MANATEE COUNTY

FLORIDA
June 8, 2011
TO: All Interested Bidders
SUBJECT: Invitation for Bid # 11-1974-DS
Neal Preserve Restoration and Mitigation Construction
ADDENDUM # 2

Bidders are hereby notified that this Addendum shall be acknowledged on pages
00300-1 of the Bid Form and made a part of the above named bidding and contract

documents. Bids submitted without acknowledgement of the Addendum will be considered
incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents.
These items shall have the same force and effect as the original bidding and contract
documents, and cost involved shall be included in the bid prices. Bids to be submitted on the
specified bid date, shall conform to the additions and revisions listed herein.

The deadline for clarification of questions was May 31, 2011 at 2:00 pm. This deadline had
been established to maintain fair treatment of all potential bidders, while maintaining the
expedited nature of the Economic Stimulus that the contracting of this work may achieve.
Questions received after this date and time shall not be considered.

Clarifications have been provided by Mrs. Sue Thompson, RLA, Project Manager, IBI Group
Inc. Sarasota Florida.

Attachment: Letter dated June 8, 2011 (2 pages)

Finance Management Department
Mailing Address: Purchasing Division: 1112 Manatee Avenue West, Suite 803. Bradenton, FL 34205
PHONE: 941-749-3045 * FAX: 941-749-3034
www.mymanatee.org
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June 8, 2011
Invitation for Bid # 11-1974-DS
Neal Preserve Restoration and Mitigation Construction

ADDENDUM # 2

Bidders: The Bid Form for Bid “A” (the only Bid form for this Bid) attached to
this Addendum # 2 (Bid “A” 3 pages) supersede all other Bid Forms
issued for this solicitation and must be used in submission of your bid
in response to this Invitation for Bid.

Bidders must fully complete all pages of the Bid Form for Bid A. This is
a time sensitive project whereby the date of completion must be
December 31, 2011. Bid Form must be executed by an authorized
signatory who has the legal authority to make the offer and bind the
company. Bidders must fully comply with all bid specifications, terms
and conditions.

If you have submitted a bid prior to receiving this addendum, you may request in writing that
your original, sealed bid be returned to your firm. All sealed bids received will be opened on
the date stated.

The deadline for submitting sealed Bids at the Manatee County Purchasing Division,

1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 has been extended to
: m 1 11.

FROM: until 3:00 pm on June 10, 2011.

TO: until 3:00 pm on June 15, 2011.

Sincerely,

Purchasing Official

/ds
Attachment (5 pages)

Finance Management Department
Mailing Address: Purchasing Division: 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
PHONE: 941-749-3045 * FAX: 941-749-3034
www.mymanatee.org
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IBI

GROUP

To:

Date:

IBI Group, Inc.
1421 5th Street—Suite B
Sarasota FL 34236-5071 USA

tel 9419541718
fax 941 954 0231

All Bidders

June 8, 2011

Subject: Invitation to Bid,

Manatee County,
Neal Preserve-Restoration and Mitigation

ADDENDUM NO. 2

Bidders are hereby notified that this Addendum shall be acknowledged on the Bid
Form and made a part of the above named bidding and contract documents.

The following items are issued to add to, modify and clarify the bid and contract
documents (plans and specifications). These items shall have the same force and effect
as the original bidding and contract documents, and cost involved shall be included in the
bid prices. Bids to be submitted on the specified bid date, shall conform to the additions
and revisions listed herein.

(In Addendum #1) Items #15 and #17 state that monitoring is to be performed for
ninety days for the mitigation area and for two years for the restoration areas.
There is no line item for this work.

On the bid form, under Wetland Planting (Restoration) and Maintenance, "Two
Acre Area Quarterly for Two Years (8 events)" is a line item. I assume this is for
maintenance, and not monitoring.

On the bid form, under Wetland Planting (Mitigation) and Maintenance, "90 Day
Maintenance (2 events)" is obviously maintenance.

Monitoring is to occur either semi-annually or annually, depending on where you
look in the documents.

[s this a typo, or is monitoring actually included in this proposal?

The Contractor will be responsible for only 90 days of establishment monitoring
and maintenance for the mitigation work and restoration work. Afier the 90 day
establishment period, the County will be responsible for the remaining monitoring
and maintenance activities. See Line Items D.1.5.1 (90 day monitoring and

IBI Group is a group of firms providing professional services
IBI Group, Inc. is a member of the IBI Group of firms



IBI

GROUP

IBT Group, Inc.
1421 5th Street—Suite B
Sarasota FL 34236-5071 USA

tel 9419541718
fax 941 954 0231

maintenance (survivorship)) and I11., Page 7 (90 day monitoring and maintenance
(survivorship) on the revised bid form.

There was concern that the units used for the Neal Preserve-Restoration Plan,
Line Item D.1.2.3 (Wood Debris Removal) should match the Offsite Mitigation
Plan Perico Preserve, Line Item, Sheet 2 of 2 (Stump Removal).

To provide consistency, the bid form has been modified, as a Part of Addendum
#2, to reflect a change in units from “lump sum” to “ton”. See Line ltem, Sheet 2
of 2 (Stump Removal-Addendum #2) on the revised bid form.

Sincerely,

(™

Sue Thompson, RLA, Project Manager
IBI Group, Inc.

1421 5™ Street, Suite B

Sarasota, Florida 34236

phone: 941.954.1718; fax: 941.954.0231

IBI Group is a group of firms providing professional services
IBI Group, Inc. is a member of the IBI Group of firms



IFB# 11-1974-DS

BID FORM
(Submit in Triplicate)
BID "A"
IFB# 11-1974-DS ----- Neal Restoration & Mitigation Project
ADDENDUM # 2
BID "A" BASED ON COMPLETION DATE OF DECEMBER 31, 2011
Al EXTENDED PRICE
ITEM NO. DESCRIPTION UNITS | QTY. PRICE $)
$)
RESTORAT'ON PLAN Scheda Drawings and Section D Specification
D1.1 Mobilization LS 1 3
D1.2 Clearing and Grubbing
D.1.2.2 Restoration Area
Archaeologically Sensitive Upland
D.1.2.2 Area Clean-up
D.1.2.3 Wood Debris Removal (ADDENDUM # 1)
D.1.3 Erosion and Turbidity Control
D.1.35 Standard Silt Fence LF 1800 |$ $
D.1.3.3 Floating Turbidity Barrier LF 150 1% 3
Coir Logs (Archaeological Areas)

Intentionally Left Blank
Intentionally Left Blank
Earthwork
D.1.41 Cut and Dispose CcY 4333 |$ $
D.1.4.1 Fill CY 680 |$ $
Selective Fill Placement for Archaeological
D.1.43 Enhancement (ADDENDUM # 1) cY 473 |$ $
Intentionally Left Blank
Wetland Pianting (Restoration) and
D.1.5 Maintenance
D.1.5.1 2"cells (ADDENDUM # 1) EA 5362 ($ $
D451 |4"cells (ADDENDUM #1) EA | 1060 |8 $
D.1.51 |1gallon (ADDENDUM # 1) EA | 851 |s $
D.1.51 3 gallon (ADDENDUM # 1) EA 265 |$ $
BIDDER (FIRM NAME)
AUTHORIZED SIGNATURE: BID "A"




BID FORM
(Submit in Triplicate)

IFB# 11-1974-DS

BID nAn

IFB# 11-1974-DS ----- Neal Restoration & Mitigation Project
ADDENDUM # 2

BID "A" BASED ON COMPLETION DATE OF DECEMBER 31, 2011

Intentionally Left Blank

SUBTOTAL

Intentionally Left Blank

Contingency Funds

TOTAL

Intentionally Left Blank

OFFSITE MITIGATION PLAN
PERICO PRESERVE

UNIT
ITEM NO. DESCRIPTION UNITS | QTY. | PRICE EXTEND(?)D il
$)
90 day Monitoring and Maintenance
D151 |(Survivorship)  (ADDENDUM # 2)

Wilson Miller Drawings and Text

$15,000.00

Sheet 3 of 3

Standard Silt Fence

Intentionally Left Blank

Sheet2 of 2 |Mobilization 1 $
Sheet2 of2_|Clearing and Grubbing

Sheet 2 of 2 [Mitigation Area AC 0.3 3
Sheet 2 of 2 [Stump Removal (Addendum # 2)

Sheet 30f3 |Erosion and Turbidity Control

BIDDER (FIRM NAME)

AUTHORIZED SIGNATURE

BID "A"

Sheet3 of 3 |[EARTHWORK
Sheet 3 of 3 {Cut and Dispose CcY 1033 $
Sheet3 of 3 |Provide and Apply Topsoil Layer (6") CY 234 $
Hand Dig Hydrological Connection
(+/-100' SF)
Sheet 3 of 3 ((ADDENDUM # 1)
Intentionally Left Blank
Wetland Planting (Mitigation) and
Sheet 2 of 2 [Maintenance




IFB# 11-1974-DS

BID FORM
(Submit in Triplicate)
BID "A"
IFB# 11-1974-DS ----- Neal Restoration & Mitigation Project
ADDENDUM # 2

BID "A" BASED ON COMPLETION DATE OF DECEMBER 31, 2011

ITEM NO. DESCRIPTION UNITS | QTY. Plg:gE 2200 S S
$) %
Sheet 2 of 2 |2" Bare Root EA 872 1% 3
Sheet2 of 2 |1 Gallon EA 44 1% $
Sheet20of 2 |4" Liners EA 1017 {$ 3
Sheet 2 of 2 |Grassing Disturbed Areas AC 05 |% 3$

90 day Monitoring and Maintenance
lil., Page 7  |(Survivorship) (ADDENDUM # 2)

Intentionally Left Blank

SUBTOTAL

$5,000.00

Contingency Funds
TOTAL

Total Restoration and Mitigation Cost
(ADDENDUM # 2)

Bid "A" Based on Completion Date of
December 31, 2011

BIDDER (FIRM NAME)

AUTHORIZED SIGNATURE BID "A" 3




