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ADVERTISEMENT
INVITATION FOR BID No. 26-R089903JH
HIGHWAY LIGHTING MAINTENANCE

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), will
receive sealed bids from individuals, corporations, partnerships, and other legal entities authorized to
do business in the State of Florida, to provide Highway Lighting Maintenance, as specified in this
Invitation for Bid (IFB).

DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFB is May 5, 2026, at 2:00
P.M. ET. Bids must be delivered to the following location either in-person or express mail (UPS / FedEx)
to Manatee County East-Campus, 9000 Town Center Parkway, Lakewood Ranch, Florida 34202 prior to the
Due Date and Time. Bids will be opened immediately following the Due Date and Time the Manatee
County East-Campus, 9000 Town Center Parkway, Lakewood Ranch, Florida 34202 and the Bidder’s name
and total bid amount will be read aloud. Bidders or their representatives may attend the Bid opening.

No review or analysis of the Bids will be conducted at the Bid Opening.

SOLICITATION INFORMATION CONFERENCE:
No Solicitation Information Conference will be conducted for this solicitation.

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or
additional information pertaining to this Invitation for Bid to the Manatee County Procurement
Division is April, 13, 2026. Questions and inquiries should be submitted via email to the Designated
Procurement Contact shown below.

Important: A prohibition of lobbying is in place. Review Section A.15 carefully to avoid
violation and possible sanctions.

DESIGNATED PROCUREMENT CONTACT: Jeb Hayter, Procurement Agent I11

(941) 749-3055, Fax (941) 749-3034

Email: jeb.hayter@mymanatee.org

Manatee County Financial Management Department
Procurement Division

AUTHORIZED FOR RELEASE:

: Digitally signed by
Sherri D. Sherri D. Adams-Meier,

Adams-Meier, msm, cppo
Date: 2026.03.30

MSM, CPPO  13.4731 0200
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SECTION A, INSTRUCTIONS TO BIDDERS, IFB No. 26-R089903JH

To receive consideration, entities who submit a response to this Invitation for Bid (Bidders) must
meet the minimum qualification requirements and comply with the following instructions. Bid
responses (Bids) will be accepted from single business entities, joint ventures, partnerships or
corporations.

A.01

A.02

A.03

BID DUE DATE

The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFB)
is May 5, 2026, at 2:00 P.M. ET. Bids must be delivered to the following location either
in-person or express mail (UPS / FedEx) to Manatee County East-Campus, 9000 Town
Center Parkway, Lakewood Ranch, Florida 34202 and time stamped by a
Procurement representative prior to the Due Date and Time.

Bids received after the Due Date and Time will not be considered. It will be the sole
responsibility of the Bidder to deliver its bid to the Manatee County Procurement Division for
receipt on or before the Due Date and Time. If a bid is sent by U.S. Malil, courier or other
delivery services, the Bidder will be responsible for its timely delivery to the Procurement
Division. Bids delayed in delivery will not be considered, will not be opened at the public
opening, and arrangements will be made for their return at the Bidder's request and expense.

PUBLIC OPENING OF BIDS

Bids will be opened immediately following the Due Date and Time at the Manatee County
East-Campus, 9000 Town Center Parkway, Lakewood Ranch, Florida 34202 in the presence
of County officials. Bidders or their representatives may attend the Bid opening.

Manatee County will make public at the opening the names of the business entities which
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will be
conducted at the Bid Opening.

SUBMISSION OF BIDS

The contents of the Bid sealed package must include:

e One (1) bound original clearly identifying Bidder and marked “ORIGINAL”.

e One (1) electronic format copy clearly identifying Bidder with all required information and
identical to the original.

Electronic format copy should be submitted on a Universal Serial Bus (USB) portable flash
memory drive or compact disc (CD) in MicroSoft Office® or Adobe Acrobat® portable
document format (PDF) in one continuous file. Do not password protect or otherwise encrypt
electronic Bid copies. Electronic copies must be searchable and contain an identical Bid to
the original.

Submit the Bid package in a sealed container with the following information clearly marked
on the outside of the package: IFB No. 26-R089903JH, Highway Lighting Maintenance,
Bidder’s name, and Bidder’s address.
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A.04

A.05

A.06

A.07

Bids must be delivered to the Manatee County Procurement Division prior to the Due Date
and Time at the following address:

Manatee County East-Campus
Procurement Division

9000 Town Center Parkway
Lakewood Ranch, FL 34202

BID FORMS

Bids must include the forms provided in this IFB. If needed, additional pages may be attached
to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms must be executed
by an authorized official of the company who has the legal authority to bind the company.

ENVIRONMENTAL SUSTAINABILITY

Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. In
addition, Bidder shall submit with its Bid a brief summary of its environmental sustainability
initiative. This information will be used as a determining factor in the award decision when all
other factors, including local preference, are otherwise equal.

STANDARDS FOR MATHEMATICAL ERRORS

1.

Bid pricing forms without imbedded mathematical formulas: In the event of
multiplication/extension error(s), the unit price shall prevail. In the event of addition
error(s) the extension totals will prevail. In the event the dollar amount for contract
contingency is omitted, it will be added to the total price of the Bid.

Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms that
contain mathematical formulas may be provided to automate lengthy and complex bid
forms. In the event bid pricing forms with imbedded formulas are used and a
multiplication/extension error(s) is discovered in the formula, the unit price entered by the
Bidder shall prevail.

Bidder shall assume the responsibility and accuracy of the information input in the bid
pricing form and therefore shall verify that the calculations are correct before submitting
its Bid.

Regardless of the type of bid pricing form used, all Bids shall be reviewed mathematically
by the County using these standards.

DISTRIBUTION OF SOLICITATION DOCUMENTS

All documents issued pursuant to this IFB are distributed electronically and available for
download at no charge at www.mymanatee.org > Business, Bids and Proposals. This link is
located at the top of the County website home page under the business tab. Documents may
be viewed and downloaded for printing using Adobe Reader® software.
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A.08

A.09

A.10

A.11

At its sole discretion, the County may utilize a third-party provider, to distribute Bids.
Participation in the third-party provider’s system is not a requirement for doing business with
the County.

Additionally, the IFB and all related documents are available for public inspection at the
Manatee County East-Campus, 9000 Town Center Parkway, Lakewood Ranch, Florida
34202. Call (941) 749-3014 to schedule an appointment. Documents are available between
the hours of 8:30 A.M. and 4:30 P.M., Monday through Friday, with the exception of County
holidays.

ADDENDA

Any interpretations, corrections or changes to this IFB will be made by addendum. Addenda
will be posted on the Procurement Division’s web page of the County website at
http://www.mymanatee.org > Business > Bids and Proposals, and any third-party provider’s
website.

All addenda are a part of the IFB and each Bidder will be bound by such addenda. It is the
responsibility of each Bidder to read and comprehend all addenda issued. Failure of any
Bidder to acknowledge an issued addendum in its Bid will not relieve the Bidder from any
obligation contained therein.

BID EXPENSES

All costs incurred by Bidder in responding to this IFB will be the sole responsibility of the
Bidder.

QUESTION AND CLARIFICATION PERIOD

Each Bidder shall examine all terms, conditions and requirements in the IFB documents and
will judge all matters relating to the adequacy and accuracy of such documents. Any questions
or request for changes or interpretations, clarification or additional information pertaining to
this IFB shall be made in writing via email to the Manatee County Procurement Division to
the Designated Procurement Contact or to purchasing@mymanatee.org prior to the Deadline
for Questions and Clarifications. Bidder shall furnish any data or information it deems
necessary for the County to evaluate requests to modify the terms, conditions or requirements
of this IFB. Any changes or modifications to the terms, conditions and requirements of this
IFB will be at the sole discretion of the County. All questions received and responses given
will be provided to potential Bidders via an addendum to this IFB.

Manatee County will not be responsible for oral interpretations given including from County
staff, representative, or others. The issuance of a written addendum by the Procurement
Division is the only official method whereby interpretation, clarification, modifications, or
additional information will be given.

FALSE OR MISLEADING STATEMENTS

Bids which contain false or misleading statements, or which provide references which do not
support an attribute or condition claimed by the Bidder, may be rejected. If, in the opinion of
the County, such information was intended to mislead the County in its evaluation of the Bid,
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A.12

A3

A.14

and the attribute, condition or capability is a requirement of this IFB. Such Bidder will be
disqualified from consideration for this IFB and may be disqualified from submitting a
response on future solicitation opportunities with the County.

UNBALANCED BIDDING

County recognizes that large and/or complex projects will often result in a variety of
methods, sources, and prices. However, where in the opinion of the County such variation
does not appear to be justified given bid requirements and industry and market conditions,
the Bid will be presumed to be unbalanced. Examples of unbalanced Bids will include:

1. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from those included
in the Bids of competitive Bidders for the same line item unit costs.

3. Bids where the unit costs offered are in excess of, or below reasonable cost analysis
values.

In the event County determines that a Bid is presumed unbalanced, it will request the
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other supporting documentation which the Bidder obtained and upon which the
Bidder relied upon to develop its Bid. County reserves the right to deem any presumptive
unbalanced Bid where the Bidder is unable to demonstrate the validity and/or necessity of
the unbalanced unit costs as non-responsive.

WITHDRAWAL OR REVISION OF BIDS
Bidders may withdraw Bids under the following circumstances:

1. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw its
Bid by submitting a written notice to the Procurement Division. The notice must be
received in the Procurement Division prior to the Due Date and Time for receiving Bids.
A copy of the request shall be retained and the unopened Bid returned to the Bidder; or

2. After the Bids are opened but before a contract is signed, Bidder alleges a material mistake
of fact if:

a. The mistake is clearly evident in the solicitation document; or

b. Bidder submits evidence which clearly and convincingly demonstrates that a mistake
was made in the Bid. Request to withdraw a Bid must be in writing and approved by
the Purchasing Official.

JOINT VENTURES

Bidders intending to submit a bid as a joint venture with another entity are required to have
filed proper documents with the Florida Department of Business and Professional Regulation
and all other State or local licensing agencies as required by Florida Statute Section 489.119,
prior to the Due Date and Time.

Manatee County BCC Invitation for Bid No. 26-R089903JH 6



A.15

A.16

A17

A.18

A.19

LOBBYING

After the issuance of any solicitation, no prospective Bidders, or their agents, representatives
or persons acting at the request of such Bidder, shall contact, communicate with, or discuss
any matter relating in any way to the solicitation with any County officers, agents or
employees, other than the Purchasing Official or designee, unless otherwise directed by the
Procurement Official or designee.

This prohibition includes copying such persons on written communications (including email
correspondence) but does not apply to presentations made to evaluation committees or at a
County Commission meeting where the Commission is considering approval of a proposed
contract. This requirement ends upon final execution of the contract or at the time the
solicitation is cancelled. Violators of this prohibition will be subject to sanctions as provided
in the Manatee County Code of Ordinances Section 2-26-31 and 2-26-32. Sanctions may
include (a) written warning; (b) termination of contracts; and (c¢) debarment or suspension.

IRREVOCABLE OFFER

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn shall,
upon opening, constitute an irrevocable offer for a period of one hundred twenty (120) days
to provide the goods or services set forth in this IFB or until one or more of the Bids have
been duly accepted by County, whichever occurs first.

ERRORS OR OMISSIONS

Once a Bid is opened, the County will not accept any request by Bidder to correct errors or
omissions in the Bid other than as identified in paragraph A.13.

DETERMINATION OF RESPONSIBLENESS AND RESPONSIVENESS

The County will conduct a due diligence review of all Bids received to determine if the Bidder
is responsible and responsive.

To be responsive a Bidder must submit a Bid that conforms in all material respects to the
requirements of this IFB and contains all the information, fully completed attachments and
forms, and other documentation required. Bids that are deemed non-responsive will not be
considered.

To be responsible, a Bidder must meet the minimum qualification requirements and have the
capability to perform the Scope of Services contained in this IFB. Bids submitted by Bidders
that are deemed non-responsible will not be considered.

SCRUTINIZED COMPANIES FORM

Pursuant to Florida Statute Section 287.135, as of July 1, 2012, a company that, at the time
of submitting a response for a new contract or renewal of an existing contract, is on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, created pursuant to Florida Statute
Section 215.473, is ineligible for, and may not submit a response for or enter into or renew
a contract with an agency or local governmental entity for goods or services of $1 million or
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A.20

A.21

more. To the extent certification is required, it shall be provided on the enclosed Attachment,
Vendor Certification Regarding Scrutinized Companies Lists.

COLLUSION

Bidder certifies that its Bid is made without prior understanding, agreement, or connection
with any other corporation, firm or person submitting a Bid for the same materials, services,
supplies, or equipment and is in all respects fair and without collusion or fraud.

Any such violation may result in contract cancellation, return of materials or discontinuation
of services and the possible removal of Bidder from participation in future County solicitations
for a specified period.

The County reserves the right to disqualify a Bidder during any phase of the solicitation process
and terminate for cause any resulting contract upon evidence of collusion with intent to defraud
on the part of the Bidder.

PUBLIC ENTITY CRIMES

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not
submit a bid on a contract to provide any goods or services to a public entity, may not submit
a bid on a contract with a public entity for the construction or repair of a public building or
public work, may not submit bids on leases or real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity, and may not transact business with any public entity in excess
of the threshold amount provided in Section 287.017 for Category Two for a period of 36
months from the date of being placed on the convicted vendor list.

In addition, Manatee County Code of Laws Chapter 2-26 Article V prohibits the award of
County contracts to any person or entity who/which has, within the past five years, been
convicted of, or admitted to in court or sworn to under oath, a public entity crime or of any
environmental law that, in the reasonable opinion of the Purchasing Official, establishes
reasonable grounds to believe the person or business entity will not conduct business in a
reasonable manner.

A person or affiliate who has been placed on the convicted vendor list following a conviction
for a public entity crime, as that term is defined in Section 287.133, Florida Statutes, may
not submit a bid to provide any goods or services to a public entity; may not submit a bid
with a public entity for the construction or repair of a public building or public work; may
not submit bids on leases of real property to a public entity; may not be awarded or perform
Work as a contractor, supplier, Subcontractor, or consultant under an agreement with any
public entity; and may not transact business with any public entity in excess of the threshold
amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period
of thirty-six (36) months following the date of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any person
or entity who/which has, within the past five (5) years, been convicted of, or admitted to in
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A.22

A.23

A.24

court or sworn to under oath, a public entity crime or of any environmental law that, in the
reasonable opinion of the Purchasing Official, establishes reasonable grounds to believe the
person or business entity will not conduct business in a responsible matter.

To ensure compliance with the foregoing, the Code requires all persons or entities desiring
to do business with County to execute and file with the Purchasing Official an affidavit,
executed under the pain and penalties of perjury, confirming that person, entity and any
person(s) affiliated with the entity, does not have such a record and is therefore eligible to
seek and be awarded business with County. In the case of a business entity other than a
partnership or a corporation, such affidavit shall be executed by an authorized agent of the
entity. In the case of a partnership, such affidavit shall be executed by the general partner(s).
A Public Contracting and Environmental Crimes Certification form is attached herein for
this purpose.

DISCOUNTS AND PRICING

All discounts must be incorporated in the prices contained in the bid and not shown
separately. Unless otherwise specified in this IFB, pricing must be all inclusive, including
delivery costs. The prices indicated on the Pricing Form shall be the prices used in
determining award. When there is a discrepancy between the unit prices and any extended
prices, the unit prices shall prevail.

PROTEST

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice of
intent to award of a contract with a value greater than $250,000 where such grievance is
asserted to be the result of a violation of the requirements of the Manatee County Procurement
Code or any applicable provision of law by the officers, agents, or employees of the County,
may file a protest to the Purchasing Official.

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by hand
delivery to the Procurement Division at the Manatee County East-Campus, 9000 Town Center
Parkway, Lakewood Ranch, Florida 34202 by 5:00 p.m. on the fifth business day following
the date of posting of the Notice of Intent to Award on the County website. There is no stay of
the procurement process during a protest. The Purchasing Official shall have the authority to
settle and resolve a protest concerning the intended award of a contract.

For additional information regarding the County protest process, visit the Procurement
Division webpage on the County website.

LICENSES AND PERMITS

The successful Bidder shall be solely responsible for obtaining all necessary license and permit
fees, including, but not limited to, all license fees, permit fees, impact fees, or inspection fees,
and responsible for the costs of such fees. Successful Bidder is solely responsible for ensuring
all work complies with all Federal, State, local, and Manatee County ordinances, orders, codes,
laws, rules, regulations, directives, and guidelines.
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A.25

A.26

A.27

A.28

CONFLICT OF INTEREST

Manatee County Code of Laws prohibits contracts where conflicts are found to exist. Bidder
shall not be currently engaged in, or if awarded, will not become engaged in any obligations,
undertakings or contracts that will require Bidder to maintain an adversarial role against the
County or that will impair or influence the advice or recommendations it provides to the
County.

BASIS OF AWARD

Award(s) will be made to the responsive, responsible Bidder having the lowest Bid. The
County, at its sole discretion, may make multiple awards based upon groups, price, or other
such criteria. Whenever the lowest Bid is submitted by two or more Bidders and are equal with
respect to price, quality, and/or service, the Bid received from a local business shall be given
preference in the award. Whenever two or more lowest Bids are received from local businesses
and are equal with respect to price, quality, and/or service, the award shall be determined by a
chance drawing to be conducted by the Purchasing Official in a publicly noticed meeting.

Local business is defined as a business legally authorized to engage in the sale of goods and/or
services which, for at least six months prior to the announcement of the solicitation for Bids,
has maintained a physical place of business in Manatee, Desoto, Hardee, Hillsborough,
Pinellas, or Sarasota County, and which has had at least one full-time employee at that location
during the qualifying period.

ACCESSIBILITY

The County is committed to making its documents and information technologies accessible to
individuals with disabilities by meeting the requirements of Section 508 of the Rehabilitation
Act and best practices (W3C WCAG 2). For assistance with accessibility regarding this
solicitation, contact the Manatee County Procurement Division via email at
purchasing@mymanatee.org or by phone at 941-748-4501, X3014.

Successful Bidder shall ensure all its electronic information, documents, applications, reports,
and deliverables required under the Agreement are in a format that meets the requirements of
Section 508 of the Rehabilitation Act and best practices (W3C WCAG 2).

Where not fully compliant with these requirements and best practices, Successful Bidder shall
provide clear points of contact for each document and information technology to direct users
in how to obtain alternate formats. Further, successful Bidder shall develop accommodation
strategies for those non-compliant resources and implement strategies to resolve the
discrepancies.

PROHIBITION AGAINST CONSIDERING SOCIAL, POLITICAL, OR
IDEOLOGICAL INTERESTS IN GOVERNMENT CONTRACTS

This section shall serve as notification that this solicitation is in accordance with Florida
Statutes Chapter 287.05701.
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A.29 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the
County’s website (www.mymanatee.org > Business > Bids & Proposals) for meeting
locations and updated information pertaining to any revisions to this schedule.

Scheduled Item Scheduled Date

Question and Clarification Deadline April, 13, 2026

Bid Response Due Date and Time May 5, 2026, 2:00 P.M. ET
Projected Award June, 2026

END OF SECTION A
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SECTION B, TERMS AND CONDITIONS
IFB No. 26-R089903JH

B.01 AGREEMENT

The agreement resulting from the acceptance of a bid shall be in the form of a contract and/or
a purchase order. This Agreement shall be for one (1) year from date of award with the option
to extend for four (4) one (1) year terms.

B.02

B.03

B.04

NON-EXCLUSIVE

Unless otherwise stated in this IFB, successful Bidder understands and agrees that any resulting
contractual relationship is non-exclusive, and the County reserves the right to contract with
more than one Bidder or seek similar or identical goods and services elsewhere if deemed in
the best interest of the County.

CONFIDENTIALITY OF SECURITY RELATED RECORDS

a.

Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred to
collectively as “the Confidential Security Records”) are confidential and exempt from the
disclosure requirements of Florida Statutes § 119.07(1):

1. A Security System Plan or portion thereof for any property owned by or leased to
County or any privately owned or leased property held by County.

2. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural elements
of a building, arena, stadium, water treatment facility, or other structure owned or
operated by County.

3. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural elements
of an attractions and recreation facility, entertainment or resort complex, industrial
complex, retail and service development, office development, or hotel or motel
development in the possession of, submitted to County.

Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result of a
public records request, or for other reason disclose the contents of, or release or provide
copies of the Confidential Security Records to any other party absent the express written
authorization of County’s Property Management Director or to comply with a court order
requiring such release or disclosure. To the extent Successful Bidder receives a request
for such records, it shall immediately contact the County’s designated Contract
administrator who shall coordinate County’s response to the request.

PURCHASING COOPERATIVE

It is the intent of this IFB to include requirements and to obtain bids on behalf of Manatee
County. Further it authorizes all public agencies to obtain purchases utilizing the terms,
conditions and pricing of this IFB, pursuant to their own governing laws, and subject to the
agreement of the supplier. Manatee County will not be financially responsible for the
purchases of other entities utilizing this [FB and any resulting contract or purchase order.
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B.0S

B.06

B.07

LOCAL PREFERENCE

Local business is defined as a business legally authorized to engage in the sale of the goods

and/or services, and which certifies within its Bid that for at least six (6) full months prior to

the advertisement of this IFB it has maintained a physical place of business in Manatee,

Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time

employee at that location. Local preference shall not apply to the following categories of

agreements:

1. Purchases or agreements which are funded, in whole or in part, by a governmental or
other funding entity, where the terms and conditions governing the funds prohibit the
preference.

2. Any bid announcement which specifically provides that local preference, as set forth in
this section, is suspended due to the unique nature of the goods or services sought, the
existence of an emergency as found by either the County Commission or County
Administrator, or where such suspension is, in the opinion of the County Attorney,
required by law.

3. For a competitive solicitation for construction services in which fifty percent (50%) or
more of the cost will be paid from state-appropriated funds which have been appropriated
at the time of the competitive solicitation.

SUPPLIER REGISTRATION

Registering your business will provide Manatee County a sourcing opportunity to identify
suppliers of needed goods and services and identify local businesses. To register as a supplier
with the County go to www.mymanatee.org/vendor. For assistance with supplier registration,
call the Procurement Division main number at (941) 749-3014. Office hours are Monday —
Friday, 8:00 A.M. to 5:00 P.M., excluding County holidays.

RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities and
minor technicalities, and to request resubmission. Also, County reserves the right to accept
all or any part of the bid and to increase or decrease quantities to meet additional or reduced
requirements of County. Any sole response received by the first submission date may or may
not be rejected by County depending on available competition and current needs of County.
For all items combined, the bid of the lowest, responsive, responsible bidder will be accepted,
unless all bids are rejected.

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell goods
and/or services of a quality which meets or exceeds the quality of goods and/or services set
forth in the IFB documents or otherwise required by County.

To be responsive, a Bidder shall submit a Bid which conforms in all material respects to the
requirements set forth in the IFB.

To be a responsible bidder, the bidder shall have the capability in all respects to perform fully
the bid requirements, and the tenacity, perseverance, experience, integrity, reliability,
capacity, facilities, equipment, and credit which will assure good faith performance.
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B.08

B.09

B.10

B.11

B.12

Also, County reserves the right to make such investigation as it deems necessary to determine
the ability of any bidder to furnish the service requested. Information County deems
necessary to make this determination shall be provided by the bidder. Such information may
include, but shall not be limited to current financial statements, verification of availability of
equipment and personnel, and past performance records.

APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable laws and
regulations of the State of Florida and ordinances and regulations of Manatee County will
apply to any resulting contract. This solicitation process will be conducted in accordance with
Manatee County Code of Ordinances, Chapter 2-26.

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 59-
78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the Bidder is
prohibited from delineating a separate line item in its bid for any sales or service taxes.

The Successful Bidder will be responsible for the payment of taxes of any kind, including but
not limited to sales, consumer, use, and other similar taxes payable on account of the work
performed and/or materials furnished under the award in accordance with all applicable laws
and regulations.

CODE OF ETHICS

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics
provisions of the Manatee County Procurement Code and/or Florida criminal or civil laws
related to public procurement, including but not limited to Florida Statutes Chapter 112, Part
II, Code of Ethics for Public Officers and Employees, such Bidder will be ineligible for award
to perform the work described in this IFB, and may be disqualified from submitting on any
future quote or bid requests to supply goods or services to Manatee County. By submitting a
bid, the Bidder represents to County that all statements made and materials submitted are
truthful, with no relevant facts withheld.

AMERICANS WITH DISABILITIES

Manatee County does not discriminate upon the basis of any individual's disability status.
This non-discrimination policy involves every aspect of County's functions including one's
access to participation, employment, or treatment in its programs or activities. Anyone
requiring reasonable accommodation for an information conference or bid opening should
contact the person named on the cover page of this document at least twenty-four (24) hours
in advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code of
Federal Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies all
Bidders that it will affirmatively ensure minority business enterprises are afforded full
opportunity to participate in response to this Invitation for Bid and will not be discriminated
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B.13

B.14

B.15

B.16

B.17

B.18

against on the grounds of race, color, national origin, religion, sex, age, handicap, or marital
status in consideration of award.

MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES

The State of Florida Office of Supplier Diversity provides the certification process and
maintains the database of certified MBE/DBE firms. Additional information may be obtained
at http://www.osd.dms.state.fl.us/iframe.htm or by calling (850) 487-0915.

QUALITY

Unless otherwise specifically provided in the IFB documents, all goods provided shall be
new, the latest make or model, of the best quality, of the highest grade of workmanship, and
of the most suitable for the purpose intended.

Unless otherwise specifically provided in the IFB documents, reference to any equipment,
material, article or patented process, by trade name, brand name, make or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.

DELIVERY
Unless otherwise specified, all prices shall include all delivery cost (FOB Destination).

AUTHORIZED PRODUCT REPRESENTATION

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, will
be required to furnish the named manufacturer's product. Failure to do so may, in the
County's sole discretion, be deemed a material breach of the resulting agreement and shall
constitute grounds for County's immediate termination of the resulting agreement.

ROYALTIES AND PATENTS

The successful Bidder shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Successful Bidder shall
defend all suits or claims for infringement of any patent, trademark or copyright, and shall
save County harmless from loss on account thereof, including costs and attorney's fees.

PUBLIC RECORDS

Upon receipt, all inquiries and responses to inquiries related to this Bid become “Public
Records”, and shall be subject to public disclosure consistent with Florida Statute, Chapter
119.

Bids become subject to disclosure thirty (30) days after the opening or when notice of intent
to award is made, whichever occurs first, as provided by Florida Statutes § 119.071(1)(b).

If County rejects all Bids and concurrently notices its intent to reissue the solicitation, the
rejected Bids are exempt from public disclosure until such time the County provides notice of
an intended decision concerning the reissued solicitation or until County withdraws the
reissued solicitation. A bid is not exempt for longer than twelve (12) months after the initial
notice of rejection of all Bids.

Manatee County BCC Invitation for Bid No. 26-R089903JH 15


http://www.osd.dms.state.fl.us/iframe.htm

Pursuant to Florida Statute 119.0701, to the extent Successful Bidder is performing services
on behalf of County, Successful Bidder must:

1. Keep and maintain public records required by public agency to perform the service. That
information and data it manages as part of the services may be public record in accordance
with Chapter 119, Florida Statutes and Manatee County public record policies. Bidder
agrees, prior to providing goods/services, it will implement policies and procedures,
which are subject to approval by County, to maintain, produce, secure, and retain public
records in accordance with applicable laws, regulations, and County policies including
but not limited to Section 119.0701, Florida Statutes.

2. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Florida
Statutes, Chapter 119, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the Successful Bidder does
not transfer the records to the public agency.

4. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of contractor or keep and maintain public records required by the
public agency to perform the service. If the Successful Bidder transfers all public records
to County upon completion of the contract, the Successful Bidder shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Successful Bidder keeps and maintains public records upon
completion of the contract, the Successful Bidder shall meet all applicable requirements
for retaining public records. All records stored electronically must be provided to County,
upon request from County’s custodian of public records, in a format that is compatible
with the information technology systems of County.

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO ANY
RESULTING CONTRACT, CONTACT COUNTY’S CUSTODIAN OF
PUBLIC RECORDS AT:
BY PHONE: 941.742.5845
BY EMAIL: PUBLIC.RECORDS@MYMANATEE.ORG
BY MAIL: PO BOX 1000
BRADENTON, FLORIDA 34206
IN PERSON: MANATEE COUNTY
ATTN: RECORDS MANAGER
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B.19

B.20

1112 MANATEE AVENUE WEST
BRADENTON FL 34205

TRADE SECRETS

Manatee County is subject to Chapter 119, Florida Statutes. Therefore, all documents,
materials, and data submitted as part of a Bid in response to a Request for Bid are governed
by the disclosure, exemption and confidentiality provisions relating to public records in
Florida Statutes.

Except for materials that are ‘trade secrets’ as defined by Chapter 812, Florida Statutes,
ownership of all documents, materials and data submitted as part of a Bid in response to the
Request for Bid shall belong exclusively to County.

To the extent that Bidder desires to maintain the confidentiality of materials that constitute
trade secrets pursuant to Florida law, trade secret material submitted must be segregated from
the portions of the Bid that are not declared as trade secret. In addition, Bidder shall cite, for
each trade secret claimed, the Florida Statute number which supports the designation. Further,
Bidder shall offer a brief written explanation as to why the cited Statute is applicable to the
information claimed as trade secret. Additionally, Bidder shall provide a hard copy of its Bid
that redacts all information designated as trade secret.

In conjunction with trade secret designation, Bidder acknowledges and agrees that:

1. Trade secret requests made after the opening will not be considered. However, County
reserves the right to clarify the Bidders request for trade secret at any time; and

2. County and its officials, employees, agents, and representatives are hereby granted full
rights to access, view, consider, and discuss the information designated as trade secret
throughout the evaluation process and until final execution of any awarded purchase order
or contract; and

3. That after notice from County that a public records request has been made pursuant to
Bidder’s bid, the Bidder at its sole expense, shall be responsible for defending its
determination that submitted material is a trade secret and is not subject to disclosure.
Action by Bidder in response to notice from the County shall be taken immediately, but
no later than 10 calendar days from the date of notification or Bidder will be deemed to
have waived the trade secret designation of the materials.

Notwithstanding any other provision in this solicitation, designation of the entire bid as ‘trade
secret’, ‘proprietary’, or ‘confidential’ is not permitted and may result in a determination that
the Bid is non-responsive.

¢ePAYABLES

Manatee County Board of County Commissioners and the Manatee County Clerk of the
Circuit Court have partnered to offer the ePayables program, which allows payments to be
made to vendors via credit cards.
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B.21

B.22

B.23

The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods
are delivered or services rendered, vendors submit invoices to the remit to address on the
purchase order. When payments are authorized, an email notification is sent to the vendor.
The email notification includes the invoice number(s), invoice date(s), and amount of
payment. There is no cost for vendors to participate in this program; however, there may be
a charge by the company that processes your credit card transactions.

If Bidder is interested in participating in this program, the ePayables Application is available
by contacting the Clerk of Court, Accounts Payable Supervisor at (941) 749-1800.

FUNDING

This IFB is subject to the appropriation of funds in an amount sufficient to allow continuation
of the County’s performance in accordance with the terms and conditions herein. The County
shall provide prompt written notice to the successful Bidder that sufficient funds have not
been appropriated to continue its full and faithful performance under the terms of this IFB,
and shall, effective thirty (30) days after giving such notice or upon the expiration of the time
for which funds were appropriated whichever occurs first, be thereafter released of all further
obligations in any way related to this IFB.

CONDITIONS FOR EMERGENCY EVENTS

A critical challenge in emergency situations is to obtain essential supplies, goods and
equipment in the affected areas. It is the County’s priority that public property, life, safety,
and health are protected during any emergency as declared by the State and/or the County.
Therefore, before, during and after a disaster, hurricane, flood, act of terrorism, or other
public emergency event, whether natural or man-made, successful Bidder shall make
delivery to the County of the goods and services in this IFB its first priority.

Successful Bidder will ensure that contract prices are billed to the County for deliveries as
part of an emergency event. Upon award of a contract, successful Bidder shall furnish an
email and phone number in which successful Bidder can be contacted twenty-four (24) hours
per day, seven days per week for emergency services.

TERMINATION

The County, at its sole discretion, reserves the right to terminate any contract entered into
pursuant to this IFB with or without cause immediately upon providing written notice to the
successful Bidder. Upon receipt of such notice, the successful Bidder shall not incur any
additional costs under the contract. The County shall be liable only for reasonable costs
incurred by the successful Bidder prior to the date of the notice of termination.

The County reserves the right to terminate any contract entered into pursuant to this IFB, in
part or in whole, or place the successful Bidder on probation in the event it fails to perform in
accordance with the terms and conditions stated herein. Notification will be made by providing
written notice of such failure or default and by specifying a reasonable time period within
which the successful Bidder must cure any such failure to perform or default. If the successful
Bidder fails to cure the default within the time specified, the County may then terminate the
subject contract by providing written notice to the successful Bidder. The County further
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reserves the right to suspend or debar the successful Bidder in accordance with the appropriate
County ordinances and/or policies. In the event of termination for default, the County may
procure the required goods and/or services from any source and use any method deemed in its
best interest.

B.24 PRECEDENCE

Statements contained in the Scope of Service or Bid Summary Sections of this I[FB, which
vary from the information contained in Sections A and B, shall have precedence.

B.25 E-VERIFY

Prior to the employment of any person under this contract, the Successful Bidder shall utilize
the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of (a) all persons employed during the contract term by the Successful Bidder to
perform employment duties within Florida and (b) all persons, including subcontractors,
assigned by the Successful Bidder to perform work pursuant to the contract with Manatee
County. For more information on this process, please refer to United States Citizenship and
Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work in the United States shall be employed
under this contract. By submission of a bid in response to this IFB, the successful Bidder
commits that all employees and subcontractors will undergo e-verification before placement
on this contract.

The successful Bidder shall maintain sole responsibility for the actions of its employees and
subcontractors. For the life of the contract, all employees and new employees brought in after
contract award shall be verified under the same requirement stated above.

B.26 SUBCONTRACTORS

The successful bidder will obtain prior written approval from the County for any
subcontractor(s) and the work they will perform. A subcontractor is defined as any entity
performing work within the scope of the project who is not an employee of the successful
Bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors along
with their bid. The list shall include name and address of subcontractor, type of work to be
performed and the percent of the contract amount to be subcontracted.

If County has reasonable objection to any subcontractor, the County may request the
successful bidder to submit an acceptable substitute without an increase in contract sum or
contract time.

If successful Bidder declines to make any such substitution, the County may award the
resulting agreement to the next lowest qualified bidder that proposes to use acceptable
subcontractors, who County does not make written objection to. In the event the successful
Bidder declines to make any such substitution post award, the County may exercise its right
to terminate the agreement.
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The successful Bidder shall maintain sole responsibility for the actions of its employees and
subcontractors. New employees brought in after contract award shall follow the same
requirement stated above for the life of the contract.

B.27 RECOMMENDATION FOR AWARD
Upon successful completion of evaluations, a recommendation for award to the successful
Bidder(s) will be presented for approval per County ordinances, policies, and procedures.

END OF SECTION B
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ATTACHMENT A, ACKNOWLEDGMENT OF ADDENDA
IFB No. 26-R089903JH

The undersigned acknowledges receipt of the following addenda:

Addendum No.: Date Received:
Addendum No.: Date Received:
Addendum No.: Date Received:

Addendum No.: Date Received:
Addendum No.: Date Received:
Addendum No.: Date Received:
Addendum No.: Date Received:
Addendum No.: Date Received:

Print or type Bidder’s information below:

Name of Bidder:

Telephone Number:

Street Address:

City, State, Zip:

Email Address:

Website Address:

Signature of Authorized Official:

Printed Name, Title, Date:

Bidder must fully execute and return this form with its Bid.
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ATTACHMENT B, BID SIGNATURE FORM
IFB No. 26-R089903JH

The undersigned represents that:

(1) By signing the bid, that he/she has the authority and approval of the legal entity purporting to submit
the bid and any additional documentation which may be required such as the Joint Venture
Agreement or Joint Venture Affidavit, if applicable;

(2) All facts and responses set forth in the bid are true and correct;

(3) By submitting a bid and signing below, the Bidder agrees to all terms and conditions in this IFB,
which incorporates all addenda, appendices, exhibits, and attachments, in its entirety, and is
prepared to sign the Contract as written. The Respondent understands that if it submits exceptions
to the Contract in its Response, the Respondent’s Response may be determined non-responsive;
and

(4) The Bidder, which includes all companies included in a partnership or joint venture, is not on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities

in the Iran Petroleum Energy Sector List.

Print or type Bidder’s information below:

Name of Bidder Telephone Number

Street Address City/State/Zip

Email Address Web Address

Print Name & Title of Authorized Officer Signature of Authorized Officer Date

Bidder must fully execute and return this form with its Bid.
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ATTACHMENT C, PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES
CERTIFICATION

IFB No. 26-R089903JH

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement|

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has
no FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a County agreement for public improvements,
procurement of goods or services (including professional services) or a County lease, franchise, concession or
management agreement, or shall receive a grant of County monies unless such person or entity has submitted a
written certification to County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State
of Florida, or any other public entity, including, but not limited to the Government of the United States, any
state, or any local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom
of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of County's Purchasing
Official, reflects negatively upon the ability of the person or entity to conduct business in a responsible manner;
or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of
record, but has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which
is a matter of record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea
of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt
to any of the crimes set forth above on behalf of such an entity and pursuant to the direction or authorization of
an official thereof (including the person committing the offense, if he is an official of the business entity), the
business shall be chargeable with the conduct herein above set forth. A business entity shall be chargeable with
the conduct of an affiliated entity, whether wholly owned, partially owned, or one which has common
ownership or a common Board of Directors. For purposes of this Form, business entities are affiliated if,
directly or indirectly, one business entity controls or has the power to control another business entity, or if an
individual or group of individuals controls or has the power to control both entities. Indicia of control shall
include, without limitation, interlocking management or ownership, identity of interests among family
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members, shared organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the ineligible entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove the
same with documentation satisfactory to County's Purchasing Official. Upon presentation of
such satisfactory proof, the person or entity shall be allowed to contract with County.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT
IS FILED. I ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL
PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE
CONTRACTING OFFICER OR COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR
ENTITY HAS MADE FALSE CERTIFICATION.

[Supplier Signature]

STATE OF
COUNTY OF

Sworn to and subscribed before me this _ day of , 20 by

who is personally known OR Produced

[Type of identification]

Notary Public Signature

My commission expires

[Print, type or stamp Commissioned name of Notary Public]
Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit
shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit shall be

executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by the corporate
president.

Bidder must fully execute and return this form with its Bid.
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ATTACHMENT D, INSURANCE REQUIREMENTS

The SUPPLIER will not commence work under the resulting Agreement until all insurance coverages indicated
by an “X” herein have been obtained. The SUPPLIER shall obtain and submit to the Procurement Division
within ten (10) calendar days from the date of notice of intent to award, at its expense, the following minimum
amounts of insurance (inclusive of any amounts provided by an umbrella or excess policy): Work under this
Agreement cannot commence until all insurance coverages indicated herein have been obtained on a standard
ACORD form (inclusive of any amounts provided by an umbrella or excess policy):

REQUIRED INSURANCES

X] Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned, hired and non-
owned vehicles for bodily injury and property damage of not less than:

$1,000,000 Combined Single Limit; OR

$ 500,000 Bodily Injury and $500,000 Property Damage
$10,000 Personal Injury Protection (No Fault)

$500,000 Hired, Non-Owned Liability

$10,000 Medical Payments

This policy shall contain severability of interests’ provisions.

[X] Commercial General Liability Insurance Required Limits (per Occurrence form only; claims-made
form is not acceptable)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name ‘Manatee
County, a political subdivision of the State of Florida’ as an Additional Insured, and include limits not less than:

$1,000,000 Single Limit Per Occurrence

$2,000,000 Aggregate

$1,000,000 Products/Completed Operations Aggregate

$1,000,000 Personal and Advertising Injury Liability

$50,000 Fire Damage Liability

$5,000 Medical Expense, and

$1,000,000, Third Party Property Damage

$ Project Specific Aggregate (Required on projects valued at over $10,000,000)
This policy shall contain severability of interests’ provisions.

X] Employer’s Liability Insurance
Coverage limits of not less than:

e $100,000 Each Accident
e $100,000 Disease Each Employee
e $500,000 Disease Policy Limit
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X] Worker’s Compensation Insurance

[ ] US Longshoremen & Harbor Workers Act
[ ] Jones Act Coverage

Coverage limits of not less than:

e Statutory workers’ compensation coverage shall apply for all employees in compliance with the laws
and statutes of the State of Florida and the federal government.

e Ifany operations are to be undertaken on or about navigable waters, coverage must be included for the
US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing agency shall
provide evidence of Workers” Compensation coverage and Employer’s Liability coverage for all personnel on
the worksite and in compliance with the above Workers’ Compensation requirements. NOTE: Workers’
Compensation coverage is a firm requirement. Elective exemptions are considered on a case-by-case basis and
are approved in a very limited number of instances.

OTHER INSURANCES

[] Aircraft Liability Insurance Required Limits
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name ‘Manatee
County a political subdivision of the State of Florida’ as an Additional Insured, and include limits not less than:

e 35 Each Occurrence Property and Bodily Injury with no less than $100,000 per passenger each
occurrence or a ‘smooth’ limit.
e 5 General Aggregate.

[] Un-Manned Aircraft Liability Insurance (Drone)
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name ‘Manatee
County a political subdivision of the State of Florida’ as an Additional Insured, and include limits not less than:

e 5 Each Occurrence Property and Bodily Injury; Coverage shall specifically include operation of
Unmanned Aircraft Systems (UAS), including liability and property damage.
e General Aggregate

[] Installation Floater Insurance

When the contract or agreement does not include construction of, or additions to, above ground building or
structures, but does involve the installation of machinery or equipment, Installation Floater Insurance shall be
afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee County, a political
subdivision of the State of Florida” as an Additional Insured, and include limits not less than:

e 100% of the completed value of such addition(s), building(s), or structure(s)
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[] Professional Liability and/or Errors and Omissions (E&O) Liability Insurances

Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. If the coverage
form is on a claims-made basis, then coverage must be maintained for a minimum of three years from termination
of date of the contract. Limits must not be less than:

e $ 1,000,000 Bodily Injury and Property Damage Each Occurrence
$ 2,000,000 General Aggregate

[] Builder’s Risk Insurance

When the contract or agreement includes the construction of roadways and/or the addition of a permanent
structure or building, including the installation of machinery and/or equipment, Builder’s Risk Insurance shall
be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee County, a political
subdivision of the State of Florida” as an Additional Insured, and include limits not less than:

e An amount equal to 100% of the completed value of the project, or the value of the equipment to be
installed
e The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of materials, equipment,
supplies of any kind whatsoever to be used on or incidental to the project, theft coverage, and Waiver of
Occupancy Clause Endorsement, where applicable.

[] Cyber Liability Insurance

Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence policy form,
policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of Florida’ as an
Additional Insured, and include limits not less than:

Security Breach Liability

Security Breach Expense Each Occurrence
Security Breach Expense Aggregate
Replacement or Restoration of Electronic Data
Extortion Threats

Business Income and Extra Expense

Public Relations Expense

e 6 o o o o o
SR CAR RS RS CREC C RS Cl

NOTE: Policy must not carry a self-insured retention/deductible greater than $25,000.

[ ] Hazardous Materials Insurance (As Noted Below)

Hazardous materials include all materials and substances that are currently designated or defined as hazardous
by the law or rules of regulation by the State of Florida or federal government.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form, and the
policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of Florida’ as an
Additional Insured. If the coverage form is on a claims-made basis, then coverage must be maintained for a
minimum of three years from termination of date of the contract. Limits must not be less than:
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] Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and Property
Damage to include sudden and gradual release, each claim and aggregate.

(| Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and Property
Damage to include sudden and gradual release, each claim and aggregate.

L] Disposal
When applicable, SUPPLIER shall designate the disposal site and furnish a Certificate of Insurance from
the disposal facility for Environmental Impairment Liability Insurance covering liability.

o Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Sudden
and Accidental Occurrences, each claim and an aggregate.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Non-
Sudden and Accidental Occurrences, each claim and an aggregate.

[ ] Hazardous Waste Transportation Insurance

SUPPLIER shall designate the hauler and have the hauler furnish a Certificate of Insurance for Automobile
Liability insurance with Endorsement MCS-90 for liability arising out of the transportation of hazardous
materials. EPA identification number shall be provided.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form and the
policy shall be endorsed and name “Manatee County, a political subdivision of the State of Florida” as an
Additional Insured. If the coverage form is on a claims-made basis, then coverage must be maintained for a
minimum of three years from termination of date of the contract. Limits must not be less than:

¢ Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

[] Liquor Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee
County, a political subdivision of the State of Florida” as an Additional Insured, and include limits not less
than:

e $1,000,000 Each Occurrence and Aggregate
[] Garage Keeper’s Liability Insurance
Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County motor vehicles is
inherent or implied within the provision of the contract.
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee
County, a political subdivision of the State of Florida” as an Additional Insured, and include limits not less
than:

e Property and asset coverage in the full replacement value of the lot or garage.

[] Bailee’s Customer Liability Insurance

Coverage shall be required for damage and/or destruction when County property is temporarily under the care
or custody of a person or organization, including property that is on, or in transit to and from the person or
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organization’s premises. Perils covered should include fire, lightning, theft, burglary, robbery, explosion,
collision, flood, earthquake and damage or destruction during transportation by a carrier.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee
County, a political subdivision of the State of Florida” as an Additional Insured, and include limits not less
than:

e Property and asset coverage in the full replacement value of the County asset(s) in the SUPPLIER’S
care, custody and control.

] Hull and Watercraft Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name “Manatee
County, a political subdivision of the State of Florida” as an Additional Insured, and include limits not less
than:

Each Occurrence
General Aggregate
Fire Damage Liability
10,000 Medical Expense, and
Third Party Property Damage

$
$
$
$
$
$ Project Specific Aggregate (Required on projects valued at over $10,000,000)

] Other [Specify]
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I. INSURANCE REQUIREMENTS

THE POLICIES ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE FOLLOWING
PROVISIONS:

Commercial General Liability and Automobile Liability Coverages

a.

C.

“Manatee County, a Political Subdivision of the State of Florida,” is to be named as an
Additional Insured in respect to: Liability arising out of activities performed by or on behalf of
the SUPPLIER, his agents, representatives, and employees; products and completed operations of
the SUPPLIER; or automobiles owned, leased, hired or borrowed by the SUPPLIER. The coverage
shall contain no special limitation(s) on the scope of protection afforded to the COUNTY, its
officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the SUPPLIER shall provide the endorsement
that evidences Manatee COUNTY being listed as an Additional Insured. This can be done in one
of two ways: (1) an endorsement can be issued that specifically lists “Manatee County, a Political
Subdivision of the State of Florida,” as Additional Insured; or, (2) an endorsement can be issued
that states that all Certificate Holders are Additional Insured with respect to the policy.

The SUPPLIER'S insurance coverage shall be primary insurance with respect to the COUNTY, its
officials, employees and volunteers. Any insurance or self-insurance maintained by the COUNTY,
its officials, employees or volunteers shall be excess of SUPPLIER's insurance and shall be non-
contributory.

The insurance policies must be on an occurrence form.

Workers' Compensation and Employers' Liability Coverages
The insurer shall agree to waive all rights of subrogation against the COUNTY, its officials, employees
and volunteers for losses arising from work performed by the SUPPLIER for the COUNTY.

General Insurance Provisions Applicable to All Policies

1.

bl

Prior to the execution of contract, or issuance of a Purchase Order, and then annually upon the
anniversary date(s) of the insurance policy’s renewal date(s) for as long as this contract remains in
effect, SUPPLIER shall furnish the COUNTY with a Certificate(s) of Insurance (using an industry
accepted certificate form, signed by the Issuer, with applicable endorsements, and containing the
solicitation or contract number, and title or description) evidencing the coverage set forth above
and naming ‘“Manatee County, a Political Subdivision of the State of Florida” as an Additional
Insured on the applicable coverage(s) set forth above.

If the policy contains an aggregate limit, confirmation is needed in writing (letter, email, etc.) that
the aggregate limit has not been eroded to procurement representative when supplying Certificate
of Insurance. In addition, when requested in writing from the COUNTY, SUPPLIER will provide
the COUNTY with a certified copy of all applicable policies. The address where such certificates
and certified policies shall be sent or delivered is as follows:

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division

1112 Manatee Avenue West, Suite 969

Bradenton, FL. 34205

The project’s solicitation number and title shall be listed on each certificate.

SUPPLIER shall provide thirty (30) days written notice to the Risk Manager of any cancellation,
non-renewal, termination, material change, or reduction in coverage of any insurance policies to
procurement representative including solicitation number and title with all notices.
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5. SUPPLIER agrees that should at any time SUPPLIER fail to meet or maintain the required
insurance coverage(s) as set forth herein, the COUNTY may terminate this contract.

6. The SUPPLIER waives all subrogation rights against COUNTY, a Political Subdivision of the State
of Florida, for all losses or damages which occur during the contract and for any events occurring
during the contract period, whether the suit is brought during the contract period or not.
The SUPPLIER has sole responsibility for all insurance premiums and policy deductibles.
It is the SUPPLIER'S responsibility to ensure that his agents, representatives and subcontractors
comply with the insurance requirements set forth herein. SUPPLIER shall include his agents,
representatives, and subcontractors working on the project or at the worksite as insured under its
policies, or SUPPLIER shall furnish separate certificates and endorsements for each agent,
representative, and subcontractor working on the project or at the worksite. All coverages for
agents, representatives, and subcontractors shall be subject to all of the requirements set forth to the
procurement representative.

9. All required insurance policies must be written with a carrier having a minimum A.M. Best rating
of A- FSC VII or better. In addition, the COUNTY has the right to review the SUPPLIER’s
deductible or self-insured retention and to require that it be reduced or eliminated.

10. SUPPLIER understands and agrees that the stipulated limits of coverage listed herein in this
insurance section shall not be construed as a limitation of any potential liability to the COUNTY,
or to others, and the COUNTY’S failure to request evidence of this insurance coverage shall not be
construed as a waiver of SUPPLIER’S obligation to provide and maintain the insurance coverage
specified.

11. SUPPLIER understands and agrees that the COUNTY does not waive its immunity and nothing
herein shall be interpreted as a waiver of the COUNTY’S rights, including the limitation of waiver
of immunity, as set forth in Florida Statutes 768.28, or any other statutes, and the COUNTY
expressly reserves these rights to the full extent allowed by law.

12. No award shall be made until the Procurement Division has received the Certificate of Insurance
in accordance with this section.

Sl

[Remainder of page intentionally left blank]
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ATTACHMENT D, SUPPLIER’S INSURANCE STATEMENT

IFB No. 26-R089903JH

THE UNDERSIGNED has read and understands the aforementioned insurance requirements of the
Agreement and shall provide the insurance and bonds required by this section within ten (10) days from the

date of notice of intent to award.

Date:

Consultant Name:

Authorized Signature:

Printed Name/Title:

Insurance Agency:

Agent Name:

Agent Phone:

Bidder must fully execute and return this form with its Bid.
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ATTACHMENT E, CONFLICT OF INTEREST AFFIDAVIT
IFB No. 26-R089903JH

STATE OF

COUNTY OF

BEFORE ME, the undersigned authority, this day personally appeared [INSERT NAME]

, as [INSERT TITLE] of [INSERT
CONSULTANT NAME] , with full authority to bind (hereinafter
"CONSULTANT"), who being first duly sworn, deposes and says that CONSULTANT:

(a) Is not currently engaged and will not become engaged in any obligations, undertakings or contracts that
will require CONSULTANT to maintain an adversarial role against the County or that will impair or influence
the advice, recommendations or quality of work provided to the County; and

(b) Has provided full disclosure of all potentially conflicting contractual relationships and full disclosure
of contractual relationships deemed to raise a question of conflict(s); and

(©) Has provided full disclosure of prior work history and qualifications that may be deemed to raise a
possible question of conflict(s).

Affiant makes this Affidavit for the purpose of inducing Manatee County, a political subdivision of the State of

Florida, to enter into this Agreement No. for
DATED this day of , 20
CONSULTANT Signature
The foregoing instrument was sworn to and acknowledged before me this day of
,20 , by [NAME] , as [TITLE]
of [CONSULTANT] . He / She is personally
known to me or has produced [TYPE OF

IDENTIFICATION] as identification.

Notary Signature
Commission No.

Bidder must fully execute and return this form with its Bid.
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ATTACHMENT F, DRUG FREE WORK-PLACE CERTIFICATION
IFB No. 26-R089903JH

This form must be signed and sworn to in the presence of a notary public or other official authorized to
administer oaths.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]
for whose business address is

[print name of entity submitting sworn statement]

and (if applicable) its Federal Employer Identification Number (FEIN) is: (If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement: J)

I understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a
written certification to the County that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful
manufacture, distribution, dispensation, possession or use of a controlled substance as defined
by § 893.02(4), Florida Statutes, as the same may be amended from time to time, in the person's
or entity's work place is prohibited specifying the actions that will be taken against employees
for violation of such prohibition. Such written statement shall inform employees about:

(i) the dangers of drug abuse in the workplace;

(i1) the person's or entity's policy of maintaining a drug free environment at

all its workplaces, including but not limited to all locations where employees

perform any task relating to any portion of such contract, business transaction

or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her
receipt of same and advice as to the specifics of such policy. Such person or entity shall retain
the statements signed by its employees. Such person or entity shall also post in a prominent
place at all of its work places a written statement of its policy containing the foregoing elements

(i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of
employment the employee will:

(i) abide by the terms of the statement;

(i1) notify the employer of any criminal drug statute conviction for a violation
occurring in the workplace no later than five (5) days after such a conviction.
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(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from
an employee or otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including
termination; or requiring such employee to satisfactorily participate in a drug abuse assistance
or rehabilitation program approved for such purposes by a federal, state, or local health, law
enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free workplace through
implementation of sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER
FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN
WHICH IT IS FILED. 1 ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS
TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR
BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR DETERMINES
THAT:

(1) Such person or entity has made false certification.

2) Such person or entity violates such certification by failing to carry out the requirements
of sections (1), (2), (3), (4), (5), or (6) or subsection 3-101(7)(B); or

3) Such a number of employees of such person or entity have been convicted of violations
occurring in the work place as to indicate that such person or entity has failed to make
a good faith effort to provide a drug free work place as required by subsection 3-
101(7)(B).

[Signature of Owner, Partner, President, CEO or other Authorized Official or Agent of Bidder]

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of ,20 by
who is:

[] Personally known
OR
[ ] Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Bidder must fully execute and return this form with its Bid.

Manatee County BCC Invitation for Bid No. 26-R089903JH 35



ATTACHMENT G, SCRUTINIZED COMPANY CERTIFICATION
IFB No. 26-R089903JH

This certification is required pursuant to Florida State Statute Section 287.135.

As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new
contract or renewal of an existing contract, is on the Scrutinized Companies with Activities in Sudan
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List is
ineligible for, and may not bid on, submit a proposal for, enter into, or renew a contract with an
agency or local governmental entity for goods or services of $1 million or more.

Company FID or EIN No.

Address

City State Zip
L , as a representative of

certify and affirm that this company is not on the Scrutinized Companies with Activities in Sudan

List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Signature Title

Printed Name Date

Bidder must fully complete and return this form with its Bid.
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ATTACHMENT H, ANTI-HUMAN TRAFFICKING AFFIDAVIT
(Section 787.06, Florida Statutes)

Before me, the undersigned authority, personally appeared , who

was sworn and says that the following information is true and correct:

1. My name is of . I have been
authorized by the Company to provide and execute this affidavit.

2. I am over eighteen years of age and the following information is given from my own personal
knowledge.
3. Company is a nongovernmental entity and I hereby attest that Company does not use coercion

for labor or services as defined in Section 787.06, Florida Statutes.

4. This affidavit is made and given by affiant under penalty of perjury with full knowledge of
applicable Florida laws regarding sworn affidavits and the penalties and liabilities resulting
from false statements and misrepresentations therein.

Signature

STATE OF
COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of
[ ] physical presence or [_] online notarization

this day of , 2026, by , who
[ ] is personally known to me or

[ ] has produced as identification.

[CHECK APPLICABLE BOXES TO SATISFY IDENTIFICATION REQUIREMENT OF
SECTION 117.05, FLORIDA STATUTES]

My Commission Expires:

Signature of Notary Public

(Legibly print, type, or stamp commissioned name of Notary Public and affix official notary seal)

Bidder must fully complete and return this form with its Bid
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ATTACHMENT I, PRICING FORM
IFB NO. 26-R089903JH HIGHWAY LIGHTING MAINTENANCE
Bidders must provide prices for each available line item on each tab for their bid to be considered responsive

*To be considered resp , it is the sole r ity of the bidders to correctly and y enter all sub-total, and total bid price fields*
ACTIVITY
LINE F/I = FURNISH & INSTALL UNIT OF
F/O = FURNISH ONLY DESIGN REF/
I’ll;l(i)M /O = INSTALL ONLY DESCRIPTION PAY ITEM INDEX NOTES ME,;SUR UNIT BID PRICE QUANTITY TOTAL PRICE
° | M/E =MODIFY EXISTING
RE = REMOVE
I
SECTION 1: LIGHTING CONDUCTORS
(INSULATED) (COPPER) (F&I) (NO.8 TO NO. 6) REMOVAL OF WIRE
1 F/ FURNISH/INSTALL LIGHTING CONDUCTORS 715-1-12 IS INCIDENTAL. CONTRACTOR TAKES OWNERSHIP OF LF 3000
REMOVED WIRE
(INSULATED) (COPPER) (F&I) (NO.4 TO NO. 2) - REMOVAL OF
2 F/1 FURNISH/INSTALL LIGHTING CONDUCTORS 715-1-13 Section 715 WIRE IS INCIDENTAL. CONTRACTOR TAKES OWNERSHIP OF LF 5000
REMOVED WIRE
(INSULATED) (COPPER) (F&I) (NO.1 TO NO. 0) REMOVAL OF WIRE
3 F/ FURNISH/INSTALL LIGHTING CONDUCTORS 715-1-14 IS INCIDENTAL. CONTRACTOR TAKES OWNERSHIP OF LF 500
REMOVED WIRE
SECTION 1: LIGHTING CONDUCTORS SUBTOTAL
SECTION 2: CONDUIT
. 2" CONDUIT - 1 RUN
4 F/ FURNISH/INSTALL CONDUIT - OPEN TRENCH/ UNDER GROUND 630-2-11 Section 715 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 500
2" CONDUIT - | RUN
5 F/ FURNISH/INSTALL | CONDUIT - DIRECTIONAL BORE UNDERGROUND/ UNDER PAVEMENT 630-2-12 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 1,000
y 2" CONDUIT - 1 RUN
6 F/ FURNISH/INSTALL CONDUIT — ABOVE GROUND 630-2-14 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 100
\ 2" CONDUIT - 1 RUN
7 F/ FURNISH/INSTALL CONDUIT - BRIDGE MOUNT 630-2-15 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT LF 100
\ 2" CONDUIT - 1 RUN
8 F/ FURNISH/INSTALL | CONDUIT - EMBEDDED - CONCRETE BARRIERS AND TRAFFIC RAILINGS 630-2-16 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT LF 500
2" CONDUIT - | RUN
y - “H/ -2-
9 F/ | FURNISH/INSTALL CONDUIT - OPEN TRENCH/ UNDER PAVEMENT HAND DIG 630-2-17 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 500
\ FOR REMOVAL OF BRIDGE MOUNTED CONDUIT ONLY - ALL
10 RE REMOVE CONDUIT - REMOVE / BRIDGE MOUNT ONLY 630-2-65 OTHER CONDUIT REMOVAL CONSIDERED INCIDENTAL LF 500
2" CONDUIT - 1 RUN
y “H/ -2
11 10 INSTALL CONDUIT OPEN TRENCH/ UNDERGROUND 630-2-91 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 500
2" CONDUIT - 1 RUN
12 e} INSTALL CONDUIT - DIRECTIONAL BORE UNDERGROUND/ UNDER PAVEMENT 630-2-92 SEE FDOT STANDARD SPECIFICATION - SECTION 630 CONDUIT. LF 500
SECTION 2: CONDUIT SUBTOTAL
SECTION 3: PULL AND SPLICE BOX
REMOVAL AND REPLACEMENT OF EXISTING CONCRETE
SIDEWALK OR LANDING PAD AND BOX SHALL BE PRICED
Standard Plans Index SEPARATELY USING LABOR, EQUIPMENT AND MATERIAL PAY
13 F/I | FURNISH/INSTALL |PULL BOX AND LID - QUAZITE - 13" X 24" 635-2-11 715 ITEMS. CONTRACTOR TO DISPOSE OF ANY DAMAGED BOXES EA 20
PROPERLY. ANY DISTURBED DIRT SHALL BE RETURNED TO THE
PRE-WORK GRADE CONSTRUCTION CONDITION AND BE
COMPATIBLE WITH SURROUNDING GROUND AREAS.
REMOVAL AND REPLACEMENT OF EXISTING CONCRETE
SIDEWALK OR LANDING PAD AND BOX SHALL BE PRICED
SEPARATELY USING LABOR, EQUIPMENT AND MATERIAL PAY
14 F/I | FURNISH/INSTALL |PULL BOX AND LID - QUAZITE - 17" X 30" 635-2-14 ITEMS. CONTRACTOR TO DISPOSE OF ANY DAMAGED BOXES EA 5
PROPERLY. ANY DISTURBED DIRT SHALL BE RETURNED TO THE
PRE-WORK GRADE CONSTRUCTION CONDITION AND BE
COMPATIBLE WITH SURROUNDING GROUND AREAS.
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LINE
ITEM
NO.

ACTIVITY

F/I = FURNISH & INSTALL

F/O = FURNISH ONLY
1/0 = INSTALL ONLY

MJ/E = MODIFY EXISTING

RE = REMOVE

DESCRIPTION

PAY ITEM

DESIGN REF/
INDEX

NOTES

UNIT OF
MEASUR
E

UNIT BID PRICE

QUANTITY

TOTAL PRICE

/o INSTALL

PULL BOX AND LID

635-2-30

MATERIAL PROVIDED BY COUNTY -REMOVAL AND
REPLACEMENT OF EXISTING CONCRETE SIDEWALK OR
LANDING PAD AND BOX SHALL BE PRICED SEPARATELY USING
LABOR, EQUIPMENT AND MATERIAL PAY ITEMS. CONTRACTOR
TO DISPOSE OF ANY DAMAGED BOXES PROPERLY. ANY
DISTURBED DIRT SHALL BE RETURNED TO THE PRE-WORK
GRADE CONSTRUCTION CONDITION AND BE COMPATIBLE WITH
SURROUNDING GROUND AREAS.

EA

M/E | REMOVE/INSTALL

PULL BOX AND LID - REPAIR / RELOCATE / ADJUST

635-2-50

INCLUDES REPAIR OF THE BOX TO INCLUDE INSTALLATION OF
REPLACEMENT LID PROVIDED BY THE COUNTY. REMOVAL AND
REPLACEMENT OF EXISTING CONCRETE SIDEWALK OR
LANDING PAD AND BOX SHALL BE PRICED SEPARATELY USING
LABOR, EQUIPMENT AND MATERIAL PAY ITEMS. CONTRACTOR
TO DISPOSE OF ANY DAMAGED BOXES PROPERLY. ANY
DISTURBED DIRT SHALL BE RETURNED TO THE PRE-WORK
GRADE CONSTRUCTION CONDITION AND BE COMPATIBLE WITH
SURROUNDING GROUND AREAS.

EA

SECTION 3: PULL AND SPLICE BOX SUBTOTAL

SECTION 4: LIGHT POLE COMPLETE

/0 INSTALL

FOUNDATION)

LIGHT POLE COMPLETE / ALUMINUM POLE ( LUMINAIRE, POLE,

715-67-1000

Index 715-002 and
715-003

INSTALL ONLY COMPLETE STREET LIGHT ASSEMBLY TO
INCLUDE ALUMINUM POLE, ARM, FIXTURE, POLE CABLE
DISTRIBUTION SYSTEM, FRANGIBLE BASE AND FOUNDATION.
MATERIALS PROVIDED BY THE COUNTY - CONDUIT, CABLE
AND HANDOLE/PULLBOX PAID SEPARATELY. - BONDING AND
GROUNDING MATERIALS ARE INCIDENTAL TO BE PROVIDED
BY CONTRACTOR

EA

/0 INSTALL

LIGHT POLE COMPLETE / CONCRETE POLE (LUMINAIRE & POLE)

715-67-2000

INSTALL ONLY COMPLETE STREET LIGHT ASSEMBLY TO
INCLUDE CONCRETE POLE, ARM, FIXTURE, POLE CABLE
DISTRIBUTION SYSTEM. MATERIALS PROVIDED BY THE
COUNTY - CONDUIT, CABLE AND HANDOLE/PULLBOX PAID
SEPARATELY. - BONDING AND GROUNDING MATERIALS ARE
INCIDENTAL TO BE PROVIDED BY CONTRACTOR

EA

RE REMOVE

LIGHT POLE COMPLETE ( REMOVE POLE & FOUNDATION)

715-69-000

REMOVE POLE, FIXTURE AND FOUNDATION

EA

20

RE REMOVE

LIGHT POLE COMPLETE ( REMOVE POLE, FOUNDATION REMAINS)

715-69-001

REMOVE POLE AND FIXTURE ONLY - FOUNDATION REMAINS
IN PLACE

EA

SECTION 4: LIGHT POLE COMPLETE SUBTOTAL

SECTION 5: MAINTENANCE

21

F/)

FURNISH/INSTALL

LIGHT POLE REPAIR- FURNISH AND INSTALL HAND HOLE COVER

715-4-1

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT
REQUEST FOR INSTALLATION OF DEVICE

EA

22

F/)

FURNISH/INSTALL

LED DRIVER ASSEMBLY

715-16-13

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT
REQUEST FOR INSTALLATION OF DEVICE

EA
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ACTIVITY

F/I = FURNISH & INSTALL

LINE UNIT OF
F/O = FURNISH ONLY DESIGN REF/
I;k(:)M 10 = ST (ORTLTY DESCRIPTION PAY ITEM RIS NOTES ME,;SUR UNIT BID PRICE QUANTITY TOTAL PRICE
| M/E = MODIFY EXISTING
RE = REMOVE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
23 F/I | FURNISH/INSTALL |LED PANEL BOARD 715-16-14 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 100
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
24 F/l | FURNISH/INSTALL [LOAD CENTER PART (F&l) (SGL POLE BREAKER) 715-18-101 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 10
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
25 F/I | FURNISH/INSTALL |LOAD CENTER PART (F&) (DBL POLE BREAKER) 715-18-102 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 10
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
26 F/ | FURNISH/INSTALL |LOAD CENTER PART (F&I)(BREAKER PANEL & ENCLOSURE) 715-18-104 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 5
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
27 F/I | FURNISH/INSTALL |LOAD CENTER PART (F&l) (CONTACTOR) 715-18-105 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 5
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
28 F/l | FURNISH/IINSTALL |LOAD CENTER PART (F&I)(PHOTOCELL CONTR TRANSFORMER) 715-18-106 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 5
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
29 F/I | FURNISH/INSTALL |LOAD CENTER PART (F&l) (PHOTOCELL) 715-18-107 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 25
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
30 F/l | FURNISH/INSTALL |LOAD CENTER PART (F&l) (PHOTOCELL SOCKET) 715-18-108 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 10
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
31 F/I | FURNISH/INSTALL |LOAD CENTER PART (F&l) (POWER SAFETY SWITCH) 715-18-109 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 2
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
32 F/I | FURNISH/INSTALL |LOAD CENTER PART (F&I)(SYSTEM SWITCH AUTO-OFF/ON) 715-18-110 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 2
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
33 F/l | FURNISH/INSTALL |LOAD CENTER PART (F&l) (SURGE ARRESTOR) 715-18-111 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 25
REQUEST FOR INSTALLATION OF DEVICE
BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
34 F/l | FURNISH/INSTALL |LOAD CENTER PART (F&l) (CIRCUIT FUSE) 715-18-112 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 25
REQUEST FOR INSTALLATION OF DEVICE
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ACTIVITY
F/I = FURNISH & INSTALL

LINE UNIT OF
F/O = FURNISH ONLY DESIGN REF/
I’;]E)M /O = INSTALL ONLY DESCRIPTION PAY ITEM INDEX NOTES ME,;SUR UNIT BID PRICE QUANTITY TOTAL PRICE
" | M/E = MODIFY EXISTING
RE = REMOVE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
35 F/1 | FURNISH/INSTALL [LOAD CENTER PART (F&l) (MAIN FUSE) 715-18-113 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 25
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
36 F/I | FURNISH/INSTALL |GROUND ROD 715-22-1 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 5
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
37 F/I | FURNISH/INSTALL |REFRACTOR/ SHIELD , INSTALL, LED 715-23-11 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 20
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
38 F/I | FURNISH/INSTALL [FUSE (F&I) (POLE BASE) 715-24-1 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 50
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
39 F/I | FURNISH/INSTALL |DUMMY SLUG (F&l) (POLE BASE) 715-24-4 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 10
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
40 F/I | FURNISH/INSTALL [FUSE HOLDER (F&I) (POLE BASE/ HAND HOLE) 715-25-1 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 50
REQUEST FOR INSTALLATION OF DEVICE

BILLED PER UNIT - NOT TO BE USED IN CONJUNCTION WITH
41 F/I | FURNISH/INSTALL |FUSE HOLDER (F&l) (AERIAL) 715-25-2 ANY OTHER PAY ITEM - USE ONLY FOR INDEPENDENT EA 50
REQUEST FOR INSTALLATION OF DEVICE

INCLUDES CLEANING FIXTURE LENS, ALIGNING FIXTURE,
LEVELING POLE IF NEEDED, CLEANING HAND HOLE &
JUNCTION BOX, CHECKING AND REPAIRING BONDING AND
GROUNDING CONNECTIONS, CHECKING SURGE SUPRESSION
WIRING. REPLACEMENT OF SURGE SUPPRESSOR PAID
SEPARATELY

42 FIO FURNISH ONLY [ROUTINE LIGHTING MAINT (POLE/FIXTURE) 715-31-1 EA 500

INCLUDES CLEANING LOAD CENTER HOUSING, LUBING
HINGES AND LOCKS, CLEANING JUNCTION BOXES, TESTING
PHOTO CONTROL UNIT, TREATING RUST, CHECKING AND
REPAIRING BONDING AND GROUNDING CONNECTIONS

43 F/O FURNISH ONLY [ROUTINE LIGHTING MAINT (LOAD CENTER) 715-31-4 EA 10

INCLUDES SKILLED TECHNICAL TROUBLESHOOTING OF
STREET LIGHT ASSEMBLY FROM JUNCTION BOX FUSES TO
44 FIO FURNISH ONLY |DIAGNOSTIC WORK (POLE/FIXTURE) 715-32-1 FIXTURE, ACCURATELY DETERMING CAUSE OF LO 500
MALFUNCTION AND PROVIDING RECOMMENDATION FOR
REPAIR

INCLUDES SKILLED TECHNICAL TROUBLESHOOTING OF
STREET LIGHT LOAD CENTER FROM THE UTILITY POWER
FEED SIDE OF POWER SERVICE TO THE LOAD SIDE
JUNCTION BOXES, ACCURATELY DETERMING CAUSE OF
MALFUNCTION. AND PROVIDING RECOMMENDATION FOR
REPAIR

45 F/O FURNISH ONLY [DIAGNOSTIC WORK (LOAD CENTER) 715-32-7 Lo 100

Manatee County BCC Invitation for Bid No. 26-R089903JH 41




ACTIVITY

F/I = FURNISH & INSTALL

LINE UNIT OF
F/O — FURNISH ONLY DESIGN REF/
TEM | g INSTALL ONLY DESCRIPTION PAY ITEM o NOTES MEASUR UNIT BID PRICE QUANTITY TOTAL PRICE
- | M/E = MODIFY EXISTING
RE = REMOVE
INCLUDES SKILLED TECHNICAL TROUBLESHOOTING OF A
STREET LIGHT CIRCUIT CONSISTING OF MULTIPLE STREET
LIGHT OUTAGES ON THE SAME COTIGUOUSLY FED CIRCUIT
BETWEEN THE CIRCUIT MAIN BREAKER AND THE LAST
46 | FIO | FURNISHONLY |DIAGNOSTIC WORK (CIRCUIT) 715-32-10 P URE ACCURATELY DETERING EAUSE OF Lo 50
MALFUNCTION. AND PROVIDING RECOMMENDATION FOR
REPAIR. DIAGNOSTIC PAID FOR EACH SEPARATELY FED
CIRCUIT
FOR REPLACEMENT OF DAMAGED/ KNOCKDOWN STREET
LIGHTS TO INCLUDE POLE, ARM, FIXTURE AND FRANGIBLE
a7 | o INSTALL  |LIGHT POLE REPLACE ON EXISTING FOUNDATION- 30' TO 50' 715-100 BASE. INSTALL ON EXISTING FOUNDATION. MATERIALS EA 20
PROVIDED BY THE COUNTY - LEVELING INCLUDED - NO
SEPARATE PAY ITEM SHALL BE USED FOR LEVELING.
FOR LEVELING LEANING LIGHT POLES, CONTRACTOR SHALL
48 | ME |MODIFY EXISTING |LIGHT POLE-LEVELING 715-56-1101 PROVIDE ALL MATERIALS REQUIRED TO CORRECT/ EA 10
STRAIGHTEN LEANING POLE
SECTION 5: MAINTENANCE SUBTOTAL
SECTION 6: LUMINAIRE & BRACKET ARM
INSTALL ONLY OF LUMINAIRE AND BRACKET ARM ON NEW
Indox 715002 ang_|OR EXISTING POLE. CONDUCTORS PAID SEPARATELY.
49 | o INSTALL  |LUMINAIRE & BRACKET ARM (INSTALL) 715-5-30 ox 715002 and | COUNTY PROVIDES LUMINAIRE AND BRACKET ARM ONLY. EA 5
- ALL OTHER INCIDENTAL MATERIALS REQUIRED TO
COMPLETE THE INSTALLATION PROVIDED BY CONTRACTOR
RELOCATE, ADJUST OR REMOVAL OF EXISTING BRACKET
ARM AND LUMINAIRE. MAY USE IN CONJUNCTION WITH 715-5-
50 | M/E |MODIFY EXISTING [LUMINAIRE & BRACKET ARM (RELOCATE/ ADJUST/ REMOVE) 715-5-50 R o T T EA 1
ARMS DUE TO STORM DAMAGE
SECTION 6: LUMINAIRE & BRACKET ARM SUBTOTAL
SECTION 7: LOAD CENTER
INCLUDES ENTIRE LOAD CENTER ASSEMBLY TO ENCLOSURE,
PANEL BOARDS, BREAKERS, CONTACTORS, PHOTO CONTROLS,
sI | FA | FURNISHINSTALL |LOAD CENTER (F&I) (SECONDARY VOLTAGE) 715711 639-001 VAL CONTROL SHITOR, GROUNDING. CONTACTORS. EA 10
CONCRETE PAD
52 | M/E | MODIFY EXISTING |LOAD CENTER (REWORK) (SECONDARY VOLTAGE) 715-7-21 INCLUDES ADDING NEW / ADDITIONAL CIRCUITS EA 1
RELOCATION INCLUDES INSTALLATION OF NEW CONCRETE
53 | ME | MODIFY EXISTING |LOAD CENTER (RELOCATE)SECONDARY VOLTAGE) 715-7-31 O DS NSt EA |
USE IN CONJUNCTION WITH 715-7-11 FOR REBUILDING
st | Re REMOVE  |LOAD CENTER (REMOVE)SECONDARY VOLTAGE) 715-7-41 NN EA 10
SECTION 7: LOAD CENTER SUBTOTAL
SECTION 8: LIGHT POLE FOUNDATION
55 M/E | MODIFY EXISTING 715-001 &715-002 |FOR STRAIGHTENING EXISTING FOUNDATIONS ONLY EA 5
LIGHT POLE FOUNDATION (STRAIGHTEN) 715-10-4
SECTION 8: LIGHT POLE FOUNDATION SUBTOTAL!
SECTION 9: LUMINAIRE
S6 | FI | FURNISH/INSTALL |LUMINAIRE (ROADWAY) COBRA HEAD LED 715-11-111 715001 iﬁﬁﬁ&&?ms REMOVAL AND DISPOSAL OF EXISTING EA 100
57 | F1 | FURNISH/INSTALL |LUMINAIRE (ROADWAY) POLE TOP LED 715-11-113 PRICE INCLUDES REMOVAL AND DISPOSAL OF EXISTING EA 100
LUMINAIRE
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ACTIVITY
F/I = FURNISH & INSTALL

LINE UNIT OF
F/O = FURNISH ONLY DESIGN REF/
I'll;l(i)M /O = INSTALL ONLY DESCRIPTION PAY ITEM INDEX NOTES ME,;SUR UNIT BID PRICE QUANTITY TOTAL PRICE
" | M/E = MODIFY EXISTING
RE = REMOVE

INSTALL ONLY - COUNTY TO PROVIDE LUMINAIRE - PRICE
INCLUDES REMOVAL AND DISPOSAL OF EXISTING LUMINAIRE -
58 /0 INSTALL LUMINAIRE LED 715-11-200 INCLUDES UNDERDECK, PEDESTRIAN UNDERPASS AND EA 200

EXTERNALLY ILLUMINATED OVERHEAD SIGN FIXTURES

SECTION 9: LUMINAIRE SUBTOTAL

SECTION 10: LIGHTING - SURGE PROTECTOR

FOR MAINTENANCE USE ONLY - FOR REPLACEMENT OF
EXISTING SURGE ARRESTOR/ PROTECTOR ONLY. INCLUDES
FURNISH/INSTALL [LIGHTING SURGE PROTECTOR (MAINTENANCE) 715-19-3 REMOVAL AND DISPOSAL OF DAMAGED UNIT. ITEM IS EA 50
INCLUDED WITH THE PAYMENT OF A POLE CABLE
DISTRIBUTION SYSTEM

59 F/)

SECTION 10: LIGHTING - SURGE PROTECTOR SUBTOTAL

SECTION 11: FRANGIBLE BASE for LIGHT POLE

FOR MAINTENANCE USE ONLY - FURNISHING AND INSTALLING

60 | FA | FURNISHINSTALL |FRANGIBLE BASE (F&l) (TRANSFORMER) 715-36-12 715-001 A TRANSFORMER BASE - REFER TO PAY ITEM FOR ADDITIONAL |~ EA 50
DETAILS
61 Il | FURNISH/NSTALL [FRANGIBLE BASE (F&I) (TRANSFORMER/ DOOR ASSEMBLY) 715-36-14 FOR REPLACEMENT OF MISSING OR DAMAGED TRANSFORMER |, 20

BASE DOOR (HAND HOLE COVER) ASSEMBLY ONLY

SECTION 11: FRANGIBLE BASE FOR LIGHT POLE SUBTOTAL

SECTION 12: LIGHT POLE CABLE DISTRIBUTION SYSTEM

FOR FURNISH AND INSTALL OF COMPLETE POLE CABLE
DISTRIBUTION SYSTEM IN VARIOUS APPLICATIONS.

/] - - -
FURNISH/INSTALL [POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVEI|l  715-500-1 715-001 CONTRACTOR SHALL PROVIDES SPECIFICATIONS TO COUNTY EA 50

FOR APPROVAL.

62 F/)

SECTION 12: LIGHT POLE CABLE DISTRIBUTION SYSTEM SUBTOTAL

SECTION 13: ELECTRICAL POWER SERVICE

FOR INSTALLATION OF A COMPLETE POWER SERVICE
ASSEMBLY TO INCLUDE POLE, METER CAN HOUSING,
DISCONNECT, CONDUIT, WIRING AND ALL HARDWARE. POWER
. y SERVICE SHALL BE INSTALLED PER FDOT AND MANATEE
FURNISH/INSTALL |ELECTRIC POWER SERVICE ASSEMBLY - OVERHEAD 639-1-112 639-001/ 17504 COUNTY DESIGN STANDARDS. POWER SERVICE SHALL AS 2
INCLUDE VERTICAL CONDUIT AND WIRE. ANY HORIZONTAL
CONDUIT AND WIRE SHALL BE PAID UNDER A SEPARATE LINE
ITEM.

63 F/)

FOR INSTALLATION OF A COMPLETE POWER SERVICE
ASSEMBLY TO INCLUDE FOUNDATION, METER CAN HOUSING,
DISCONNECT, CONDUIT, WIRING AND ALL HARDWARE. POWER
. . . . SERVICE SHALL BE INSTALLED PER FDOT AND MANATEE

64 F/I | FURNISH/INSTALL |ELECTRIC POWER SERVICE ASSEMBLY - UNDERGROUND 639-1-122 COUNTY DESIGN STANDARDS. POWER SERVICE SHALL AS 2
INCLUDE VERTICAL CONDUIT AND WIRE. ANY HORIZONTAL
CONDUIT AND WIRE SHALL BE PAID UNDER A SEPARATE LINE
ITEM.

FOR REMOVAL OF POWER SERVICE ASSEMBLY TO INCLUDE
POLE, METER CAN HOUSING, DISCONNECT, CONDUIT, WIRING
65 M/E REMOVE ELECTRIC POWER SERVICE ASSEMBLY - REMOVE 639-1-600 AND ALL HARDWARE. FOR EMERGENCY REPAIR OR SPECIAL AS 2
PROJECT REBUILDS. MAY BE USED FOR EMERGENCY REPAIRS/
REMOVAL OF DAMAGED SERVICE ASSEMBLIES.

FOR RELOCATION OF EXISTING ELECTRICAL POWER SERVICE

MODIFY EXISTING ASSEMBLY TO INCLUDE CONDUIT RISER AND SERVICE

66 M/E ) RELOCATE ELECTRICAL POWER SERVICE - UTILITY SERVICE RISER - RELOCATE 639-1-400 CONDUCTORS. INCLUDES UNDERGROUND OR OVERHEAD AS 5
CONDUIT AND CABLE ADJUSTMENT. MINOR HARDWARE - NUTS

BOLTS BRACKETS TO BE SUPPLIED BY CONTRACTOR.

SECTION 13: ELECTRICAL POWER SERVICE SUBTOTAL
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ACTIVITY
F/I = FURNISH & INSTALL

LINE UNIT OF
F/O = FURNISH ONLY DESIGN REF/
I'll;l(i)M /O = INSTALL ONLY DESCRIPTION PAY ITEM INDEX NOTES ME,;SUR UNIT BID PRICE QUANTITY TOTAL PRICE
" | M/E = MODIFY EXISTING
RE = REMOVE

SECTION 14: ELECTRICAL SERVICE DISCONNECT

FOR INSTALLATION OF ELECTRICAL SERVICE DISCONNECT -
USE FOR INSTALLATION OF PRIMARY LINE SIDE SAFETY
FURNISH/INSTALL |[ELECTRICAL SERVICE DISCONNECT, POLE MOUNT 639-3-11 BYPASS DISCONNECT SWITCH AND/OR WHERE SECONDARY AS 1
SERVICE DISCONNECT IS REQUIRED (NO METER). SERVICE
POLE INCLUDED. JUNCTION BOX PAID SEPARATELY.

67 F/

SECTION 14: ELECTRICAL SERVICE DISCONNECT SUBTOTAL

SECTION 15: PRESTRESSED CONCRETE POLE

FURNISH AND INSTALL TYPE P-II SERVICE POLE - 12' FOR
68 F/I | FURNISH/INSTALL |PRESTRESSED CONCRETE POLE, F&l, TYPE P-ll PEDESTAL 641-2-11 641-010 UNDERGROUND SERVICE EA 1

FURNISH/INSTALL |PRESTRESSED CONCRETE POLE, F&I, TYPE P-Il SERVICE POLE 641-2-12 FURNISH AND INSTALL TYPE P-Il SERVICE POLE- UPTO 36" FOR | 1

9
69 F/) OVERHEAD SERVICE

SECTION 15: PRESTRESSED CONCRETE POLE SUBTOTAL

SECTION 16: SERVICES

PROVIDE HOURLY USE OF SPECIALTY HEAVY EQUIPMENT. THIS
70 F/O FURNISH HEAVY EQUIPMENT M-1-A N/A PAY ITEM IS NOT TO BE USED IN COMBINATION WITH FURNISH HR 1
AND INSTALL PAY ITEMS ABOVE.

PROVIDE HOURLY PROFESSIONAL AND TECHNICAL SERVICES.
71 F/O FURNISH PROFESSIONAL/TECHNICAL SERVICES M-2-A N/A THIS PAY ITEM IS NOT TO BE USED IN COMBINATION WITH HR 1
FURNISH AND INSTALL PAY ITEMS ABOVE.

THIS ITEM IS PAID PER LOCATION FOR SHORT DURATION WORK
LASTING LESS THAN 2 DAYS. THIS ITEM IS USED FOR

72 F/O FURNISH MOBILIZATION 101- Maint FDOT BOE MOBILIZATION AND MOT COSTS ASSOCIATED WITH TROUBLE EA 1
CALLS AND EMERGENCY RESPONSE. NO ADDITIONAL MOT PAY
ITEMS MAY BE USED WITH THIS ITEM.

FOR PROJECTS LASTING TWO (2) OR MORE DAYS AT THE SAME
PROJECT LOCATION, PROVIDE MAINTENANCE OF TRAFFIC

73 F/O FURNISH MAINTENANCE OF TRAFFIC (MOT) 102-1- MOT FDOT BOE BILLED PER DAY. COSTS FOR TEMPORARY MOT LASTING LESS DAY 1
THAN TWO (2) DAYS TO BE INCLUDED IN MOBILIZATION COSTS
(SEE 101-MAINT).

74 F/O FURNISH LABOR None N/A COST PER TECHNICIAN PER HOUR - FOREMAN / ELECTRICIAN HR 1
75 F/O FURNISH LABOR None N/A COST PER TECHNICIAN PER HOUR - TECHNICIAN/ LABORER HR 1
76 F/O FURNISH MATERIAL None N/A FOR ADDITIONAL MATERIALS. MARKUP NOT TO EXCEED 10%. EA 1

SECTION 16: SERVICES SUBTOTAL

TOTAL BID

Bidders Name

Bidders Signature
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MANATEE COUNTY - SPECIAL PROVISIONS —- FEDERAL GRANTS — TERMS AND
CONDITIONS

CONTRACT PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER
FEDERAL AWARDS

In addition to other provisions required, all contracts made by the County that are funded in whole,
or in part, by a Federal grant the following provisions will apply:

A. Termination for Cause

1.

COUNTY shall have the right, by written notice to CONTRACTOR, to terminate this
Agreement, in whole or in part, for failure to substantially comply with the terms and
conditions of this Agreement (Work Assignments, if applicable), to include:

a. Failure to provide the Work that comply with the specifications herein or that fail to
meet COUNTY’S performance standards;

b. Failure to deliver or perform the Work within the time specified in the agreement; or

c. Progress that is at a rate that disrupts the overall performance of this Agreement.

Prior to termination for default, COUNTY shall provide adequate written notice to
CONTRACTOR, affording CONTRACTOR the opportunity to cure the deficiencies or to
submit a specific plan to resolve the deficiencies within ten (10) days (or the period
specified in the notice) after receipt of the notice. Failure to adequately cure the deficiency
shall result in termination action.

Such termination may also result in suspension or debarment of CONTRACTOR in
accordance with Manatee County’s Procurement Ordinance, Chapter 2-26.
CONTRACTOR shall be liable for any damage to COUNTY resulting from
CONTRACTOR’S default of the Agreement.

In the event of termination of this Agreement, CONTRACTOR shall be liable for any
damage to COUNTY resulting from CONTRACTOR'’S default of this Agreement. This
liability includes any increased costs incurred by COUNTY in completing performance
under this Agreement.

In the event of termination by COUNTY for any cause, CONTRACTOR shall not have
any right or claim against COUNTY for lost profits or compensation for lost opportunities.

After a receipt of COUNTY’S Notice of Termination and except as otherwise directed by
COUNTY, CONTRACTOR shall:

a. Stop the Work on the date and to the extent specified,

b. Terminate and settle all orders and subcontracts relating to the performance of the
terminated Work;

c. Transfer all work in process, completed Work, and other materials related to the
terminated Work as directed by COUNTY; and

d. Continue and complete all parts of the Work that have not been terminated.
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B. Termination for Convenience

COUNTY may terminate this Agreement, in whole or in part, or individual Work Assignments
without cause. COUNTY shall provide CONTRACTOR a written “Notice of Intent to
Terminate” thirty (30) days prior to the date of termination. If this Agreement is terminated by
the COUNTY without cause, CONTRACTOR shall be entitled to payment for all Work
performed to the satisfaction of the COUNTY and all expenses incurred under this Agreement
prior to termination, less any costs, expenses or damages due to the failure of the
CONTRACTOR to properly perform pursuant to this Agreement. CONTRACTOR shall not
be entitled to any other compensation, including anticipated profits on unperformed Work.

C. Equal Opportunity Employment
In accordance with 41 C.F.R. §60-1.4(b), the County hereby agrees that it will
incorporate or cause to be incorporated into any contract for construction work, or
modification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR
Chapter 60, which is paid for in whole or in part with funds obtained from the Federal
Government or borrowed on the credit of the Federal Government pursuant to a grant,
contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program
involving such grant, contract, loan, insurance, or guarantee, the following equal
opportunity clause:

During the performance of this contract, the contractor agrees as follows:

The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
The contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
sexual orientation, gender identity, or national origin. Such action shall include, but not be
limited to the following:

i.  Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The contractor agrees to
post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

ii.  The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, sexual orientation, gender
identity, or national origin.

iii.  The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee
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who has access to the compensation information of other employees or applicants as a
part of such employee’s essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation
conducted by the employer, or is consistent with the contractor’s legal duty to furnish
information.

iv.  The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers’ representatives of the contractor’s
commitments under this section and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

v.  The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

vi.  The contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and accounts
by the administering agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

vii.  In the event of the contractor’s noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be
canceled, terminated, or suspended in whole or in part and the contractor may be declared
ineligible for further Government contracts or federally assisted construction contracts in
accordance with procedures authorized in Executive Order 11246 of September 24, 1965,
and such other sanctions may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of
Labor, or as otherwise provided by law.

viii.  The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such
provisions will be binding upon each subcontractor or vendor. The contractor will take
such action with respect to any subcontract or purchase order as the administering agency
may direct as a means of enforcing such provisions, including sanctions for
noncompliance:

Provided, however, that in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such

direction by the administering agency the contractor may request the United States to
enter into such litigation to protect the interests of the United States.
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D. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708)
To the extent applicable, Contractor agrees to comply with 40 U.S.C. 3702 and 3704, as
supplemented by Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of
the Act. Contractor must compute the wages of every mechanic and laborer based on a standard
work week of 40 hours.

Work in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and a half times the basic rate of pay for all hours
worked in excess of 40 hours in the workweek. The requirements of 40 U.S.C. 3704 are
applicable to construction work and provide that no laborer or mechanic must be required to
work in surroundings or underworking conditions which are unsanitary, hazardous or
dangerous.

NOTE: These requirements do not apply to the purchases of supplies or materials or articles
ordinarily available on the open market, or contracts for transportation or transmission of
intelligence.

E. Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act
(33U.S.C. 1251-1387), as amended
To the extent possible, Contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal
Water Pollution Control Act as amended (33 U.S.C.1251-1387). Contractor shall report all
violations of such Acts to the Federal awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).

F. Suspension and Debarment (Executive Orders 12549 and 12689)

Contractor states that Contractor is not listed on the government-wide exclusions in the federal
government’s System for Award Management (SAM). Such listing would prevent
performance of this Agreement in accordance with the OMB guidelines at 2 CFR 180 that
implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part
1989 Comp., p. 235), ‘‘Debarment and Suspension.”” The SAM Exclusions contains the names
of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared
ineligible under statutory or regulatory authority other than Executive Order 12549.

G. Byrd Anti-Lobbying Amendment (31U.S.C. 1352)

Contractor agrees to file any required anti-lobbying certification required for agreements
funded by Federal grants. Contractor agrees and certifies that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Contractor agrees to
disclose any lobbying with non-Federal funds that takes place in connection with obtaining
this Agreement or any Federal award. Such disclosures are forwarded from tier to tier up to
the non-Federal award.
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H. Domestic Preferences for Procurement. (2 CFR Part 200.322)
Contractor agrees to, as appropriate, to the extent consistent with law, and to the greatest extent
practicable, provide a preference for the purchase, acquisition, or use of goods, products, or
materials produced in the United States (including but not limited to iron, aluminum, steel,
cement, and other manufactured products). The requirements of this section must be included
in all subawards including all contracts and purchase orders for work or product under this
award.

I. Procurement of Recovered Materials (2 CFR Part 200.323)

Contractor agrees to comply with section 6002 of the Solid Waste Disposal Act, as amended
by the Resource Conservation and Recovery Act. The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA)
at 40 CFR Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that maximizes
energy and resource recovery; and establishing an affirmative procurement program for
procurement of recovered materials identified in the EPA guidelines.

J. Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment (2 CFR Part 200.216)
Contractor is prohibited from obligating or expending loan or grant funds to:
1. Procure or obtain;
2. Extend or renew a contract to procure or obtain; or
3. Enter into a contract (or extend or renew a contract) to procure or obtain equipment,

services, or systems that uses covered telecommunications equipment or services as a

substantial or essential component of any system, or as critical technology as part of

any system. As described in Public Law 115-232, section 889, covered
telecommunications equipment is telecommunications equipment produced by Huawei

Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such

entities).

i.  For the purpose of public safety, security of government facilities, physical
security surveillance of critical infrastructure, and other national security purposes,
video surveillance and telecommunications equipment produced by Hytera
Communications Corporation, Hangzhou Hikvision Digital Technology
Company, or Dahua Technology Company (or any subsidiary or affiliate of such
entities).

ii.  Telecommunications or video surveillance services provided by such entities or
using such equipment.

iii.  Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the
Director of the National Intelligence or the Director of the Federal Bureau of
Investigation, reasonably believes to be an entity owned or controlled by, or
otherwise connected to, the government of a covered foreign country.
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ACKNOWLEDGEMENT OF MANATEE COUNTY SPECIAL PROVISIONS -
FEDERAL GRANTS - TERMS AND CONDITIONS

SOLICITATION NO. 26-R089101PH

ATTACHMENT

Acknowledge all Special Provisions —Federal Grants Terms and Conditions have been
received and Proposer / Bidder shall abide by all applicable federal provisions as defined in
2 CFR Part 200.327 — Appendix II to Part 200 Contract Provisions for Non-Federal Entity
Contracts Under Federal Awards.

Signature/Authorized Certifying Official

Printed Name and Title

Organization

Date
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ATTACHMENT K, CHAPTER 13.7 FEDERAL-AID CONTRACTING REQUIREMENTS
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repairs. The LAs are not required to fill out separate forms but may choose to follow
Department procedure and fill out separate forms. If the LA provides separate DDIRs for
emergency and permanent repair work for one site; it is critical that the Department
identifies and provides a cross-reference between the projects in the Fiscal Management
Information System (FMIS). If the LA provides only one DDIR for a site requiring
emergency and permanent repair work, the Department will divide the activities in FMIS
for authorizations.

13.6.3 Revising Detailed Damage Inspection Reports

e DDIRs will only be revised when there are changes in the scope of work or there
is a 20% increase in cost. Coordination with the Department and the FHWA DTE
IS required.

¢ All documentation that supports any increase in the amount originally estimated
on the DDIR must be provided at the time of any requests to FHWA for FMIS
authorizations or modifications. Approval in FMIS request serves as FHWA
acceptance of the revised cost amount.

e All Department Federal Aid Coordinators must make sure that copies of any new
or revised DDIRs are sent to the respective FHWA DTE for review and signature.
Also, the District Federal-Aid Coordinator will ensure an electronic copy is sent to
Central Office.

13.7 FEDERAL-AID CONTRACTING REQUIREMENTS

In Sections 13.4 and 13.5, general applicability of Federal-aid requirements to repair
work types and contracting methods were identified. This section is intended to expand
the description of required conditions for emergency relief procurement and
reimbursement eligibility. Listed below are the basic Federal-aid requirements that must
be followed for emergency repair projects and permanent repair projects. These
requirements apply to all State and LA contracts for both emergency and permanent
repair projects. Requirements in this section cannot be waived due to a State or
Presidential emergency event declaration. As stated in Section 13.5, all permanent repair
projects delivered by LAs shall conform to the Department's LAP program and all
requirements of the LPM shall apply.

13.7.1 Federal-Aid Construction Contract Requirements
Requirements for construction contracts include, but are not limited to:

e FHWA Form 1273, titled Standard Federal-Aid Provisions, must be physically
incorporated (not referenced) into all prime and subcontractor contracts.

FHWA Emergency Relief Program Chapter 13-11
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e Davis-Bacon Wages Act — waived for Debris Removal services only; applies to
all other work types

e Buy America

e Disadvantaged Business Enterprises

e Americans with Disability Act

e Convict Labor Prohibition

e Cost Effectiveness Finding for Force Account permanent repair work

Competitive low bid is the preferred method of construction contracting for Federal-aid
projects. Alternate procurement methods may be allowed for emergency work, but use
should be minimal. Use of alternate contracting methods should be approved by FHWA
Florida Division Office prior to contracting and awarding the project. Additional information
on alternate procurement and contracting is found in the FHWA FL Division ER Q&A,
Section Il Contractual Issues. Additional information on alternate contracting methods
allowed for LAP projects is found in Chapter 16 of the LPM. FHWA will only reimburse
work outlined in a contractual document that includes a scope of work, estimated cost or
actual unit cost. A purchase order may be used as a contract if the cost of the work is less
than $150,000 per Federal small purchase (Simplified Acquisition) requirements in 2
C.F.R. 200.88.

13.7.2 Federal-Aid Professional Services Contract Requirements

Preliminary Engineering and CEI services are eligible for reimbursement under the ER
Program. Per FHWA, it is the responsibility of the LA to hire responsible, qualified
personnel who are experienced with the policies of the FHWA ER Program. Consultant
acquisition must comply with Chapter 287.055, F.S. and 23 C.F.R. 172.5. In some cases,
noncompetitive negotiation is permitted in an emergency. Chapter 14 provides additional
information on professional services procurement for Federal-aid projects.

13.7.3 Invoicing

Reallocations to the State of ER funds for events declared in prior fiscal years are not
guaranteed. Unobligated ER funds will be withdrawn for use in other States or events. It
is of the utmost importance that the ER Program funds are obligated and expended in a
short period of time. Quarterly (90 days) invoices are the minimum requirement for
submission, but it is recommended the LA submits invoices every thirty (30) days due to
the very short timeframes of these projects. If issues are identified with supporting
documentation or contract compliance, they are more easily resolved when the contractor
is still under contract. If the LA submits the invoice(s) after work is completed, it can
increase the difficulty in achieving Federal-aid contract compliance and jeopardize

FHWA Emergency Relief Program Chapter 13-12
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reimbursement.

LA reimbursement with Federal funds requires the LA to submit an invoice to the
Department for payment. Once paid, the Department in turn submits an invoice to FHWA
for reimbursement of invoices paid to the LAs. Invoices are submitted no less than
quarterly (90 days) by both the LA and the Department. All Department invoices for
emergency repair work are submitted to FHWA for payment within two years from the
event date; Department invoices for permanent repair work are submitted to FHWA for
payment within four years of the event date. Given that LA emergency repair work should
begin within 270 days of the event date, and permanent repair may commence as soon
as approvals are received from FHWA and the Department, the two- and four-year-time
clocks should be achieved with few exceptions if consistent quarterly invoices are
submitted and approved for payment. Invoicing procedures are found in Chapter 6.

The Work Program Instructions, Part Ill, Chapter 10, Subsection D. Federal Highway
Administration Reimbursement Emergency Relief provide additional details on how
invoices are processed for emergency work.

13.8 MINIMUM MONITORING PLAN REQUIREMENTS FOR FEDERAL -
AID PROJECTS

As discussed in Chapter 5.3, arisk assessment and project specific monitoring plan must
be developed prior to the federal award. Federal award date under Department process
is considered the Federal Authorization date. Table 1 contains the minimum monitoring
requirements performed by the Department on force account projects. Department grant
managers may impose additional monitoring requirements for projects based on findings
of noncompliance on other projects delivered by the LA in the past, or if current findings
of noncompliance occur on active projects.

ER projects are subject to the same monitoring requirements of the FAHP. Grant
managers will use the applicable LP Manual chapters to develop additional monitoring
requirements for each phase of work associated with the repairs.

Table 1: Minimum Monitoring Requirements for Federal-Aid Projects

Monitoring Requirement Description and Activities Minimum Frequency

Requirement Based on Risk Level

Detailed Damage A DDIR is prepared and submitted to the All DDIRs must be

Inspection Report Department using EDOT Form No. 500-000-25. approved by the

Approval An eligibility determination is made by FHWA Department and FHWA
after a site review and/or documentation is prior to executing the grant
provided on the DDIR form. agreement with the LA.

FHWA Emergency Relief Program Chapter 13-13
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EXHIBIT 1, SCOPE OF SERVICES
IFB No. 26-R089903JH

1.01 BACKGROUND INFORMATION

It is the intent of the County of Manatee to establish an annual contract, on an as required basis,
for repair and maintenance of the County's highway lighting in accordance with Florida
Department of Transportation specifications. It is the specific purpose of this bid to establish an
annual contract for the required materials and services and to secure the cost and availability of
the materials and services for procurement

This Agreement allows for the purchase of materials and services required in the maintenance of
the County’s highway lighting infrastructure. This Agreement is used for highway lighting
maintenance, repair and installation. The estimate annual total expenditure of this Agreement is
approximately $700,000 for materials and services.

1.02 SCOPE

Successful Bidder (hereinafter in this Scope referred to as Contractor) shall furnish all necessary
labor, tools, materials, cleaning solutions, equipment and incidentals required, including the
necessary vehicles and facilities for transportation of all materials necessary to perform work on
the County's highway lighting and lighting systems. A highway lighting system (system) includes
one or more street light poles, arms, transformer bases, foundations, luminaries, luminaire parts,
pull boxes, conductors, conduit, load centers, load center parts (to include housing and support
pole), cable distribution systems, protective devices, ground arrays, transformers, and control
devices and any other connected device which constitutes an operable light or series of lights.
The County's intent is to maintain the lighting system to the level of standards established in the
Florida Department of Transportation's Maintenance Rating Program.

The listing of all locations and identification numbers of the streetlights included in this contract
are attached to this bid document as Exhibit “C”.

1.03 GENERAL REQUIREMENTS
The contractor shall provide the following requirements:

A. Deliver:

The primary goal of this contract is the speedy acquisition of maintenance, repair and
construction services; contractor's responsiveness under the terms of this contract is
paramount. Upon notification (verbal or written) of a need for services, the contractor shall
acknowledge the request and shall be expected to prepare a quote for presentation to the County
representative within 24 hours from time of notification; emergency situation response time
shall be within 2 hours. The repair work shall be completed within seven (7) calendar days
after County's acceptance of the quote (unless otherwise approved by the County). Failure to
respond within the time specified may result in the work being performed by others and/or
termination of this contract.
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B. Performance/ Work Authorization

Any work authorized for procurement under this contract shall be on an "as required" basis at
various locations within the County. The contractor is not authorized to proceed with, and will
not be compensated for, any work that is not authorized by a valid Release Order Number
issued by the County's Representative. All work shall be scheduled with the County's
Representative. The contractor shall be given a scope of work for each project along with the
appropriate FDOT pay code necessary to complete the work. The contractor's total price to
complete the work shall be in accordance with the prices listed on the Bid Form.

The contractor shall perform only the requested repair work for each project location that is
identified in the valid Release Order in accordance with the specified pay code item and the
specifications of this Bid document.

NOTE: At no time shall the contractor combine pay codes on the same project location,
where the combined pay codes include the same items (example: A project that has a pay
code for a complete pole replacement shall not include a separate pay code for a transformer
base).

If during performance of the Work, additional work is determined to be required, a written
proposal must be provided to the County for approval before any additional work is performed.

C. Invoicing

The work specified herein shall be paid for under the items listed below (and on the Bid Form)
and shall be full compensation for all labor, equipment, tools, incidentals, including installation
and tests as required, and any vehicles and facilities necessary to repair the fixtures. No
payment will be made until appropriate inspections and/or tests of the installation(s) have been
completed.

D. Maintain (Licenses, certifications)

The Contractor shall be licensed to do business as a Certified or Registered Electrical
Contractor pursuant to Chapter 489, Part II, Florida Statutes.

The Contractor's work force assigned to perform work under this Contract shall include a
minimum of two individuals in each crew. The technicians shall have the appropriate level of
knowledge, experience, and training in the maintenance and repair of highway lighting systems
commensurate to the scope of work. One technician per crew holding a valid IMSA Highway
Lighting Certification is preferrable.

Copies of all licenses and/or certifications shall be made available upon request. County may,
upon request, require proof of knowledge, experience, and training of the contractor or his
employees or for any new employees used during the time period of this contract.

1.04 SERVICE REQUIREMENTS
The contractor’s services shall include but not be limited to:

A. Safety

All repair equipment used by the Contractor shall conform to all applicable laws and safety
requirements and shall be equipped with warning lights in accordance with 8-4.1 of the FDOT
Standard Specifications. The Contractor shall adhere to the most current requirements of the
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CFR, OSHA and the American National Standard Safety Code for Crawler, Locomotive, and
Truck Cranes, for items relating to lifting devices (cranes, etc.).

All lane closures shall be done in accordance with FDOT Standard Specifications and must be
approved in advance by the County. The Contractor shall not occupy any portion of the
roadway during peak traffic periods as may be established by the County. The only exception
shall be an emergency. All technicians working within the ROW shall possess a current and
valid MOT certification. All MOT work shall adhere to current MUTCD and FDOT standards.
All costs for MOT support shall be included in bid pricing. This includes any costs for lane or
road closures, hiring of off duty police officers, special equipment such and message boards or
arrow board trailers, signs, cones and barricades, etc. required to provide proper maintenance
of traffic while performing the work assigned.

B. Availability

The Contractor shall have, within two hours of work order authorization, all standard materials
and equipment necessary to perform the Work, unless otherwise agreed to by the County.
Materials or equipment with long manufacturing or delivery lead times, including but not
limited to custom lighting poles, specialty fixtures, or other non-stock items, shall be procured
by the Contractor within a reasonable timeframe based on industry availability. When such
items cannot be reasonably stocked, the Contractor shall notify the County promptly, and the
County may elect to provide the required materials if doing so will expedite completion of the
Work.

The storage site(s) shall be located outside the right-of-way limits on any state or
county-maintained roadway. Materials may be temporarily stored on the right-of-way, except
for medians, for a period not to exceed 24 hours if approved by the County Representative.
Materials stored along the roadway shall be placed so as not to intrude into the clear recovery
area, create an unsafe condition, or cause inconvenience to the public or private property. New
parts shall not be opened or removed from their containers until the time of installation.

C. Repair

Work includes the repair and/or replacement of worn, damaged or missing light fixtures, LED
drivers or panels, fuses, surge suppression devices, poles, arms, foundations, transformer bases,
buried cable and conduit between poles, junction boxes, load center and power services parts
and assemblies and any other connected component which constitutes a functional streetlight
or series of streetlights.

Light poles damaged by traffic crashes or natural causes shall be replaced by the Contractor
within five working days from date of work order issuance or fourteen days after new
foundations are poured-in-place, provided replacement pole assemblies are readily available. In
cases where shop drawings are required, the Contractor will expedite the preparation of the
drawings and order of the pole assembly so as not to cause a delay in its replacement. The
Contractor shall take immediate action to protect the safety of the public by removing any
elements of the pole assembly that may cause a hazard. Work also includes the removal and/or
proper disposal of the damaged parts and debris, wiring (rewiring), and all hardware, covers,
caps, splices, and related parts necessary to make a complete replacement installation.
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Damaged aluminum poles, arms and service conductors removed from the ROW shall be
returned to the County for disposal. The contractor shall be responsible to properly dispose all
other unusable or damaged material removed from the ROW.

All replacement poles shall be installed as originally constructed or by an alternate method
proposed by the Contractor and approved in advance by the County. All work shall be
completed in accordance with FDOT Standard Specifications.

Pay items have been prepared to allow payment for the complete assembly or for reconstructing
a pole assembly from a combination of various usable salvaged components and new
components.

When substitutions are proposed for existing systems, they must be both functionally and
aesthetically compatible with the existing components and approved by the County in advance
of the installation.

Where street light assembly installation calls for a unique size or design not covered specifically
within the list of pay items, the contractor shall submit a cost estimate for replacement using
similar pay items or combination of pay items to complete the repair or installation.

D. Construction, Maintenance and Installation

The County may request the Contractor’s assistance with executing work relating to new
construction of street lighting and or street light systems. This may include full light
assemblies, underground conduit and conductors, load centers and power services, junction
boxes and any concrete work required to install a complete light assembly or lighting system.

The County will require the contractor to closely coordinate with the local utility companies
to arrange for power service connections.

Maintenance work may also include inspections, minor repair or replacement of missing or
damaged components or rework of deficient components such as bonding and grounding
elements. Work may include leveling poles, cleaning and aligning fixtures & fixture shields,
cleaning out handholes, replacing missing covers, cleaning and leveling junction boxes,
inspecting and cleaning load centers.

Maintenance work may also include systematic life cycle replacements of light fixtures,
rebuilding load center assemblies or replacing outdated or worn junction boxes.

Labor, Equipment and Material pay items may be used to quote work not covered in the bid
tabulation pay items

E. Training

The Contractor shall perform all work in compliance with the laws of the state of Florida, all
municipal ordinances, all regulations and requirements of the Public Service Commission, the
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National Electrical Code, the current edition of the Manual of Uniform Traffic Control
Devices, Section 715 of the Florida Department of Transportation (FDOT) Roadway and
Traffic Design Standards, and these Specifications. Furthermore, while it is expected that all
of the Contractor's employees will be familiar with and apply all appropriate safety practices,
training in the application of the most current Code of Federal Regulations (CFR), relating to
"lockout and tagging" procedures will be MANDATORY for all of those employed. The
Contractor shall provide certification that each employee has received such training prior to
that employee being assigned to perform work under this Contract.

The Contractor's personnel shall be trained in safe work practices including operation of the
equipment necessary to do the work described in these specifications and/or as required to
perform the Work. The County shall have the authority to have removed from the job site any
of the Contractor's personnel acting in such a manner as to endanger the safety of the
Contractor or the County's personnel or that of the public. The Contractor shall immediately
report to the County, any fatalities or serious injuries to either employees of the Contractor or
members of the public and any damage to property resulting from an accident during the
performance of any of the work.

F. Shop Drawings

The work performed may require shop drawings and it will be the Contractor's responsibility
to expedite the submittal of said drawings for the County's approval so as not to delay
completion of the work. Any uncertainties concerning the work should be reconciled and
documented between the Contractor and the County before beginning any work.

G. Conditions for Emergency/ Hurricane or Disaster

The County may request the Contractors’ assistance at any time, including after normal work
hours, holidays, weekends, and post disaster for the removal of downed poles impeding or
otherwise threatening the safe use of the public right of way, and safeguarding the electrical
system to prevent exposure of energized electrical conductors or parts to County employees,
the public, or the Contractor's work force. The Contractor shall give priority to Manatee County
for any post disaster services related to this contract.

The Contractor shall provide a responsible person to be on-call 24 hours per day and 7 days
per week (including all holidays) to receive and respond to verbal and written work requests.
This person shall be available to meet with the County representative as needed and will be
required to respond to the emergency site within two hours of being called (either in person or
by telephone). The Contractor shall, after being notified, have technician(s) dispatched to the
emergency work site location(s) as soon as practical, preferably within two hours. The
Contractor shall continuously keep the County advised as to the operable telephone number of
the Contractor's responsible on- call person who will respond to emergency work as requested
by the County.

It is hereby made a part of this Invitation for Bid that before, during and after a public
emergency, disaster, hurricane, flood, or other acts of God that Manatee County shall require
a “first priority” basis for services. It is vital and imperative that the majority of citizens are
protected from any emergency situation which threatens public health and safety, as

Manatee County BCC Invitation for Bid No. 26-R089903JH 61



determined by the County. Contractor agrees to provide services to the County or other
governmental entities as opposed to a private citizen, on a first priority basis. The County
expects to pay contractual prices for all services required during an emergency situation.

1.05 TECHNICAL REQUIREMENTS
The Contractor shall meet the following technical specifications:

All materials and services provided, delivered or installed pursuant to any Agreement issued in
connection with this Invitation for Bid shall meet or exceed the standards and specifications set

forth by:
e Florida Department of Transportation Standard Specifications for Road and Bridge
Construction

e Florida Department of Transportation Standard Plans
e Manatee County Public Works Design Standards

e Florida Power & Light Electric Service Standards

e National Electric Code (NEC)

e National Electrical Safety Code (NESC)

FDOT References.

http:// www.fdot.gov/programmanagement/implemented/specbooks/default.shtm
https://www.fdot.gov/specifications/standard-specification-library

Standard Plans - FY 2023-24

Manatee County References
http://www.mymanatee.org/departments/public_works/infrastructure engineering

FPL References
https://www.fpl.com/partner/pdf/electric-service-standards.pdf

The contractor may refer to Exhibit ‘B’ Pay Item Specifications for additional information on each
pay item contained in the Exhibit ‘A’ Bid Tabulation Form.

1.06 EXPECTED OUTCOMES OR DELIVERABLES
Contract deliverables shall include but not be limited to:

A. Detailed Cost Package. The County will initiate a meeting with some or all Contractor(s) to review the
scope of work and possibly conduct an on-site visit. The Contractor(s) shall then be required to
prepare a detailed cost package using their unit prices bid. The detailed cost package shall include
itemized costs based on Contractor’s bid pricing, a detailed statement of work and shop
drawings/sketches (if applicable) for the specific work required and a schedule for completion of the
specific work. The Contractor(s) shall be expected to expeditiously prepare its detailed cost package
and in no event shall the preparation time exceed 7 calendar days. The Contractor(s) shall submit its
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detailed cost package to the County, who will evaluate same and, if approved, will issue a written
release order. The County reserves the right to not issue a release order for the specific work. The
County has no obligation to issue a release order. The County reserves the right to use any Contractor
which it deems to be in its best interest for any specific project. Selection of the Contractor for each
project will be within the sole direction of the County.

B. Quality of Work. If at any time the labor used or to be used appears to the County as insufficient or
improper for the securing the quality of work required or the required rate of progress, the County
may order the Contractor to increase its efficiency or to improve the character of its work, and the
Contractor shall confirm such an order. The failure of the County to demand any increase of such
efficiency or any improvement shall not release the Contractor from its obligation to secure the
quality of work or the rate of progress necessary to complete work satisfactorily. The County may
require the Contractor to remove such personnel as the County deems incompetent, careless,
insubordinate or otherwise objectional, or whose continued employment is deemed contrary to the
County’s interest. The Contractor shall provide good quality workmanship and shall promptly correct
construction defects without additional compensation. Acceptance of the work by the County shall
not relieve the Contractor of the responsibility for subsequent correction of any construction defects.

C. Quality Control. The Contractor shall:

a. Develop and maintain a program to assure quality control of the services provided.

b. Be responsible for and supervise all subcontractors, providing instructions when their effort
doesn’t conform to the requirements of the Agreement and/or release order.

c. Continue to coordinate each subcontractor to ensure that corrections are made in a timely
manner so as to not affect the mutually agreed schedule.

D. Layout of Work. The Contractor:

a. Shall positively locate all underground utilities prior to excavation through Florida Sunshine
One Call.

b. Where required, shall set construction stakes for establishing lines, positions of structures,
slopes, and other controlling points necessary for the proper prosecution of the work. The
stakes, as set will be checked and approved by the County before construction is commenced.
These stakes and marks shall constitute the field control by and in accordance with which the
Contractor shall govern and execute the work.

c. Will be held responsible for the preservation of all stakes and marks; and if for any reason any
of the stakes or marks become destroyed or disturbed, they will immediately and accurately
be replaced by the Contractor at no additional expense to the County.

E. Warning Signs and Barricades. The Contractor shall provide adequate construction signs, barricades,
flashing lights, flagmen and watchmen, and take all necessary precautions for the protection of the
work and safety of the public. Traffic control warning signs and barricades shall be in strict accordance
with the provisions of the FDOT Manual on Traffic Controls and Safety Practices for Street and
Highway Construction, Maintenance and Utility Operations (latest revision). Suitable warning signs
shall be placed and illuminated at night to show in advance where construction, barricades or detours
exist.

F. Protection of Work, Persons and Property. The Contractor shall:
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a. Continuously maintain adequate protection of all work form damage and shall protect all
property from injury or loss arising in connection with the contract. Successful bidder(s) shall
make good any such damage, injury or loss, except such as may be directly due to error in
contract documents.

b. Provide, protect, and maintain all passageways, guard fences, lights, and other facilities
required by the public authority or local conditions.

c. Provide reasonable maintenance of traffic ways for the public and preservation of the
continuation of the County’s business taking into full consideration all local conditions.

d. Comply with Florida Department of Commerce Safety Regulation and any local safety
regulations. Contractor shall be required to give all necessary notices, obtain all permits and
inspections, and pay all costs in connection with the Work.

e. Contractor shall assure compliance with any OSHA, EPA, and/or federal, state, local rules and
regulations. Any conflicts between the specifications and code shall be brought to the
attention of the County's Representative and resolved before the Work is to continue.

G. Clean-up. The Contractor shall:

a. Keep the construction site free of rubbish and waste material and restore to their original
condition those portions of the site not designated for alteration by the scope of work. Clean
up and restoration shall be accomplished on the continuing basis and in such a manner as to
maintain a minimum of nuisance and interference to the general public and residents in the
vicinity or the work.

b. Remove when no longer needed, all temporary structures markers and equipment used in its
operations. It is the intent of this specification that the construction areas and those other
areas not designated for alteration by the scope of work be restored to their original condition
or as nearly as possible.

1.07 COUNTY RESPONSIBILITIES

Award of this contract to a particular vendor shall impose no obligation on the County to utilize
that vendor for all work of this type which may develop during the period of this contract. This is
not an exclusive contract.

The County specifically reserves the right to concurrently contract with other companies for
similar work if determined to be in the County's best interest.

1.08 ACCESSIBILITY

The contractor shall ensure all of its electronic information, documents, applications, reports, and
deliverables required under the Agreement are in a format that meets the requirements of Section
508 of the Rehabilitation Act and best practices (W3C WCAG 2).

Where not fully compliant with these requirements and best practices, Contractor shall provide
clear points of contact for each document and information technology to direct users in how to
obtain alternate formats. Further, Contractor shall develop accommodation strategies for those
non-compliant resources and implement strategies to resolve the discrepancies.
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1.09 PRICE ESCALATION/DE-ESCALATION
Contractor pricing for all materials and services shall remain firm for the initial contract term.

END OF EXHIBIT 1

Manatee County BCC Invitation for Bid No. 26-R089903JH

65



EXHIBIT 2, MINIMUM QUALIFICATIONS
IFB No. 26-R089903JH

Bidders must submit the information and documentation requested that confirms Bidder
meets the following minimum qualification requirement(s):

1.

Must be registered with the State of Florida, Division of Corporations to do business in Florida.
No documentation is required. The County will verify registration.

Bidder must possess a current, valid Certified or Registered Electrical Contractors License
issued by Florida Department of Business and Professional Regulation.

Provide a copy of Bidder’s Certified or Registered Electrical Contractors License issued
by Florida Department of Business and Professional Regulation.

Bidder is not listed on the Florida State Board of Administration, Scrutinized List of
Prohibited Companies found at the SBAFLA website.

No documentation is required. The County will verify.

Bidder is not on the Florida Department of Management Services Suspended, Debarred,
Convicted Vendor Lists.

No documentation is required. The County will verify.
Bidder is not on the Federal Convicted Vendor or Excluded Parties list (SAM/EPLYS).
No documentation is required. The County will verify.
Bidder is not on the Florida Department of Transportation Contractor Suspension List
No documentation is required. The County will verify.

Bidder has not been convicted of a public entity crime per Section 287.133, Florida Statutes,
or environmental law in the past five (5) years.

Bidder must complete Attachment C and submit with its Bid attesting that it has not
been convicted of a public entity crime or environmental law in the past five (5) years.

If Bidder is submitting as a joint venture, Bidder must file the required documents with the
Florida Department of Business and Professional Regulation as required by Florida Statute
Section 489.119, prior to the Due Date and Time of this IFB.

If Bidder is a joint venture, provide a copy of Bidder’s approved filing with the Florida
Department of Business and Professional Regulation.
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9. Bidder has no reported conflict of interests in relation to this IFB.

If no conflicts of interests are present, Bidder must select below:
( )No

If there is a potential conflict of interest, on a separate page submit a statement to that
affect and disclose the name of any officer, director or agent who is an employee of the
County. Disclose the name of any County employee who owns, directly or indirectly, any
interest in Bidder’s firm or any of its branches.

END OF EXHIBIT 2
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EXHIBIT 3, SPECIFICATIONS
IFB NO. 26-R089101PH

SPECIFICATIONS/ PAY ITEM METHOD OF PAYMENT

The work specified herein shall be paid for under the items listed below (and on the Bid Form) and shall
be full compensation for all labor, equipment, tools, incidentals, including installation and tests as
required, and any vehicles and facilities necessary to repair the fixtures. No payment will be made
until appropriate inspections and/or tests of the installation(s) have been completed.
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1. Lighting - Conductors

Payment for the following items shall be based on the in-place linear feet of wire installed to
operate each individual circuit. If two circuits of the same size wire are run in the same
conduit for the same distance, then payment shall be based on twice the linear feet for this
distance.

Distances shall be measured in straight lines approximating the conduit runs horizontally
from center of structure to center of structure; the distance of vertical runs such as on
structures at load centers may be added to horizontal distances. The cost of pole wiring is
included in Diagnostic Work items.

Item No. 715-1-AB Lighting - Conductors Linear Feet

A = Operation
1 - Furnish & Install
2 — Install
4 — Relocate
6 — Remove & Dispose/ B=0, Note: County takes ownership

B = Material & Size
1 - No.10 or Smaller- Copper Insulated
2 - No.8 to No.6- Copper Insulated
3 - No.4 to No.2- Copper Insulated
4 - No.I to No.0- Copper Insulated
5 -No.1/0 to No.3/0- Copper Insulated
6 - N0.4/0 or larger - Copper Insulated

2. Conduit
This item is valid for signals, lighting, and other electrically powered or operated devices.

The default diameter is 2"

RUN - A conduit “run” refers to a single conduit.

MEASUREMENT- TRENCH or BORE: Measurement is for the straight-line
HORIZONTAL DISTANCE of the trench or bore, from pull box to pull box, with no
allowance for sweeps or vertical distance. No additional payment will be made for multiple
runs of conduit within a trench or bore.

MEASUREMENT- ABOVEGROUND or BRIDGE MOUNT: Measurement will be for the
actual length of conduit used.

MEASUREMENT- EMBEDDED: Payment for each individual conduit run embedded in
concrete barriers or traffic railings will be based on the length of the concrete barrier or
traffic railing section that includes the conduit, regardless of the actual length of conduit
installed. This length is limited by the begin and end of the concrete barrier or traffic railing
run and includes the portions of the conduit exiting the structure towards the ends of the
concrete barrier or traffic railing. This includes all expansion and expansion/deflection
fittings, but no allowance will be made for sweeps or vertical distances below the ground

"Payment for conduit embedded in concrete will be based on the length of the conduit run
measured in a straight line between centers of pull boxes, cabinets, poles, etc., in linear feet
regardless of the length of conduit installed and will include all expansion and
expansion/deflection fittings. Conduit sweeps or vertical distances that do not both begin
and end at a pull/junction box will be considered incidental to their related items of work.
Each embedded conduit run will be paid for individually." Note- Conduit for roadway
barrier is normally installed underground; when used with a retaining wall, conduit is
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installed in the barrier. Refer to applicable standard(s).

Payment for embedded conduit is included in the cost of the related item, such as traffic
railing or barrier.

OPEN TRENCH: Used for conduit placed under existing turf

DIRECTIONAL BORE: Used for conduit placed under existing pavement (roadway,
driveways, or sidewalk) - see exception below

ABOVEGROUND: Used for conduit placed above ground, and mounted to the surface of
the supporting structure

BRIDGE MOUNT: Used for conduit mounted with hanger systems
EMBEDDED: Used for conduit embedded in concrete structures or traffic railings

OPEN TRENCH UNDER PAVEMENT: Conduit under existing pavement is typically
considered directional bore - this item may be used when trenching parallel to, but under the
edge of, existing pavement (for when additional labor beyond conventional open-trenching
methods are required, e.g. hand dug)

REMOVAL: Removal will be paid for bridge mount option only. Above ground conduit
will be incidental to pole or equipment removal. All other below ground conduit will remain
in place, or be incidental to clearing and grubbing.

INSTALL (A=9): Conduit furnished by County; otherwise, the work is the same. NOT for
"adding" conduit to trench

Item No. 630-2-AB Conduit Linear Feet

A = Operation
1 - (Furnish & Install)
6 - (Remove) B=5
7 - (Install) B=1 or 2; item furnished by FDOT or local agency —
NOT for "adding" conduit, see details above

B = Installation Method/ Location
1 - (Open Trench) Underground *
2 - (Directional Bore) Underground or Under pavement*
4 - (Aboveground)**
5 - (Bridge Mount)**
6 - (Embedded- Concrete Barriers and Traffic Railings) ***
7 - (Open Trench, Under Pavement (Hand Dig))

3. Pull & Splice Box

Payment for the following items shall be made for furnishing and installing a pull box of a
type and at a location approved by the County. The pull box pay item includes the cost of site
preparation, restoration, required ground rod and clamps, materials, labor and equipment to
make a complete and acceptable installation. When repair work to the pull box is performed,
it will include grounding of ungrounded cast iron cover and/or repair of contents within the
pull box. All pull box installations shall use a composite, load bearing box with a
nonmetallic lid.

The number of pull boxes used shall be determined by the Contractor as approved by the
County as the minimum number required completing or repairing a certain circuit.
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Removal and replacement of concrete pads, pedestrian landing pads or sidewalk will be paid
separately using labor, equipment and material pay items.

Item No. 635-2-AB Pull & Splice Box Each

A = Operation
1 — Furnish & Install
3 — Install (B=0)
5 — Repair (B=0)

B = Nominal Cover Dimensions
1(13x24)
4 (17 x 30)

4. Light Pole Complete

Payment shall include installation of a complete street light assembly, standard or special design,
aluminum and concrete of various pole lengths (20” to 50°).

Complete street light assembly includes foundation, frangible base, pole, arm, fixture, pole cable distribution
system, bonding and grounding. Junction box installation paid separately.

County shall provide materials. Contractor shall provide all other incidental materials.
Payment includes foundation and all incidentals for installation/operation.
Item No. 715-6A-BCD Light Pole Complete Each

A= Operation
7 — Install (BCD=000) materials furnished by the County
9 — Remove (BCD=000) remove pole and foundation
9 —Remove (BCD=001) remove pole/ foundation remains

B = Pole Type (1 = Aluminum / 2 = Concrete)

C = Mounting Height of Luminaire

D = Fixture Arm Length (Horizontal distance from C/L of pole to luminaire )

E = Rise (Vertical distance from top of pole to C/L of fixture arm height at luminaire)

5. Maintenance

Payment for the items in this category shall be for maintenance and repair functions only.
Not to be used for new construction. Refer to bid tabulation notes for details.

Item No. 715-Maint Maintenance Varies

6. Luminaire & Bracket Arm

Payment for the following items shall be for furnishing and installing a new bracket arm,
luminaire with lamp and all necessary mounting hardware.

Use for realigning/ adjusting bracket arm post storm.

Item No. 715-5-AB  Luminaire & Bracket Arm FEach

A =Operation B =0
3 - Install (B=0)
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5 —Relocate/ Adjust/ Remove (B=0)

7. Load Center

The Load Center includes the enclosure, panel boards, breakers, lightning arrestor,
contactors, photo electric control device, manual on/off/auto control switch, grounding, and
concrete pad. Payment for the following items shall be for furnishing and installing, re-
working, relocating, or removing a complete load center. Includes all components listed in
the Standards.

Item No. 715-7-AB Load Center Each
A = Operation B=Type
1 - Furnish & Install 1- Secondary Voltage
2 — Rework
3 - Relocate
4 — Remove

8. Lighting Pole Foundation

Payment for the following items shall be for straightening an existing foundation. When
straightening an existing foundation, payment shall include all costs to adjust level and
straighten light pole assembly/base, tighten bolts or replace missing bolts and lock washers to
ensure light pole is straight and secure.

This item is for MAINTENANCE USE ONLY. Relocating poles during construction,
removal of existing foundation, and F&I of new foundation are included with the Light Pole-
Relocate Pay Item.

DO NOT USE WITH LIGHT POLE COMPLETE. Foundation is included in cost of
complete pole installation, relocate, or removal.

Item No. 715-10-A  Lighting Pole Foundation Each

A = Operation
4 - Straighten Existing Foundation

9. Luminaire

Payment for the following items shall be for furnishing and/or installing a complete luminaire
assembly on the existing field supporting hardware. The replacement luminaire shall be a
new, functional unit specific to the exact photometric design requirement for the location.
Any change in luminaire specifications shall be approved in advance by the County.

Payment shall not be made until the luminaire is in place and operating and has met the
"burn-in' requirements of 715-15.

Includes removal and disposal of existing fixture.

For underdeck, pedestrian underpass or externally illuminated overhead sign fixtures
use pay item 715-11-200

DO NOT USE WITH item 715-67-000 Light Pole Complete; the luminaire is included in
cost of complete pole installation, relocate, or removal.
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Item No. 715-11-ABC  Luminaire Each
A = Operation

1 - Furnish & Install
2 — Install (BC=00)

B = Location
1 - Roadway

C =Type

1 - Cobra Head
3 - Pole Top

Lighting - Surge Protector

Payment for the following shall be for furnishing and installing new replacement surge
protector only. Payment is included with the Pole Cable Distribution System.

Item No. 715-19-A Surge Protector Each

A = Operation
3 — Replace existing

10.Frangible Base for Light Pole

Payment shall be for the installation of frangible street light base to include the base,
attachments, bolts and washers as per plans and standard indexes.

Payment includes removal of existing damaged base and reinstalling, leveling pole and
fixture. Repair or replacement of other components paid separately as needed and directed
by the County.

Item No. 715-36-AB Frangible Base for Light Pole Each
A = Operation
1 - Furnish & Install

B=Type
2-Transformer Base
4-Door Assembly

11.Light Pole Cable Distribution System

Payment shall be for the installation of a complete light pole cable distribution system to
include the surge protector, fuse holders with fuse and dummy slug, waterproof connections
and waterproof wiring to the Luminaire. This pay item shall be used for new and complete
replacement installations, not to be used for partial replacement of system components. Do
not combine with other pay items that may include the pole cable distribution system.

Item No. 715-500-AB Light Pole Cable Distribution System Each

A= Operation
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blank — Furnish & Install

B =Type
1 - Conventional

12.Electrical Power Service

This pay item is for electrical power services highway lighting applications.

Installations shall adhere to FDOT Standard Specifications and Design Index 17504/ 639-
001.

Unless otherwise specified all new/ rebuild underground electrical power service
assemblies shall be mounted on a 12ft, Class P-II, pre-stressed concrete pole.

Payment for the following items shall be for a complete electrical power service assembly
to include pole, conduit, wiring, meter can, circuit breakers, breaker panels and enclosures,
and all other associated electrical power service equipment and assembly components.
Bonding and grounding is incidental to power service.

Junction box paid separately.

The pay items provided may make no distinction in voltage or amperage rating.

The pay item structure provides for the installation, repair, relocation or removal of
complete power services assemblies and should not be used as a basis for paying for
individual components of an electrical power service.

For relocation, includes relocating complete assembly to include service riser on utility
company power pole. Service risers no longer permitted, installation of utility hand hole
paid separately.

Item No. 639-1-ABC  Electrical Power Service Assembly (AS)

A= Operation
1 - (Furnish & Install)
4 - (Relocate) BC=0
6 - (Remove) BC=0

B= Type of Service
1 - (Overhead)
2 - (Underground)
C= Meter Base
2 - Purchased by Contractor

13.Electrical Service Disconnect

This pay item is for electrical service disconnect installations for highway lighting
applications.

Installations shall adhere to FPL ESS Standards and FDOT Standard Specifications and
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Design Index where applicable.

For installation of load side secondary disconnect or line side safety bypass disconnect
assemblies.

Service pole and hand hole/ junction box paid separately.

Payment shall be for a complete electrical service disconnect assembly to include vertical
conduit, wiring, bypass/ disconnect enclosure, circuit breakers, breaker panels, and all other
associated electrical power service equipment and assembly components.

Bonding and grounding is incidental to power service.

Item No. 639-3-AB  Electrical Service Disconnect (AS)

A= Operation
1 - (Furnish & Install)

B= Type Mount
1 - Pole

14.Prestressed Concrete Pole

This pay item is for highway lighting electrical services only.
Pole description, including the type, height, and other details shall be provided by the
County upon issuance of work order.

Precast, prestressed concrete poles must be from a manufacturing plant that is currently on
the FDOT Production Facility Listing

Item No. 641- 2- AB Prestressed Concrete Pole (EA)

A= Operation
1-(Furnish & Install) 3 (Install) B=0

B = Pole Type (defined in Design Standards)

1-(Type P-II Pedestal) 12' pole/8' mounting height

2-(Type P-II Service Pole) 12', 16', and 36' pole --- 8', 10', and 29' mounting height
respectively

15.Services

Heavy Equipment Services

This pay item supports the hourly payment for use of heavy equipment with operators.
Includes work performed outside of the scope of standard pay items listed above.

This pay item shall not be used in conjunction with any of the above listed pay items.
Minimum rate charge is 4 hours.
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Item No. M-1-A Heavy Equipment Services (HR)
A= Operation

01 (Furnish) Lift Truck / 30’ Foot reach, w/ Operator

02 (Furnish) Lift Truck/ 50° Foot reach, w/ Operator

03 (Furnish) 16” — 42 diameter auger, w/ Operator

04 (Furnish) 4" Wide trencher, w/ Operator

05 (Furnish) Tractor w/ backhoe and bucket, w/ Operator
06 (Furnish) Pressure digger/drill rig, w/ Operator

07 (Furnish) Mobile crane, min. 60 Ton Cap., w/ Operator
08 (Furnish) Mobile crane, min. 65 Ton Cap., w/ Operator
09 (Furnish) Mobile crane, min. 85 Ton Cap., w/ Operator

Professional and Technical Services

The following pay items support the payment for provision of professional and technical
services. Includes work performed outside of the scope of standard pay items listed above.
This pay item shall not be used in conjunction with any of the above listed pay items.

Vacuum excavation/ soft dig: Performed upon request, per structure or location. Includes
the use of a vacuum excavator to perform non-destructive excavation as needed to identify
buried utilities or infrastructure.

Pick up and transport foundations, strain poles: Performed upon request. Per transport.
Includes the pick and transport of mast arms or strain poles site to site. All transportation
done locally (Public Works compound to job site). Costs for crane services billed under the
M-1-A pay item

Traffic Control Officer: Performed as needed, per hour. Includes hiring off duty law
enforcement to assist with maintenance of traffic.

Utility Locate Services: Performed upon request, per hour for locating services for
underground transportation infrastructure to include traffic signal, lighting, ITS. Services

include electronic locating, marking with flags and paint, hand digging to uncover and
visually verify conduit.

Item No. M-2-A Professional and Technical Services (HR)

A= Operation

01 (Furnish) Vacuum excavation/ soft dig (per structure or location)
02 (Furnish) Pick up and transport mast arms, strain poles (compound to job
site)

03 (Furnish) Traffic Control Officer (during MOT)
04 (Furnish) Utility Locate Services

ADDITIONAL ITEMS

The pay items listed on the bid sheet are estimated items based on historical usage, and Manatee
County reserves the right to add or delete pay items as needed throughout the life of this contract. All
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additional items that may be added shall be done in accordance with the most current Florida
Department of Transportation (FDOT) Basis of Estimates (BOE).

END OF EXHIBIT 3
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EXHIBIT 4, LIGHTING INVENTORY

NOTE - This attachment is uploaded as a separate document on the Procurement page of the
County website with the solicitation document and available for download.
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Manatee County BCC

- Manatee
7 County
FLORIDA

AGREEMENT No. [number]

[TITLE]

between

MANATEE COUNTY
(COUNTY)

and

[CONTRACTOR NAME]
(CONTRACTOR)

1
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AGREEMENT FOR [TITLE]

THIS AGREEMENT is made and entered into as of this [date] day of [month], 2024
(“Effective Date”), by and between MANATEE COUNTY, a political subdivision of the State
of Florida, (“COUNTY”), with offices located at 1112 Manatee Avenue West, Bradenton,
Florida 34205, and [COMPANY NAME], a [<enter the state of incorporation/organization and
identify if it is a corporation/company/limited liability corporation, etc.], (“CONTRACTOR”)
with offices located at [address], and duly authorized to conduct business in the State of Florida.
COUNTY and CONTRACTOR are collectively referred to as the “Parties” and individually as
“Party.”

WHEREAS, CONTRACTOR engages in the business of [title]; and

WHEREAS, COUNTY has determined that it is necessary, expedient and in the best
interest of COUNTY to retain CONTRACTOR to render the non-professional services described
in this Agreement; and

WHEREAS, [this Agreement is a result of CONTRACTOR'S submission of a
proposal/bid in response to Request for Proposal/Invitation for Bid No. number and COUNTY
thereafter conducted a competitive selection process OR this Agreement is a sole source/single
source contract] in accordance with the Manatee County Procurement Code.

NOW, THEREFORE, the COUNTY and CONTRACTOR, in consideration of the
mutual covenants, promises, and representations contained herein, the sufficiency of which is
hereby acknowledged, the Parties hereto.agree as follows:

ARTICLE 1. SCOPE OF SERVICES

CONTRACTOR shall provide non-professional services as described in Exhibit A, Scope of
Services (“Services”). “Task™ as used in this Agreement, refers to particular categories/groupings
of Services specified in Exhibit A.

ARTICLE 2. EXHIBITS INCORPORATED

This Agreement consists of a primary contract and [number] exhibits, which are as follows:

Exhibit A Scope of Services

Exhibit B Fee Rate Schedule

Exhibit C Affidavit of No Conflict

Exhibit D Anti-Human Trafficking Affidavit
Exhibit E Insurance and Bond Requirements

These Exhibits are attached hereto and are incorporated into this Agreement. In the event of a
conflict between the terms and conditions provided in the Articles of this Agreement and any
Exhibit, the provisions contained within these Articles shall prevail unless the Exhibit
specifically states that it shall prevail.

2
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ARTICLE 3. AGREEMENT TERM

A.

This Agreement shall commence on the Effective Date and remain in force for an initial term
of [number of years], unless terminated by COUNTY pursuant to Article 9.

. COUNTY reserves the right to extend the initial term of [number years] for an additional

[number], [number]-year periods.

ARTICLE 4. COMPENSATION

A.

CONTRACTOR shall be compensated for the Services and all expenditures incurred in
providing the Services.

. The fee rates specified in Exhibit B shall be the total compensation for the Services and shall

contain all applicable costs, to include salaries, office operation, transportation, equipment,
overhead, general and administrative, incidental expenses, fringe benefits and operating
margin.

ARTICLE S. INVOICES AND TIME OF PAYMENT

A.

Subject to the provisions of this Agreement, COUNTY shall pay CONTRACTOR for the
Services at a rate of compensation according to the deliverable payment schedule stated in
Exhibit B.

COUNTY shall approve of all invoices prior to payment.

COUNTY shall have forty-five (45)days from the receipt of an invoice seeking payment of
fees or costs to either pay the invoice, or notify CONTRACTOR that the deliverable, or any
part thereof, is unacceptable.

COUNTY shall have the right to retain from any payment due CONTRACTOR under this
Agreement, an amount sufficient to satisfy any amount of liquidated damages due and owing
to COUNTY by CONTRACTOR on any other Agreement between CONTRACTOR and
COUNTY.

All costs of providing the Services shall be the responsibility of CONTRACTOR.
Any dispute between COUNTY and CONTRACTOR with regard to the Services or

CONTRACTOR’S invoice shall be resolved pursuant to the dispute resolution procedures
established by Manatee County Procurement Code and Article 12 of this Agreement.

ARTICLE 6. RESPONSIBILITIES OF CONTRACTOR

A.

CONTRACTOR shall appoint an Agent with respect to the Services to be performed by
CONTRACTOR pursuant to this Agreement. CONTRACTOR’S Agent shall have the
authority to make representations on behalf of CONTRACTOR, receive information, and
interpret and define the needs of CONTRACTOR and make decisions pertinent to the
Services. CONTRACTOR’S Agent shall have the right to designate other employees of
CONTRACTOR to serve in his or her absence. CONTRACTOR reserves the right to

3
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designate a different agent, provided that COUNTY is given advance written notice thereof.

. CONTRACTOR shall perform the Services in accordance with the terms and conditions of
this Agreement.

. CONTRACTOR shall ensure that all employees assigned to render the Services are duly
qualified, registered, licensed or certified to provide the Services required.

. CONTRACTOR shall be responsible for collecting all existing data required for the
successful completion of each Task.

. CONTRACTOR shall not engage in any obligations, undertakings, contracts or professional
obligations that create a conflict of interest, or even an appearance of a conflict of interest,
with respect to the Services. CONTRACTOR attests to this via an Affidavit of No Conflict,
Exhibit C.

. CONTRACTOR shall be entitled to rely upon information provided from COUNTY.
Information may include, but is not limited to, additional services, consultations,
investigations, and reports necessary for the execution of CONTRACTOR'S work under this
Agreement. CONTRACTOR shall be fully responsible for verifying, to the extent
practicable, documents and information provided by COUNTY and identifying any obvious
deficiencies concerning the documents and-information provided. CONTRACTOR shall
notify COUNTY of any errors or deficiencies noted in such information provided and assist,
to the extent practicable, COUNTY in the identification and resolution of same.
CONTRACTOR agrees to incorporate the provisions of this paragraph in any subcontract
into which it might enter with reference to the work performed under this Agreement.

. CONTRACTOR shall be responsible for the professional quality and technical accuracy of
the Services and any other services furnished by CONTRACTOR under this Agreement.
CONTRACTOR shall, without additional compensation, correct or revise any errors or
deficiencies in the Services.

. CONTRACTOR shall maintain an adequate and competent staff of professionally qualified
persons during the term of this Agreement for the purpose of rendering the required Services
hereunder. CONTRACTOR shall not sublet, assign or transfer any Services without prior
written consent of COUNTY.

COUNTY may require in writing that CONTRACTOR remove from the Services any of
CONTRACTOR'’S personnel that COUNTY determines to be incompetent, careless or
otherwise objectionable. No claims for an increase in compensation or agreement term based
on COUNTY’S use of this provision will be valid.

CONTRACTOR understands and agrees that this is a firm fixed price contract and that
there shall be no allowances or reimbursement for any cost whatsoever except as
otherwise explicitly provided in this Agreement. CONTRACTOR agrees to fulfill its
obligations under this Agreement, regardless of cost, for the sole and sufficient compensation

4
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stated in Exhibit B with no expectation of additional compensation. COUNTY will not be
obligated to pay CONTRACTOR any amount in excess of the firm fixed price specified in
Exhibit B.

ARTICLE 7. RESPONSIBILITIES OF COUNTY

A. COUNTY shall, through its County Administrator, appoint an individual to serve as County
Representative. The County Representative shall have the authority to transmit instructions,
receive information, interpret and define the policy of COUNTY and make decisions
pertinent to the Services. COUNTY reserves the right to designate a different County
Representative, provided that CONTRACTOR 1is given advance written notice thereof.

B. COUNTY shall make available, at no cost to CONTRACTOR, information relative to the
project that is useful in the performance of the Services.

C. COUNTY shall provide prompt notice to CONTRACTOR whenever COUNTY observes or
otherwise becomes aware of any defect in the performance of the Services.

D. COUNTY shall give careful and reasonable consideration <to the findings and
recommendations of CONTRACTOR and shall respond and issue notices to proceed in a
timely manner.

E. COUNTY personnel shall be available on a time-permitting basis, where required and
necessary to assist CONTRACTOR. The availability and necessity of said personnel to
assist CONTRACTOR shall be at the discretion of COUNTY.

F. COUNTY shall perform the responsibilities enumerated in this Article at no cost to
CONTRACTOR.

ARTICLE 8. COUNTY OWNERSHIP OF WORK PRODUCT

The Parties agree that COUNTY shall have exclusive ownership of all reports, documents,
designs, ideas, materials, reports, concepts, plans, creative works, and other work product
developed for or provided to COUNTY in connection with this Agreement, and all patent rights,
copyrights, trade secret rights and other intellectual property rights relating thereto (collectively
“the Intellectual Property”’). CONTRACTOR hereby assigns and transfers all rights in the
Intellectual Property to COUNTY. CONTRACTOR further agrees to execute and deliver such
assignments and other documents as COUNTY may later require to perfect, maintain and
enforce COUNTY’S rights as sole owner of the Intellectual property, including all rights under
patent and copyright law.

ARTICLE 9. TERMINATION OF AGREEMENT
A. TERMINATION FOR CAUSE:

1. COUNTY shall have the right, by written notice to CONTRACTOR, to terminate this
Agreement, in whole or in part, for failure to substantially comply with the terms and
conditions of this Agreement, to include:

5
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a. Failure to provide Services that comply with the specifications herein or that fail to
meet COUNTY’S performance standards;

b. Failure to perform the Services within the time specified in this Agreement; or

c. Work that is at a rate that disrupts the overall performance of this Agreement.

2. Prior to termination for default, COUNTY shall provide adequate written notice to
CONTRACTOR, affording CONTRACTOR the opportunity to cure the deficiencies or
to submit a specific plan to resolve the deficiencies within ten (10) days (or the period
specified in the notice) after receipt of the notice. Failure to adequately cure the
deficiency shall result in termination action.

3. Such termination may also result in suspension or debarment of CONTRACTOR in
accordance with Manatee County’s Procurement Ordinance, Chapter 2-26.
CONTRACTOR shall be liable for any damage to COUNTY resulting from
CONTRACTOR’S default of the Agreement.

4. In the event of termination of this Agreement, CONTRACTOR shall be liable for any
damage to COUNTY resulting from CONTRACTOR’S default of this Agreement. This
liability includes any increased costs incurred by COUNTY in completing performance
under this Agreement.

5. In the event of termination by COUNTY for any cause, CONTRACTOR shall not have
any right or claim against COUNTY for lost profits or compensation for lost

opportunities. After a receipt of COUNTY’S Notice of Termination and except as
otherwise directed by COUNTY, CONTRACTOR shall:

a. Stop the Services on the date and to the extent specified;

b. Terminate and settle all orders and subcontracts relating to the performance of the
terminated Services;

c. Transfer all work in process, completed work, and other materials related to the
terminated Services as directed by COUNTY; and

d. Continue and complete all parts of the Services that have not been terminated.

B. TERMINATION WITHOUT CAUSE:

COUNTY may terminate this Agreement, in whole or in part, without cause. COUNTY shall
provide CONTRACTOR a written “Notice of Intent to Terminate” thirty (30) days prior to the
date of termination. If this Agreement is terminated by the COUNTY without cause,
CONTRACTOR shall be entitled to payment for all Services performed to the satisfaction of the
COUNTY and all expenses incurred under this Agreement prior to termination, less any costs,
expenses or damages due to the failure of the CONTRACTOR to properly perform pursuant to
this Agreement. CONTRACTOR shall not be entitled to any other compensation, including
anticipated profits on unperformed Services.
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ARTICLE 10. TRANSITION SERVICES UPON TERMINATION

Upon termination or expiration of this Agreement, CONTRACTOR shall cooperate with
COUNTY to assist with the orderly transfer of the Services provided by CONTRACTOR to
COUNTY. Prior to termination or expiration of this Agreement, COUNTY may require
CONTRACTOR to perform and, if so required, CONTRACTOR shall perform, certain transition
services necessary to shift the Services to another provider or to COUNTY itself as described
below (the "Transition Services"). The Transition Services may include but shall not be limited
to:

A. Working with COUNTY to jointly develop a mutually agreed upon Transition Services plan
to facilitate the termination of the Services;

B. Executing the Transition Services plan activities;
C. Answering questions regarding the Services on an as-needed basis; and

D. Providing such other reasonable Services needed to effectuate an orderly transition to a new
service provider or to COUNTY.

ARTICLE 11. DISPUTE RESOLUTION

A. Disputes shall be resolved in accordance with the Manatee County Purchasing Code (Chapter
2-26 of the Manatee County Code of Ordinances). Any dispute resolution constituting a
material change in this Agreement shall not be final until an amendment to this Agreement
has been approved and executed by the County Purchasing Official.

B. CONTRACTOR agrees it mustexhaust all dispute resolution procedures set forth in Manatee
County’s Procurement Code prior to instituting any action in state or federal court or before
any administrative agency or tribunal.

ARTICLE 12. COMPLIANCE WITH LAWS

All Services rendered or performed by CONTRACTOR pursuant to the provisions of this
Agreement shall be in compliance with all applicable local, state and federal laws and
ordinances. CONTRACTOR shall have and keep current at all times during the term of this
Agreement all licenses and permits as required by law.

ARTICLE 13. NON-DISCRIMINATION

CONTRACTOR shall not discriminate against any employee or applicant for employment
because of race, color, sex, creed, national origin, disability or age, and will take affirmative
action to ensure that all employees and applicants are afforded equal employment opportunities.
Such action will be taken with reference to, but shall not be limited to, recruitment, employment,
job assignment, promotion, upgrading, demotion, transfer, layoff or termination, rates of training
or retraining (including apprenticeship and on-the-job training).

ARTICLE 14. MAINTENANCE OF RECORDS; AUDITS; LICENSES

A. CONTRACTOR shall maintain records, accounts, property records, and personnel records in
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accordance with generally accepted accounting principles, as deemed necessary by
COUNTY to assure proper accounting of funds and compliance with the provisions of this
Agreement.

CONTRACTOR shall provide COUNTY all information, reports, records and documents
required by this Agreement or by COUNTY ordinances, rules or procedures, or as needed by
COUNTY to monitor and evaluate CONTRACTOR’S performance. Such materials shall
also be made available to COUNTY upon request for auditing purposes. Inspection or
copying will occur during normal business hours, and as often as COUNTY may deem
necessary. COUNTY shall have the right to obtain and inspect any audit pertaining to the
performance of this Agreement or CONTRACTOR made by any local, state or federal
agency. To the extent such materials are in the possession of a third party, CONTRACTOR
must obtain them from that third party, or certify in writing to COUNTY why it was unable
to do so. CONTRACTOR shall retain all records and supporting documents related to this
Agreement in accordance with all applicable laws, rules and regulations, and, at a minimum,
retain all records and supporting documents related to this® Agreement, except duplicate
copies or drafts, for at least three (3) years after the termination date.

. CONTRACTOR shall obtain any licenses required to provide the Services and maintain full

compliance with any licensure requirements. Copies of reports provided to or by any
licensing or regulatory agency shall be forwarded to COUNTY within ten (10) days of
receipt by CONTRACTOR. CONTRACTOR. shall. immediately notify COUNTY if the
required licenses of any of its principles oragents working on this Agreement are terminated,
suspended, revoked or are otherwise invalid and/or are no longer in good standing.

ARTICLE 15. PUBLIC RECORDS

Pursuant to Florida Statutes §119.0701, to the extent CONTRACTOR is performing services on
behalf of COUNTY, CONTRACTOR shall:

A.

Keep and maintain public records that would ordinarily be required by COUNTY to perform
the service.

Upon request from COUNTY’S custodian of public records, provide COUNTY with a copy
of the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as
otherwise provided by law.

. Ensure that public records that are exempt or confidential from public records disclosure

requirements are not disclosed except as authorized by law for the duration of this Agreement
and following completion of this Agreement if CONTRACTOR does not transfer the records
to COUNTY.

. Upon completion of this Agreement, transfer, at no cost, to COUNTY all public records in

possession of CONTRACTOR or keep and maintain public records required by COUNTY to
perform the service. If CONTRACTOR transfers all public records to COUNTY upon
completion of this Agreement, CONTRACTOR shall destroy any duplicate public records
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that are exempt or confidential and exempt from public records disclosure requirements. If
CONTRACTOR keeps and maintains public records upon completion of this Agreement,
CONTRACTOR shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to COUNTY, upon request from COUNTY’S
custodian of public records, in a format that is compatible with the information technology
systems of COUNTY.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO COUNTY’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

Phone: 941.742.5845
Email: lacy.pritchard@mymanatee.org

Mail or hand delivery:
Attn: Records Manager
1112 Manatee Avenue West
Bradenton, FL 34205

ARTICLE 16. INDEMNIFICATION

A. Each Party shall defend, indemnify, save and hold harmless the other, its officers, employees
and agents, from any and all third-party claims, liabilities, loss, or cause of action for
property damage or bodily injury, including death, arising out of any negligent actions or
omissions of the indemnifying Party, its agents, officers, employees or agents in the
performance of this Agreement, including without limitation, defects in design, or errors or
omissions that result in material cost increases to the indemnified Party. Such
indemnification shall include, but not be limited to, the payment of all valid claims, losses,
and judgements of any nature whatsoever in connection therewith and the payment of all
related fees and costsy including attorneys’ fees, incurred by the indemnified Party in
connection with the indemnifying Party’s activities arising out of the performance of this
Agreement. This indemnification obligation shall not be construed to negate, abridge or
reduce any other rights or remedies which otherwise may be available to an indemnified
Party or person described in this paragraph or deemed to affect the rights, privileges and
immunities of COUNTY as set forth in Section 768.28, Florida Statutes.

B. CONTRACTOR will indemnify, defend, save and hold harmless the COUNTY, its officers,
and employees all third-party claims, liabilities, loss, or cause of action that the Services
constitutes an infringement of any third-party intellectual property right(s), unless such claim
is based on COUNTY’S wrongful or illegitimate use of the Services. The foregoing states the
entire liability of CONTRACTOR and the sole and exclusive remedy for COUNTY with
respect to any third-party claim of infringement or misappropriation of intellectual property
rights. Such indemnification shall include, but not be limited to, the payment of all valid
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claims, losses, and judgments of any nature whatsoever in connection therewith and the
payment of all related fees and costs, including attorneys’ fees.

ARTICLE 17. NO WAIVER OF SOVEREIGN IMMUNITY

Nothing herein shall be interpreted as a waiver by COUNTY of its rights, including the
limitations of the waiver of immunity as set forth in Section 768.28, Florida Statutes, or any
other applicable statutes or immunities. COUNTY expressly reserves these rights to the full
extent allowed by law.

ARTICLE 18. INSURANCE

A. CONTRACTOR shall, at its own cost and expense, acquire and maintain (and cause any
subcontractors, representatives, or agents to acquire and maintain) insurance policies that
comply with the Insurance Requirements, attached as Exhibit E, during the term of this
Agreement, to include any renewal terms.

B. Certificates of Insurance and copies of policies evidencing the insurance coverage specified
in Exhibit E shall be filed with the Purchasing Official before the Effective Date of this
Agreement. The required certificates shall identify the type of policy, policy number, date of
expiration, amount of coverage, companies affording coverage, shall refer specifically to the
title of this Agreement, and shall name Manatee County as an additional insured. No changes
shall be made to the insurance coverage without prior written approval by COUNTY’S Risk
Management Division.

C. Insurance shall remain in force for at least three (3) years after completion of the Services in
the amounts and types of coverage as required by Exhibit E, including coverage for all
Services completed under this Agreement.

D. If the initial insurance expires prior to the termination of this Agreement, renewal Certificates
of Insurance and ‘required.copies of policies shall be furnished by CONTRACTOR and
delivered to the Purchasing Official thirty (30) days prior to the date of their expiration.

ARTICLE 19. SOLICITATION OF AGREEMENT

CONTRACTOR warrants that it has not employed or retained any company or person other than
a bona fide employee working solely for CONTRACTOR to solicit or secure this Agreement,
and that it has not paid or agreed to pay any company or person other than an employee working
solely for CONTRACTOR, any fee, commission, percentage, brokerage fee, gift, contingent fee,
or any other consideration contingent upon or resulting from the award or making of this
Agreement. For breach or violation of this warranty, COUNTY shall have the right to annul this
Agreement without liability, or at its discretion, to deduct from this Agreement price or
consideration or otherwise recover the full amount of such fee, commission, percentage,
brokerage fee, gifts, or contingent fee.

ARTICLE 20. ASSIGNMENT AND SUBCONTRACTING

CONTRACTOR shall not assign or transfer any right or duty under this Agreement to any other
Party without the prior written consent of COUNTY. In the event CONTRACTOR asserts it is
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necessary to utilize the services of third parties to perform any of the Services, CONTRACTOR
shall first obtain prior written approval of COUNTY.

Approval to utilize any third party shall not relieve CONTRACTOR from any direct liability or
responsibility to COUNTY pursuant to the provisions of this Agreement, or obligate COUNTY
to make any payments other than payments due to CONTRACTOR as outlined in this
Agreement. All terms and conditions of this Agreement shall extend to and be binding on any
approved purchaser, assignee, or other successor in interest.

Assignment, pledging, sale, transfer or encumbering of any interest or rights under this
Agreement, to anyone other than the CONTRACTOR, without the prior written consent of the
COUNTY, shall be grounds for immediate termination of this Agreement.

ARTICLE 21. CERTIFICATION OF NON-PAYMENT OF COMMISSION OR GIFT

CONTRACTOR warrants that it has not employed or retained any company or person other than
a bona fide employee working solely for CONTRACTOR to solicit or secure this Agreement,
and that it has not paid or agreed to pay any company or person other than an employee working
solely for CONTRACTOR, any fee, commission, percentage, brokerage fee, gift, contingent fee,
or any other consideration contingent upon or resulting. from the award or making of this
Agreement. For breach or violation of this warranty, COUNTY shall have the right to annul this
Agreement, without liability or at its discretion to deduct from the agreement price consideration
or otherwise recover the full amount of such fee; commission; percentage, brokerage fee, gifts, or
contingent fee.

ARTICLE 22. KEY PERSONNEL

The following key personnel shall be the COUNTY primary contacts assigned to this Agreement
by CONTRACTOR:

[Enter Name, Title]

CONTRACTOR shall notify the' COUNTY in writing within ten (10) business days of any
changes to the key personnel.
ARTICLE 23. SUB-CONTRACTORS

If it is determined by either party that a sub-contractor will be required in order to complete the
services as described in Exhibit A, CONTRACTOR shall request the use of a sub-contractor in
writing and receive prior written approval from COUNTY.

ARTICLE 24. LIABILITY FOR NEGLIGENCE.

To the fullest extent allowed by law, the individuals performing the Services pursuant to this
Agreement shall be personally liable for negligent acts or omissions. To the fullest extent
allowed by law, CONTRACTOR shall likewise be liable for negligent acts or omissions in the
performance of the Services.
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ARTICLE 25. NOTICES

All notices, requests and authorizations provided for herein shall be in writing and shall be
delivered by hand or mailed through the U.S. Mail, addressed as follows:

To COUNTY: Manatee County Government
[Division/Department]
Attn: [Title of Contact person]
[Address]
[City/State/Zip]
Phone: (941) [number]
Email: [email]

To CONTRACTOR: [Company Name]
Attn: [Title of Contact person]
[Address]
[City/State/Zip]
Phone: ([area code) [number]
Email: [email]

ARTICLE 26. RELATIONSHIP OF PARTIES

The relationship of CONTRACTOR to COUNTY shall be that of an independent contractor.
Nothing herein contained shall be construed as vesting or delegating to CONTRACTOR or any
of the officers, employees, personnel, agents, or sub-contractors of CONTRACTOR any rights,
interest or status as an employee of COUNTY. COUNTY shall not be liable to any person, firm
or corporation that is employed by Agreements or provides goods or services to CONTRACTOR
in connection with this Agreement or for debts or claims accruing to such parties.
CONTRACTOR shall promptly pay, discharge or take such action as may be necessary and
reasonable to settle such debts or claims.

ARTICLE 27. NO CONFLICT

By accepting award of this Agreement, CONTRACTOR, which shall include its directors,
officers and employees, represents that it presently has no interest in and shall acquire no interest
in any business or activity which would conflict in any manner with the performance of duties or
Services required hereunder.

ARTICLE 28. ETHICAL CONSIDERATIONS

CONTRACTOR recognizes that in rendering the Services, CONTRACTOR is working for the
residents of Manatee County, Florida, subject to public observation, scrutiny and inquiry; and
based upon said recognition CONTRACTOR shall, in all of its relationships with COUNTY
pursuant to this Agreement, conduct itself in accordance with all of the recognized applicable
ethical standards set by any related national societies, and the reasonable traditions to perform
the Services. CONTRACTOR shall be truthful in its communications with COUNTY personnel
regarding matters pertaining to this Agreement and the Services rendered to COUNTY.
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ARTICLE 29. PUBLIC ENTITY CRIMES

CONTRACTOR has been made aware of the Florida Public Entity Crimes Act, Florida Statutes
§ 287.133, specifically section 2(a), and COUNTY’S requirement that CONTRACTOR comply
with it in all respects prior to and during the term of this Agreement.

ARTICLE 30. TAXES

COUNTY is exempt from Federal Excise and State Sales Taxes (F.E.T. Exemption Certificate
No. 59-78-0089K; FL Sales Tax Exemption Certificate No. 51-02-027548-53C). Therefore,
CONTRACTOR is prohibited from charging or imposing any sales or service taxes. Nothing
herein shall affect CONTRACTOR’S normal tax liability.

CONTRACTOR shall be responsible for payment of federal, state, and local taxes which may be
imposed upon CONTRACTOR under applicable law to the extent that CONTRACTOR is
responsible for the payment of same under applicable law.

ARTICLE 31. FORCE MAJEURE

Neither Party shall be considered in default in performance of its obligations hereunder to the
extent that performance of such obligations or any of them is delayed or prevented by Force
Majeure.

Force Majeure shall include, but not be limited to; hostility, revolution, civil commotion, strike,
epidemic, accident, fire, flood, wind, earthquake, hurricane, explosion, lack of or failure of
transportation facilities, any law, proclamation, regulation, ordinance or other act of government,
or any act of God or any cause whether of the same or different nature, existing or future;
provided that the cause, whether or not enumerated in this Article, is beyond the control and
without the fault or negligence of the Party seeking relief under this Article.

ARTICLE 32. GOVERNING LAW, JURISDICTION AND VENUE

This Agreement shall be governed by the laws of the State of Florida. Any action filed regarding
this Agreement will be filed only in Manatee County, Florida, or if in Federal Court, the Middle
District of Florida, Tampa Division.

ARTICLE 33. ATTORNEY FEES

In the event of any litigation arising under the terms of this Agreement, each Party shall be
responsible for their own attorney's fees, including appellate fees, regardless of the outcome of
the litigation.

ARTICLE 34. PATENT AND COPYRIGHT RESPONSIBILITY

Any material or design specified by CONTRACTOR or supplied by CONTRACTOR pursuant
to this Agreement shall not knowingly infringe any patent or copyright, and CONTRACTOR
shall be solely responsible for securing any necessary licenses required for patented or
copyrighted material utilized by CONTRACTOR in the performance of the Services.
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ARTICLE 35. AMENDMENTS

This Agreement and Exhibits referenced herein constitute the entire Agreement between the
Parties with respect to subject matter and mutually agree that no verbal agreements,
representations, warranties or other understandings affecting the same exist. No amendment
hereof shall be effective until and unless reduced to writing and executed by the Parties. The
Parties shall execute any additional documents as may be necessary to implement and carry out
the intent of this Agreement.

ARTICLE 36. SEVERABILITY

It is understood and agreed by the Parties hereto that if any part, term, or provision of this
Agreement is held to be illegal or in conflict with any law, the validity of the remaining portions
or provisions shall not be affected, and the rights and obligations of the Parties shall be construed
and enforced as if this Agreement did not contain the particular part, term or provision held to be
invalid.

ARTICLE 37. LEGAL REFERENCES

All references to statutory sections or chapters shall be. construed to include subsequent
amendments to such provisions, and to refer to the successor provision of any such provision.
References to “applicable law” and “general law” shall be construed to include provisions of
local, state and federal law, whether established by legislative action, administrative rule or
regulation, or judicial decision.

ARTICLE 38. HEADINGS, CONSTRUCTION

The Parties agree that they have each participated in the drafting of this Agreement and that the
rules with respect to construing ambiguities against the drafter of a contract shall not apply in
any action or litigation regarding this Agreement. All articles and descriptive headings of
paragraphs of this Agreement are dnserted for convenience only and shall not affect the
construction or interpretation hereof.

ARTICLE 39. TIME

For purposes of computing‘any period of number of days hereunder for notices or performance of
ten (10) days or less, Saturdays, Sundays and holidays shall be excluded, unless otherwise stated.

ARTICLE 40. E-VERIFY

The CONTRACTOR, and any subcontractor thereof, shall register with and use the E-Verify
system to verify the work authorization status of all new employees of the CONTRACTOR or
subcontractor. The CONTRACTOR hereby represents and warrants that it has, and shall remain
throughout the duration of this Agreement, registered with, and uses and shall continue to use,
the E-Verify system. The CONTRACTOR shall not enter into any contract with a subcontractor
for services hereunder unless such subcontractor also has registered with and uses the E-Verify
system. If the CONTRACTOR enters into a contract with a subcontractor, the subcontractor
shall provide the CONTRACTOR with an affidavit stating that the subcontractor does not
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employ, contract with, or subcontract with an unauthorized alien. The CONTRACTOR shall
maintain a copy of such affidavit for the duration of this Agreement.

Pursuant to Section 488.095(5)(c)3, Florida Statutes, the COUNTY is authorized to terminate
this Agreement if it has a good faith belief that the CONTRACTOR has knowingly violated
Section 448.09(1), Florida Statutes, regarding the employment of someone not authorized to
work by the immigration laws of the United States, the U.S. Attorney General, or the Secretary
of the Department of Homeland Security. Such termination action is not considered a breach of
contract.

ARTICLE 41. FUNDS FOR IDENTIFICATION DOCUMENTS

No funds provided by the COUNTY pursuant to this Agreement shall be used for the purpose of
issuing an identification card or document to an individual who does not provide proof of lawful
presence in the United States.

ARTICLE 42. ANTI-HUMAN TRAFFICKING

CONTRACTOR shall provide County with a sworn-affidavit signed by an officer or a
representative of CONTRACTOR under penalty of perjury attesting that CONTRACTOR does
not use coercion for labor or services, as such terms are defined in Section 787.06, Florida
Statutes.

ARTICLE 43. AUTHORITY TO EXECUTE

Each of the Parties hereto covenants to the other Party that it has lawful authority to enter into
this Agreement.

[Remainder of page intentionally left'blank]
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be duly executed
effective as of the date set forth above.

CONTRACTOR NAME

By:

Printed Name:

Title:

Date:

MANATEE COUNTY, a political subdivision
of the State of Florida

Jacob Erickson, MBA, CPPO, NIGP-CPP
Purchasing Official

Date:
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EXHIBIT A, SCOPE OF SERVICES

Manatee County BCC
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EXHIBIT B, FEE RATE SCHEDULE

1. FEES
Fees for the goods and services detailed in this Agreement shall be as indicated in this
Exhibit B.

2. ESCALATION/DE-ESCALATION
<Contractor/Supplier> fees for <type of good/service> shall remain firm for a minimum
of <years/months> after execution of the Agreement. Any escalation or de-
escalation in pricing thereafter will be based on the <identify the index source, index
name, and the index number> change in most recent 12- month period. No more than
price increase is allowed in a month period.

[Remainder of page intentionally left blank]
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EXHIBIT C, AFFIDAVIT OF NO CONFLICT

STATE OF
COUNTY OF

BEFORE ME, the undersigned authority, this day personally appeared [INSERT NAME] __
, as [INSERT TITLE] of
[INSERT CONTRACTOR NAME] ,  (hereinafter
"CONTRACTOR") with full authority to bind CONTRACTOR, who being first duly sworn,
deposes and says that CONTRACTOR:

(a) Is not currently engaged and will not become engaged in any obligations, undertakings or
contracts that will require CONTRACTOR to maintain an adversarial role against the County or
that will impair or influence the advice, recommendations or quality of work provided to the
County; and

(b) Has provided full disclosure of all potentially conflicting contractual relationships and
full disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) Has provided full disclosure of prior work history and qualifications that may be deemed
to raise a possible question of conflict(s).

Affiant makes this Affidavit for the purpose of inducing Manatee County, a political subdivision

of the State of Florida, to enter into_this Agreement No. for
DATED this day of , 20
CONTRACTOR Signature
The foregoing instrument was sworn to and acknowledged before me this day of
, 20 , by INAME] , as [TITLE]
of [CONTRACTOR] . He / She is

personally known to me or has produced
[TYPE OF IDENTIFICATION] as identification.

Notary Signature
Commission No.

Please return this completed and signed exhibit with your agreement.
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EXHIBIT D, ANTI-HUMAN TRAFFICKING AFFIDAVIT
(Section 787.06, Florida Statutes)

Before me, the undersigned authority, personally appeared ,
who was sworn and says that the following information is true and correct:

1. My name is of . I have been

authorized by the Company to provide and execute this affidavit.

2. I am over eighteen years of age and the following information is given from my own
personal knowledge.

3. Company is a nongovernmental entity and I hereby attest that Company does not use
coercion for labor or services as defined in Section 787.06, Florida Statutes.

4. This affidavit is made and given by affiant under penalty of perjury with full knowledge
of applicable Florida laws regarding sworn affidavits and the penalties and liabilities
resulting from false statements and misrepresentations therein.

Signature

STATE OF
COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of [_| physical presence or [_] online
notarization

this day of! , 2025, by . who

[]is personally known to‘me or
[ ] has produced as identification.

[CHECK APPLICABLE BOXES TO SATISFY IDENTIFICATION REQUIREMENT OF
SECTION 117.05, FLORIDA STATUTES]

My Commission Expires:

Signature of Notary Public
(Legibly print, type, or stamp commissioned name of Notary Public and affix official notary seal
below.)

Please return this completed and signed exhibit with your agreement
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EXHIBIT E, INSURANCE AND BOND REQUIREMENTS

The CONTRACTOR will not commence work under the resulting Agreement until all insurance
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and
submit to the Procurement Division within ten (10) calendar days from the date of notice of
intent to award, at its expense, the following minimum amounts of insurance (inclusive of any
amounts provided by an umbrella or excess policy): Work under this Agreement cannot
commence until all insurance coverages indicated herein have been obtained on a standard
ACORD form (inclusive of any amounts provided by an umbrella or excess policy):

X Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned,
hired and non-owned vehicles for bodily injury and property damage of not less than:

$1,000,000 Combined Single Limit; OR

$ 500,000 Bodily Injury and $500,000 Property Damage

$10,000 Personal Injury Protection (No Fault)

$500,000 Hired, Non-Owned Liability

$10,000 Medical Payments

This policy shall contain severability of interests’ provisions.

X Commercial General Liability Insurance Required Limits (per Occurrence form only;
claims-made form is not acceptable)
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name ‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured,
and include limits not less than:

e $1,000,000 Single Limit Per Occurrence
$2,000,000 Aggregate
$1,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury Liability
$50,000 Fire Damage Liability
$10,000 Medical Expense, and
$1,000,000, Third Party Property Damage
$ Project Specific Aggregate (Required on projects valued at over $10,000,000)
This policy shall contain severability of interests’ provisions.

X Employer’s Liability Insurance
Coverage limits of not less than:

e $100,000 Each Accident
e $500,000 Disease Each Employee
e $100,000 Disease Policy Limit
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X Worker’s Compensation Insurance

[ ] US Longshoremen & Harbor Workers Act
[ ] Jones Act Coverage

Coverage limits of not less than:

e Statutory workers’ compensation coverage shall apply for all employees in compliance
with the laws and statutes of the State of Florida and the federal government.

e [f any operations are to be undertaken on or about navigable waters, coverage must be
included for the US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee
leasing agency shall provide evidence of Workers’ Compensation coverage and Employer’s
Liability coverage for all personnel on the worksite and in compliance with the above Workers’
Compensation requirements. NOTE: Workers” Compensation coverage is a firm requirement.
Elective exemptions are considered on a case-by-case basis and are approved in a very limited
number of instances.

[_] Aircraft Liability Insurance Required Limits

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name ‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured,
and include limits not less than:

e § Each Occurrence Property and Bodily Injury with no less than $100,000 per
passenger each occurrenceor a ‘smooth’ limit.
e 5 General Aggregate.

[ ] Un-Manned Aircraft Liability Insurance (Drone)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name ‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured,
and include limits not less than:

o § Each Occurrence Property and Bodily Injury; Coverage shall specifically include
operation of Unmanned Aircraft Systems (UAS), including liability and property damage.
e 5 General Aggregate

[ ] Installation Floater Insurance

When the contract or agreement does not include construction of, or additions to, above ground
building or structures, but does involve the installation of machinery or equipment, Installation
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed
and name “Manatee County, a political subdivision of the State of Florida” as an Additional
Insured, and include limits not less than:

e 100% of the completed value of such addition(s), building(s), or structure(s)
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[_] Professional Liability and/or Errors and Omissions (E&O) Liability Insurances
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form.
If the coverage form is on a claims-made basis, then coverage must be maintained for a minimum
of three years from termination of date of the contract. Limits must not be less than:

e $1,000,000 Bodily Injury and Property Damage Each Occurrence
e $2,000,000 General Aggregate

[ ] Builder’s Risk Insurance

When the contract or agreement includes the construction of roadways and/or the addition of a
permanent structure or building, including the installation of machinery and/or equipment,
Builder’s Risk Insurance shall be afforded under a per occurrence policy form, policy shall be
endorsed and name “Manatee County, a political subdivision of the State of Florida” as an
Additional Insured, and include limits not less than:

e An amount equal to 100% of the completed value of the project, or the value of the
equipment to be installed
e The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of
materials, equipment, supplies of any kind whatsoever to be used on or incidental to the project,
theft coverage, and Waiver of Occupancy Clause Endorsement, where applicable.

[] Cyber Liability Insurance

Coverage shall comply with Florida-Statute 501.171, shall be afforded under a per occurrence
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the
State of Florida’ as an Additional Insured, and include limits not less than:

Security Breach Liability

Security Breach Expense Each Occurrence
Security Breach Expense Aggregate
Replacement or Restoration of Electronic Data
Extortion Threats

Business Income and Extra Expense

Public Relations Expense

AR R R AR AR

NOTE: Policy must not carry a self-insured retention/deductible greater than $25,000.

[ ] Hazardous Materials Insurance (As Noted Below)

Hazardous materials include all materials and substances that are currently designated or defined
as hazardous by the law or rules of regulation by the State of Florida or federal government.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy
form, and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the
State of Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then
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coverage must be maintained for a minimum of three years from termination of date of the
contract. Limits must not be less than:

[_] Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury
and Property Damage to include sudden and gradual release, each claim and aggregate.

[ Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury
and Property Damage to include sudden and gradual release, each claim and aggregate.

[ | Disposal

When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of
Insurance from the disposal facility for Environmental Impairment Liability Insurance covering
liability.

e Amount equal to the value of the contract, subject.to a $1,000,000 minimum, for Liability
for Sudden and Accidental Occurrences, each claim and an aggregate.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability
for Non-Sudden and Accidental Occurrences, each claim and an aggregate.

[] Hazardous Waste Transportation Insurance

CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance
for Automobile Liability insurance with Endotsement MCS-90 for liability arising out of the
transportation of hazardous materials. EPA identification number shall be provided.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy
form and the policy shall be endorsed and name “Manatee County, a political subdivision of the
State of Florida” as an‘Additional Insured. If the coverage form is on a claims-made basis, then
coverage must be maintained for a minimum of three years from termination of date of the
contract. Limits must not be less than:

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, per
accident.

[] Liquor Liability Insurance
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name ‘“Manatee County, a political subdivision of the State of Florida as an Additional Insured,
and include limits not less than:

e $1,000,000 Each Occurrence and Aggregate
[ ] Garage Keeper’s Liability Insurance

Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County
motor vehicles is inherent or implied within the provision of the contract.
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Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida™ as an Additional Insured,
and include limits not less than:

e Property and asset coverage in the full replacement value of the lot or garage.

[ ] Bailee’s Customer Liability Insurance

Coverage shall be required for damage and/or destruction when County property is temporarily
under the care or custody of a person or organization, including property that is on, or in transit
to and from the person or organization’s premises. Perils covered should include fire, lightning,
theft, burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during
transportation by a carrier.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured,
and include limits not less than:

e Property and asset coverage in the full replacement value of the County asset(s) in the
CONTRACTOR’S care, custody and control.

[ ] Hull and Watercraft Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and
name ‘“Manatee County, a political subdivision of the State of Florida™ as an Additional Insured,
and include limits not less than:

Each Occurrence
General Aggregate
Fire Damage Liability
10,000 Medical Expense, and
Third Party Property Damage
Project Specific Aggregate (Required on projects valued at over $10,000,000)

AR IR R C s e

[] Other [Specify]

REQUIRED BONDS

[_] Bid Bond

A Bid Bond in the amount of $ or % of the total offer. Bid bond shall be submitted
with the sealed response and shall include project name, location, and / or address and project
number. In lieu of the bond, the bidder may file an alternative form of security in the amount of
$ or % of the total offer. in the form of a money order, a certified check, a cashier’s
check, or an irrevocable letter of credit issued to Manatee County. NOTE: A construction project
over $200,000 requires a Bid Bond in the amount of 5% of the total bid offer.

[ ] Payment and Performance Bond
A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the
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1I.

award amount and shall be presented to Manatee County within ten (10) calendar days of
issuance of the notice of intent to award. NOTE: A construction project over $200,000 requires a
Payment and Performance Bond.

I. INSURANCE REQUIREMENTS

THE POLICIES ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE
FOLLOWING PROVISIONS:

Commercial General Liability and Automobile Liability Coverages

a.

C.

“Manatee County, a Political Subdivision of the State of Florida,” is to be named
as an Additional Insured in respect to: Liability arising out of activities performed
by or on behalf of the CONTRACTOR, his agents, representatives, and employees;
products and completed operations of the CONTRACTOR; or automobiles owned,
leased, hired or borrowed by the CONTRACTOR. The coverage shall contain no
special limitation(s) on the scope of protection afforded to the COUNTY, its officials,
employees or volunteers.

In addition to furnishing a Certificate of Insurance, the CONTRACTOR shall provide
the endorsement that evidences Manatee COUNTY being listed as an Additional
Insured. This can be done in one of two ways: (1) an endorsement can be issued that
specifically lists “Manatee County, a Political Subdivision of the State of Florida,” as
Additional Insured; or, (2) an‘endorsement can be issued that states that all Certificate
Holders are Additional Insured with respect to the policy.

The CONTRACTOR'S insurance coverage shall be primary insurance with respect to
the COUNTY, its officials, ‘employees and volunteers. Any insurance or self-
insurance maintained by the COUNTY, its officials, employees or volunteers shall be
excess of CONTRACTOR's insurance and shall be non-contributory.

The insurance policies must be on an occurrence form.

Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the COUNTY, its officials,
employees and volunteers for losses arising from work performed by the CONTRACTOR for
the COUNTY.

General Insurance Provisions Applicable To All Policies:

a. Prior to the execution of contract, or issuance of a Purchase Order, and then annually

upon the anniversary date(s) of the insurance policy’s renewal date(s) for as long as
this contract remains in effect, CONTRACTOR shall furnish the COUNTY with a
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Certificate(s) of Insurance (using an industry accepted certificate form, signed by the
Issuer, with applicable endorsements, and containing the solicitation or contract
number, and title or description) evidencing the coverage set forth above and naming
“Manatee County, a Political Subdivision of the State of Florida” as an Additional
Insured on the applicable coverage(s) set forth above.

b. If the policy contains an aggregate limit, confirmation is needed in writing (letter,
email, etc.) that the aggregate limit has not been eroded to procurement representative
when supplying Certificate of Insurance.

In addition, when requested in writing from the COUNTY, CONTRACTOR will
provide the COUNTY with a certified copy of all applicable policies. The address
where such certificates and certified policies shall be sent or delivered is as follows:

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division

1112 Manatee Avenue West, Suite 969

Bradenton, FL. 34205

c. The project’s solicitation number and title shall be listed on each certificate.

d. CONTRACTOR shall provide thirty(30) days written notice to the Risk Manager of
any cancellation, non-renewal, termination, material change, or reduction in coverage
of any insurance policies to procurement representative including solicitation number
and title with all notices.

e. CONTRACTOR agrees that should at any time CONTRACTOR fail to meet or
maintain the required insurance coverage(s) as set forth herein, the COUNTY may
terminate this contract.

f. The CONTRACTOR waives all subrogation rights against COUNTY, a Political
Subdivision of the State of Florida, for all losses or damages which occur during the
contract and for any events occurring during the contract period, whether the suit is
brought during the contract period or not.

g. The CONTRACTOR has sole responsibility for all insurance premiums and policy
deductibles.

h. It is the CONTRACTOR'S responsibility to ensure that his agents, representatives
and subcontractors comply with the insurance requirements set forth herein.
CONTRACTOR shall include his agents, representatives, and subcontractors working
on the project or at the worksite as insured under its policies, or CONTRACTOR shall
furnish separate certificates and endorsements for each agent, representative, and
subcontractor working on the project or at the worksite. All coverages for agents,
representatives, and subcontractors shall be subject to all of the requirements set forth to
the procurement representative.
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1. All required insurance policies must be written with a carrier having a minimum
A.M. Best rating of A- FSC VII or better. In addition, the COUNTY has the right to
review the CONTRACTOR’s deductible or self-insured retention and to require that
it be reduced or eliminated.

j. CONTRACTOR understands and agrees that the stipulated limits of coverage listed
herein in this insurance section shall not be construed as a limitation of any potential
liability to the COUNTY, or to others, and the COUNTY’S failure to request
evidence of this insurance coverage shall not be construed as a waiver of
CONTRACTOR'’S obligation to provide and maintain the insurance coverage
specified.

k. CONTRACTOR understands and agrees that the COUNTY does not waive its
immunity and nothing herein shall be interpreted as a waiver of the COUNTY’S
rights, including the limitation of waiver of immunity, as set forth in Florida Statutes
768.28, or any other statutes, and the COUNTY expressly reserves these rights to the
full extent allowed by law.

1. No award shall be made until the Procurement Division has received the Certificate
of Insurance in accordance with this section.

1I1. BONDING REQUIREMENTS

Bid Bond/Certified Check. By submitting a proposal, the CONTRACTOR agrees should its
proposal be accepted, to execute the form of Agreement and present the same to COUNTY
for approval within ten (10) calendar days after notice of intent to award. The
CONTRACTOR further agrees that failure to execute and deliver said form of Agreement
within ten (10) calendar days will result in damages to COUNTY and as guarantee of payment
of same a bid bond/certified check shall be enclosed within the submitted sealed proposal in the
amount of five (5%) percent of the total amount of the proposal. The CONTRACTOR further
agrees that in case the CONTRACTOR fails to enter into an Agreement, as prescribed by
COUNTY, the bid bond/certified check accompanying the proposal shall be forfeited to
COUNTY as agreed liquidated damages. If COUNTY enters into an agreement with a
CONTRACTOR, or if COUNTY rejects any and/or all proposals, accompanying bond will be
promptly returned.

Payment and Performance Bonds. Prior to commencing work, the CONTRACTOR shall
obtain, for the benefit of and directed to COUNTY, a Payment and Performance Bond satisfying
the requirements of Section 255.05, Florida Statutes, covering the faithful performance by the
CONTRACTOR of its obligation under the Contract Documents, including but not limited to the
construction of the project on the project site and the payment and obligations arising thereunder,
including all payments to Subcontractors, laborers, and materialmen. The surety selected by the
CONTRACTOR to provide the Payment and Performance Bond shall be approved by COUNTY
prior to issuance of such Bond, which approval shall not be unreasonably withheld or delayed
provided that surety is rated A- or better by Best’s Key Guide, latest edition.

28

Manatee County BCC Invitation for Bid No. 26-R089903JH 107



Failure to provide the required bonds on the prescribed form may result in CONTRACTOR
being deemed nonresponsive. Bonds must be in the form prescribed in Section 255.05, Florida
Statutes, and must not contain notice, demand or other terms and conditions, including informal
pre-claim meetings, not provided for in Section 255.05, Florida Statutes.

Bonds shall be in an amount equal to 100% of the contract price issued by a duly authorized and
nationally recognized surety company, authorized to do business in the State of Florida,
satisfactory to COUNTY. Surety shall be rated as “A-" or better by Best’s Key Guide, latest
edition. The attorney-in-fact who signs the bonds must file with the bonds, a certificate and
effective dated copy of power-of-attorney. Payment and Performance Bonds shall be issued to
“Manatee County, a political subdivision of the State of Florida”, within ten (10) calendar days
after issuance of notice of intent to award.

In addition, pursuant to Section 255.05(1)(b), Florida Statutes, prior to commencing work, the
CONTRACTOR shall be responsible and bear all costs associated to record the Payment and
Performance Bond with the Manatee County Clerk of the Circuit Court. A certified copy of said
recording shall be furnished to the Procurement Division upon filing. Pursuant to Section
255.05(1)(b), Florida Statutes, COUNTY will make no payment to the CONTRACTOR until the
CONTRACTOR has complied with this paragraph.

Furnishing Payment and Performance Bonds shall‘be requisite to execution of an Agreement
with COUNTY. Said Payment and Performance -Bonds will remain in force for the duration of
this Agreement with the premiums paid by the CONTRACTOR. Failure of the CONTRACTOR
to execute such Agreement and to supply the required bonds shall be just cause for cancellation
of the award. COUNTY may then contract with the next lowest, responsive and responsible
CONTRACTOR or re-advertise this RFP.

Failure of COUNTY at any time to require performance by the CONTRACTOR of any

provisions set out in the resulting Agreement will in no way affect the right of COUNTY,
thereafter, to enforce those provisions.

[Remainder of page intentionally left blank]
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CONTRACTOR’S INSURANCE STATEMENT

THE UNDERSIGNED has read and understands the aforementioned insurance and bond
requirements of this Agreement and shall provide the insurance required by this section within
ten (10) days from the date of notice of intent to award.

Date:

Contractor’s Name:

Authorized Signature:

Printed Name/Title:

Insurance Agency:

Agent Name:

Agent Phone:

Surety Agency:

Surety Name:

Surety Phone:

Please return this completed and signed statement with your agreement.
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EXHIBIT 6, SAMPLE GENERAL CONDITIONS
IFB NO. 26-R089903JH

GENERAL CONDITIONS
of the

CONSTRUCTION AGREEMENT
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GENERAL CONDITIONS

ARTICLE I

DEFINITIONS

1.1 Definitions. For purposes of the Contract Documents, the following terms shall
have the following meanings.

A. Acceptance: The acceptance of the Project into the Owner’s operating
public infrastructure.

B. Application for Payment: The form approved and accepted by the Owner,
which is to be used by Contractor in requesting progress payments or final payment and which is
to include such supporting documentation as is required by the Contract Documents.

C. Architect/Engineer: , a
corporation or limited liability company, registered and licensed to do business in the State of
Florida, OR , an employee of Owner.

D. Change Order: A written order ‘signed by the Owner, the
Architect/Engineer and the Contractor authorizing a change in the Project Plans and/or
Specifications and, if necessary, a corresponding adjustment in the Contract Sum and/or Contract
Time, pursuant to Article V.

E. Construction Services: The Construction Services to be provided by
Contractor pursuant to Section 2.4, in‘accordance with the terms and provisions of the Contract
Documents.

F. Construction Team: The working team established pursuant to Section

G. Contract Sum: The total compensation to be paid to the Contractor for
Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of
the Contract Documents

H. Contract Time: The time period during which all Construction Services are
to be completed pursuant to the Contract Documents, to be set forth in the Project Schedule.

L Contractor’s Personnel: The Contractor’s key personnel designated by

Contractor.

J. Days: Calendar days except when specified differently. When time is
referred to in the Contract Documents by days, it will be computed to exclude the first and include
the last day of such period. If the last day of any such period falls on a Saturday or Sunday or legal
holiday, such day will be omitted from the computation.

K. Defective: When modifying the term “Work™, referring to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does
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not meet the requirements of any inspection, reference standard, test or approval referred to in the
Contract Documents, or that has been damaged prior to Owner’s approval of final payment (unless
responsibility for the protection thereof has been assumed by Owner).

L. Field Directive: A written order issued by Owner which orders minor
changes in the Work not involving a change in Contract Time, to be paid from the Owner’s
contingency funds.

M. Final Completion Date: The date upon which the Project is fully
constructed and all Work required on the Project and Project Site is fully performed as verified in
writing by the Owner.

N. Float Time: The time available in the Project Schedule during which an
unexpected activity can be completed without delaying Substantial Completion of the Work.

0. Force Majeure: Those conditions constituting excuse from performance as
described in and subject to the conditions described in Article XII.

P. Notice to Proceed: Written notice by Owner (after execution of Contract)
to Contractor fixing the date on which the Contract Time will' commence to run and on which
Contractor shall start to perform the Work.

Q. Owner: Manatee County, a political subdivision of the State of Florida.

R. Owner’s Project Representative: The individual designated by Owner to
perform those functions set forth in Section 7.8.

S. Payment and Performance Bond: The Payment and Performance Bond
security posted pursuant to Section 2.4.Y to'guarantee payment and performance by the Contractor
of its obligations hereunder.

T. Permitting Authority: Any applicable governmental authority acting in its
governmental and regulatory capacity which is required to issue or grant any permit, certificate,
license or other approval which is required as a condition precedent to the commencement or
approved of the Work, or any part thereof, including the building permit.

U. Price quote: A written statement submitted by the Contractor in response
to a Change Order requested or issued by the Owner, which sets forth the Contractor’s proposed
cost to perform the additional labor, materials, services, or other obligations required by the
Change Order which includes the following: itemized costs complete with supporting breakdowns,
unit prices, schedule impacts, and other documentation as requested by County staff.

V. Procurement Ordinance: The Manatee County Procurement Code, Chapter
2-26 of the Manatee County Code of Laws, as amended from time to time.

W. Progress Report: A report to Owner that includes all information required
pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE, hereof.
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X. Project: The total construction of which the Work performed under the
Contract Documents may be the whole or a part and which may include construction by Owner
and by separate contractors. For the purposes of the Contract Documents, the term Project shall
include all areas of proposed improvements and all areas which may reasonably be judged to have
an impact on the Project.

Y. Project Costs: The costs incurred by the Contractor to plan, construct and
equip the Project and included within, and paid as a component of, the Contract Sum.

Z. Project Manager: Subject to the prior written consent of Owner, the
individual designated to receive notices on behalf of the Contractor, or such other individual
designated by the Contractor, from time to time, pursuant to written notice in accordance with the
Contract Documents.

AA. Project Plans and Specifications: The one hundred percent (100%)
construction drawings and specifications prepared by the Architect/Engineer, and any changes,
supplements, amendments or additions thereto approved by the Owner, which shall also include
any construction drawings and final specifications required for the repair or construction of the
Project, as provided herein.

BB. Project Schedule: The schedule. andsequence of events for the
commencement, progression and completion of the Project, developed pursuant to Section 2.3., as
such schedule may be amended as provided herein.

CC. Project Site: The site depicted in the Project Plans and Specifications,
inclusive of all rights of way, temporary construction easements or licensed or leased sovereign
lands.

DD. Subcontractor: ‘Any individual (other than a direct employee of the
Contractor) or organization retained by Contractor to plan, construct or equip the Project pursuant
to Article IV.

EE.  Substantial Completion and Substantially Complete: The stage in the
progress of the Work when the Work or designated portion thereof is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its
intended use; provided, however, that as a condition precedent to Substantial Completion, the
Owner has received all certificates of occupancy or completion and other permits, approvals,
licenses, and other documents from any governmental authority which are necessary for the
beneficial occupancy of the Project or any designated portion thereof.

FF.  Substantial Completion Date: The date on which the Project or designated
portion thereof is deemed to be Substantially Complete, as evidenced by receipt of (i) the
Architect/Engineer’s certificate of Substantial Completion, (ii) written Acceptance of the Project
by the Owner, and (ii1) approvals of any other authority as may be necessary or otherwise required.

GG. Substitute: Materials or equipment offered by the Contractor as an
alternative to that set forth in the Project Plans and Specifications, where (i) the Project Plans and
Specifications do not authorize an “approved equal”, or (i1) the Owner, in its reasonable discretion,
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determines that a pre-authorized “approved equal” will result in a substantial change to the Work
because of cost, quality or other difference in comparison to the materials or equipment specified.

HH. Unit Price Work: Work to be paid for on the basis of unit prices.

II. Work: The term “Work” means the construction and services required by
the Contract Documents, whether completed or partially completed, and includes all labor,
materials, equipment and services provided or to be provided by the Contractor to fulfill the
Contractor’s obligations. The Work may constitute the whole or a part of the Project.

1J. Work Directive Change: A written directive to Contractor, issued on or
after the effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project
Representative, ordering an addition, deletion or revision in the Work, or responding to differing
or unforeseen physical conditions under which the Work is to be performed or responding to
emergencies.

ARTICLE II

RELATIONSHIP AND RESPONSIBILITIES

2.1 Relationship between Contractor and Owner. The Contractor accepts the
relationship of trust and confidence established with Owner pursuant to the Contract Documents.
The Contractor shall furnish its best skill and judgment and cooperate with Owner and Owner’s
Project Representative in furthering the interests of the Owner. The Contractor agrees to provide the
professional services required to complete the Project consistent with the Owner’s direction and the
terms of the Contract Documents.. All services provided hereunder by Contractor, either directly or
through Subcontractors, shall be provided in accordance with sound construction practices and
applicable professional construction standards.

A. Purpose. The purpose of the Contract Documents is to provide for the
provision of construction services for the Project on the Project Site by the Contractor, and
construction of the Project by the Contractor in accordance with the Project Plans and
Specifications. The further purpose of the Contract Documents is to define and delineate the
responsibilities and obligations of the parties to the Contract Documents and to express the desire
of all such parties to cooperate to accomplish the purposes and expectations of the Contract
Documents.

B. Construction Team. The Contractor, Owner and Architect/Engineer shall
be called the “Construction Team” and shall work together as a team commencing upon full
execution of the Contract Documents through Substantial Completion. As provided in Section
2.2, the Contractor and Architect/Engineer shall work jointly through completion and shall be
available thereafter should additional services be required. The Contractor shall provide leadership
to the Construction Team on all matters relating to construction. The Contractor understands,
acknowledges and agrees that the Architect/Engineer shall provide leadership to the Construction
Team on all matters relating to design.
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C. Owner’s Reliance on Bid (or Guaranteed Maximum Price Addendum). The
Contractor acknowledges that the representations, statements, information and pricing contained
in its Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the Owner and
have resulted in the award of this Project to the Contractor.

2.2 General Contractor Responsibilities. In addition to the other responsibilities set
forth herein, the Contractor shall have the following responsibilities pursuant to the Contract
Documents:

A. Personnel. The Contractor represents that it has secured, or shall secure, all
personnel necessary to perform the Work, none of whom shall be employees of the Owner.
Primary liaison between the Contractor and the Owner shall be through the Owner’s Project
Representative and Contractor’s Project Manager. All of the services required herein shall be
performed by the Contractor or under the Contractor’s supervision, and all personnel engaged in
the Work shall be fully qualified and shall be authorized or permitted under law to perform such
services.

B. Cooperation with Architect/Engineer. The Contractor’s services shall be
provided in conjunction with the services of the Architect/Engineer. In the performance of
professional services, the Contractor acknowledges that time is ¢critical for Project delivery. The
Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer
and a Contractor requires maximum cooperation between all parties.

C. Timely Performance. The Contractor shall perform all services as
expeditiously as is consistent with professional skill and care and the orderly progress of the Work,
in accordance with the Project Schedule. Verification of estimated Project Schedule goals will be
made as requested by the Owner.

D. Duty to Defend Work. In the event of any dispute between the Owner and
any Permitting Authority that relates to the quality, completeness or professional workmanship of
the Contractor’s services or Work, the Contractor shall, at its sole cost and expense, cooperate with
the Owner to defend the quality and workmanship of the Contractor’s services and Work.

E. Trade and Industry Terminology. It is the intent of the Contract Documents
to describe a functionally complete Project (or part thereof) to be constructed in accordance with
the Contract Documents. Any Work, materials or equipment that may reasonably be inferred from
the Contract Documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or trade meaning
are used to describe Work, materials, or equipment, such words shall be interpreted in accordance
with that meaning. Reference to standard specifications, manuals or codes of any technical society,
organization or association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard specification, manual,
code or laws or regulations in effect at the time of opening of Bids (or at the time of execution of
the Guaranteed Maximum Price Addendum), except as may be otherwise specifically stated.
However, no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of Owner or Contractor, or any of their agents or employees from those
set forth in the Contract Documents. Computed dimensions shall govern over scaled dimensions.
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23 Project Schedule. The Contractor, within ten (10) days after being awarded the
Agreement, shall prepare and submit for the Owner’s and Architect/Engineer’s information a
Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the
conditions of the Work and Project, shall be related to the entire Project to the extent required by
the Contract Documents, and shall provide for expeditious and practicable execution of Work.

A. The Project Schedule shall show a breakdown of all tasks to be performed, and
their relationship in achieving the completion of each phase of Work, subject to
review of Owner and Architect/Engineer and approval or rejection by Owner.
The Project Schedule shall show, at a minimum, the approximate dates on
which each segment of the Work is expected to be started and finished, the
proposed traffic flows during each month, the anticipated earnings by the
Contractor for each month and the approximate number of crews and equipment
to be used. The Project Schedule shall include all phases of procurement,
approval of shop drawings, proposed Change Orders in progress, schedules for
Change Orders, and performance testing requirements. The Project Schedule
shall include a construction commencement date and Project Substantial
Completion Date, which dates shall accommodate known or reasonably
anticipated geographic, atmospheric and weather conditions.

B. The Project Schedule shall serve as the framework for the subsequent
development of all detailed schedules. The Project Schedule shall be used to
verify Contractor performance and to allow the Owner’s Project Representative
to monitor the Contractor’s efforts.

C. The Project Schedule may be adjusted by the Contractor pursuant to Article V.
The Owner shall have the right to reschedule Work provided such rescheduling
is in accord with the remainder of terms of the Contract Documents.

D. The Contractor shall prepare a submittal schedule, promptly after being
awarded the Agreement and thereafter as necessary to maintain a current
submittal schedule, and shall submit the schedule(s) for the
Architect/Engineer’s approval. The Architect/Engineer’s approval shall not be
unreasonably delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the
Architect/Engineer reasonable time to review submittals. If the Contractor fails
to submit a submittal schedule, the Contractor shall not be entitled to any
increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

E. The Contractor shall perform the Work in general accordance with the most
recent schedules submitted to the Owner and Architect/Engineer.

2.4  Construction Services. The Contractor shall provide the following Construction
Services:

A. Construction of Project. The Contractor shall work from the receipt of a
Notice to Proceed through the Substantial Completion of the Project in accordance with the terms
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of the Contract Documents to manage the construction of the Project. The Construction Services
provided by the Contractor to construct the Project shall include without limitation (1) all services
necessary and commensurate with established construction standards, and (2) all services
described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed Maximum
Price Addendum).

B. Notice to Proceed. A Notice to Proceed may be given at any time within
thirty (30) days after the effective date of the Agreement. Contractor shall start to perform the
Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior to
the issuance of the Notice to Proceed.

C. Quality of Work. If at any time the labor used or to be used appears to the
Owner as insufficient or improper for securing the quality of Work required or the required rate of
progress, the Owner may order the Contractor to increase its efficiency or to improve the character
of its Work, and the Contractor shall conform to such an order. Any such order shall not entitle
Contractor to any additional compensation or any increase in Contract Time. The failure of the
Owner to demand any increase of such efficiency or any improvement shall not release the
Contractor from its obligation to secure the quality of Work or the rate of progress necessary to
complete the Work within the limits imposed by the Contract Documents. The Owner may require
the Contractor to remove such personnel as the Owner deems incompetent, careless, insubordinate
or otherwise objectionable, or whose continued employment on the Project is deemed to be
contrary to the Owner’s interest. The Contractor shall provide good quality workmanship and
shall promptly correct construction defects without additional compensation. Acceptance of the
Work by the Owner shall not relieve the Contractor of the responsibility for subsequent correction
of any construction defects.

D. Materials. All materials and equipment shall be of good quality and new,
except as otherwise provided in.the Contract Documents. If required by Architect/Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind
and quality of materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction of the
applicable supplier except as otherwise provided in the Contract Documents.

E. Accountability for Work. The Contractor shall be solely accountable for its
Work, including plans review and complete submittals. The Contractor shall be solely responsible
for means, methods, techniques, sequences and procedures of construction. If a specific means,
method, technique, sequence or procedure of construction is required by the Contract Documents,
the Contractor may utilize an alternative means, method, technique, sequence or procedure
acceptable to the Architect/Engineer if the Contractor submits sufficient information to allow the
Architect/Engineer to determine that the alternative is equivalent to that required by the Contract
Documents.

F. Contract Sum. The Contractor shall construct the Project so that the Project
can be built for a cost not to exceed the Contract Sum.

G. Governing Specifications. In the absence of specified Owner design
standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply with,
the most recent version of the applicable FDOT or AASHTO design standards. In general, the
Project shall be constructed by the Contractor in accordance with applicable industry standards.
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The Contractor shall be responsible for utilizing and maintaining current knowledge of any laws,
ordinances, codes, rules, regulations, standards, guidelines, special conditions, specifications or
other mandates relevant to the Project or the services to be performed.

H. Adherence to Project Schedule. The development and equipping of the
Project shall be undertaken and completed in accordance with the Project Schedule, and within the
Contract Time described therein.

L. Superintendent. The Contractor shall employ a competent superintendent
and necessary assistants who shall be in attendance at the Project Site during performance of the
Work. The superintendent shall represent the Contractor, and communications given to the
superintendent shall be as binding as if given to the Contractor.

(1) The Contractor, as soon as practicable after award of the Agreement, shall
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the
proposed superintendent. The Architect/Engineer may reply within 14 days to the Contractor in
writing stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the
proposed superintendent or (2) that the Architect/Engineer requires additional time to review.
Failure of the Architect/Engineer to reply within 14 days shall constitute notice of no reasonable
objection.

(2) The Contractor shall not employ a proposed superintendent to whom the
Owner or Architect/Engineer has made reasonable and timely objection. The Contractor shall not
change the superintendent without the Owner’s consent, which shall not be unreasonably withheld
or delayed.

J. Work Hours. ~Contractor shall provide competent, suitable qualified
personnel to survey and lay out.the Work and perform construction as required by the Contract
Documents. Contractor shall‘at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site or adjacent
thereto and except as otherwise indicated in the Contract Documents, all Work at the site shall be
performed during regular working hours, and Contractor shall not permit overtime work or the
performance of Work on a Saturday, Sunday or legal holiday without Owner’s written consent
given after prior notice to Architect/Engineer (at least seventy-two (72) hours in advance).

K. Overtime-Related Costs.  Contractor shall pay for all additional
Architect/Engineer charges, inspection costs and Owner staff time for any overtime work which
may be authorized. Such additional charges shall be an obligation of Contractor and no extra
payment shall be made by Owner because such overtime work. At Owner’s option, such overtime
costs may be deducted from Contractor's monthly payment request or Contractor's retainage prior
to release of final payment. Contractor’s obligation to pay all overtime-related costs shall not
apply if Contractor is directed by Owner to work overtime solely for Owner’s convenience.

L. Insurance, Overhead and Utilities. Unless otherwise specified, Contractor
shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the Work.
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M. Cleanliness. The Contractor shall keep the premises and surrounding area
free from accumulation of waste materials or rubbish caused by operations under the Contract. At
completion of the Work, the Contractor shall remove waste materials, rubbish, the Contractor’s
tools, construction equipment, machinery and surplus materials from and about the Project Site.
Contractor shall restore to original conditions all property not designated for alteration by the
Contract Documents If the Contractor fails to clean up as provided in the Contract Documents, the
Owner may do so and Owner shall be entitled to reimbursement from Contractor.

N. Loading. Contractor shall not load nor permit any part of any structure to
be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

0. Safety and Protection. Contractor shall comply with all applicable federal,
state and local safety regulations. Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

(1) All employees on the Work and other persons and organizations who may
be affected thereby;

(2) All the Work and materials and equipment to be incorporated therein,
whether in storage on or off the Project Site; and

(3) Other property at the Project Site or adjacent thereto, including trees,
shrubs, lawns, walks, pavements, roadways, structures, utilities and
underground facilities .not designated for removal, relocation or
replacement during construction.

Contractor shall comply with.all applicable laws and regulations of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss,
and shall erect and maintain all necessary safeguards for such safety and protection. Contractor
shall provide and maintain all passageways, guard fences, lights and other facilities for the
protection required by public authority or local conditions. Contractor shall provide reasonable
maintenance of traffic for the public and preservation of the Owner’s business, taking into full
consideration all local conditions. Contractor's duties and responsibilities for safety and protection
with regard to the Work shall continue until such time as all the Work is completed.

P. Emergencies. In emergencies affecting the safety or protection of persons
or the Work or property at the Project Site or adjacent thereto, Contractor, without special
instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have been
caused thereby. If Owner determines that a change in the Project is required because of the action
taken in response to an emergency, a Work Directive Change or Change Order will be issued to
document the consequences of the changes or variation.

Q. Substitutes. For Substitutes not included with the Bid (or Guaranteed
Maximum Price Addendum), but submitted after the effective date of the Agreement (or

GC-9

Manatee County BCC Invitation for Bid No. 26-R089903JH 125



Guaranteed Maximum Price Addendum), Contractor shall make written application to
Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform
adequately the functions and achieve the results called for by the general design, be similar and of
equal substance to that specified and be suited to the same use as that specified. The application
will also contain an itemized estimate of all costs and delays or schedule impacts that will result
directly or indirectly from review, acceptance and provision of such Substitute, including costs of
redesign and claims of other contractors affected by the resulting change, all of which will be
considered by the Architect/Engineer in evaluating the proposed Substitute. Architect/Engineer
may require Contractor to furnish at Contractor's expense, additional data about the proposed
Substitute. In rendering a decision, Owner, Architect/Engineer and Contractor shall have access
to any available Float Time in the Project Schedule. If Substitute materials or equipment not
included as part of the Bid (or Guaranteed Maximum Price Addendum), but proposed after the
effective date of the Agreement, are accepted and are less costly than the originally specified
materials or equipment, then the net difference in cost shall be credited to the Owner and an
appropriate Change Order executed to adjust the Contract Sum.

(1) Architect/Engineer will be allowed a reasonable time within which to
evaluate each proposed Substitute. Architect/Engineer will be the sole
judge of acceptability and no Substitute will be ordered, installed or utilized
without Architect/Engineer's prior written acceptance which will be
evidenced by either a Change Order or an-approved shop drawing. Owner
may require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any Substitute.

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer and
Architect/Engineer's Consultants for evaluating each proposed Substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in'the Work while the Substitute was undergoing review.

R. Surveys and Stakes. The Contractor shall furnish, as part of the Contract
Sum, all labor, stakes, surveys, batter boards for structures, grade lines and other materials and
supplies and shall set construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper prosecution of the Work.
Where rights-of-way, easements, property lines or any other conditions which make the lay-out of
the Project or parts of the Project critical are involved, the Contractor shall employ a competent
surveyor who is registered in the State of Florida for lay-out and staking. These stakes and marks
shall constitute the field control by and in accord with which the Contractor shall govern and
execute the Work. The Contractor shall be held responsible for the preservation of all stakes and
marks and if for any reason any of the stakes or marks or batter boards become destroyed or
disturbed, they shall be immediately and accurately replaced by the Contractor.

S. Suitability of Project Site. The Contractor has, by careful examination,
satisfied itself as to the nature and location of the Work and all other matters which can in any way
affect the Work, including, but not limited to details pertaining to borings, as shown on the
drawings. Such boring information is not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the Project Site, approximately at the
locations indicated. The Contractor has examined boring data, where available, made its own
interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or
Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be
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encountered. Except as specifically provided in Sections 2.4.U., 5.4 and 5.5, no extra
compensation or extension of time will be considered for any Project Site conditions that existed
at the time of bidding (or at the time of execution of the Guaranteed Maximum Price Addendum).
No verbal agreement or conversation with any officer, agent or employee of the Owner, before or
after the execution of the Agreement, shall affect or modify any of the terms or obligations herein
contained.

T. Project Specification Errors. If the Contractor, during the Work, finds that
the drawings, specifications or other Contract Documents cannot be followed, the Contractor shall
immediately inform the Owner in writing, and the Owner shall promptly check the accuracy of the
information. Any Work done after such discovery, until any necessary changes are authorized,
will be done at the Contractor's sole risk of non-payment and delay.

U. Remediation of Contamination. Owner and Contractor recognize that
remediation of subsurface conditions may be necessary due to potential hazardous materials
contamination. Because the presence or extent of any contamination is not known, Contractor
shall include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays
that might result from any necessary remediation. The Project Schedule will provide a period of
time between demolition activities and the start of the next activity to commence any remediation
if needed. Contractor shall use all reasonable efforts in scheduling the Project to minimize the
likelihood that remediation delays construction. Any hazardous materials remediation Work
which Contractor agrees to perform shall be done pursuant to a Change Order or amendment
consistent with the following:

(1) The dates of Substantial Completion shall be equitably adjusted based on
delays, if any, incurred in connection with remediation efforts.

2) Contractor,.and any Subcontractors which have mobilized on the Project
Site, shall be paid for demonstrated costs of overhead operations at the
Project Site during any period of delay of more than seven (7) days, except
to the extent-.that Work proceeds concurrently with remediation. The
categories of costs to be reimbursed are limited to those reasonably incurred
at the jobsite during the delay period (such as trailers or offices, telephones,
faxes, and the like); equipment dedicated to the Project and located at the
Project Site; salaries and associated costs of personnel dedicated to the
Project to the extent that they do not perform work on other projects; and
other jobsite costs that are reasonable and which are incurred during the
delay period. Subcontractors and suppliers which have not mobilized are
limited to the costs set forth in Section 2.4.U(3).

3) Contractor and any Subcontractor or supplier on the Project who is eligible
for compensation shall be paid any demonstrated costs of escalation in
materials or labor, and reasonable costs of off-site storage of materials
identified to the Project, arising because of any delay of more than seven
(7) days. Such Contractor, Subcontractors and suppliers are obligated to
take all reasonable steps to mitigate escalation costs, such as through early
purchase of materials.
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)

(6)

(7

(1)

)

W.

Contractor, for itself and all Subcontractors and suppliers on the Project,
hereby agrees that the extension of time for delays under Section 2.4.U(1),
and payment of the costs identified in Sections 2.4.U(2) and/or Section
2.4.U(3), are the sole remedies for costs and delays described in this
Section, and waives all claims and demands for extended home office
overhead (including, but not limited to, “Eichleay” claims), lost profit or
lost opportunities, and any special, indirect, or consequential damages
arising as a result of delays described in this Section. The Contract Sum
shall be adjusted to reflect payment of allowable costs.

If any delay described in this section causes the time or cost for the Project
to exceed the Contract Time or the Contact Sum, then the Owner may
terminate the Agreement pursuant to Section 14.2.

Contractor and any Subcontractor or supplier seeking additional costs under
this Section 2.4.U. shall promptly submit estimates or any costs as requested
by Owner, and detailed back-up for all costs when payment is sought or
whenever reasonably requested by Owner. All costs are auditable, at
Owner’s discretion. Bid, estimate and pricing information reasonably
related to any request for additional compensation will be provided
promptly upon request.

Contractor shall include provisions in its subcontracts and purchase orders
consistent with this Section.

Interfacing.

The Contractor shall take such measures as are necessary to ensure proper
construction_and delivery of the Project, including but not limited to
providing that all procurement of long-lead items, the separate construction
Subcontractors, and the general conditions items are performed without
duplication or overlap to maintain completion of all Work on schedule.
Particular attention shall be given to provide that each Subcontractor bid
package clearly identifies the Work included in that particular separate
subcontract, its scheduling for start and completion, and its relationship to
other separate contractors.

Without assuming any design responsibilities of the Architect/Engineer, the
Contractor shall include in the Progress Reports required under this Section
2.4 comments on overlap with any other separate subcontracts, omissions,
lack of correlation between drawings, and any other deficiencies noted, in
order that the Architect/Engineer may arrange for necessary corrections.

Job Site Facilities. The Contractor shall arrange for all job site facilities

required and necessary to enable the Contractor and Architect/Engineer to perform their respective
duties and to accommodate any representatives of the Owner which the Owner may choose to have
present on the Project Site.

Manatee County BCC
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X. Weather Protection. The Contractor shall provide temporary enclosures of
building areas to assure orderly progress of the Work during periods when extreme weather
conditions are likely to be experienced. The Contractor shall also be responsible for providing
weather protection for Work in progress and for materials stored on the Project Site. A
contingency plan shall be prepared upon request of the Owner for weather conditions that may
affect the construction.

Y. Payment and Performance Bond. Prior to the construction commencement
date, the Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and
Performance Bond satisfying the requirements of Section 255.05, Florida Statutes, covering the
faithful performance by the Contractor of its obligations under the Contract Documents, including
but not limited to the construction of the Project on the Project Site and the payment of all
obligations arising thereunder, including all payments to Subcontractors, laborers, and
materialmen. The surety selected by the Contractor to provide the Payment and Performance Bond
shall be approved by the Owner prior to the issuance of such Bond, which approval shall not be
unreasonably withheld or delayed provided that the surety is rated A or better by Best’s Key Guide,
latest edition. For Changes in the Work that result in an increase in the Contract Sum, Owner
reserves the right to require the Contractor to secure and deliver additive riders to the Payment and
Performance Bond.

Z. Construction Phase; Building Permit; Code Inspections. Unless otherwise
provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall
assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of the Work.

(1) Building Permit. The Owner and Architect/Engineer shall provide such
information to any Permitting Authority as is necessary to obtain approval
from the Permitting Authority to commence construction prior to beginning
construction. . The Contractor shall pull any required building permit, and
shall be responsible for delivering and posting the building permit at the
Project Site prior to the commencement of construction. The cost of the
building permit is included in the Contract Sum. The Owner and
Architect/Engineer shall fully cooperate with the Contractor when and
where necessary.

(2) Code Inspections. The Project requires detailed code compliance inspection
during construction in disciplines determined by any Permitting Authority.
These disciplines normally include, but are not necessarily limited to,
structural, mechanical, electrical, plumbing, general building and fire. The
Contractor shall notify the appropriate inspector(s) and the
Architect/Engineer, no less than 24 hours in advance, when the Work is
ready for inspection and before the Work is covered up. All inspections
shall be made for conformance with the applicable ordinances and building
codes. Costs for all re-inspections of Work found defective and
subsequently repaired shall not be included as Project Costs and shall be
borne by the Contractor or as provided in the contract between Contractor
and Subcontractor.
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3) Contractor’s Personnel. The Contractor shall maintain sufficient off-site
support staff and competent full-time staff at the Project Site authorized to
act on behalf of the Contractor to coordinate, inspect, and provide general
direction of the Work and progress of the Subcontractors. At all times
during the performance of the Work, the Owner shall have the right to
demand replacement of Contractor Personnel to whom the Owner has
reasonable objection, without liability to the Contractor.

4) Lines of Authority. To provide general direction of the Work, the
Contractor shall establish and maintain lines of authority for its personnel
and shall provide this information to the Owner and all other affected
parties, such as the code inspectors of any Permitting Authority, the
Subcontractors, and the Architect/Engineer. The Owner and
Architect/Engineer may attend meetings between the Contractor and his
Subcontractors; however, such attendance is optional and shall not diminish
either the authority or responsibility of the Contractor to administer the
subcontracts.

AA. Quality Control. The Contractor shall'develop and maintain a program,
acceptable to the Owner and Architect/Engineer, to assure quality control of the construction. The
Contractor shall be responsible for and supervise the Work of all Subcontractors, providing
instructions to each when their Work does not conform to the requirements of the Project Plans
and Specifications, and the Contractor shall continue to coordinate the Work of each Subcontractor
to ensure that corrections are made in a timely manner so as to not affect the efficient progress of
the Work. Should a disagreement occur between the Contractor and the Architect/Engineer over
the acceptability of the Work, the Owner, at its sole discretion and in addition to any other remedies
provided herein, shall have the right to determine the acceptability, provided that such
determination is consistent with.standards for construction projects of this type and generally
accepted industry standards for workmanship in the State of Florida.

BB. Management of Subcontractors. All Subcontractors shall be compensated
in accordance with Article IV. The Contractor shall solely control the Subcontractors. The
Contractor shall negotiate all Change Orders and Field Orders with all affected Subcontractors and
shall review the costs and advise the Owner and Architect/Engineer of their validity and
reasonableness, acting in the Owner’s best interest. When there is an imminent threat to health
and safety, and Owner’s Project Representative concurrence is impractical, the Contractor shall
act immediately to remove the threats to health and safety and shall subsequently fully inform
Owner of all such action taken. The Contractor shall also carefully review all shop drawings and
then forward the same to the Architect/Engineer for review and actions. The Architect/Engineer
will transmit them back to the Contractor, who will then issue the shop drawings to the affected
Subcontractor for fabrication or revision. The Contractor shall maintain a suspense control system
to promote expeditious handling. The Contractor shall request the Architect/Engineer to make
interpretations of the drawings or specifications requested of him by the Subcontractors and shall
maintain a business system to promote timely response. The Contractor shall inform the
Architect/Engineer which shop drawings or requests for clarification have the greatest urgency, to
enable the Architect/Engineer to prioritize requests coming from the Contractor. The Contractor
shall advise the Owner and Architect/Engineer when timely response is not occurring on any of
the above.
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Manatee County BCC

CC.

(1)

Job Requirements.

The Contractor shall provide each of the following as a part of its services
hereunder:

(a)

(b)

(©)

(d)

(e)

®

(2

(h)

(1)

W)

(k)

Maintain a log of daily activities, including manpower records,
equipment on site, weather, delays, major decisions, etc;

Maintain a roster of companies on the Project with names and
telephone numbers of key personnel;

Establish and enforce job rules governing parking, clean-up, use of
facilities, and worker discipline;

Provide labor relations management and equal opportunity
employment for a harmonious, productive Project;

Provide and administer a safety program for the Project and monitor
for subcontractor compliance without relieving them of
responsibilities to perform Work in accordance with best acceptable
practice;

Provide a quality control program as provided under Section 2.4.C
above;

Provide miscellaneous office supplies that support the construction
efforts which are consumed by its own forces;

Provide for travel to and from its home office to the Project Site and
to those other places within Manatee County as required by the
Project;

Verify that tests, equipment, and system start-ups and operating and
maintenance instructions are conducted as required and in the
presence of the required personnel and provide adequate records of
same to the Architect/Engineer;

Maintain at the job site orderly files for correspondence, reports of
job conferences, shop drawings and sample submissions,
reproductions of original Contract Documents including all
addenda, change orders, field orders, additional drawings issued
after execution of the Agreement, Owner/Architect/Engineer's
clarifications and interpretations of the Contract Documents,
Progress Reports, as-built drawings, and other project related
documents;

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
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suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures, and provide copies of same to
Owner/Architect/Engineer;

) Record names, addresses and telephone numbers of all Contractors,
Subcontractors and major suppliers of materials and equipment;

(m)  Furnish Owner/Architect/Engineer periodic reports, as required, of
progress of the Work and Contractor's compliance with the
approved progress schedule and schedule of shop drawing
submissions;

(n) Consult with Owner/Architect/Engineer in advance of scheduling
major tests, inspections or start of important phases of the Work;

(0) Verify, during the course of the Work, that certificates, maintenance
and operations manuals and other data required to be assembled and
furnished are applicable to the items actually installed, and deliver
same to Owner/Architect/Engineer for review prior to final
Acceptance of the Work; and

(p) Cooperate with Owner in the administration of grants.

(2) The Contractor shall provide personnel and equipment, or shall arrange for
separate Subcontractors to provide each of the following as a Project Cost:

(a) Services of independent testing laboratories, and provide the
necessary testing of materials to ensure conformance to contract
requirements; and

(b) Printing and distribution of all required bidding documents and shop
drawings, including the sets required by Permitting Authority
inspectors.

DD. As-Built Drawings. The Contractor shall continuously review as-built
drawings and mark up progress prints to provide as much accuracy as possible. Prior to, and as a
requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall
provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and
an electronic format of those records showing the location and dimensions of the Project as
constructed, which documents shall be certified as being correct by the Contractor and the
Architect/Engineer. Final as-built drawings shall be signed and sealed by a registered Florida
surveyor.

EE. Progress Reports. The Contractor shall forward to the Owner, as soon as
practicable after the first day of each month, a summary report of the progress of the various parts
of the Work, to include those parts of the Work in fabrication and in the field, stating the existing
status, estimated time of completion and cause of delay, if any. Together with the summary report,
the Contractor shall submit any necessary revisions to the original schedule for the Owner’s review
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and approval. In addition, more detailed schedules may be required by the Owner for daily traffic
control.

FF.  Contractor’s Warranty. The Contractor warrants to the Owner and
Architect/Engineer that materials and equipment furnished under the Contract will be of good
quality and new unless the Contract Documents require or permit otherwise. The Contractor
further warrants that the Work will conform to the requirements of the Contract Documents and
will be free from defects, except for those inherent in the quality of the Work the Contract
Documents require or permit. Work, materials, or equipment not conforming to these
requirements will be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor,
improper or insufficient maintenance, improper operation, or normal wear and tear and normal
usage. Ifrequired by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as
to the kind and quality of materials and equipment.

(1) Contractor shall use its best efforts and due diligence to ensure that during
the warranty period, those entities or individuals who have provided direct
warranties to the Owner as required by the Contract Documents perform all
required warranty Work in a timely manner and at the sole cost and expense
of such warranty providers. Amy such'cost or expense not paid by the
warranty providers shall be paid by the Contractor, to include any costs and
attorney’s fees incurred in warranty-related litigation between Contractor
and any Subcontractors.

(2) The Contractor shall secure guarantees and warranties of Subcontractors,
equipment suppliers and materialmen, and assemble and deliver same to the
Owner in a manner that will facilitate their maximum enforcement and
assure their meaningful implementation. The Contractor shall collect and
deliver to the Owner any specific written guaranties or warranties given by
others as required by subcontracts.

3) At the Owner’s request, the Contractor shall conduct, jointly with the Owner
and the Architect/Engineer, no more than two (2) warranty inspections
within three (3) years after the Substantial Completion Date.

GG. Apprentices. If Contractor employs apprentices, their performance of Work
shall be governed by and shall comply with the provisions of Chapter 446, Florida Statutes.

HH. Schedule of Values. Unit prices shall be established for this Agreement
by the submission of a schedule of values within ten (10) days of receipt of the Notice to Proceed.
The schedule shall include quantities and prices of items equaling the Contract Sum and will
subdivide the Work into components in sufficient detail to serve as the basis for progress payments
during construction. Such prices shall include an appropriate amount of overhead and profit
applicable to each item of Work. Upon request of the County, the Contractor shall support the
values with data which will substantiate their correctness.

II. Other Contracts. The Owner reserves the right to let other contracts in
connection with this Work. The Contractor shall afford other contractors reasonable opportunity
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for the introduction and storage of their materials and execution of their work, and promptly
connect and coordinate the Work with theirs.

ARTICLE III

COMPENSATION

3.1 Compensation. The Contract Sum constitutes the total compensation (subject to
authorized adjustments) payable to Contractor for performing the Work. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor’s expense without
change in the Contract Sum.

A. Adjustments. The Contract Sum may only be changed by Change Order or
by a written amendment. Any claim for an increase or decrease in the Contract Sum shall be based
on written notice delivered by the party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within fifteen (15) days from the beginning of
such occurrence and shall be accompanied by claimant's written statement that the amount claimed
covers all amounts to which the claimant is entitled as a result of the occurrence of said event.
Failure to deliver a claim within the requisite 15-day period shall constitute a waiver of the right
to pursue said claim. Notwithstanding any other provisions of the Contract Documents or herein
to the contrary, if Owner receives from Contractor a price quote for a Change Order requested or
issued by Owner, and the price quote conforms to all statutory requirements and contractual
requirements of the Contract Documents and Project Plans and Specifications, Owner must
approve or deny the price quote and send written notice of that decision to Contractor within thirty-
five (35) days after receipt of such/quote. Owner’s denial notice must specify the alleged
deficiencies in the price quote.and the actions necessary to remedy those deficiencies. If Owner
fails to provide Contractor with a netice in-compliance with Section 218.755, Florida Statutes, the
Change Order and price quote are deemed approved, and Owner must pay Contractor the amount
stated in the price quote upon the.completion of the Change Order.

B. Valuation. The value of any Work covered by a Change Order or of any
claim for an increase or decrease in the Contract Sum shall be determined in one of the following
ways (at Owner’s discretion):

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below; or
(2) By mutual acceptance of a lump sum; or
(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for
overhead and profit. Contractor shall submit an itemized cost breakdown
together with supporting data.
C. Unit Price Work. The unit price of an item of Unit Price Work shall be

subject to re-evaluation and adjustment pursuant to a requested Change Order under the following
conditions:
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(1) If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract Sum and the variation in the quantity of the particular
item of Unit Price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

(2) If there is no corresponding adjustment with respect to any other item of
Work; and

(1) If Contractor believes that it has incurred additional expense as a
result thereof; or

(1))  If Owner believes that the quantity variation entitles it to an
adjustment in the unit price; or

(ii1))  If the parties are unable to agree as to the effect of any such
variations in the quantity of Unit Price Work performed.

3.2 Schedule of Compensation. All payments for services and material under the
Contract Documents shall be made in accordance with the following provisions.

A. Periodic Payments for Services. The Contractor shall be entitled to receive
payment for Construction Services rendered pursuant to Section 2.4 in periodic payments which
shall reflect a fair apportionment of cost and schedule of values of services furnished prior to
payment, subject to the provisions of this Section.

B. Payment for Materials and Equipment. In addition to the periodic payments
authorized hereunder, payments.may be made for material and equipment not incorporated in the
Work but delivered and suitably stored at‘the Project Site, or another location, subject to prior
approval and acceptance by the Owner on each occasion.

C. Credit toward Contract Sum. All payments for Construction Services made
hereunder shall be credited toward the payment of the Contract Sum as Contractor’s sole
compensation for the construction of the Project.

33 Invoice and Payment. All payments for services and materials under the Contract
Documents shall be invoiced and paid in accordance with the following provisions.

A. Invoices. The Contractor shall submit to the Owner periodic invoices for
payment, in a form acceptable to the Owner, which shall include a sworn statement certifying that,
to the best of the Contractor’s knowledge, information and belief, the construction has progressed
to the point indicated, the quality and the Work covered by the invoice is in accord with the Project
Plans and Specifications, and the Contractor is entitled to payment in the amount requested, along
with the cost reports required pursuant to Article II, showing in detail all monies paid out, Project
Costs accumulated, or Project Cost incurred during the previous period. This data shall be attached
to the invoice.

B. Additional Information; Processing of Invoices. Should an invoiced
amount appear to exceed the Work effort believed to be completed, the Owner may, prior to
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processing of the invoice for payment, require the Contractor to submit satisfactory evidence to
support the invoice. All Progress Reports and invoices shall be delivered to the attention of the
Owner’s Project Representative. Invoices not properly prepared (mathematical errors, billing not
reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction.

C. Architect/Engineer’s Approval. Payment for Work completed shall be
subject to the Architect/Engineer approving the payment requested by the Contractor and
certifying the amount thereof that has been properly incurred and is then due and payable to the
Contractor, and identifying with specificity any amount that has not been properly incurred and
that should not be paid.

D. Warrants of Contractor with Respect to Payments. The Contractor warrants
that (1) upon payment of any retainage, materials and equipment covered by a partial payment
request will pass to Owner either by incorporation in construction or upon receipt of payment by
the Contractor, whichever occurs first; (2) Work, materials and equipment covered by previous
partial payment requests shall be free and clear of liens, claims, security interests, or
encumbrances; and (3) no Work, materials or equipment covered by a partial payment request
which has been acquired by the Contractor or any other person performing Work at the Project
Site, or furnishing materials or equipment for the Project, shall be subject to an agreement under
which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed
by the Contractor or any other person.

E. All Compensation Included. Contractor’s compensation includes full
payment for services set forth in the Contract Documents, including but not limited to overhead,
profit, salaries or other compensation of Contractor’s officers, partners and/or employees, general
operating expenses incurred by Contractor and relating to this Project, including the cost of
management, supervision and data processing staff, job office equipment and supplies, and other
similar items.

ARTICLE 1V

SUBCONTRACTORS

4.1 Subcontracts. At the Owner’s request, the Contractor shall provide Owner’s
Project Representative with copies of all proposed and final subcontracts, including the general
and supplementary conditions thereof.

A. Subcontracts Generally. All subcontracts shall: (1) require each
Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the
terms of the Contract Documents, as those terms may apply to the portion of the Work to be
performed by the Subcontractor, (2) provide for the assignment of the subcontracts from
Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that
Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be
an additional insured on all insurance policies required to be provided by the Subcontractor, except
workers’ compensation, (5) assign all warranties directly to Owner, and (6) identify Owner as an
intended third-party beneficiary of the subcontract.
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(1) A Subcontractor is a person or entity who has a direct contract with
Contractor to perform a portion of the Work at the site. The term “Subcontractor” is referred to
throughout the Contract Documents as if singular in number and means a Subcontractor or an
authorized representative of the Subcontractor. The term “Subcontractor” does not include a
separate contractor or subcontractors of a separate contractor.

(2) A Sub-subcontractor is a person or entity who has a direct or indirect
contract with a Subcontractor to perform a portion of the Work at the site. The term “Sub-
subcontractor” is referred to throughout the Contract Documents as if singular in number and
means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

B. No Damages for Delay. Except when otherwise expressly agreed to by
Owner in writing, all subcontracts shall provide:

“LIMITATION OF REMEDIES — NO DAMAGES FOR DELAY. The
Subcontractor's exclusive remedy for delays in the performance of the
contract caused by events beyond its control, including delays claimed to
be caused by the Owner or Architect/Engineer or attributable to the Owner
or Architect/Engineer and including claims based on breach of contract or
negligence, shall be an extension of its ‘Contract time and shall in no way
involve any monetary claim.”

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted
to the Contractor within the time and in the manner in which the Contractor must submit such
claims to the Owner, and that failure to comply with the conditions for giving notice and submitting
claims shall result in the waiver of such claims.

C. Subcontractual Relations. The Contractor shall require each Subcontractor
to assume all the obligations /and responsibilities which the Contractor owes the Owner pursuant
to the Contract Documents, by the parties to the extent of the Work to be performed by the
Subcontractor. Said obligations shall'be made in writing and shall preserve and protect the rights
of the Owner and Architect/Engineer, with respect to the Work to be performed by the
Subcontractor, so that the subcontracting thereof will not prejudice such rights. Where
appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
its sub-subcontractors.

D. Insurance; Acts and Omissions. Insurance requirements for Subcontractors
shall be no more stringent than those requirements imposed on the Contractor by the Owner. The
Contractor shall be responsible to the Owner for the acts and omissions of its employees, agents,
Subcontractors, their agents and employees, and all other persons performing any of the Work or
supplying materials under a contract to the Contractor.

4.2  Relationship and Responsibilities. Except as specifically set forth herein with
respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents or
in any Contract Document does or shall create any contractual relation between the Owner or
Architect/Engineer and any Subcontractor. Specifically, the Contractor is not acting as an agent
of the Owner with respect to any Subcontractor. The utilization of any Subcontractor shall not
relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the payment
of any compensation to the Subcontractor or additional compensation to the Contractor.
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4.3 Payments to Subcontractors; Monthly Statements. The Contractor shall be
responsible for paying all Subcontractors from the payments made by the Owner to Contractor
pursuant to Article III, subject to the following provisions:

A. Payment. The Contractor shall, no later than ten (10) days after receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such
Subcontractor’s Work, pay to each Subcontractor the amount to which the Subcontractor is entitled
in accordance with the terms of the Contractor’s contract with such Subcontractor. The Contractor
shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to sub-Subcontractors in a similar manner. After receipt of payment from Owner, if the
need should arise to withhold payments to Subcontractors for any reason, as solely determined by
Contractor, the Contractor shall promptly restore such monies to the Owner, adjusting subsequent
pay requests and Project bookkeeping as required.

B. Final Payment of Subcontractors. The final payment of retainage to
Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer or
other person designated by the Owner for that purpose, and until both the Architect/Engineer and
the Contractor have issued a written certificate that the Projecthas been constructed in accordance
with the Project Plans and Specifications and approved Change Orders. Before issuance of final
payment to any Subcontractor without any retainage, the Subcontractor shall submit satisfactory
evidence that all payrolls, material bills, and other indebtedness connected with the Project have
been paid or otherwise satisfied, warranty information is complete, as-built markups have been
submitted, and instruction for the Owner’s operating and maintenance personnel is complete. Final
payment may be made to certain select Subcontractors whose Work is satisfactorily completed
prior to the completion of the Project, but only upon approval of the Owner’s Project
Representative.

4.4  Responsibility for Subcontractors. As provided in Section 2.4.BB, Contractor
shall be fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and
other persons and organizations performing or furnishing any of the Work under a direct or indirect
Contract with Contractor just as Contractor is responsible for Contractor's own acts and omissions.

4.5 Contingent Assignment of Subcontracts. FEach subcontract agreement for a
portion of the Work is assigned by the Contractor to the Owner, provided that:

(1) assignment is effective only after termination of the Contract by the
Owner for cause pursuant to Article XIV and only for those subcontract
agreements that the Owner accepts by notifying the Subcontractor and
Contractor in writing; and

(2) assignment is subject to the prior rights of the surety, if any, obligated
under bond relating to the Agreement.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the
Contractor’s rights and obligations under the subcontract. Upon such assignment, if the Work has
been suspended for more than thirty (30) days, the Subcontractor’s compensation shall be
equitably adjusted for increases in cost resulting from the suspension. Upon such assignment to
the Owner, the Owner may further assign the subcontract to a successor contractor or other entity.
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If the Owner assigns the subcontract to a successor contractor or other entity, the Owner shall
nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE V

CHANGES IN WORK

5.1 General. Changes in the Work may be accomplished after execution of the
Agreement, and without invalidating the Agreement, by Change Order, Work Directive Change
or order for a minor change in the Work, subject to the limitations stated in this Article V and
elsewhere in the Contract Documents. Changes in the Work shall be performed under applicable
provisions of the Contract Documents, and the Contractor shall proceed promptly, unless
otherwise provided in the Change Order, Work Directive Change or order for a minor change in
the Work.

5.2 Minor Changes in the Work. The Owner or Architect/Engineer shall have
authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents.
Such change will be effected by written order signed by the Architect/Engineer and shall be
binding on the Owner and Contractor. The Contractor shall abide by and perform such minor
changes. Such changes shall be effected by ‘a Field Directive or a Work Directive Change.
Documentation of changes shall be determined by the Construction Team, and displayed monthly
in the Progress Reports. Because such changes shall not affect the Contract Sum to be paid to the
Contractor, they shall not require a Change Order pursuant to Section 5.6.

5.3  Emergencies. In any emergency affecting the safety of persons or property, the
Contractor shall act at its discretion to prevent threatened damage, injury, or loss. Any increase in
the Contract Sum or extension of time claimed by the Contractor because of emergency Work shall
be determined as provided in Section 5.6. However, whenever practicable, the Contractor shall
obtain verbal concurrence of the Owner’s Project Representative and Architect/Engineer where
the act will or may affect the Contract Sum or Contract Time.

5.4  Concealed Conditions. If the Contractor encounters conditions at the site that are
(1) subsurface or otherwise concealed physical conditions that differ materially from those
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, that
differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor
shall promptly provide notice to the Owner and the Architect/Engineer before conditions are
disturbed and in no event later than ten (10) days after first observance of the conditions. The
Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer
determines that they differ materially and cause an increase or decrease in the Contractor’s cost
of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect/Engineer determines
that the conditions at the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect/Engineer shall
promptly notify the Owner and Contractor in writing, stating the reasons. If the Contractor
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disputes the Architect/Engineer’s determination or recommendation, the Contractor may proceed
as provided in Article VIII. If the Owner disputes the Architect/Engineer’s determination or
recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter
follow the process set forth in Section 8.5.

5.5  Hazardous Materials. In the event the Contractor encounters on the Project Site
material reasonably believed to be hazardous, petroleum or petroleum related products, or other
hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall
immediately stop Work in the area affected and report the condition to the Owner and the
Architect/Engineer in writing. The Work in the affected area shall not thereafter be resumed except
by Change Order or written amendment, if in fact the material or substance has not been rendered
harmless. The Work in the affected area shall be resumed when the Project Site has been rendered
harmless, in accordance with the final determination by the Architect/Engineer or other appropriate
professional employed by Owner. The Contractor shall not be required to perform without its
consent any Work relating to hazardous materials, petroleum or petroleum related products, or
other hazardous or toxic substances. In the event the Contractor encounters on the Project Site
materials believed in good faith to be hazardous or contaminated material, and the presence of
such hazardous or contaminated material was not known and planned for at the time the Contractor
submitted its Bid (or Guaranteed Maximum Price proposal), and it.is necessary for the Contractor
to stop Work in the area affected and delays Work for more than a seven (7) day period,
adjustments to the Contract Sum and/or Contract Time shall be'made in accordance with this
Article V.

5.6 Change Orders; Adjustments to Contract Sum.

A. Change Orders Generally. The increase or decrease in the Contract Sum
resulting from a change authorized pursuant to the Contract Documents shall be determined:

(1) By mutual acceptance of a lump sum amount properly itemized and
supported by sufficient substantiating data, to permit evaluation by the
Architect/Engineer and Owner; or

(2) By unit prices stated in the Agreement or subsequently agreed upon; or
3) By any other method mutually agreeable to Owner and Contractor; or
4) In accordance with applicable Florida law.

If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and
the Architect/Engineer certifies that the work needs to be commenced prior to any such agreement,
the Contractor, provided it receives a written Change Order signed by or on behalf of the Owner,
shall promptly proceed with the Work involved. The cost of such Work shall then be determined
on the basis of the reasonable expenditures of those performing the Work attributed to the change.
However, in the event a Change Order is issued under these conditions, the Owner, through the
Architect/Engineer, will establish an estimated cost of the Work and the Contractor shall not
perform any Work whose cost exceeds that estimated without prior written approval by the Owner.
In such case, the Contractor shall keep and present in such form as the Owner may prescribe an
itemized accounting, together with appropriate supporting data of the increase in overall costs of
the Project. The amount of any decrease in the Contract Sum to be allowed by the Contractor to
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the Owner for any deletion or change which results in a net decrease in costs will be the amount
of the actual net decrease.

5.7 Owner-Initiated Changes. Without invalidating the Agreement and without
notice to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work.
These will be authorized by a written amendment, a Field Directive, a Change Order, or a Work
Directive Change, as the case may be. Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be performed under the applicable conditions
of the Contract Documents (except as otherwise specifically provided). A Work Directive Change
may not change the Contract Sum or the Contract Time; but is evidence that the parties expect that
the change directed or documented by a Work Directive Change will be incorporated in a
subsequently issued Change Order following negotiations by the parties as to its effect, if any, on
the Contract Sum or Contract Time.

5.8 Unauthorized Work. Contractor shall not be entitled to an increase in the Contract
Sum or an extension of the Contract Time with respect to any Work performed that is not required
by the Contract Documents.

5.9  Defective Work. Owner and Contractor shall.execute appropriate Change Orders
(or written amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work, without adjustment to the Contract
Sum.

5.10 Estimates for Changes. At any time Architect/Engineer may request a quotation
from Contractor for a proposed change in the Work. Within twenty-one (21) calendar days after
receipt, Contractor shall submit a written and detailed proposal for an increase or decrease in the
Contract Sum or Contract Time for the proposed change. If the Architect/Engineer is an Owner
employee, they shall have thirty-five (35) calendar days after receipt of the price quote for a change
order to respond in writing. If the Architect/Engineer is not an Owner employee, they shall have
twenty-one (21) calendar days-after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that will result
directly or indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Architect/Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the
change, whether such Work was deleted, added, changed or impacted. Any denial notice from the
Owner’s Architect/Engineer employee must specify the alleged deficiencies in the price quote and
the actions necessary to remedy those deficiencies. Notwithstanding the request for quotation,
Contractor shall carry on the Work and maintain the progress schedule. Delays in the submittal of
the written and detailed proposal will be considered non-prejudicial.

5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders
and other documents permitted or required to be used or transmitted under the Contract Documents
shall be determined by the Owner. Standard Owner forms shall be utilized.

5.12 Changes to Contract Time. The Contract Time may only be changed pursuant to
a Change Order or a written amendment to the Contract Documents. Any claim for an extension
or shortening of the Contract Time shall be based on written notice delivered by the party making
the claim to the other party. Notice of the extent of the claim with supporting data shall be
delivered within fifteen (15) days from detection or beginning of such occurrence and shall be
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accompanied by the claimant's written statement that the adjustment claimed is the entire
adjustment to which the claimant has reason to believe it is entitled to because of the occurrence
of said event. The Contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts or neglect
by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather
conditions or acts of God. Failure to deliver a written notice of claim within the requisite 15-day
period shall constitute a waiver of the right to pursue said claim.

5.13 Notwithstanding any other provisions of the Contract Documents to the contrary,
Owner shall have the right to bring a direct action in the Circuit Court to recover such costs.

ARTICLE VI

ROLE OF ARCHITECT/ENGINEER

6.1 General.

A. Retaining. The Owner shall retain ‘an” Architect/Engineer (whether an
individual or an entity) lawfully licensed to practice in Florida. That person or entity is identified
as the Architect/Engineer in the Agreement and is referred to throughout the Contract Documents
as if singular in number.

B. Duties. Duties, responsibilities and limitations of authority of the
Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or
extended without written consent of the Owner and Architect/Engineer. Consent shall not be
unreasonably withheld.

C. Termination. If the employment of the Architect/Engineer is terminated,
the Owner shall employ a suceessor Architect/Engineer as to whom the Contractor has no
reasonable objection and whose status under the Contract Documents shall be that of the
Architect/Engineer.

6.2  Administration. The Architect/Engineer will provide administration of the
Agreement as described in the Contract Documents and will be an Owner’s representative during
construction until the date the Architect/Engineer approves the final Application for Payment. The
Architect/Engineer will have authority to act on behalf of the Owner only to the extent provided
in the Contract Documents.

A. Site Visits. The Architect/Engineer will visit the site at intervals appropriate
to the stage of construction, or as otherwise agreed with the Owner, to become generally familiar
with the progress and quality of the portion of the Work complete, and to determine in general if
the Work observed is being performed in a manner indicating that the Work, when fully completed,
will be in accordance with the Contract Documents. Unless specifically instructed by Owner, the
Architect/Engineer will not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the Work. The Architect/Engineer will not have control over,
charge of, or responsibility for, the construction means, methods, techniques, sequences or
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procedures, or for the safety precautions and programs in connection with the Work, since these
are solely the Contractor’s rights and responsibilities under the Contract Documents.

B. Reporting. Based on the site visits, the Architect/Engineer will keep the
Owner reasonably informed about the progress and quality of the portion of the Work completed,
and report to the Owner (1) known deviations from the Contract Documents and from the most
recent construction schedule submitted by the Contractor, and (2) defects and deficiencies
observed in the Work. The Architect/Engineer will not be responsible for the Contractor’s failure
to perform the Work in accordance with the requirements of the Contract Documents. The
Architect/Engineer will not have control over or charge of and will not be responsible for acts or
omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or
entities performing portions of the Work.

6.3 Interpretation of Project Plans and Specifications. The Architect/Engineer will
be the interpreter of the requirements of the Project Plans and Specifications. Upon receipt of
comments or objections by Contractor or Owner, the Architect/Engineer will make decisions on
all claims, disputes, or other matters pertaining to the interpretation of the Project Plans and
Specifications.

6.4  Rejection of Non-Conforming Work. Upon consultation with Owner, the
Architect/Engineer shall have the authority to reject Work which-does not conform to the Project
Plans and Specifications.

6.5 Correction of Work. The Contractor shall promptly correct all Work rejected by
the Architect/Engineer for being defective or as failing to conform to the Project Plans and
Specifications, whether observed before or after the Substantial Completion Date and whether or
not fabricated, installed, or completed. The Contractor shall bear all costs of correcting such
rejected Work, including compensation for Architect/Engineer’s additional services made
necessary thereby.

6.6  Timely Performance of Architect/Engineer. The Contractor shall identify which
requests for information or response from the Architect/Engineer have the greatest urgency and
those items which require prioritizing in response by the Architect/Engineer. The Contractor shall
also identify the preferred time period for response and shall request a response time which is
reasonably and demonstrably related to the needs of the Project and Contractor. If
Architect/Engineer claims that Contractor’s expectations for a response are unreasonable, Owner
shall require Architect/Engineer to communicate such claim to Contractor in writing together with
the specific time necessary to respond and the date upon which such response will be made. If
Contractor believes that Architect/Engineer is not providing timely services or responses,
Contractor shall notify Owner of same in writing not less than two (2) weeks before Contractor
believes performance or response time from Architect/Engineer is required without risk of
delaying the Project.

ARTICLE VII

OWNER’S RIGHTS AND RESPONSIBILITIES

GC-27

Manatee County BCC Invitation for Bid No. 26-R089903JH 143



7.1  Project Site; Title. The Owner shall provide the lands upon which the Work under
the Contract Documents is to be done, except that the Contractor shall provide all necessary
additional land required for the erection of temporary construction facilities and storage of his
materials, together with right of access to same. The Owner hereby represents to the Contractor
that it currently has and will maintain up through and including the Substantial Completion Date,
good title to all of the real property constituting the Project Site. Owner agrees to resolve, at its
expense, any disputes relating to the ownership and use of the Project Site which might arise during
construction.

7.2 Project Plans and Specifications; Architect/Engineer. The parties hereto
acknowledge and agree that Owner has previously entered into an agreement with
Architect/Engineer. Pursuant to the terms of such agreement, the Architect/Engineer, as an agent
and representative of Owner, is responsible for the preparation of Project Plans and Specifications
which consist of drawings, specifications, and other documents setting forth in detail the
requirements for the construction of the Project. All such Project Plans and Specifications shall
be provided either by Owner or the Architect/Engineer, and Contractor shall be under no obligation
to provide same and shall be entitled to rely upon the accuracy and completeness of the Project
Plans and Specifications provided by the Architect/Engineer and all preliminary drawings prepared
in connection therewith. The Contractor will be furnished a réproducible set of all drawings and
specifications reasonably necessary for the performance of Contractor’s services hereunder and
otherwise ready for printing. The Contractor shall be notified of any written modification in the
agreement between Owner and Architect/Engineer.

7.3 Surveys; Soil Tests and Other Project Site Information. Owner shall be
responsible for providing a legal description and certified land survey of the Project Site in a form
and content and with such specificity as may be required by the Architect/Engineer and Contractor
to perform their services. To the extent deemed necessary by Owner and Architect/Engineer, and
solely at Owner’s expense, Owner may engage the services of a geotechnical consultant to perform
test borings and other underground ' soils testing as may be deemed necessary by the
Architect/Engineer or the Contractor. Contractor shall not be obligated to provide such surveys or
soil tests and shall be entitled to rely upon the accuracy and completeness of the information
provided; subject, however, to the provisions of Section 2.4.S hereof. Owner shall provide
Contractor, as soon as reasonably possible following the execution of the Contract Documents, all
surveys or other survey information in its possession describing the physical characteristics of the
Project Site, together with soils reports, subsurface investigations, utility locations, deed
restrictions, easements, and legal descriptions then in its possession or control. Upon receipt of all
surveys, soils tests, and other Project Site information, Contractor shall promptly advise Owner of
any inadequacies in such information and of the need for any additional surveys, soils or subsoil
tests. In performing this Work, Contractor shall use the standard of care of experienced contractors
and will use its best efforts timely to identify all problems or omissions. Owner shall not be
responsible for any delay or damages to the Contractor for any visible or disclosed site conditions
or disclosed deficiencies in the Project Site which should have been identified by Contractor and
corrected by Owner prior to the execution of the Contract Documents.

7.4 Information; Communication; Coordination. The Owner’s Project
Representative shall examine any documents or requests for information submitted by the
Contractor and shall advise Contractor of Owner’s decisions pertaining thereto within a reasonable
period of time to avoid unreasonable delay in the progress of the Contractor’s services. Contractor
shall indicate if any such documents or requests warrant priority consideration. However, decisions
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pertaining to approval of the Project Schedule as it relates to the date of Substantial Completion,
the Project Cost, Contractor’s compensation, approving or changing the Contract Sum shall only
be effective when approved by Owner in the form of a written Change Order or amendment to the
Contract Documents. Owner reserves the right to designate a different Owner’s Project
Representative provided Contractor is notified in writing of any such change. Owner and
Architect/Engineer may communicate with Subcontractors, materialmen, laborers, or suppliers
engaged to perform services on the Project, but only for informational purposes. Neither the
Owner nor the Architect/Engineer shall attempt to direct the Work of or otherwise interfere with
any Subcontractor, materialman, laborer, or supplier, or otherwise interfere with the Work of the
Contractor. Owner shall furnish the data required of Owner under the Contract Documents
promptly.

7.5  Governmental Body. The Contractor recognizes that the Owner is a governmental
body with certain procedural requirements to be satisfied. The Contractor has and will make
reasonable allowance in its performance of services for such additional time as may be required
for approvals and decisions by the Owner and any other necessary government agency.

7.6 Pre-Completion Acceptance. The Owner shall have the right to take possession
of and use any completed portions of the Work, although the time for completing the entire Work
or such portions may not have expired, but such taking possession and use shall not be deemed an
acceptance of any Work not completed in accordance with the Contract Documents.

7.7 Ownership and Use of Drawings, Specifications and Other Instruments of
Service.

(1) The Architect/Engineer and the Architect/Engineer’s consultants shall be
deemed the authors and owners of their respective instruments of service,
including the Project Plans and Specifications, and will retain all common
law, statutory and other reserved rights, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the instruments of service.
Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be constructed as
publication in  derogation of the  Architect/Engineer’s or
Architect/Engineer’s consultants’ reserved rights.

(2) The Contractor, Subcontractors, Sub-subcontractors and material or
equipment suppliers are authorized to use and reproduce the drawings and
specifications provided to them solely and exclusively for execution of the
Work. All copies made under this authorization shall bear the copyright
notice, if any, shown on the Project Plans and Specifications or other
instruments of service. The Contractor, Subcontractors, Sub-
subcontractors, and material or equipment suppliers may not use the
drawings or specifications on other projects or for additions to this Project
outside the scope of the Work without the specific written consent of the
Owner, Architect/Engineer and the Architect/Engineer’s consultants.
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7.8  Owner’s Project Representative. Owner’s Project Representative is Owner’s
Agent, who will act as directed by and under the supervision of the Owner, and who will confer
with Owner/Architect/Engineer regarding his actions. The Owner’s Project Representative’s
dealings in matters pertaining to the on-site Work shall, in general, be only with the
Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through
or with the full knowledge of Contractor.

A.

Responsibilities. Except as otherwise instructed in writing by Owner, the

Owner’s Project Representative will:

(1)

)

)

(4)

)

(6)

B.

Attend preconstruction conferences; arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Architect/Engineer and notify those expected to attend in advance;
and attend meetings and maintain and circulate copies of minutes thereof;

Serve as Owner/Architect/Engineer's liaison with Contractor, working
principally through Contractor's superintendent, to assist in understanding
the intent of the Contract Documents. As requested by
Owner/Architect/Engineer, assist in. obtaining additional details or
information when required at thejob site for proper execution of the Work;

Report to Owner/Architect/Engineer whenever he believes that any Work
is unsatisfactory, faulty or defective or does not conform to the Contract
Documents;

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project; record the outcome of these inspections and
report to Ownet/Aschitect/Engineer;

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Architect/Engineer; and

Perform those duties as set forth elsewhere within the Contract Documents.

Limitations. Except upon written instructions of Owner, Owner’s Project

Representative shall not:

(1)

2)

3)

Manatee County BCC

Authorize any deviation from the Contract Documents or approve any
substitute materials or equipment;

Exceed limitations on Owner/Architect/Engineer's authority as set forth in
the Contract Documents;

Undertake any of the responsibilities of Contractor, Subcontractors or
Contractor's superintendent, or expedite the Work;
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(4)  Advise on or issue directions relative to any aspect of the means, methods,
techniques, sequences or procedures of construction unless such is
specifically called for in the Contract Documents;

(5)  Advise on or issue directions as to safety precautions and programs in
connection with the Work;

(6) Authorize Owner to occupy the project in whole or in part; or

(7) Participate in specialized field or laboratory tests.

ARTICLE VIII
RESOLUTION OF DISAGREEMENTS;

CLAIMS FOR COMPENSATION

8.1 Owner to Decide Disputes. The Owner shall reasonably decide all questions and
disputes (with the exception of matters pertaining to the interpretation of the Project Plans and
Specifications which shall be resolved by the Architect/Engineer pursuant to Section 6.3) that may
arise in the execution and fulfillment of the services provided for under the Contract Documents,
in accordance with the Procurement Ordinance.

8.2 Finality. The decision of the Owner upon all claims, questions, disputes and
conflicts shall be final and conclusive, and shall be binding upon all parties to the Contract
Documents, subject to judicial review as provided in Section 8.5 below.

8.3 No Damages for Delay. If at any time Contractor is delayed in the performance of
Contractor’s responsibilities under the Contract Documents as the result of a default or failure to
perform in a timely manner by Owner or Owner’s agents or employees, Contractor shall not be
entitled to any damages except for compensation specifically authorized in Article III.
Contractor’s sole remedy will be a right to extend the time for performance. Nothing herein shall
preclude Contractor from any available remedy against any responsible party other than Owner.
Contractor shall be responsible for liquidated damages for delay if otherwise provided for in the
Contract Documents.

8.4  Permitted Claims Procedure. Where authorized or permitted under the Contract
Documents, all claims for additional compensation by Contractor, extensions of time affecting the
Substantial Completion Date, for payment by the Owner of costs, damages or losses due to
casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the following:

(1) All claims must be submitted as a request for Change Order in the manner
as provided in Article V.

(2) The Contractor must submit a notice of claim to Owner’s Project
Representative and to the Architect/Engineer within fifteen (15) days of the
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)

4

)

(6)

beginning of such occurrence. Failure to submit a claim within the requisite
15-day period shall constitute a waiver of the right to pursue said claim.

Within twenty (20) days of submitting its notice of claim, the Contractor
shall submit to the Owner’s Project Representative its request for Change
Order, which shall include a written statement of all details of the claim,
including a description of the Work affected.

After receipt of a request for Change Order, the Owner’s Project
Representative, in consultation with the Architect/Engineer, shall deliver to
the Contractor, within thirty-five (35) days after receipt of request, its
written response to the claim. If the Architect/Engineer is not an Owner
employee, they shall deliver to the Contractor within twenty-one (21) days
after receipt of request, its written response to the claim. Any denial notice
from the Owner’s Architect/Engineer employee must specify the alleged
deficiencies in the price quote and the actions necessary to remedy those
deficiencies.

In the event the Owner and Contractor are unable to agree on the terms of a
Change Order, the Owner shall have the option to instruct the Contractor to
proceed with the Work. In that event, the-Owner shall pay for those parts
of the Work, the scope and price of which are not in dispute. The balance
of the disputed items in the order to proceed will be resolved after
completion of the Work, based upon completed actual cost.

The rendering of a decision by Owner with respect to any such claim,
dispute or other matter (except any which have been waived by the making
or acceptance ‘of final payment) will be a condition precedent to any
exercise by Owner or Contractor of such right or remedies as either may
otherwise have under the Contract Documents or by laws or regulations in
respect of any-such claim, dispute or other matter.

8.5 Contract Claims and Disputes. After completion of the process set forth in
Section 8.4 above, any unresolved dispute under this Agreement shall be decided by the
Purchasing Official in accordance with Section 2-26-63 of the Manatee County Code of Laws,
subject to an administrative hearing process as provided in Section 2-26-64. The decision of the
hearing officer in accordance with Section 2-26-64 of the Manatee County Code of Laws shall be
the final and conclusive decision subject to exclusive judicial review in circuit court by a petition

for certiorari.

8.6  Claims for Consequential Damages. The Contractor and Owner waive claims
against each other for consequential damages arising out of or relating to this Agreement. This
mutual waiver includes:

(1)

Manatee County BCC

damages incurred by the Owner for rental expenses, for losses of use,
income, profit, financing, business and reputation, and for loss of
management or employee productivity or of the services of such persons,
unless any of such damages or losses are covered by insurance placed by
the Contractor; and
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(2) damages incurred by the Contractor for principal office expenses including
the compensation of personnel stationed there, for losses of financing,
business and reputation, and for loss of profit except anticipated profit
arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination in accordance with Article XIV. Nothing contained in this Section 8.6 shall
be deemed to preclude assessment of liquidated direct damages, when applicable, in accordance
with the requirements of the Contract Documents.

ARTICLE IX

INDEMNITY

9.1 Indemnity.

A. Indemnification Generally. To the fullest extent permitted by law, the
Contractor shall indemnify and hold harmless ' the™ Owner, Architect/Engineer,
Architect/Engineer’s consultants, and agents and employees of any of them from and against
claims, damages, losses and expenses, including but not limited to attorney’s fees, arising out of
or resulting from performance of the Work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property, but only to the extent caused by the negligent acts or omissions of the Contractor, a
Subcontractor or anyone directly or indirectly employed by them or anyone for whose acts they
may be liable, regardless of whether such claim, damage, loss or expense is caused in part by a
party indemnified hereunder. Such.ebligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity which would otherwise exist as to a party or person
described in this Section 9.1.

B. Indemnification; Enforcement Actions. The Contractor’s duty to indemnify
and hold harmless the Owner in Section 9.1 above shall extend to fines, penalties and costs incurred
by the Owner as related to any enforcement action taken by local, state, regional or federal
regulatory entities. The Owner may deduct any of such fines, penalties and costs as described in
this Section from any unpaid amounts then or thereafter due the Contractor under the Contract
Documents. Any of such fines, penalties and costs not so deducted from any unpaid amounts due
the Contractor shall be payable to the Owner at the demand of the Owner, together with interest
from the date of the demand at the maximum allowable rate.

C. Claims by Employees. In claims against any person or entity indemnified
under this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them or anyone for whose acts they may be liable, the indemnification
obligation under Section 9.1.A. shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts or other employee benefit acts.
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9.2 Duty to Defend. The Contractor shall defend the Owner in any action, lawsuit,
mediation or arbitration arising from the alleged negligence, recklessness or intentionally wrongful
conduct of the Contractor and other persons employed or utilized by the Contractor in the
performance of the Work. Notwithstanding any other provisions within this Article IX, so long as
Contractor, through its own counsel, performs its obligation to defend the Owner pursuant to this
Section, Contractor shall not be required to pay the Owner’s costs associated with the Owner’s
participation in the defense.

ARTICLE X

ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS

10.1 Accounting Records. Records of expenses pertaining to all services performed
shall be kept in accordance with generally accepted accounting principles and procedures.

10.2 Inspection and Audit. The Contractor’s records shall be open to inspection and
subject to examination, audit, and/or reproduction during normal working hours by the Owner’s
agent or authorized representative to the extent necessary to adequately permit evaluation and
verification of any invoices, payments or claims submitted by the Contractor or any of its payees
during the performance of the Work. These records shall include, but not be limited to, accounting
records, written policies and procedures, Subcontractor files (including proposals of successful
and unsuccessful bidders), original estimates, estimating worksheets, correspondence, Change
Order files (including documentation covering negotiated settlements), and any other supporting
evidence necessary to substantiate charges related to the Contract Documents. They shall also
include, but not be limited to, those records necessary to evaluate and verify direct and indirect
costs (including overhead allocations) as they may apply to costs associated with the Contract
Documents. For such audits, inspections, examinations and evaluations, the Owner’s agent or
authorized representative shall have access to said records from the effective date of the Contract
Documents, for the duration of Work, and until three (3) years after the date of final payment by
the Owner to the Contractor pursuant to the Contract Documents.

10.3 Access. The Owner’s agent or authorized representative shall have access to the
Contractor’s facilities and all necessary records to conduct audits in compliance with this Article.
The Owner’s agent or authorized representative shall give the Contractor reasonable advance
notice of intended inspections, examinations, and/or audits.

10.4 Ownership of Documents. Upon obtainment of Substantial Completion or
termination of the Agreement, all records, documents, tracings, plans, specifications, maps,
evaluations, reports, transcripts and other technical data, other than working papers, prepared or
developed by the Contractor shall be delivered to and become the property of the Owner. The
Contractor at its own expense may retain copies for its files and internal use.
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ARTICLE XI

PUBLIC CONTRACT LAWS

11.1 Equal Opportunity Employment.

A. Employment. The Contractor shall not discriminate against any employee
or applicant for employment because of race, creed, sex, color, national origin, disability or age,
and will take affirmative action to ensure that all employees and applicants are afforded equal
employment opportunities without discrimination because of race, creed, sex, color, national
origin, disability or age. Such action will be taken with reference to, but shall not be limited to,
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or
termination, rates of training or retraining, including apprenticeship and on-the-job training.

B. Participation. No person shall, on the grounds of race, creed, sex, color,
national origin, disability or age, be excluded from participation in, be denied the proceeds of, or
be subject to discrimination in the performance of the Agreement.

11.2 Immigration Reform and Control Act of 1986. Contractor acknowledges that it
is responsible for complying with the provisions of the Immigration Reform and Control Act of
1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to comply
with the above statutory provisions shall be considered a material breach and shall be grounds for
immediate termination of this Agreement.

11.3 No Conflict of Interest. The Contractor warrants that it has not employed or
retained any company or person, other than a bona fide employee working solely for the Contractor
to solicit or secure this Agreement; and that it has not paid or agreed to pay any person, company,
corporation, individual, or firm otherthana bona fide employee working solely for the Contractor,
any fee, commission, percentage, gift or any other consideration, contingent upon or resulting from
the award or making of this Agreement.

A. No Interest in Business Activity. By accepting award of this Agreement,
the Contractor, which shall include its directors, officers and employees, represents that it presently
has no interest in and shall acquire no interest in any business or activity which would conflict in
any manner with the performance of services required hereunder, including without limitation as
described in the Contractor’s own professional ethical requirements. An interest in a business or
activity which shall be deemed a conflict includes but is not limited to direct financial interest in
any of the material and equipment manufacturers, suppliers, distributors, or contractors who will
be eligible to supply material and equipment for the Project for which the Contractor is furnishing
its services required hereunder.

B. No Appearance of Conflict. The Contractor shall not knowingly engage in
any contractual or professional obligations that create an appearance of a conflict of interest with
respect to the services provided pursuant to the Agreement. The Contractor has provided the
Affidavit of No Conflict, incorporated into the Contract Documents as Exhibit “C”, as a material
inducement for Owner entering the Agreement. If, in the sole discretion of the County
Administrator or designee, a conflict of interest is deemed to exist or arise during the term of this
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Agreement, the County Administrator or designee may cancel this Agreement, effective upon the
date so stated in a written notice of cancellation, without penalty to the Owner.

11.4 Truth in Negotiations. By execution of the Contract Documents, the Contractor
certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the
compensation are accurate, complete and current at the time of contracting. Further, the original
Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where
the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-
current wage rates and other factual unit costs. Such adjustments must be made within one (1)
year after final payment to the Contractor.

11.5 Public Entity Crimes. The Contractor is directed to the Florida Public Entity
Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s
requirement that the Contractor comply with it in all respects prior to and during the term of the
Agreement.

ARTICLE XII

FORCE MAJEURE, FIRE OR OTHER CASUALTY

12.1 Force Majeure.

A. Unavoidable Delays. Delays in any performance by any party contemplated
or required hereunder due to fire, flood, sinkhele, earthquake or hurricane, acts of God,
unavailability of materials, equipment or fuel, war, declaration of hostilities, revolt, civil strife,
altercation or commotion, strike;labor dispute, or epidemic, archaeological excavation, lack of or
failure of transportation facilities, or-any law, order, proclamation, regulation, or ordinance of any
government or any subdivision thereof, or for any other similar cause to those enumerated, beyond
the reasonable control and which with due diligence could not have been reasonably anticipated,
shall be deemed to be events of Force Majeure and any such delays shall be excused. In the event
such party is delayed in the performance of any Work or obligation pursuant to the Contract
Documents for any of the events of Force Majeure stated in this Section 12.1, the date for
performance required or contemplated by the Contract Documents shall be extended by the number
of calendar days such party is actually delayed.

B. Concurrent Contractor Delays. If a delay is caused for any reason provided
in Section 12.1.A.and during the same time period a delay is caused by Contractor, the date for
performance shall be extended as provided in 12.1.A. but only to the extent the time is or was
concurrent.

C. Notice; Mitigation. The party seeking excuse for nonperformance based on
Force Majeure shall give written notice to the Owner, if with respect to the Contractor, or to the
Contractor if with respect to the Owner, specifying its actual or anticipated duration. Each party
seeking excuse from nonperformance based on Force Majeure shall use its best efforts to rectify
any condition causing a delay and will cooperate with the other party, except that neither party
shall be obligated to incur any unreasonable additional costs and expenses to overcome any loss
of time that has resulted.
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12.2 Casualty; Actions by Owner and Contractor. During the construction period, if
the Project or any part thereof shall have been damaged or destroyed, in whole or in part, the
Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly
to collect, or cause to be collected, all valid claims which may have arisen against insurers or others
based upon such damage or destruction. The Contractor shall diligently assess the damages or
destruction and shall prepare an estimate of the cost, expenses, and other charges, including normal
and ordinary compensation to the Contractor, necessary for reconstruction of the Project
substantially in accordance with the Project Plans and Specifications. Within fifteen (15) days
following satisfaction of the express conditions described in subsections (1), (2) and (3) below, the
Contractor covenants and agrees diligently to commence reconstruction and to complete the
reconstruction or repair of any loss or damage by fire or other casualty to the Project to
substantially the same size, floor area, cubic content, and general appearance as prior to such loss
or damage:

(1) Receipt by the Owner or the trustee of the proceeds derived from collection
of all valid claims against insurers or others based upon such damage or
destruction, and receipt of other sums from any source such that the funds
necessary to pay the Project Cost and any additions to the Project Cost
necessitated for repair or reconstruction are available;

(2) Written agreement executed by the Contractor and the Owner, by
amendment to the Contract Documents or otherwise, authorizing and
approving the repair or reconstruction and any additions to the Project Cost
necessitated thereby, ‘including any required adjustment to the Contract
Sum; and

3) Final approval by the Owner of the Project Plans and Specifications for such
repair or reconstruction and issuance of any required building permit.

12.3 Approval of Plans and Specifications. The Owner agrees to approve the plans
and specifications for such reconstruction or repair if the reconstruction or repair contemplated by
such plans and specifications is economically feasible, and will restore the Project, or the damaged
portion thereof, to substantially the same condition as prior to such loss or damage, and such plans
and specifications conform to the applicable laws, ordinances, codes, and regulations. The Owner
agrees that all proceeds of any applicable insurance or other proceeds received by the Owner or
the Contractor as a result of such loss or damage shall be used for payment of the costs, expenses,
and other charges of the reconstruction or repair of the Project.

12.4 Notice of Loss or Damage. The Contractor shall promptly give the Owner written
notice of any significant damage or destruction to the Project, defined as loss or damage which it
is contemplated by Contractor will increase the Contract Sum or extend the Substantial Completion
Date, stating the date on which such damage or destruction occurred, the then expectations of
Contractor as to the effect of such damage or destruction on the use of the Project, and the then
proposed schedule, if any, for repair or reconstruction of the Project. Loss or damage which the
Contractor determines will not affect the Contract Sum or Substantial Completion Date will be
reported to Owner and Architect/Engineer immediately, and associated corrective actions will be
undertaken without delay.
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ARTICLE XIII

REPRESENTATIONS, WARRANTIES AND COVENANTS

13.1 Representations and Warranties of Contractor. The Contractor represents and
warrants to the Owner each of the following.

A. The Contractor is a construction company, organized under the laws of the
State of , authorized to transact business in the State of Florida, with
as the primary qualifying agent. Contractor has all requisite power and
authority to carry on its business as now conducted, to own or hold its properties, and to enter into
and perform its obligations hereunder and under each instrument to which it is or will be a party,
and 1s in good standing in the State of Florida.

B. Each Contract Document to which the Contractor is or will be a party
constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the
Contractor enforceable against the Contractor in accordance with the terms thereof, except as such
enforceability may be limited by applicable bankruptcy, inselvency, or similar laws from time to
time in effect which affect creditors’ rights generally and subject to usual equitable principles in
the event that equitable remedies are involved.

C. There are no pending or, to the knowledge of the Contractor, threatened
actions or proceedings before any court or administrative agency, within or without the State of
Florida, against the Contractor or any partner, officer, or agent of the Contractor which question
the validity of any document contemplated hereunder, or which are likely in any case, or in the
aggregate, to materially adversely-affect-the consummation of the transactions contemplated
hereunder, or materially adversely affect the financial condition of the Contractor.

D. The Contractor has filed or caused to be filed all federal, state, local, or
foreign tax returns, if any, which were required to be filed by the Contractor, and has paid, or
caused to be paid, all taxes shown to be due and payable on such returns or on any assessments
levied against the Contractor.

E. Neither Contractor nor any agent or person employed or retained by
Contractor has acted fraudulently or in bad faith or in violation of any statute or law in the
procurement of this Agreement.

F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms
and conditions expressed herein which are within the control of the Contractor or which are the
responsibility of the Contractor to fulfill. The Contractor shall be solely responsible for the means
and methods of construction.

G. It is recognized that neither the Architect/Engineer, the Contractor, nor the
Owner has control over the cost of labor, materials, or equipment, over a Subcontractor’s methods
of determining bid prices, or over competitive bidding, market, or negotiating conditions.
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H. During the term of the Contract Documents, and the period of time that the
obligations of the Contractor under the Contract Documents shall be in effect, the Contractor shall
cause to occur and to continue to be in effect those instruments, documents, certificates, and events
contemplated by the Contract Documents that are applicable to, and the responsibility of, the
Contractor.

L. The Contractor shall assist and cooperate with the Owner and shall
accomplish the construction of the Project in accordance with the Contract Documents and the
Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules,
regulations, or orders that are or will be applicable thereto.

J. Contractor warrants and guarantees to Owner that all Work will be in
accordance with the Contract Documents and will not be defective, and that Owner, representatives
of Owner, and governmental agencies with jurisdictional interests will have access to the Work at
reasonable times for their observation, inspecting and testing. Contractor shall give
Architect/Engineer timely notice of readiness of the Work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and approval
certifications and/or acceptance, unless otherwise stated by Owner.

K. If any Work (including Work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Architect/Engineer, it must, if requested by
Architect/Engineer, be uncovered for observation. /Such uncovering shall be at Contractor's
expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to
cover the same and Architect/Engineer has not‘acted with reasonable promptness in response to
such notice. Neither observations by Architect/Engineer nor inspections, tests, or approvals by
others shall relieve Contractor from Contractor's obligations to perform the Work in accordance
with the Contract Documents.

L. If the Work is defective, or Contractor fails to supply sufficient skilled
workers, or suitable materials or'equipment, or fails to furnish or perform the Work in such a way
that the completed Work will conform to the Contract Documents, Owner may order Contractor
to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause
for such order has been eliminated. Contractor shall bear all direct, indirect and consequential
costs for satisfactory reconstruction or removal and replacement with non-defective Work,
including, but not limited to fees and charges of Architect/Engineers, attorneys and other
professionals and any additional expenses experienced by Owner due to delays to other
Contractors performing additional Work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining the schedule and shall not
be entitled to an extension of the Contract Time or the recovery of delay damages due to correcting
or removing defective Work.

M. If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the Contract Documents, or fails
to comply with any other provision of the Contract Documents, Owner may correct and remedy
any such deficiency to the extent necessary to complete corrective and remedial action. Owner
may temporarily exclude Contractor from all or part of the site, temporarily take possession of all
or part of the Work, Contractor's tools, construction equipment and machinery at the site or for
which Owner has paid Contractor but which are stored elsewhere, all for such duration as is
reasonably necessary to correct the deficiency. All direct and indirect costs of Owner in exercising
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such rights and remedies will be charged against Contractor in an amount approved as to
reasonableness by Architect/Engineer and a Change Order will be issued incorporating the
necessary revisions.

N. If within three (3) years after the Substantial Completion Date or such
longer period of time as may be prescribed by laws or regulations or by the terms of any applicable
special guarantee required by the Contract Documents, any Work is found to be defective,
Contractor shall promptly, without cost to Owner and in accordance with Owner’s written
instructions, either correct such defective Work or if it has been rejected by Owner, remove it from
the site and replace it with non-defective Work. If Contractor does not promptly comply with the
terms of such instruction, Owner may have the defective Work corrected/removed and all direct,
indirect and consequential costs of such removal and replacement will be paid by Contractor.
Failing payment by the Contractor and notwithstanding any other provisions of the Contract
Documents to the contrary, Owner shall have the right to bring a direct action in the Circuit Court
to recover such costs.

13.2 Representations of the Owner. To the extent permitted by law, the Owner
represents to the Contractor that each of the following statements is presently true and accurate:

A. The Owner is a validly existing political subdivision of the State of Florida.

B. The Owner has all requisite corporate or governmental power and authority
to carry on its business as now conducted and to perform its obligations under the Contract
Documents and each Contract Document contemplated hereunder to which it is or will be a party.

C. The Contract Documents and each Contract Document contemplated
hereby to which the Owner is or will be a party has been duly authorized by all necessary action
on the part of, and has been or will be duly executed and delivered by, the Owner, and neither the
execution and delivery thereof nor compliance with the terms and provisions thereof or hereof:
(a) requires the approval and eonsent of any other person or party, except such as have been duly
obtained or as are specifically noted herein; (b) contravenes any existing law, judgment,
governmental rule, regulation or order applicable to or binding on the Owner; or (¢) contravenes
or results in any breach of, default under, or result in the creation of any lien or encumbrance
upon the Owner under any indenture, mortgage, deed of trust, bank loan, or credit agreement, the
charter, ordinances, resolutions, or any other agreement or instrument to which the Owner is a
party, specifically including any covenants of any bonds, notes, or other forms of indebtedness of
the Owner outstanding on the date of the Contract Documents.

D. The Contract Documents and each document contemplated hereby to which
the Owner is or will be a party constitutes, or when entered into will constitute, a legal, valid, and
binding obligation of the Owner enforceable against the Owner in accordance with the terms
thereof, except as such enforceability may be limited by applicable bankruptcy, insolvency, or
similar laws from time to time in effect which affect creditors’ rights generally, and subject to
usual equitable principles in the event that equitable remedies are involved.

E. There are no pending or, to the knowledge of the Owner, threatened actions
or proceedings before any court or administrative agency against the Owner which question the
validity of the Contract Documents or any document contemplated hereunder, or which are likely
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in any case or in the aggregate to materially adversely affect the consummation of the transactions
contemplated hereunder or the financial or corporate condition of the Owner.

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled
all of the conditions expressed in the Contract Documents which are within the control of the
Owner or which are the responsibility of the Owner to fulfill.

G. During the pendency of the Work and while the obligations of the Owner
under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue
to be in effect and take such action as may be necessary to enforce those instruments, documents,
certificates and events contemplated by the Contract Documents that are applicable to and the
responsibility of the Owner.

H. The Owner shall assist and cooperate with the Contractor in accomplishing
the construction of the Project in accordance with the Contract Documents and the Project Plans
and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations,
orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted
by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any
contract or agreement, including issuing any bonds, notes, of other forms of indebtedness, that
will result in the Contract Documents or any part thereof, or any other instrument contemplated
by and material to the timely and effective performance of a party’s obligations hereunder, to be
in violation thereof.

ARTICLE X1V

TERMINATION AND SUSPENSION

14.1 Termination for Cause by Owner. This Agreement may be terminated by Owner
upon written notice to the Contractor should Contractor fail substantially to perform a material
obligation in accordance with the terms of the Contract Documents through no fault of the Owner.
In the event Owner terminates for cause and it is later determined by a court of competent
jurisdiction that such termination for cause was not justified, then in such event such termination
for cause shall automatically be converted to a termination without cause pursuant to Section 14.2.

A. Nonperformance. If the Contractor fails to timely perform any of its
obligations under the Contract Documents, including any obligation the Contractor assumes to
perform Work with its own forces, or if it persistently or repeatedly refuses or fails, except in case
for which extension of time is provided, to supply enough properly skilled workmen or proper
materials, or fails, without being excused, to maintain an established schedule (failure to maintain
schedule shall be defined as any activity that falls thirty (30) days or more behind schedule) which
has been adopted by the Construction Team, or it fails to make prompt payment to Subcontractors
for materials or labor, or disregards laws, rules, ordinances, regulations, or orders of any public
authority having jurisdiction, or otherwise is guilty of substantial violations of the Agreement the
Owner may, after seven (7) days written notice, during which period the Contractor fails to perform
such obligation, make good such deficiencies and perform such actions. The Contract Sum shall
be reduced by the cost to the Owner of making good such deficiencies, and the Contractor’s
compensation shall be reduced by an amount required to manage the making good of such
deficiencies. Provided, however, nothing contained herein shall limit or preclude Owner from
pursuing additional damages from Contractor because of its breach.
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B. Insolvency. If the Contractor is adjudged bankrupt, or if it makes a general
assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency, then
the Owner may, without prejudice to any other right or remedy, and after giving the Contractor
and its surety, if any, fourteen (14) days written notice, and during which period the Contractor
fails to cure the violation, terminate the Agreement. In such case, the Contractor shall not be
entitled to receive any further payment. Owner shall be entitled to recover all costs and damages
arising because of failure of Contractor to perform as provided in the Contract Documents, as well
as reasonable termination expenses, and costs and damages incurred by the Owner may be
deducted from any payments left owing the Contractor.

C. llegality. Owner may terminate the Agreement if Contractor disregards
laws or regulations of any public body having jurisdiction.

D. Rights of Owner. The Owner may, after giving Contractor (and the surety,
if there is one) seven (7) days written notice, terminate the services of Contractor for cause;
exclude Contractor from the Project Site and take possession of the Work and of all Contractor's
tools, construction equipment and machinery at the Project Site and use the same to the full extent
they could be used (without liability to Contractor for trespass or conversion); incorporate in the
Work all materials and equipment stored at the Project Site or for which Owner has paid Contractor
but which are stored elsewhere, and finish the Work as Owner may deem expedient. In such case,
Contractor shall not be entitled to receive any further payment beyond an amount equal to the
value of material and equipment not incorporated in the Work, but delivered and suitably stored,
less the aggregate of payments previously made. If the direct and indirect costs of completing the
Work exceed the unpaid balance of the Contract Sum, Contractor shall pay the difference to
Owner. Such costs incurred by Owner shall be verified by Owner in writing; but in finishing the
Work, Owner shall not be required to obtain the lowest quote for the Work performed. Contractor's
obligations to pay the difference between such costs and such unpaid balance shall survive
termination of the Agreement. In such event and notwithstanding any other provisions of the
Contract Documents to the contrary, Owner shall be entitled to bring a direct action in the Circuit
Court to recover such costs.

14.2 Termination without Cause by Owner. The Owner, through its County
Administrator or designee, shall have the right to terminate the Agreement, in whole or in part,
without cause upon sixty (60) calendar days’ written notice to the Contractor. In the event of such
termination for convenience, the Owner shall compensate Contractor for payments due through
the date of termination, and one subsequent payment to cover costs of Work performed through
the date of termination, subject to the terms and conditions of Section 3.1. The Contractor shall
not be entitled to any other further recovery against the Owner, including, but not limited to,
anticipated fees or profit on Work not required to be performed, or consequential damages or costs
resulting from such termination.

A. Release of Contractor. As a condition of Owner’s termination rights
provided for in this subsection, Contractor shall be released and discharged from all obligations
arising by, through, or under the terms of the Contract Documents, and the Payment and
Performance Bond shall be released. Owner shall assume and become responsible for the
reasonable value of Work performed by Subcontractors prior to termination plus reasonable direct
close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead,
anticipatory profits, or damages for early termination.
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B. Waiver of Protest. Contractor hereby waives any right to protest the
exercise by Owner of its rights under this Section that may apply under the Procurement
Ordinance.

14.3 Suspension without Cause. Owner may, at any time and without cause, suspend
the Work or any portion thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor shall be allowed
an increase in the Contract Sum or an extension of the Contract Time, or both, directly attributable
to any suspension if Contractor makes an approved claim therefor.

14.4 Termination Based Upon Abandonment, Casualty or Force Majeure. If, after
the construction commencement date (i) Contractor abandons the Project (which for purposes of
this paragraph shall mean the cessation of all construction and other activities relating to the
Project, excluding those which are necessary to wind down or otherwise terminate all outstanding
obligations with respect to the Project, and no recommencement of same within one hundred
twenty (120) days following the date of cessation), or (ii) the Project is stopped for a period of
thirty (30) consecutive days due to an instance of Force Majeure or the result of a casualty resulting
in a loss that cannot be corrected or restored within one hundred twenty (120) days (excluding the
time required to assess the damage and complete the steps contemplated under Section 12.2), the
Owner shall have the right to terminate the Agreement and pay:-the Contractor its compensation
earned or accrued to date.

14.5 Vacation of Project Site; Delivery of Documents. Upon termination by Owner
pursuant to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if
any, from the Project Site on the effective date of the termination as specified in the notice of
termination (which effective date shall not be less than two (2) working days after the date of
delivery of the notice), regardless of ‘any claim the Contractor may or may not have against the
Owner. Upon termination, the Contractor shall deliver to the Owner all original papers, records,
documents, drawings, models-and other material set forth and described in the Contract
Documents.

14.6 Termination by the Contractor. If, through no act or fault of Contractor, the
Work is suspended for a period of more than ninety (90) consecutive days by Owner or under an
order of court or other public authority, or Owner fails to act on any Application for Payment or
fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fourteen
(14) days written notice to Owner terminate the Agreement and recover from Owner payment for
all Work executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Owner has failed to act on any Application for Payment or Owner
has failed to make any payment as aforesaid, Contractor may upon fourteen (14) days written
notice to Owner stop the Work until payment of all amounts then due.
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