

**MANATEE COUNTY GOVERNMENT  
SOURCE SELECTION**

<b>SUBJECT</b>	Authorization to Award Ungarelli Preserve Habitat Restoration (RFQ# 12-0597-DS)	<b>DATE POSTED</b>	March 7, 2012 Purchasing Notice Board Mymanatee.org <u>3/8/12 SMG</u>
<b>PURCHASING REPRESENTATIVE</b>	Donna M. Stevens (941) 749-3045 phone (941) 749-3034 fax	<b>DATE CONTRACT SHALL BE AWARDED</b>	March 14, 2012 contingent upon the receipt and acceptance of the performance and payment bonds and certificate of insurance
<b>DEPARTMENT</b>	Financial Management Dept. Purchasing Division	<b>CONSEQUENCES IF DEFERRED</b>	N/A
<b>SOURCE RECOMMENDATION</b>	QGS Development, Inc.	<b>AUTHORIZED BY DATE</b>	Melissa M. Wendel, CPPO, Purchasing Official March 7, 2012 <i>MMW</i>

**ACTION DESIRED**

Authorization for the award of Request For Quote # 12-0597-DS, Ungarelli Preserve Habitat Restoration to the lowest, responsive and responsible quoter QGS Development, Inc., mailing address: 17502 CR 672, Lithia, FL 33547 for a total base quote of \$269,021.91 with a completion time frame of on or before July 1, 2012, and a subsequent execution of the contract, simultaneously dating of the Performance/Payment Bonds and acceptance of the insurance certificate.

**ENABLING/REGULATING AUTHORITY**

**Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)**

Manatee County Code of Law, Manatee County Purchasing Ordinance, and the Standards and Procedures approved by the County Administrator.

**BACKGROUND/DISCUSSION**

- The work included in this contract consists of the construction associated with the implementation of a habitat restoration project at the Ungarelli Preserve as shown on the Construction Plans prepared by WilsonMiller Stantec dated March 2011 (Contract Drawings).
- The work includes earthwork, surveying, best management practices, planting of native plant species using nursery-grown plants, control and maintenance of nuisance and exotic vegetation, and maintenance of installed plants.
- It shall be the contractor's responsibility to obtain and/or verify existence of all necessary permits prior to commencing construction. The contractor shall be responsible for obtaining any permits not furnished by owner and the costs should be reflected in the contractor's quote.
- The Request for Quote was broadcast on mymanatee.org. Two responses were received. One as a No Quote.
- QGS Development, Inc. \$269,021.91
- The funding source is a grant from SWFWMD.

<b>SUMMARY</b>	Recommend the award of RFQ# 12-0597-DS for the Ungarelli Preserve Habitat Restoration to QGS Development, Inc. the lowest, responsive, responsible quoter.
----------------	--

<b>ATTACHMENTS: (List in order as attached)</b>	<b>INSTRUCTIONS TO BOARD RECORDS:</b>
<ul style="list-style-type: none"> <li>• Quote Tabulation</li> <li>• Department Recommendation of Award (March 6, 2012)</li> <li>• One No Quote</li> </ul>	N/A
<b>COST</b>	<b>SOURCE (ACCT# &amp; NAME)</b>
\$269,021.91	3036069601-534000/6069601-004(PK: Ungarelli Preserve Restoration)
<b>COMMENTS</b>	<b>AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</b>
N/A	N/A

*MMW*

# MEMORANDUM



Natural Resources Department  
415 10<sup>th</sup> Street West  
Bradenton, FL 34205

MANATEE COUNTY  
FLORIDA

Phone: 941-745-3723  
Fax: 941-741-3227  
[www.myanatee.org](http://www.myanatee.org)

**To:** Melissa M. Wendel, Purchasing Official  
**From:** Charlie Hunsicker, Director, Natural Resources  
**Date:** March 6, 2012  
**Subject:** Recommendation for Award – IFB#12-0597-DS  
Ungarelli Preserve Restoration  
QGS Development, Lithia, FL

*[Signature]*  
for Charlie Hunsicker

Melissa,

The bids for the above referenced project have been reviewed by staff. It is recommended that the contract be awarded to the apparent responsive and responsible bidder, QGS Development in the amount of \$269,021.91 and in accordance with the terms and conditions of the bid package.

Please adjust requisition #R050274 to reflect the total bid amount since it was originally entered for a lesser amount. The funding source is a grant from SWFWMD.

If you have any questions, please let me know.

Thank you.

Cc: file  
CH/jls

PURCHASING

2012 MAR 6 PM 2 20

MANATEE COUNTY

UNGARELLI PRESERVE HABITAT RESTORATION

Requisition # R050274 Project No #0019606 9.1

February 27, 2012-----3:00 PM

RFQ#12-0597-DS

	<p>QGS DEVELOPMENT Ph# 813-634-3326</p>	<p>WOODRUFF &amp; SONS Ph # 756-1871</p>
<p>QUOTE PRICE</p>	<p>#269,021.91</p>	<p>Project price, in our estimate, exceeds value of \$ 299,999.00</p>
<p>Project to be completed by July 1, 2012 calendar completion days for project</p>		
<p>Please note an award <u>has</u> <u>not been made</u> as of this transmission</p>		
<p>Prepared by DMStevens 2/29/2012</p>		

**QUOTE TABULATION from QGS Development**  
**RFQ#12-0597-DS**  
**UNGARELLI PRESERVE RESTORATION**  
**COMPLETION DATE OF JULY 1, 2012**

ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
D.1.1	MOBILIZATION	LS	1	\$10,080.00	\$10,080.00
D.1.2	CONSTRUCTION SURVEYING AND STAKEOUT	LS	1	\$6,775.00	\$6,775.00
D.1.3	EROSION AND TURBIDITY CONTROL				
D.1.3.1.1	Staked Silt Fence	LF	2600	\$1.65	\$4,290.00
D.1.3.1.2	Staked Turbidity Barrier	LF	300	\$3.42	\$1,026.00
D.1.4	STAGING AREAS / HAUL ROAD / CONSTRUCTION ENTRA	LS	1	\$32,000.00	\$32,000.00
D.1.5	NUISANCE AND EXOTIC BIOMASS REDUCTION	LS	1	\$15,740.00	\$15,740.00
D.1.6	EARTHWORK				
				<b>Itemized below D161-D164</b>	
D.1.6.1	Clearing and Grubbing	LS	1	\$5,700.00	\$5,700.00
D.1.6.2	Excavation and Mounding	LS	1	\$27,120.00	\$27,120.00
D.1.6.3	Existing Construction and Deleterious Material Removal	Ton	1750	\$53.63	\$93,852.50
D.1.6.4	Finished Grading	LS	1	\$3,150.00	\$3,150.00
D.1.7	MISCELLANEOUS PERMITS AND BONDING	LS	1	\$2,485.00	\$2,485.00
D.1.8	PLANTING				
D.1.8.3.1	Acrostichum danaeifolium	1-Gal	50	\$3.08	\$154.00
D.1.8.3.2	Ardisia escallonioides	1-Gal	35	\$8.09	\$283.15
D.1.8.3.3	Bursera simaruba	7-Gal	10	\$31.58	\$315.80
D.1.8.3.4	Callicarpa americana	1-Gal	37	\$4.27	\$157.99
D.1.8.3.5	Capparis jamaicensis	1-Gal	12	\$5.42	\$65.04
D.1.8.3.6	Coccoloba uvifera	7-Gal	10	\$25.19	\$251.90
D.1.8.3.7	Conocarpus erectus	3-Gal	121	\$7.01	\$848.21
D.1.8.3.8	Conocarpus erectus	7-Gal	15	\$21.20	\$318.00
D.1.8.3.9	Distichlis spicata	BR	543	\$0.74	\$401.82
D.1.8.3.10	Eragrostis elliotii	LN-2"	1913	\$0.74	\$1,415.62
D.1.8.3.11	Erythrina herbacea	1-Gal	19	\$4.90	\$93.10
D.1.8.3.12	Eugenia axillaris	1-Gal	8	\$5.42	\$43.36
D.1.8.3.13	Eugenia foetidea	1-Gal	8	\$4.90	\$39.20
D.1.8.3.14	Ficus citrifolia	7-Gal	10	\$31.58	\$315.80
D.1.8.3.15	Forestiera segregata	1-Gal	53	\$4.28	\$226.84
D.1.8.3.16	Gaillardia pulchella	LN-2"	1834	\$0.74	\$1,357.16
D.1.8.3.17	Gossypium hirsutum	1-Gal	8	\$8.10	\$64.80
D.1.8.3.18	Hamelia patens	1-Gal	37	\$5.93	\$219.41
D.1.8.3.19	Helianthus debilis subsp. vestitus	LN-2"	1834	\$0.74	\$1,357.16
D.1.8.3.20	Ipomoea pes-capre	LN-2"	655	\$0.74	\$484.70
D.1.8.3.21	Juniperus virginiana	7-Gal	41	\$23.88	\$979.08
D.1.8.3.22	Liatris gracilis	LN-4"	958	\$1.54	\$1,475.32
D.1.8.3.23	Monarda punctata	LN-4"	958	\$1.54	\$1,475.32
D.1.8.3.24	Morus rubra	7-Gal	10	\$31.58	\$315.80
D.1.8.3.25	Myrsine cubana	1-Gal	19	\$8.78	\$166.82
D.1.8.3.26	Paspalum vaginatum	BR	357	\$0.74	\$264.18
D.1.8.3.27	Pinus elliotii var. densa	7-Gal	30	\$28.39	\$851.70
D.1.8.3.28	Pinus palustris	7-Gal	5	\$23.88	\$119.40
D.1.8.3.29	Quercus virginiana	7-Gal	32	\$23.88	\$764.16
D.1.8.3.30	Rudbeckia hirta	LN-4"	958	\$1.20	\$1,149.60
D.1.8.3.31	Serenoa repens	3-Gal	19	\$12.71	\$241.49
D.1.8.3.32	Sophora tomentosa var. truncata	1-Gal	12	\$4.90	\$58.80
D.1.8.3.33	Spartina alterniflora	BR	1550	\$0.74	\$1,147.00
D.1.8.3.34	Spartina patens	BR	697	\$0.74	\$515.78
D.1.8.3.35	Sporobolus virginicus	BR	357	\$0.74	\$264.18
D.1.8.3.36	Zamia pumila	LN-4"	958	\$2.34	\$2,241.72

Discretionary Amount

LS

1

**\$46,360.00**

PROJECT TOTAL

**\$269,021.91**

SCHEDULING NOTE: Construction is to begin within 10 calendar days from issuance of the Notice to Proceed, and must be completed on or before July 1, 2012.