INVITATION FOR BID
(IFB) #11-2931-DS
Cortez Road (SR 684) @ 26th Street West
Installation of Mast Arm Signals
Bradenton, FL (Project #425531-1-58-1)

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an Information Conference will be held on April
12, 2012 at 2:00 PM at the Manatee County Public Works Department, Project

Management Division, (Conference Room A) at 1022 26™ Avenue East, Bradenton,
FL 34208. Attendance is not mandatory, but is highly encouraged.

INSPECTION OF SITE ( Article B.04 )

Prior to submission of a bid, each bidder shall visit the site to become familiar
with all conditions that may affect services that are required to completely
execute the full intent of these specifications. Site visit shall be acknowledged in
Section 00300, Bid Form, page 00300-1.

DEADLINE FOR CLARIFICATION REQUESTS: April 27, 2012 @ 5:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: May 10,2012 @ 2:00 PM
Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL 34205
Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:

Donna M. Stevens (941) 749-3045
donna.stevens@mymanatee.org /

AUTHORIZED FOR RELEASEX_
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A.01

IFB#11-2931-DS

SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County
officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Purchasing Division for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing
Division. Bids delayed by mail shall not be considered, shall not be opened at the
public opening, and arrangements shall be made for their return at the respondent’s
request and expense.

SEALED & MARKED

A.03

One original and two copies of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #11-2931-DS, Cortez Road (SR
684) 26™ St West / Installation of Mast Arm Signals, Bradenton, FL

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

SECURING OF DOCUMENTS

A.04

Complete individual copies of the bidding documents for the project and/or products can
be obtained, free of charge, at the Manatee County Public Works Department located
at. 1022 26™ Avenue East, Bradenton, FL 34208: 941-708-7450, Extension 7327 or
7334 between the hours of 8:00 AM to 4:00 PM, Monday through Friday, exception of
holidays. Complete set of the bidding document must be used in preparing bids. The
County assumes no responsibility for errors and misinterpretations resulting from the
use of incomplete sets of bidding document. '

BID DOCUMENTS

Bids on http://www.mymanatee.org , Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under “Bids.”
You may view and print these files using Adobe Acrobat software. You may download a
free copy of this software (Adobe) from the County's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://imww.Manateechamber.com to post Bid documents in a portable document

S:\IFB#11-2931-DS Cortez Road (SR 684) 26™ Street West 00010-2



A.04

IFB#11-2931-DS

BID DOCUMENTS (Continued)

A.05

format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link to
that service, http://www.DemandStar.com, is provided on this website under the Tab
“DemandStar”. Participation in the DemandStar system is not a requirement for doing
business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to the
effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see contact
information on page one of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

MODIFICATION OF BID SPECIFICATIONS

A.06

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the specifications. The County is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall
remain unaltered. Bidders must fully comply with the bid specifications, terms,
and conditions.

DEADLINE FOR CLARIFICATION REQUESTS

A.07

April 27, 2012 at 5:00 PM shall be the deadline to submit all inquiries, suggestions, or
requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting of
this work may achieve.

CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation for Bids documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids shall be made through the Manatee County Purchasing Office.
The County shall not be responsible for oral interpretations given by any County
employee, representative, or others. The issuance of a written addendum is the only
official method whereby interpretation, clarification or additional information can be
given.
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IFB#11-2931-DS

CLARIFICATION & ADDENDA (Continued)

A.08

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to submitting their bid, to contact Manatee County Purchasing (see contact
on page 1) to determine if addenda were issued and to make such addenda a part of
their bid.

LOBBYING

A.09

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid with
any officer, agent or employee of Manatee County other than the Purchasing Director or
as directed in the Invitation For Bid. This prohibition begins with the issuance of any
Invitation For Bid, and ends upon execution of the final contract or when the invitation
has been canceled. Violators of this prohibition shall be subject to sanctions as
provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact shall be
issued by the Purchasing Division, in writing.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of unbalanced
bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item unit
costs.

3. Bids where the unit costs offered are in excess of or below reasonable cost
analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all sources quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
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IFB#11-2931-DS

UNBALANCED BIDDING PROHIBITED (Continued)

A.10

presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

A.11

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.

WITHDRAWAL OF OFFERS

A.12

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of a
solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A copy
of the request shall be retained and the unopened offer returned to that vendor. b)
After the responses to a solicitation are opened or a selection has been determined, but
before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw and offer must be in
writing and approved by the Purchasing Official.

IRREVOCABLE OFFER

A.13

Any bid may be withdrawn up until the date and time set for opening of the bid. Any bid
not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 90
days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

BID EXPENSES

All expenses for making bids to the County are to be borne by the bidder.
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IFB#11-2931-DS

RESERVED RIGHTS

A.15

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County reserves
the right to accept all or any part of the bid and to increase or decrease quantities to
meet additional or reduced requirements of the County. Any sole response received by
the first submission date may or may not be rejected by the County depending on
available competition and current needs of the County. For all items combined, the bid
of the lowest responsive, responsible bidder will be accepted, unless all bids are
rejected. The lowest responsible bidder shall mean that bidder who makes the
lowest bid to sell goods and/or services of a quality which conforms closest to or
most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract requirements,
and the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance. Also, the County
reserves the right to make such investigation as it deems necessary to determine the
ability of any bidder to furnish the service requested. Information the County deems
necessary to make this determination shall be provided by the bidder. Such information
may include, but shall not be limited to: current financial statements, verification of
availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.16

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Purchasing Code of
Laws as amended. Any actual or prospective bidder who is aggrieved in connection
with the solicitation or award of a contract may protest to the Board of County
Commissioners of Manatee County as required in Section 2-26/61 of the Purchasing
Code.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and could
not have been reasonably expected to have knowledge of the facts giving rise to such
protest prior to the scheduled opening date of this bid. The protest shall be submitted
within _seven calendar days after such aggrieved person knows or could have
reasonably been expected to know of the facts giving rise thereto.

COLLUSION

By offering a submission to this Invitation For Bid, the bidder certifies that he has not
divulged, discussed or compared their bid with other bidder, and has not colluded with
any other bidder or parties to this bid whatsoever. Also, bidder certifies, and in the case
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IFB #11 -2931-DS

A.16 COLLUSION (Continued)

A7

of a joint bid each party thereto certifies as to their own organization, that in connection
with this bid:

a.

any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any
other bidder or with any competitor;

any prices and/or cost data quoted for this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder, prior to the
scheduled opening, directly or indirectly to any other bidder or to any competitor;

no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

the only person or persons interested in this bid, principal or principals is/are
named therein and that no person other than therein mentioned has any interest
in this bid or in the contract to be entered into; and

no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

CODE OF ETHICS

With respect to this bid, if any Bidder violates, directly or indirectly, the ethics
provisions of the Manatee County Purchasing Code and/or Florida criminal or civil
laws related to public procurement, including but not limited to Florida Statutes
Chapter 112, Part ll, Code of Ethics for Public Officers and Employees, such Bidder
will be disqualified from eligibility to perform the work described in this Request for
Bid, and may also be disqualified from furnishing future goods or services to, and
from submitting any future bids or bids to supply goods or services to, Manatee
County.

By submitting a bid, the Bidder represents to the County that all statements made
and materials submitted are truthful, with no relevant facts withheld. If a Bidder is
determined to have been untruthful in its bid or any related presentation, such
Bidder will be disqualified from eligibility to perform the work described in this
Request for Bid, and may also be disqualified from furnishing future goods or
services to, and from submitting any future bids or bids to supply goods or services
to, Manatee County.
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IFB#11-2931-DS

BID FORMS

Bids must be submitted on attached County forms, although additional pages may be
attached. Bidders must fully complete all pages of the Bid Forms for both Bid A
and Bid B. Bid Forms must be executed by an authorized signatory who has the
legal authority to make the offer and bind the company. Bidders must fully
comply with all specifications, terms and conditions. Failure to comply shall result
in contract default, whereupon, the defaulting vendor shall be required to pay for any
and all re-procurement costs, damages, and attorney fees as incurred by the County.

LEGAL NAME

>
N
o

>
i

Bids shall clearly indicate the legal name, address and telephone number of the bidder.
Bids shall be signed above the typed or printed name and title of the signer. The signer
must have the authority to bind the bidder to the submitted bid.

DRUG FREE WORK PLACE ,

The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements. A Drug Free Work Place Certification Form is
attached to this bid for this purpose.

BE GREEN

All Bidders are encouraged to use as many environmentally preferable “green”
products, materials, supplies, etc. as possible in order to promote a safe and healthy
environment. Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization’s initiative and

its ability to meet the goal of environmental sustainability.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute §
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals or replies on leases of real property to a public entity; may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Florida Statute § 287.017 for CATEGORY
TWO for a period of 36 months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any contract to any person
or entity who/which has, within the past 5 years, been convicted of, or admitted to in
court or sworn to under oath, a public entity crime or of any environmental law that, in
the reasonable opinion of the purchasing official, establishes reasonable grounds to
believe the person or business entity will not conduct business in a responsible matter.
To insure compliance with the foregoing, the Code requires all persons or entities
desiring to contract with the County to execute and file with the purchasing official an
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A.23

IFB #11-2931-DS

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES (continued)

affidavit, executed under the pain and penalties of perjury, confirming that person, entity
and any person(s) affiliated with the entity, does not have such a record and is therefore
eligible to seek and be awarded business with the County.

In the case of a business entity other than a partnership or a corporation, such affidavit
shall be executed by an authorized agent of the entity. In the case of a partnership,
such affidavit shall be executed by the general partner(s). A Public Contracting and
Environmental Crimes Certification is attached for this purpose.

DISCOUNTS

A.24

Any and all discounts must be incorporated in the prices contained in the bid and not
shown separately. The prices as shown on the bid form shall be the price used in
determining award.

TAXES

A.25

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Exempt
Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. NO 85-8012622206C-6); therefore,
the vendor is prohibited from delineating a separate line item in his bid for any sales or
service taxes. Nothing herein shall affect the vendor's normal tax liability.

DESCRIPTIVE INFORMATION

>
()
o

A.27

Unless otherwise specifically provided in the specifications, all equipment, materials and
articles incorporated in the work covered by this contract shall be new and of the most
suitable grade for the purpose intended. Unless otherwise specifically provided in the
specifications, reference to any equipment, material, article or patented process, by
trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition.

AMERICANS WITH DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not discriminate
upon the basis of any individual's disability status. This non-discrimination policy
involves every aspect of the County's functions including one's access to, participation,
employment, or treatment in its programs or activities. Anyone requiring reasonable
accommodation for an Information Conference or Bid Opening should contact the
person named on the first page of this bid document at least twenty-four (24) hours in
advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and will
not be discriminated against on the grounds of race, color or national origin in
consideration for an award.

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00010-9



A.28

IFB #11 -2931-DS

MBE/WBE

>
©

A.30

The State of Florida, Office of Supplier Diversity provides the certification process and
the database for identifying certified MBE/WBE firms. This service may ‘be directly
accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

MATHEMATICAL ERRORS

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

DISCLOSURE

A.31

Upon receipt all inquiries and responses to inquiries related to this Request For
Proposal become "Public Records" and are subject to public disclosure consistent with
Chapter 119, Florida Statutes.

Bids/Proposals become subject to disclosure 30 days after the Opening or if a
notice of intended award decision is made earlier than this time as provided by
Florida Statute 119.071(1)(b). No announcement or review of the offer shall be
conducted at the public opening. If the County rejects all offers and concurrently
notices its intent to reissue the solicitation, initial offers are exempt until the County
provide notice of its intended decision or 30 days after the opening of the new offers.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory term
for exemption the actual documents may be inspected or copied. When County staff
have completed a mathematic validation and inspected the completeness of the offers,
tabulation shall be posted on www.mymanatee.org.

E-VERIFICATION

Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to confirm the employment
eligibility of;

1. All persons employed by the Contractor during the term of the Contract to
perform employment duties within Florida: and
2. All persons, including subcontractors, assigned by the Contractor to

perform work pursuant to the contract with the State Agency.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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B.01

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award shall be to the most responsive, responsible bidder meeting specifications and
having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for Bid “B”,
for the requirements listed on the Bid Form for the Work as set forth in this Invitation For
Bid. Bid Prices shall include costs for furnishing all labor, equipment and/or materials
for the completion of the Work in accordance with and in the manner set forth and
described in the Contract Documents to the County's satisfaction within the prescribed
time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total Bid
Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and other
persons and organizations proposed. County may also consider the operating costs,
maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Work.

Whenever two or more bids which are equal with respect to price, quality and service
are received, the award shall be determined by a chance drawing conducted by the
Purchasing Office and open to the public.

SUBCONTRACTORS

Subcontractors shall be bound by the terms and conditions of this contract insofar as it
applies to their Work, but this shall not relieve the prime contractor from the full
responsibility of the County for the proper completion of all Work to be executed under
this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral cancellation of
this agreement.
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QUALIFICATIONS OF BIDDERS

B.04

Each bidder must possess all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The bidding Contractor
(company supplying the bid) shall be certified in Florida as a Certified General

Contractor holding an active valid Florida license.

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five days of County's request; written evidence such as financial data,
previous experience, present commitments and other such data as may be requested.
Bidder must be able to provide evidence of Bidder's qualification to do business in the
state of Florida. Each bidder shall submit as a portion of their bid, a completed
Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the Owner. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the Owner.

INSPECTION OF SITE

B.05

Prior to submission of a bid, each bidder shall visit the site to become familiar
with_all conditions that may affect services that are required to completely

execute the full intent of these specifications. Site visit shall be acknowledged in
Section 00300, Bid Form, page 00300-1.

PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to the
Successful Bidder accompanied by the required number of unsigned counterparts of the
Agreement. Within 10 days thereafter, Successful Bidder shall sign and deliver the
required number of counterparts of the Agreement with any other required documents to
County. (Note: Contract must be approved in accordance with the Manatee County
Code of Laws, Manatee County Purchasing Ordinance and the Standard and
Procedures approved by the County Administrator).

END OF SECTION B
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IFB #11-2931-DS

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such Contract,
or to assign any monies due or to become due there under to any other person, firm or
corporation unless first obtaining the written consent of the County. The giving of such
consent to a particular subcontractor assignment shall not dispense with the necessity
of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be completed and ready for final inspection within the specified calendar
days from the date the Contract Time commences to run. Two bids shall be considered
based on Bid “A” 120 calendar days and Bid “B” based on 180 calendar days. The
County has the sole authority to select the bid based on the Completion Time which is
in the best interest of the County. Only one award shall be made.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part thereof,
with such diligence as will hinder its completion within the time specified, the County
may seek damages. The actual damages for delay will be impossible to determine and
in lieu thereof, the Contractor shall pay to the Owner the sum of $566.00 as fixed,
agreed, and liquidated damages for each calendar day of the delay until the Work is
finally accepted by the County and the Contractor and his Surety shall be liable for the
amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a standard pay application form
provided or approved by the County, of an approximate estimate of the
proportionate value of the Work done, items and locations of the Work performed up
to and including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can receive
approval for payment. If the Contractor and the County do not agree on the
approximate estimate of the proportionate value of the Work done for any pay
period, the determination of the County will be binding. The amount of said estimate
after deducting any required retainage and all previous payments shall be due and
payable to the Contractor, twenty (20) business days if County is its own Engineer
of Record (EOR) or twenty-five (25) business days if outside agent approval is
required after the pay estimate has been approved by the agent for the County.
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IFB#11-2931-DS

C.05 PAYMENT (Continued)
In accordance with the Prompt Payment Act, Section 218.735 (7), Florida Statutes,
a punch list shall be formulated.

Time allowed for development of punch list:

1. Awarded Contracts with an estimated cost of less than $10 million will
be within thirty (30) calendar days after reaching substantial
completion. Substantial completion is defined as reaching beneficial
occupancy or use.

2. Awarded Contracts with a cost of $10 million dollars or more will be
within thirty (30) calendar days OR if extended by Contract: up to sixty
(60) calendar days after reaching substantial completion. Substantial
completion is defined as reaching beneficial occupancy or use.

The final Contract completion date must be at least thirty (30) days after delivery of
the list of items. If the list is not provided to the awarded Contractor by the agreed
upon date, the Contract completion time must be extended by the number of days
the County exceeds the delivery date.

It is the Contractor's responsibility for care of the materials. Any damage to or loss
of said materials is the full responsibility of the Contractor. Any Periodical Pay
Estimate signed by the Contractor shall be final as to the Contractor for any or all
Work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready
for final inspection. The County will then advise the Contractor as to the
arrangements for final inspection and what Work, if any, is required to prepare the
project or a portion thereof for final inspection. When the County determines the
project or portion thereof is ready for final inspection, the County shall perform
same. Upon completion of final inspection, the County will notify Contractor of all
particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete
such Work or remedy such deficiencies. When all such errors have been corrected,
a final re-inspection will be made. The process will be repeated until, in the opinion
of the County, the project has been completed in compliance with the terms of the
Contract Documents.
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IFB#11-2931-DS

PAYMENT (Continued)

C.06

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered complete
when all work has been finished, the final inspection made, approved as-builts
received, and the project finally accepted in writing by the County. The Contractor's
responsibility shall then terminate except as otherwise stated.

RETAINAGE

c.07

A retainage of 2.5% of the total contract amount shall be withheld from payments after
75% completion of the Work. Upon substantial completion, this retainage shall be
reduced to 1% of the total contract amount plus such amount as the Owner may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining retainage
shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

C.8

All work, materials, and equipment furnished as defined herein shall be guaranteed and
warranted by the contractor for a minimum period of three (3) years, unless otherwise
specified, from final acceptance by the Owner to be free from defects due either to
faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the contractor is
warranted and guaranteed by the contractor to be such as to meet the required
standards and to accomplish the purposes and functions required standards and to
accomplish the purposes and functions of the project as defined, detailed, and specified
herein.

The Owner shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the contractor shall promptly replace any part of the faulty equipment,
material, or workmanship at his own cost. These warranty and guarantee provisions
create no limitations on the Owner as to any claims or actions for breach of guaranty or
breach of warranty that the Owner might have against parties other than the contractor,
and do not constitute exclusive remedies of the Owner against the contractor.

ROYALTIES AND PATENTS

C.9

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

AUTHORIZED PRODUCT REPRESENTATION

The contractor, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. Failure to
perform accordingly may, in the County's sole discretion, be deemed a breach of
contract, and shall constitute grounds for the County's immediate termination of the
contract.
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C.10

IFB#11-2931-DS

REGULATIONS

c.11

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as each

may apply.
CANCELLATION

c.12

Any failure of the contractor to furnish or perform the Work (including, but not limited to,
commencement of the Work, failure to supply sufficient skilled workers or suitable
materials or equipment) in accordance with the contract, the County may order the stop
of the Work, or any portion thereof, until the cause for such order has been eliminated.
If the contractor persistently fails to perform the Work in accordance with the contract,
the County reserves the right to terminate the contract and select the next qualified
bidder or re-advertise this procurement in part or in whole. The County reserves the
right to cancel all or any undelivered or unexecuted portion of this contract with or
without cause.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the County, its
agents and employees, from and against all claims, suits, actions, damages, causes of
action, or judgments arising out of the terms of the resulting agreement for any personal
injury, loss of life, or damage to the property sustained as a result of the performance or
non-performance of services or delivery of goods; from and against any orders,
judgments, or decrees, which may be entered against the County, its agents or
employees; and from and against all costs, attorney's fees, expenses and other
liabilities incurred in the defense of any such claim, suit or action, and the investigation
thereof. Nothing in the award, resulting agreement, contract or Purchase Order shall be
deemed to affect the rights, privileges and immunities of the County as set forth in
Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS

C.14

All manuals, schematics and handbooks shall be provided which are applicable to the
equipment delivered. An operators manual, parts manual and technician manual must
also be provided. Parts lists (manuals) must include OEM part numbers for items not
manufactured by the bidder. Vendor shall furnish two (2) copies of each.

INSURANCE

The contractor will not commence work under a contract until all insurance under this
section and such insurance coverage as might be required by the County has been
obtained. The contractor shall obtain, and submit to Purchasing within 10 calendar
days of request, at his expense, the following minimum amounts of insurance (inclusive
of any amounts provided by an umbrella or excess policy):
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IFB#11-2931-DS

C.14 INSURANCE (continued)

a.

Workers' Compensation/Employers' Liability '
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation Act or
any other coverage required by the contract documents which are customarily
insured under Part One of the standard Workers' Compensation Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment of
Limits of Insurance (Designated Project or Premises) endorsement (ISO Form
CG 25 03) a Commercial General Liability Policy with the following minimum
limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1,000,000
Each Occurrence $1,000,000
Fire Damage (Any One Fire) Nil
Medical Expense (Any One Person) Nil

Business Auto Policy
Each Occurrence Bodily Injury and

Property Damage Liability Combined $ 300,000
Annual Aggregate (if applicable): $1.000,000

Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an aggregate,
annual aggregate to be provided by the contractor shall be the same as the
amounts shown above as the minimum per occurrence and general policy
aggregate limits respectively required for the Commercial General Liability
coverage. The limits afforded by the OPC Policy and any excess policies shall
apply only to the Owner and the Owner's officials, officers, agents and
employees and only to claims arising out of or in connection with the work under
this contract.

Property Insurance

If this contract includes construction of or additions to above ground buildings
or structures, contractor shall provide "Builder's Risk" insurance with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).
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INSURANCE (Continued)

C.15

f. Installation Floater
If this contract does not include construction of or additions to above ground
building or structures, but does involve the installation of machinery or
equipment, contractor shall provide an "Installation Floater" with the minimum
amount of insurance to be 100% of the value of such addition(s), building(s), or
structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage specified
in the six above paragraphs a., b., c,, d., e, and f., shall be filed with the
Purchasing Director before operations are begun. The required certificates of
insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer
specifically to the bid number, project title and location of project. Insurance shall
remain in force at least one year after completion and acceptance of the project
by the County, in the amounts and types as stated herein, with coverage for all
products and services completed under this contract.

ADDITIONAL INSURED: The contractor shall name Manatee County as additional
insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services by
the contractor, renewal certificates of insurance and required copies of policies shall be
furnished by the contractor and delivered to the Purchasing Official thirty (30) days prior
to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection with
any claim against the contractor for labor, services, or materials, or of subcontractors;
and nothing herein shall limit the liability of the contractor or contractor's sureties to the
County or to any workers, suppliers, material men or employees in relation to this
contract.

BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the bidder agrees should the bidder's
bid be accepted, to execute the form of contract and present the same to Manatee
County for approval within 10 days after being notified of the awarding of the contract.
The bidder further agrees that failure to execute and deliver said form of contract within
10 days will result in damages to Manatee County and as guarantee of payment of
same a bid bond/certified check shall be enclosed within the submitted sealed bid in the
amount of five (5%) percent of the total amount of the bid.

The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the bid shall
be forfeited to Manatee County as agreed liquidated damages. If the County enters into
a contract with a bidder, or if the County rejects any and/or all bids, accompanying bond
will be promptly returned. '
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IFB#11-2931-DS

PERFORMANCE AND PAYMENT BONDS

c.17

The successful bidder shall furnish surety bonds as security for faithful performance
of the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must
file with the bonds a certificate and effective dated copy of power-of-attorney.
(Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall be
just cause for annulment of the award.

The County may then contract with another acceptable bidder or re-advertise this
Invitation For Bid. If another bidder is accepted, and notice given within 90 days
after the opening of bids, this acceptance shall bind the bidder as though they were
originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.

NO DAMAGES FOR DELAY

C.18

No claim for damages or any claim other than for an extension of time shall be made
or asserted against the County by reason of any delays. The Contractor shall not be
entitled to an increase in the Total Contract Price or payment or compensation of
any kind from the County or direct, indirect, consequential impact or other costs,
expenses for damages, including but not limited to costs of acceleration or
inefficiency arising because of delay, disruption, interference or hindrance from any
cause whatsoever; provided, however, that this provision shall not preclude recovery
or damages by the Contractor for hindrance or delays due solely to fraud, bad faith,
or active interference on part of the County or its agents. Otherwise, the Contractor
shall only be entitled to extensions of the Contract Time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

NO INTEREST

Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.
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C.19 CONSTRUCTION OF CONTRACT
This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.

END OF SECTION C
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IFB#11-2931-DS

SECTION 00100
BID SUMMARY
THE WORK

D.02

The Work consists of the Removal of all Existing Signal and Equipment and
replacing the existing Signal with a Mast Arm Signal and the Installation of New

Signal Equipment. All required MOT shall be provided by the contractor.

The Work shall be done in accordance with Florida Department of Transportation
Standard (FDOT), Articles and Sub articles of the General Requirements and
Covenants Division (Division |) and all of the Construction Details and Materials
Divisions (Division 1l and Ill) of the 2010 Edition of the Florida Department of
Transportation Standard Specifications for Road and Bridge Construction, current
edition, unless otherwise noted and Supplemental Specifications insofar as the
same may apply.

The apparent silence of the Specifications as to any detail, or the apparent omission
from them of a detailed description concerning any work to be done and materials to
be furnished, shall be regarded as meaning that only the best general practice is to
prevail and that only material and workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that basis.

SUBCONTRACTORS, SUPPLIERS AND OTHER

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the County for each bid item from any of the Bidders; and the
Bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by County. If County; after due
investigation, has reasonable objection to any proposed subcontractor, supplier,
other person or organization, County may, before the Notice of Award is given,
request the apparent successful Bidder to submit an acceptable substitute without
an increase in Contract Price or Contract Time. [If apparent successful Bidder
declines to make any such substitution, County may award the contract to the next
lowest qualified Bidder that proposes to use acceptable subcontractors, suppliers,
and other persons who County does not make written objection to Contractor shall
not be required to employ any subcontractor, supplier, other person or organization
who Contractor has reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this contract insofar as
it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the County for the proper completion of all Work to be executed
under this contract.
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IFB #11 — 2931-DS

SUBCONTRACTORS, SUPPLIERS AND OTHER (continued)

O
o
w0

D.04

No more than 70% of the Total Bid Price, including labor and materials
(excluding the Discretionary Work) shall be performed by subcontractors. Itis
a requirement of FHWA that a minimum of 30% of the Scope of Work shall be
performed by the Prime Contractor. Bid Form includes a duplication of bid
items where the Bidder shall state the percentage of work and a description of
the work (of each item) which shall be performed by a Subcontractor.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the items
mentioned therein. In the event a change is made in your submittal, the Bidder shall
write its initials by the change. Any bid may be rejected which contains any
omissions, alterations, irregularities of any kind, or which shall in any manner fail to
conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs, progress,
performance, or furnishing of the Work; (d) study and carefully correlate Bidder's
observations with the Bid Documents; and (e) notify County of all conflicts, errors, or
discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate and
without express or implied warranty. Each Bidder may, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
studies, and obtain any additional information and data which pertain to the physical
conditions at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of the Work and which Bidder deems necessary to
determine his Bid for performing and furnishing the Work in accordance with the
time, price and other terms and conditions of the Contract Documents.

County will provide each Bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents.
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IFB#11-2931-DS

EXAMINATION OF CONTRACT DOCUMENTS AND SITE (continued)

D.05

All additional lands and access thereto required for temporary construction facilities
or storage of materials and equipment are to be provided by Contractor. Easements
for permanent structures or permanent changes in existing structures are to be
obtained and paid for by County unless otherwise provided in the Contract
Documents.

MATERIALS AND WORKMANSHIP

D.06

All materials and apparatus required for this Work, except as specmcally specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Construction shall be prescribed by good
industry practice and in accordance with manufacturer's recommendations for the
type being installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

REGULATIONS AND MATERIAL DISPOSAL

D.07

It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each

may apply.
PROJECT CLOSE-OUT

Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set — Certificate of warranties

1 set - Manufacturer’s product literature

1 set - Project Record Drawings

1 set - Subcontractor / Supplier Information

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00100-3



D.08
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DISCRETIONARY WORK

D.09

This Bid Item entails minor increases (that may be directed by staff) to existing bid
item quantities or minor modification items not bid which were unforeseen and
necessary during the construction to provide a safe, complete project in accordance
with Bid Documents. (This will not affect the requirement for change orders
involving major modifications to the project.) Payment for all Work under this item
shall be made only at the County’s discretion in order to satisfactorily complete the
project. In general, this item is for unanticipated conflicts and/or design changes
required during construction which are necessary to complete the project without
changing the initial scope of Work and without costly delays.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining the
Project Identification Sign. Contractor shall be responsible for the removal of same
upon completion of the construction. Project Identification Sign shall be constructed
and maintained at the Project Site as directed by the Owner. The Contractor shall
erect, maintain and relocate the sign as directed for the duration of the Project.

The Contractor shall mount the sign(s) using 4-inch pressure treated lumber or as
approved by the Engineer, and other supports as required, at a location mutually
agreed by the Engineer and the Contractor.

The identification sign(s) shall not be less than 32 square feet in area. The
Contractor shall coordinate with the Owner for the sign(s) verbiage before
fabrication. The sign(s) shall be painted with graphic content to include:

Title of Project

Name of Owner

Names and Titles of Authorities, as directed by Owner
Prime Contractor

Major Subcontractors

Construction Costs

The sign(s) shall be erected prior to commencement of work at a lighted location of
high public visibility, adjacent to the main entrance at each end of the project, as
approved by the Engineer and Owner.

The sign(s) shall be a minimum of 8 feet wide and 4 feet high. The sign(s) shall be
constructed of high density %" exterior plywood without waves or buckles, mounted
and braced with pressure treated lumber as necessary and maintained in a
presentable condition for the duration of the project. Hardware shall be galvanized.
The surface of the sign(s) shall be of exterior plywood with medium density overlay.
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IFB#11-2931-DS

D.09 PROJECT IDENTIFICATION SIGNS (continued)
Painting shall be constructed with materials to resist weathering and fading during
the construction period. Experienced professionals shall perform painting. Graphic
design and style shall be in accordance with the following:

The sign(s) shall be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

D.10 PERMITS
The Contractor shall procure (unless otherwise stated) all permits and licenses, pay
all charges, fees, and taxes and give all notices necessary and incidental to the due
and lawful prosecution of the Work.

END OF SECTION D
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IFB #11-2931-DS

BID FORM
SECTION 00300
SUBMIT IN TRIPLICATE

For: Cortez Road (SR 684) @ 26™ Street West / Installation of Mast Arm Signals

TOTAL BID PRICE “A” $§
(Based on a completion time of 120 Calendar Days)

TOTAL BID PRICE “B” _$

(Based on a completion time of 180 Calendar Days)
Two schedules for Completion of the Work shall be considered. Each bid for completion by
the specified stated time shall be offered as a separate “Total Bid Price”. The County has the
sole authority to select the bid based on the Completion Time which is the best interest of the
County. Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each and
every specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be
made a part of any agreement or contract between Manatee County and the successful bidder.
Failure to comply shall result in contract default, whereupon, the defaulting contractor shall be
required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by the
County.

Communications concerning this Bid shall be addressed as follows:
Person's Name:
Address: Phone:

Date: FLContractorLicense#

Bidder is a WBE/MBE Vendor? Certification
COMPANY'S NAME:
AUTHORIZED SIGNATURE(S):
Name and Tile of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)
TELEPHONE: () FAX: ( )

EMAIL ADDRESS:

Acknowledge Addendum No.___ Dated: Acknowledge Addendum No. ____ Dated:
Acknowledge Addendum No.___ Dated: Acknowledge Addendum No. ____ Dated:
SIGN AND CONFIRM DATE OF PROJECT VISIT: DATE:

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00300-1



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

IFB# 11-2931-DS

BID "A" Based on Completion Time of 120 calendars days
FDOT
PAY ITEM UNIT PRICE TOTAL
ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)
1 101-1 MOBILIZATION 1 LS $
2 102-1 MAINTENANCE OF TRAFFIC 1 LS $
3 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT 198 SY $
4 285-709 OPTIONAL BASE, BASE GROUP 9 12 SY $
5 334-1-13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1 TN $
6 337-7-31 ASPHALT CONCRETE FRICTION COURSE 1 TN $
7 520-1-10 CONCRETE CURB & GUTTER, TYPE F 200 LF $
8 520-5-12 CONCRETE TRAFFIC SEPARATOR 6 LF $
9 522-2 6" CONCRETE SIDEWALK 315 SY $
10 555-1-2 DIRECTIONAL BORE (6" TO <12") (2" HDPE) 350 LF $
11 630-1-11 CONDUIT (F&l) (ABOVEGROUND) (2") 40 LF $
12 630-1-12 CONDUIT (F&l) (UNDERGROUND) (1.25") 5 LF $
13 630-1-12 CONDUIT (F&I) (UNDERGROUND) (2") 321 LF $
14 630-1-13 CONDUIT (F&I) (UNDERPAVEMENT) 140 LF $
15 632-7-1 CABLE (SIGNAL) (F&I) 1 PI $
16 635-1-11 PULL AND JUNCTION BOXES (F&l) (PULL BOX) 16 EA $
17 639-1-22 ELECTRICAL POWER SERVICE (UNDERGROUND) 1 AS $
18 639-2-1 ELECTRICAL SERVICE WIRE (F&I) 291 LF $
PRESTRESSED CONCRETE POLE (F&l) (TYPE P-ll
19 641-2-12 POLE) 1 EA $
STEEL MAST ARM ASSEMBLY (F&l) (130 MPH)
20 649-31-299 (CUSTOM) 4 EA $
21 650-51-311 TRAFFIC SIGNAL (F&l) (3 SECT.) (1-WAY) (LED) 9 AS $
22 650-51-511 TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED) 2 AS $
PEDESTRIAN SIGNALS (F&l) (LED)
23 653-191 (1 WAY) (COUNTDOWN) 8 AS $
BIDDER:
AUTHORIZED SIGNATURE:

BID "A"



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days

IFB# 11-2931-DS

FDOT
PAY ITEM UNIT PRICE TOTAL

ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)
24 659-106 SIGNAL HEAD AUX. (F&l) (TUNNEL VISORS) 37 EA 3
25 659-107 SIGNAL HEAD AUX. (F&l) (ALUMINUM PEDESTAL) 8 EA 3
26 663-74-15 VEHICLE DETECTOR ASSEMBLIES (F&l) (VIDEO) 4 EA $
27 665-13 PED. DETECTOR (F&l) (DETECTOR WITH SIGN ONLY) 8 EA 3

TRAFFIC CONTROLLER ASSEMBLY (F&i) (NEMA)
28 670-5-110 (NO PREEMPT) 1 AS $
29 685-106 UNINTERRUPTIBLE POWER SOURCE (UPS) 1 EA $
30 690-10 REMOVE SIGNAL HEAD ASSEMBLY 10 EA $
31 690-20 REMOVE SIGNAL PEDESTRIAN ASSEMBLY 8 EA $
32 690-31 REMOVE SIGNAL PEDESTAL 2 EA $
33 690-34-1 REMOVE POLE (DEEP) (DIRECT BURIAL) 4 EA $
34 690-50 REMOVE CONTROLLER ASSEMBLY 2 EA $
35 690-60 REMOVE VEHICLE DETECTOR ASSEMBLY 13 EA 3
36 690-70 REMOVE DETECTOR PEDESTRIAN ASSEMBLY 8 EA $
37 690-80 REMOVE SPAN WIRE ASSEMBLY 4 EA 3$
38 690-90 REMOVE CONDUIT & CABLING 1 Pl $
39 690-100 REMOVE MISCELLANEOUS SIGNAL EQUIPMENT 1 Pl $
INTERNALLY ILLUMINATED SIGN (F&l)

40 699-1-1 (EDGE LIT LED) 4 EA 3
41 700-20-11 SINGLE POST SIGN (F&l), R3-7R 1 EA $
42 700-48-60 SIGN PANEL (REMOVE) 3 EA 3$
43 705-11-3 DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN) 2 EA $
44 710-11-290 PAINT, STANDARD YELLOW, ISLAND NOSE 10 SF 3

BIDDER:

AUTHORIZED SIGNATURE:

BID "A"



BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "A" Based on Completion Time of 120 calendars days

IFB# 11-2931-DS

FDOT
PAY ITEM |* UNIT PRICE TOTAL
ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)

45 711-11-123 THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE) 660 LF $
46 711-11-125 THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE) 165 LF $
47 711-17 REMOVE THERMOPLASTIC PAVEMENT MARKINGS 2095 SF $

*
48 780-1-12 ITS POWER SERVICE WIRE 975 LF $

*
49 783-1-121 ITS FIBER OPTIC CABLE (F&l) 25 LF $

*
50 783-2-31 ITS FIBER OPTIC (INSTALL) (SPLICE) 4 EA $

*
51 784-1-1 ITS FIELD ETHERNET SWITCH 1 EA $
52 Discretionary Work 1 LS $35,000.00

INITIAL CONTINGENCY AMOUNT
53 999-25 (DO NOT BID)
TOTAL BID "A" 120 CALENDAR
COMPLETION DAYS

* = Indicator of items that will require Shop Drawing submittal. The Awarded Contractor shall be responsible for the preparation and submittal of
all Shop Drawings in accordance to FDOT Standard Specifications For Road and Bridge Construction 5-1.4.2 Work Items Requiring Shop

Drawings.

BIDDER:

AUTHORIZED SIGNATURE:

BID "A"



BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

IFB# 11-2931-DS

LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days

FDOT
PAY ITEM Description of Work by
ITEM NO.| NUMBER DESCRIPTION % ‘MBE/DBE Subcontractor
1 101-1 MOBILIZATION
2 102-1 MAINTENANCE OF TRAFFIC
3 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT
4 285-709 |OPTIONAL BASE, BASE GROUP 9
5 334-1-13 |SUPERPAVE ASPHALTIC CONC, TRAFFIC C
6 337-7-31 |ASPHALT CONCRETE FRICTION COURSE
7 520-1-10 |CONCRETE CURB & GUTTER, TYPE F
8 520-5-12 |CONCRETE TRAFFIC SEPARATOR
9 522-2 6" CONCRETE SIDEWALK
10 555-1-2 |DIRECTIONAL BORE (6" TO <12") (2" HDPE)
11 630-1-11 |CONDUIT (F&I) (ABOVEGROUND) (2")
12 630-1-12 |CONDUIT (F&I) (UNDERGROUND) (1.25")
13 630-1-12 [CONDUIT (F&!) (UNDERGROUND) (2")
14 630-1-13 [CONDUIT (F&I) (UNDERPAVEMENT)
15 632-7-1 |CABLE (SIGNAL) (F&l)
16 635-1-11 |PULL AND JUNCTION BOXES (F&I) (PULL BOX)
17 639-1-22 |ELECTRICAL POWER SERVICE (UNDERGROUND)
18 639-2-1 |ELECTRICAL SERVICE WIRE (F&l)
BIDDER:
AUTHORIZED SIGNATURE:

BID "A"



BID FORM - SUBCONTRACTOR PERCENTAGE
Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements

IFB# 11-2931-DS

LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days

FDOT
PAY ITEM Description of Work by
ITEM NO.| NUMBER DESCRIPTION % | MBE/DBE Subcontractor
PRESTRESSED CONCRETE POLE (F&l) (TYPE P-ll
19 641-2-12 |POLE)
STEEL MAST ARM ASSEMBLY (F&l) (130 MPH)
20 649-31-299 |(CUSTOM)
21 650-51-311 |TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED)
22 650-51-511 |TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED)
PEDESTRIAN SIGNALS (F&l) (LED)
23 653-191  |(1 WAY) (COUNTDOWN)
24 659-106 |SIGNAL HEAD AUX. (F&!) (TUNNEL VISORS)
25 659-107 |SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL)
26 663-74-15 |VEHICLE DETECTOR ASSEMBLIES (F&l) (VIDEO)
27 665-13 |PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY)
TRAFFIC CONTROLLER ASSEMBLY (F&l) (NEMA)
28 670-5-110 |(NO PREEMPT)
29 685-106 |UNINTERRUPTIBLE POWER SOURCE (UPS)
30 690-10 |REMOVE SIGNAL HEAD ASSEMBLY
31 690-20 |REMOVE SIGNAL PEDESTRIAN ASSEMBLY
32 690-31 |REMOVE SIGNAL PEDESTAL
33 690-34-1 [REMOVE POLE (DEEP) (DIRECT BURIAL)
34 690-50 |REMOVE CONTROLLER ASSEMBLY
35 690-60 |REMOVE VEHICLE DETECTOR ASSEMBLY
36 690-70 |REMOVE DETECTOR PEDESTRIAN ASSEMBLY
37 690-80 |REMOVE SPAN WIRE ASSEMBLY
BIDDER:
AUTHORIZED SIGNATURE:

BID"A"



BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

IFB# 11-2931-DS

LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days

TOTAL BID "A"
120 CALENDAR COMPLETION DAYS
SUBCONTRACTOR

FDOT
PAY ITEM Description of Work by
ITEM NO.| NUMBER DESCRIPTION % | MBE/DBE Subcontractor
38 690-90 (REMOVE CONDUIT & CABLING
39 690-100 |REMOVE MISCELLANEOUS SIGNAL EQUIPMENT
INTERNALLY ILLUMINATED SIGN (F&l)
40 699-1-1 |(EDGE LIT LED)
41 700-20-11 |SINGLE POST SIGN (F&l), R3-7R
42 700-48-60 |SIGN PANEL (REMOVE)
43 705-11-3 |DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)
44 710-11-290 |PAINT, STANDARD YELLOW, ISLAND NOSE
45 711-11-123 [THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE)
46 711-11-125 |THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE)
47 711-17  |REMOVE THERMOPLASTIC PAVEMENT MARKINGS
48 780-1-12 [ITS POWER SERVICE WIRE
49 783-1-121 |ITS FIBER OPTIC CABLE (F&l)
50 783-2-31 |ITS FIBER OPTIC (INSTALL) (SPLICE)
51 784-1-1 |ITS FIELD ETHERNET SWITCH

This bid form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a
brief description of the work that shall be performed by the subcontractor.

BIDDER:

AUTHORIZED SIGNATURE:

BID "A"



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

FDOT
PAY ITEM UNIT PRICE TOTAL
ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)
1 101-1 MOBILIZATION 1 LS $
2 102-1 MAINTENANCE OF TRAFFIC 1 LS $
3 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT 198 SY $
4 285-709 OPTIONAL BASE, BASE GROUP 9 12 SY $
5 334-1-13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1 TN $
6 337-7-31 ASPHALT CONCRETE FRICTION COURSE 1 TN $
7 520-1-10 CONCRETE CURB & GUTTER, TYPE F 200 LF $
8 520-5-12 CONCRETE TRAFFIC SEPARATOR 6 LF $
9 522-2 6" CONCRETE SIDEWALK 315 SY $
10 555-1-2 DIRECTIONAL BORE (6" TO <12") (2" HDPE) 350 LF $
11 630-1-11 CONDUIT (F&l) (ABOVEGROUND) (2") 40 LF $
12 630-1-12 CONDUIT (F&I) (UNDERGROUND) (1.25") 5 LF $
13 630-1-12 CONDUIT (F&I) (UNDERGROUND) (2") 321 LF $
14 630-1-13 CONDUIT (F&I) (UNDERPAVEMENT) 140 LF $
15 632-7-1 CABLE (SIGNAL) (F&l) 1 Pl $
16 635-1-11 PULL AND JUNCTION BOXES (F&l) (PULL BOX) 16 " EA $
17 639-1-22 ELECTRICAL POWER SERVICE (UNDERGROUND) 1 AS $
18 639-2-1 ELECTRICAL SERVICE WIRE (F&l) 291 LF $
PRESTRESSED CONCRETE POLE (F&l) (TYPE P-Il
19 641-2-12 POLE) 1 EA $
STEEL MAST ARM ASSEMBLY (F&l) (130 MPH)
20 649-31-299 (CUSTOM) 4 EA $
21 650-51-311 TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED) 9 AS $
22 650-51-511 TRAFFIC SIGNAL (F&l) (5 SECT.) (1-WAY) (LED) 2 AS $
BIDDER:
AUTHORIZED SIGNATURE:

BID "B"



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

FDOT
PAY ITEM UNIT PRICE TOTAL
ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)
PEDESTRIAN SIGNALS (F&l) (LED)
23 653-191 (1 WAY) (COUNTDOWN) 8 ~ AS |$
24 659-106 SIGNAL HEAD AUX. (F&I) (TUNNEL VISORS) 37 EA
25 659-107 SIGNAL HEAD AUX. (F&l) (ALUMINUM PEDESTAL) 8 EA
26 663-74-15 VEHICLE DETECTOR ASSEMBLIES (F&l) (VIDEO) 4 EA |$
PED. DETECTOR (F&l) (DETECTOR WITH SIGN
27 665-13 ONLY) 8 EA
TRAFFIC CONTROLLER ASSEMBLY (F&l) (NEMA)
28 670-5-110 (NO PREEMPT) 1 AS |3
29 685-106 UNINTERRUPTIBLE POWER SOURCE (UPS) 1 EA |$
30 690-10 REMOVE SIGNAL HEAD ASSEMBLY 10 EA |$
31 690-20 REMOVE SIGNAL PEDESTRIAN ASSEMBLY 8 EA |$
32 690-31 REMOVE SIGNAL PEDESTAL 2 EA |3
33 690-34-1 REMOVE POLE (DEEP) (DIRECT BURIAL) 4 EA |$
34 690-50 REMOVE CONTROLLER ASSEMBLY 2 EA |3
35 690-60 REMOVE VEHICLE DETECTOR ASSEMBLY 13 EA |3
36 690-70 REMOVE DETECTOR PEDESTRIAN ASSEMBLY 8 EA |3
37 690-80 REMOVE SPAN WIRE ASSEMBLY 4 EA |3
38 690-90 REMOVE CONDUIT & CABLING 1 Pl $
39 690-100 REMOVE MISCELLANEQUS SIGNAL EQUIPMENT 1 Pl $
INTERNALLY ILLUMINATED SIGN (F&l)
40 699-1-1 (EDGE LIT LED) 4 EA |$
41 700-20-11 SINGLE POST SIGN (F&l), R3-7R 1 EA |3
42 700-48-60 SIGN PANEL (REMOVE) 3 EA |8
43 705-11-3 DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN) 2 EA |8
BIDDER:
AUTHORIZED SIGNATURE:

BID "B"



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

FDOT
PAY ITEM UNIT PRICE TOTAL
ITEM NO.| NUMBER DESCRIPTION QUANTITY | UNITS ($) ($)
44 710-11-290 PAINT, STANDARD YELLOW, ISLAND NOSE 10 SF $ $
THERMOPLASTIC PAVEMENT MARKINGS (12"
45 711-11-123 WHITE) 660 LF $ $
THERMOPLASTIC PAVEMENT MARKINGS (24"
46 711-11-125 WHITE) 165 LF $ $
47 711-17 REMOVE THERMOPLASTIC PAVEMENT MARKINGS 2095 SF $ $
48 780-1-12 ITS POWER SERVICE WIRE 975 LF $ $
49 783-1-121 ITS FIBER OPTIC CABLE (F&!) 25 LF $ $
50 783-2-31 ITS FIBER OPTIC (INSTALL) (SPLICE) 4 EA $ $
51 784-1-1 ITS FIELD ETHERNET SWITCH 1 EA $ $
52 999-25 Discretionary Work 1 LS $35,000.00
INITIAL CONTINGENCY AMOUNT
(DO NOT BID)
TOTAL BID "B" 180 CALENDAR
COMPLETION DAYS $

* = Indicator of items that will require Shop Drawing submittal. The Awarded Contractor shall be responsible for the preparation and submittal of
all Shop Drawings in accordance to FDOT Standard Specifications For Road and Bridge Construction 5-1.4.2 Work Items Requiring Shop

Drawings.

BIDDER:

AUTHORIZED SIGNATURE:

BID "B"



BID FORM

Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

FDOT Description of
PAY ITEM Work by

ITEM NO.| NUMBER DESCRIPTION % |MBE/DBE| Subcontractor

1 101-1  |MOBILIZATION

2 102-1  |MAINTENANCE OF TRAFFIC

3 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT

4 285-709 |OPTIONAL BASE, BASE GROUP 9

5 334-1-13 |SUPERPAVE ASPHALTIC CONC, TRAFFIC C

6 337-7-31 JASPHALT CONCRETE FRICTION COURSE

7 520-1-10 JCONCRETE CURB & GUTTER, TYPE F

8 520-5-12 JCONCRETE TRAFFIC SEPARATOR

9 522-2 6" CONCRETE SIDEWALK

10 555-1-2 |DIRECTIONAL BORE (6" TO <12") (2" HDPE)

11 630-1-11 |CONDUIT (F&l) (ABOVEGROUND) (2")

12 630-1-12 |CONDUIT (F&I) (UNDERGROUND) (1.25")

13 630-1-12 |JCONDUIT (F&I) (UNDERGROUND) (2")

14 630-1-13 |CONDUIT (F&I) (UNDERPAVEMENT)

15 632-7-1 |CABLE (SIGNAL) (F&I)

16 635-1-11 |PULL AND JUNCTION BOXES (F&l) (PULL BOX)

17 639-1-22 |ELECTRICAL POWER SERVICE (UNDERGROUND)

18 639-2-1 |ELECTRICAL SERVICE WIRE (F&I)
BIDDER:
AUTHORIZED SIGNATURE:

BID "B"

10



BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

FDOT Description of
PAY ITEM Work by
ITEM NO.| NUMBER DESCRIPTION % IMBE/DBE| Subcontractor
PRESTRESSED CONCRETE POLE (F&l) (TYPE P-lI
19 641-2-12 |POLE)
STEEL MAST ARM ASSEMBLY (F&l) (130 MPH)
20 649-31-299 |(CUSTOM)
21 650-51-311 |TRAFFIC SIGNAL (F&l) (3 SECT.) (1-WAY) (LED)
22 650-51-511 [TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED)
PEDESTRIAN SIGNALS (F&l) (LED)
23 653-191 |(1 WAY) (COUNTDOWN)
24 659-106 |SIGNAL HEAD AUX. (F&I) (TUNNEL VISORS)
25 659-107 |SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL)
26 663-74-15 |VEHICLE DETECTOR ASSEMBLIES (F&l) (VIDEO)
PED. DETECTOR (F&l) (DETECTOR WITH SIGN
27 665-13 JONLY)
TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA)
28 670-5-110 |(NO PREEMPT)
29 685-106 |UNINTERRUPTIBLE POWER SOURCE (UPS)
30 690-10 |REMOVE SIGNAL HEAD ASSEMBLY
31 690-20 |REMOVE SIGNAL PEDESTRIAN ASSEMBLY
32 690-31 REMOVE SIGNAL PEDESTAL
33 690-34-1 |REMOVE POLE (DEEP) (DIRECT BURIAL)
34 690-50 |REMOVE CONTROLLER ASSEMBLY
35 690-60 |REMOVE VEHICLE DETECTOR ASSEMBLY
36 690-70 |REMOVE DETECTOR PEDESTRIAN ASSEMBLY
BIDDER:
AUTHORIZED SIGNATURE:

BID "B"

11



BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "B" Based on Completion Time of 180 calendars days

IFB# 11-2931-DS

This bid form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed
and a brief description of the work that shall be performed by the subcontractor.

BIDDER:

TOTAL BID "B"
180 CALENDAR COMPLETION DAYS
SUBCONTRACTOR

AUTHORIZED SIGNATURE:

BID "B"

FDOT Description of
PAY ITEM Work by
ITEM NO.] NUMBER DESCRIPTION % |MBE/DBE| Subcontractor

37 690-80 |REMOVE SPAN WIRE ASSEMBLY
38 690-90 |REMOVE CONDUIT & CABLING
39 690-100 |REMOVE MISCELLANEOUS SIGNAL EQUIPMENT

INTERNALLY ILLUMINATED SIGN (F&I)
40 699-1-1 |(EDGE LIT LED)
41 700-20-11 |SINGLE POST SIGN (F&l), R3-7R
42 700-48-60 |SIGN PANEL (REMOVE)
43 705-11-3 |DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)
44 710-11-290 |PAINT, STANDARD YELLOW, ISLAND NOSE

THERMOPLASTIC PAVEMENT MARKINGS (12"
45 711-11-123 |WHITE)

THERMOPLASTIC PAVEMENT MARKINGS (24"
46 711-11-125 |WHITE)
47 711-17  |REMOVE THERMOPLASTIC PAVEMENT MARKINGS
48 780-1-12 |ITS POWER SERVICE WIRE
49 783-1-121 |ITS FIBER OPTIC CABLE (F&l)
50 783-2-31 |ITS FIBER OPTIC (INSTALL) (SPLICE)
51 784-1-1  |ITS FIELD ETHERNET SWITCH

12



SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with |FB No. #11-2931-DS

2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is Af
the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement .

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the Owner and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $ :
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ____ day of , 2012
(impress official seal)

Notary Public, State of Florida
My commission expires:

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00300-2



IFB#11-2931-DS

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein contained.
(Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

TELEPHONE NUMBER: ( ) FAX ( )
2. Bidding as an; individual; a partnership: a corporation; a joint venture; ____
3. If a partnership: list names and addresses of partners; if a corporation: list names of

officers, directors, shareholders, and state of incorporation; if joint venture: list names
and address of ventures’ and the same if any venture are a corporation for each such
corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a
For how many years?

5. Describe and give the date and owner of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for a
public entity). Include contact name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past five
(5) years? If so, state when, where (contact name, address, and phone number) and
why.

7. Have you ever failed to complete work awarded to you? If so, state when, where

(Contact name, address, phone number) and why?
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8. Have you ever been debarred or prohibited from bidding on a governmental entity's
construction project? If yes, name the entity and describe the circumstances:

9. Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.
2.
3.

10.  What specific steps have you taken to examine the physical conditions at or contiguous
to the site, including but not limited to, the location of existing underground facilities?

11.  What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost, progress,
performance, or finishing of the work?

12.  WIill you subcontract any part of this Work? If so, describe which major portion(s):

13.  If any, list (with contract amount) WBE/MBE to be utilized: (attach documents if
applicable)

14.  What equipment do you own to accomplish this Work?

15.  What equipment will you purchase/rent for the Work? (Specify which)
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16.  Provide detail of your organization’s initiative to meet the goal of encouraging and
promoting environmentally preferable “green” products.
Reference Article A. 21, “Be Green”, Section 00010 “Information to Bidders.”

17.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in
Florida:

Phone: ( )

Email:
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for

[print name of entity submitting sworn statement]
Whose business is:

and (if applicable) its Federal Employer Identification Number (FEIN) is If the
entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement:

| understand that no person or entity shall be awarded or receive a county contract for public
improvements, procurement of goods or services (including professional services) or a county
lease, franchise, concession or management agreement, or shall receive a grant of county
monies unless such person or entity has submitted a written certification to the County that it
has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee
of Manatee County, the State of Florida, or any other public entity, including, but
not limited to the Government of the United States, any state, or any local
government authority in the United States, in that officer's or employee's official
capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition, by agreement to bid a fixed price,
or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion
of the County's Purchasing Official, reflects negatively upon the ability of the
person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3)
above, which is a matter of record, but has not been prosecuted for such
conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed
to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been
convicted of or has admitted guilt to any of the crimes set forth above on behalf
of such and entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the
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business entity), the business shall be chargeable with the conduct herein above set
forth. A business entity shall be chargeable with the conduct of an affiliated
entity, whether wholly owned, partially owned, or one which has common
ownership or a common Board of Directors. For purposes of this Form, business
entities are affiliated if, directly or indirectly, one business entity controls or has
the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control
shall include, without limitation, interlocking management or ownership, identity
of interests among family members, shared organization of a business entity
following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible
entity.

Any person or entity, who claims that this Article is inapplicable to him/her's/it because a
conviction or judgement has been reversed by a court of competent jurisdiction, shall prove the
same with documentation satisfactory to the County's Purchasing Director. Upon presentation
of such satisfactory proof, the person or entity shall be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT ANY CONTRACT
OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR
TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2012 by
Personally known OR produced

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "COUNTY” and
XXXXXXXXXXXXXXXXXXXX hereinafter referred to as the "CONTRACTOR," duly authorized
to transact business in the state of Florida, with offices located at

; mailing address:

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. IFB#11-2931-DS, Cortez Road (SR 684) @ 26™ Street West /
Installation of Mast Arm_Signals, Bradenton, FL in strict accordance with Contract

Documents and any duly authorized subsequent addenda thereto, all of which are made a part
hereof.

Article 2. ENGINEER

The County of Manatee; Public Works Department, is responsible as the COUNTY and Cardno
TBE as "ENGINEER," designed this project and is responsible for technical/engineering
reviews and decisions. The ENGINEER is a member of the COUNTY’S project management
team which is collectively responsible in ensuring the Work is completed in accordance with the
Contract Documents. All communications involving this project will be addressed to: Ms. Eyra
Cash, Project Engineer Il, Public Works Department. All invoicing will be addressed to the
attention of Ms. Eyra Cash, Project Engineer |l, (address noted below) with invoice

copies sent to Mr. Larry R. Mau, Cardno TBE.

County of Manatee Cardno TBE

Public Works Department Attn: Mr. Larry R. Mau, PE
Project Management Division Project Manager

Ms. Eyra Cash 22 Sarasota Center Blvd

Project Engineer |l Sarasota, FL 34240
IFB#11-2931-DS Phone: (941) 377-9084 / Ext. 233

1022 26" Avenue East
Bradenton, FL 34208
Phone (941) 708-7450, Ext. 7344
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Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it shall
mean the COUNTY'’S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.
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3.5 CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

36 CONTRACTOR has given COUNTY written notice of all conflicts, errors or
discrepancies that have been discovered in the Bid Documents and the written
resolution thereof by OWNER is acceptable to CONTRACTOR.

3.7 CONTRACTOR shall schedule and perform the Work subject to COUNTY'S approval
and shall hold COUNTY harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the COUNTY.

Article 4. CONTRACT DOCUMENTS
The Contract Documents which comprise the entire Agreement between COUNTY and
CONTRACTOR concerning the Work consist of the following:

41  This Agreement and Bid Document IFB#11-2931-DS

42  Performance and/or other Bonds and Insurance Certificate(s)
4.3  Drawings (not attached)

4.4 Addendum number to inclusive.

45 CONTRACTOR’S Bid Form and any other information submitted by Contractor prior to
Notice of Award.

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00500-3



4.6

4.7

IFB #11-2931-DS

The following which may be delivered or issued after the effective date of the
Agreement and are not attached hereto: all written Change Orders and other

documents amending, modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except
as noted otherwise above). There are no Contract Documents other than those

listed above in this Article 4.

Article 5. MISCELLANEOUS

5.1

5.2

5.3

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and
unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility
under the Contract Documents.

COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors, assigns
and legal representatives in respect of all covenants, agreements and obligations

contained in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (IEB No. #11-2931-DS / Cortez Road (SR 684) 26" Street West
|_Installation of Mast Arm Signals, Bradenton, FL subject to additions and deductions as

provided therein, the sum of Cents
($XXXXXX.xx) for Bid “X” based on Completion Time of XX calendar days and the sum of
566.00 as liquidated damages for each calendar day of delay.

CONTRACTOR

BY:
Signature

Name and Title of Signer (printed)

Date:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

Melissa M. Wendel, CPPO Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify
or change the bidding documents or the contract documents.

Agreement - The written Agreement between County and Contractor covering the Work to
be performed; other contract documents are attached to the Agreement and made a part
thereof as provided therein.

Written Amendment - A written amendment of the contract documents, signed by County
and Contractor on or after the effective date of the Agreement and normally dealing with the
non-engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used
by Contractor in requesting progress or final payments and which is to include such
supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the County’s
sole and absolute judgment will under all circumstances best serve the public interest.
Award shall be made by a majority vote of a quorum of Manatee County Board of County
Commissioners in open session; or by the Purchasing Official in accordance with Ordinance
09-52, Manatee County Purchasing Ordinance.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the County, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to:
the bid form, drawings, Contract Documents, terms and conditions, and the proposed
contract documents (including all Addenda issued prior to receipt of bids); and becomes a
part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and County and authorizes an addition, deletion, or revision in the Work or an
adjustment in the contract price or the contract time, issued on or after the effective date of
the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of
the Contractor resulting from County-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by County.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after
the effective date of the Agreement.

Contract Price - The monies payable by County to Contractor under the contract documents
as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom County has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the
contract documents, or has been damaged prior to Project Representative's
recommendation of final payment (unless responsibility for the protection thereof has been
assumed by County).

Discretionary — Payment for all work that shall be made only at the County’s discretion in
order to satisfactorily complete the project in accordance with the Plans and Specifications.

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding
and contract documents. '

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the County, or any other contractor caused by events or circumstances such as,
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts
of government other than County, or epidemics. Labor disputes and above average rainfall
shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the Work.
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Field Order — A written order issued by Project representative which orders minor changes
in the Work, but which does not involve a change in the contract price or the contract time.

Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been
avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Ordinance 09-52, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the successful contractor stating Award has
been approved by the Purchasing Official in accordance with Manatee Code of Law,
Chapter 2-26, Manatee County Purchasing Ordinance.

Notice to Proceed - Written notice by County (after execution of contract) to Contractor
fixing the date on which the contract time will commence to run and on which Contractor
shall start to perform (ten (10) days from date of such notice) Contractor's obligations under
the contract documents.

Owner — Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by County
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such other
matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work
within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance
tests and necessary corrections required of Contractor to demonstrate that individual
components of the work have been properly constructed and do operate in accordance with
the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of County who is assigned to the
project or any part thereof.
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Schedule of Values — Unit Prices shall be established for this Contract by the submission of
a schedule of values. The Contractor shall submit a Schedule of Values within ten days of
Notice to Proceed date. The Schedule shall include quantities and prices of items equaling
the Total Bid Price and will subdivide the Work into components parts in sufficient detail to
serve as the basis for progress payments during construction. Such prices will include an
appropriate amount of overhead and profit applicable to each item of Work. Upon request of
the County, the Contractor shall support the values with data which will substantiate their
correctness. '

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with
any other subcontractor for the performance of a part of the Work at the site. Such person
or firm has contractual relations with the Contractor, not with the County.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing such
facilities which have been installed underground to furnish any of the following services or
materials:  electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other control
systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.
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Work Directive Change - A written directive to contractor, issued on or after the effective
date of the Agreement and signed by County and recommended by Project Representative
ordering an addition, deletion or revision in the Work, or responding to differing or
unforeseen physical conditions under which the Work is to be performed or to emergencies.
A work directive change may not change the contract price or the contract time; but is
evidence that the parties expect that the change directed or documented by a work directive
change will be incorporated in a subsequently issued change order following negotiations
by the parties as to its effect, if any, on the contract price or contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.

2.1 The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the County to govern the
Work, to protect the functions of the local government and its citizens and to aid in
providing appropriate surveillance. The County shall have the right to reschedule
work provided such rescheduling is in accord with the remainder of terms of the
contract. The schedule shall show, as a minimum, the approximate dates on which
each segment of the work is expected to be started and finished, the proposed traffic
flows during each month, the anticipated earnings by the Contractor for each month
and the approximate number of crews and equipment to be used. The County, after
necessary rescheduling and obtaining additional information for specific purposes,
shall review and approve the schedule. The Contractor shall also forward to the
County, as soon as practicable after the first day of each month, a summary report of
the progress of the various parts of the work under the contract, in fabrication and in
the field, stating the existing status, estimated time of completion and cause of delay,
if any. Together with the summary report, the Contractor shall submit any necessary
revisions to the original schedule for the County’s review and approval. In addition,
more detailed schedules may be required by the County for daily traffic control.

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to the
date on which the contract time commences to run.

2.3 If at any time the materials and appliances to be used appear to the County as
insufficient or improper for securing the quality of work required or the required rate
of progress, the County may order the Contractor to increase his efficiency or to
improve the character of his work and the Contractor shall conform to such an order.
The failure of the County to demand any increase of such efficiency of any
improvement shall not release the County from his obligation to secure the quality of
work or the rate of progress necessary to complete the Work within the limits
imposed by the contract. The County may require the Contractor to remove from the
Work such employees as the County deems incompetent, careless, insubordinate or
otherwise objectionable, or whose continued employment on the Work is deemed to
be contrary to the County’s interest.
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The County reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and promptly
connect and coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

3.2

3.3

34

The contract documents comprise the entire Agreement between County and
Contractor concerning the work. The contract documents are complementary; what
is called for by one is as binding as if called for by all. The contract documents will
be construed in accordance with the laws and ordinances of the State of Florida and
the County of Manatee.

Should a conflict exist within the contract documents, the precedence in ascending
order of authority are as follows: 1) Standard Printed Contract Documents, 2)
Special Conditions, 3) General Conditions and 4) Drawings. Note: Computed
dimensions shall govern over scaled dimensions.

It is the intent of the contract documents to describe a functionally complete project
(or part thereof) to be constructed in accordance with the contract documents. Any
work, materials or equipment that may reasonably be inferred from the contract
documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or
trade meaning are used to describe work, materials, or equipment, such words shall
be interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or
association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the contract documents) shall be effective to change the
duties and responsibilities of County, Contractor or Engineer, or any of their agents
or employees from those set forth in the Contract Documents.

The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 Administrative Contract Adjustment (ACA)

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the

following ways:

3.4.1 Discretionary Work — Field Directive
3.4.2 Engineer's approval of a Shop Drawing or sample.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1

4.2

4.3

4.4

4.5

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site and
shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and lay
out the Work and perform construction as required by the contract documents.
Contractor shall at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site
or adjacent thereto and except as otherwise indicated in the contract documents, all
Work at the site shall be performed during regular working hours and Contractor will
not permit overtime work or the performance of work on Saturday, Sunday or legal
holiday without County’s written consent given after prior notice to Engineer (at least
72 hours in advance).

421 Contractor shall pay for all additional engineering charges to the County
for any overtime work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no
extra payment shall be made by County on account of such overtime
work. At County’s option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's retainage prior to
release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for
all bonds, insurance, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work. ‘

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the
instruction of the applicable supplier except as otherwise provided in the contract
documents.

Contractor shall be fully responsible to County for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just as
Contractor is responsible for Contractor's own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between County or
Engineer and any such subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of County to pay or to see to the payment of
any monies due any such subcontractor, supplier or other person or organization.

S:\IFB#11-2931-DS Cortez Road (SR 684) 26™ Street West 00700-7



4.6

4.7

4.8

4.9
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Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. County shall assist Contractor, when necessary,
in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work.
At the completion of the Work, Contractor shall remove all waste materials, rubbish
and debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by County. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Cdhtitractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

491 all employees on the work and other persons and organizations who may
be affected thereby;
492 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

49.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for
such safety and protection. Contractor shall provide and maintain all passageways,
guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic way
for the public and preservation of the County’s business, taking into full consideration
all local conditions. Contractor's duties and responsibilities for the safety and
protection of the work shall continue until such time as all the work is completed.
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Emergencies: In emergencies affecting the safety or protection of persons or the
work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or County, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give County prompt written
notice if Contractor believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If Owner determines that a
change in the contract documents is required because of the action taken in
response to an emergency, a Work Directive Change or Change Order will be issued
to document the consequences of the changes or variation.

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions
and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule
impacts that will result directly or indirectly from review, acceptance and provisions
of such substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by the Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish at
Contractor's expense, additional data about the proposed substitute. In rendering a
decision, County/Engineer and Contractor shall have access to any available float
time in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the County and an
appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or reqwred by
the contract documents.

411.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or
an approved shop drawing. County may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

411.3 Contractor shall reimburse County for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in the work while the substitute was undergoing review.

S:\IFB#11-2931-DS Cortez Road (SR 684) 26" Street West 00700-9



412

413

414

IFB#11-2931-DS

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards
for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures,
slopes and other controlling points necessary for the proper prosecution of the
construction work. Where rights-of-way, easements, property lines or any other
conditions which make the lay-out of the project or parts of the project critical are
involved, the Contractor will employ a competent surveyor who is registered in the
State of Florida for lay-out and staking. These stakes and marks shall constitute the
field control by and in accord with which the Contractor shall govern and execute the
work. The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards become
destroyed or disturbed, they will be immediately and accurately replaced by the
Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on
the drawings, are not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the site of the work,
approximately at the locations indicated. The Contractor shall examine boring data,
where available, and make his own interpretation of the subsoil investigations and
other preliminary data, and shall base his bid on his own opinion of the conditions
likely to be encountered. In no event shall an extension of time be considered for
any conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings and in
keeping with the contact documents. No verbal agreement or conversation with any
officer, agent or employee of the County, before or after the execution of this
contract, shall affect or modify any of the terms or obligations herein contained.

If the Contractor, in the course of the work, finds that the drawings and/or Contract
Documents cannot be followed, he shall immediately inform the County in writing,
and the County shall promptly check the accuracy of the information. Any work done
after such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

County shall furnish the data required of County under the contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than 45 days) after the Work has been accepted by the County. The form of
all submittals, notices, change orders and other documents permitted or required to
be used or transmitted under the contract documents shall be determined by the
County/Engineer. Standard County forms shall be utilized.

The County shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required
for the erection of temporary construction facilities and storage of his materials,
together with right of access to same.
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The County shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the Contract
Documents. '

ARTICLE 6 - CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any surety, County may, at
any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

County and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by County, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease
in the contract price or contract time for the proposed change. Engineer shall have
21 calendar days after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that
will result directly or indirectly from the proposed change. Unless otherwise directed,
itemized estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and fees,
and shall cover all Work involved in the change, whether such Work was deleted,
added, changed or impacted. Notwithstanding the request for quotation, Contractor
shall carry on the Work and maintain the progress schedule. Delays in the submittal
of the written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

7.1

7.2

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work.  All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
his expense without change in the contract price.

The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other party.
Notice of the amount of the claim with supporting data shall be delivered within ten
(10) days from the beginning of such occurrence and shall be accompanied by
claimant's written statement that the amount claimed covers all known amounts
(direct, indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event.
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The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
County’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for
overhead and profit.  (Contractor shall submit an itemized cost
breakdown together with supporting data.)

Either County or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-evaluation
and adjustment under the following conditions: :

741 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Agreement; and

74.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or

744 If County believes that the quantity variation entitles it to an adjustment in

the unit price; or

745 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1
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Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the
extent of the claim with supporting data shall be delivered within fifteen (15) days
from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to
which the claimant has reason to believe it is entitled as a result of the occurrence of
said event.
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The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by County or others performing additional work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to County that all work will be in accordance with the
contract documents and will not be defective; that County, representatives of
County, governmental agencies with jurisdictional interests will have access to the
work at reasonable time for their observation, inspecting and testing (Contractor
shall give Engineer timely notice of readiness of the work for all required approvals
and shall assume full responsibility, including costs, in obtaining required tests,
inspections, and approval certifications and/or acceptance, unless otherwise stated
by County).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer,
be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Engineer timely notice of Contractor's intention to cover
the same and Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Engineer nor inspections, tests, or approvals
by others shall relieve Contractor from Contractor's obligations to perform the work in
accordance with the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, County may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear
all direct, indirect and consequential costs for satisfactory reconstruction or removal
and replacement with non-defective work, including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and any
additional expenses experienced by County due to delays to other Contractors
performing additional work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining schedule and
shall not be entitled to an extension of the contract time and the recovery of delay
damages due to correcting or removing defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, County may correct and remedy any such
deficiency. To the extent necessary to complete corrective and remedial
action, County may exclude Contractor from all or part of the site, take
possession of all or part of the work, Contractor's tools, construction
equipment and machinery at the site or for which County has paid
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Contractor but which are stored elsewhere. All direct, indirect and costs
of County in exercising such rights and remedies will be charged against
Contractor in an amount approved as to reasonableness by Engineer
and a change order will be issued incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any
work is found to be defective, Contractor shall promptly, without cost to
County and in accordance with County’s written instructions, either
correct such defective work or if it has been rejected by County, remove
it from the site and replace it with non-defective work. If Contractor does
not promptly comply with the terms of such instruction, County may have
the defective work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor. :

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

County may, at any time and without cause, suspend the work or any portion thereof
for a period of not more than ninety (90) days by written notice to Contractor, which
will fix the date on which work will be resumed. Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefore.

County may terminate the contract if Contractor commences a voluntary case under
any chapter of the Bankruptcy Code or any similar action by filing a petition under
any other federal or state law relating to the bankruptcy or insolvency; if a petition is
filed against the Contractor under any chapter of the Bankruptcy Code or similar
relief under any other federal or state law; if Contractor persistently fails to perform
the work in accordance with the contract documents; if Contractor disregards laws or
regulations of any public body having jurisdiction or the Engineer; or otherwise
violates in any substantial way any provisions of the contract.

10.2.1 County may, after giving Contractor (and the surety, if there is one)
seven (7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the work all materials and
equipment stored at the site or for which county has paid Contractor but
which are stored elsewhere, and finish the work as County may deem
expedient. In such case, Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of material and
equipment not incorporated in the work, but delivered and suitably
stored, less the aggregate of payments previously made. If the direct
and indirect costs of completing the work exceed the unpaid balance of
the contract price, Contractor shall pay the difference to County. Such
costs incurred by County shall be verified by County and incorporated in
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a change order; but in finishing the work, County shall not be required to
obtain the lowest figure for the work performed. Contractor's obligations
to pay the difference between such costs and such unpaid balance shall
survive termination of the Agreement.

If, through no act or fault of Contractor, the work is suspended for a period of more
than ninety (90) days by County or under an order of court or other public authority,
or Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
County terminate the Agreement and recover from County payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of
payment or County has failed to make any payment as aforesaid, Contractor may
upon seven (7) days written notice to County stop the work until payment of all
amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

1.1

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of
final payment) will be a condition precedent to any exercise by County or Contractor
of such right or remedies as either may otherwise have under the contract
documents or by laws or regulations in respect of any such claim, dispute or other
matter. No action, either at law or at equity, shall be brought in connection with any
such claim, dispute or other matter later than thirty (30) days after the date on which
County/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer's decision
being final and binding on the Contractor. In no event may any such action be
brought after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof,
or Engineer's final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Official for a decision within the earlier
of sixty (60) days after the last date on which the contractor provided any goods or
services required by the contract or after the date on which the contractor knew or
should have known such a claim existed. The Manatee County Code of Law section
2-26-63 Contract Claims details the requirements and process for such a claim.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

Resident Project Representative is Engineer/County’s Agent, who will act as directed
by and under the supervision of the Engineer, and who will confer with
County/Engineer regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site work shall, in general, be only with the
County/Engineer and Contractor and dealing with subcontractors shall only be
through or with the full knowledge of Contractor.
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12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
County/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
County/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as County/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by County/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
County/Engineer of their availability for examination.

Advise County/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop drawing
or sample submission if the submission has not been approved by the
County/Engineer.

Conduct on-site observations of the work in progress to assist
County/Engineer in determining if the work is proceeding in accordance
with the contract documents and that completed work will conform to the
contract documents.

Report to County/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if work has been damaged prior to final
payment; and advise County/Engineer when he believes work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.
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12.2.9

12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

12.2.18

12.2.19

IFB #11-2931-DS

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to County/Engineer.

Transmit to Contractor, County/Engineer's clarifications and
interpretations of the contract documents. :

Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to County/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, County/Engineer's clarifications and interpretations of the
contract documents, progress reports and other project related
documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to County/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish County/Engineer periodic reports as required of progress of the
work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

Consult with County/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to County/Engineer, noting particularly their relation to
the schedule of values, work completed and materials and equipment
delivered at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to County/Engineer for his review prior to final
acceptance of the work.
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12.2.20

12.2.21

12.2.22

12.3

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6
12.3.7

IFB #11-2931-DS

Before County/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of County/Engineer and
Contractor and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and
make recommendations to County/Engineer concerning acceptance.

Except upon written instructions of County/Engineer, Resident Project
Representative.

Shall not authorize any deviation from the contract documents or
approve any substitute materials or equipment;

Shall not exceed limitations on County/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the contract documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize County to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.

ARTICLE 13 - APPRENTICES

13.1

In accordance with the requirement of Section 446.011, Florida Statutes, the
following requirements to safeguard the welfare of apprentices and trainees shall be
a part of this contract, if applicable.

13.1.1

13.1.2
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Contractor agrees to hire for the performance of the contract, a number
of apprentices or trainees in each occupation which bears to the average
number of the journeymen in that occupation to be employed in the
performance of the contract, the ratio of at least one apprentice or trainee
to every five journeymen.

Contractor agrees, when feasible to assure that 25% of such apprentices

or trainees are in their first year of training, except when the number of
apprentices or trainees to be hired is fewer than four.
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13.1.3 Contractor agrees to submit, at three month intervals, to the Bureau of
Apprenticeship of the Division of Labor, records of employment by trade
of the number of apprentices or trainees employed; race of all
apprentices; the number of apprentices or trainees in their first year of
training; and total hours of work of all apprentices, trainees, and
journeymen.

13.1.4 Contractor agrees to submit to the Bureau of Apprenticeship of the
Division of Labor, at three month intervals, a statement describing steps
taken toward making a diligent effort in the hiring of apprentices and
trainees and containing a breakdown by craft of hours worked and wages
paid for first year apprentices or trainees, other apprentices or trainees
and journeymen.

NOTE: The form of all submittals, notices, change orders and other documents permitted

or required to be used or transmitted under the Contract shall be determined by the
County. Standard County forms shall be utilized.

END OF SECTION
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Name: Cortez Road (SR 684) @ 26" Street West
IFB No. 11-2931-DS (Project File: 425531-1)
Revised: August 4, 2011

Revised: February 27, 2012

FLORIDA DEPARTMENT OF TRANSPORTATION
(Construction Contract)
LOCAL AGENCY PROGRAM SUPPLEMENTAL CONDITIONS

The supplemental conditions contained in this section are intended to cooperate with, to
supplement, and to modify the general conditions and other specifications. In case of
disagreement with any other section of this contract, the Supplemental Conditions shall
govern.
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1. Bonding and Prequalification

Upon award, furnish to the Agency, and maintain in effect throughout the life of the
Contract, an acceptable surety bond in a sum at least equal to the amount of the
Contract. Execute such bond on the form furnished by the Agency. Obtain a surety
that has a resident agent in the State of Florida, meets all of the requirements of the
laws of Florida and the regulations of the Agency, and has the Agency’s approval.
Ensure that the surety’s resident agent's name, address and telephone number is
clearly stated on the face of the Contract Bond.

A contractor desiring to bid for the performance of any construction contract located on
the National Highway System (NHS) or the State Highway System (SHS) in excess of
$250,000 must be certified by the Department of Transportation as qualified in
accordance with Section 337.14(1), Florida Statutes and Rule 14-22, Florida
Administrative Code. Any bid for the performance of any construction contract in
excess of $250,000 submitted by a contractor not certified by the Department of
Transportation as qualified shall be declared “IRREGULAR” and will be REJECTED.

2.&10. Buy America and Foreign Contractor and Supplier Restriction

6-12.2 Source of Supply - Steel (Federal-Aid Contracts Only): For Federal-aid
Contracts, only use steel and iron produced in the United States, in accordance with
the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all
manufacturing processes for this material occur in the United States. As used in this
specification, a manufacturing process is any process that modifies the chemical
content, physical shape or size, or final finish of a product beginning with the initial
melting and mixing and continuing through the bending and coating stages. A
manufactured steel or iron product is complete only when all grinding, drilling, welding,
finishing and coating have been completed. If a domestic product is taken outside the
United States for any process, it becomes foreign source material. When using steel
and iron as a component of any manufactured product incorporated into the project
(e.g., concrete pipe, pres-stressed beams, corrugated steel pipe, etc.), these same
provisions apply, except that the manufacturer may use minimal quantities of foreign
steel and iron when the cost of such foreign materials does not exceed 0.1% of the total
Contract amount or $2,500.00, whichever is greater. These requirements are applicable
to all steel and iron materials incorporated into the finished work, but are not applicable
to steel and iron items that the Contractor uses but does not incorporate into the
finished work. Provide a certification from the producer of steel or iron, or any product
containing steel or iron as a component, stating that all steel or iron furnished or
incorporated into the furnished product was manufactured in the United States in
accordance with the requirements of this specification and the Buy America provisions
of 23 CFR 635.410, as amended. Such certification shall also include (1) a statement
that the product was produced entirely within the United States, or (2) a statement that
the product was produced within the United States except for minimal quantities of
foreign steel and iron valued at $(actual value). Furnish each such certification to the
Engineer prior to incorporating the material into the project. When FHWA allows the use
of foreign steel on a project, furnish invoices to document the cost of such material, and
obtain the Engineer’s written approval prior to incorporating the material into the project.
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3. Change Orders

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the contract
documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which may
be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change in
the Work and within twenty-one (21) calendar days after receipt, Contractor shall submit
a written and detailed proposal for an increase or decrease in the contract price or
contract time for the proposed change. Engineer shall have 21 calendar days after
receipt of the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial. The contract price constitutes the total
compensation (subject to authorized adjustments) payable to Contractor for performing
the Work. All duties, responsibilities and obligations assigned to or undertaken by
Contractor shall be at his expense without change in the contract price.

The contract price may only be changed by change order or by a written amendment.
Any claim for an increase or decrease in the contract price shall be based on written
notice delivered by the Party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within ten (10) days from the
beginning of such occurrence and shall be accompanied by claimant’s written statement
that the amount claimed covers all known amounts (direct, indirect and consequential)
to which the claimant is entitled as a result of the occurrence of said event.

The value of any Work covered by a change order or for any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
County’s discretion): '

Where the Work involved is covered by unit prices contained in the contract documents,
cost will be determined by application of such unit prices to the quantities of the items
involved.

By mutual acceptance of lump sum.
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On the basis of the cost of the Work, plus a 156% Contractor’s fee for overhead and
profit. (Contractor shall submit an itemized cost breakdown together with supporting
data.)

Either Owner or Contractor may make a claim for an adjustment in the contract price.
The unit price of an item of unit price Work shall be subject to re-evaluation and
adjustment under the following conditions:

If the total cost of a particular item of unit price Work amounts to 5% or more of the
contract price and the variation in the quantity of the particular item of unit price Work
performed by Contractor differs by more than 15% from the estimated quantity of such
item indicated in the Agreement; and

If there is no corresponding adjustment with respect to any other item of Work; and
If a Contractor believes that it has incurred additional expense as a result thereof; or

If Owner believes that the quantity variation entitles it to an adjustment in the unit price;
or

If the parties are unable to agree as to the effect of any such variations in the quantity of
unit price Work performed.

4. Claims

The rendering of a decision by Engineer with respect to any such claim, dispute or other
matter (except any which have been waived by the making or acceptance of final
payment) will be a condition precedent to any exercise by Owner or Contractor of such
right or remedies as either may otherwise have under the contract documents or by
laws or regulations in respect of any such claim, dispute or other matter. No action,
either at law or at equity, shall be brought in connection with any such claim, dispute or
other matter later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action within said
thirty (30) day period shall result in Engineer’'s decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute of
limitations. Before bringing any action in court pertaining to any claim, dispute or other
matter in question(s) arising out of or relating to the contract documents or the breach
thereof, or Engineer’s final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Director for a decision’ the Contractor may
request a conference with the Purchasing Director. Claims include, without limitation,
disputes arising under the contract and those based upon breach of contract, mistake,
misrepresentation, or other cause for contract modification or revision. The Purchasing
Director is authorized to resolve any claim prior to the filing of a request for a hearing
with the Board of County Commissioners or the commencement of an action in a court
of competent jurisdiction; but may not settle any such claim for consideration of
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$10,000.00 or more in value without the prior approval of the Board of County
Commissioners.

The decision of the Purchasing Director shall be promptly issued in writing to the
Contractor. If an adverse decision has been rendered, the notice of decision shall
inform the Contractor of his right to request a hearing with the Board of County
Commissioners.

The Purchasing Director’s decision shall be final and conclusive unless, within ten (10)
calendar days from the date of receipt of the decision, the Contractor files a written
request for hearing with the Board of County Commissioners.

If the Purchasing Director does not issue a written decision regarding any contract
controversy within fourteen (14) days after receipt of a written request for a final
decision, or within such longer period as may be agreed upon between the parties, then
the aggrieved party may proceed as if an adverse decision had been issued.

5. Contractor Purchased Equipment for State or Local Ownership
The OWNER does not allow.

6. Disadvantage Business Enterprise (DBE)

General: Prior to award of the Contract, have an approved Disadvantaged Business
Enterprise (DBE) Affirmative Action Program Plan filed with the Equal Opportunity Office.
Update and resubmit the plan every three years. No Contract will be awarded until the
Department (FDOT) approves the plan. The DBE Affirmative Action Program Plan and
commitment to carry out the Plan must be incorporated into and become a part of the
awarded Contract. Effective October 1, 2011, the new DBE goal will be 8.60%. This
will be in place until September 30, 2014.

Required Contract and Subcontract DBE Assurance Language: Per 49 CFR 26.13
(b) each Contract FDOT signs with a Contractor (and each subcontract the prime
contractor signs with a subcontractor) must included the following assurance: “The
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall
carry out applicable requirements of 49 CFR Part 26 in the award and administration of
DOT-assisted Contracts. Failure by the Contractor to carry out these requirements is a
material breach of this Contract, which may result in the termination of this Contract or
such other remedy as the recipient deems appropriate.”

Plan Requirements: Include the following in the DBE Affirmative Action Program Plan:

(a) A policy statement, expressing a commitment to use DBEs in all aspects of
contracting to the maximum extent feasible. The policy making body must issue a policy
statement signed by the chairperson, which expresses its commitment to utilize DBEs,
outlines the various levels of responsibility, and states the objectives of the program.
Circulate the policy statement throughout the Contractor’s organization.
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(b) The designation of a Liaison Officer within the Contractor's organization, as well as
support staff, necessary and proper to administer the program, and a description of the
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison
Officer and staff are responsible for developing, managing, and implementing the
program on a day-to-day basis for carrying out technical assistance activities for DBEs
and for disseminating information on available business opportunities so that DBEs are
provided an equitable opportunity to participate in Contracts let by the Department.

Use techniques to facilitate DBE participation in contracting activities which
include, but are not limited to:

1. Soliciting price quotations and arranging a time for the review of plans,
quantities, specifications, and delivery schedules, and for the preparation and
presentation of quotations.

2. Providing assistance to DBEs in overcoming barriers such as the inability to
obtain bonding, financing, or technical assistance.

3. Carrying out information and communication programs or workshops on
contracting procedures and specific contracting opportunities in a timely manner, with
such programs being bilingual where appropriate.

4. Encouraging eligible DBEs to apply for certification with the FDOT.

5. Contacting Minority Contractor Associations and city and county agencies with
programs for disadvantaged individuals for assistance in recruiting and encouraging
eligible DBE contractors to apply for certification with the FDOT.

DBE Records and Reports: Submit the Anticipated DBE Participation Statement at or
before the Pre-Construction Conference. Report monthly, through the Equal Opportunity
Reporting System on the FDOT’s Website, actual payments, (including retainage) made
to DBEs for work performed with their own workforce and equipment in the area in which
they are certified. Report payments made to all DBE and Minority Business Enterprise
(MBE) subcontractors and DBE and MBE construction material and major suppliers.
The Equal Opportunity Office will provide instruction on accessing this system. Develop
a record keeping system to monitor DBE affirmative action efforts which include the
following:

(a) the procedures adopted to comply with these Specifications;
(b) the number of subordinated Contracts on FDOT projects awarded to DBEs;
(c) the dollar value of the Contracts awarded to DBEs;

(d) the percentage of the dollar value of all subordinated Contracts awarded to
DBEs as a percentage of the total Contract amount;

(e) a description of the general categories of Contracts awarded to DBEs; and
(f) the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the FDOT for review.

Revised 8/4/2011 (updated E-Verification) 6
Revised 2/1/12 (addition of DBE Goal of 8.60%)



All such records are required to be maintained for a period of five years following
acceptance of final payment and have them available for inspection by the FDOT and
the Federal Highway Administration.

Counting DBE Participation and Commercially Useful Functions: 49 CFR Part
26.55 specifies when DBE credit shall be awarded for work performed by a DBE. DBE
credit can only be awarded for work actually performed by DBEs themselves for the
types of work for which they are certified. On the Anticipated DBE Participation
Statement only include the dollars that a DBE is expected to earn for work they perform
with their own workforce and equipment. Submit a revised Anticipated DBE Participation
State to reflect changes to the initial Anticipated DBE Participation Statement within 14
business days from the date of the change.

When a DBE participates in a contract, the value of the work is determined in
accordance with 49 CFR Part 26.55, for example:

(a) The Department will count only the value of the work performed by the DBE
toward DBE goals. The entire amount of the contract that is performed by the
DBE’s own forces (including the cost of supplies, equipment and materials
obtained by the DBE for the contract work) will be counted ad DBE credit.

(b) The Department will count the entire amount of fees or commissions changed
by the DBE firm for providing bona fide service, such as professional,
technical, consultant, or managerial services or for providing bonds or
insurance specifically required for the performance of a Department-assisted
contract, toward DBE goals, provided that the Department determines the fees
to be reasonable and not excessive as compared with fees customarily
followed for similar services.

(c) When the DBE subcontracts part of the work of its contract to another firm, the
Department will count the value of the subcontracted work only if the DBE’s
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE
firm does not count toward DBE goals.

(d) When a DBE performs as a participant in a joint venture, the Department will
count the portion of the dollar value of the contract equal to the distinct, clearly
defined portion of the work the DBE performs with its own forces toward DBE
goals.

(e) The Contractors shall ensure that only expenditures to DBEs that perform a
commercially useful function in the work of a contract may be counted toward
the voluntary DBE goal.

() A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the DBE must also be responsible, with
respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material, and installing (where
applicable) and paying for the material itself.
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(9) To determine whether a DBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work and other relevant factors.

(h) A DBE does not perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, contract, or project through which
funds are passed in order to obtain the appearance of DBE participation.

(i) If a DBE does not perform or exercise responsibility for at least 30 percent of
the total cost of its contract with its own workforce, or if the DBE subcontracts
a greater portion of the work of a contract than would be expected on the basis
of normal industry practice for the type of work involved, the DBE has not
performed a commercially useful function.

7. On-The Job Training Requirements

As part of the Contractor's equal employment opportunity affirmative action program,
training shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full
journeymen in the type(s) of trade or job classification(s) involved in the work. In the
event the Contractor subcontracts a portion of the contract work, he/she shall determine
how many, if any, of the trainees are to be trained by the subcontractor provided, that the
Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this Section. The Contractor shall apply the requirements of this Section to
such subcontract. Where feasible, 25% of apprentices or trainees in each occupation
shall be in their first year of apprenticeship or training.

The number of trainees will be estimated on the number of calendar days of the
contract, the dollar value, and the scope of work to be performed. The trainee goal will
be finalized at the Post-Preconstruction Trainee Evaluation Meeting and the goal will be
distributed among the work classifications based on the following criteria:

1) Determine the number of trainees on Federal Aid Contract:
(a) No trainees will be required for contracts with a contract time
allowance of less than 225 calendar days.
(b) If the contract time allowance is 225 calendar days or more, the
number of trainees shall be established in accordance with the
following chart:
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Estimated Contract Amount Trainees Required
Under $1,000,000 0
Over $1,000,000 to $4,000,000 2
Over $4000,000 to $6,000,000 3
Over $6,000,000 to $12,000,000 5
Over $12,000,000 to $18,000,000 7
Over $18,000,000 to $24,000,000 9
Over $24,000,000 to $31,000,000 12
Over $31,000,000 to $37,000,000 13
Over $37,000,000 to $43,000,000 14
Over $43,000,000 to $49,000,000 15
Over $49,000,000 to $55,000,000 16
Over $55,000,000 to $62,000,000 17
Over $62,000,000 to $68,000,000 18
Over $68,000,000 to $74,000,000 19
Over $74,000,000 to $81,000,000 20
Over $81,000,000 to $87,000,000 21
Over $87,000,000 to $93,000,000 22
Over $93,000,000 to $99,000,000 23
Over $99,000,000 to $105,000,000 24
Over $105,000,000 to $112,000,000 25
Over $112,000,000 to $118,000,000 26
Over $118,000,000 to $124,000,000 27
Over $124,000,000 to $130,000,000 28
Over $130,000,000*
*One additional trainee per $6,000,000 of estimated Construction Contract
amount over $130,000,000

Further, if the Contractor or subcontractor requests to utilize banked trainees as
discussed later in this Section, a Banking Certificate will be validated at this meeting
allowing credit to the Contractor for previously banked trainees. Banked credits of prime
Contractors working as Subcontractors may be accepted for credit. The Contractor's
Project Manager, the Construction Project Engineer and the Department’'s District
Contract Compliance Manager will attend this meeting. Within ten days after the Post-
Preconstruction Training Evaluation Meeting, the Contractor shall submit to the
Department for approval an On-The Job Training Schedule indicating the number of
trainees to be trained in each selected classification and the portion of the contract time
during which training of each trainee is to take place. This schedule may be subject to
change if the following occur:

1. When a start date on the approved On-The-Job Training Schedule has
been missed by 14 or more days;

2. When there is a change(s) in previously approved classifications;

3. When replacement trainees are added due to voluntary or involuntary
termination
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The revised schedule will be resubmitted to and approved by the Department’s
District Contract Compliance Manager. The following criteria will be used in
determining whether or not the Contractor has complied with this Section as it relates to
the number of trainees to be trained:

1. Full credit will be allowed for each trainee that is both enrolled and
satisfactorily completes training on this Contract. Credit for trainees,
over the established number for this Contract, will be carried in a “bank”
for the Contractor and credit will be allowed for those surplus trainees in
subsequent, applicable projects. A “banked” trainee” is described as an
employee who has been trained on a project, over and above the
established goal and for which the Contractor desires to preserve credit
for utilization on a subsequent project.

2. Full credit will be allowed for each trainee that has been previously
enrolled in the Department’'s approved training program on another
contract and continues training in the same job classification for
significant period and completes his/her training on this Contract.

3. Full credit will be allowed for each trainee who, due to the amount of
work available in his/her classification, is given the greatest practical
amount of training on the contract regardless of whether or not the
trainee completes training.

4. Full credit will be allowed for any training position indicated in the
approved On-The-Job Training Schedule, if the Contractor can
demonstrate that he/she has made his/her a good faith effort to provide
training in that classification.

5. No credit will be allowed for trainee whose employment by the
Contractor is involuntarily terminated unless the Contractor can clearly
demonstrate good cause for this action.

The Contractor shall, as far as is practical, comply with the time frames
established in the approved On-The-Job Training Schedule. When this proves to be
impractical, a revised schedule shall be submitted and approved as provided above.

Training and upgrading of minorities, women and economically disadvantaged
persons toward journeyman status is a primary objective of this Section. Accordingly,
the contractor shall make every effort to enroll minority trainees and women (e.g., by
conducting systematic and direct recruitment through public and private sources likely to
yield minority and women trainees) to the extent such persons are available within a
reasonable area of recruitment. If a non-minority male is enrolled into On-The-Job
Training, the On-The-Job Training Notification of Personnel Action Form notifying the
District Contract Compliance Manager of such action shall be accompanied by a
disadvantaged certification or justification for such action acceptable to the Department’s
District Contract Compliance Manager. The Contractor will be given an opportunity and
will be responsible for demonstrating the steps that he has taken in pursuance thereof,
prior to a determination as to whether the Contractor is in compliance with this Section.
This training is not intended and shall not be used, to discriminate against any applicant
for training, whether a minority, woman or disadvantaged person.
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No employee shall be employed as a trainee in any classification in which he/she
has successfully completed a training course leading to journeyman status, has been
employed as a journeyman, or had had extensive experience in the classification being
considered for training. The Contractor shall satisfy this requirement by including
appropriate questions in the employee application or by other suitable means.
Regardless of the method used, the Contractor’s records should document the findings
in each case.

The minimum length and type of training for each classification will be established
at the Post-Preconstruction Trainee Evaluation Meeting and approved by the
Department. Graduation to journeyman status will be based upon satisfactory
completion of Proficiency Demonstration set up at the completion of training and
established for the specific training classification, completion of the minimum hours in a
training classification range, and the employer’s satisfaction that the trainee does meet
journeyman status in the classification of training. Upon reaching journeyman status, the
following documentation must be forwarded to the District Contract Compliance Office:

Trainee Enrollment and Personnel Action form

Proficiency Demonstration Verification Form indicating completion of each
standard established for the classification signed by representatives of both the
contractor and the Department; and,

A letter stating that the trainee has sufficiently progressed in the craft and is
being promoted to journeyman status.

The Department and the Contractor shall establish a program that is tied to the
scope of the work in the project and the length of operations providing it is reasonably
calculated to meet the equal employment opportunity obligations of the contractor and
to qualify the average trainee for journeyman status in the classifications concerned, by
at least, the minimum hours prescribed for a training classification. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training or with a State Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the
equal employment obligations of Federal Aid highway construction contract. Approval
or acceptance of training schedule shall be obtained from the Department prior to
commencing work on the classifications covered by the program.

A voluntary On-The-Job Training Program is available to a Contractor which has
been awarded a state funded project. Through this program, the Contractor will have
the option to train employees on state funded projects for “banked credit” as discussed
previously in this provision, to be utilized on subsequent Federal Aid Projects where
training is required. Those Contractors availing themselves of this opportunity to train
personnel on state funded projects and bank trainee hours for credit shall comply with
all training criteria set forth in this Section for Federal Aid Projects; voluntary banking
may be denied by the Department if staff is not available to monitor compliance with the
training criteria.

It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial type positions. Training is
permissible in positions such as office engineers, estimators, etc., where the training is
oriented toward construction applications. Training in the laborer classification may be
permitted provided that significant and meaningful training is provided and approved by
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the District Contract Compliance Office. Some offsite training is permissible as long as
the training is an integral part of an approved training program and does not
compromise a significant part of the overall training.

When approved in advance by the District Contract Compliance Manager, credit
will be given for training of persons in excess of the number specified herein under the
current contract or a Contractor will be allowed to bank trainees who have successfully
completed a training program and may apply those trainees to a training requirement in
subsequent project(s) upon approval of the Department’s District Contract Compliance
Manager. This credit will be given even though the contractor may receive training
program funds from other sources, provided such other source do not specifically
prohibit the Contractor from receiving other form of compensation. Credit for offsite
training indicated above may only be made to the Contractor where he does one or
more of the following and the trainees are concurrently employed on a Federal Aid
Project; contributes to the cost of the training, provides the instruction to the trainee and
pays the trainee’s wages during the offsite training period.

No credit shall be given to the Contractor if either the failure to provide the
required training, or the failure to hire the trainee as a journeyman for a period ample
enough to allow the employee time to gain experience in the training classification or
failure to continue training the employee time to gain experience in the training
classifications is caused by the Contractor and evidences a lack of good faith on the
part of the Contractor in meeting the requirements of this Section.

The Contractor shall compensate the trainee at no less than the laborer rate
established in the Contract at the onset of training. This compensation rate will be
increased to the journeyman’s wage for that classification upon graduation from the
training program. '

The Contractor shall furnish the trainee a copy of the program he will follow in
providing the training. The Contractor shall provide each trainee with a certification
showing the type and length of training satisfactorily completed. The Contractor shall
enroll a trainee in one training classification at a time to completion before the trainee
can be enrolled in another classification on the same project.

The Contractor shall maintain records to document the actual hours each trainee
is engaged in training on work being performed as a part of this Contract.

The Contractor shall submit to the District contract Compliance Manager a copy
of an On-The-Job Training Notification of Personnel Action form no later than seven
days after the effective date of the action when the following occurs: a trainee is
transferred on the project, transferred from the project to continue training on another
contract, completes training, is upgraded to journeyman status or voluntary terminates
or is involuntary terminated from the project.

The Contractor shall furnish to the District Contract Compliance Manager a copy
of a Monthly Time Report for each trainee. The Monthly Time Report for each month
shall be submitted no later than the tenth day of the subsequent month. The Monthly
Time Report shall indicate the phases and sub-phases of the number of hours devoted
to each.

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman,
Timekeeper, trainees will not be approved for the On-The-Job Training Program.
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Painters, Electricians and Mechanics are identified as crafts under-utilized by
minorities. All training classifications except Laborers are identified as under-utilized by
females.

Priority selection should also include those crafts under-utilized and/or void of
minorities and/or female by the particular company’s workforce.

If the Contractor does not select a training classification that has been targeted
as an under-utilized craft, and those classifications can be used for the selection of
training for this project, the On-The-Job Training Schedule will not be approved unless
written justification for exceptions is attached.

8. Equal Employment Opportunity

Equal Employment Opportunity Policy: Accept as the operating policy, the following
statement which is designed to further the provision of equal employment opportunity to
all persons without regard to their age, race, color, religion, national origin, sex, or
disability and to promote the full realization of equal employment opportunity through a
positive continuing program:

"It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their age, race, religion,
color, national origin, sex, or disability. Such action must include: employment
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-job training.

Equal Employment Opportunity Officer: Designate and make known to the
Department's contracting officers an equal employment opportunity officer (hereinafter
referred to as the EEO Officer) who must be capable of effectively administering and
promoting an active Contractor program employment opportunity and who must be
assigned adequate authority and responsibility to do so.

Dissemination of Policy: All members of the Contractor's staff who are authorized to
hire, supervise, promote, and discharge employees, or who recommend such action, or
who are substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's equal employment opportunity policy and contractual
responsibilities.

Recruitment: When advertising for employees, include in all advertisements for
employees the notation "An Equal Opportunity Employer".

Personnel Actions: Establish and administer wages, working conditions, employee
benefits, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination without regard to age, race, color, religion,
national origin, sex, or disability.
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Follow the following procedures:

(1) Conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

(2) Periodically evaluate the spread of wages paid with each classification to determine
any evidence of discriminatory wage practices.

(3) Periodically review selected personnel actions in depth to determine whether there is
evidence of discrimination. Where evidence is found, promptly take corrective action. If
the review indicates that the discrimination may extend beyond the actions reviewed,
such corrective action must include all affected persons.

(4) Investigate all complaints of alleged discrimination made in connection with
obligations under this Contract, attempt to resolve such complaints, and take
appropriate corrective action. If the investigation indicates that the discrimination may
affect persons other than the complainant, such corrective action must include such
other persons. Upon completion of each investigation inform every complainant of all of
the avenues of appeal.

Subcontracting: Use the best efforts to ensure subcontractor compliance with their
equal employment opportunity policy.

Records and Reports: Keep such records as are necessary to determine compliance
with the equal employment opportunity obligations. The records kept will be designed to
indicate the following:

(1) The number of minority and non-minority group members employed in each work
classification on the project.

(2) The progress and efforts being made in cooperation with unions to increase minority
group employment opportunities (applicable only to Contractors who rely in whole or in
part on unions as a source of their work force).

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority group employees as deemed appropriate to comply with their Equal
Employment Opportunity Policy.

(4) The progress and efforts being made in securing the services of minority group
subcontractors or subcontractors with meaningful minority group representation among
their employees as deemed appropriate to comply with their Equal Employment
Opportunity Policy.
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All such records must be retained for a period of three years following completion of the
contract work and be available at reasonable times and places for inspection by
authorized representatives to the Department and the Federal Highway Administration.

Upon request, submit to the Department a report of the number of minority and non-
minority group employees currently engaged in each work classification required by the
Contract work.

9. Equipment Rental Rates

For any machinery or special equipment (other than small tools, including fuel and
lubricant, the Contractor will receive 100% of the “Rental Rate Blue Book” for the actual
time that such equipment is in operation on the work, and 50% of the “Rental Rate Blue
Book” for the time the equipment is directed to standby and remain on the project site,
to be calculated as indicated below. The equipment rates will be based on the latest
edition (as of the date the work to be performed begins) of the “Rental Rate Blue Book
for Construction Equipment” or the “Rental Rate Blue Book for Older Construction
Equipment,” whichever is applicable, as published by Machinery Information Division of
PRIMEDIA Information, Inc. (version current at the time of bid), using all instructions
and adjustments contained therein as modified below. On all projects, the Engineer will
adjust the rates using regional adjustments and Rate Adjustment Tables according to
the instructions in the Blue Book.

Allowable equipment rates will be established as set out below:

(1) Allowable Hourly Equipment Rate = Monthly Rate/176 x Adjustment Factors x
100%.

(2) Allowable Hourly Operating Cost = Hourly Operating Cost x 100%.

(3) Allowable Rate Per Hour = Allowable Hourly Equipment Rage + Allowable Hourly
Operating Cost.

(4) Standby Rate = Allowable Hourly Equipment Rate x 50%.

The Monthly Rate is The Basic Machine Rate Plus Any Attachments. Standby rates will
apply when equipment is not in operation and is directed by the Engineer to standby at
the project sit when needed again to complete work and the cost of moving the
equipment will exceed the accumulated standby cost. Standby rates will not apply on
any day the equipment operates for eight or more hours. Standby payment will be
limited to only that number of hours which, when added to the operating time for that
day equals eight hours. Standby payment will not be made on days that are not
normally considered work days on the project.
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The Owner will allow for the cost of transporting the equipment to and from the location
at which it will be used. If the equipment requires assembly or disassembly for
transport, the Owner will pay for the time to perform this work at the rate for standby
equipment. Equipment may include vehicles utilized only by Labor, as defined above.

10. Foreign Contractor and Supplier Restriction
This item is combined with item #2 above

1. Incentive/Disincentive Clauses
Not applicable to this contract.

12. Indian Preference On Federal-Aid Projects (Labor & Employment)
Not applicable to this contract.

13. REQUIREMENTS FOR FEDERAL JOBS — COMPLIANCE WITH FHWA 1273

The FHWA-1273 Electronic version, dated March 1994 is posted on the Department of
Transportation’s website at the following URL address:
www.dot.state.fl.us/specificationsoffice/Implemented/URSinSpecs/files/df1273.pdf.

Take responsibility to obtain this information and comply with all requirements posted on
this website through five (5) calendar days before the opening of bids. Comply with the
provisions contained in FHWA-1273 and certify monthly compliance with the EEO
provisions of FHWA-1273 (Section Il. Nondiscrimination and Section Ill. Non-
segregated Facilities). In addition to the requirements of FHWA-1273, Section V, No. 2
(b), include GENDER and RACE in the weekly annotated payroll records. Federal
Regulations (29 CRF 3.5) states that Social Security numbers and address of
employees shall not be included on submitted payrolls for contracts let after January 18,
2009. In lieu of a Social Security humber, an employee identifying number must be
listed. The employer may use the last four (4) digits of the Social Security nhumber or
another assigned number as the employee identifying number.
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(Form FHWA-1273 (Rev.3-94)
(9 Total Pages)

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
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V.  Payment of Predetermined Minimum Wage ......... 3
V. StatementsandPayrolls ........................ 5
VI.  Record of Materials, Supplles, and Labor ........... 5
Vil.  Subletting or Assigning the Contract ............... ]
VIIl.  Safety: Accident Prevention ..................... 6
1X.  False Stalements Conceming Highway Projects . ... .. 6
X.  Implementation of Clean Air Act and Federal
Water Poliution Control Act ................... .. 6
XI.  Certification Reg?rdlng Debarment, Suspension,
Ineligibility, and oluntaa' Exclusion ...............
XIl.  Certification Regarding Use of Contract Funds for

Lobbying ... ...
ATTACHMENTS

A.  Employment Preference for Appalachlan Contracts
(included in Appalachian coniracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superinlen-
dence and to all work performed on the contract by piecework, station
waork, or by subcontract.

2. Except as otherwise provided for In each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contracl Provisions, and further require their
inclusion in any lower tier subcontract or purchase order that may in
turn be made. The Required Contract Provisions shall not be
incorporated by reference in any case. The prime coniractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with these Required Contract Provisions.

3. Abreach of any of the stipulations contained in these Required
Contlraﬁt Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisit:r%s may also be grounds for debarment as provided in 29

Section lu:afagraph 2
Section IV, paragraphs 1, 2,3, 4, and 7;
Section V, paragraphs 1 and 2a through 29.

5. Disputes arising out of the Jabor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 28
CFR 5, 6, and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
coniracting agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this contract,
the conlraclor shall not:

a. discriminate againstlabor from any other State, possession,
or territory of the United States (except for employment preference for
: palachian contracts, when applicable, as specified in Attachment

,or

b. employ convict iabor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation,

Il. NONDISCRIMINATION

(Applicable to all Federal-ald construction contracts and to all
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related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportu-
nity (EEQ) requirements not to discriminate and lo take affirmative
action 10 assure equal opponunig as set forth under laws, executive
orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60)
and orders of the Secretary of Lebor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The Equal O%ponu-
nigl Construction Contract Specifications set forth under 41 CFR 60-
4.3 and the provisions of the American Disabilities Act of 1980 (42
U.S.C. 12101 9& ?,53’) set forth under 28 CFR 35 and 29 CFR 1630
are incorporated by r
contract, the contractor agrees to comply with the following minimum
specific requirement activities of EEQ:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following slatement.

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to thelr race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgreding, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pa‘g or other forms of
compensation; and selection for training, including apprentice-
ship, preapprenticeship, and/or on-the-job training.”

2. EEO Officer: The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibllity for and must be capable of effectively sdministering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff
who are authorized to hire, supervise, promote, and dischar
employees, or who recommend such action, or who are substantia IY
involved In such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEOQ in each grade and classificalion of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducled before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meelings will be conducted by the EEQ Officer.

b. All new supervisory or personnel office emplo will be
given a thorough indoctrination by the EEQ Officer, covering all major

uw of the contractors EEO obligations within thity days
following their reporting for duty with the contractor.

¢. Ali personnel who are engaged in direct recruitment for the
project will instructed by the EEQ Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notlices and posters setting forth the contractor's EEQO policy
will be placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the rrocedures fo imple-
ment such policy will be brought to the attention of employees by
means of meelings, employee handbooks, or other appropriate
means.

4. Recrultment: When advertising for employees, the contractor

will include in all advertisements for employees the notalion: “"An
Equal Opportunity Employer." All such advertisements will be placed
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inpublications having a large circulation among minority groups inthe
area from which the project work force would normally be derived.

a. The contractor will, unless preciuded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minori
group applicants. To mest this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such Identified sources procedures whereby minority group
agpﬂcants may be referred to the contractor for emplioyment consider-
afion,

. b. Inthe eventthe contractor has a valld bargaining agreement
pfowdin?sfm exclusive hiring hall referrals, he Is expected to observe
the provisions of that agreement to the extent that the system permits
the contractor's compliance with EEO contract provisions. (The DOL
has held that where implementation of such agreements have the
effect of discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates Executive
Order 11246, as amended.)

~¢. The contractor will encourage his present employees to refer
minority group applicants for employment. Information and proce-
dures with regard fo referring minority group applicants will be
discussed with empioyees.

5. Personnel Actions: Wages, working conditions, and empioyee
benefits shall be eslablished and administered, and personne! actions
of every , including hiring, upgradln?. promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to
race, color, religion, sex, national origin, age or disability. The
following %o ures shall be followed:

a. The contractor will conduct periodic inspections of project
sites lo insure that working conditions and employee facliities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages
paid within each classification to determine any evidence of discrimi-
natory wage praclices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimina-
tion. Wnere evidence is found, the contractor will promplly take
corrective action. If the review Indicates thal the discrimination ma
extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attemp! to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons. Upon completion of each investigation,
the co:uractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements and
as permissible under Federal and Stale regulations, the contractor
shall make full use of lramin? programs, l.e., .aprrentlceship. and
on-the-job training programs for the geographical area of contract

erformance. Where feasible, 25 percent of apprentices or trainees
in each occupation shall be in their first year of apprenticeship or
training. In the event a special provision for training is provided under
this contracl, this subparagraph will be superseded as indicated in the
speclal provision.

¢. The contractor will advise employees and appiicants for
employment: of available training programs and entrance require-
ments for each.

d. The contractor will periodically review the training and
promolion potential of minority group and women employees and will
encourage eligible employees o apply for such training and promo-
tion.

7. Unions: If ihe contractor relies in whole or in part upon unions

as a source of employees, the contractor will use his/her best efforls
10 obtain the cooperation of such unions to increase opportunities for
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minority groups and women within the unions, and to effect referals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor's association acting
as agent will include the procedures set forth below:

a. The contractor will use best efforts 1o develop, in coopera-
tion with the unlons, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skilis of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to Incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

¢. The contractor Is to obtain information as 1o the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within the time
limit set forth in the collective bargaining agreement, the contractor
will, through Independent recruitment efforts, flll the employment
vacancies without regard to race, color, religion, sex, national origin,
age or disabliity; making full efforts to obtsin quallfied and/or

ualifiable minority group persons and women. (The DOL has held

at it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed 1o refer minority employees.) In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
pravisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materlals and
Leasing of Equipment: The contractor shall not discriminate on the
rounds of race, color, religion, sex, national origin, age or disability
n ihe selection and retention of subcontractors, including procure-
ment of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of histher EEO obligations under this contract.

b. Disadvantaged business enterprises (OBE), as defined (n 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursvant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their empioyees.
COnlractolrs shall obtain lists of DBE construction firms from SHA
personnel.

" ¢. The contractor will use his best efforts to ensure subcontrac-
tor compliance with their EEQ obligations,

9. Records and Reports: The contractor shall keep such records
as necessary 1o document compliance with the EEO requirements.
Such records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following: :

(1) The number of minority and non-minority group
members and women employed In each work classification on the
project;

(2) The progress and efiorts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3) The progress and efforts being made in locating, hiring,
lraLning, qualifying, and upgrading minority and female employees,
an

54) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA

Form FHWA-1273 (Rev. 3-94)
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each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
contract work,

en?aFed in each work classification required b
This information is to be reported on Form FHWA-1391. If on-the

job training Is being required by speciai provision, the contractor will

e required to collect and report training data.
Hl. NONSEGREGATED FACILITIES

(Applicable to all Federal-ald construction contracts and to all

related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federai-ald construc-
tion contractor, subcontractor, material supplier, or vendor, as
appropriate, certifies that the firm does not maintain or provide for its
employees any segregated facilities at any of its establishments, and
that the firm does not permit its employees o perform their services
al any location, under ils control, where segregated facllities are
maintained. The firm agrees thal a breach of this certification is a
violation of the EEQ provisions of this contract. The firm further
centifies that no employee will be denied access (o adequate facilities

on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
r ealing areas, timeclocks, locker rooms, and

restaurants and o

other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only excepfion will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

¢. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or materal
suppfiers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and thal it will retain such

certifications in its files,
V. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable fo all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects localed on
roadways classified as local roads or rural minor collectors, which are

exempt.)
1. General:

3. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less ofien than
once a week and without subsequent deduction or rebate on any
ductions as are permitied by
regulations (29 CFR 3) issued b¥.the Secretary of Labor under the

e full amounts of wages and bona

fide frin?e benefits (or cash equivalents thereof) due at time of
nt. The payment shall be computed at waPe rates not less

the Secretary of

account [except such payroll
Copeland Act (40 U.S.C. 276c)] t!

&ayme i
an those conltained in the wage determination o

b. Laborers or mechanics performing work in more than one

‘classification may be compensated at the rate specified for each

classtfication for the time actually worked therein, provided, that the

empki:'yer's payroll records accurately set forth the tme spentin each:

classification in which work is performed.

¢. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference In this contract.

2. Classification:

a. The SHA contracting officer shali require that any class of
laborers or mechanics employed under the contract, which is not
listed In the e determinatlon, shall be classified In conformance
with the wage determination.

b. The contracting officer shall approve an additional classifica-
tion, wage rate and fringe benefits only when the following criteria
have been met:

the additional classifica-

(1) the work to be performed
asslfication in the wage

tion requested is not performed by 8
determination;

(2) the additional classification is utilized in the area by the
construction industry,

(3) the proposed waFe rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4) with respect to helpers, when such a classification
prevalls in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where aggropriate. a report of the
action taken shall sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Standards
Administration, Washington, D.C. 20210. The Wage and Hour
Administrator, or an authorized representative, will approve, modify,
or disapprove every additional classification action within 30 days of
recelﬁ_‘t and so advise the contracting officer or will notify the contract-
ing officer within the 30-day period that additional time is necessary.

d. In the event the contractor or subcontractors, as appropri-
ate, the laborers or mechanics lo be em&loyed in the additional
classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (Including the
amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all
interested parties and the recommendation of the contracting officer,
to the Wage and Hour Administrator for determination. Said
Administralor, or an authorized representative, will issue a determina-
tion within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that
additional time is necessary

Labor (hereinafter “the wage determination®) which is attached hereto
and made a parl hereof, regardiess of any contractual relationship
which may be alleged to exist between the contractor or its subcon-
tractors and such laborers and mechanics. The wage determination
(including any additional classifications and wage rates conformed
under parmmxh 2 of this Section IV and the DOL poster (WH-1321)
or Form F -1495) shall be posted at all times by the contractor
and Its_subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers. For the
purpose of this Section, contributions made or cosls reasonably
anticipated for bona fide fringe benefits under Section 1(b)(2) of the
Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics
are considered wages paid to such laborers or mechanics, subject to
the provisions of Section IV, paragraph 3b, hereof. Also, for the
purpose of this Section, regular contributions made or costs incurred

e. The wage rate (Includln?’fringe benefits whare apcrog;iate)

determined pursuant tc:faragrap 2c or 2d of this Section IV shall be

aid o all workers performing work in the additional classification
rom the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

8. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit which
is not expressed as an hourly rate, the contractor or subcontractors,
as appropriate, shall either pay the benefit as staled in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

for more than a weekly period (but not less often than quanera

under plans, funds, or programs, which cover the particular weel

period, are deemed 10 be constructively made or incurred during suc
weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination
for the classification of work actuallz performed, without regard to

skill, except as provided in paragraphs 4 and § of this Section IV.
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b. I the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or pro'gemm, provided, that the Secrelary
of Labor has found, upon the writlen request of the contractor, that
the applicable standards of the Davis-Bacon Acthave beenmel. The
Secrelary of Labor may require the contractor to sel aside in a
separate account assets for the meeting of obligations under the plan
or program.
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4. Apprentices and Trainees (Programs of the U.S, DOL) and
Helpers:

a. Apprentices:

P) Apprentices will be permitted to work at less than the
predelermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a Slate apprenticeship agency recognized by the Bureau, orif a
person is employed In his/her first 80 days of probationary employ-
ment as an apprentice in such an apprentweshlgprogram. who is not
individually registered in the program, but who has been certified by
the Bureau of Apprenticeship and Training or a State apprenticeship
agency (where appropriate) to be eligible for probationary employ-
ment as an apprentice.

(2) The allowable ratio of apprentices to joumeyman-level
employees on the job site in any craft classification shall not be
reater than the ratio permitted to the contractor as to the entire work
orce under the registered program. Any emploYee listed on a payroll
at an a;zprenlice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a rrojem in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the joumeyman-ievel
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the reglslered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the spplicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefils listed on the wage determination for the applicable
classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevsils for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4) Inthe event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau, with-
draws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitied to utilize apprentices at less
than the applicable predetermined rale for the comparable work
peﬂonn%d by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 20 CFR 5.18, trainees will not be
pemmitted fo work al less than the predetermined rate for the work
performed uniess they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal centification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-leve! employees on
the job site shall nol be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at 8 trainee rale who Is not registered
and participaling In 8 lralning plan approved by the Employmenl and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
Job site In excess of the ratio permitied under the registered program
shall be paid not less than the epplicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be fak: al not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the Journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the tralnee
program. If the irainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
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Division determines that there Is an apprenticeship program associ-

ated with the corres ondinF journeyman-level wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices, in which case such trainees shall receive the same
nge benefits as apprentices.

(4) Inthe event the Employment and Training Administra-
tion withdraws arproval of a training program, the contractor or
subcontractor will no longer be pe ed 10 utilize trainees at less
than the applicable predetermined rate for the work performed until
an acceptable program is approved.

c. Helpers:

Helpers will be permitted 1o work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section V.2, Any worker listed on a payroll at a helper
wage rate, who Is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wage determina-
tion for the classification of work actually performed.

5. Apprentices and Tralnees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEQ in connection with Federal-aid
highway construction programs are not subject 1o the requirements
of paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be eslablished
by the particular rro rams. The ratio of apprentices and trainees 1o
joumeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause fo be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contrac! subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of lhe accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and heipers, employed by the contraclor or any subcontrac-
lor the full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any apprenlice,
trainee, or helper, employed or working on the site of the work, all or
part of the wages required by the contract, the SHA contracting officer
may, after writlen notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any pan of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (includin, agprenticea.
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which ‘he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
walchman, or guard receives compensation al a rale not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violatlon:

Liability for Unpaid Wages, Liquidated Damages: In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsibie thereof shall be liable
1o the affecled employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbla or
a territory, to such District or to such territory) for liquidaled damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard emplo in
violation of the clause set forth in paragraph 7, in the sum of §10 for
each calendar day on which such employee was required or permit-
ted to work In excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in
paragraph 7.

9. Withholding for Unpald Wages and LIquldated Damages:
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The SHA shall upon its own action or upon written request of any
authorized representative of the DOL withhold, or cause to be
withheld, from any monigs payable on account of work performed by
the contractor or subcontractor under any such contraci or any other
Federal contract with the same prime contractor, or any other
Federaléy-asslsled contracl subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be delermined 1o be necessary lo salisfy any
liabilities of such contractor or subcontractor for unpaid wages and
iéqug!)ated damages as provided in the ciause set forth in paragraph

above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-ald construction contracts exceeding
$2,000 and to all related subcontracts, except for projects localed on
roadwt:);s classified as local roads or rural collectors, which are
exempt.

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Racords:

& Payrolls and basic records relating therelo shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
arprenuoes. {rainees, watchmen, helpers, and guards working at the
site of the work.

b. The payroll records shall contain the name, soclal security
number, and address of each such employee; his or her correct
classification; hourly rates of wages pald (including rates of contribu-
tions or costs anticipated for bona fide frlgge benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Aftachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
ﬁlan or program is financially responsible, that the plan or program

3s been communicated in writing to the laborers or mechanics
affected, and show the cost anticlpated or the actual cost incurred in
providing benefits.  Contractors or subcontractors employing
apprentices or rainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

¢. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainees, and helpers, described in Section (V, para-
raphs 4 and 5, and watchmen and guards engaged on work during
e preceding weekly payroll period). The payroll submitted shall set
out accurately and complete% all of the information required to be
maintained under paragraph 2b of this Section V. This Information
may be submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the Superin-
tendent of Documents (Federal stock number 029-005-0014-1), U.S.
Government Printing Office, Washington, D.C. 20402. The prime
contractor is responsible for the submission of copies of payrolls by
all subcontractors.

d. Each payroll submitted shall be accompanied by a “State-
ment of Compliance,” signed by the contractor or subcontractor or
his/her agent who pays or supervises the payment of the persons
employed under the coniract and shall certify the following:

(1) that the pa);roll for the payroli period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract dunpg the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
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either directly or indirectly from the full wages eamed, other than
permissible deductions as set forth In the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification
sel forth on the reverse side of Optional Form WH-347 shall satlsfy
the requirement for submission of the "Statement of Compiiance”
required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231,

g. The contractor or subcontractor shall make the records

required under paragraph 2b of this Section V availabie for insrg:*»
[

tion, copying, or transcription by authorized representatives o

SHA, the FHWA, or the DOL, and shall permit such representatives
to interview employees during working hours on the job. If the
contractor or subcontractor fails to submit the reguired records or {o
make them available, the SHA, the FHWA, the DOL, or all may, after
written notice to the contractor, sponsor, applicant, or owner, take
such actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
fallure to submit the required records tl:ron request or to make such
aegcgrga %v%lablc may be grounds for debarment action pursuant to

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-ald contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on
a force account or direct labor basis, highway beautification contracts,
and contracts for which the total final canstruction cost for roadwar
and bridge is less than §$1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
sugplies contained in Form FHWA-47, “Statement of Materials and
Labor Used by Contractor of Highway Construction involving Federal
Funds," prior 1o the commencement of work under this contract.

b. Maintain a record of the total cost of all materlals and
supplies purchased for and incorporated in the work, and also of the
guantlﬂes of those specific materials and supplies listed on Form

HWA-47, and in the units shown on Form FHWA-47.

c. Fumish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the dala required
in paragraph 1b relative to materials and supplies, 8 final labor
summary of all contract work indicating the total hours worked and
the total amount eamed.

2. At the prime contractor's option, either a single report coverin
all contract work or separate reports for the contractor and for ea
subcontract shall be submitted.

Vii. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percantage
if specified elsewhere in the contract) of the total original contract
price, excluding any speciaity items desugnaled by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty tems performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construsd to include only
workers employed and paid directly by the prime contractor and

equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees ar equipment of
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a subcontractor, assignee, or agent of the prime contractor.

b. “S%ecialty Items"” shall be construed lo be limited to work
thatrequires highly specialized knowledge, abilities, or equipment not
ordinanly available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2, The contract amount upon which the requirements set forth in
paragraph 1 of Section Vil is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisar who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract require-
ments, and is in cha;?ke of all construction operations (regardiess of
who performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as
the SHA contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the SHA contracting
officer, or authorized representalive, and such consent when given
shall not be construed 1o relieve the contractor of any responsibility
for the fulfiliment of the contract. Written consent will be given only
after the SHA has assured that each subcontract Is evidenced in
writing and that it contains all pertinent provisions and requirements
of the prime contract.

Vi), SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and locai laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide all
safeguards, safety devices and proteclive equigmem and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and
to protect property in connection with the performance of the work
covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work In surround-
ings or under conditions which are unsanitary, hazardous or danger-
ous lo his/her health or safety, as determined under construction
safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract
Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuantto 29 CFR 1926.3, itis a condition of this contract that
the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract 'ﬁedon'nance to inspect or
Investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
(SAeodtlJog (1:073 gg)the Contract Work Hours and Safety Standards Act

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

in order to assure high quality and durable construction in confor-
mity with approved plans and specifications and a high degree of
reliability on statements and representations made by engineers,
contraclors, suppliers, and workers on Federal-ald highway projects,
itis essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honesu{‘as possible. Wiliful
falsification, distortion, or misrepresentation with respect to any facts
related to the project Is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S C. 1020 reads as follows:
*Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,

association, firm, or corporation, knowingly makes any false state-
ment, false representation, or false report as to the character, quality,
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quantity, or cost of the material used or to be used, or the quantity or
quality of the work performed or to be ed, or the cost thereof
in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any n;'ghwa y or related project
submitted for approval to the Secretary of Transportation; or

 Whoever knowlngaly makes any felse statement, false representa-
tion, false report or false claim with respect to the character, quality,
quanlity, or cost of any work performed or to be performed, or
matenials fumished or to be fumished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

_ Whoeverknowingly makes any false statement orfaise representa-
tion as to materisl fact in any statement, certificate, or report
submilted pursuant to provisions of the Federal-aid Roads Act
appr:)e\‘/_led July 1, 1916, (39 Stat. 355), as amended and supple-
mented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this conlract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed o have
stipulated as follows:

1. That any faciiity that is or will be utitized in the performance of this
contract, uniess such contract is exempt under the Clean Air Act, as
amended (42 U.S.C. 1857 ¢f ésﬁ -as amended by Pub.L. 91-604),
and under the Federal Water Pollution Control Act, as amended (33
U.S.C. 1251 el %, as amended by Pub.L. 92-500(). Executive Order
11738, and regulations in implementation thereof (40 CFR 15) is not
listed, on the date of contract award, on the U.S. Environmental
Pro&e::lion Agency (EPA) List of Violating Facilities pursuant to 40
CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all
the requirements of Section 114 of the Clean Air Act and Section 308
of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly noti%!he SHA of the receipt of any
communication from the Direclor, Office of Federal Activities, EPA,
indicating that a facility that is or will be utilized for the contract is
under consideration to be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause {o be included the
requirements of paragraph 1 through 4 of this Section X In every
nonexempt subcontract, and further agrees to take such action as the
govemment may direct as @ means of enforcing such requirements.

X). CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

, 1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 48 CFR 26)

a. By signing and submitting this proposal, the prospective
primary pa idpant?s providing the certification set out below.

b. The inabllity of a person to provide the certification set out
below will not necessarily result In denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency’s determination whether to enter Into this
\ransaction. However, failure of the prospective primary participant
to furnish a certification or an explanation shall disqualify such a
person from participation in this transaction.

¢. The certification In this clause [s a material representation
of fact upon which reliance was placed when the depariment or
agency determined to enter into this transaction. If it is later deler-
mined that the prospective primary [;er(iclpant knowingly rendered an
erroneous cerlification, in addition to other remedies available to the
Federal Govemnment, the department or agency may terminate this
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transaction for cause of default.

d. The prospective primary participant shall provide immediate
written notice o the department or agency to whom this proposal is
submitied if any time the prospective primary participant leams that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction,” “debarred," "susPended,"
“ineligible,” "lower tier covered transaction," "participanl." person,”
“primary coveredtransaction," "principal,” "proposal,” and “voluntarily
excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules impiementing Executive
Order 12549. You may contac! the department or agency to which
this ylargposm is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting this
proposal that, should the proposed covered transaction be entered
into, it shall not knowingly enter into any lower tier covered transac-
tion with a person who Is debarred, suspended, declared ineiigible,
or voluntarily excluded from participation in this covered transaction,
unless c:uthorized by the depaniment or agency entering into this
transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titied "Certifica-
tion Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” provided by the
department or agency entering into this covered transaction, without
modification, in all lower tier covered transactions and In all solicita-
tions for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
cerification is erronsous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs‘ (Nonprocurement List) which is
compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification reﬂuired by this clause. The knowledge
and information of participant Is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

|- Except for transactions authorized under paragraph f of
these Instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarity excluded from
participationinthis transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

seee e
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Certification Regarding Debarment, Suspension, Ineligiblity
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Ase not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency:

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with obtain-
Ing, altempting to obtain, or performing 8 public (Federal, State or
local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c. Are nol presently indicted for or otherwise criminally or civil
charged by a governmental entity (Federal, State or local) wit
commission of any of the offenses enumerated in paragraph 1b of
this certification; and

d. Have not within a 3-year period preceding this applica-
tion/proposal had one or more ¢,pubhc transactions (Federal, State or
local) terminated for cause or default.

2. Where the prospsctive primary participant is unable to certify to
any ofthe statements in this certification, such prospective pariicipant
shall attach an explanation to this proposal.

sevee

l 2. Instructions for Certification - Lower Tler Covered Transac-
tions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 48 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The ceriification in this clause is 8 material representation
of fact upon which reliance was placed when this transaction was
entered into. Ifit Is later determined that the prospective lower ller
participant knowingly rendered an erroneous certification, in addition
{0 other remedies available to the Federal Government, the depan-
ment, or agency with which this transaction originaled may pursue
available remedies, Including suspension and/or debarment.

¢. The prospective lower tier participant shall provide Immedi-
ate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its
certification was erroneous by reason of changed circumslances.

d. The terms "covered transaclion,” “debarred,” "suspended,”
“ineligible,” "primary covered transaction,” “participant,” “person,”
"principal,” “proposal,” and “voluntarily excluded," as used in this
clause, have the meanings set out In the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, It shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation In this covered
lransaction, unless authorized by the department or agency with
which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause litied "Centifica-
lion Regarding Debarment, Suspension, Ineligibility and Voluntary
Exciusion-Lower Tier Covered Transaction,” without modification, in
all lower tier covered transactions and In all solicitations for lower tier
covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective paricipant in a lower tier covered
transaction that is not debarred, suspended, Ineligibie, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
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frequency by which it determines the eligibliity of its principals. Each
E;?icipant may, but is not required to, check the Nonprocurement
ist.

_h. Nolhing contained in the foregoing shall be construed 1o
require establishment of a system of records in order to render in
good falth the certification reo‘ulred by this clause. The knowledge
and information of participant is not required to exceed that which is
nommally possessed by a prudent person in the ordinary course of
business dealings. :

I. Except for transactions authorized under paragraph e of
these instructions, If a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, Ineligible, or voluntarlly excluded from
participation in this transaction, in addition to other remedies available
tothe Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

sesws

Certification Regarding Debarment, Suspension, ineligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier partlcls;am certifies, by submission of
this proposal, that neither it nor its principals is presently debarred,
suspended, prorosed for debarment, declared ineligible, or volun-
tarily excluded from participation in this transaction by any Federal
department or agency.

2. Wnere the prospeclive lower tier participant s unable to certify

fo any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

tee
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Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS
FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to afl
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submittin
:ltw\;st bid or proposal, to the best of his or her knowledge and belief,

a. No Federal agproprlated funds have been paid or will be
paid, by or on behalf of the undersﬂlgned. to any person for Influencing
or attempling to Influence an officer or employee of any Federai
agency, 8 Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contracl, grant, loan, or cooperative
agreement.

b. If any funds other than Federal ap*ropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or emploree of arg Feders! agency, a Member
of Congress, an officer or employee of Congress, or an employee of
aMember of Congress in connection with this Federal contract, grant,
loan, or cooperative agresment, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Formto Report Lobbying,” in
accordance with its instructions.

2. This cerfification Is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who
falls to file the required certification shall be subject to a civil penal
?f"nol less than $10,000 and not more than $100,000 for each suc
allure.

3. The prospective participant aiso agrees by submitting his or her
bid or proposal that he or she shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such reciplents shall certify and disclose
accordingly.

Form FHWA-1273 (Rev. 3-94)

24



ATTACHMENT A . EMPLOYMENT PREFERENCE FOR
APPALACHIAN CONTRACTS
(Applicable lo Appalachian contracts only.)

1. During the performance of this contract, the coniractor under-
taking to do work which is, or reasonably may be, done as on-site
work, shall give preference to qualified persons who regularly reside
in the labor area as designated by the DOL wherein the contract work
is situated, or the subregion, or the Appalachian counties of the State
wherein the contract work is situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b, For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary (o assure
an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
gresent or former emplcgees as the result of a lawful collective
argaining contract, provided that the number of nonresident persons
employed under this subparagraph 1¢ shall not exceed 20 percent of
the total number of employees employed by the contractor on the
contract work, excep! as provided in subparagraph 4 below,

2. The contractor shall place a job order with the State Employ-
ment Service Indicating (a) the classifications of the laborers,
mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification,

Form FHWA-1273 (Rev. 3-94)
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(c) the date on which he estimates such employees will be required,
and (d) any other pertinent information required by the State Employ-
ment Service to complete the job order form. The job order may be
rlaced with the State Employment Service in writing or by telephone.
f during the course of the contract work, the information submitted by
the contractor in the original job order is substantially modified, he
shall promptly notify the State Employment Service.

3. The contractor shall %ive full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor Is not required to grant employment io any job applicants
who, in his opinion, are not qualified to perform the classification of
work required.

4. If, within 1 week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contrac-
tor, or less than the number requested, the State Employment
Service will forward a cerlificate o the contractor indicaling the
unavailability of applicants. Such certificate shall be made a part of
the contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not normaily
reside in the labor area to fill positions covered by the certificate,
notwithstanding the provisions of subparagraph 1c above.

5. The contractor shall include the provisions of Sections 1

through 4 of this Attachment A in every subcontract for work which is,
or reasonably may be, done as on-site work.
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15. Liquidated Damages
Applicable liquidated damages are the amounts established in the following schedule:

Contract Amount Daily Charge Per Calendar Day
$50,000 and under $278

Over $50,000 but less than $250,000 $388

$250,000 but less than $500,000 $566

$500,000 but less than $2,500,000 $1148
$2,500,000 but less than $5,000,000 $1914
$5,000,000 but less than $10,000,000 $2514
$10,000,000 but less than $15,000,000 $3300
$15,000,000 but less than $20,000,000 $3782
$20,000,000 and over $5684 plus

0.00005 of any

amount over $20

million
For all contracts, regardless of whether the contract time is stipulated in calendar days
or working days, the Engineer will count default days in calendar days. If the Contractor
or, in case of his default, the surety fails to complete the work within the time stipulated
in the Contract, or within such extra time that the Owner may have granted the
Contractor or, in case of his default, the surety shall pay to the Owner, not as a penalty,
but as liquidated damages, in the amount of $566.00 per calendar day in which work is
not completed.

The Owner has the right to apply, as payment on such liquidated damages, any money
the Owner owes the Contractor.

The Owner does not waive its right to liquidated damages due under the Contract by
allowing the Contractor to continue and finish the work, or any part of it, after the
expiration of the Contract Time including granted time extensions.

In the case of default of the Contract and the completion of the work by the Owner, the
Contractor and his surety are liable for the liquidated damages under the Contract, but
the Owner will not charge liquidated damages for any delay in the final completion of the
Owner’s performance of the work due to any unreasonable action or delay on the part of
the Owner.

The Owner considers the Contract complete when the Contractor has completed all
work and the Owner has accepted the work. The Owner will then release the
Contractor from further obligation except as set forth in his bond.

16. State/Local Hiring Preference
The Owner certifies that this contract does not include state or local hiring preferences.

17. Method of Bidding
The OWNER certifies that this project shall be awarded to the lowest responsive and
responsible bidder.
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18. Owner Force Account/Cost Effective Justification
Not applicable to this contract. Manatee County will be utilizing an independent
contractor to perform the scope of work

19. Patented/Proprietary Materials
The Owner certifies that neither patented or proprietary materials are required or

specifically named in the specifications to be used for this project.

20. Prevailing Minimum Wage

For this contract, payment of predetermined minimum wages applies. The U.S.
Department of Labor Wage Rates applicable to this Contract are listed in Wage Rate
Decision Number(s) FL120223 01/06/2012 FL223 Highway, for Manatee County, as
modified up through ten days prior to the opening of bids.

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s
Office of Construction website and ensure that employees receive the minimum
compensation applicable. Review the General Decisions for all classifications necessary
to complete the project. Request additional classifications through the Engineer’s office
when needed.

State: Florida
Construction Type: Highway

Counties: Brevard, Collier, Hernando, Hillsborough, Lee,
Manatee, Martin, Orange, Osceola, Pasco, Pinellas, Polk,
Sarasota, Seminole and St Lucie Counties in Florida.

EXCLUDING CAPE CANAVERAL AIR FORCE STATION, PATRICK AIR FORCE
BASE, KENNEDY SPLACE FLIGHT CENTER AND MELABAR RADAR SITE
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures

in rest area projects, & railroad construction; bascule, suspension & spandrel arch
bridges; bridges designed for commercial navigation; bridges involving marine
construction; & other major bridges.

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO REVIEW THE LABOR
WAGE RATES APPLICABLE TO THIS CONTRACT TEN DAYS PRIOR TO THE
OPENING BID DATE.
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General Decision Number: FL.120223 01/06/2012 FL223
Superseded General Decision Number: FL20100322
State: Florida

Construction Type: Highway

County: Manatee County in Florida.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/06/2012

* ELEC0915-004 12/01/2009

Rates Fringes
ELECTRICIAN. . ..t i ittt iie it tennnnn $ 24.16 34%+$0.22
« SUFL2009-219 08/05/2009
Rates Fringes
CARPENTER. . . v v vt ittt v it ennn o $ 15.30 2.54
CEMENT MASON/CONCRETE FINISHER...S$ 12.30 0.00
HIGHWAY/PARKING LOT STRIPING:

Operator (Striping Machine)..... $ 11.97 2.23
HIGHWAY/PARKING LOT STRIPING:

Painter. . ...ttt e $ 13.31 0.00
IRONWORKER, REINFORCING.......... $ 14.50 1.37
IRONWORKER, STRUCTURAL........... $ 16.75 3.88
LABORER: Asphalt Shoveler....... $ 10.70 0.00
LABORER: Common or General...... $ 9.00 0.00
LABORER: Flagger................ $ 12.75 0.00
LABORER: Grade Checker.......... $ 10.50 0.55
LABORER: Landscape and
Irrigation..........c.vvvvnnn.. S 8.77 0.00
LABORER: Luteman................ $ 10.32 0.00
LABORER: Mason Tender -

Cement/Concrete. .......ovvvuenn. $ 12.00 1.80
LABORER: Pipelayer.............. $ 11.63 2.65
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LABORER: Power Tool Operator

(Hand Held Drills/Saws,

Jackhammer and Power Saws........

OPERATOR :

OPERATOR:

OPERATOR :

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

OPERATOR:

Asphalt Paver.........

Asphalt Plant.........

Asphalt Spreader......

Scraper....
Screed.....
Tractor....

Trencher. ..

...........

...........

...........

...........

PAINTER: Spray and Steel.........

TRUCK DRIVER:

TRUCK DRIVER:

Distributor.......

Dump Truck........
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94

.47

.00

.32

.83

31

92

92

.42

59

33

70

.82

78

.41

62

30

.05

.96

.00

.00

.00

.44

.97

.28

.00

.55

.37

.00

.59

.00

.29

.37

.00

.91

.86

.00

.00

.60

.00

.00

.49

.00

.26

.00



TRUCK DRIVER: Lowboy Truck...... $ 14.05 0.00
TRUCK DRIVER: Material Truck....$ 12.76 9.80

TRUCK DRIVER: Tractor Haul
TruUCK .« ottt e e e e e e e e e $ 10.64 0.00

TRUCK DRIVER: Water Truck....... $ 10.50 0.00

TRUCK DRIVER: 10 Yard Haul

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union Identifiers

Revised 8/4/2011 (updated E-Verification)
Revised 2/1/12 (addition of DBE Goal of 8.60%)



Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1l.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

END OF GENERAL DECISION
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21. Progress Payments/Estimates

Partial Payments

General: The Engineer will make partial payments on monthly estimates based on the
amount of work that the Contractor completes during the month (including deliver of
certain materials, as specified herein below). The Engineer will make approximate
monthly payments, and the Owner will correct all partial estimates and payments in the
subsequent estimates and in the final estimate and payment.

The Owner will base the amount of such payments on the total value of the work that
the Contractor has performed to the date of the estimate, based on the quantities
completed and the Contract prices, less payments previously made and less any
retainage withheld.

Retainage will not be withheld until the percent of allowable Contract time used exceeds
75%. From that time forward, the Owner will withhold retainage of 10% of the amount
due on the current estimate as retainage when the percent of allowable Contract time
used exceeds the percent of Contract amount earned by more than15%.

Contract amount is defined as the original Contract amount adjusted by approved
supplemental agreements. Contract time is defined as the original Contract time
adjusted by approved Contract time extensions.

Retainage will be determined for each job on multiple job Contracts. The Owner will not
accept Securities, Certificates of Deposit or letters of credit as a replacement for
retainage. Amounts withheld will not be released until payment of the final estimate.

Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16 of
the Florida Statutes, and the rules of the Owner, the Owner may disqualify the
Contractor from bidding on future Owner contracts if the Contractor's payment record in
connection with contract work becomes unsatisfactory. The Owner may also disqualify
the surety from issuing bonds for future Owner contracts if they similarly fail to perform
under the terms of their bond.

Withholding Payment for Defective Work: If the Owner discovers any defective work
or material prior to the final acceptance, or if the Owner has a reasonable doubt as to
the integrity of any part of the completed work prior to final acceptance, then the Owner
will not allow payment for such defective or questioned work until the Contractor has
remedied the defect and removed any causes of doubt.
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Withholding Payment for Failure to Comply: The Owner will withhold progress
payments from the Contractor if he fails to comply with any or all of the following within
60 days after beginning work;

(a) Comply with and submit required paperwork relating to prevailing wage rate
provisions, Equal Employment Opportunity, On-The-Job Training and
Affirmative Action;

(b) Comply with the requirement to all necessary information, including actual
payments to DBEs, all other subcontractors and major suppliers, through the
Internet based Equal Opportunity Report System;

(c) Comply with or make a good faith effort to ensure employment opportunity for
minorities and females in accordance with the required contract provisions for
Federal Aid Construction Contracts, and

(d) Comply with or make a good faith effort to meet On-The-Job Training goals.

The Owner will withhold progress payments until the Contract has satisfied the above
conditions.

Release of Retainage After Acceptance: When the Contractor has furnished the
Owner with all submittals required by the Contract, such as invoices, EEO reports,
materials certifications, certification of materials procured, etc., (excluding Contractor’s
letter of acceptance of final amount due) and the Engineer has determined that the
measurement and computation of pay quantities is correct, the Owner may reduce the
retainage to $1,000 plus any amount that the Owner elects to deduct for defective work.

The Owner will not allow a semifinal estimate under the provisions of the above
paragraphs unless the time elapsing between (1) acceptance of the project and receipt
of all test reports, invoices, etc., and (2) submission of the final estimate to the
Contractor for acceptance, exceeds or is expected to exceed ten days.

The Owner may deduct from payment estimates any sums that the Contractor owes to
the Owner on any account. Where more than one project or job (separate job number)
is included in the Contract, the Owner will distribute the reduced retainage as provided
in the first paragraph of this Subarticle to each separate project or job in the ratio that
the Contract value of the work for the particular job bears to the total Contract amount.

Partial Payments for Delivery of Certain Materials:

General: The Owner will allow partial payments for new materials that will be
permanently incorporated into the project and are stockpiled in approved locations in
the project vicinity. Stockpile materials so that they will not be damaged by the
elements and in a manner that identifies the project on which they are to be used.

Revised 8/4/2011 (updated E-Verification) 34
Revised 2/1/12 (addition of DBE Goal of 8.60%)



The following conditions apply to all payments for stockpiled materials:

(1) There must be reasonable assurance that the stockpiled material will
be incorporated into the specific project on which partial payment is
made.

(2) The stockpiled material must be approved as meeting applicable
specifications.

(3) The total quantity for which partial payment is made shall not exceed
the estimated total quantity required to complete the project.

(4) The Contractor shall furnish the Engineer with copies of certified
invoices to document the value of the materials received. The amount
of the partial payment will be determined from invoices for the material
up to the unit price in the Contract.

(5) Delivery charges for materials delivered to the jobsite will be included
in partial payments if properly documented.

(6) Partial payments will not be made for materials which were stockpiled
prior to award of the Contract for a project.

Partial Payment Amounts: The following partial payment restrictions apply:

(1) Partial payments less than $5,000 for any one month will not be processed.

(2) Partial payments for structural steel and precast pre-stressed items will not
exceed 85% of the bid price for the item. Partial payments for all other items
will not exceed 75% of the bid prices of the item in which the material is to be
used.

(3) Partial payment will not be made for aggregate and base course material
received after paving or base construction operations begin except when a
construction sequence designated by the Owner requires suspension of
paving and base construction after the initial paving operations, partial
payments will be reinstated until the paving and base construction resumes.

Off Site Storage: If the conditions of the General section above are satisfied, partial
payments will be allowed for materials stockpiled in approved in-state locations.
Additionally, partial payments for materials stockpiled in approved out-of-state locations
will be allowed if the conditions above and the following conditions are met:

(1) Furnish the Owner a Materials Bond stating the supplier guarantees to furnish the
material described in the Contract to the Contractor and Owner. Under this bond,
the Obligor shall be the material supplier and the Obligees shall be the Contractor
and the Owner. The bond shall be in the full dollar amount of the bid price for the
materials described in the contract.

(2) The following clauses must be added to the constructions contract between the
Contractor and the supplier of the stockpiled materials:

“Notwithstanding anything to the contrary, <supplier> will be liable to the Contractor
and the Owner should <supplier> default in the performance of this agreement.”

“Notwithstanding anything to the contrary, this agreement, and the performance
bond issued pursuant to this agreement, does not alter, modify, or otherwise change
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the contractor’s obligation to furnish the materials described in this agreement to the
Owner.”

(3) The agreement between the Contractor and the supplier of the stockpiled materials
must include provisions that the supplier will store the materials and that such
materials are the property of the Contract.

Certification of Payment to Subcontractors: The term “subcontractor,” as used
herein, includes persons or firms furnishing materials or equipment incorporated into the
work or stockpiled for which the Owner has made partial payment and firms working
under equipment-rental agreements. The contractor is required to pay all
subcontractors for satisfactory performance of their Contracts before the Owner will
make a further progress (partial) payment. The Contractor shall also return all retainage
withheld to the subcontractors within 30 days after the subcontractor's work is
satisfactorily complete, as determined by the Owner. Prior to receipt of any progress
(partial) payment, the prime contractor shall certify that all Subcontractors having an
interest in the Contract were paid for satisfactory performance of their Contracts and
that the retainage is returned to subcontractors within 30 days after satisfactory
completion of the subcontractor's work. Provide this certification in the form designated
by the Owner.

Within 30 days of the Contractor's receipt of the final progress payment or any other
payments thereafter, except the final payment, the Contractor shall pay all
subcontractors and suppliers having an interest in the Contract for all work completed
and materials furnished. The Owner will honor an exception to the above when the
written notification of any such good cause to both the Owner and the affected
subcontractors or suppliers within said 30 day period.

Acceptance and Final Payment Documents: Whenever the Contractor has
completely performed the work provided for under the Contract and the Engineer has
performed a final inspection and made final acceptance the Engineer will prepare a final
estimate showing the value of the work as soon as the Engineer makes the necessary
measurements and computations. The Engineer will correct all prior estimates and
payments in the final estimate and payment. The Owner will pay the estimate, less any
sums that the Owner may have deducted or retained under the provisions of the
Contract, as soon as practicable after final acceptance of the work, along with all
executed supplemental agreements received after final acceptance.

22. Prohibition Against Convict Produced Materials

Source of Supply — Convict Labor (Federal-Aid Contracts Only): Do not use
materials that were produced after July 1, 1991, by convict labor for Federal-aid
highway construction projects unless the prison facility has been producing convict-
made materials for Federal-aid highway construction projects before July 1, 1987.

Use materials that were produced prior to July 2, 1991, by convicts on Federal-
aid highway construction projects free from the restrictions placed on the use of these
materials by 23 U.S.C. 114. The Department will limit the use of materials produced by
convict labor for use in Federal-aid highway construction projects to:
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1. materials produced by convicts on parole, supervised release,
or probation from a prison or,
2. materials produced in a qualified prison facility.
The amount of such materials produced for Federal-aid highway construction
during any 12-month period shall not exceed the amount produced in such facility for
use in such construction during the 12-month period ending July 1, 1987.

23. Public Agencies in Competition With the Private Sector

The OWNER does not allow other Public Agencies to compete with or bid on
construction projects against the private sector.

24. Publicly-Owned Equipment

The OWNER does not allow Contractors the use of publicly owned equipment.
25. Salvage Credits
The OWNER does not allow the contractor to get credits for salvageable materials.

26. Standardized Changes Conditions Contract Clauses

Differing site conditions. (i) During the progress of the work, if subsurface or latent
physical conditions are encountered at the site differing materially from those indicated in
the contract or if unknown physical conditions of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in the work
provided for in the contract, are encountered at the site, the party discovering such
conditions shall promptly notify the other party in writing of the specific differing
conditions before the site is disturbed and before the affected work is performed.

(i) Upon written notification, the engineer will investigate the conditions, and if it is
determined that the conditions materially differ and cause an increase or decrease in the
cost or time required for the performance of any work under the contract, an adjustment,
excluding anticipated profits, will be made and the contract modified in writing
accordingly. The engineer will notify the contractor of the determination whether or not
an adjustment of the contract is warranted.

(iii) No contract adjustment which results in a benefit to the contractor will be allowed
unless the contractor has provided the required written notice.

(iv) No contract adjustment will be allowed under this clause for any effects caused on
unchanged work.

Suspensions of work ordered by the engineer. (i) If the performance of all or
any portion of the work is suspended or delayed by the engineer in writing for an
unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the contractor believes that additional compensation and/or
contract time is due as a result of such suspension or delay, the contractor shall submit
to the engineer in writing a request for adjustment within 7 calendar days of receipt of the
notice to resume work. The request shall set forth the reasons and support for such
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adjustment.

(i) Upon receipt, the engineer will evaluate the contractor's request. If the engineer
agrees that the cost and/or time required for the performance of the contract has
increased as a result of such suspension and the suspension was caused by conditions
beyond the control of and not the fault of the contractor, its suppliers, or subcontractors
at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The contractor will be
notified of the engineer's determination whether or not an adjustment of the contract is
warranted.

(iii) No contract adjustment will be allowed unless the contractor has submitted the
request for adjustment within the time prescribed.

(iv) No contract adjustment will be allowed under this clause to the extent that
performance would have been suspended or delayed by any other cause, or for which
an adjustment is provided or excluded under any other term or condition of this contract.

Significant changes in the character of work. (i) The engineer reserves the
right to make, in writing, at any time during the work, such changes in quantities and
such alterations in the work as are necessary to satisfactorily complete the project. Such
changes in quantities and alterations shall not invalidate the contract nor release the
surety, and the contractor agrees to perform the work as altered.

(ii) If the alterations or changes in quantities significantly change the character of the
work under the contract, whether such alterations or changes are in themselves
significant changes to the character of the work or by affecting other work cause such
other work to become significantly different in character, an adjustment, excluding
anticipated profit, will be made to the contract. The basis for the adjustment shall be
agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then
an adjustment will be made either for or against the contractor in such amount as the
engineer may determine to be fair and equitable.

(iii) If the alterations or changes in quantities do not significantly change the character
of the work to be performed under the contract, the altered work will be paid for as
provided elsewhere in the contract.

(iv) The term ““significant change" shall be construed to apply only to the following
circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction; or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract quantity.
Any allowance for an increase in quantity shall apply only to that portion in excess of 125
percent of original contract item quantity, or in case of a decrease below 75 percent, to
the actual amount of work performed.

27. State Produced Materials (Florida or other)

The OWNER certifies that preference is not given to contractors who purchases
materials from and specifically designated state.
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28. State/Local Owned/Furnished/Desginated Materials

All materials required for this project shall be furnished by the contractor. Projects
located on the National Highway System shall require FHWA approval for direct
purchase of materials by the Owner.

29. Subcontracting

Do not sell, transfer, assign or otherwise dispose of the Contract or Contracts or any
portion thereof, or of the right, title, or interest therein, without written consent of the
Owner. If the Contractor chooses to sublet any portion of the Contract, the Contractor
must provide a written request to sublet work on the Certification of Sublet Work form
developed by the Owner for this purpose. With the Engineer's acceptance of the
request, the contractor may sublet a portion of the work, but shall perform with his own
organization work amounting to not less than 30% of the total Contract amount. The
Certification of Sublet Work request will be deemed acceptable by the Owner, for
purposes of the Owner’'s consent, unless the engineer notifies the Contractor within 5
business days of receipt of the Certification of Sublet Work that the Owner is not
consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this
requirement the Owner will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation
to the project, as subcontracted work.

If the contractor sublets a part of a Contract item, the Owner will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. Upon request, furnish the Owner with a copy of the
subcontract. The subletting of work does not relieve the Owner or the surety of their
respective liabilities under the Contract.

The Owner recognizes a subcontractor only in the capacity of an employee or agent of
the Contractor and Engineer may require the Contractor to remove the subcontractor as
in the case of an employee.

30. Termination of Contract

Owner may, at any time and without cause, suspend the work or any portion thereof for
a period of not more than ninety (90) days by written notice to the Contractor, which will
fix the date on which work will be resumed. Contractor shall be allowed an increase in
the contract price or an extension of the contract time, or both, directly attributable to
any suspension if Contractor makes an approved claim thereof.
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Owner may terminate the contract if Contractor commences a voluntary case under any
chapter of the Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to the bankruptcy or insolvency; if a petition is filed against
the Contractor under any chapter of the Bankruptcy Code or similar relief under any
other federal or state law; if Contractor persistently fails to perform the work in
accordance with the contract documents; if Contractor disregards laws or regulations of
any public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the contract.

Owner may, after giving Contractor (and the surety, if there is one) seven (7) days
written notice and to the extent permitted by laws and regulations, terminate the
services of Contractor; exclude Contractor from the site and take possession of the
work and of all Contractor’s tools, construction equipment and machinery at the site and
use the same to the full extent they could be used (without liability to Contractor for
trespass or conversion); incorporate in the work all materials and equipment stored at
the site or for which Owner has paid Contractor but which are stored elsewhere, and
finish the work as Owner may deem expedient. In such case, Contractor shall not be
entitled to receive any further payment beyond an amount equal to the value of material
and equipment not incorporated in the work, but delivered and suitably stored, less the
aggregate of payments previously made. If the direct and indirect costs of completion
exceed the unpaid balance of the contract price, Contractor shall pay the difference to
Owner.

Such costs incurred by Owner shall be verified by Owner and incorporated in a change
order; but in finishing the work, Owner shall not be required to obtain the lowest figure
for the work performed. Contractor’'s obligations to pay the difference between such
costs and such unpaid balance shall survive termination of the Agreement.

If, through no act or fault of Contractor, the work is suspended for a period of more than
ninety (90) days by Owner or under an order of court or other public authority, or
Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven days written notice to Owner
terminate the Agreement and recover from Owner payment for all work executed, any
expense sustained plus reasonable termination expenses. In lieu of terminating the
Agreement, if Engineer has failed to act on any application of payment or Owner has
failed to make any payment as aforesaid, Contractor may upon seven (7) days written
notice to Owner stop the work until payment of all amounts then due.

31. Time Extensions

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written notice
delivered by the party making the claim to the other party. Notice of the extent of the
claim with supporting data shall be delivered within fifteen (15) days from detection or
beginning of such occurrence and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.
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The contract time will be extended in an amount equal to time lost due to delays beyond
the control of Contractor. Such delays shall include, but not be limited to, acts or
neglect by Owner or others performing additional work; or to fires, floods, epidemics,
abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence. The provision of this
Article shall not exclude recovery for damages (including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and court and
arbitration costs) for delay by either party.

32. E-VERIFY
Vendor/Contractor:

1. Shall utilize the U.S. Department of Homeland Security’'s E-Verify system to
verify the employment eligibility of all new employees hired by the Vendor /
Contractor during the term of the contract; and

2. Shall expressly require any subcontractors performing work or providing services
pursuant to the state contract to likewise utilize the U.S. Department of Homeland
Security’s E-Verify system to verify the employment eligibility of all new
employees hired by the subcontractor during the contract term.

33. Title VI - Of the Civil Right Act of 1964 and Related Statutes

The sub-recipient or Contractor, in accordance with Title VI of the Civil Rights Act of
1964, 78 Stat. 252, 42 U.S.C. 200d to 200d-7 and title 49, Code of Federal Regulations,
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally assisted programs of the Department of Transportation
issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure
that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises as defined at 49 CFR Part 26 will be afforded full opportunity to submit bids
in response to this invitation and will not be discriminated against on the grounds of
race, color, national origin, sex, age, disability in consideration for an award.

While performing this contract, the contractor — for itself, its assignees, and successors
in interest (hereinafter referred to as the “contractor”) — agrees to the following:

1. Compliance with Regulations: The contractor will comply with the Regulations
on nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation (“USDOT”) Title 49, Code of Federal Regulations, Part 21. The
recommendations may be amended from time to time, (from here on referred to as the
Regulations). They are incorporated hereby reference and made a part of this contract.

2, Nondiscrimination: In work performed during the contract, the Contractor will
not discriminate on the grounds of race, color, or national origin in the selection and
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holding of subcontractors. This includes obtaining materials and leases of equipment.
The contractor will not participate either directly or indirectly in the discrimination
prohibited by section 21.5 of the Regulations. This includes employment practices
when the contract covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Subcontractors, Including Procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by the
contractor for work to be performed under a subcontract, the contractor will inform each
potential subcontractor or supplier of the contractor’'s obligations under this contract and
the Regulations relative to nondiscrimination on the rounds of race, color, or national
origin. The solicitations including obtaining materials or leases of equipment.

4. Information and Reports: The contractor will provide all information and
reports required by the Regulations or directives. It will also permit access to its books,
records, accounts, other source of information, and its facilities that are determined by
the (Recipient) or the (Name of Appropriate Administration) to be important to ensure
compliance with such Regulations, orders and instructions. In some cases, another
entity possesses the information required of a contractor and refuses to give the
information.

Here, the contractor will confirm the lack of information with the (Recipient), or the
Name of the Administration) as appropriate, and will explain its efforts to obtain the
information.

5. Sanctions for Noncompliance: In the event that the contractor does not
comply with the nondiscrimination provisions of this contract, the (Recipient) should
enforce contract sanctions as it or the (Name of Appropriate Administration) may
determine to be appropriate. Sanctions may include, but not limit to:

a. Withholding of payment to the contractor under the contract until the
contractor complies, and/or

b. Cancellation, termination or suspension of the contract, in whole or in part.

6. Incorporation of Provision: The contractor should include the terms of
paragraphs (1) through (6) in every subcontract, including procurements of materials
and leases of equipment, unless exempt by the Regulations, or directives issued
modifying the Provisions. The contractor will take action with on any subcontract or
procurement that the (Recipient) or the (Name of appropriate administration) directs in
order to enforce provisions including sanctions for non-compliance. However, if a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or
supplier because of such direction, the contractor may ask the (Recipient) to enter into
such litigation to protect the interests of the (Recipient). Also, the contractor may ask
the United States to enter into such litigation to protect the interests of the United
States.
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THE CONTRACTOR CERTIFIES THE FOLLOWING STATEMENTS:

34. Non-Collusion Provision

The undersigned hereby certifies, to the best of his or her knowledge and belief, that on
behalf of the person, firm, association, or corporation submitting the bid certifying that
such person, firm association, or corporation has not, either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action,
in restraint of free competitive bidding in connection with the submitted bid. Failure to
submit the executed statement as part of the bidding documents will make the bid
nonresponsive and not eligible for award consideration.

35. Lobbying Certification

“The undersigned hereby certifies, to the best of her knowledge and belief, that:

(a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence either directly or
indirectly an officer or employee of any state or federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal Contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(b) If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, an officer or employee of Congress, or an employee of
a member of Congress in connection with this Federal contract, grant loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form —L
“Disclosure Form to Report Lobbying”, in accordance with its instructions.

(c) The undersigned shall require that the language of this certification be included in
the award documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all sub-
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this transaction was made
or entered into. Submission of this certification is prerequisite for making or entering
into this transaction imposed by section 1352, title 31, US Code. Any persons who fail
to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each failure.”
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36. Suspension and Debarment

“The Bidder certifies that, neither the firm nor any person associated therewith in the
capacity of owner, partner, director, officer, principal, investigator, project director,
manager, auditor, and/or position involving the administration of federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transaction, as defined in 49 CFR s29.110(a), by any
federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a
civil judgment rendered against it for. commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a federal, state, or local
government transaction or public contract; violation of federal or state antitrust statutes;
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a federal, state,
or local governmental entity with commission of any of the offenses enumerated in
paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more federal,
state, or local government public transactions terminated for cause or default.

The Bidder certifies that it shall not knowingly enter into any transaction with any
subcontractor, material supplier or vendor who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this project by any federal agency
unless authorized by the Florida Department of Transportation.”

THE CONTRACTOR CERTIFIES THE ABOVE STATEMENTS:

Signature

Printed Name

Firm Name
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ATTACHMENT “A”

FLORIDA DEPARTMENT OF TRANSPORTATION
Equal Opportunity Office

605 Suwannee Street, MS-65

Tallahassee, Florida 32399-0450

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
PLAN FOR LOCAL AGENCIES

Purpose

The Florida Department of Transportation (Department) has been charged with
reporting DBE information to the U.S. Department of Transportation Federal Highway
Administration (FHWA) according to 49 Code of Federal Regulations (CFR) Part 26.

Objective

To assist Local Agencies (Cities, Counties and Metropolitan Planning Organizations)
receiving Federal funds from the Department to comply with the Federal DBE Program
requirements.

DBE Utilization

The Department began its race neutral DBE program on January 1, 2000. Contract
specific goals are not placed on State/Federal contracts; however, the Department has
an overall 8.18% goal it must achieve. Participating Local Agencies must adopt the
Department’s DBE Program goal. Further information about the Department’s DBE
Program goal can be found at.

Local Agencies should monitor potential or anticipated DBE utilization for contracts.
When the low bidder executes the contract, information will be requested of the
contractor's anticipated DBE participation for the project. While the utilization is not
mandatory in order to be awarded the project, continuing utilization of DBE firms on
contracts supports the success of Florida's Voluntary DBE Program, and supports
contractors' Equal Employment Opportunity and DBE Affirmative Action Programs.

NOTE: Any project listed as 0% DBE availability does not mean that a DBE may not be
used on that project. A 0% DBE availability may have been established due to any of
the following reasons: limited identified subcontracting opportunities, minimal contract
days, and/or small contract dollar amount. Contractors are encouraged to identify any
opportunities to subcontract to DBEs.
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Required Information

Each Local Agency is required to provide the following information to the District Local
Agency Program (LAP) Administrator for verification. The District LAP Administrator will
forward the information to the Equal Opportunity Office.

1. Anticipated DBE Participation Statement (Form No. 275-030-12)

The “Anticipated DBE Participation Statement” shall be completed and submitted by the
Contractor at the pre-construction conference or by the Consultant during the
negotiation process. The Statement must only include companies certified as a DBE.
The Statement can and should be updated when additions or deletions are made
through the life of the contract. This will not become a mandatory part of the contract. It
will assist the Department in tracking planned or estimated DBE participation. The
Local Agency must send the Statement to the District LAP Administrator or designee
who will forward the information to the Department's Equal Opportunity Office at the
following address:

Florida Department of Transportation
Equal Opportunity Office
605 Suwannee Street. MS-65
Tallahassee, Florida 32399-0450
Fax Number: (850) 414-4879

2. Bid Opportunity List (Form No. 275-030-10)

Federal regulations require States to maintain a database of all firms that are
participating or attempting to participate in Department -assisted contracts. The list
must include all firms that bid on prime contracts or bid or quote subcontracts on
Department-assisted projects, including both DBEs and non-DBEs. The “Bid
Opportunity List” is used to record the bidder information for all Subcontractors or
Subconsultants who submitted bids to Primes. This information should be returned with
the bid or proposal package. The Local Agency must send the form to the District LAP
Administrator who will forward to the Equal Opportunity Office at:

Florida Department of Transportation
Equal Opportunity Office
605 Suwannee Street. MS-65
Tallahassee, Florida 32399-0450
Fax Number: (850) 414-4879
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3. Instructions for Reporting Actual Payments

To comply with 49 Code of Federal Regulations (CFR) Part 26, the Department is also
required to collect actual payments made to Subcontractors and Subconsultants in
addition to the planned DBE participation. The Local Agency is required to report data
on actual payments, minority status, and the type of work of all Subcontractors,
Subconsultants, and major Suppliers. Each month the Local Agency must report actual
payments to all DBE Subcontractors, Subconsultants, and Suppliers. Payments to all
non-DBE Subcontractors and Subconsultants can be reported either monthly or at the
end of the project. Local Agency may submit this information to the District LAP
Administrator or designee manually or electronically in an Excel spreadsheet. This
information will be forwarded to Carol Greene, DBE Program Analyst at
Carol.Greene@dot.state.fl.us.
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ATTACHMENTS
1. Required DBE Language for Contracts
2. Anticipated DBE Participation Statement (Form No. 275-030-12)
3. Instructions for Reporting Actual Payments

4. Bid Opportunity List (Form No. 275-030-10)
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Attachment 1

DBE LANGUAGE for CONSTRUCTION CONTRACTS

Contract Assurance: The Contractor, Subrecipient or Subcontractor shall
not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of
Department-assisted contracts. Failure of the Contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the Recipient deems
appropriate.

DBE LANGUAGE for CONSULTANT CONTRACTS

Contract Assurance: The Consultant, Subrecipient, or subconsultant shall
not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The Consultant shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of
Department- assisted contracts. Failure of the Consultant to carry out
these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the Recipient
deems appropriate.
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* LOCAL AGENCY PROGRAM
ANTICIPATED DBE PARTICIPATION
STATEMENT

Attachment £
275-030-12

EQUAL OPPORTUNITY OFFICE

03/09

1. FDOT LAP AGREEMENT#

3. LOCAL AGENCY
CONTRACT
(PRIME)#.

2. FDOT LAP AGREEMENT
AMOUNT

4. LOCAL AGENCY’S NAME

5. PRIME CONTRACTOR’'S NAME

6. FEID NUMBER - PRIME CONTRACTOR)

7. CONTRACT DOLLAR AMOUNT

8. FEID NUMBER - (LOCAL AGENCY)

9. IS THE PRIME CONTRACTOR A FLORIDA-
CERTIFIED DISADVANTAGED BUSINESS

ENTERPRISE (DBE)?

YES [J
NO (]

10. IS THE WORK OF THIS CONTRACT
CONSTRUCTION [[] OR MAINTENANCE [JOTHER?

11. REVISION (Y/N)?

IF YES, REVISION NUMBER

12. ANTICIPATED DBE SUBCONTRACTORS (BELOW):

PERCENT OF
DBE SUBCONTRACTOR OR SUPPLIER TYPE OF WORK/SPECIALTY DOLLAR AMOUNT CONTRACT
DOLLARS

A
B
c
D
E

F 11A TOTAL DOLLARS TO 11B TOTAL PERCENT OF

DBE'S CONTRACT
$0.00 0.00%

SECTION TO BE COMPLETED BY PRIME CONTRACTOR

13. NAME OF SUBMITTER

14. DATE

16. TITLE OF SUBMITTER

16. EMAIL ADDRESS OF PRIME CONTRACTOR/SUBMITTER

17. FAX NUMBER

18. PHONE NUMBER

SECTION TO BE COMPLETED BY LOCAL AGENCY

19. SUBMITTED BY

20.DATE

21. TITLE OF SUBMITTER

22. EMAIL ADDRESS OF SUBMITTER

23. FAX NUMBER

24. PHONE NUMBER

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL FEDERALLY- FUNDED FDOT
CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL NOT BECOME A PART OF THE CONTRACTUAL TERMS.
THIS FORM MUST BE SUBMITTED AT THE PRE- CONSTRUCTION. FDOT STAFF FORWARDS THE FORM TO THE EQUAL OPPORTUNITY

OFFICE.
v THE FOLLOWING SECTIONS ARE FOR FDOT LAP USE
LAP NAME DATE TO EOO OFFICE EXECUTED DATE (LAP EXECUTED DATE (BETWEEN | PRE-CONSTRUCTION
DISTRICT (ELECTRONICALLY) AGREEMENT) LOCAL AGENCY AND PRIME) | CONFERENCE DATE.
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Attachment 3

INSTRUCTIONS FOR REPORTING ACTUAL PAYMENTS

To comply with 49 Code of Federal Regulations (CFR) Part 26, the Department is also required to
collect actual payments made to Subcontractors and Subconsultants in addition to the planned DBE
participation. The Local Agency is required to report data on actual payments, minority status, and the
type of work of all Subcontractors, Subconsultants, and major Suppliers. Each month the Local
Agency must report actual payments to all DBE Subcontractors, Subconsultants, and Suppliers.
Payments to all non-DBE Subcontractors and Subconsultants can be reported either monthly or at the
end of the project. Local Agency may submit this information to the District LAP Administrator or
designee manually or electronically in an Excel spreadsheet. This information will be forwarded to
Joseph Salib, DBE Program Analyst at Joseph.Salib@dot.state.fl.us.

NOTE: It is extremely important that the Contractor submits the” Anticipated DBE Participation
Statement” at the preconstruction conference for all Federally- funded projects to the Local Agency.
This primary information is used by the Federal Government to evaluate the Department's
performance in the DBE Program.
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Attachment 4

FLORIDA DEPARTMENT OF TRANSPORTATION FORM #275-030-10
BID OPPORTUNITY LIST

Please complete and mail or fax to:
Equal Opportunity Office
605 Suwannee St., MS 65
Tallahassee, FL 32399-0450
TELEPHONE: (850) 414-4747
FAX: (850) 414-4879

This information may also be included in your bid or proposal package.

Prime Contractor/Consultant:

Address/Telephone Number:

Bid/Proposal Number:

Quote Submitted MM/YR-

49 CFR Part 26.11
The following is intended to be a listing of all firms that are participating, or attempting to participate, on Department-assisted
contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies

on Department-assisted projects, including both DBEs and non-DBEs. For consulting companies, this list must include all
Subconsultants contacting the Local Agency and expressing an interest in teaming with the Local Agency on a specific
Department- assisted project. Prime

Contractors and Consultants must provide information for N umbers1, 2, 3, and 4 and should provide any information they hav
available on Numbers 5, 6, 7, and 8 for themselves, and their Subcontractors and Subconsuitants.

1. Federal Tax ID Number: 6. [JDBE 8. Annual Gross Receipts
2. Firm Name: [J Non-DBE [ Less than $1 million
3. Phone: [ Between $1 - $5 million
4. Address: ] Between $5 - $10 mil ion
7. [ Subcontractor ] Between $10 - $15 million
_ [J Subconsuttant ] More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. [Jose 8. Annual Gross Receipts
2. Firm Name: [J Non-DBE [ Less than $1 million
3. Phone: [ Between $1 - $5 million
4. Address: [[] Between $5 - $10 mil ion
7. [ Subcontractor [ Between $10 - $15 million
[J Subconsultant 2] More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. [JosE 8. Annual Gross Receipts
2. Firm Name: [J Non-DBE [ Less than $1 million
3. Phone: [ Between $1 - $5 million
4. Address. [ Between $5 - $10 mil ion
7. [J Subcontractor ] Between $10 - $15 million
[J Subconsultant ] More than $15 million

5. Year Firm Established:
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RESOURCES

Florida Department of Transportation
Equal Opportunity Office
http://www.dot.state.fl.us/equalopportunityoffice/

49 CFRPart 26
http://www.dotcr.ost.dot.gov/asp/dbe.asp

Bid Opportunity List
http://formserver.dot.state.fl.us/MiscRepository/forms/27503010.pdf

Disadvantaged Business Enterprise Directory
https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp

Federal Highway Administration
http://www.fhwa.dot.gov/
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Certification of Non Segregation & Non Discrimination
Instructions for Completing Form

NN SECTION 1: PROJECT IDENTIFICATION

1. Financial Project No. 2. F.A.P. No.

3. FDOT LAP Contract No.

5. District or Name of Local Agency

4. County

6.Prime Contractor ‘s Name

7.Company Name of Contractor, Supplier, Rental Company or Agency Submitting this certification

8. FEID No of Co.in Box 7

&secnm 2: CERTIFICATION STATEMENTS

A\

CERTIFICATION OF

NONSEGREGATED FACILITIES

CERTIFICATION OF
NON DISCRIMINATION

As a federally assisted construction contractor, |
hereby certify: the following for t his company:

A. This company does not maintain or provide any
segregated facilities for employees at any of our
establishments and we do not permit our
employees to perform their services at any
location, under our control, where segregated
facilities are maintained.

Agreement that a breach of this certification is a
violation of the equal opportunity clause in this
contract.

We will obtain and retain identical certifications
from proposed subcontractors prior to the award
of subcontracts exceeding $10,000 which are not
exempt from the provisions of the equal
opportunity clause.

As used in this certification, the terms “segregated
facilities” means any waiting rooms, work areas,
restrooms and

and washrooms, restaurants

fountains, recreation or entertainment area,
transportation, and housing facilities provided for
employees which are segregated by explicit
directives or are in fact segregated on the basis of
race, color, religion or national origin because of

habit, local custom, or any other reason.

As a contractor, sub recipient or subcontractor on a
Federally funded contract, this company certifies that it
shall not discriminate on the basis of race, color, national
origin, or sex in the performance of such contracts.

The contractor shall carry out applicable requirements of
49 CFR Part 26 in the award and administration of DOT
assisted contracts. The company agrees that a failure to
carry out these requirements is a material breach of
contract, which may result in the contract’s termination or
such other remedy as the recipient deems appropriate.

Each subcontract, rental agreement and or material
supplier agreement this company subsequently enters
into for this contact will require this same Certification.

It is the policy of this company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Actions include:

employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay and other forms of

compensation; and selection for training, including
apprenticeship, pre apprenticeship, and/or on-the-job
training.

This certification extends to the project identified above
and affirms our commitment to insure nondiscrimination
and to take affirmative action to assure equal
opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR
60) and orders of the Secretary of Labor as modified by
the provisions of FHWA-1273.

Compliance with Title VI of the Civil Rights Act and the
provisions of the American Disabilities Act of 1990 are
incorporated in this certification.

9. Name ( first/last) of corporate Official signing Certification

10. Job Title of person named in Box 9

11. Signature of Certifying Official

12. Date of Signature
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This form is provided to contractors on federally assisted road and bridge construction projects to affirm
their commitment to nondiscrimination and non segregated facilities during the term of a contract.

Box 1: Fin. Proj No. — The Financial Project Number

Box 2: FAP No. — The Federal Aid Project Number assigned to federally funded projects or ‘non-FAP’
Box 3: FDOT LAP Contract No. — The project’s Local Area Project (‘LAP’) number

Box 4: County — County or counties project work is being performed in

Box 5: District or Local Agency — The Department’s District Number Designation where the project is located
Districts are 1-7, and the Turnpike District or the name of the city, county or entity administering the contract

Box 6: Prime Contractor Name — The name of the prime contractor.

Box 7: Company Name of Contractor, Supplier, Rental Company or Agency Submitting this certification —
name of company submitting the certification

Box 8: FEID No. — Federal Identification Number of company named in Box 7

Box 9: Name (first, last (of corporate official signing certification. — First name, last name
Box 10: Job Title of person named in Box 9 — job title

Box 11: Signature of Certifying Official — signature of person named in Box 9

Box 12: Date of signature — Month/day/year of signature
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IFB# 11-2931-DS- Attachment “A”
Cortez Road (SR684) @ 26th Street West

Project # 425530-1

County: Manatee

Project Description: Replace Existing Signals with Mast Arm Signals
Project Location, Cortez Road (SR684) @ 26th Street West Bradenton

Contract Amount: TBD

All State and Federal EEO requirements are applicable to this project.

Each Local Agency is required to provide the following information to the District Local Agency
Program (LAP) Administrator for verification. The District LAP Administrator will forward the
information to the Equal Opportunity Office.

1. Anticipated DBE Participation Statement (Form No. 275-030-12)

The “Anticipated DBE Participation Statement’ shall be completed and submitted by the
Contractor at the pre-construction conference or by the Consultant during the negotiation
process. The Statement must only include companies certified as a DBE. The Statement can
and should be updated when additions or deletions are made through the life of the contract.
This will not become a mandatory part of the contract. It will assist the Department in tracking
planned or estimated DBE participation. The Local Agency must sent the Statement to the
District LAP Administrator or designee who will forward the information to the Department's
Equal Opportunity Office at the following address:

Florida Department of Transportation
Equal Opportunity Office

605 Suwannee Street. MS-65
Tallahassee, Florida 32399-0450
Fax Number: (850) 414-4879

2 Bid Opportunity List (Form #275-030-10)

Federal regulations require States to maintain a database of all firms that are participating or
attempting to participate on FDOT -assisted contracts. The list must include all firms that bid
on prime contracts or bid or quote subcontracts on FDOT -assisted projects, including both
DBEs and non-DBEs. The Bid Opportunity List is used to record bidders’ information for all
subcontractors or subconsultants who submitted bids to primes. This information should be
returned with the bid package or proposal package. The local agency must send (mail, fax or
email) the form to the Equal Opportunity Office at: Florida Department of Transportation, Equal
Opportunity Office, 605 Suwannee Street. MS-65, Tallahassee, FL 32399-0450 - Fax
Number: (850) 414-4879).
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3. Instructions for Reporting Actual Payments

To comply with 49 Code of Federal Regulations (CFR) Part 26, the Department is also required
to collect actual payments made to Subcontractors and Subconsultants in addition to the
planned DBE participation. The Local Agency is required to report data on actual payments,
minority status, and the type of work of all Subcontractors, Subconsultants, and major
Suppliers. Each month the Local Agency must report actual payments to all DBE
Subcontractors, Subconsultants, and Suppliers. Payments to all non-DBE Subcontractors and
Subconsultants can be reported either monthly or at the end of the project. Local Agency may
submit this information to the District LAP Administrator or designee manually or electronically
in an Excel spreadsheet. This information will be forwarded to Joseph Salib, DBE Program

Analyst at Joseph.Salib@dot.state.fl.us.

Prior to the beginning of work on the project, the prime contractor will receive and maintain the
following EEO paperwork for their company and all subcontractors/rental agreements whose
subcontracts/rental agreements are $10,000 or more.

Equal Employment Opportunity (EEQ)

1. Company EEO Requirements
Due from the Prime, subcontractors and Rental Agreements of $10,000 or more.

A. Certification of EEO Compliance (Form No. 700-011-13) - Monthly submission of the
"Certification of Compliance with Equal Employment Opportunity Provisions on
Federal Aid Contracts". Contractors are to ensure that records are developed and
maintained to attest compliance with the requirements for the period covered by
certification(s). Such records shall be retained for a period of three (3) years
following completion of the contract work and shall be submitted each month with
monthly invoice. Periodic compliance reviews will be performed to document
compliance with these requirements. All records should be made available upon
request.

a. EEO/ AA Policy Plan - A company must have a policy and plan established and
implemented before the 1% workday of the project and made available upon
request. If a contractor does not have one, procedures & information for
implementing a policy can be found in the EEQO Construction Contract
Compliance Work Book on the Department's website. This plan should be
submitted to the Equal Opportunity Office, Contract Compliance Section.
Approvals are for a three-year period. It is

b. recommended that DBE AA Plans be submitted to the Equal Opportunity Office
prior to the letting; however, they may be submitted with your bid. The Plan
must be on your company's letterhead, signed by a company official, dated and
contain all elements of an effective DBE/ AA Plan.

c. Supervisory & Office Personnel Meeting Minutes (Form No. 275-021-05) -The
prime contractor, subcontractors, and rental agents must hold a Supervisory
and Office Personnel EEO Meeting prior to the first work day. Subsequent
meetings will be conducted at 6-month intervals or if inactive, within 30 days of
resuming work. Within 30 days of hire or appointment, supervisory personnel
and others involved in personnel matters are to be oriented in the required
major topics and a record of that orientation (inclusive of date, topics, etc.) is to
be maintained.
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Equal Employment Opportunity (EEQO)(Continued

1. Company EEO Requirements

d. Contractor Recruitment Program - which includes:
i. Good Faith Efforts
ii. Announcement of Equal Opportunity
iii. Advertisement in publications with a large minority circulation in the area
where project work force is drawn
iv. Training of personnel involved in recruitment
v. Direct and systematic recruitment programs
vi. Recruit through public and private referral sources
vii. Encourage referrals from current employees
viii. Analysis and updating
ix. Record Keeping

e. Non Segregated Facilities - Contractors are to insure that working conditions
and facilities used or provided in association with employment are not
discriminatory.

f. Analysis for Non Discrimination - Contractors are to continually evaluate
recruiting, hiring, interviewing, placement, promotion, termination and
compensation practices for potential violation of equal opportunity and affirmative
action requirements.

B. EEO Officer Identification (Form No. 275-021-13) - The Prime Contractor and
subcontractors are required to communicate their EEO Officer's appointment to
FDOT by completing the EEO Officer Notification Form (No. 275-021-13) and mailing
it to the Equal Opportunity Office in Tallahassee. Any changes to officer appointment,
officer name or officer contact information may be directly input into the Equal
Opportunity Reporting System or by mailing a copy of the EEO Officer Notification
Form to the Equal Opportunity Office in Tallahassee. A copy of this form should be
provided to the Local Agency.

C. Company Wide EEO Report (Form No. 275-021-07)- The Prime Contractor
shall make available a complete Company Wide EEO Report in the format shown on
the Contractor's Company Wide EEO Report Form (No. 275-021-07) upon request
by FDOT or the Local Agency to analyze the Contactor's workforce for EEO diversity.

2. Project EEO Requirements
Due from the Prime, subcontractors and Rental Agreements of $10,000 or more.

Jobsite Bulletin Board - The posting of the following documents is requested to
be in place on or before workers first appear on the project and must be kept in a
presentable manner for the life of the project. Documents should be made
weatherproof and accessible to all FDOT, project personnel and potential
applicants. The documents will remain in place until workers are no longer
present on the project. The following documentation must be posted on the
project site



3.

2.__Project EEO Requirements (Continued)

FDOT Standard Posters

EEO is the Law

Florida Law Prohibits Discrimination

Notice

Important

Wage Determination Appeal Process, and the Wage Rate decisions.

FDOT Project Specific Posters

EEO Officers (this information is to be maintained by the prime contractor
during the term of the project and updated as necessary as prime contractor
and sub contractor information changes.)

2. Wage Rate Decision(s)

3. Additional Wage Determinations (if applicable)

AWM=

-—

U.S. Dept. of Labor Posters
1. Family & Medical Leave Act Rights
2. OSHA: Save and Healthful Workplace Rights (English)
3. Employee Polygraph Protection
Required EEO Forms and Posters may be retrieved from the Departments Equal
Opportunity website and forms library.

. EEO Information to Project Personnel (Form 275-021-06) - Contractors are

to routinely inform their project employees of their equal employment opportunity
civil rights, the contractor's policies, procedures and various wage/payroll
protections. This information can be presented in meetings or through other
appropriate means such as employee handbooks, notices and posters.

. Annual July EEO Report (Form No. 275-021-08) - The purpose of this

report is to accumulate total employment on all federal aid highway projects in
Florida as of July 31%. All full-time and part-time employees employed on the
specific federal aid project (F AP) during the last "FULL" pay period in July must
be accounted for by sex and raoe for each of the 15 job categories. This report is
due to the FDOT by August 20". You may submit this report into the FDOT EOR
System or by mailing a copy of the completed form to the Local Agency to
forward to FDOT-Jackie Brown's office.

. Project EEO Report (Form 275-010-12) - Contractors must report project

workforce data by job category, race and sex as requested by the FDOT. This is
to confirm contractor compliance. The project EEO Report is based on a single
weekly pay period and that period is specified by FDOT or FHW A at the time of
request.

On-The-Job Training Requirements (if applicable
On-The-Job (OJT) Training Requirements [S applicable to this project Based on

(zero) trainees required on this project. If you have any questions regardmg OJT on this

project, please make further inquiry with the FDOT-District One District Contract
Compliance Manager (DCCM) or Resident Compliance Specialist.
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4. Payroll & Wage Requirements
Local Agency personnel will conduct Labor Compliance and EEO Compliance Interviews
(Form No. 700-010-63) in accordance with the Employee Interview Report - Labor/EEQO
Compliance form. We ask that you review the questions on this form, make your
employees aware of these interviews and ask for their cooperation. Two (2) interviews a
month, for each project, will be required.

5. Subcontractors
All subcontractors shall be pre-approved before working on this project. The following
forms should be used to notify the Project Manager or sub-consultants being used and to
obtain the proper approval.

A. Subcontract Rental Agreements (Form 700-010-11) - Prime contractor must
submit form to the LA advising of any rental agreement.

B. Certification of Sublet Work (Form 700-010-36) - Prime contractor must submit
form to Project Manager to advise and obtain approval of the subletting of work
and the nature of the work. Updates to this form should be made and submitted as
the information changes.

C. Certification Disbursement of Previous Payment to Subcontractors
(Form 700-010-38) - Contractor must submit an original executed notarized copy
to the project Resident Compliance Specialist each month with monthly invoice.

6. Disadvantaged Business Enterprise (DBE)

A. DBE UTILIZATION - Florida has a voluntary DBE program and while DBE
utilization is not mandatory continued utilization of DBE Firms supports the
success of Florida's voluntary DBE program and the contractor's EEO and DBE
Affirmative Action Programs. Florida has a goal of 8.1 % DBE participation.
Contractors are urged to utilize DBE's whenever possible.

B. Anticipated DBE Participation Statement (Form No. 275-030-12) - The purpose of
this form is to report to the FDOT the names and the dollars planned to be paid to
DBE's for a specific contract. This form is mandatory and is due at the pre-
construction meeting. You can submit to the FDOT thru the Local Agency within 3
days of the pre-con meeting. It should then be forwarded to Charles Reed
(PBS&J) for further processing. Revised statements are required if DBE's are
added/reduced or DBE contract dollars change. Note this form was revised as of
02/08 and is on the website.

C. Equal Opportunity Reporting System (EORS) - DBE payments are to be input into
the EOR System each month.
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7. Minority Participation - Per Executive Order 11246, Affirmative Action requirements are
located in the contract for minority and female participation expressed in percentage
terms for the contractor's aggregate workforce in each trade on all construction work in the

covered area. Also, be aware that you are subject to review by the US Dept. of Labor,
OFCCP.

8. Non-Compliance Issues - Deficiency communications shall be issued to the prime
contractor for the prime and/or subcontractor's non-compliance in any element of the
program, including Disadvantaged Business Enterprise (DBE), Equal Employment

Opportunity/Affirmative Action (EEO/AA), On-The-Job Training (OJT), Wage Rates and
Certified Payrolls.

9. Sanctions for Non-Compliance - Two sanctions are concurrently applied when a
performance deficiency exists: Withholding of Monthly Progress Estimate(s); Issuance of
a Performance Deficiency Letter(s).

10.NOTE - All forms listed in this document are available for download at the FDOT website
or from the project RSC.



