

IFB# 12-114-OV
Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the
Southwest Water Reclamation Facility

ITEM NO.	DESCRIPTION (BID A) 540 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization / Demobilization	L.S.	1	150,000.00	150,000.00	640,000.00	640,000.00	700,000.00	700,000.00	600,000.00	600,000.00	500,000.00	500,000.00	322,000.00	322,000.00
2	Civil / Mechanical / Structural / Electrical Work	L.S.	1	5,851,000.00	5,851,000.00	5,424,000.00	5,424,000.00	5,490,000.00	5,490,000.00	5,848,000.00	5,848,000.00	5,868,000.00	5,868,000.00	5,755,000.00	5,755,000.00
3	Modifications to Existing High Service Pumps & Accessories														
3a	Fixed Pump Modifications Costs	L.S.	1	300,000.00	300,000.00	415,000.00	415,000.00	300,000.00	300,000.00	325,000.00	325,000.00	300,000.00	300,000.00	400,000.00	400,000.00
3b	Pump Modifications Based on Results	L.S.	1	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00
4	Miscellaneous Work and Clean-Up	L.S.	1	20,000.00	20,000.00	2,200.00	2,200.00	5,000.00	5,000.00	3,300.00	3,300.00	50,000.00	50,000.00	10,000.00	10,000.00
5	Discretionary Work	L.S.	1	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00
TOTAL PRICE:					6,316,000.00		6,976,200.00		6,990,000.00		7,271,300.00		7,213,000.00		6,982,000.00
Acknowledged Addendum # 1					yes		yes		yes		yes		yes		yes
Acknowledged Addendum # 2					yes		yes		yes		yes		yes		yes
Florida Trench Safety Act					yes		yes		yes		yes		yes		yes
Contractor's Questionnaire					yes		yes		yes		yes		yes		yes
Public Contracting & Environmental Crimes Certification					yes		yes		yes		yes		yes		yes
License Requirement - General Contractor (GC)					yes		yes		yes		yes		yes		yes
Affidavit as to Local Business (Not a requirement to submit a bid.)					submitted		submitted		did not submit		submitted		submitted		did not submit
Bid Bond Forfeited					yes		yes		yes		yes		yes		yes
Project Site Visit					yes		yes		yes		yes		yes		yes

IFB# 12-1144-OV
Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the
Southwest Water Reclamation Facility

ITEM NO.	DESCRIPTION (BID AT 540 DAYS)	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Modification / Demolition	LS	1	100,000.00	100,000.00	208,000.00	208,000.00	200,000.00	200,000.00	600,000.00	600,000.00	370,000.00	370,000.00	500,000.00	500,000.00
2	Civil / Mechanical / Structural / Electrical Work	LS	1	6,193,000.00	6,193,000.00	6,193,000.00	6,193,000.00	4,940,000.00	4,940,000.00	5,392,000.00	5,392,000.00	5,800,000.00	5,800,000.00	5,323,000.00	5,323,000.00
3	Modifications to Existing High Service Pumping & Accessories														
3a	Fixed Pump Modification Costs	LS	1	311,800.00	311,800.00	775,000.00	775,000.00	300,000.00	300,000.00	500,000.00	500,000.00	300,000.00	300,000.00	400,000.00	400,000.00
3b	Pump Modification Based on Results	LS	1	120,000.00	120,000.00	120,000.00	120,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00
4	Miscellaneous Work and Clean-Up	LS	1	30,300.00	30,300.00	50,000.00	50,000.00	1,000,000.00	1,000,000.00	100,000.00	100,000.00	7,000.00	7,000.00	5,000.00	5,000.00
5	Discretionary Work	LS	1	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00
TOTAL PRICE:					7,120,200.00		7,478,000.00		6,935,000.00		6,987,000.00		6,400,000.00		6,972,000.00
Acknowledged Addendum # 1					yes		yes		yes		yes		yes		yes
Acknowledged Addendum # 2					yes		yes		yes		yes		yes		yes
Florida Trench Safety Act					yes		yes		yes		yes		yes		yes
Contractor's Qualification					yes		yes		yes		yes		yes		yes
Public Contracting & Environmental Crimes Certification					yes		yes		yes		yes		yes		yes
License Requirement - General Contractor (CK)					yes		yes		yes		yes		yes		yes
Affidavit as to Local Business (Not a requirement to submit a Bid)					yes		yes		yes		yes		yes		yes
Bid Bond Attached					yes		yes		yes		yes		yes		yes
Project Site Visit					yes		yes		yes		yes		yes		yes

NOTES:
(1) Per Section 00010, Information to Bidders, Article A-38, mathematical errors were corrected. Contractor's bid form included a total of \$6,977,000, while the extended prices total \$6,970,300.

PROJECT NAME: Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the Southwest Water Reclamation Facility

PROJECT NUMBER: 0630483

PROJECT DESCRIPTION: New 10 MG Pressurized Concrete Tank and High Service Pump Station at the Southwest Water Reclamation Facility

PREPARED BY (ENGINEER): Dave Wicks, P.E.

REVIEWED BY PROJECT MANAGER: Anthony Hunter

APPROVED BY PURCHASER: *Chae Yelick*
Chae Yelick, Director of Purchasing

4-86-2012

IFB# 12-1144-OV
Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the
Southwest Water Reclamation Facility

ITEM NO.	DESCRIPTION (BID BY 450 DAYS)	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization / Demobilization	LS	1	150,000.00	150,000.00	640,000.00	640,000.00	700,000.00	700,000.00	600,000.00	600,000.00	500,000.00	500,000.00	332,000.00	332,000.00
2	Civil / Mechanical / Structural / Electrical Work	LS	1	5,851,000.00	5,851,000.00	5,424,000.00	5,424,000.00	5,540,000.00	5,540,000.00	11	600,000.00	5,868,000.00	5,868,000.00	5,755,000.00	5,755,000.00
3	Modifications to Existing High Service Pumps & Accessories														
3a	Fixed Pump Modifications Costs	LS	1	300,000.00	300,000.00	415,000.00	415,000.00	300,000.00	300,000.00	325,000.00	325,000.00	300,000.00	300,000.00	400,000.00	400,000.00
3b	Pump Modifications Based on Results	LS	1	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00	120,000.00
4	Miscellaneous Work and Crank-Up	LS	1	20,000.00	20,000.00	2,200.00	2,200.00	5,000.00	5,000.00	3,300.00	3,300.00	50,000.00	50,000.00	10,000.00	10,000.00
5	Discretionary Work	LS	1	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00	375,000.00
TOTAL PRICE:					6,816,000.00		6,976,200.00		7,040,000.00		51,423,300.00		7,213,000.00		6,982,000.00
Acknowledged Addendum # 1				yes	yes		yes		yes		yes		yes		yes
Acknowledged Addendum # 2				yes	yes		yes		yes		yes		yes		yes
Florida Trench Safety Act				yes	yes		yes		yes		yes		yes		yes
Contractor's Questionnaire				yes	yes		yes		yes		yes		yes		yes
Public Contracting & Environmental Crimes Certification				yes	yes		yes		yes		yes		yes		yes
License Requirement: General Contractor (GC)				yes	yes		yes		yes		yes		yes		yes
Affidavit as to Local Business (Not a requirement to submit a Bid.)				submitted	submitted		submitted		did not submit		submitted		submitted		did not submit
Bid Bond Forfeited				yes	yes		yes		yes		yes		yes		yes
Project Site Visit				yes	yes		yes		yes		yes		yes		yes

IFB# 12-1144-OV
Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the
Southwest Water Reclamation Facility

ITEM NO.	DESCRIPTION (BID BY 450 DAYS)	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization / Demobilization	LS	1	100,000.00	100,000.00	308,000.00	308,000.00	200,000.00	200,000.00	600,000.00	600,000.00	770,000.00	770,000.00	500,000.00	500,000.00
2	Civil / Mechanical / Structural / Electrical Work	LS	1	6,935,300.00	6,935,300.00	6,300,000.00	6,300,000.00	4,900,000.00	4,900,000.00	5,312,000.00	5,312,000.00	5,800,000.00	5,800,000.00	5,572,000.00	5,572,000.00
3	Modifications to Existing High Service Pumps & Accessories	LS	1	311,800.00	311,800.00	775,000.00	775,000.00	300,000.00	300,000.00	500,000.00	500,000.00	308,000.00	308,000.00	400,000.00	400,000.00
3a	Fixed Pump Modifications Costs	LS	1	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00	130,000.00
3b	Pump Modifications Based on Results	LS	1	20,300.00	20,300.00	50,000.00	50,000.00	1,000,000.00	1,000,000.00	90,000.00	90,000.00	7,000.00	7,000.00	5,000.00	5,000.00
4	Miscellaneous Work and Clean-Up	LS	1	375,000.00	375,000.00	7,825,000.00	7,825,000.00	6,935,000.00	6,935,000.00	6,997,000.00	6,997,000.00	6,580,000.00	6,580,000.00	6,972,000.00	6,972,000.00
5	Discretionary Work	LS	1												
	TOTAL PRICE:				7,120,300.00		7,825,000.00		6,935,000.00		6,997,000.00		6,580,000.00		6,972,000.00
	Acknowledged Addendum # 1			yes		yes		yes		yes		yes		yes	
	Acknowledged Addendum # 2			yes		yes		yes		yes		yes		yes	
	Florida French Safety Act			yes		yes		yes		yes		yes		yes	
	Contractor's Questionnaire			yes		yes		yes		yes		yes		yes	
	Public Contracting & Environmental Crimes Certification			yes		yes		yes		yes		yes		yes	
	License Requirement - General Contractor (GC)			yes		yes		yes		yes		yes		yes	
	Affidavit as to Local Business (Not a requirement to submit a Bid)			yes		yes		yes		yes		yes		yes	
	Bid Bond Forfeited			yes		yes		yes		yes		yes		yes	
	Project Site Visit			yes		yes		yes		yes		yes		yes	

NOTES:

4.11 Per Section 00010, Information to Bidders, Article A.38, mathematical errors were corrected. Candidates' Bid Form included a total of \$6,977,000, while the extended prices total \$6,976,300.

4.2.1 Per Section 00010, Information to Bidders, Article A.38, mathematical errors were corrected. Bidders' Bid Form included a total of \$7,231,300, while the extended prices total \$7,231,300.

PROJECT NAME: Second 10 MG Reclaimed Water Storage Tank and High Service Pump Station at the Southwest Water Reclamation Facility

PROJECT NUMBER: 6036083

PROJECT DESCRIPTION: New 10 MG Reclaimed Concrete Tank and High Service Pump Station

PREPARED BY (ENGINEER): Doug Wilcox, P.E.

REVIEWED BY (PROJECT MANAGER): Anthony Bonito

APPROVED BY (PURCHASER): *[Signature]*

Other Notes: 4-26-2012