



MANATEE COUNTY FLORIDA

May 9, 2012

TO: All Interested Bidders

SUBJECT: **Invitation for Bid # 11-2931-DS**
**Cortez Road (SR 684) @ 26th Street West, Installation of Mast
Arm Signals, Bradenton FL (Project # 425531-1-58-1)**

ADDENDUM # 2

Bidders are hereby notified that this Addendum shall be acknowledged on pages 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

The deadline for clarification of questions has expired as of **April 27, 2012 at 2:00 pm.** This deadline has been established to maintain fair treatment of all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve. Questions received after this date and time shall not be considered.

Finance Management Department
Mailing Address: Purchasing Division: 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
PHONE: 941-749-3045 * FAX: 941-749-3014
www.mymanatee.org

Page 2

May 9 2012

Invitation for Bid # 11-2931-DS

Cortez Road (SR 684) @ 26th Street West, Installation of Mast Arm Signals, Bradenton
FL (Project # 425531-1-58-1)

ADDENDUM # 2

BIDDERS: The Bid Forms for Bid "A", Bid "A" Subcontractor %, Bid "B" and Bid "B" Subcontractor % attached to this Addendum # 2 (12 pages) supersede all other Bid Forms issued for this solicitation and must be used in submission of your bid in response to this Invitation For Bid.

(Contractors are to submit Addendum # 2 Bid Form "A", Bid "A" Subcontractor %, Bid "B" and Bid "B" Subcontractor %)

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

END OF ADDENDUM # 2

The deadline for submitting sealed Bids at the Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 has been changed to now read:

FROM: May 10, 2012 at 2:00 pm

TO: May 15, 2012 at 2:00 pm

Sincerely,



Melissa M. Wendel, CPPO
Purchasing Official
/ds

Attachment (12 pages)

Finance Management Department
Mailing Address: Purchasing Division: 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
PHONE: 941-749-3045 * FAX: 941-749-3014
www.mymanatee.org

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days
ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
1	101-1		MOBILIZATION	1	LS	\$	\$
2	102-1		MAINTENANCE OF TRAFFIC	1	LS	\$	\$
3	110-1-1		CLEARING AND GRUBBING (ADDENDUM # 1)	1	LS	\$	\$
4	110-4		REMOVAL OF EXISTING CONCRETE PAVEMENT	198	SY	\$	\$
5	285-709		OPTIONAL BASE, BASE GROUP 9	12	SY	\$	\$
6	334-1-13		SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1	TN	\$	\$
7	337-7-31		ASPHALT CONCRETE FRICTION COURSE	1	TN	\$	\$
8	520-1-10		CONCRETE CURB & GUTTER, TYPE F	200	LF	\$	\$
9	520-5-12		CONCRETE TRAFFIC SEPARATOR	6	LF	\$	\$
10	522-2		6" CONCRETE SIDEWALK	315	SY	\$	\$
11	555-1-2		DIRECTIONAL BORE (6" TO <12") (2" HDPE)	350	LF	\$	\$
12	630-1-11	*	CONDUIT (F&I) (ABOVEGROUND) (2")	40	LF	\$	\$
13	630-1-12	*	CONDUIT (F&I) (UNDERGROUND) (1.25")	5	LF	\$	\$
14	630-1-12	*	CONDUIT (F&I) (UNDERGROUND) (2")	321	LF	\$	\$
15	630-1-13	*	CONDUIT (F&I) (UNDERPAVEMENT)	140	LF	\$	\$
16	632-7-1	*	CABLE (SIGNAL) (F&I)	1	PI	\$	\$
17	635-1-11	*	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	16	EA	\$	\$
18	639-1-22	*	ELECTRICAL POWER SERVICE (UNDERGROUND)	1	AS	\$	\$
19	639-2-1	*	ELECTRICAL SERVICE WIRE (F&I)	291	LF	\$	\$
20	641-2-12	*	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE)	1	EA	\$	\$
21	646-1-11	*	SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL) (ADDENDUM #2)	8	EA	\$	\$
22	649-31-299	*	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (CUSTOM)	4	EA	\$	\$
23	650-1-311	*	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED) (ADDENDUM # 1)	9	AS	\$	\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A"
ADDENDUM # 2

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days
ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
24	650-1-511	*	TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED) (ADDENDUM # 1)	2	AS	\$	\$
25	653-191	*	PEDESTRIAN SIGNALS (F&I) (LED) (1 WAY) (COUNTDOWN)	8	AS	\$	\$
26	663-74-15	*	VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO)	4	EA	\$	\$
27	665-13	*	PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY)	8	EA	\$	\$
28	670-5-110	*	TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMPT)	1	AS	\$	\$
29	685-106	*	UNINTERRUPTIBLE POWER SOURCE (UPS) (ADDEDNUM #2)	1	EA	\$	\$
30	690-10		REMOVE SIGNAL HEAD ASSEMBLY	10	EA	\$	\$
31	690-20		REMOVE SIGNAL PEDESTRIAN ASSEMBLY	8	EA	\$	\$
32	690-31		REMOVE SIGNAL PEDESTAL	2	EA	\$	\$
33	690-34-1		REMOVE POLE (DEEP) (DIRECT BURIAL)	4	EA	\$	\$
34	690-50		REMOVE CONTROLLER ASSEMBLY	2	EA	\$	\$
35	690-60		REMOVE VEHICLE DETECTOR ASSEMBLY	13	EA	\$	\$
36	690-70		REMOVE DETECTOR PEDESTRIAN ASSEMBLY	8	EA	\$	\$
37	690-80		REMOVE SPAN WIRE ASSEMBLY	4	EA	\$	\$
38	690-90		REMOVE CONDUIT & CABLING	1	PI	\$	\$
39	690-100		REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	1	PI	\$	\$
40	699-1-1	*	INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED)	4	EA	\$	\$
41	700-20-11		SINGLE POST SIGN (F&I), R3-7R	1	EA	\$	\$
42	700-48-60		SIGN PANEL (REMOVE)	3	EA	\$	\$
43	705-11-3		DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)	2	EA	\$	\$
44	710-11-290		PAINT, STANDARD YELLOW, ISLAND NOSE	10	SF	\$	\$
45	711-11-123		THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE)	660	LF	\$	\$

BIDDER: _____

 AUTHORIZED SIGNATURE: _____ BID "A"
 ADDENDUM # 2

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days
ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
46	711-11-125		THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE)	165	LF	\$	\$
47	711-17		REMOVE THERMOPLASTIC PAVEMENT MARKINGS	2095	SF	\$	\$
48	780-1-12	*	ITS POWER SERVICE WIRE	975	LF	\$	\$
49	783-1-121	*	ITS FIBER OPTIC CABLE (F&I) (ADDENDUM #1)	225	LF	\$	\$
50	783-2-31	*	ITS FIBER OPTIC (INSTALL) (SPLICE)	4	EA	\$	\$
51	784-1-1	*	ITS FIELD ETHERNET SWITCH	1	EA	\$	\$
52	999-25		INITIAL CONTINGENCY AMOUNT (Discretionary Work) (ADDENDUM # 2)	1	LS		\$35,000.00
TOTAL BID "A" 120 CALENDAR COMPLETION DAYS (ADDENDUM #2)							\$

* = Indicator of items that will require Shop Drawing submittal. The Awarded Contractor shall be responsible for the preparation and submittal of all Shop Drawings in accordance to FDOT Standard Specifications For Road and Bridge Construction 5-1.4.2 Work Items Requiring Shop Drawings.

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A"
ADDENDUM # 2

BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "A" Based on Completion Time of 120 calendars days**ADDENDUM # 2**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1	101-1	MOBILIZATION			
2	102-1	MAINTENANCE OF TRAFFIC			
3	110-1-1	CLEARING AND GRUBBING (ADDENDUM # 1)			
4	110-4	REMOVAL OF EXISTING CONCRETE PAVEMENT			
5	285-709	OPTIONAL BASE, BASE GROUP 9			
6	334-1-13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C			
7	337-7-31	ASPHALT CONCRETE FRICTION COURSE			
8	520-1-10	CONCRETE CURB & GUTTER, TYPE F			
9	520-5-12	CONCRETE TRAFFIC SEPARATOR			
10	522-2	6" CONCRETE SIDEWALK			
11	555-1-2	DIRECTIONAL BORE (6" TO <12") (2" HDPE)			
12	630-1-11	CONDUIT (F&I) (ABOVEGROUND) (2")			
13	630-1-12	CONDUIT (F&I) (UNDERGROUND) (1.25")			
14	630-1-12	CONDUIT (F&I) (UNDERGROUND) (2")			
15	630-1-13	CONDUIT (F&I) (UNDERPAVEMENT)			
16	632-7-1	CABLE (SIGNAL) (F&I)			
17	635-1-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)			
18	639-1-22	ELECTRICAL POWER SERVICE (UNDERGROUND)			
19	639-2-1	ELECTRICAL SERVICE WIRE (F&I)			

BIDDER: _____

 AUTHORIZED SIGNATURE: _____ BID "A"
 ADDENDUM # 2

BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "A" Based on Completion Time of 120 calendars days**ADDENDUM # 2**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE)			
21	646-1-11	SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL) (ADDENDUM #2)			
22	649-31-299	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (CUSTOM)			
23	650-1-311	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED) (ADDENDUM # 1)			
24	650-1-511	TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED) (ADDENDUM #1)			
25	653-191	PEDESTRIAN SIGNALS (F&I) (LED) (1 WAY) (COUNTDOWN)			
26	663-74-15	VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO)			
27	665-13	PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY)			
28	670-5-110	TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMPT)			
29	685-106	UNINTERRUPTIBLE POWER SOURCE (UPS) (ADDENDUM #1)			
30	690-10	REMOVE SIGNAL HEAD ASSEMBLY			
31	690-20	REMOVE SIGNAL PEDESTRIAN ASSEMBLY			
32	690-31	REMOVE SIGNAL PEDESTAL			
33	690-34-1	REMOVE POLE (DEEP) (DIRECT BURIAL)			
34	690-50	REMOVE CONTROLLER ASSEMBLY			
35	690-60	REMOVE VEHICLE DETECTOR ASSEMBLY			
36	690-70	REMOVE DETECTOR PEDESTRIAN ASSEMBLY			
37	690-80	REMOVE SPAN WIRE ASSEMBLY			
38	690-90	REMOVE CONDUIT & CABLING			

BIDDER: _____

 AUTHORIZED SIGNATURE: _____ BID "A"
 ADDENDUM # 2

BID FORM - SUBCONTRACTOR PERCENTAGE
 Section 00300 (Submit in Triplicate)
Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID # 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060
BID "A" Based on Completion Time of 120 calendars days

ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
39	690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT			
40	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED)			
41	700-20-11	SINGLE POST SIGN (F&I), R3-7R			
42	700-48-60	SIGN PANEL (REMOVE)			
43	705-11-3	DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)			
44	710-11-290	PAINT, STANDARD YELLOW, ISLAND NOSE			
45	711-11-123	THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE)			
46	711-11-125	THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE)			
47	711-17	REMOVE THERMOPLASTIC PAVEMENT MARKINGS			
48	780-1-12	ITS POWER SERVICE WIRE			
49	783-1-121	ITS FIBER OPTIC CABLE (F&I)			
50	783-2-31	ITS FIBER OPTIC (INSTALL) (SPLICE)			
51	784-1-1	ITS FIELD ETHERNET SWITCH			

TOTAL BID "A"
120 CALENDAR COMPLETION DAYS
SUBCONTRACTOR
(ADDENDUM #2)

This bid form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a brief description of the work that shall be performed by the subcontractor.

BIDDER: _____

AUTHORIZED SIGNATURE: _____ BID "A"

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
 LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
1	101-1		MOBILIZATION	1	LS	\$	\$
2	102-1		MAINTENANCE OF TRAFFIC	1	LS	\$	\$
3	110-1-1		CLEARING AND GRUBBING (ADDENDUM # 1)	1	LS	\$	\$
4	110-4		REMOVAL OF EXISTING CONCRETE PAVEMENT	198	SY	\$	\$
5	285-709		OPTIONAL BASE, BASE GROUP 9	12	SY	\$	\$
6	334-1-13		SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1	TN	\$	\$
7	337-7-31		ASPHALT CONCRETE FRICTION COURSE	1	TN	\$	\$
8	520-1-10		CONCRETE CURB & GUTTER, TYPE F	200	LF	\$	\$
9	520-5-12		CONCRETE TRAFFIC SEPARATOR	6	LF	\$	\$
10	522-2		6" CONCRETE SIDEWALK	315	SY	\$	\$
11	555-1-2		DIRECTIONAL BORE (6" TO <12") (2" HDPE)	350	LF	\$	\$
12	630-1-11	*	CONDUIT (F&I) (ABOVEGROUND) (2")	40	LF	\$	\$
13	630-1-12	*	CONDUIT (F&I) (UNDERGROUND) (1.25")	5	LF	\$	\$
14	630-1-12	*	CONDUIT (F&I) (UNDERGROUND) (2")	321	LF	\$	\$
15	630-1-13	*	CONDUIT (F&I) (UNDERPAVEMENT)	140	LF	\$	\$
16	632-7-1	*	CABLE (SIGNAL) (F&I)	1	PI	\$	\$
17	635-1-11	*	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	16	EA	\$	\$
18	639-1-22	*	ELECTRICAL POWER SERVICE (UNDERGROUND)	1	AS	\$	\$
19	639-2-1	*	ELECTRICAL SERVICE WIRE (F&I)	291	LF	\$	\$
20	641-2-12	*	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE)	1	EA	\$	\$
21	646-1-11	*	SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL) (ADDENDUM #1)	8	EA	\$	\$
22	649-31-299	*	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (CUSTOM)	4	EA	\$	\$
23	650-1-311	*	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED) (ADDENDUM #1)	9	AS	\$	\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
24	650-1-511	*	TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED) (ADDENDUM #1)	2	AS	\$	\$
25	653-191	*	PEDESTRIAN SIGNALS (F&I) (LED) (1 WAY) (COUNTDOWN)	8	AS	\$	\$
26	663-74-15	*	VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO)	4	EA	\$	\$
27	665-13	*	PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY)	8	EA	\$	\$
28	670-5-110	*	TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMPT)	1	AS	\$	\$
29	685-106	*	UNINTERRUPTIBLE POWER SOURCE (UPS)	1	EA	\$	\$
30	690-10		REMOVE SIGNAL HEAD ASSEMBLY	10	EA	\$	\$
31	690-20		REMOVE SIGNAL PEDESTRIAN ASSEMBLY	8	EA	\$	\$
32	690-31		REMOVE SIGNAL PEDESTAL	2	EA	\$	\$
33	690-34-1		REMOVE POLE (DEEP) (DIRECT BURIAL)	4	EA	\$	\$
34	690-50		REMOVE CONTROLLER ASSEMBLY	2	EA	\$	\$
35	690-60		REMOVE VEHICLE DETECTOR ASSEMBLY	13	EA	\$	\$
36	690-70		REMOVE DETECTOR PEDESTRIAN ASSEMBLY	8	EA	\$	\$
37	690-80		REMOVE SPAN WIRE ASSEMBLY	4	EA	\$	\$
38	690-90		REMOVE CONDUIT & CABLING	1	PI	\$	\$
39	690-100		REMOVE MISCELLANEOUS SIGNAL EQUIPMENT	1	PI	\$	\$
40	699-1-1	*	INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED)	4	EA	\$	\$
41	700-20-11		SINGLE POST SIGN (F&I), R3-7R	1	EA	\$	\$
42	700-48-60		SIGN PANEL (REMOVE)	3	EA	\$	\$
43	705-11-3		DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)	2	EA	\$	\$
44	710-11-290		PAINT, STANDARD YELLOW, ISLAND NOSE	10	SF	\$	\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
ADDENDUM # 2

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements
 LAP AGREEMENT (FIN ID# 42553-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	*	DESCRIPTION	QUANTITY	UNITS	UNIT PRICE (\$)	TOTAL (\$)
45	711-11-123		THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE)	660	LF	\$	\$
46	711-11-125		THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE)	165	LF	\$	\$
47	711-17		REMOVE THERMOPLASTIC PAVEMENT MARKINGS	2095	SF	\$	\$
48	780-1-12	*	ITS POWER SERVICE WIRE	975	LF	\$	\$
49	783-1-121	*	ITS FIBER OPTIC CABLE (F&I) (ADDENDUM #1)	225	LF	\$	\$
50	783-2-31	*	ITS FIBER OPTIC (INSTALL) (SPLICE)	4	EA	\$	\$
51	784-1-1	*	ITS FIELD ETHERNET SWITCH	1	EA	\$	\$
52	999-25		INITIAL CONTIGENCY AMOUNT (Discretionary Work)	1	LS		\$35,000.00
TOTAL BID "B" 180 CALENDAR COMPLETION DAYS (ADDENDUM #2)							\$

* = Indicator of items that will require Shop Drawing submittal. The Awarded Contractor shall be responsible for the preparation and submittal of all Shop Drawings in accordance to FDOT Standard Specifications For Road and Bridge Construction 5-1.4.2 Work Items Requiring Shop Drawings.

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements**LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060****BID "B" Based on Completion Time of 180 calendars days****ADDENDUM # 2**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1	101-1	MOBILIZATION			
2	102-1	MAINTENANCE OF TRAFFIC			
3	110-1-1	CLEARING AND GRUBBING (ADDENDUM # 1)			
4	110-4	REMOVAL OF EXISTING CONCRETE PAVEMENT			
5	285-709	OPTIONAL BASE, BASE GROUP 9			
6	334-1-13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C			
7	337-7-31	ASPHALT CONCRETE FRICTION COURSE			
8	520-1-10	CONCRETE CURB & GUTTER, TYPE F			
9	520-5-12	CONCRETE TRAFFIC SEPARATOR			
10	522-2	6" CONCRETE SIDEWALK			
11	555-1-2	DIRECTIONAL BORE (6" TO <12") (2" HDPE)			
12	630-1-11	CONDUIT (F&I) (ABOVEGROUND) (2")			
13	630-1-12	CONDUIT (F&I) (UNDERGROUND) (1.25")			
14	630-1-12	CONDUIT (F&I) (UNDERGROUND) (2")			
15	630-1-13	CONDUIT (F&I) (UNDERPAVEMENT)			
16	632-7-1	CABLE (SIGNAL) (F&I)			
17	635-1-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)			
18	639-1-22	ELECTRICAL POWER SERVICE (UNDERGROUND)			
19	639-2-1	ELECTRICAL SERVICE WIRE (F&I)			

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
ADDENDUM # 2

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements**LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060****BID "B" Based on Completion Time of 180 calendars days****ADDENDUM # 2**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II POLE)			
21	649-31-299	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (CUSTOM)			
22	650-1-311	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED) (ADDENDUM #1)			
23	650-1-511	TRAFFIC SIGNAL (F&I) (5 SECT.) (1-WAY) (LED) (ADDENDUM #1)			
24	653-191	PEDESTRIAN SIGNALS (F&I) (LED) (1 WAY) (COUNTDOWN)			
25	646-1-11	SIGNAL HEAD AUX. (F&I) (ALUMINUM PEDESTAL) (ADDENDUM # 1)			
26	663-74-15	VEHICLE DETECTOR ASSEMBLIES (F&I) (VIDEO)			
27	665-13	PED. DETECTOR (F&I) (DETECTOR WITH SIGN ONLY)			
28	670-5-110	TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) (NO PREEMPT)			
29	685-106	UNINTERRUPTIBLE POWER SOURCE (UPS)			
30	690-10	REMOVE SIGNAL HEAD ASSEMBLY			
31	690-20	REMOVE SIGNAL PEDESTRIAN ASSEMBLY			
32	690-31	REMOVE SIGNAL PEDESTAL			
33	690-34-1	REMOVE POLE (DEEP) (DIRECT BURIAL)			
34	690-50	REMOVE CONTROLLER ASSEMBLY			
35	690-60	REMOVE VEHICLE DETECTOR ASSEMBLY			
36	690-70	REMOVE DETECTOR PEDESTRIAN ASSEMBLY			

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
ADDENDUM # 2

BID FORM

Section 00300 (Submit in Triplicate)

Cortez Road (SR684) at 26th Street Intersection Improvements

LAP AGREEMENT (FIN ID# 42553-1-58-01) MANATEE COUNTY PROJECT NO. 6077060

BID "B" Based on Completion Time of 180 calendars days

ADDENDUM # 2

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
37	690-80	REMOVE SPAN WIRE ASSEMBLY			
38	690-90	REMOVE CONDUIT & CABLING			
39	690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT			
40	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I) (EDGE LIT LED)			
41	700-20-11	SINGLE POST SIGN (F&I), R3-7R			
42	700-48-60	SIGN PANEL (REMOVE)			
43	705-11-3	DELINEATOR, FLEXIBLE HIGH VISIBILITY (MEDIAN)			
44	710-11-290	PAINT, STANDARD YELLOW, ISLAND NOSE			
45	711-11-123	THERMOPLASTIC PAVEMENT MARKINGS (12" WHITE)			
46	711-11-125	THERMOPLASTIC PAVEMENT MARKINGS (24" WHITE)			
47	711-17	REMOVE THERMOPLASTIC PAVEMENT MARKINGS			
48	780-1-12	ITS POWER SERVICE WIRE			
49	783-1-121	ITS FIBER OPTIC CABLE (F&I)			
50	783-2-31	ITS FIBER OPTIC (INSTALL) (SPLICE)			
51	784-1-1	ITS FIELD ETHERNET SWITCH			
		TOTAL BID "B" 180 CALENDAR COMPLETION DAYS SUBCONTRACTOR (ADDENDUM #2)			

This bid form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a brief description of the work that shall be performed by the subcontractor.

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
ADDENDUM # 2