INVITATION FOR BID
IFB #12-1882CD

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO
CENTER SHERRIFF’S OFFICE PROPERTY AND EVIDENCE
STORAGE PROJECT- PHASE I

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE
In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an information conference will be held:

Monday, June 18, 2012 at 9:00 AM

at the Manatee County Desoto Center Sherriff's Office, 600 U.S. 301 Boulevard
West, Bradenton, Florida 34205.

DEADLINE FOR CLARIFICATION REQUESTS: June 25, 2012 at 3:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: July 3, 2012 at 3:00 PM
Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL 34205

Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:
CHRIS DALEY, CPPB- CONTRACT SPECIALIST
Phone (941) 749-3048 - Fax (941) 749-3034

chris.daley@mymanatee.org

AUTHORIZED FOR RELEASE:M
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IFB#12-1882CD
SECTION 00010
INFORMATION TO BIDDERS

A.01 OPENING LOCATION
These bids will be publicly opened at Manatee County Purchasing, 1112
Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of
County officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have their bid delivered to the Manatee
County Purchasing Division for receipt on or before the stated time and date. If a
bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the
Purchasing Division. Bids delayed by mail shall not be considered, shall not be
opened at the public opening, and arrangements shall be made for their return at
the respondent’s request and expense.

A.02 SEALED & MARKED
One original and two copies of your signhed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #12-1882CD, Electrical Work
for Manatee County Sherriff’'s Office Storage and Evidence Project with your
company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

A.03 SECURING OF DOCUMENTS

Complete individual copies of the bidding documents for the project and/or products
can be obtained free of charge at the Manatee County Property Management
Department located at: 1112 Manatee Avenue West, Suite 868, Bradenton, FL
34205; or by calling 941-748-4501 extension 5844 or 3003. Documents may be
obtained between the hours of 8:00 AM to 4:00 PM Monday through Friday with
exception of holidays. Complete set of the bidding document must be used in
preparing bids. The County assumes no responsibility for errors and
misinterpretations resulting from the use of incomplete sets of bidding document.

A.04 BID DOCUMENTS
Bids on http://www.mymanatee.org, Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under
“Bids.” You may view and print these files using Adobe Acrobat software. You may
download a free copy of this software (Adobe) from the Owner's web page if you do
not have it.
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IFB#12-1882CD
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link
to that service, http://www.DemandStar.com, is provided on this website under the
Tab “DemandStar”. Participation in the DemandStar system is not a requirement
for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven (7) calendar days
prior to the effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING
THEIR BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see
contact information on page one of this document) TO DETERMINE IF ADDENDA
WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

A.05 MODIFICATION OF BID SPECIFICATIONS
If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the Owner in evaluating the
request to modify the specifications. The Owner is not obligated to make any
changes to the bid specifications. Unless an addendum is issued, the bid
specifications shall remain unaltered. Bidders must fully comply with the bid
specifications, terms, and conditions.

A.06 DEADLINE FOR CLARIFICATION REQUESTS
June 25, 2012 at 3:00 PM shall be the deadline to submit all inquiries, suggestions,
or requests concerning interpretation, clarification or additional information
pertaining to the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential
bidders, while maintaining the expedited nature of the Economic Stimulus that the
contracting of this work may achieve.

A.07 CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation For Bid documents and shall judge all
matters relating to the adequacy and accuracy of such documents. Any inquiries,
suggestions or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids shall be made through the Manatee
County Purchasing Office. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The
issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.
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IFB#12-1882CD

If any addenda are issued to this Invitation for Bid, the County will broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web
service, and post the documents on the Purchasing Division’s web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to submitting their bid, to contact Manatee County Purchasing (see
contact on page 1) to determine if addenda were issued and to make such addenda
a part of their bid.

A.08 LOBBYING

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation For Bid. This prohibition begins with the
issuance of any Invitation For Bid, and ends upon execution of the final Contract or
when the invitation has been canceled. Violators of this prohibition shall be subject
to sanctions as provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact
shall be issued by the Purchasing Division, in writing.

A.09 UNBALANCED BIDDING PROHIBITED
Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices. However, where in the opinion of the
County such variation does not appear to be justified, given bid specifications and
industry and market conditions, the bid will be presumed to be unbalanced.
Examples of unbalanced bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item
unit costs.

3. Bids where the unit costs offered are in excess of or below reasonable
cost analysis values.

In the event the County determines that a bid is presumed unbalanced, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the bid. The County reserves the right to reject as
non-responsive any presumptive unbalanced bids where the bidder is unable to
demonstrate the validity and/or necessity of the unbalanced unit costs.
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A.10 FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities that occur early in the
project schedule such as mobilization, clearing and grubbing; or maintenance of
traffic that are substantially higher than pricing of competitive bidders within the
same portion of the project schedule, will be presumed to be front end loaded. Front
end loaded bids could reasonably appear to be an attempt to obtain unjustified early
payments creating a risk of insufficient incentive for the Contractor to complete the
work or otherwise creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it
will request the opportunity to, and reserves the right to, review all source quotes,
bids, price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the pricing or acquisition timing for these bid items.
The County reserves the right to reject as non-responsive any presumptive front
end loaded bids where the bidder is unable to demonstrate the validity and/or
necessity of the front end loaded costs.

A.11 WITHDRAWAL OF OFFERS

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening
of a solicitation may be withdrawn by written notice from the bidder submitting the
offer. This request must be received in the office designated for receipt of offers in
the solicitation document prior to the time set for delivery and opening of the offers.
A copy of the request shall be retained and the unopened offer returned to that
vendor. b) After the responses to a solicitation are opened or a selection has been
determined, but before a Contract is signed, a vendor alleging a material mistake of
fact may be permitted to withdraw their offer if the mistake is clearly evident on the
solicitation document or the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

A.12 IRREVOCABLE OFFER
Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period
of ninety (90) days to sell to Manatee County the goods or services set forth in the
attached specifications until one or more of the bids have been duly accepted by the
County.

A.13 BID EXPENSES
All expenses for making bids to the County are to be borne by the bidder.
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A.14 RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
guantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For
all items combined, the bid of the lowest responsive, responsible bidder will be
accepted, unless all bids are rejected. The lowest responsible bidder shall mean
that bidder who makes the lowest bid to sell goods and/or services of a
guality which conforms closest to or most exceeds the quality of goods and/or
services set forth in the attached specifications or otherwise required by the County,
and who is fit and capable to perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material
respects to the requirements set forth in the Invitation For Bid. To be a responsible
bidder, the bidder shall have the capability in all respects to perform fully the
Contract requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance. Also, the County reserves the right to make such investigation as it
deems necessary to determine the ability of any bidder to furnish the service
requested. Information the County deems necessary to make this determination
shall be provided by the bidder. Such information may include, but shall not be
limited to current financial statements, verification of availability of equipment and
personnel, and past performance records.

A.15 APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Code of Laws as amended. Any actual or prospective
bidder who is aggrieved in connection with the solicitation or award of a Contract
may protest to the Board of County Commissioners of Manatee County as required
in Manatee County Code of Laws.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to
the scheduled opening date of this bid, unless the aggrieved person did not know
and could not have been reasonably expected to have knowledge of the facts giving
rise to such protest prior to the scheduled opening date of this bid. The protest shall
be submitted within seven (7) calendar days after such aggrieved person knows or
could have reasonably been expected to know of the facts giving rise thereto.

A.16 COLLUSION
By offering a submission to this Invitation For Bid, the bidder certifies that he has
not divulged, discussed or compared their bid with other bidder, and has not
colluded with any other bidder or parties to this bid whatsoever. Also, bidder
certifies, and in the case of a joint bid each party thereto certifies as to their own
organization, that in connection with this bid:

F:\WORD DOCUMENTS\MFB\MSO Property and Evidence Project\12-1882CD MSO Storage Electrical\12-1882CD MSO Storage
Electrical.doc 00010-6



IFB#12-1882CD

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement for the purpose of
restricting competition, as to any matter relating to such prices and/or cost
data, with any other bidder or with any competitor;

b. any prices and/or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder,
prior to the scheduled opening, directly or indirectly to any other bidder or to
any competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any
interest in this bid or in the Contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
Contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

A.17 CODE OF ETHICS

With respect to this bid, if any bidder violates or is a party to a violation of the Code
of Ethics of Manatee County per Manatee County Purchasing Code Ordinance 08-
43, Article 3, Ethics in Public Contracting, and/or the State of Florida per Florida
Statutes, Chapter 112, Part lll, Code of Ethics for Public Officers and Employees,
such bidder may be disqualified from performing the work described in this bid or
from furnishing the goods or services for which the bid is submitted and shall be
further disqualified from submitting any future bids for work or for goods or services
for Manatee County. The Owner anticipates that all statements made and materials
submitted in a bid will be truthful. If a bidder is determined to be untruthful in its bid
or any related presentation, such bidder may be disqualified from further
consideration regarding this Invitation For Bid.

A.18 BID FORMS

Bids must be submitted on attached County forms, although additional pages may
be attached. - Bidders must fully complete all pages of the Bid Forms. Bid
Forms must be executed by an authorized signatory who has the legal
authority to make the offer and bind the company. Bidders must fully comply
with all bid specifications, terms and conditions. Failure to comply shall result
in Contract default, whereupon, the defaulting vendor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the
County.
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A.19 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

A.20 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list
following a conviction for a public entity crime, as that term is defined in Florida
Statute § 287.133, may not submit a bid, proposal, or reply on a Contract to provide
any goods or services to a public entity; may not submit a bid, proposal, or reply on
a Contract with a public entity for the construction or repair of a public building or
public work; may not submit bids, proposals or replies on leases of real property to
a public entity; may not be awarded or perform work as a Contractor, supplier,
subcontractor, or consultant under a Contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided
in Florida Statute § 287.017 for CATEGORY TWO for a period of thirty-six (36)
months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any Contract to any
person or entity who/which has, within the past 5 years, been convicted of, or
admitted to in court or sworn to under oath, a public entity crime or of any
environmental law that, in the reasonable opinion of the purchasing official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible matter. To insure compliance with the foregoing,
the Code requires all persons or entities desiring to Contract with the County to
execute and file with the purchasing official an affidavit, executed under the pain
and penalties of perjury, confirming that person, entity and any person(s) affiliated
with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with the County. In the case of a business entity other than a
partnership or a corporation, such affidavit shall be executed by an authorized agent
of the entity. In the case of a partnership, such affidavit shall be executed by the
general partner(s). A Public Contracting and Environmental Crimes Certification are
attached for this purpose.

A.21 DISCOUNTS
Any and all discounts must be incorporated in the prices contained in the bid and
not shown separately. The prices as shown on the bid form shall be the price used
in determining award.
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A.22 TAXES
Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-
6); therefore, the vendor is prohibited from delineating a separate line item in his bid
for any sales or service taxes. Nothing herein shall affect the vendor's normal tax
liability.

A.23 DESCRIPTIVE INFORMATION

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this Contract shall be new and of
the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting
competition.

A.24 AMERICANS WITH DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County's functions including one's
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an Information Conference or
Bid Opening should contact the person named on the first page of this bid
document at least twenty-four (24) hours in advance of either activity.

A.25 EQUAL EMPLOYMENT OPPORTUNITY CLAUSE
In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title
15, Part 8 of the Code of Federal Regulations, Manatee County hereby notifies all
prospective offerors that they will affirmatively ensure minority business enterprises
will be afforded full opportunity to participate in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an award of contract.

A.26 MBE/WBE
The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be
directly accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

A.27 MATHEMATICAL ERRORS
In the event of multiplication/extension error(s), the unit price shall prevail. In the
event of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to
additional evaluation.
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A.28 DISCLOSURE
Upon receipt, all inquiries and responses to inquiries related to this Invitation For
Bid becomes “Public Records”, and shall be subject to public disclosure consistent
with Chapter 119, Florida Statues.

Bids become subject to disclosure 30 days after the Opening or if a notice of
intended award decision is made earlier than this time as provided by Florida
Statute 119.071(1)(b). No announcement or review of the offer shall be conducted
at the public opening. If the County rejects all offers and concurrently notices its
intent to reissue the solicitation, initial offers are exempt until the County provide
notice of its intended decision or, or 30 days after the opening of the new offers.

Based on the above, Manatee County will receive bids at the date and time stated,
and will make public at the opening the names of the business entities of all that
submitted an offer and any amount presented as a total offer without any verification
of the mathematics or the completeness of the offer. Upon the expiration of the
statutory term for exemption the actual documents may be inspected or copied.
When County staff have completed a mathematic validation and inspected the
completeness of the offers, tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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SECTION 00020
BASIS OF AWARD

B.01 BASIS OF AWARD

Award shall be to the most responsive, responsible bidder meeting specifications
and having the lowest Total Bid Price for Base Bid “A”, the lowest Total Bid Price
for Base Bid “B”, the lowest total price for Option #1 Bid “A”, or the lowest total
price for Option #1 Bid “B” for the requirements listed on the Bid Form for the
Work as set forth in this Invitation For Bid. Bid Prices shall include costs for
furnishing all labor, equipment and/or materials for the completion of the Work in
accordance with and in the manner set forth and described in the Contract
Documents to the County's satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered for each
option. Each bid for completion by the specified stated time shall be offered
as a separate “Total Bid Price”, for each option. The County has the sole
authority to select the bid based on the Completion Time which is in the best
interest of the County. Only one award shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two (2) or more bids are equal with respect to price, quality and service,
the bid received from a local business shall be given preference in award.
Whenever two (2) or more bids which are equal with respect to price, quality and
service are received, and both bids and neither of these bids are received from a
local business, the award shall be determined by a chance drawing conducted by
the Purchasing Office and open to the public.

Local business is defined as a business duly licensed and authorized to engage in
the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

B.02 SUBCONTRACTORS
Subcontractors shall be bound by the terms and conditions of this Contract insofar
as it applies to their Work, but this shall not relieve the prime Contractor from the full
responsibility of the County for the proper completion of all Work to be executed
under this Contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.
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B.03 QUALIFICATIONS OF BIDDERS

Each bidder must possess all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The bidding Contractor
(company supplying the bid) shall be certified in Florida as a Certified
Electrical Contractor holding an active valid Florida license for a minimum of
five (5) years and have a minimum of five (5) years experience in this type of
construction which is the subject of this IFB to be considered for award.

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five (5) days of County's request, written evidence such as financial
data; previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid, a
completed Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the County.

B.04 PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within ten (10) days thereafter, successful Bidder
shall sign and deliver the required number of counterparts of the Agreement with
any other required documents to County. (Note: Contract must be approved in
accordance with the Manatee County Code of Laws, Chapter 2-26, Manatee County
Purchasing Ordinance and the Standard and Procedures approved by the County
Administrator).

B.05 INSPECTION OF SITE

Inspection of the site is a requirement to be considered for award of this Contract.
Prior to submitting a Bid Form, each bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful bidder from
the necessity of furnishing any materials or performing any work that is required to
complete the project in_accordance with the plans and specifications. Site visit (s)
shall be acknowledged in Section 00300, Bid Form page # 00300-2.

END OF SECTION B
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.01 CONTRACT FORMS
The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

C.02 ASSIGNMENT OF CONTRACT
Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due there under to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

C.03 COMPLETION OF WORK
The Work will be completed and ready for final inspection within the specified
calendar days from the date the Contract Time commences to run. Two bids shall
be considered based on Bid “A” 45 calendar _days and Bid “B” based on 60
calendar days. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award shall
be made.

C.04 LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the County the sum of five
hundred sixty-six dollars ($566.00) as fixed, agreed, and liquidated damages for
each calendar day of the delay until the Work is finally accepted by the County and
the Contractor and his Surety shall be liable for the amount thereof.

C.05 PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a standard pay application form
provided or approved by the County, of an approximate estimate of the
proportionate value of the Work done, items and locations of the Work performed up
to and including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can receive
approval for payment. If the Contractor and the County do not agree on the
approximate estimate of the proportionate value of the Work done for any pay
period, the determination of the County will be binding. The amount of said estimate
after deducting any required retainage and all previous payments shall be due and
payable to the Contractor, twenty (20) business days if County is its own Engineer
of Record (EOR) or twenty-five (25) business days if outside agent approval is
required after the pay estimate has been approved by the agent for the County.
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In accordance with the Prompt Payment Act, Section 218.735 (7), Florida Statutes,
a punch list shall be formulated.

Time allowed for development of punch list:

1. Awarded Contracts with an estimated cost of less than $10 million will
be within thirty (30) calendar days after reaching substantial
completion. Substantial completion is defined as reaching beneficial
occupancy or use.

2. Awarded Contracts with a cost of $10 million dollars or more will be
within thirty (30) calendar days OR if extended by Contract: up to sixty
(60) calendar days after reaching substantial completion. Substantial
completion is defined as reaching beneficial occupancy or use.

The final Contract completion date must be at least thirty (30) days after delivery of
the list of items. If the list is not provided to the awarded Contractor by the agreed
upon date, the Contract completion time must be extended by the number of days
the County exceeds the delivery date.

It is the Contractor's responsibility for care of the materials. Any damage to or loss
of said materials is the full responsibility of the Contractor. Any Periodical Pay
Estimate signed by the Contractor shall be final as to the Contractor for any or all
Work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready
for final inspection. The County will then advise the Contractor as to the
arrangements for final inspection and what Work, if any, is required to prepare the
project or a portion thereof for final inspection. When the County determines the
project or portion thereof is ready for final inspection, the County shall perform
same. Upon completion of final inspection, the County will notify Contractor of all
particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete
such Work or remedy such deficiencies. When all such errors have been corrected,
a final re-inspection will be made. The process will be repeated until, in the opinion
of the County, the project has been completed in compliance with the terms of the
Contract Documents.
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When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered complete
when all work has been finished, the final inspection made, approved as-builts
received, and the project finally accepted in writing by the County. The Contractor's
responsibility shall then terminate except as otherwise stated.

C.06 RETAINAGE
A retainage of 2.5% of the total contract amount shall be withheld from payments after
75% completion of the Work. Upon substantial completion, this retainage shall be
reduced to 1% of the total contract amount plus such amount as the County may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining retainage
shall be included in the final payment.

C.07 WARRANTY AND GUARANTEE PROVISIONS
All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the Contractor for a minimum period of three (3) years, unless
otherwise specified, from final acceptance by the County to be free from defects
due either to faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the
Contractor is warranted and guaranteed by the Contractor to be such as to meet the
required standards and to accomplish the purposes and functions required
standards and to accomplish the purposes and functions of the project as defined,
detailed, and specified herein.

The County shall, following discovery thereof, promptly give written notice to the
Contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the Contractor shall promptly replace any part of the faulty
equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the County as to any claims or actions
for breach of guaranty or breach of warranty that the County might have against
parties other than the Contractor, and do not constitute exclusive remedies of the
County against the Contractor.

C.08 ROYALTIES AND PATENTS
The Contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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C.09 AUTHORIZED PRODUCT REPRESENTATION
The Contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of Contract, and shall constitute grounds for the County's
immediate termination of the Contract.

C.10 REGULATIONS
It shall be the responsibility of the Bidder to assure compliance with any OSHA,
EPA and/or other federal or state of Florida rules, regulations or other requirements
as each may apply.

C.11 CANCELLATION

Any failure of the Contractor to furnish or perform the Work (including, but not
limited to commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the Contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the Contractor persistently fails to perform the Work in
accordance with the Contract, the County reserves the right to terminate the
Contract and select the next qualified bidder or re-advertise this procurement in part
or in whole. The County reserves the right to cancel all or any undelivered or
unexecuted portion of this Contract with or without cause.

C.12 INDEMNIFICATION

The Contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting Agreement,
Contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

C.13 MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)
All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.
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C.14 INSURANCE
The Contractor will not commence work under a Contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The Contractor shall obtain, and submit to purchasing within ten
(10) calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation
Act or any other coverage required by the Contract documents which are
customarily insured under Part One of the standard Workers' Compensation
Policy.

Part Two - The minimum amount of coverage required by the Contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this Contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) a Commercial General Liability Policy
with the following minimum limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1,000,000
Each Occurrence $1,000,000
Fire Damage (Any One Fire) $Nil
Medical Expense (Any One Person) $Nil
C. Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $ 300,000
Annual Aggregate (if applicable): $1,000,000
d. County’s Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the Contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the County and the County's officials,
officers, agents and employees and only to claims arising out of or in
connection with the Work under this Contract.
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e. Property Insurance
If this Contract includes construction of or additions to above ground
buildings or structures, Contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

f. Installation Floater
If this Contract does not include construction of or additions to above
ground building or structures, but does involve the installation of machinery
or equipment, Contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed
with the Purchasing Official before operations are begun. The required
certificates of insurance shall name the types of policy, policy humber, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one (1) year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
Contract.

ADDITIONAL INSURED: Manatee County, a political subdivision of the State
of Florida, shall be named as additional insured on all applicable policies.

If the initial insurance expires prior to the completion of operations and/or services
by the Contractor, renewal certificates of insurance and required copies of policies
shall be furnished by the Contractor and delivered to the Purchasing Official thirty
(30) days prior to the date of their expiration. Nothing herein shall in any manner
create any liability of the County in connection with any claim against the Contractor
for labor, services, or materials, or of subcontractors; and nothing herein shall limit
the liability of the Contractor or Contractor's sureties to the County or to any
workers, suppliers, materialmen or employees in relation to this Contract.
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h. Certification Requirements — In order for the certificate of insurance to be
accepted it must comply with the following:

1. The certificate holder shall be:
Manatee County Board of Commissioners
P.O. Box 1000
Bradenton, FL 34206-1000

2. Certificate shall be mailed to:
Manatee County Purchasing
1112 Manatee Avenue West, 8" Floor
Bradenton, FL 34205
Attn: Chris Daley, CPPB

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the Bidder agrees should the
Bidder's bid be accepted, to execute the form of Contract and present the
same to Manatee County for approval within ten (10) days after being
notified of the awarding of the Contract. The Bidder further agrees that
failure to execute and deliver said form of Contract within ten (10) days will
result in damages to Manatee County and as guarantee of payment of same a
bid bond/certified check shall be enclosed within the submitted sealed bid in the
amount of five (5%) percent of the total amount of the bid. The Bidder further
agrees that in case the Bidder fails to enter into a Contract, as prescribed by
Manatee County, the bid bond/certified check accompanying the bid shall be
forfeited to Manatee County as agreed liquidated damages. If the County enters
into a Contract with a Bidder, or if the County rejects any and/or all bids,
accompanying bond will be promptly returned.

C.16 PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall furnish surety bonds as security for faithful
performance of the Contract awarded as a result of this bid, and for the payment
of all persons performing labor and/or furnishing material in connection
therewith. Surety of such bonds shall be in an amount equal to the bid award
(100% each) and from a duly authorized and nationally recognized surety
company, authorized to do business in Florida, satisfactory to this County. The
attorney-in-fact who signs the bonds must file with the bonds a certificate and
effective dated copy of power-of-attorney. (Reference Florida Statute 255.05)
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C.16 PERFORMANCE AND PAYMENT BONDS (Continued)

Furnishing the performance and payment bonds shall be requisite to execution
of a Contract with the County. Said performance and payment bonds will remain
in force for the duration of the Contract with the premiums paid by the
Contractor. Failure of successful Bidder to execute such Contract and to supply
the required bonds shall be just cause for annulment of the award. The County
may then contract with another acceptable bidder or re-advertise this Invitation
For Bid. If another bidder is accepted, and notice given within 90 days after the
opening of bids, this acceptance shall bind the bidder as though they were
originally the successful Bidder.

Failure of the County at any time, to require performance by the Contractor of
any provisions set out in the Contract will in no way affect the right of the
County, thereafter, to enforce the provisions. Bonds are to remain in effect for
one (1) year after final payment becomes due.

C.17 NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor
shall not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential
impact or other costs, expenses for damages, including but not limited to costs
of acceleration or inefficiency arising because of delay, disruption, interference
or hindrance from any cause whatsoever; provided; however, that this provision
shall not preclude recovery or damages by the Contractor for hindrance or
delays due solely to fraud, bad faith, or active interference on part of the County
or its agents. Otherwise, the Contractor shall only be entitled to extensions of
the Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent specifically provided above.

C.18 NO INTEREST
Any monies not paid by the County when claimed to be due to the Contractor
under this Contract shall not be subject to interest including prejudgment
interest. Any monies not paid by the County when claimed to be due to the
Contractor for damages awarded in the case of construction delays shall not be
subject to prejudgment interest.
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C.19 CONSTRUCTION OF CONTRACT
This Contract and the rights and responsibilities hereunder shall not be
construed more strongly against either party, regardless of the extent to which
such party may have participated in the preparation hereof.

C.20 BE GREEN
All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use
as many environmentally preferable "green" products, materials, supplies, etc.
as possible in order to promote a safe and healthy environment.
Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization's
initiative and its ability to meet the goal of environmental sustainability.

END OF SECTION C
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SECTION 00100
BID SUMMARY

BACKGROUND

D.02

The Manatee County Desoto Sherriff's Office property and evidence storage
expansion project includes portions that will be self-performed by the County using
the County’s own services, employees, and equipment; while the remainder of the
project will be procured with all applicable statutes and the Manatee County
Purchasing Code as approved by Manatee County Resolution R-12-104.

THE WORK

The Work included in this Contract consists of the renovations and additions to the
electrical systems of the facility, to include but not limited to:

Base Bid

e provide and install all electrical switchgear,

e provide and install electrical equipment- to include automatic transfer
switches for power supply to remodeled facility,

e provide and install all lighting,

e provide and install all electrical conduit, tubing, raceways, wire ways, cable
trays, boxes, and cabinets for complete electrical power and signal
distribution;

e provide and install all security conduits

e provide all install all associated wiring and gas piping for the installation of a
County supplied 80KW natural gas generator

e provide all labor for the installation of the County supplied 80KW natural gas
generator.

Option #1

This option shall include all items in the base bid with the addition of the following:
e provide and install all electrical switchgear for the Supervisor of Elections
Office,
e provide and install electrical equipment- to include the automatic transfer
switch for power supply to the Supervisor of Elections Office.

The entire set of plans and specifications for this project are included in this bid
document, as the electrical contractor shall be responsible for all electrical
connections (whether they are to provide the equipment or not). The portions of the
attached plans and contract documents that primarily pertain to this bid are as
follows:

Plans:

E-1.0 Electrical Legend, Symbols & General Notes
E-2.1 Electrical Demolition Plan

E-2.2 Electrical Demolition Plan

E-3.1 Electrical Lighting Plan

E-3.2 Electrical Lighting Plan

E-4.1 Electrical Power and Systems Plan

E-4.2 Electrical Power and Systems Plan

E-4.3 Electrical Roof Plan
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E-5.1
E-5.2

E-5.3
E-5.4
E-6.1
PE-1.0

IFB#12-1882CD

Electrical One-Line Riser Diagram - Demolition
Electrical One-Line Riser Diagram and Panelboard Schedules — Base
Bid

Electrical One-Line Riser Diagram — Alternate 1

Electrical One-Line Riser Diagram — Option 3

Electrical Details

Plumbing / Electrical Site Plan

Specifications:

01100
01150
01152
01153
01250
01290
01310
01330
01400
01420
01500
01600
01731
01732
01770

02060
02300
02361

06105

07270
07920

15488

16000
16110
16120
16140
16400
16402
16440
16441
16479
16620
16660

DIVISION 1 — GENERAL REQUIREMENTS

011100 Summary
020500 Remodeling Procedures

Request for Payment

Change Order Procedures
012600 Contract Modification Procedure
012000 Payment Procedures
013100 Project Management and Coordination
013300 Submittal Procedures
014000 Quality Requirements
014200 References
015000 Temporary Facilities and Controls
016000 Product Requirements
017329 Cutting and Patching
024313 Selective Demolition
017700 Closeout Procedures

DIVISION 2 — SITE CONSTRUCTION
024000 Demolition
310000 Earthwork
313116 Termite Control

DIVISION 6 — CARPENTRY
061000 Miscellaneous Carpentry

DIVISION 7 — THERMAL AND MOISTURE PROTECTION
078400 Fire Proofing
079000 Joint Sealents

DIVISION 15 — MECHANICAL
231123 Natural Gas Piping System

DIVISION 16 — ELECTRICAL
260000 Electrical Systems Descriptionl
260500 Raceways, Cable Trays, and Boxes
260519 Wires and Cables
262726 Wiring Devices
262000 Service and Distribution
262700 Low Voltage Switchboards Group Mounted Distribution
263623 Automatic Transfer Switches
263600 Quick Connect Generator Docking Station
264300 TVSS(SPD)
263213 80kW Natural Gas Generator Systems — for Reference
262800 Ground Fault Protection Systems
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The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required
by these specifications and as shown on the Contract Drawings.

The Contractor shall perform the Work complete, in place and ready for continuous
service and shall include any repairs, replacements, and/or restoration required as a
result of damages caused prior to acceptance by the County. The Contractor shall
furnish and install all materials, equipment and labor which are reasonably and
properly inferable and necessary for the proper completion of the work, whether
specifically indicated in the Contract Documents or not.

Manatee County has pulled a general building permit for this project, and the
Electrical Contractor shall be responsible for submitting their subcontractor’s
verification form.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and
equipment) may be requested by the County for each bid item from any of the
Bidders; and the Bidder shall respond within five days after the date of such
request. Such list shall be accompanied by an experience statement with
pertinent information regarding similar projects and other evidence of
gualification for each such subcontractor, supplier, persons or organization if
requested by County. If County, after due investigation, has reasonable
objection to any proposed subcontractor, supplier, other person or organization,
County may, before the Notice of Award is given, request the apparent
successful Bidder to submit an acceptable substitute without an increase in
Contract Price or Contract Time.

If apparent successful Bidder declines to make any such substitution, County
may award the Contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not
make written objection to Contractor shall not be required to employ any
subcontractor, supplier, other person or organization who Contractor has
reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this Contract
insofar as it applies to their Work, but this shall not relieve the prime Contractor
from the full responsibility to the County for the proper completion of all Work to
be executed under this Contract.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the
County supplied forms. All blank spaces must be filled in as noted with amounts
extended and totaled and no changes shall be made in the wording of the forms
or in the items mentioned therein. In the event a change is made in your
submittal, the Bidder shall write its initials by the change. Any bid may be
rejected which contains any omissions, alterations, irregularities of any kind, or
which shall in any manner fail to conform to bid requirements.
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A bid made by an individual, either in his/her own or proper person or under a
trade or firm name, shall be executed under the individual's signature. If made
by a partnership, the bid shall be executed by two or more of the general
partners. If made by a corporation, the bid shall be executed by its President or
other legally authorized corporate officer or agent.

D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid to (a) examine the
Bid Documents thoroughly; (b) visit the site to become familiar with local
conditions that may affect cost, progress, performance, or furnishing of the
Work; (c) consider federal, state, and local codes, laws, and regulations that
may affect costs, progress, performance, or furnishing of the Work; (d) study and
carefully correlate Bidder's observations with the Bid Documents; and (e) notify
County of all conflicts, errors, or discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate
and without express or implied warranty. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations,
explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the site or otherwise
which may affect cost, progress, performance or furnishing of the Work and
which Bidder deems necessary to determine his Bid for performing and
furnishing the Work in accordance with the time, price and other terms and
conditions of the Contract Documents. County will provide each Bidder access
to the site to conduct such explorations and tests.

Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents.

All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by Contractor.
Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided
in the Contract Documents.

D.05 MATERIALS AND WORKMANSHIP
All materials and apparatus required for this Work, except as specifically
specified otherwise, shall be new, of first class quality, and shall be furnished,
delivered, connected and finished in every detail. Construction shall be
prescribed by good industry practice and in accordance with manufacturer’s
recommendations for the type being installed.

Use skilled workman trained and experienced in the necessary trades and who
are completely familiar with the specified requirements and the methods needed
for proper performance of the Work of this section.
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SECTION 00100
BID SUMMARY

D.06 REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the Contractor to assure compliance with any
OSHA, EPA, federal, state, and/or local rules, regulations or other requirements
as each may apply.

D.07 PROJECT CLOSE-OUT
Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including
but not necessarily limited to the following:

1 set Certificate of Warranties

1 set Manufacturer’s product literature (when applicable)
1 set Project Record Drawings
1 set Subcontractor Information (when applicable)

D.08 DISCRETIONARY WORK

This Bid Item entails minor increases (that may be directed by staff) to existing
bid item quantities or minor modification items not bid which were unforeseen
and necessary during the construction to provide a safe, complete project in
accordance with Bid Documents. (This will not affect the requirement for change
orders involving major modifications to the project.) Payment for all Work under
this item shall be made only at the County’s discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete
the project without changing the initial scope of Work and without costly delays.

D.09 PROGRESS REQUIREMENTS
Bidders shall take notice of progress requirements detailed in the Contract
Documents, Section 01010, Summary of Work, Article 1.03; Work Sequence,
Page 16/169.

END OF SECTION D
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we
ask that in addition to registering on the County’'s web page, you fill out the
attached “Affidavit As To Local Business Form” that is included in this
section, have the completed document notarized, and mail the original to the
following address: Manatee County Administration Center, 1112 Manatee
Avenue West, Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance
our opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00
and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the
same vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are
8:00 A.M. to 5:00 P.M., Monday through Friday on regular business days.
Please call (941) 749-3014 if you wish to have a purchasing staff member assist
you.

Quick steps to reqgistration: www.mymanatee.orq

A link to “Purchasing” is listed under “Quick Links” on page one of the County
web site.

On the left hand side of the Purchasing web page, click on “Vendor
Registration”.

This will bring up the Vendor Registration form for on-line input. Please note
that the definition of a “Local Business” changed on March 17, 2009. The web
page will be updated to include the current law which has been provided in this
section of the bid.

Thank you for reviewing this information and considering registering your
business with Manatee County. Registration is not mandatory; however, by
taking the time to register, you are helping the County to provide timely
notifications of quotation, bid and proposal opportunities to your business.
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IFB#12-1882CD
E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@ Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted the
lowest responsive bid, the bid of the local bidder shall be awarded the Contract.
Should more than one responsible local business bidder match the responsible
non-local business bidder’s lowest responsive bid, or should no responsible local
business bidder match the lowest responsive bid but two (2) or more responsible
non-local business bidders submit lowest responsive bids for equal amounts,
then the award of the Contract shall be determined by a chance drawing, coin
toss, or similar tie-breaking method conducted by the Purchasing office and
open to the public. Any bidders seeking to be recognized as local businesses
for purposes of this local business preference provision may be required by the
terms of the bid announcement to certify they meet the definition of local
business set forth in this section, and to register as a local business with the
County in the manner prescribed by the County to facilitate the County’s ability
to track the award of Contracts to local businesses and to allow the County to
provide future notifications to its local businesses concerning other bidding
opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any Invitation
For Bids when the bidder’s location materially affects the provisions of the
services or supplies that are required by the Invitation.

(c) Local business is defined as a business legally authorized to engage in the
sale of the goods and/or services to be procured, and which certifies
within its bid that for at least six (6) months prior to the announcement of
the solicitation of bids it has maintained a physical place of business in
Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with
at least one (1) full-time employees at that location.

(d) Each solicitation for bids made by the County shall contain terms
expressly describing the local business preference policies of the County,
and shall provide that by electing to submit a bid pursuant to a request for
bids, all bidders are deemed to understand and agree to those policies.

(e) For all Contracts for architecture, professional engineering, or other professional
services governed by Florida Statute § 287.055, the Consultants’ Competitive
Negotiation Act, the County shall include the local business status of a firm
among the factors considered when selecting which firms are “most highly
qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory Contract, preference shall be given to a local business
where all other relevant factors are equal.

)] Local preference shall not apply to the following categories of Contracts:
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1. Goods or services provided under a cooperative purchasing agreement or
similar “piggyback” Contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, except as provided for in
subsection (e) above;

3. Purchases or Contracts which are funded, in whole or in part, by a
governmental or other funding entity, where the terms and conditions of
receipt of the funds prohibit the preference;

4. Purchases or Contracts made pursuant to a non-competitive award process,
unless otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local
preference policies set forth in this section are suspended due to the unique
nature of the goods or services sought, the existence of an emergency as
found by either the County commission or County administrator, or where
such suspension is, in the opinion of the County attorney, required by law.

(9) To qualify for local preference under this section, a local business must certify
to the County that it:

1. Has not within the five (5) years prior to the bid announcement admitted guilt
or been found guilty by any court or state or federal regulatory enforcement
agency of violation of any criminal law, or a law or administrative regulation
regarding fraud,

2. Is not currently subject to an unresolved citation or notice of violation of any
Manatee County Code provision, except citations or notices which are the
subject of a current legal appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or
taxes to any governmental unit or taxing authority within Manatee County,
except any such sums which are the subject of a current legal appeal.

Ref. Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open
session, with a quorum present and voting, on the 17" day of March, 2009.

END OF SECTION E
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)
A. Authorized Representative

[, [name] , am the [title] and the duly
authorized representative of: [name of business] ,
and that | possess direct personal knowledge to make informed responses to these certifications and the legal
authority to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to
submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business
preference policies of Manatee County; and that | have the direct knowledge to state that this firm complies
with all of the following conditions to be considered to be a Local Business as required by the Manatee County
Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

Business Phone Number:

Email Address:

C. Business History: | certify that business operations began at the above physical address with at least one
fulltime employee on [date] [Initial]

D. Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation or
notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that this business is not delinquent in the payment of fines, liens, assessments,
fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception of those
which are the subject of a current legal appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant

STATE OF FLORIDA
COUNTY OF

Sworn to (or affirmed) and subscribed before me this day of , 20 , by (name of person making statement).

(Notary Seal)  Signature of Notary:

Name of Notary: (Typed or Printed)

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing - Suite 803 - 1112 Manatee Avenue West - Bradenton, FL 34205
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BID FORM

SECTION 00300
(SUBMIT IN TRIPLICATE)

For: Electrical Work- for Manatee County Desoto Center Sherriff's Office Property and
Evidence Storage Project- Phase Il

BASE BID:

TOTAL BID PRICE:

BASE BID “A” Based on a Completion Time of 45 calendar days

TOTAL BID PRICE:

BASE BID “B” Based on a Completion Time of 60 calendar days

OPTION #1 BID:

TOTAL BID PRICE:

OPTION #1 BID “A” Based on a Completion Time of 45 calendar days

TOTAL BID PRICE:

OPTION #1 BID “B” Based on a Completion Time of 60 calendar days

Two schedules for Completion of the Work shall be considered for each option. Each
bid for completion by the specified stated time shall be offered as a separate “Total
Bid Price”, for each option. The County has the sole authority to select the bid based
on the Completion Time which is in the best interest of the County. Only one award
shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and
with full knowledge and understanding of the aforementioned herewith submit this bid, meeting
each and every specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall
be made a part of any agreement or Contract between Manatee County and the successful
bidder. Failure to comply shall result in Contract default, whereupon, the defaulting Contractor
shall be required to pay for any and all re-procurement costs, damages, and attorney fees as
incurred by the County.

VENDOR: Date:
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BID FORM (CONTINUED)
SECTION 00300
(SUBMIT IN TRIPLICATE)

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address: Phone:

Date: FL Contractor License#

License in the Name of:
Bidder is a WBE/MBE Vendor? Certification

COMPANY'S NAME:
AUTHORIZED SIGNATURE(S):
Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)
TELEPHONE: ( ) FAX: ( )

Email address:

l, on attest that | have visited the (name)
(date)

project site (s) to familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No.__ Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
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BID FORM (CONTINUED)

SECTION 00300

(SUBMIT IN TRIPLICATE)

IFB #12-1882CD

(BASE BID "A")

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE

PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 45 Consectutive Calendar Days following Notice to Proceed

ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | UM ||UNIT PRICE PRICE
Mobilation and cleanup related to
1 CONRACTOR's equipment and personnel 1 LS
required to perform the work. $
5 Provide and Install all electrical switchgear for 1 LS
the MSO Evidence Storage Area. $
Provide and Install Electrical EQuipment —
3 including ATS for power supply to remodeled
MSO facility 1 Ls |s
Install “new” generator provided by County.
4 Include coordination of TECO People’s gas and 1 LS
provision and installation of new gas line to
generator. $
5 Provide and install all lighting. 1 LS
$
6 Provide and install all outlets, conduits, wiring 1 LS
to make a complete working electrical system.
$

VENDOR NAME:

00300-3



BID FORM (CONTINUED) IFB #12-1882CD
SECTION 00300

(SUBMIT IN TRIPLICATE) (BASE BID ..Au)

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE
PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 45 Consectutive Calendar Days following Notice to Proceed
ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | U/M [ UNIT PRICE PRICE

Provide network and communication conduits
7 . . 1 LS
and wiring per the drawings.

8 Provide and install security conduits..

DISCRETIONARY WORK (USED ONLY WITH
COUNTY APPROVAL)

TOTAL PRICE FOR BASE BID "A" -
:Based on Completion Time of 45
= Consecutive Calendar Days

VENDOR NAME: 00300-4




BID FORM (CONTINUED)

SECTION 00300

(SUBMIT IN TRIPLICATE)

IFB #12-1882CD

(BASE BID "B")

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE

PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 60 Consectutive Calendar Days following Notice to Proceed

ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | UM ||UNIT PRICE PRICE
Mobilation and cleanup related to
1 CONRACTOR's equipment and personnel 1 LS
required to perform the work. $
5 Provide and Install all electrical switchgear for 1 LS
the MSO Evidence Storage Area. $
Provide and Install Electrical EQuipment —
3 including ATS for power supply to remodeled
MSO facility 1 Ls |s
Install “new” generator provided by County.
4 Include coordination of TECO People’s gas and 1 LS
provision and installation of new gas line to
generator. $
5 Provide and install all lighting. 1 LS
$
6 Provide and install all outlets, conduits, wiring 1 LS
to make a complete working electrical system.
$

VENDOR NAME:
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BID FORM (CONTINUED) IFB #12-1882CD
SECTION 00300

(SUBMIT IN TRIPLICATE) (BASE BID " Bn)

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE
PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 60 Consectutive Calendar Days following Notice to Proceed
ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | U/M [ UNIT PRICE PRICE

Provide network and communication conduits
7 . . 1 LS
and wiring per the drawings.

8 Provide and install security conduits..

DISCRETIONARY WORK (USED ONLY WITH
COUNTY APPROVAL)

TOTAL PRICE FOR BASE BID "B" -
:Based on Completion Time of 60
= Consecutive Calendar Days

VENDOR NAME: 00300-6




BID FORM (CONTINUED)

SECTION 00300

(SUBMIT IN TRIPLICATE)

(OPTION #1 BID "A")

IFB #12-1882CD

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE

PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 45 Consectutive Calendar Days following Notice to Proceed

ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | UM ||UNIT PRICE PRICE

Mobilation and cleanup related to

1 CONRACTOR's equipment and personnel 1 LS
required to perform the work. $

5 Provide and Install all electrical switchgear for 1 LS
the MSO Evidence Storage Area. $
Provide and Install Electrical Equipment for the

3 MSO Storage Area — including ATS for power
supply to remodeled MSO facility 1 Ls |s
Install “new” generator provided by County.

4 Include coordination of TECO People’s gas and 1 LS
provision and installation of new gas line to
generator for the MSO Storage Area $
Provide and install all lighting for the MSO

5 1 LS
Storage Area

$

Provide and install all outlets, conduits, wiring

6 to make a complete working electrical system 1 LS
fpr the MSO Storage Area $

VENDOR NAME:
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BID FORM (CONTINUED) IFB #12-1882CD
SECTION 00300

(SUBMIT IN TRIPLICATE) (OPTION #1 BID ..Au)

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE
PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 45 Consectutive Calendar Days following Notice to Proceed
ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | U/M [ UNIT PRICE PRICE

Provide network and communication conduits
7 and wiring per the drawings for the MSO 1 LS
Storage Area

$ $
Provide and install security conduits for the
8 1 LS
MSO Storage Area
$ $
Provide and Install all electrical switchgear for
9 ) . o 1 LS
the Supervisor of Elections Facility. $ 3

Provide and Install Electrical EQuipment —
10 [|including ATS for power supply to the
Supervisor of Elections Facility.

DISCRETIONARY WORK (USED ONLY WITH
COUNTY APPROVAL)

:TOTAL PRICE FOR BASE OPTION #1
:BID "A" - Based on Completion Time of
45 Consecutive Calendar Days

11

VENDOR NAME: 00300-8




BID FORM (CONTINUED)

SECTION 00300
(SUBMIT IN TRIPLICATE)

(OPTION #1 BID "B")

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE

PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 60 Consectutive Calendar Days following Notice to Proceed

ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | UM ||UNIT PRICE PRICE

Mobilation and cleanup related to

1 CONRACTOR's equipment and personnel 1 LS
required to perform the work. $

5 Provide and Install all electrical switchgear for 1 LS
the MSO Evidence Storage Area. $
Provide and Install Electrical Equipment for the

3 MSO Storage Area —including ATS for power
supply to remodeled MSO facility 1 Ls |s
Install “new” generator provided by County.

4 Include coordination of TECO People’s gas and 1 LS
provision and installation of new gas line to
generator for the MSO Storage Area $
Provide and install all lighting for the MSO

5 1 LS
Storage Area

$

Provide and install all outlets, conduits, wiring

6 to make a complete working electrical system 1 LS
fpr the MSO Storage Area $

VENDOR NAME:

IFB #12-1882CD
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BID FORM (CONTINUED) IFB #12-1882CD
SECTION 00300

(SUBMIT IN TRIPLICATE) (OPTION #1 BID ..Bu)

ELECTRICAL WORK- FOR MANATEE COUNTY DESOTO CENTER SHERRIFF'S OFFICE
PROPERTY AND EVIDENCE STORAGE PROJECT- PHASE Il
Based on a Completion Time of 60 Consectutive Calendar Days following Notice to Proceed

ITEM EST. EXTENDED
NO. DESCRIPTION QTY. | UM ||UNIT PRICE PRICE
Provide network and communication conduits
7 and wiring per the drawings for the MSO 1 LS
Storage Area
$ $
Provide and install security conduits for the
8 1 LS
MSO Storage Area
$ $
Provide and Install all electrical switchgear for
9 . . L 1 LS
the Supervisor of Elections Facility. $ $
Provide and Install Electrical EQuipment —
10 [|including ATS for power supply to the 1 LS
Supervisor of Elections Facility. $ $
11 |DISCRETIONARY WORK (USED ONLY WITH e B e
COUNTY APPROVAL) $25,000.00

= TOTAL PRICE FOR OPTION #1 BID "B" -
Based on Completion Time of 60_
:2Consecutive Calendar Days

VENDOR NAME: 00300-10
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SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #12-1882CD
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

4, The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a. $
b. $
C. $
d. $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this day of , 2012,
(Impress official seal)

Notary Public, State of Florida:

My commission expires:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID/QUOTE.
1. LICENSE #:
License Issued to
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITY
STATE of INCORPORATION, IF APPLICABLE) (ZIP CODE)
( ) TELEPHONE NUMBER: ( ) FAX
EMAIL ADDRESS:
2. Bidding as an individual ___a partnership: __ a corporation; ___ajoint venture___
3. If a partnership: list names and addresses of partners; if a corporation: list

names of officers, directors, shareholders, and state of incorporation; if joint
venture: list names and address of ventures’ and the same if any venture are
a corporation for each such corporation, partnership, or joint venture:

4, Your organization has been in business (under this firm's name) as a

For how many years? Is this firm in bankruptcy?

(Minimum_requirement _is five years holding a valid Florida Certified Electrical
Contractor’s License with five years performing the same type of work)
Years holding aCertified Electrical Contractors License

Years experience performing this type of project.

BIDDER:
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Has license ever been suspended, revoked, removed or under investigation?

5. Describe and give the date and County of the last three government or private
mitigation bank work of similar scope you've completed which are similar in cost,
type, size, and nature as the one proposed (for a public entity),include contact
name and phone number. Provide the Budget, Actual Cost, Size and
Summary of Work for each project. “Attach additional pages as necessary”.

6. Have you ever been assessed liquidated damages under a Contract during the
past five (5) years? If so, state when, where (contact name, address, and
phone number) and why.

7. Have you ever failed to complete work awarded to you? Or provide projects not
completed within Contract time. If so, state when, where (Contact name,
address, phone number) and why?

8. Have you ever been debarred or prohibited from bidding on a governmental
entity's construction project? If yes, name the entity and describe the
circumstances:

BIDDER:
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9. Name three individuals, governmental entities, or corporations for which you
(Bidding Entity) have performed similar work and to which you refer. Include
contact name and phone number:

1.
2.
3.

10. What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?

Have you visited the site (s)?

Provide date/ (s) of site visit:

11. What specific physical conditions, including, but not limited to, the location of
existing underground facilities have you found which will, in any manner, affect
cost, progress, performance, or finishing of the work?

12.  Will you subcontract any part of this Work? If so, describe which major
portion(s):

13. If any, list (with Contract amount) WBE/MBE to be utilized:

BIDDER:
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14.  What equipment do you own to accomplish this Work? (A listing may be attached)

15.  What equipment will you purchase/rent for the Work? (Specify which)

16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Surety’s Address:

Name, address and phone number of Surety's resident agent for service of
process in Florida:

Phone: ( )

Email

BIDDER:
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER

OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is

FEIN, include

the Social Security Number of the individual signing this sworn statement:

If the entity has no

| understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a

written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee
County, the State of Florida, or any other public entity, including, but not limited to the
Government of the United States, any state, or any local government authority in the United

States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Director, reflects negatively upon the ability of the person or entity to

conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and

pursuant to the direction or authorization of an official thereof (including

the person

committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one which
has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls or
has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the ineligible

entity.
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(Cont'd.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment
has been reversed by a court of competent jurisdiction shall prove the same with documentation satisfactory
to the County's Purchasing Director. Upon presentation of such satisfactory proof, the person or entity shall
be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. 1 ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2012 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the case
of a corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the
"OWNER” and XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX hereinafter referred to as
the "CONTRACTOR," duly authorized to transact business in the state of Florida, with
offices located at XXXXXXXXXXXX XXX XXX XXX XXXXXX

Phone: ( )

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to
complete the Work for IFB No0.12-1882CD Electrical Work- for Manatee County
Desoto Center Sherriff's Office Property and Evidence Storage Project- Phase |l
in strict accordance with Contract Documents and any duly authorized subsequent
addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Property Management Department, is responsible as the
OWNER and Jerry N. Zoller, AIA, P.A. hereinafter referred to as "ENGINEER,"
designed this project and is responsible for technical/engineering reviews and
decisions. The ENGINEER is a member of the OWNER’S project management team
which is collectively responsible in ensuring the Work is completed in accordance with
the Contract Documents.

All communication involving this project will be addressed to Howard Leyo, Project
Manager and Darin Autry, Architect, Jerry N. Zoller, AlIA, P.A. All invoicing will be
addressed to the attention of Howard Leyo (address noted below) with invoice copies
sent to Darin Autry, Jerry N. Zoller, AlA, P.A.(address noted below).

Manatee County Property Management Dept. Jerry N. Zoller, AlA, P.A.
IFB# 12-1882CD IFB# 12-1882CD
Attention: Howard Leyo Attn: Darin Autry

Project Manager Florida Architect

1112 Manatee Ave West, #803 914 14" Street West
Bradenton, Florida 34205 Bradenton, Florida 34205
Phone (941) 748-4501 ext. 7334 Phone (941) 748-4465

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it
shall mean the OWNER'’S project management team.
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3.5

3.6

3.7

IFB#12-1882CD

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the
following representations:

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.

CONTRACTOR shall schedule and perform the Work subject to OWNER’S approval
and shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the OWNER.
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Article 4. CONTRACT DOCUMENTS

4.5

4.6

4.7

5.1

5.2

5.3

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

4.1  This Agreement and Bid Document |IFB#12-1882CD
4.2  Performance and/or other Bonds and Insurance Certificate(s)

4.3  Drawings (attached by reference)
4.4  Addenda numbers to , iInclusive.
CONTRACTOR'’S Bid Form and any other information submitted by Contractor prior to

Notice of Award.

The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents
amending, modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed
above in this Article 4.

Article 5. MISCELLANEOUS

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility under
the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and
legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations contained
in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (12-1882CD Electrical Work- for Manatee County Desoto
Center Sherriff’'s Office Property and Evidence Storage Project- Phase Il ) subject
to additions and deductions as provided therein, the sum  of
Dollars and _XXXXXXXXXXXXXXX Cents ($ XXXXXXXXXXXXXX ) for Bid “ X _”
based on Completion Time of _xxx_ calendar days and the sum of $566.00 as
liguidated damages for each calendar day of delay.

Contractor
By:

Print Name:

Title:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

Melissa W. Assha, CPPO, Interim Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning
indicated which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which
clarify or change the bidding documents or the Contract documents.

Agreement - The written Agreement between Owner and Contractor covering the
Work to be performed; other Contract documents are attached to the Agreement
and made a part thereof as provided therein.

Written Amendment - A written amendment of the Contract documents, signed by
Owner and Contractor on or after the effective date of the Agreement and normally
dealing with the non-engineering or non-technical rather than strictly work related
aspects of the Contract documents.

Application for Payment - The form accepted by Project Representative which is to
be used by Contractor in requesting progress or final payments and which is to
include such supporting documentation as is required by the Contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the
Owner’s sole and absolute judgment will under all circumstances best serve the
public interest. Award shall be made in accordance with Manatee County Code of
Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder,
who submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not
limited to: the bid form, drawings, technical specifications, terms and conditions,
and the proposed Contract documents (including all Addenda issued prior to receipt
of bids); and becomes a part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is
signed by Contractor and Owner and authorizes an addition, deletion, or revision in
the Work or an adjustment in the Contract price or the Contract time, issued on or
after the effective date of the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence
of the Contractor resulting from Owner-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the Contract
documents), Contractor's bid (including documentation accompanying the bid and
any post-bid documentation submitted prior to the Notice of Award), the bonds, the
specifications and the drawings, together with all amendments, modifications and
supplements issued on or after the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the Contract
documents as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for
the completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as
specified differently.

Defective - An adjective which when modifying the work refers to work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract documents, or
does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract documents, or has been damaged prior to
Project Representative's recommendation of final payment (unless responsibility for
the protection thereof has been assumed by Owner).

Discretionary — Payment for all work that shall be made only at the Owner’s
discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications.

Drawings - The drawings which show the character and scope of the Work to be
performed and which have been prepared or approved by Engineer and are
referred to in the bidding and Contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it
becomes effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other Contractor caused by events or circumstances
such as, but not limited to, acts of God or of the public enemy, fires, floods, freight
embargoes, acts of government other than Owner or epidemics. Labor disputes
and above average rainfall shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the
Work.
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Field Order - A written order issued by Project Representative which orders minor
changes in the Work, but which does not involve a change in the Contract price or
the Contract time.

Inexcusable Delay - Any delay caused by events or circumstances within the control
of the Contractor, such as inadequate crewing, slow submittals, etc., which might
have been avoided by the exercise of care, prudence, foresight, or diligence on the
part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the
available total float or slack time and not necessarily preventing completion of the
Work within the Contract time.

Notice of Award - The written notice to the successful bidder stating Award has
been approved by the Board of County Commissioners; or by the Purchasing
Official in accordance with Manatee County Purchasing Code of Law, Chapter 2-26,
Manatee County Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low bidder stating
Award has been recommended with final Award to be authorized by the Board of
County Commissioners.

Notice to Proceed - Written notice by Owner (after execution of Contract) to
Contractor fixing the date on which the Contract time will commence to run and on
which Contractor shall start to perform ten (10) days from date of such notice
Contractor's obligations under the Contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by
Owner with Contractor to review the Work schedules, to establish procedures for
handling shop drawings and other submissions, for processing periodical pay
estimates, and such other matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and
exceeding the total float available in the progress schedule, thus preventing
completion of the Work within the Contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate
that individual components of the work have been properly constructed and do
operate in accordance with the Contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the Contract
documents may be the whole or a part as indicated elsewhere in the Contract
documents.

Project Representative - The authorized representative of Owner who is assigned to
the project or any part thereof.
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Schedule of Values — Unit Prices shall be established for this Contract by the
submission of a schedule of values. The Contractor shall submit a Schedule of Values
within ten days of Notice to Proceed date. The Schedule shall include quantities and
prices of items equaling the Total Bid Price and will subdivide the Work into components
parts in sufficient detail to serve as the basis for progress payments during construction.
Such prices will include an appropriate amount of overhead and profit applicable to
each item of Work. Upon request of the County, the Contractor shall support the values
with data which will substantiate their correctness.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
which are specifically prepared by or for Contractor to illustrate some portion of the
Work and all illustrations, brochures, standard schedules, performance charts,
instructions, diagrams and other information prepared by a supplier and submitted
by Contractor to illustrate material or equipment for some portion of the Work.

Specifications - Those portions of the Contract documents consisting of written
technical descriptions of materials, equipment, construction systems, standards and
workmanship as applied to the Work and certain administrative details applicable
thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor
or with any other subcontractor for the performance of a part of the Work at the site.
Such person or firm has contractual relations with the Contractor, not with the
Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to
the point when, in the opinion of the Engineer as evidenced by Engineer's definitive
certificate of Substantial Completion, it is sufficiently complete in accordance with
Contract documents so that the work can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to
whom an award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes,
vaults, tanks, tunnels or other such facilities or attachments and any encasement
containing such facilities which have been installed underground to furnish any of
the following services or materials: electricity, gases, steam, liquid petroleum
products, telephone or other communications, cable television, sewage and
drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract documents. Work is the result
of performing services, furnishing labor and furnishing and incorporating materials
and equipment into the construction, all as required by the Contract documents.
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Work Directive Change - A written directive to Contractor, issued on or after the
effective date of the Agreement and signed by Owner and recommended by Project
Representative ordering an addition, deletion or revision in the Work, or responding
to differing or unforeseen physical conditions under which the Work is to be
performed or to emergencies.

A work directive change may not change the Contract price or the Contract time; but
is evidence that the parties expect that the change directed or documented by a
work directive change will be incorporated in a subsequently issued change order
following negotiations by the parties as to its effect, if any, on the Contract price or
Contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the Contract documents by days,
it will be computed to exclude the first and include the last day of such period. If the
last day of any such period falls on a Saturday or Sunday or legal holiday, such day
will be omitted from the computation.

2.1 The Contractor must submit a proposed schedule of the Work at the
preconstruction conference. The purpose of this schedule is to enable the
Owner to govern the Work, to protect the functions of the local government
and its citizens and to aid in providing appropriate surveillance. The Owner
shall have the right to reschedule work provided such rescheduling is in
accord with the remainder of terms of the Contract. The schedule shall
show, as a minimum, the approximate dates on which each segment of the
work is expected to be started and finished, the proposed traffic flows during
each month, the anticipated earnings by the Contractor for each month and
the approximate number of crews and equipment to be used. The Owner,
after necessary rescheduling and obtaining additional information for specific
purposes, shall review and approve the schedule. The Contractor shall also
forward to the Owner, as soon as practicable after the first day of each
month, a summary report of the progress of the various parts of the work
under the Contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the
summary report, the Contractor shall submit any necessary revisions to the
original schedule for the Owner’s review and approval. In addition, more
detailed schedules may be required by the Owner for daily traffic control.

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The Contract time will commence at the
time specified in such notice. Contractor shall start to perform the Work on
the date specified in the Notice to Proceed, but no work shall be done at the
site prior to the date on which the Contract time commences to run.
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2.3 If at any time the materials and appliances to be used appear to the Owner
as insufficient or improper for securing the quality of work required or the
required rate of progress, the Owner may order the Contractor to increase
his efficiency or to improve the character of his work and the Contractor shall
conform to such an order. The failure of the Owner to demand any increase
of such efficiency of any improvement shall not release the Owner from his
obligation to secure the quality of work or the rate of progress necessary to
complete the Work within the limits imposed by the Contract. The Owner
may require the Contractor to remove from the Work such employees as the
Owner deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the Work is deemed to be
contrary to the Owner’s interest.

2.4  The Owner reserves the right to let other Contracts in connection with this
Work. The Contractor shall afford other Contractors reasonable opportunity
for the introduction and storage of their materials and execution of their
Work, and promptly connect and coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1  The Contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The Contract documents are
complementary; what is called for by one is as binding as if called for by all.
The Contract documents will be construed in accordance with the laws and
ordinances of the State of Florida and Manatee County.

Should a conflict exist within the Contract documents, the precedence in
ascending order of authority are as follows: 1) Standard Printed Contract
Documents, 2) Special Conditions, 3) General Conditions and 4) Drawings.,
Note: Computed dimensions shall govern over scaled dimensions.

3.2 ltis the intent of the Contract documents to describe a functionally complete

project (or part thereof) to be constructed in accordance with the Contract
documents. Any work, materials or equipment that may reasonably be
inferred from the Contract documents as being required to produce the
intended result will be supplied whether or not specifically called for. When
words which have a well-known technical or trade meaning are used to
describe work, materials, or equipment, such words shall be interpreted in
accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to
the laws or regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of
opening of bids, except as may be otherwise specifically stated.
However, no provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in the Contract
documents) shall be effective to change the duties and responsibilities of
Owner, Contractor or Engineer, or any of their agents or employees from
those set forth in the Contract Documents
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3.3 The Contract documents may be amended to provide for additions, deletions
and revisions in the Work or to modify the terms and conditions thereof in
one or more of the following ways:

3.3.1 Formal Written Amendment

3.3.2 Change Order
3.3.3 Administrative Contract Adjustment (ACA)

3.34 Work Directive Change

3.4 In addition, the requirements of the Contract documents may be
supplemented and minor variations and deviations in the Work may be
authorized in one or more of the following ways:

3.4.1 Discretionary Work — Field Directive
3.4.2 Engineer's Approval of a Shop Drawing or Sample.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1 Contractor shall keep on the Work at all times during its progress a
competent resident superintendent; who shall be the Contractor's
representative at the site and shall have authority to act on behalf of
Contractor. All communications given to the superintendent shall be as
binding as if given to Contractor.

4.2  Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
documents. Contractor shall at all times maintain good discipline and order
at the site. Except in connection with the safety or protection of persons or
the Work or property at the site or adjacent thereto and except as otherwise
indicated in the Contract documents, all Work at the site shall be performed
during regular working hours and Contractor will not permit overtime work or
the performance of work on Saturday, Sunday or legal holiday without
Owner’'s written consent given after prior notice to Engineer (at least 72
hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the
Owner for any overtime work which may be authorized. Such
additional engineering charges shall be a subsidiary obligation of
Contractor and no extra payment shall be made by Owner on account
of such overtime work. At Owner’'s option, overtime costs may be
deducted from Contractor's monthly payment request or Contractor's
retainage prior to release of final payment.

F:\WORD DOCUMENTS\MFB\MSO Property and Evidence Project\12-1882CD MSO Storage Electrical\12-1882CD MSO Storage
Electrical.doc 00700-7



IFB#12-1882CD
4.3 Unless otherwise specified, Contractor shall furnish and assume full
responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary facilities, temporary
facilities and all other facilities and incidentals necessary for the furnishing,
performance, testing, start-up and completion of the Work.

4.4  All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract documents. If required by Engineer,
Contractor shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials
and equipment shall be applied, installed, connected, erected, used, cleaned
and conditioned in accordance with the instruction of the applicable supplier
except as otherwise provided in the Contract documents.

4.5  Contractor shall be fully responsible to Owner for all acts and omissions of
the subcontractors, suppliers and other persons and organizations
performing or furnishing any of the Work under a direct or indirect Contract
with Contractor just as Contractor is responsible for Contractor's own acts
and omissions. Nothing in the Contract Documents shall create any
contractual relationship between Owner or Engineer and any such
subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of Owner to pay or to see to the payment of any
monies due any such subcontractor, supplier or other person or organization.

4.6 Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when
necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of
the Work.

4.7  During the progress of the Work, Contractor shall keep the premises free
from accumulation of waste materials rubbish and other debris resulting from
the Work. At the completion of the Work, Contractor shall remove all waste
materials, rubbish and debris from and about the premises as well as all
tools, appliances, construction equipment and machinery and surplus
materials and shall leave the site clean and ready for occupancy by Owner.
Contractor shall restore to original conditions all property not designated for
alteration by the Contract Documents.

4.8  Contractor shall not load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall Contractor subject any
part of the Work or adjacent property to stresses or pressures that will
endanger it.

4.9  Safety and Protection: Contractor shall comply with the Florida Department
of Commerce Safety Regulations and any local safety regulations.
Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. Contractor
shall take all necessary precautions for the safety of and shall provide the
necessary protection to prevent damage, injury or loss to:
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4.9.1 all employees on the work and other persons and organizations who
may be affected thereby;

4.9.2 all the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

4.9.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and
underground facilities not designated for removal, relocation or
replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations of any public
body having jurisdiction for the safety of persons or property or to protect
them from damage, injury or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall provide and
maintain all passageways, guard fences, lights and other facilities for the
protection required by public authority or local conditions. Contractor shall
provide reasonable maintenance of traffic way for the public and preservation
of the Owner’s business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the
work shall continue until such time as all the work is completed.

4.10 Emergencies: In emergencies affecting the safety or protection of persons or
the Work or property at the site or adjacent thereto, Contractor, without
special instruction or authorization from Engineer or Owner, is obligated to
act to prevent threatened damage, injury or loss. Contractor shall give
Owner prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract documents have been
caused thereby. If Owner determines that a change in the Contract
documents is required because of the action taken in response to an
emergency, a work directive change or change order will be issued to
document the consequences of the changes or variation.

4.11 For substitutes not included with the bid, but submitted after the effective
date of the Agreement, Contractor shall make written application to Engineer
for acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general
design, be similar and of equal substance to that specified and be suited to
the same use as that specified.

The application will also contain an itemized estimate of all costs and delays
or schedule impacts that will result directly or indirectly from review,
acceptance and provisions of such substitute, including costs of redesign and
claims of other Contractors affected by the resulting change, all of which will
be considered by the Engineer in evaluating the proposed substitute.
Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision,
Owner/Engineer and Contractor shall have access to any available float time
in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective
date of the agreement, are accepted and are less costly than the originally
specified materials or equipment, then the net difference in cost shall be
credited to the Owner and an appropriate change order executed.
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4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract documents,
Contractor may furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
Engineer if Contractor submits sufficient information to allow
Engineer to determine that the substitute proposed is equivalent to
that indicated or required by the Contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate
each proposed substitute. Engineer will be the sole judge of
acceptability and no substitute will be ordered, installed or utilized
without Engineer's prior written acceptance which will be evidenced
by either a change order or an approved shop drawing. Owner may
require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any substitute.

4.11.3 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs
resulting from any delays in the work while the substitute was
undergoing review.

4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter
boards for structures, grade lines and other materials and supplies and shall
set construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper
prosecution of the construction work. Where rights-of-way, easements,
property lines or any other conditions which make the lay-out of the project or
parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the State of Florida for lay-out and
staking. These stakes and marks shall constitute the field control by and in
accord with which the Contractor shall govern and execute the Work.
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The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards
become destroyed or disturbed, they will be immediately and accurately
replaced by the Contractor.

4.13 The Contractor has, by careful examination, satisfied himself as to the nature
and location of the work and all other matters which can in any way affect the
work under this Contract, including, but not limited to details pertaining to
boring, as shown on the drawings, are not guaranteed to be more than a
general indication of the materials likely to be found adjacent to holes bored
at the site of the work, approximately at the locations indicated. The
Contractor shall examine boring data, where available, and make his own
interpretation of the subsoil investigations and other preliminary data, and
shall base his bid on his own opinion of the conditions likely to be
encountered. In no event shall an extension of time be considered for any
conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings
and in keeping with the contact documents. No verbal agreement or
conversation with any officer, agent or employee of the Owner, before or
after the execution of this Contract, shall affect or modify any of the terms or
obligations herein contained.

4.14 If the Contractor, in the course of the Work, finds that the drawings and/or
Contract Documents cannot be followed, he shall immediately inform the
Owner in writing, and the Owner shall promptly check the accuracy of the
information. Any work done after such discovery, until any necessary
changes are authorized, will be done at the Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1 Owner shall furnish the data required of Owner under the Contract
documents promptly and shall make payments to the Contractor within a
reasonable time {no more than twenty (20) days} after the Work has been
accepted by the Owner. The form of all submittals, notices, change orders
and other documents permitted or required to be used or transmitted under
the Contract documents shall be determined by the Owner/Engineer.
Standard County forms shall be utilized.

5.2  The Owner shall provide the lands upon which the Work under this Contract
is to be done, except that the Contractor shall provide all necessary
additional land required for the erection of temporary construction facilities
and storage of his materials, together with right of access to same.

5.3 The Owner shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not
be deemed an acceptance of any work not completed in accordance with the
Contract Documents.
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ARTICLE 6 - CHANGES IN THE WORK

6.1  Without invalidating the Agreement and without notice to any surety, Owner
may, at any time, order additions, deletions or revisions in the Work. These
will be authorized by a written amendment, a change order, or a work
directive change. Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be performed under the
applicable conditions of the Contract documents (except as otherwise
specifically provided).

6.2  Contractor shall not be entitled to an increase in the Contract price or an
extension of the Contract time with respect to any Work performed that is not
required by the Contract documents as amended, modified and
supplemented.

6.3 Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or
which may be required because of acceptance of defective Work.

6.4 At any time Engineer may request a quotation from Contractor for a
proposed change in the Work and within twenty-one (21) calendar days after
receipt, Contractor shall submit a written and detailed proposal for an
increase or decrease in the Contract price or Contract time for the proposed
change. Engineer shall have twenty-one (21) calendar days after receipt of
the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly
or indirectly from the proposed change. Unless otherwise directed, itemized
estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and
fees, and shall cover all Work involved in the change, whether such Work
was deleted, added, changed or impacted. Notwithstanding the request for
guotation, Contractor shall carry on the Work and maintain the progress
schedule. Delays in the submittal of the written and detailed proposal will be
considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

7.1 The Contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall
be at his expense without change in the Contract price.
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7.2  The Contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the Contract price
shall be based on written notice delivered by the party making the claim to
the other party. Notice of the amount of the claim with supporting data shall
be delivered within ten (10) days from the beginning of such occurrence and
shall be accompanied by claimant's written statement that the amount
claimed covers all known amounts (direct, indirect and consequential) to
which the claimant is entitled as a result of the occurrence of said event.

7.3  The value of any Work covered by a change order or of any claim for an
increase or decrease in the Contract price shall be determined in one (1) of
the following ways (at Owner’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
Contract documents, cost will be determined by application of such
unit prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee
for overhead and profit. (Contractor shall submit an itemized cost
breakdown together with supporting data.)

7.4  Either Owner or Contractor may make a claim for an adjustment in the
Contract price. The unit price of an item of unit price Work shall be subject to
re-evaluation and adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to
5% or more of the Contract price and the variation in the quantity
of the particular item of unit price Work performed by Contractor
differs by more than 15% from the estimated quantity of such item
indicated in the Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other
item of Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as
a result thereof; or

744 If Owner believes that the quantity variation entitles it to an
adjustment in the unit price; or

7.4.5 If the parties are unable to agree as to the effect of any such
variations in the quantity of unit price Work performed.
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ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1 Contract time may only be changed by a change order or a written
amendment. Any claim for an extension or shortening of the Contract time
shall be based on written notice delivered by the party making the claim to
the other party. Notice of the extent of the claim with supporting data shall
be delivered within fifteen (15) days from detection or beginning of such
occurrence and shall be accompanied by the claimant's written statement
that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

8.2 The Contract time will be extended in an amount equal to time lost due to
delays beyond the control of Contractor. Such delays shall include, but not
be limited to, acts or neglect by Owner or others performing additional work,
or to fires, floods, epidemics, abnormal weather conditions or acts of God.

8.3 All time limits stated in the Contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1 Contractor warrants (for a minimum period of three (3) years or as otherwise
stated herein) and guarantees to Owner that all Work will be in accordance
with the Contract documents and will not be defective; that Owner,
representatives of Owner, governmental agencies with jurisdictional interests
will have access to the Work at reasonable time for their observation,
inspecting and testing. (Contractor shall give Engineer timely notice of
readiness of the work for all required approvals and shall assume full
responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by
Owner.)

9.2 If any work (including work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation. Such uncovering shall
be at Contractor's expense unless Contractor has given Engineer timely
notice of Contractor's intention to cover the same and Engineer has not
acted with reasonable promptness in response to such notice. Neither
observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the Work in
accordance with the Contract documents.

9.3 Ifthe Work is defective, or Contractor fails to supply sufficient skilled workers,
or suitable materials or equipment, or fails to furnish or perform the Work in
such a way that the completed Work will conform to the Contract documents,
Owner may order Contractor to stop the Work, or any portion thereof and
terminate payments to the Contractor until the cause for such order has been
eliminated.
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Contractor shall bear all direct, indirect and consequential costs for
satisfactory reconstruction or removal and replacement with non-defective
Work, including, but not limited to fees and charges of engineers, architects,
attorneys and other professionals and any additional expenses experienced
by Owner due to delays to other Contractors performing additional Work and
an appropriate deductive change order shall be issued. Contractor shall
further bear the responsibility for maintaining schedule and shall not be
entitled to an extension of the Contract time and the recovery of delay
damages due to correcting or removing defective Work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the
Contract documents, or fails to comply with any other provision of the
Contract documents, Owner may correct and remedy any such
deficiency. To the extent necessary to complete corrective and
remedial action, Owner may exclude Contractor from all or part of the
site, take possession of all or part of the Work, Contractor's tools,
construction equipment and machinery at the site or for which Owner
has paid Contractor but which are stored elsewhere. All direct,
indirect and costs of Owner in exercising such rights and remedies will
be charged against Contractor in an amount approved as to
reasonableness by Engineer and a change order will be issued
incorporating the necessary revisions.

9.3.2 If within three (3) years after the date of completion or such longer
period of time as may be prescribed by laws or regulations or by the
terms of any applicable special guarantee required by the Contract
documents, any Work is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with Owner’'s
written instructions, either correct such defective Work or if it has been
rejected by Owner, remove it from the site and replace it with non-
defective Work. If Contractor does not promptly comply with the terms
of such instruction, Owner may have the defective Work
corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1 Owner may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor
shall be allowed an increase in the Contract price or an extension of the
Contract time, or both, directly attributable to any suspension if Contractor
makes an approved claim therefore.
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10.2 Owner may terminate the Contract if Contractor commences a voluntary
case under any chapter of the Bankruptcy Code or any similar action by filing
a petition under any other federal or state law relating to the bankruptcy or
insolvency; if a petition is filed against the Contractor under any chapter of
the Bankruptcy Code or similar relief under any other federal or state law; if
Contractor persistently fails to perform the Work in accordance with the
Contract documents; if Contractor disregards laws or regulations of any
public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the Contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one)
seven (7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the Work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to
Contractor for trespass or conversion); incorporate in the Work all
materials and equipment stored at the site or for which Owner has
paid Contractor but which are stored elsewhere, and finish the Work
as Owner may deem expedient. In such case, Contractor shall not be
entitled to receive any further payment beyond an amount equal to the
value of material and equipment not incorporated in the Work, but
delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the
Work exceed the unpaid balance of the Contract price, Contractor
shall pay the difference to Owner. Such costs incurred by Owner shall
be verified by Owner and incorporated in a change order; but in
finishing the Work, Owner shall not be required to obtain the lowest
figure for the Work performed. Contractor's obligations to pay the
difference between such costs and such unpaid balance shall survive
termination of the Agreement.

10.3 If, through no act or fault of Contractor, the Work is suspended for a period of
more than ninety (90) days by Owner or under an order of court or other
public authority, or Engineer fails to act on any application or fails to pay
Contractor any sum finally determined to be due; then Contractor may, upon
seven (7) days written notice to Owner terminate the Agreement and recover
from Owner payment for all Work executed, any expense sustained plus
reasonable termination expenses. In lieu of terminating the Agreement, if
Engineer has failed to act on any application of payment or Owner has failed
to make any payment as aforesaid, Contractor may upon seven (7) days
written notice to Owner, stop the Work until payment is made of all amounts
then due.
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ARTICLE 11 - CONTRACT CLAIMS

11.1 The rendering of a decision by Engineer with respect to any such claim,
dispute or other matter (except any which have been waived by the making
or acceptance of final payment) will be a condition precedent to any exercise
by Owner or Contractor of such right or remedies as either may otherwise
have under the Contract documents or by laws or regulations in respect of
any such claim, dispute or other matter. No action, either at law or at equity,
shall be brought in connection with any such claim, dispute or other matter
later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action
within said thirty (30) day period shall result in Engineer's decision being final
and binding on the Contractor. In no event may any such action be brought
after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

11.2 Before bringing any action in court pertaining to any claim, dispute or other
matter in question(s) arising out of or relating to the Contract documents or
the breach thereof, or Engineer's final decision, except for claims which have
been waived by the making and acceptance of final payment, the Contractor
shall first submit written notice(s) of Contract claims to the Purchasing Official
for a decision; within the earlier of sixty (60) days after the last date on which
the Contractor provided any goods or services required by the Contract or
after the date on which the Contractor knew or should have known such a
claim existed. The Manatee County Code of Law Section 2-26-63 Contract
Claims details the requirements and process for such a claim.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE —
DUTIES/RESPONSIBILITIES

12.1 Resident Project Representative is Engineer/Owner’s Agent, who will act as
directed by and under the supervision of the Engineer, and who will confer
with  Owner/Engineer regarding his actions. Resident Project
Representative's dealing in matters pertaining to the on-site Work shall, in
general, be only with the Owner/Engineer and Contractor and dealings with
subcontractors shall only be through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.2.1 Review the progress schedule, schedule of shop drawing
submissions and schedule of values prepared by Contractor and
consult with Owner/Engineer concerning their acceptability.

12.2.2  Attend preconstruction conferences. Arrange a schedule of
progress meetings and other job conferences as required in
consultation with Owner/Engineer and notify those expected to
attend in advance. Attend meetings and maintain and circulate
copies of minutes thereof.
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12.2.3 Serve as Owner/Engineer's liaison with Contractor, working
principally through Contractor's superintendent and assist him in
understanding the intent of the Contract documents. As requested
by Owner/Engineer, assist in obtaining additional details or
information when required at the job site for proper execution of
the Work.

12.2.4  Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and
notify Owner/Engineer of their availability for examination.

12.2.5 Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any Work requiring a shop
drawing or sample submission if the submission has not been
approved by the Owner/Engineer.

12.2.6  Conduct on-site observations of the Work in progress to assist
Owner/Engineer in determining if the Work is proceeding in
accordance with the Contract documents and that completed Work
will conform to the Contract documents.

12.2.7 Report to Owner/Engineer whenever he believes that any Work is
unsatisfactory, faulty or defective or does not conform to the
Contract documents, or does not meet the requirements of any
inspections, tests or approvals required or if Work has been
damaged prior to final payment; and advise Owner/Engineer when
he believes Work should be corrected or rejected or should be
uncovered of observation or requires special testing, inspection or
approval.

12.2.8  Verify that tests, equipment and system start-ups and operating
and maintenance instructions are conducted as required by the
Contract documents and in the presence of the required personnel,
and that Contractor maintains adequate records thereof; observe,
record and report to Engineer appropriate details relative to the
test procedures and start-ups.

12.2.9  Accompany Vvisiting inspectors representing public or other
agencies having jurisdiction over the project; record the outcome of
these inspections and report to Owner/Engineer.

12.2.10 Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the Contract documents.

12.2.11 Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with
recommendations to Owner/Engineer.
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12.2.12  Maintain at the job site orderly files for correspondence, reports of

job conferences, shop drawings and sample submissions,

reproductions of original Contract documents including all

addenda, change orders, field orders, additional drawings issued

subsequent to the execution of the Contract, Owner/Engineer's

clarifications and interpretations of the Contract documents,

progress reports and other project related documents.

12.2.13 Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list
of visiting officials and representatives or manufacturers,
fabricators, suppliers and distributors; daily activities, decisions,
observations in general and specific observations in more detail
as in the case of observing test procedures. Send copies to
Owner/Engineer.

12.2.14 Record names, addresses and telephone numbers of all
Contractors, subcontractors and major suppliers of materials and
equipment.

12.2.15  Furnish Owner/Engineer periodic reports as required of progress
of the Work and Contractor's compliance with the approved
progress schedule and schedule of shop drawing submissions.

12.2.16  Consult with Owner/Engineer in advance of scheduling major
tests, inspections or start of important phases of the Work.

12.2.17 Report immediately the occurrence of any accident.

12.2.18 Review applications for payment with Contractor for compliance
with the established procedure for their submission and forward
them with recommendations to Owner/Engineer, noting
particularly their relation to the schedule of values, Work
completed and materials and equipment delivered at the site, but
not incorporated in the Work.

12.2.19 During the course of the Work, verify that certificates,
maintenance and operations manuals and other data required to
be assembled and furnished by Contractor are applicable to the
items actually installed, and deliver this material to
Owner/Engineer for his review prior to final acceptance of the
Work.

12.2.20 Before Owner/Engineer issues a Certificate of Substantial
Completion, submit to Contractor a list of observed items requiring
completion or correction.

12.2.21 Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or
corrected.
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12.2.22  Verify that all items on final list have been completed or corrected
and make recommendations to Owner/Engineer concerning
acceptance.

12.3 Except upon written instructions of Owner/Engineer, Resident Project
Representative.

12.3.1 Shall not authorize any deviation from the Contract documents or
approve any substitute materials or equipment;

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set
forth in the Contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the
Work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of
construction unless such is specifically called for in the Contract
documents;

12.3.5 Shall not advise on or issue directions as to safety precautions
and programs in connection with the Work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in
part; and

12.3.7 Shall not participate in specialized field or laboratory tests.

ARTICLE 13 - APPRENTICES

13.1 If Successful Contractor employs apprentices, he shall be governed and
comply with the provisions of Florida State Statute 446.011.

NOTE: The form of all submittals, notices, change orders and other
documents permitted or required to be used or transmitted under the
Contract shall be determined by the Owner. Standard County forms
shall be utilized.

END OF SECTION
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SECTION 01100 - SUMMARY - 011100

PART 1 - GENERAL

11

1.2

1.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Project consists of renovations and additions to the Manatee
County Desoto Center Sheriff's Office Evidence Storage Area.

1. Project Location: Manatee County Desoto Center Sheriff's Office Evidence Stor-
age : 600 U.S. 301 W., Bradenton, FL 34205.

Owner: Manatee County Government

Owner’s Representative: Mr. Howard Leyo, 1112 Manatee Ave. W., Bradenton,
FL 34206. Phone: 941-749-3052, Fax: 941-749-3018

2.
3.

Engineer Identification: The Contract Documents, dated March 8, 2012, were prepared
by Jerry N. Zoller Architect, A.l.A., 914 14" Street W., Bradenton, FL 34205 and ATP
Engineering South, 1283 Tallevast Rd, Sarasota, FL 34243. All project documents
shall be transmitted and distributed by the Manatee County Purchasing Department.

Identification: The Contract Documents dated March 8,2012 were prepared for the pro-
ject by Jerry N. Zoller, A.l.LA. and ATP Engineering South.

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary, and what is required by the one shall be as binding as if required by
all. Performance by the Contractor shall be required only to the extent consistent with
the Contract Documents and reasonably inferable from them as being necessary to
produce the intended results. Dimensions shall be figures rather than determined by
scale or rule. In the event of a conflict or inconsistency among the Contract Docu-
ments, or between the Contract Documents and applicable codes, the Contractor shall
provide the greatest quantity, largest degree of safety, highest quality or most stringent
material or work.

The Work consists of renovations and additions. The Work consists of renovations and
additions to the HVAC, electrical systems, and gas piping for the generator.
The HVAC, Electrical, and Plumbing Work shall include: HVAC, dehumidifiers,

limited controls, electrical, power systems, lighting, piping and natural gas piping
systems, generator systems, system change outs and operational turnovers,
control interface, security conduits and required power for security devices (see
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power and systems plan), roof penetrations and curbs, wall penetrations, fire
stopping, lift or crane, and miscellaneous work. The fire alarm is not included in
the scope of work, this will be completed by the fire alarm contractor. The secu-
rity equipment, which is not in this scope of work, will be provided and installed
by a security contractor. This portion shall be completed in accordance with plans
and specifications by Jerry N. Zoller, A.l.A. and ATP Engineering South, dated
March 8, 2012.

2. Construction materials and processes are to be performed to have minimum impact
on the environment, using recycled materials to the greatest extent practicable, recy-
cling construction waste material where possible and disposing of non-recyclable
waste in an environmentally friendly manner.

CONTRACT
E. Bidder Qualifications:

a. Bidder shall be a Florida Licensed contractor (Electrical, General) with subcontractors
having the minimum of 5 years of experience of renovations of similar type facilities. Refer-
ences shall be supplied to the purchasing department with the bid documents. Contractors
shall meet all purchasing requirement for bonding, insurance, and security access for this fa-
cility. All individuals shall be cleared with the County prior to access to the facility.

F. Project will be constructed under a general construction contract.

1. Please provide a price breakdown for the base price:

a. The MSO switchgear with an 800A main rated Automatic Transfer
Switch. Panels and electrical systems for the building are included for
this bid. Alternate 1 is in the base bid: Add a 80kW/100kVA generator
with ATS switch for single panel — the generator will be provided by
the County. See all drawings for details.

b. Provide and install the mechanical systems per the specifications and
the drawings. See all drawings for details.

C. The fire alarm system is not included in this bid.

2. Separate lump sum pricing shall include:

a. Option 3: ATS and Switchgear for the Supervisor of Elections Area.

1.3 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections us-
ing the 16/ 48 -division format and CSI/CSC's "Master Format" numbering system.

1. Section Identification: The Specifications use section numbers and titles to help
cross-referencing in the Contract Documents. Sections in the Project Manual are
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in numeric sequence; however, the sequence is incomplete. Consult the table of
contents at the beginning of the Project Manual to determine numbers and
names of sections in the Contract Documents.

Specification Content: The Specifications use certain conventions for the style of lan-
guage and the intended meaning of certain terms, words, and phrases when used in
particular situations. These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appro-
priate. Words implied, but not stated, shall be inferred, as the sense requires.
Singular words shall be interpreted as plural, and plural words shall be inter-
preted as singular where applicable as the context of the Contract Documents
indicates.

2. Imperative mood and streamlined language are generally used in the Specifica-
tions. Requirements expressed in the imperative mood are to be performed by
Contractor. Occasionally, the indicative or subjunctive mood may be used in the
Section Text for clarity to describe responsibilities that must be fulfilled indirectly
by Contractor or by others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the con-
text, are implied where a colon (:) is used within a sentence or phrase.

b. The word “comparable” shall mean of same quality and performance and
not change any items within the design or construction of the project. If the
system or component changes the electrical, structural, mechanical, fire, or
architectural, the unit is not comparable.

1.4.1 USE OF PREMISES- Refer to Division 1 Section 01500 for any additional information.

A.

General: During the construction period, the Contractor shall limit his use of premises
for construction operations to within the construction limits indicated or established by
the Owner/ County. Any required work noted outside those limits of construction shall
be coordinated with the Owner for safety and security prevention.

Use of the Site: Limit the use of the premises to work in areas indicated. Confine op-
erations to areas within the contract limits indicated. Do not disturb portions of the site
beyond areas in which work is indicated. Confine Construction operations to the des-
ignated floors and areas during weekdays under normal business hours as dictated
by the Owner’'s Representative.

All personnel shall be cleared with the County facility personnel to the project site
area.

Driveways, walkways, and entrances: Keep driveways, loading areas, and entrances
serving premises clear and available to the Owner, Owner’'s Employees, and emer-
gency vehicles at all times. Do not use these areas for parking or storage of materi-
als.

1. Schedule deliveries to minimize use of driveways and entrances by construction
operations. Hours and Notification of delivery of product. Deliveries shall be

01100-3



Manatee County Desoto Center
Sheriff's Office Evidence Storage

F.

G.

scheduled with Mr. Randy Siebert (941)-737-3012(Manatee County Maintenance
Department), they may occur during regular scheduled hours.

Schedule deliveries to minimize space and time requirements for storage of ma-
terials and equipment on site.

Locate Contractor parking and staging areas as directed by the Owner’s Repre-
sentative and personnel.

Hours of Operations for Contractors as specified by the Owner’'s Representative:
7:00 A.M. to 5:00 P.M., Monday through Friday, excluding County Holidays.

Condition of existing Building: Maintain portions of the existing building affected by
construction operations. Repair damage caused by construction operations.

Contractor may use restroom facilities in the existing building.

Contractor may use existing electrical power outlets at no charge.

1.5 Coordination with Occupants:

A. Full Owner Occupancy: Owner will occupy site and existing building during the entire

construction period. Cooperate with the Owner’'s Representative during the construction
operations to minimize conflicts and facilitate Owner usage. Perform the work so not to
interfere with the Owner’s day-to-day operations. Maintain existing exits.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or

used facilities. Do not close or obstruct walkways, corridors, or other occupied or
used facilities with out written permission from the Owner’s Representative.

Notify the Owner’s Representative not less than 72 hours in advance of activities
that will affect the Owner’s Operations.

The Contractor shall provide construction waste collection service. Contractor
shall not use the Owner’s waste receptacles for construction waste.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01150 - REMODELING PROCEDURES - 020500

PART 1 - GENERAL

11

A.

1.2

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

Remove designated building equipment and fixtures.

Remove designated partitions and components.

Cap and identify utilities.

PROTECTION

Conduct demolition to minimize interference with adjacent building areas. Maintain
protected egress and access at all times.

Prevent movement or settlement of structures. Provide and place bracing or shoring
and be responsible for safety and support of structure. Assume liability for such
movement, settlement, damage, or injury.

Cease operations and notify the Project Manager and Engineer immediately, if safety
of structure appears to be endangered. Take precautions to support structure properly.
Do not resume operations until safety is restored.

Provide, erect and maintain temporary barriers and security devices.

EXISTING SERVICES

Arrange and pay for disconnecting, removing and capping utility services within areas
of demolition. Disconnect and stub off.

Place markers to indicate location of disconnected services. Identify service lines and
capping locations on project record documents.

PART 2 - PRODUCTS (Not Used)

2.1

MATERIALS (Not Applicable)

PART 3 - EXECUTION

REMODELING PROCEDURES 1
01150-1
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3.1

A.

3.2

3.3

PREPARATION
Erect weatherproof closures for exterior openings.
Protect existing items which are not indicated to be altered.

Locate guard rails in stairwells and around open shafts to protect workers. Post clearly
visible warning signs.

DEMOLITION

Demolish in an orderly and careful manner as required to accommodate new work,
including that required for connection to the existing building.

Except where noted otherwise, immediately remove demolished materials from site.

Remove materials to be reinstalled or retained in a manner to prevent damage. Store
and protect.

Repair all demolition performed in excess of that required, at no cost to the Owner.

Remove and promptly dispose of contaminated, vermin infested or dangerous
materials encountered.

Remove demolished materials, tools and equipment from site as work progresses.
Upon completion of work, leave site in a condi