IFB#12-1811-DS

INVITATION FOR BID
IFB #12-1811-DS

ANNA MARIA WATER LINE REPLACEMENT PHASES 24 AND 25

Manatee County, a political subdivision of the State of Florida, (hereinafter
the "County") will receive sealed bids from individuals, corporations,
partnerships, and other legal entities organized under the laws of the State of
Florida or authorized to conduct business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an Information Conference will be held
on June 21, 2012 @ 2:00 PM at the Manatee County Public Works
Department, Pro;ect Management Division, (Conference Room A)
located at 1022 26" Avenue East, Bradenton, FL 34208.

Attendance is not mandatory, but is highly encouraged.

Article B. 05, page 00020-2; Inspection of Site — All potential Contractors,
it is mandatory that a site visit be performed at each location to familiarize
yourselves with the full scope of the construction site. All potential
contractors are to acknowledge in Section 00300, Bid Form page 00300-1.

A site inspection is a requirement to submit a Bid.

DEADLINE FOR CLARIFICATION REQUESTS: July 10, 2012 at 3:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: July 19, 2012 at 2:00 pm
Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL

34205

Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:

Donna M. Stevens (941) 749-3045
donna. stevens@mvmanatee org

AUTHORIZED FOR RELEASE:




IFB#12-1811-DS

Table of Contents

00010 Information to Bidders..............coooiiiiiiiiiiiii e 00010-2-11
00020 Basis Of AWAI..........ccoeriiiieeieee ettt e e ens 00020-1-2
00030 Terms and ConditioNs.............coceeiiiiiiiiiiiiii e 00030-1-9
00100 Bid SUMMAIY ....ooiiiiiiiiitiiiieee ettt e e e e e e e s e e e e e e e e s e e s seasaneeeneraanes 00100-1-4
00150 Manatee County Local Preference ..........ccccoovviiiiiie e, 00150-1-4
00300 Bid FOIM ..ot 00300-1-8
00430 Contractor's QUESLIONNAINe .............ccoeviiiieiniiii e 00430-1-4
00491 Certification FOIM ........ociiiiiiiiiee e 00491-1-2
00500 Form of AGre€mMENt...........ccoviiiiiiiiiieiiee e 00500-1-4
00700 General ConditioNS ............eeiiriiiiiiiii e 00700-1-21
PIAN St ... oo 17 pages
ApprovedFDOTPermitph25...........ooiiie e 7 pages
ApprovedFDOTPEermitPh24 ..o 8 pages
ApprovedFDOTPermit DWGPh25 .........cooiiie e 1 page
AMIWaterPermitph21t025PIans ... 9 pages
AMIWaterPermitph21t025part ... 10 pages
Contract Documents dated April 2011 ... 172 pages

S:\IFB#12-1811-DS Anna Maria Water Line Replacement Phases 24 and 25 0010-2



IFB#12-1811-DS

SECTION 00010
INFORMATION TO BIDDERS

A.01 OPENING LOCATION
These bids will be publicly opened at Manatee County Purchasing, 1112
Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of
County officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have their bid delivered to the Manatee
County Purchasing Division for receipt on or before the stated time and date. If a
bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the
Purchasing Division. Bids delayed by mail shall not be considered, shall not be
opened at the public opening, and arrangements shall be made for their return at
the respondent’s request and expense.

A.02 SEALED & MARKED
One original and two copies of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #12-1811-DS, Anna Maria

Water Line Replacement Phases 24 and 25 with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

A.03 SECURING OF DOCUMENTS

Complete individual copies of the bidding documents for the project and/or products
can be obtained free of charge at the Manatee County Public Works Department
located at: 1022 26" Avenue East, Bradenton, FL 34208; or by calling the phone
number 941-708-7450 extension 7327 or 7334. Documents may be obtained
between the hours of 8:00 AM to 4:00 PM Monday through Friday with exception of
holidays. Complete set of the bidding document must be used in preparing bids.
The County assumes no responsibility for errors and misinterpretations resulting
from the use of incomplete sets of bidding documents.

A.04 BID DOCUMENTS
Bids on http://www.mymanatee.org, Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under
“Bids.” You may view and print these files using Adobe Acrobat software. You may
download a free copy of this software (Adobe) from the County's web page if you do
not have it.
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A.04 BID DOCUMENTS (continued)
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link
to that service, http://www.DemandStar.com, is provided on this website under the
Tab “DemandStar’. Participation in the DemandStar system is not a requirement
for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven (7) calendar days
prior to the effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING
THEIR BID, TO CONTACT THE MANATEE COUNTY PURCHASING DIVISION
(see contact information on page one of this document) TO DETERMINE IF
ADDENDA WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR
BID .

A.05 MODIFICATION OF BID SPECIFICATIONS
If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the specifications. The County is not obligated to make any
changes to the bid specifications. Unless an addendum is issued, the bid
specifications shall remain unaltered. Bidders must fully comply with the bid
specifications, terms, and conditions.

A.06 DEADLINE FOR CLARIFICATION REQUESTS
July 10, 2012 at 3:00 PM shall be the deadline to submit all inquiries, suggestions,
or requests concerning interpretation, clarification or additional information
pertaining to the Invitation for Bids to the Manatee County Purchasing Division.

This deadline has been established to maintain fair treatment for all potential
bidders, while maintaining the expedited nature of the Economic Stimulus that the
contracting of this work may achieve.

A.07 CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation For Bid documents and shall judge all
matters relating to the adequacy and accuracy of such documents. Any inquiries,
suggestions or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids shall be made through the Manatee
County Purchasing Division. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The
issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.

S:\\IFB#12-1811-DS Anna Maria Water Line Replacement Phases 24 and 25 00010-4



IFB#12-1811-DS

A.07 CLARIFICATION & ADDENDA (continued)

If any addenda are issued to this Invitation for Bid, the County will broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web
service, and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to_submitting their bid, to contact Manatee County Purchasing (see
contact on page 1) to determine if addenda were issued and to make such addenda
a part of their bid.

A.08 LOBBYING

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation For Bid. This prohibition begins with the
issuance of any Invitation For Bid, and ends upon execution of the final Contract or
when the invitation has been canceled. Violators of this prohibition shall be subject
to sanctions as provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact
shall be issued by the Purchasing Division, in writing.

A.09 UNBALANCED BIDDING PROHIBITED
Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices. However, where in the opinion of the
County such variation does not appear to be justified, given bid specifications and
industry and market conditions, the bid will be presumed to be unbalanced.
Examples of unbalanced bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item
unit costs.

3. Bids where the unit costs offered are in excess of or below reasonable
cost analysis values.

In the event the County determines that a bid is presumed unbalanced, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the bid. The County reserves the right to reject as
non-responsive any presumptive unbalanced bids where the bidder is unable to
demonstrate the validity and/or necessity of the unbalanced unit costs.
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A.10 FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities that occur early in the
project schedule such as mobilization, clearing and grubbing; or maintenance of
traffic that are substantially higher than pricing of competitive bidders within the
same portion of the project schedule, will be presumed to be front end loaded. Front
end loaded bids could reasonably appear to be an attempt to obtain unjustified early
payments creating a risk of insufficient incentive for the Contractor to complete the
work or otherwise creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it
will request the opportunity to, and reserves the right to, review all source quotes,
bids, price lists, letters of intent, etc., which the bidder obtained and upon which the
bidder relied upon to develop the pricing or acquisition timing for these bid items.
The County reserves the right to reject as non-responsive any presumptive front
end loaded bids where the bidder is unable to demonstrate the validity and/or
necessity of the front end loaded costs.

A.11 WITHDRAWAL OF OFFERS

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening
of a solicitation may be withdrawn by written notice from the bidder submitting the
offer. This request must be received in the office designated for receipt of offers in
the solicitation document prior to the time set for delivery and opening of the offers.
A copy of the request shall be retained and the unopened offer returned to that
vendor. b) After the responses to a solicitation are opened or a selection has been
determined, but before a Contract is signed, a vendor alleging a material mistake of
fact may be permitted to withdraw their offer if the mistake is clearly evident on the
solicitation document or the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

A.12 IRREVOCABLE OFFER
Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period
of ninety (90) days to sell to Manatee County the goods or services set forth in the
attached specifications until one or more of the bids have been duly accepted by the
County.

A.13 BID EXPENSES
All expenses for making bids to the County are to be borne by the bidder.
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A.14 RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For
all items combined, the bid of the lowest responsive, responsible bidder will be
accepted, unless all bids are rejected. The lowest responsible bidder shall mean
that bidder who makes the lowest bid to sell goods and/or services of a
quality which conforms closest to or most exceeds the quality of goods and/or
services set forth in the attached specifications or otherwise required by the County,
and who is fit and capable to perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material
respects to the requirements set forth in the Invitation For Bid. To be a responsible
bidder, the bidder shall have the capability in all respects to perform fully the
Contract requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance. Also, the County reserves the right to make such investigation as it
deems necessary to determine the ability of any bidder to furnish the service
requested. Information the County deems necessary to make this determination
shall be provided by the bidder. Such information may include, but shall not be
limited to current financial statements, verification of availability of equipment and
personnel, and past performance records.

A.15 APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Code of Laws as amended. Any actual or prospective
bidder who is aggrieved in connection with the solicitation or award of a Contract
may protest to the Board of County Commissioners of Manatee County as required
in Manatee County Code of Laws.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to
the scheduled opening date of this bid, unless the aggrieved person did not know
and could not have been reasonably expected to have knowledge of the facts giving
rise to such protest prior to the scheduled opening date of this bid. The protest shall
be submitted within seven (7) calendar days after such aggrieved person knows or
could have reasonably been expected to know of the facts giving rise thereto.

A.16 COLLUSION
By offering a submission to this Invitation For Bid, the bidder certifies that he has
not divulged, discussed or compared their bid with any other bidder, and has not
colluded with any other bidder or parties to this bid whatsoever. Also, bidder
certifies, and in the case of a joint bid each party thereto certifies as to their own
organization, that in connection with this bid:
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A.16 COLLUSION (continued)

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement for the purpose of
restricting competition, as to any matter relating to such prices and/or cost
data, with any other bidder or with any competitor;

b. any prices and/or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder,
prior to the scheduled opening, directly or indirectly to any other bidder or to
any competitor,;

c. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition; ‘

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any
interest in this bid or in the Contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
Contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

A.17 CODE OF ETHICS

With respect to this bid, if any Bidder violates, directly or indirectly, the ethics
provisions of the Manatee County Purchasing Code and/or Florida criminal or civil
laws related to public procurement, including but not limited to Florida Statutes
Chapter 112, Part I, Code of Ethics for Public Officers and Employees, such Bidder
will be disqualified from eligibility to perform the work described in this Request for
Bid, and may also be disqualified from furnishing future goods or services to, and
from submitting any future bids or bids to supply goods or services to, Manatee
County.

By submitting a bid, the Bidder represents to the County that all statements made
and materials submitted are truthful, with no relevant facts withheld. If a Bidder is
determined to have been untruthful in its bid or any related presentation, such
Bidder will be disqualified from eligibility to perform the work described in this
Request for Bid, and may also be disqualified from furnishing future goods or
services to, and from submitting any future bids to supply goods or services to,
Manatee County.

A.18 BID FORMS

Bids must be submitted on attached County forms, although additional pages may
be attached. Bidders must fully complete all pages of the Bid Forms. Bid
Forms must be executed by an authorized signatory who has the legal
authority to make the offer and bind the company. Bidders must fully comply
with all bid specifications, terms and conditions. Failure to comply shall result
in Contract default, whereupon, the defaulting vendor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the
County.
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A.19 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

>
o

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list
following a conviction for a public entity crime, as that term is defined in Florida
Statute § 287.133, may not submit a bid, proposal, or reply on a Contract to provide
any goods or services to a public entity; may not submit a bid, proposal, or reply on
a Contract with a public entity for the construction or repair of a public building or
public work; may not submit bids, proposals or replies on leases of real property to
a public entity; may not be awarded or perform work as a Contractor, supplier,
subcontractor, or consultant under a Contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided
in Florida Statute § 287.017 for CATEGORY TWO for a period of thirty-six (36)
months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any Contract to any
person or entity who/which has, within the past 5 years, been convicted of, or
admitted to in court or sworn to under oath, a public entity crime or of any
environmental law that, in the reasonable opinion of the purchasing official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible matter. To insure compliance with the foregoing,
the Code requires all persons or entities desiring to Contract with the County to
execute and file with the purchasing official an affidavit, executed under the pain
and penalties of perjury, confirming that person, entity and any person(s) affiliated
with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with the County. In the case of a business entity other than a
partnership or a corporation, such affidavit shall be executed by an authorized agent
of the entity. In the case of a partnership, such affidavit shall be executed by the
general partner(s). A Public Contracting and Environmental Crimes Certification are
attached for this purpose.

A.21 DISCOUNTS
Any and all discounts must be incorporated in the prices contained in the bid and
not shown separately. The prices as shown on the bid form shall be the price used
in determining award.

TAXES
Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-6);
therefore, the vendor is prohibited from delineating a separate line item in his bid for
any sales or service taxes. Nothing herein shall affect the vendor's normal tax
liability.

>
N
N
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A.23 DESCRIPTIVE INFORMATION

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this Contract shall be new and of
the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting
competition.

A.24 AMERICANS WITH DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County's functions including one's
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an Information Conference or
Bid Opening should contact the person named on the first page of this bid
document at least twenty-four (24) hours in advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title
15, Part 8 of the Code of Federal Regulations, Manatee County hereby notifies all
prospective offerors that they will affirmatively ensure minority business enterprises
will be afforded full opportunity to participate in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an award of contract.

>
N
3]

MBE/WBE

The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be
directly accessed at: http://www.osd.dms.state.fl.us/iframe.htm

>
N
[e)]

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

A.27 MATHEMATICAL ERRORS
In the event of multiplication/extension error(s), the unit price shall prevail. In the
event of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to
additional evaluation.
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A.28 DISCLOSURE
Upon receipt, all inquiries and responses to inquiries related to this Invitation For
Bid becomes “Public Records”, and shall be subject to public disclosure consistent
with Chapter 119, Florida Statues.

Bids become subject to disclosure 30 days after the Opening or if a notice of
intended award decision is made earlier than this time as provided by Florida
Statute 119.071(1) (b). No announcement or review of the offer shall be conducted
at the public opening. If the County rejects all offers and concurrently notices its
intent to reissue the solicitation, initial offers are exempt until the County provides
notice of its intended decision, or 30 days after the opening of the new offers.

Based on the above, Manatee County will receive bids at the date and time stated,
and will make public at the opening the names of the business entities of all that
submitted an offer and any amount presented as a total offer without any verification
of the mathematics or the completeness of the offer. Upon the expiration of the
statutory term for exemption the actual documents may be inspected or copied.
When County staff have completed a mathematic validation and inspected the
completeness of the offers, tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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SECTION 00020
BASIS OF AWARD

B.01 BASIS OF AWARD

Award shall be to the responsive, responsible bidder meeting specifications and
having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for Bid
“B”, for the requirements listed on the Bid Form for the Work as set forth in this
Invitation For Bid. Bid Prices shall include costs for furnishing all labor, equipment
and/or materials for the completion of the Work in accordance with and in the
manner set forth and described in the Contract Documents to the County's
satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total
Bid Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two equal low, responsible, responsive bids are received, award goes to
the bid of the local bidder.

B.02 SUBCONTRACTORS
Subcontractors shall be bound by the terms and conditions of this Contract insofar
as it applies to their Work, but this shall not relieve the prime Contractor from the full
responsibility of the County for the proper completion of all Work to be executed
under this Contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.
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B.03 QUALIFICATIONS OF BIDDERS

Each bidder must possess all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The bidding Contractor
(company supplying the bid) shall be certified in Florida as either a_Certified
General Contractor or_an _Underground Utility Contractor holding an an_active
valid Florida license and have a minimum of five (5) years experience
performing the same type of work.

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five (5) days of County's request, written evidence such as financial
data; previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid, a
completed Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the County.

B.04 PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within ten (10) days thereafter, successful Bidder
shall sign and deliver the required number of counterparts of the Agreement with
any other required documents to County. (Note: Contract must be approved in
accordance with the Manatee County Code of Laws, Chapter 2-26, Manatee County
Purchasing Ordinance and the Standard and Procedures approved by the County
Administrator).

B.05 INSPECTION OF SITE

Inspection of the site is a requirement to be considered for award of this Contract.
Prior to submitting a Bid Form, each bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful bidder from
the necessity of furnishing any materials or performing any work that is required to
complete the project in accordance with the plans and specifications. Site visit (s)
shall be acknowledged in Section 00300, Bid Form page # 00300-1.

END OF SECTION B
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.01 CONTRACT FORMS
The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

C.02 ASSIGNMENT OF CONTRACT
Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

C.03 COMPLETION OF WORK
The Work will be completed and ready for final inspection within the specified
calendar days from the date the Contract Time commences to run. Two bids shall
be considered based on Bid “A” 260 calendar days and Bid “B” based on 200
calendar days. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award shall
be made. :

C.04 LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the County the sum of
Five Hundred sixty six dollars ($566.00) as fixed, agreed, and liquidated
damages for each calendar day of the delay until the Work is finally accepted by the
County and the Contractor and his Surety shall be liable for the amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a standard pay application form
provided or approved by the County, of an approximate estimate of the
proportionate value of the Work done, items and locations of the Work performed up
to and including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can receive
approval for payment. If the Contractor and the County do not agree on the
approximate estimate of the proportionate value of the Work done for any pay
period, the determination of the County will be binding. The amount of said estimate
after deducting any required retainage and all previous payments shall be due and
payable to the Contractor, twenty (20) business days if County is its own Engineer
of Record (EOR) or twenty-five (25) business days if outside agent approval is
required after the pay estimate has been approved by the agent for the County.

O
o
(&)
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C.05 PAYMENT (continued)
In accordance with the Prompt Payment Act, Section 218.735 (7), Florida Statutes,
a punch list shall be formulated.

Time allowed for development of punch list:

1. Awarded Contracts with an estimated cost of less than $10 million will
be within thity (30) calendar days after reaching substantial
completion. Substantial completion is defined as reaching beneficial
occupancy or use.

2. Awarded Contracts with a cost of $10 million dollars or more will be
within thirty (30) calendar days OR if extended by Contract: up to sixty
(60) calendar days after reaching substantial completion. Substantial
completion is defined as reaching beneficial occupancy or use.

The final Contract completion date must be at least thirty (30) days after delivery of
the list of items. If the list is not provided to the awarded Contractor by the agreed
upon date, the Contract completion time must be extended by the number of days
the County exceeds the delivery date.

It is the Contractor's responsibility for care of the materials. Any damage to or loss
of said materials is the full responsibility of the Contractor. Any Periodical Pay
Estimate signed by the Contractor shall be final as to the Contractor for any or all
Work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready
for final inspection. The County will then advise the Contractor as to the
arrangements for final inspection and what Work, if any, is required to prepare the
project or a portion thereof for final inspection. When the County determines the
project or portion thereof is ready for final inspection, the County shall perform
same. Upon completion of final inspection, the County will notify Contractor of all
particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete
such Work or remedy such deficiencies. When all such errors have been corrected,
a final re-inspection will be made. The process will be repeated until, in the opinion
of the County, the project has been completed in compliance with the terms of the
Contract Documents.
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C.05 PAYMENT (continued)
When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered complete
when all work has been finished, the final inspection made, approved as-builts
received, and the project finally accepted in writing by the County. The Contractor's
responsibility shall then terminate except as otherwise stated.

C.06 RETAINAGE
A retainage of 10% of the total work in place shall be withheld until 50% complete. After
50% completion, the retainage shall be reduced to 5% of the total work in place until
final completion and acceptance of the work by the County. Upon final acceptance, the
remaining retainage shall be included in the final payment.

C.07 WARRANTY AND GUARANTEE PROVISIONS
All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the Contractor for a minimum period of three (3) years, unless
otherwise specified, from final acceptance by the County to be free from defects
due either to faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the
Contractor is warranted and guaranteed by the Contractor to meet the required
standards and to accomplish the purposes and functions required standards and to
accomplish the purposes and functions of the project as defined, detailed, and
specified herein.

The County shall, following discovery thereof, promptly give written notice to the
Contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the Contractor shall promptly replace any part of the faulty
equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the County as to any claims or actions
for breach of guaranty or breach of warranty that the County might have against
parties other than the Contractor, and do not constitute exclusive remedies of the
County against the Contractor.

C.08 ROYALTIES AND PATENTS
The Contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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C.09 AUTHORIZED PRODUCT REPRESENTATION
The Contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of Contract, and shall constitute grounds for the County's
immediate termination of the Contract.

C.10 REGULATIONS
It shall be the responsibility of the Bidder to assure compliance with any OSHA,
EPA and/or other federal or state of Florida rules, regulations or other requirements
as each may apply.

C.11 CANCELLATION

Any failure of the Contractor to furnish or perform the Work (including, but not
limited to commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the Contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the Contractor persistently fails to perform the Work in
accordance with the Contract, the County reserves the right to terminate the
Contract and select the next qualified bidder or re-advertise this procurement in part
or in whole. The County reserves the right to cancel all or any undelivered or
unexecuted portion of this Contract with or without cause.

C.12 INDEMNIFICATION

The Contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting Agreement,
Contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

C.13 MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)
All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.
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INSURANCE

The Contractor will not commence work under a Contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The Contractor shall obtain, and submit to purchasing within ten
(10) calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a.

Workers' Compensation/Employers' Liability

Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation
Act or any other coverage required by the Contract documents which are
customarily insured under Part One of the standard Workers' Compensation
Policy.

Part Two - The minimum amount of coverage required by the Contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

Commercial General Liability

The limits are to be applicable only to work performed under this Contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) a Commercial General Liability Policy
with the following minimum limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1,000,000
Each Occurrence $1,000,000
Fire Damage (Any One Fire) SNil
Medical Expense (Any One Person) Nil

Business Auto Policy
Each Occurrence Bodily Injury and

Property Damage Liability Combined $ 300,000
Annual Aggregate (if applicable): $1,000,000

County’s Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the Contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the County and the County's officials,
officers, agents and employees and only to claims arising out of or in
connection with the Work under this Contract.
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C.14 INSURANCE (continued)
e. Property Insurance
If this Contract includes construction of or additions to above ground
buildings or structures, Contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

f. Installation Floater
If this Contract does not include construction of or additions to above
ground building or structures, but does involve the installation of machinery
or equipment, Contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed
with the Purchasing Official before operations are begun. The required
certificates of insurance shall name the types of policy, policy humber, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one (1) year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
Contract.

ADDITIONAL INSURED:

Manatee County, a political subdivision of the State of Florida, shall be
specifically named as additional insured on all policies.

If the initial insurance expires prior to the completion of operations and/or services
by the Contractor, renewal certificates of insurance and required copies of policies
shall be furnished by the Contractor and delivered to the Purchasing Official thirty
(30) days prior to the date of their expiration. Nothing herein shall in any manner
create any liability of the County in connection with any claim against the Contractor
for labor, services, or materials, or of subcontractors; and nothing herein shall limit
the liability of the Contractor or Contractor's sureties to the County or to any
workers, suppliers, materialmen or employees in relation to this Contract.
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C.14 INSURANCE (continued)
h. Certification Requirements — In order for the certificate of insurance to be
accepted it must comply with the following:

1. The certificate holder shall be:
Manatee County, a political subdivision of the State of Florida
P.O. Box 1000
Bradenton, FL 34206-1000

2. Certificate shall be mailed to:
Manatee County Purchasing Division
1112 Manatee Avenue West, 8" Floor
Suite 803
Bradenton, FL 34205
Attn: Donna M. Stevens

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the Bidder agrees should the
Bidder's bid be accepted, to execute the form of Contract and present the
same to Manatee County for approval within ten (10) days after being
notified of the awarding of the Contract. The Bidder further agrees that
failure to execute and deliver said form of Contract within ten (10) days will
result in damages to Manatee County and as guarantee of payment of same a
bid bond/certified check shall be enclosed within the submitted sealed bid in the
amount of five (5%) percent of the total amount of the bid. The Bidder further
agrees that in case the Bidder fails to enter into a Contract, as prescribed by
Manatee County, the bid bond/certified check accompanying the bid shall be
forfeited to Manatee County as agreed liquidated damages. If the County enters
into a Contract with a Bidder, or if the County rejects any and/or all bids,
accompanying bond will be promptly returned.

C.16 PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall furnish surety bonds as security for faithful
performance of the Contract awarded as a result of this bid, and for the payment
of all persons performing labor and/or furnishing material in connection
therewith. Surety of such bonds shall be in an amount equal to the bid award
(100% each) and from a duly authorized and nationally recognized surety
company, authorized to do business in Florida, satisfactory to this County. The
attorney-in-fact who signs the bonds must file with the bonds a certificate and
effective dated copy of power-of-attorney. (Reference Florida Statute 255.05)
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C.16 PERFORMANCE AND PAYMENT BONDS (Continued)

Furnishing the performance and payment bonds shall be requisite to execution
of a Contract with the County. Said performance and payment bonds will remain
in force for the duration of the Contract with the premiums paid by the
Contractor. Failure of successful Bidder to execute such Contract and to supply
the required bonds shall be just cause for annulment of the award. The County
may then contract with another acceptable bidder or re-advertise this Invitation
For Bid. If another bidder is accepted, and notice given within 90 days after the
opening of bids, this acceptance shall bind the bidder as though they were
originally the successful Bidder.

Failure of the County at any time, to require performance by the Contractor of
any provisions set out in the Contract will in no way affect the right of the
County, thereafter, to enforce the provisions. Bonds are to remain in effect for

one (1) year after final payment becomes due.

C.17 NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor
shall not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential
impact or other costs, expenses for damages, including but not limited to costs
of acceleration or inefficiency arising because of delay, disruption, interference
or hindrance from any cause whatsoever; provided; however, that this provision
shall not preclude recovery or damages by the Contractor for hindrance or
delays due solely to fraud, bad faith, or active interference on part of the County
or its agents. Otherwise, the Contractor shall only be entitled to extensions of
the Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent specifically provided above.

C.18 NO INTEREST
Any monies not paid by the County when claimed to be due to the Contractor
under this Contract shall not be subject to interest including prejudgment
interest. Any monies not paid by the County when claimed to be due to the
Contractor for damages awarded in the case of construction delays shall not be
subject to prejudgment interest.
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C.19 CONSTRUCTION OF CONTRACT
This Contract and the rights and responsibilities hereunder shall not be
construed more strongly against either party, regardless of the extent to which
such party may have participated in the preparation hereof.

P
N
o

BE GREEN

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use
as many environmentally preferable "green" products, materials, supplies, etc.
as possible in order to promote a safe and healthy environment.
Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization's
initiative and its ability to meet the goal of environmental sustainability.

END OF SECTION C
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SECTION 00100
BID SUMMARY

D.01 THE WORK .
Replace Existing 2” Water Lines on Avenue C from 29" Street North to 3018
Avenue C, and 30" Street North from Gulf Drive to Avenue C.

The work included in this contract consists of the construction of various sizes of
waterlines and water services by directional drilling and other methods to
replace existing waterlines, including all appurtenances, traffic control, pavement
repair, valves, hydrants, permits, and coordination with county staff and
residents, as required by the plans and specifications. Replacement of
waterlines on private properties by a licensed plumber is included and access to
properties shall be arranged by the contractor. Where access to a property is
denied by the property owner, such work may be deleted from the Contract by
the County. The Contractor shall not have cause for any claim for additional
payment against the County or the property owner due to any such deletions of
work.

The Contractor shall furnish all shop drawings, working drawings, labor,
materials, equipment, tools, services and incidentals necessary to complete all
work required by these specifications, the current Manatee County Public Works
Utility Standards, and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for
continuous service and shall include any repairs, replacements, and/or
restoration required as a result of damages caused prior to acceptance by the
County.

The contractor shall furnish and install all materials, equipment and labor which
is reasonably and properly inferable and necessary for the proper completion of
the work whether specifically indicted in the Contract Documents or not.

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and
equipment) may be requested by the County for each bid item from any of the
Bidders; and the Bidder shall respond within five days after the date of such
request. Such list shall be accompanied by an experience statement with
pertinent information regarding similar projects and other evidence of
qualification for each such subcontractor, supplier, persons or organization if
requested by County. If County, after due investigation, has reasonable
objection to any proposed subcontractor, supplier, other person or organization,
County may, before the Notice of Award is given, request the apparent
successful Bidder to submit an acceptable substitute without an increase in
Contract Price or Contract Time.
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SECTION 00100
BID SUMMARY

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS (continued)

If apparent successful Bidder declines to make any such substitution, County
may award the Contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not
make written objection to Contractor shall not be required to employ any
subcontractor, supplier, other person or organization who Contractor has
reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this Contract
insofar as it applies to their Work, but this shall not relieve the prime Contractor
from the full responsibility to the County for the proper completion of all Work to
be executed under this Contract.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the
County supplied forms. All blank spaces must be filled in as noted with amounts
extended and totaled and no changes shall be made in the wording of the forms
or in the items mentioned therein. In the event a change is made in your
submittal, the Bidder shall write its initials by the change. Any bid may be
rejected which contains any omissions, alterations, irregularities of any kind, or
which shall in any manner fail to conform to bid requirements.

O
w

A bid made by an individual, either in his/her own or proper person or under a
trade or firm name, shall be executed under the individual's signature. If made
by a partnership, the bid shall be executed by two or more of the general
partners. If made by a corporation, the bid shall be executed by its President or
other legally authorized corporate officer or agent.

D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid to (a) examine the
Bid Documents thoroughly; (b) visit the site to become familiar with local
conditions that may affect cost, progress, performance, or furnishing of the
Work; (c) consider federal, state, and local codes, laws, and regulations that
may affect costs, progress, performance, or furnishing of the Work; (d) study and
carefully correlate Bidder's observations with the Bid Documents; and (e) notify
County of all conflicts, errors, or discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate
and without express or implied warranty. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations,
explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the site or otherwise
which may affect cost, progress, performance or furnishing of the Work and
which
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SECTION 00100
BID SUMMARY

D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE (continued)
Bidder deems necessary to determine his Bid for performing and furnishing the
Work in accordance with the time, price and other terms and conditions of the
Contract Documents. County will provide each Bidder access to the site to
conduct such explorations and tests.

Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents.

All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by Contractor.
Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided
in the Contract Documents. ‘

D.05 MATERIALS AND WORKMANSHIP
All materials and apparatus required for this Work, except as specifically
specified otherwise, shall be new, of first class quality, and shall be furnished,
delivered, connected and finished in every detail. Construction shall be
prescribed by good industry practice and in accordance with manufacturer's
recommendations for the type being installed.

Use skilled workman trained and experienced in the necessary trades and who
are completely familiar with the specified requirements and the methods needed
for proper performance of the Work of this section.

D.06 REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the Contractor to assure compliance with any
OSHA, EPA, federal, state, and/or local rules, regulations or other requirements
as each may apply.

D.07 PROJECT CLOSE-OUT
Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective. ’
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SECTION 00100
BID SUMMARY

D.07 PROJECT CLOSE-OUT (Continued)
When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including
but not necessarily limited to the following:

1 set Certificate of Warranties

1 set Manufacturer’s product literature (when applicable)
1 set Project Record Drawings
1 set Subcontractor Information (when applicable)

D.08 DISCRETIONARY WORK

This Bid Item entails minor increases (that may be directed by staff) to existing
bid item quantities or minor modification items not bid which were unforeseen
and necessary during the construction to provide a safe, complete project in
accordance with Bid Documents. (This will not affect the requirement for change
orders involving major modifications to the project.) Payment for all Work under
this item shall be made only at the County’s discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete
the project without changing the initial scope of Work and without costly delays.

D.09 PROGRESS REQUIREMENTS
Bidders shall take notice of progress requirements detailed in the Contract
Documents, Section 01010, Summary of Work, Article 1.03 Work Sequence,
Page 15/172. '

END OF SECTIOND
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we
ask that in addition to registering on the County’'s web page, you fill out the
attached “Affidavit As To Local Business Form” that is included in this
section, have the completed document notarized, and mail the original to the
following address: Manatee County Administration Center, 1112 Manatee
Avenue West, Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance
our opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00
and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the
same vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are
8:00 AM. to 5:00 P.M., Monday through Friday on regular business days.
Please call (941) 749-3014 if you wish to have a purchasing staff member assist

you.
Quick steps to registration: www.mymanatee.org

A link to “Purchasing” is listed under “Quick Links” on page one of the County
web site. '

On the left hand side of the Purchasing web page, click on “Vendor
Registration”.

This will bring up the Vendor Registration form for on-line input. Please note
that the definition of a “Local Business” changed on March 17, 2009. The web
page will be updated to include the current law which has been provided in this
section of the bid.

Thank you for reviewing this information and considering registering your
business with Manatee County. Registration is not mandatory; however, by
taking the time to register, you are helping the County to provide timely
notifications of quotation, bid and proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@) Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted the
lowest responsive bid, the bid of the local bidder shall be awarded the Contract.
Should more than one responsible local business bidder match the responsible
non-local business bidder’s lowest responsive bid, or should no responsible local
business bidder match the lowest responsive bid but two (2) or more responsible
non-local business bidders submit lowest responsive bids for equal amounts,
then the award of the Contract shall be determined by a chance drawing, coin
toss, or similar tie-breaking method conducted by the Purchasing office and
open to the public. Any bidders seeking to be recognized as local businesses
for purposes of this local business preference provision may be required by the
terms of the bid announcement to certify they meet the definition of local
business set forth in this section, and to register as a local business with the
County in the manner prescribed by the County to facilitate the County’s ability
to track the award of Contracts to local businesses and to allow the County to
provide future notifications to its local businesses concerning other bidding
opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any Invitation
For Bids when the bidder's location materially affects the provisions of the
services or supplies that are required by the Invitation.

(c) Local business is defined as a business legally authorized to engage in the
sale of the goods and/or _services to be procured, and which certifies
within its bid that for at least six (6) months prior to the announcement of
the solicitation of bids it has maintained a physical place of business in
Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with
at least one (1) full-time employees at that location.

(d) Each solicitation for bids made by the County shall contain terms
expressly describing the local business preference policies of the County,
and shall provide that by electing to submit a bid pursuant to a request for
bids, all bidders are deemed to understand and agree to those policies.

(e)  For all Contracts for architecture, professional engineering, or other professional
services governed by Florida Statute § 287.055, the Consultants’ Competitive
Negotiation Act, the County shall include the local business status of a firm
among the factors considered when selecting which firms are “most highly
qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory Contract, preference shall be given to a local business
where all other relevant factors are equal.

1) Local preference shall not apply to the following categories of Contracts:
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1. Goods or services provided under a cooperative purchasing agreement or
similar “piggyback” Contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, except as provided for in
subsection (e) above;

3. Purchases or Contracts which are funded, in whole or in part, by a
governmental or other funding entity, where the terms and conditions of
receipt of the funds prohibit the preference;

4. Purchases or Contracts made pursuant to a non-competitive award process,
unless otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local
preference policies set forth in this section are suspended due to the unique
nature of the goods or services sought, the existence of an emergency as
found by either the County commission or County administrator, or where
such suspension is, in the opinion of the County attorney, required by law.

(@  To qualify for local preference under this section, a local business must certify
to the County that it:

1. Has not within the five (5) years prior to the bid announcement admitted guilt
or been found guilty by any court or state or federal regulatory enforcement
agency of violation of any criminal law, or a law or administrative regulation
regarding fraud;

2. Is not currently subject to an unresolved citation or notice of violation of any
Manatee County Code provision, except citations or notices which are the
subject of a current legal appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or
taxes to any governmental unit or taxing authority within Manatee County,
except any such sums which are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open
session, with a quorum present and voting, on the 17" day of March, 2009.

END OF SECTION E
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)
A. Authorized Representative

I, [name] , am the [title] and the duly
authorized representative of: [name of business]
and that | possess direct personal knowledge to make informed responses to these certifications and the Iegal
authority to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to
submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business
preference policies of Manatee County; and that | have the direct knowledge to state that this firm complies
with all of the following conditions to be considered to be a Local Business as required by the Manatee County
Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

Business Phone Number:

Email Address:

C. Business History: | certify that business operations began at the above physical address with at least one
fulltime employee on [date] [Initial]

D. Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation or
notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that this business is not delinquent in the payment of fines, liens, assessments,
fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception of those
which are the subject of a current legal appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this____ day of , 2012, by (name of person making statement).
(Notary Seal)  Signature of Notary:
Name of Notary: (Typed or Printed)
Personally Known ___ OR Produced ldentification _____ Type of Identification Produced

Submit executed copy to Manatee County Purchasing - Suite 803 - 1112 Manatee Avenue West - Bradenton, FL 34205
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BID FORM
SECTION 00300

(SUBMIT IN TRIPLICATE)

For: Anna Maria Water Line Replacement Phases 24 and 25
TOTAL BID PRICE: _
BID “A” Based on a Completion Time of 260 calendar days
TOTAL BID PRICE: - -
BID “B” Based on a Completion Time of 200 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified
stated time shall be offered as a separate “Total Bid Price”. The County has the sole authority to select
the bid based on the Completion Time which is in the best interest of the County. Only one award shall
be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be made
a part of any agreement or Contract between Manatee County and the successful bidder. Failure to
comply shall result in Contract default, whereupon, the defaulting Contractor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address: Phone:

Date: FL Contractor License#

License in the Name of:
Bidder is a WBE/MBE Vendor? Certification
COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):
Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)

TELEPHONE: ( ) FAX: (_ )

Email address:

I, on attest that | have visited the (name)
(date)

project site (s) to familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
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(SUBMIT in TRIPLICATE)

BID FORM

IFB# 12-1811-DS
Anna Maria Waterline, Phases 24 & 25

BID "A" 260 Completion Calendar Days

IFB# 12-1811-DS
BID "A"

BIDDER:

AUTHORIZED BY:

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25
PROJECT NUMBER: 404-6002870
SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E
PROJECT DESCRIPTION: Install Aprox. 2840' of 2", 4" & 6" Water Main
WATER LINES
EXTENDED
N
ITEM DESCRIPTION units | ary. | UNIT PRICE PRICE
NO. (%)
($)
2" HDPEWaterline (C-906)
1 (Directional Bored) LF 225
2 2" Gate Valves EA 1
3 4" DI Waterline (CL-350) LF 10
4" HDPE(C-906)
4 (Directional Bored) LF 630
6" HDPE (C-906)
5 (Directional Bored) LF 1,975
6 JG" DI Waterline (CL-350) LF 45
7 6" Gate Valves EA 17
8 Ductile Iron Fittings, Water LB 1,480
9 Fire Hydrant Assembly EA 3
10  |Fire Hydrant Assembly-90 Degree EA 2
11 |Water Service (Long) (Single) EA 17
12 |Water Service (Short) (Single) EA 13
13 |Water Service (Long) (Double) EA 9
B'D "All




(SUBMIT in TRIPLICATE)

BID FORM

IFB# 12-1811-DS
Anna Maria Waterline, Phases 24 & 25

BID "A" 260 Completion Calendar Days

IFB# 12-1811-DS
BID "A"

3IDDER:

AUTHORIZED BY:

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25
PROJECT NUMBER: 404-6002870
SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E
PROJECT DESCRIPTION: Install Aprox. 2840’ of 2", 4" & 6" Water Main
WATER LINES
EXTENDED
ITEM DESCRIPTION uniTs | ary. | UNIT PRICE PRICE
NO. : (%)
($)
14 Water Service (Short) (Double) EA 15
15 |Water Service (Triple) EA 2
Remove Existing Gate Valve Box
16 |and Pad EA 8
17 |Connection to Existing Water Lines EA 7
18  |Driveway Restoration Sy 27
19 Sodding SY 700
20  |Erosion Control LS 1
21 Concrete Curb Replacement LF 10
Asphalt Road Restoration
22 (Base & Resurface) Sy 53
Asphalt Road Restoration
23 (Mill & Overlay) SY 479
24 |Pipe Adapters EA 26
25  JPipe Joint Restraints EA 53
26 Blowoff Assembly 2" EA 3
BID IIAII




BID FORM

(SUBMIT in TRIPLICATE)

IFB# 12-1811-DS

Anna Maria Waterline, Phases 24 & 25

IFB# 12-1811-DS
BID IIAII

BID "A" 260 Completion Calendar Days

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25

PROJECT NUMBER: 404-6002870

SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E

PROJECT DESCRIPTION: Install Aprox. 2840’ of 2", 4" & 6" Water Main

WATER LINES
EXTENDED
ITEM DESCRIPTION uniTs | ary. | UNIT PRICE PRICE
NO. ($)
($)

27 Sidewalk Restoration SY 10

BF Preventer with Expansion Ta
28 & Vac. Breakers

nks

FDOT Traffic Control and
Thermoplastic Markings

Mobilization
30 |(maximum 10% of total bid)

31 Miscellaneous Work & Clean Up

32 |[Discretionary

TOTAL BID PRICE
BID "A"
260 Calendar Days
Completion Time

$ 30,000.00

BIDDER:

AUTHORIZED BY:

BID IIAII




IFB# 12-1811-DS

BID FORM
(SUBMIT in TRIPLICATE)
IFB# 12-1811-DS
Anna Maria Waterline, Phases 24 & 25

BID "B" 200 Completion Calendar Days

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25
PROJECT NUMBER: 404-6002870
SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E
PROJECT DESCRIPTION: Install Aprox. 2840' of 2", 4" & 6" Water Main
WATER LINES
EXTENDED
ITEM DESCRIPTION uniTs | ary. | UNIT PRICE PRICE
NO. ($)
($)
2" HDPEWaterline (C-906)
1 (Directional Bored) LF 225
2 2" Gate Valves EA 1
3 4" DI Waterline (CL-350) LF 10
4" HDPE(C-906)
4 (Directional Bored) LF 630
6" HDPE (C-906)
5 (Directional Bored) LF 1,975
6 6" DI Waterline (CL-350) LF 45
7 6" Gate Valves EA 17
8 Ductile Iron Fittings, Water LB 1,480
9 Fire Hydrant Assembly EA 3
10  |Fire Hydrant Assembly-90 Degree EA 2
11 |Water Service (Long) (Single) EA 17
12 |Water Service (Short) (Single) EA 13
13 |Water Service (Long) (Double) EA 9
BIDDER:
AUTHORIZED BY: BID "B"

BID "Bll



IFB# 12-1811-DS

BID FORM
(SUBMIT in TRIPLICATE)
IFB# 12-1811-DS
Anna Maria Waterline, Phases 24 & 25

BID "B" 200 Completion Calendar Days

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25
PROJECT NUMBER: 404-6002870
SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E
PROJECT DESCRIPTION: Install Aprox. 2840' of 2", 4" & 6" Water Main
WATER LINES
EXTENDED
NIT
ITEM DESCRIPTION uniTs | ary. | UNIT PRICE PRICE
NO. (%)
($)
14 |Water Service (Short) (Double) EA 15
15 |Water Service (Triple) EA 2
Remove Existing Gate Valve Box
16 |and Pad EA 8
17  |Connection to Existing Water Lines EA 7
18  |Driveway Restoration SY 27
19 |Sodding SY 700
20  |Erosion Control LS 1
21 Concrete Curb Replacement LF 10
Asphalt Road Restoration
22 (Base & Resurface) SsY 53
Asphalt Road Restoration
23 |(Mill & Overlay) sY 479
24  |Pipe Adapters EA 26
25  |Pipe Joint Restraints EA 53
26  |Blowoff Assembly 2" EA 3
BIDDER:
AUTHORIZED BY: BID "B"

BID "B"



(SUBMIT in TRIPLICATE)

BID FORM

IFB# 12-1811-DS
Anna Maria Waterline, Phases 24 & 25

BID "B" 200 Completion Calendar Days

IFB# 12-1811-DS

BIDDER:

AUTHORIZED BY:

BID "B"

PROJECT NAME: Anna Maria Water Line Rehab Phase 24 & 25

PROJECT NUMBER: 404-6002870

SECTION / TWNSHP / RANGE: Sec 33 Twp 34S Rge16E

PROJECT DESCRIPTION: Install Aprox. 2840’ of 2", 4" & 6" Water Main

WATER LINES
EXTENDED
ITEM DESCRIPTION uniTs | ary. | UNIT PRICE PRICE
NO. ($)
($)

27 Sidewalk Restoration SY 10

BF Preventer with Expansion Tanks
28 & Vac. Breakers EA 77

FDOT Traffic Control and
29 [Thermoplastic Markings LS 1

Mobilization
30 (maximum 10% of total bid) LS 1
31 Miscellaneous Work & Clean Up
32 |Discretionary $ 30,000.00

TOTAL BID PRICE
BID IIBII
200 Calendar Days
Completion Time $

BID IIB"
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SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with [FB No. #12-1811-DS
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this day of ,2012.
(Impress official seal)

Notary Public, State of Florida:

My commission expires:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID/QUOTE.
1. LICENSE #:
License Issued to
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITY
STATE of INCORPORATION, (IF APPLICABLE) (ZIP CODE)
( ) TELEPHONE NUMBER: ( ) FAX
EMAIL ADDRESS:
2. Bidding as an individual ___a partnership: __ a corporation; ___a joint venture__

If a partnership: list names and addresses of partners; if a corporation: list
names of officers, directors, shareholders, and state of incorporation; if joint
venture: list names and address of ventures’ and the same if any venture are
a corporation for each such corporation, partnership, or joint venture:

4, Your organization has been in business (under this firm's name) as a

For how many years? Is this firm in bankruptcy?

(Minimum requirement is bidding Contractor (company supplying the bid) shall possess
a valid Certified General Contractors License or a Florida Certified Underground Utility
License with five (5) years experience performing the same type of work (municipal
water systems.) Attach a list of projects where this specific type of work was done by
each bidding firm.

Years holding a Certified Underground Utility License.
Years holding a Certified General Contractors License.

Years experience performing this type of project. (Attach a
list of projects where this specific type of work

BIDDER:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

4. (Continued)
Has license ever been suspended, revoked, removed or under investigation?

5. Describe and give the date and County of the last three government or private
work of similar scope you've completed which are similar in cost, type, size,
and nature as the one proposed (for a public entity),include contact name and
phone number. Provide the Budget, Actual Cost, Size and Summary of Work
for each project. “Attach additional pages as necessary”.

6. Have you ever been assessed liquidated damages under a Contract during the
past five (5) years? If so, state when, where (contact name, address, and
phone number) and why.

7. Have you ever failed to complete work awarded to you? Or provide projects not
completed within Contract time. If so, state when, where (Contact name,
address, phone number) and why?

8. Have you ever been debarred or prohibited from bidding on a governmental
entity's construction project? If yes, name the entity and describe the
circumstances:

BIDDER:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

9. Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.
2.
3.

10. What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?

Have you visited the site (s)?
Provide date/ (s) of site visit:

11.  What specific physical conditions, including, but not limited to, the location of
existing underground facilities have you found which will, in any manner, affect
cost, progress, performance, or finishing of the work?

12.  Will you subcontract any part of this Work? If so, describe which major
portion(s):

13.  If any, list (with Contract amount) WBE/MBE to be utilized:

BIDDER:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

14.  What equipment do you own to accomplish this Work? (A listing may be attached)

15. What equipment will you purchase/rent for the Work? (Specify which)

16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Surety’s Address:

Name, address and phone number of Surety's resident agent for service of
process in Florida:

Phone: ( )
Email

BIDDER:
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a
written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee
County, the State of Florida, or any other public entity, including, but not limited to the
Government of the United States, any state, or any local government authority in the United
States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Director, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and
pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one which
has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls or
has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the ineligible
entity.
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(Cont'd.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment
has been reversed by a court of competent jurisdiction shall prove the same with documentation satisfactory
to the County's Purchasing Director. Upon presentation of such satisfactory proof, the person or entity shall
be allowed to contract with the County.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]

STATE OF FLORIDA
COUNTY OF

Sworn to and subscribed before me this day of , 2012 by

Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit
shall be executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by
the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the
"COUNTY” and XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX hereinafter referred to as
the "CONTRACTOR," duly authorized to transact business in the state of Florida, with
offices located at XXXXXXXXXXXXXXXXXXXXXXXXXXX

Phone: ()

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to
complete the Work for IFB No0.12-1811-DS_Anna_ Maria Water Line Replacement
Phases 24 and 25 in strict accordance with Contract Documents and any duly
authorized subsequent addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Public Works Department, is responsible as the COUNTY and
as "ENGINEER," designed this project and is responsible for technical/engineering
reviews and decisions. The ENGINEER is a member of the COUNTY’'S project
management team which is collectively responsible in ensuring the Work is completed
in accordance with the Contract Documents.

All communication involving this project will be addressed to Mr. Vincent Canna, Senior
Engineering Specialist, Public Works Department and to the Mr. Jim Stockwell. All
invoicing will be addressed to the attention of Mr. Vincent Canna, Senior Engineering
Specialist, Public Works Department, (address noted below) with invoice copies sent to
Mr. Jim Stockwell.

Manatee County Public Works Dept. Manatee County Public Works Dept
(Engineering Division)

IFB# 12-1811-DS IFB# 12-1811-DS

Attention: Mr. Vincent Canna Attn: Mr. Jim Stockwell, Sr. Project Engineer
Senior Engineering Specialist Engineer of Record

1022 26" Avenue East 1022 26" Avenue East

Bradenton, Florida 34208 Bradenton, Florida 34208

Phone (941) 708-7450 ext. 7338 Phone (941) 708-7463 ext. 7651

Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it
shall mean the COUNTY’S project management team.
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3.1

3.2

3.3

3.4

3.5

3.6

3.7

IFB#12-1811-DS

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the
following representations:

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

CONTRACTOR has given COUNTY written notice of all conflicts, errors or
discrepancies that have been discovered in the Bid Documents and the written
resolution thereof by COUNTY is acceptable to CONTRACTOR.

CONTRACTOR shall schedule and perform the Work subject to COUNTY'’S approval
and shall hold COUNTY harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the COUNTY.
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Article 4. CONTRACT DOCUMENTS

4.5

4.6

4.7

5.1

5.2

53

The Contract Documents which comprise the entire Agreement between COUNTY and
CONTRACTOR concerning the Work consist of the following:

4.1  This Agreement and Bid Document IFB#12-1811-DS

4.2 Performance and/or other Bonds and Insurance Certificate(s)

4.3 Drawings (attached by reference)

44 Addenda numbers to , inclusive.

CONTRACTOR'S Bid Form and any other information submitted by Contractor prior to
Notice of Award.

The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents
amending, modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed
above in this Article 4.

Article 5. MISCELLANEOUS

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility under
the Contract Documents.

COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns and
legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations contained
in the Contract Documents.
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The COUNTY will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (IFB__No. #12-1811-DS, Anna Maria Water Line
Replacement Phases 24 and 25) subject to additions and deductions as provided
therein, the sum of Dollars and
XXXXXXXXXXXXXXX Cents ($ X0XXXXXXXXXX ) for Bid “ X " based on
Completion Time of _xxx_ calendar days and the sum of $566.00 as liquidated
damages for each calendar day of delay.

CONTRACTOR
By:

Print Name:

Title:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

Melissa M. Wendel, CPPQO, Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning
indicated which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which
clarify or change the bidding documents or the Contract documents.

Agreement - The written Agreement between County and Contractor covering the
Work to be performed; other Contract documents are attached to the Agreement
and made a part thereof as provided therein.

Written Amendment - A written amendment of the Contract documents, signed by
County and Contractor on or after the effective date of the Agreement and normally
dealing with the non-engineering or non-technical rather than strictly work related
aspects of the Contract documents.

Application for Payment - The form accepted by Project Representative which is to
be used by Contractor in requesting progress or final payments and which is to
include such supporting documentation as is required by the Contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the
County’s sole and absolute judgment will under all circumstances best serve the
public interest. Award shall be made in accordance with Manatee County Code of
Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder - One who submits a bid directly to the County, as distinct from a sub-bidder,
who submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not
limited to: the bid form, drawings, technical specifications, terms and conditions,
and the proposed Contract documents (including all Addenda issued prior to receipt
of bids); and becomes a part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is
signed by Contractor and County and authorizes an addition, deletion, or revision in
the Work or an adjustment in the Contract price or the Contract time, issued on or
after the effective date of the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or
negligence of the Contractor resulting from County-caused changes in the Work,
differing site conditions, suspensions of the Work, or termination for convenience by
County.

Contract Documents - The Agreement, Addenda (which pertain to the Contract
documents), Contractor's bid (including documentation accompanying the bid and
any post-bid documentation submitted prior to the Notice of Award), the bonds, the
specifications and the drawings, together with all amendments, modifications and
supplements issued on or after the effective date of the Agreement.

Contract Price - The monies payable by County to Contractor under the Contract
documents as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for
the completion of the Work.

Contractor - The person, firm or corporation with whom County has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as
specified differently.

Defective - An adjective which when modifying the work refers to work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract documents, or
does not meet the requirements of any inspection, reference standard, test or
approval referred to in the Contract documents, or has been damaged prior to
Project Representative's recommendation of final payment (unless responsibility for
the protection thereof has been assumed by County).

Discretionary — Payment for all work that shall be made only at the County’s
discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications.

Drawings - The draWings which show the character and scope of the Work to be
performed and which have been prepared or approved by Engineer and are
referred to in the bidding and Contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it
becomes effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the County, or any other Contractor caused by events or circumstances
such as, but not limited to, acts of God or of the public enemy, fires, floods, freight
embargoes, acts of government other than County or epidemics. Labor disputes
and above average rainfall shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the
Work.
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Field Order - A written order issued by Project Representative which orders minor
changes in the Work, but which does not involve a change in the Contract price or
the Contract time.

Inexcusable Delay - Any delay caused by events or circumstances within the control
of the Contractor, such as inadequate crewing, slow submittals, etc., which might
have been avoided by the exercise of care, prudence, foresight, or diligence on the
part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the
available total float or slack time and not necessarily preventing completion of the
Work within the Contract time.

Notice of Award - The written notice to the successful bidder stating Award has
been approved by the Board of County Commissioners; or by the Purchasing
Official in accordance with Manatee County Purchasing Code of Law, Chapter 2-26,
Manatee County Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low bidder stating
Award has been recommended with final Award to be authorized by the Board of
County Commissioners.

Notice to Proceed - Written notice by County (after execution of Contract) to
Contractor fixing the date on which the Contract time will commence to run and on
which Contractor shall start to perform ten (10) days from date of such notice
Contractor's obligations under the Contract documents.

County - Manatee County, Florida, Board of County Commissioners, a political
subdivision of the State of Florida.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by
County with Contractor to review the Work schedules, to establish procedures for
handling shop drawings and other submissions, for processing periodical pay
estimates, and such other matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and
exceeding the total float available in the progress schedule, thus preventing
completion of the Work within the Contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate
that individual components of the work have been properly constructed and do
operate in accordance with the Contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the Contract
documents may be the whole or a part as indicated elsewhere in the Contract
documents.

Project Representative - The authorized representative of County who is assigned
to the project or any part thereof.
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Schedule of Values — Unit Prices shall be established for this Contract by the
submission of a schedule of values. The Contractor shall submit a Schedule of
Values within ten days of Notice to Proceed date. The Schedule shall include
quantities and prices of items equaling the Total Bid Price and will subdivide the
Work into components parts in sufficient detail to serve as the basis for progress
payments during construction. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work. Upon request of the County,
the Contractor shall support the values with data which will substantiate their
correctness.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
which are specifically prepared by or for Contractor to illustrate some portion of the
Work and all illustrations, brochures, standard schedules, performance charts,
instructions, diagrams and other information prepared by a supplier and submitted
by Contractor to illustrate material or equipment for some portion of the Work.

Specifications - Those portions of the Contract documents consisting of written
technical descriptions of materials, equipment, construction systems, standards and
workmanship as applied to the Work and certain administrative details applicable
thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor
or with any other subcontractor for the performance of a part of the Work at the site.
Such person or firm has contractual relations with the Contractor, not with the
County.

Substantial Completion - The Work (or a specified part thereof) has progressed to
the point when, in the opinion of the Engineer as evidenced by Engineer's definitive
certificate of Substantial Completion, it is sufficiently complete in accordance with
Contract documents so that the work can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to
whom an award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes,
vaults, tanks, tunnels or other such facilities or attachments and any encasement
containing such facilities which have been installed underground to furnish any of
the following services or materials: electricity, gases, steam, liquid petroleum
products, telephone or other communications, cable television, sewage and
drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract documents. Work is the result
of performing services, furnishing labor and furnishing and incorporating materials
and equipment into the construction, all as required by the Contract documents.
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Work Directive Change - A written directive to Contractor, issued on or after the
effective date of the Agreement and signed by County and recommended by Project
Representative ordering an addition, deletion or revision in the Work, or responding
to differing or unforeseen physical conditions under which the Work is to be
performed or to emergencies.

A work directive change may not change the Contract price or the Contract time; but
is evidence that the parties expect that the change directed or documented by a
work directive change will be incorporated in a subsequently issued change order
following negotiations by the parties as to its effect, if any, on the Contract price or
Contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the Contract documents by days,
it will be computed to exclude the first and include the last day of such period. If the
last day of any such period falls on a Saturday or Sunday or legal holiday, such day
will be omitted from the computation.

2.1 The Contractor must submit a proposed schedule of the Work at the
preconstruction conference. The purpose of this schedule is to enable the
County to govern the Work, to protect the functions of the local government
and its citizens and to aid in providing appropriate surveillance. The County
shall have the right to reschedule work provided such rescheduling is in
accord with the remainder of terms of the Contract. The schedule shall
show, as a minimum, the approximate dates on which each segment of the
work is expected to be started and finished, the proposed traffic flows during
each month, the anticipated earnings by the Contractor for each month and
the approximate number of crews and equipment to be used. The County,
after necessary rescheduling and obtaining additional information for specific
purposes, shall review and approve the schedule. The Contractor shall also
forward to the County, as soon as practicable after the first day of each
month, a summary report of the progress of the various parts of the work
under the Contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the
summary report, the Contractor shall submit any necessary revisions to the
original schedule for the County’s review and approval. In addition, more
detailed schedules may be required by the County for daily traffic control.

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The Contract time will commence at the
time specified in such notice. Contractor shall start to perform the Work on
the date specified in the Notice to Proceed, but no work shall be done at the
site prior to the date on which the Contract time commences to run.
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ARTICLE 2 - PRELIMINARY MATTERS (Continued)

2.3 If at any time the materials and appliances to be used appear to the County
as insufficient or improper for securing the quality of work required or the
required rate of progress, the County may order the Contractor to increase
his efficiency or to improve the character of his work and the Contractor shall
conform to such an order. The failure of the County to demand any increase
of such efficiency of any improvement shall not release the County from his
obligation to secure the quality of work or the rate of progress necessary to
complete the Work within the limits imposed by the Contract. The County
may require the Contractor to remove from the Work such employees as the
County deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the Work is deemed to be
contrary to the County’s interest.

2.4 The County reserves the right to let other Contracts in connection with this
Work. The Contractor shall afford other Contractors reasonable opportunity
for the introduction and storage of their materials and execution of their
Work, and promptly connect and coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1 The Contract documents comprise the entire Agreement between County
and Contractor concerning the work. The Contract documents are
complementary; what is called for by one is as binding as if called for by all.
The Contract documents will be construed in accordance with the laws and
ordinances of the State of Florida and Manatee County.

Should a conflict exist within the Contract documents, the precedence in
ascending order of authority are as follows: 1) Printed Contract Documents,
2) Special Conditions, 3) General Conditions/Technical Specifications and 4)
Drawings.

Note: Computed dimensions shall govern over scaled dimensions.

3.2 ltis the intent of the Contract documents to describe a functionally complete
project (or part thereof) to be constructed in accordance with the Contract
documents. Any work, materials or equipment that may reasonably be
inferred from the Contract documents as being required to produce the
intended result will be supplied whether or not specifically called for. When
words which have a well-known technical or trade meaning are used to
describe work, materials, or equipment, such words shall be interpreted in
accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to
the laws or regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of
opening of bids, except as may be otherwise specifically stated.
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3.2 However, no provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in the Contract
documents) shall be effective to change the duties and responsibilities of
County, Contractor or Engineer, or any of their agents or employees from
those set forth in the Contract Documents

3.3 The Contract documents may be amended to provide for additions, deletions
and revisions in the Work or to modify the terms and conditions thereof in
one or more of the following ways:

3.31 Formal Written Amendment

3.3.2 Change Order
3.3.3 Administrative Contract Adjustment (ACA)

3.34 Work Directive Change

3.4 In addition, the requirements of the Contract documents may be
supplemented and minor variations and deviations in the Work may be
authorized in one or more of the following ways:

3.4.1 Discretionary Work - Field Directive
3.4.2 Engineer's Approval of a Shop Drawing or Sample.
ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1 Contractor shall keep on the Work at all times during its progress a
competent resident superintendent; who shall be the Contractor's
representative at the site and shall have authority to act on behalf of
Contractor. All communications given to the superintendent shall be as
binding as if given to Contractor.

4.2 Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
documents. Contractor shall at all times maintain good discipline and order
at the site. Except in connection with the safety or protection of persons or
the Work or property at the site or adjacent thereto and except as otherwise
indicated in the Contract documents, all Work at the site shall be performed
during regular working hours and Contractor will not permit overtime work or
the performance of work on Saturday, Sunday or legal holiday without
County’s written consent given after prior notice to Engineer (at least 72
hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the
County for any overtime work which may be authorized. Such
additional engineering charges shall be a subsidiary obligation of
Contractor and no extra payment shall be made by County on account
of such overtime work. At County’s option, overtime costs may be
deducted from Contractor's monthly payment request or Contractor's
retainage prior to release of final payment.

S:\\IFB#12-1811-DS Anna Maria Water Line Replacement Phases 24 and 25 00700-7



IFB#12-1811-DS

4.3 Unless otherwise specified, Contractor shall furnish and assume full
responsibility for all bonds, insurance, materials, equipment, Ilabor,
transportation, construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary facilities, temporary
facilities and all other facilities and incidentals necessary for the furnishing,
performance, testing, start-up and completion of the Work.

4.4 All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract documents. If required by Engineer,
Contractor shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials
and equipment shall be applied, installed, connected, erected, used, cleaned
and conditioned in accordance with the instruction of the applicable supplier
except as otherwise provided in the Contract documents.

4.5 Contractor shall be fully responsible to County for all acts and omissions of
the subcontractors, suppliers and other persons and organizations
performing or furnishing any of the Work under a direct or indirect Contract
with Contractor just as Contractor is responsible for Contractor's own acts
and omissions. Nothing in the Contract Documents shall create any
contractual relationship between County or Engineer and any such
subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of County to pay or to see to the payment of any
monies due any such subcontractor, supplier or other person or organization.

46 Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. County shall assist Contractor, when
necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of
the Work.

4.7 During the progress of the Work, Contractor shall keep the premises free
from accumulation of waste materials rubbish and other debris resulting from
the Work. At the completion of the Work, Contractor shall remove all waste
materials, rubbish and debris from and about the premises as well as all
tools, appliances, construction equipment and machinery and surplus
materials and shall leave the site clean and ready for occupancy by County.
Contractor shall restore to original conditions all property not designated for
alteration by the Contract Documents.

4.8 Contractor shall not load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall Contractor subject any
part of the Work or adjacent property to stresses or pressures that will
endanger it.

49  Safety and Protection: Contractor shall comply with the Florida Department
of Commerce Safety Regulations and any local safety regulations.
Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. Contractor
shall take all necessary precautions for the safety of and shall provide the
necessary protection to prevent damage, injury or loss to:
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4.9.1 all employees on the work and other persons and organizations who
may be affected thereby;

4.9.2 all the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

4.9.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and
underground facilities not designated for removal, relocation or
replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations of any public
body having jurisdiction for the safety of persons or property or to protect
them from damage, injury or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall provide and
maintain all passageways, guard fences, lights and other facilities for the
protection required by public authority or local conditions. Contractor shall
provide reasonable maintenance of traffic way for the public and preservation
of the County’s business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the
work shall continue until such time as all the work is completed.

4.10 Emergencies: In emergencies affecting the safety or protection of persons or
the Work or property at the site or adjacent thereto, Contractor, without
special instruction or authorization from Engineer or County, is obligated to
act to prevent threatened damage, injury or loss. Contractor shall give
County prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract documents have been
caused thereby. If County determines that a change in the Contract
documents is required because of the action taken in response to an
emergency, a work directive change or change order will be issued to
document the consequences of the changes or variation.

4.11 For substitutes not included with the bid, but submitted after the effective
date of the Agreement, Contractor shall make written application to Engineer
for acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general
design, be similar and of equal substance to that specified and be suited to
the same use as that specified.

The application will also contain an itemized estimate of all costs and delays
or schedule impacts that will result directly or indirectly from review,
acceptance and provisions of such substitute, including costs of redesign and
claims of other Contractors affected by the resulting change, all of which will
be considered by the Engineer in evaluating the proposed substitute.
Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision,
County/Engineer and Contractor shall have access to any available float time
in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective
date of the agreement, are accepted and are less costly than the originally
specified materials or equipment, then the net difference in cost shall be
credited to the County and an appropriate change order executed.
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4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract documents,
Contractor may furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to
Engineer if Contractor submits sufficient information to allow
Engineer to determine that the substitute proposed is equivalent to
that indicated or required by the Contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate
each proposed substitute. Engineer will be the sole judge of
acceptability and no substitute will be ordered, installed or utilized
without Engineer's prior written acceptance which will be evidenced
by either a change order or an approved shop drawing. County may
require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any substitute.

4.11.3 Contractor shall reimburse County for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs
resulting from any delays in the work while the substitute was
undergoing review.

4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter

boards for structures, grade lines and other materials and supplies and shall
set construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper
prosecution of the construction work. Where rights-of-way, easements,
property lines or any other conditions which make the lay-out of the project or
parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the State of Florida for lay-out and
staking. These stakes and marks shall constitute the field control by and in
accord with which the Contractor shall govern and execute the Work.
The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards
become destroyed or disturbed, they will be immediately and accurately
replaced by the Contractor.

4.13 The Contractor has, by careful examination, satisfied himself as to the nature
and location of the work and all other matters which can in any way affect the
work under this Contract, including, but not limited to details pertaining to
boring, as shown on the drawings, are not guaranteed to be more than a
general indication of the materials likely to be found adjacent to holes bored
at the site of the work, approximately at the locations indicated. The
Contractor shall examine boring data, where available, and make his own
interpretation of the subsoil investigations and other preliminary data, and
shall base his bid on his own opinion of the conditions likely to be
encountered. In no event shall an extension of time be considered for any
conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings
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and in keeping with the contact documents. No verbal agreement or
conversation with any officer, agent or employee of the County, before or
after the execution of this Contract, shall affect or modify any of the terms or
obligations herein contained.

4.14 If the Contractor, in the course of the Work, finds that the drawings and/or
Contract Documents cannot be followed, he shall immediately inform the
County in writing, and the County shall promptly check the accuracy of the
information. Any work done after such discovery, until any necessary
changes are authorized, will be done at the Contractor's risk.

ARTICLE 5 - COUNTY'S RESPONSIBILITIES

5.1  County shall furnish the data required of County under the Contract
documents promptly and shall make payments to the Contractor within a
reasonable time {no more than twenty (20) days} after the Work has been
accepted by the County. The form of all submittals, notices, change orders
and other documents permitted or required to be used or transmitted under
the Contract documents shall be determined by the County/Engineer.
Standard County forms shall be utilized.

5.2  The County shall provide the lands upon which the Work under this Contract
is to be done, except that the Contractor shall provide all necessary
additional land required for the erection of temporary construction facilities
and storage of his materials, together with right of access to same.

5.3  The County shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not
be deemed an acceptance of any work not completed in accordance with the
Contract Documents.
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ARTICLE 6 - CHANGES IN THE WORK

6.1 Without invalidating the Agreement and without notice to any surety, County
may, at any time, order additions, deletions or revisions in the Work. These
will be authorized by a written amendment, a change order, or a work
directive change. Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be performed under the
applicable conditions of the Contract documents (except as otherwise
specifically provided).

6.2  Contractor shall not be entitled to an increase in the Contract price or an
extension of the Contract time with respect to any Work performed that is not
required by the Contract documents as amended, modified and
supplemented.

6.3 County and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by County, or
which may be required because of acceptance of defective Work.

6.4 At any time Engineer may request a quotation from Contractor for a
proposed change in the Work and within twenty-one (21) calendar days after
receipt, Contractor shall submit a written and detailed proposal for an
increase or decrease in the Contract price or Contract time for the proposed
change. Engineer shall have twenty-one (21) calendar days after receipt of
the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly
or indirectly from the proposed change. Unless otherwise directed, itemized
estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and
fees, and shall cover all Work involved in the change, whether such Work
was deleted, added, changed or impacted. Notwithstanding the request for
quotation, Contractor shall carry on the Work and maintain the progress
schedule. Delays in the submittal of the written and detailed proposal will be
considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

7.1 The Contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall
be at his expense without change in the Contract price.
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7.3

7.4

IFB#12-1811-DS

The Contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the Contract price
shall be based on written notice delivered by the party making the claim to
the other party. Notice of the amount of the claim with supporting data shall
be delivered within ten (10) days from the beginning of such occurrence and
shall be accompanied by claimant's written statement that the amount
claimed covers all known amounts (direct, indirect and consequential) to
which the claimant is entitled as a result of the occurrence of said event.

The value of any Work covered by a change order or of any claim for an
increase or decrease in the Contract price shall be determined in one (1) of
the following ways (at County’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
Contract documents, cost will be determined by application of such
unit prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee
for overhead and profit. (Contractor shall submit an itemized cost
breakdown together with supporting data.)

Either County or Contractor may make a claim for an adjustment in the
Contract price. The unit price of an item of unit price Work shall be subject to
re-evaluation and adjustment under the following conditions:

7.41 If the total cost of a particular item of unit price Work amounts to
5% or more of the Contract price and the variation in the quantity
of the patrticular item of unit price Work performed by Contractor
differs by more than 15% from the estimated quantity of such item
indicated in the Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other
item of Work; and

743 If a Contractor believes that it has incurred additional expense as
a result thereof; or

744 If County believes that the quantity variation entitles it to an
adjustment in the unit price; or

745 If the parties are unable to agree as to the effect of any such
variations in the quantity of unit price Work performed.
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ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1 Contract time may only be changed by a change order or a written
amendment. Any claim for an extension or shortening of the Contract time
shall be based on written notice delivered by the party making the claim to
the other party. Notice of the extent of the claim with supporting data shall
be delivered within fifteen (15) days from detection or beginning of such
occurrence and shall be accompanied by the claimant's written statement
that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

8.2 The Contract time will be extended in an amount equal to time lost due to
delays beyond the control of Contractor. Such delays shall include, but not
be limited to, acts or neglect by County or others performing additional work,
or to fires, floods, epidemics, abnormal weather conditions or acts of God.

8.3 All time limits stated in the Contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1  Contractor warrants (for a minimum period of three (3) years or as otherwise
stated herein) and guarantees to County that all Work will be in accordance
with the Contract documents and will not be defective; that County,
representatives of County, governmental agencies with jurisdictional interests
will have access to the Work at reasonable time for their observation,
inspecting and testing. (Contractor shall give Engineer timely notice of
readiness of the work for all required approvals and shall assume full
responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by
County.)

9.2 If any work (including work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation. Such uncovering shall
be at Contractor's expense unless Contractor has given Engineer timely
notice of Contractor's intention to cover the same and Engineer has not
acted with reasonable promptness in response to such notice. Neither
observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the Work in
accordance with the Contract documents.

9.3 Ifthe Work is defective, or Contractor fails to supply sufficient skilled workers,
or suitable materials or equipment, or fails to furnish or perform the Work in
such a way that the completed Work will conform to the Contract documents,
County may order Contractor to stop the Work, or any portion thereof and
terminate payments to the Contractor until the cause for such order has been
eliminated.
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Contractor shall bear all direct, indirect and consequential costs for
satisfactory reconstruction or removal and replacement with non-defective
Work, including, but not limited to fees and charges of engineers, architects,
attorneys and other professionals and any additional expenses experienced
by County due to delays to other Contractors performing additional Work and
an appropriate deductive change order shall be issued. Contractor shall
further bear the responsibility for maintaining schedule and shall not be
entitled to an extension of the Contract time and the recovery of delay
damages due to correcting or removing defective Work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the
Contract documents, or fails to comply with any other provision of the
Contract documents, County may correct and remedy any such
deficiency. To the extent necessary to complete corrective and
remedial action, County may exclude Contractor from all or part of the
site, take possession of all or part of the Work, Contractor's tools,
construction equipment and machinery at the site or for which County
has paid Contractor but which are stored elsewhere. All direct,
indirect and costs of County in exercising such rights and remedies
will be charged against Contractor in an amount approved as to
reasonableness by Engineer and a change order will be issued
incorporating the necessary revisions.

9.3.2 If within three (3) years after the date of completion or such longer
period of time as may be prescribed by laws or regulations or by the
terms of any applicable special guarantee required by the Contract
documents, any Work is found to be defective, Contractor shall
promptly, without cost to County and in accordance with County’s
written instructions, either correct such defective Work or if it has been
rejected by County, remove it from the site and replace it with non-
defective Work. If Contractor does not promptly comply with the terms
of such instruction, County may have the defective Work
corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1 County may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor
shall be allowed an increase in the Contract price or an extension of the
Contract time, or both, directly attributable to any suspension if Contractor
makes an approved claim therefore.
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10.2 County may terminate the Contract if Contractor commences a voluntary
case under any chapter of the Bankruptcy Code or any similar action by filing
a petition under any other federal or state law relating to the bankruptcy or
insolvency; if a petition is filed against the Contractor under any chapter of
the Bankruptcy Code or similar relief under any other federal or state law; if
Contractor persistently fails to perform the Work in accordance with the
Contract documents; if Contractor disregards laws or regulations of any
public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the Contract.

10.2.1 County may, after giving Contractor (and the surety, if there is one)
seven (7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the Work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to
Contractor for trespass or conversion); incorporate in the Work all
materials and equipment stored at the site or for which County has
paid Contractor but which are stored elsewhere, and finish the Work
as County may deem expedient. In such case, Contractor shall not be
entitled to receive any further payment beyond an amount equal to the
value of material and equipment not incorporated in the Work, but
delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the
Work exceed the unpaid balance of the Contract price, Contractor
shall pay the difference to County. Such costs incurred by County
shall be verified by County and incorporated in a change order; but in
finishing the Work, County shall not be required to obtain the lowest
figure for the Work performed. Contractor's obligations to pay the
difference between such costs and such unpaid balance shall survive
termination of the Agreement.

10.3 If, through no act or fault of Contractor, the Work is suspended for a period of
more than ninety (90) days by County or under an order of court or other
public authority, or Engineer fails to act on any application or fails to pay
Contractor any sum finally determined to be due; then Contractor may, upon
seven (7) days written notice to County terminate the Agreement and recover
from County payment for all Work executed, any expense sustained plus
reasonable termination expenses. In lieu of terminating the Agreement, if
Engineer has failed to act on any application of payment or County has failed
to make any payment as aforesaid, Contractor may upon seven (7) days
written notice to County, stop the Work until payment is made of all amounts
then due.
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ARTICLE 11 - CONTRACT CLAIMS

11.1  The rendering of a decision by Engineer with respect to any such claim,
dispute or other matter (except any which have been waived by the making
or acceptance of final payment) will be a condition precedent to any exercise
by County or Contractor of such right or remedies as either may otherwise
have under the Contract documents or by laws or regulations in respect of
any such claim, dispute or other matter. No action, either at law or at equity,
shall be brought in connection with any such claim, dispute or other matter
later than thirty (30) days after the date on which County/Engineer has
rendered such written decision in respect thereof. Failure to bring an action
within said thirty (30) day period shall result in Engineer's decision being final
and binding on the Contractor. In no event may any such action be brought
after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

11.2 Before bringing any action in court pertaining to any claim, dispute or other
matter in question(s) arising out of or relating to the Contract documents or
the breach thereof, or Engineer's final decision, except for claims which have
been waived by the making and acceptance of final payment, the Contractor
shall first submit written notice(s) of Contract claims to the Purchasing Official
for a decision; within the earlier of sixty (60) days after the last date on which
the Contractor provided any goods or services required by the Contract or
after the date on which the Contractor knew or should have known such a
claim existed. The Manatee County Code of Law Section 2-26-63 Contract
Claims details the requirements and process for such a claim.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE -
DUTIES/RESPONSIBILITIES

12.1 Resident Project Representative is Engineer/County’s Agent, who will act as
directed by and under the supervision of the Engineer, and who will confer
with  County/Engineer regarding his actions. Resident Project
Representative's dealing in matters pertaining to the on-site Work shall, in
general, be only with the County/Engineer and Contractor and dealings with
subcontractors shall only be through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.2.1 Review the progress schedule, schedule of shop drawing
submissions and schedule of values prepared by Contractor and
consult with County/Engineer concerning their acceptability.

12.2.2  Attend preconstruction conferences. Arrange a schedule of
progress meetings and other job conferences as required in
consultation with County/Engineer and notify those expected to
attend in advance. Attend meetings and maintain and circulate
copies of minutes thereof. "
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12.2.3 Serve as County/Engineer's liaison with Contractor, working
principally through Contractor's superintendent and assist him in
understanding the intent of the Contract documents. As requested
by County/Engineer, assist in obtaining additional details or
information when required at the job site for proper execution of
the Work.

12.2.4  Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and
notify County/Engineer of their availability for examination.

12.2.5 Advise County/Engineer and Contractor or his superintendent
immediately of the commencement of any Work requiring a shop
drawing or sample submission if the submission has not been
approved by the County/Engineer.

12.2.6  Conduct on-site observations of the Work in progress to assist
County/Engineer in determining if the Work is proceeding in
accordance with the Contract documents and that completed Work
will conform to the Contract documents.

12.2.7  Report to County/Engineer whenever he believes that any Work is
unsatisfactory, faulty or defective or does not conform to the
Contract documents, or does not meet the requirements of any
inspections, tests or approvals required or if Work has been
damaged prior to final payment; and advise County/Engineer when
he believes Work should be corrected or rejected or should be
uncovered for observation or requires special testing, inspection or
approval.

12.2.8  Verify that tests, equipment and system start-ups and operating
and maintenance instructions are conducted as required by the
Contract documents and in the presence of the required personnel,
and that Contractor maintains adequate records thereof; observe,
record and report to Engineer appropriate details relative to the
test procedures and start-ups.

12.2.9 Accompany visiting inspectors representing public or other
agencies having jurisdiction over the project; record the outcome of
these inspections and report to County/Engineer.

12.2.10 Transmit to Contractor, County/Engineer's clarifications and
interpretations of the Contract documents.

12.2.11 Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with
recommendations to County/Engineer.
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12.2.12  Maintain at the job site orderly files for correspondence, reports of
job conferences, shop drawings and sample submissions,
reproductions of original Contract documents including all
addenda, change orders, field orders, additional drawings issued
subsequent to the execution of the Contract, County/Engineer's
clarifications and interpretations of the Contract documents,
progress reports and other project related documents.

12.2.13  Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list
of visiting officials and representatives or manufacturers,
fabricators, suppliers and distributors; daily activities, decisions,
observations in general and specific observations in more detail
as in the case of observing test procedures. Send copies to
County/Engineer.

12.2.14 Record names, addresses and telephone numbers of all
Contractors, subcontractors and major suppliers of materials and
equipment.

12.2.15 Furnish County/Engineer periodic reports as required of progress
of the Work and Contractor's compliance with the approved
progress schedule and schedule of shop drawing submissions.

12.2.16  Consult with County/Engineer in advance of scheduling major
tests, inspections or start of important phases of the Work.

12.2.17 Report immediately the occurrence of any accident.

12.2.18 Review applications for payment with Contractor for compliance
with the established procedure for their submission and forward
them with recommendations to County/Engineer, noting
particularly their relation to the schedule of values, Work
completed and materials and equipment delivered at the site, but
not incorporated in the Work.

12.2.19 During the course of the Work, verify that certificates,
maintenance and operations manuals and other data required to
be assembled and furnished by Contractor are applicable to the
items actually installed, and deliver this material to
County/Engineer for his review prior to final acceptance of the
Work.

12.2.20 Before County/Engineer issues a Certificate of Substantial
Completion, submit to Contractor a list of observed items requiring
completion or correction.

12.2.21  Conduct final inspection in the company of County/Engineer and

Contractor and prepare a final list of items to be completed or
corrected.
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12.2.22  Verify that all items on final list have been completed or corrected
and make recommendations to County/Engineer concerning
acceptance.

12.3 Except upon written instructions of County/Engineer, Resident Project
Representative.

12.3.1 Shall not authorize any deviation from the Contract documents or
approve any substitute materials or equipment;

12.3.2 Shall not exceed limitations on County/Engineer's authority as set
forth in the Contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the
Work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of
construction unless such is specifically called for in the Contract
documents;

12.3.5 Shall not advise on or issue directions as to safety precautions
and programs in connection with the Work;

12.3.6 Shall not authorize County to occupy the project in whole or in
part; and

12.3.7 Shall not participate in specialized field or laboratory tests.

ARTICLE 13 - APPRENTICES

13.1 If Successful Contractor employs apprentices, he shall be governed and
comply with the provisions of Florida State Statute 446.011.

NOTE: The form of all submittals, notices, change orders and other
documents permitted or required to be used or transmitted under the

Contract shall be determined by the County. Standard County forms
shall be utilized.

END OF SECTION
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LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE

Cut along the outside border and affix this label to your sealed bid envelope
to identify it as a “Sealed Bid". Be sure to include the name of the company
submitting the bid where requested.

LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE

SEALED BID - DO NOT OPEN

CONTRACTOR:
SEALED BID NO: 12-1811-DS
BID TITLE: Anna Maria Water Line Replacement Phases 24 and 25

DUE DATE/TIME: July 19, 2012 @ 2:00 PM
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GENERAL

1.

ALL CONSTRUCTION ACTIVITIES SHALL BE COORDINATED W/ THE PROJECT MANAGEMENT DIVISION.
THE PROJECT MANAGER IS: VINCE CANNA
AND CAN BE REACHED AT (941) 708-7450; EXT. 7338

SITE VISITS ARE MANDATORY FOR ALL BIDDERS. THESE SITE VISITS CAN BE ARRANGED THROUGH THE PROJECT MANAGER.

ALL CONSTRUCTION ON THIS PROJECT SHALL BE IN ACCORDANCE W/ THE LATEST EDITION OF MANATEE COUNTY U”TILITY
AND TRANSPORTATION STANDARDS AND/OR FDOT "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
UNLESS OTHERWISE INDICATED ON THE PLANS.

VERTICAL CONTROL FOR THIS PROJECT WAS ESTABLISHED BY A MINIMUM OF TWO REFERENCE BENCHMARKS DESCRIBED ON
THE "THE NATIONAL GEODETIC VERTICAL DATUM OF 1929”7, (NGVD '29).

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING ALL CONDITIONS AND REQUIREMENTS OF ALL PERMITS AND ALL
GOVERNING FEDERAL, STATE, AND LOCAL AGENCIES. THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL REQUIRED PERMITS
THAT ARE NOT PROVIDED IN THE BID DOCUMENTS, AT NO ADDITIONAL COST TO THE OWNER.

THE INFORMATION PROVIDED IN THESE PLANS IS SOLELY TO ASSIST THE CONTRACTOR IN ASSESSING THE NATURE AND
EXTENT OF THE CONDITIONS WHICH MAY BE ENCOUNTERED DURING THE COURSE OF WORK. ALL CONTRACTORS ARE
DIRECTED, PRIOR TO BIDDING, TO CONDUCT WHATEVER INVESTIGATION THEY MAY DEEM NECESSARY TO ARRIVE AT THEIR OWN
CONCLUSIONS REGARDING THE ACTUAL CONDITIONS THAT WILL BE ENCOUNTERED, AND UPON WHICH THEIR BIDS WILL BE

BASED.

THE CONTRACTOR SHALL REVIEW AND VERIFY ALL DIMENSIONS ON THE PLANS AND REVIEW ALL FIELD CONDITIONS THAT MAY
AFFECT CONSTRUCTION. SHOULD DISCREPANCIES OCCUR, THE CONTRACTOR SHALL NOTIFY THE ENGINEER TO OBTAIN THE

ENGINEER’S CLARIFICATION BEFORE COMMENCING W/  CONSTRUCTION.

AT LEAST 48 HOURS PRIOR TO ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT SUNSHINE STATE ONE CALL OF FLORIDA
AT 1—-800—432—4770 OR THE NATIONAL 811 ONE CALL NUMBER WHEN APPLICABLE FOR UTILITY LOCATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING W/ ALL UTILITIES FOR THE POSSIBLE RELOCATION OR THE
TEMPORARY MOVEMENT OF ANY EX.ING UTILITIES W/ IN THE RIGHTS—OF—WAY.

NO WORK, EXCEPT FOR EMERGENCY TYPE, SHALL BE PERFORMED AFTER 7:00 PM AND BEFORE 7:00 AM. FOR ADDITIONAL
PROJECT RESTRAINTS, REFER TO SECTION 01310 OF THE SPECIFICATIONS.

SAFETY

10.

1.

12.

13.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLIANCE W/ THE FLORIDA TRENCH SAFETY ACT, 90-96, LAWS OF
FLORIDA EFFECTIVE OCTOBER 1, 1990 AND THE OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION EXCAVATION SAFETY
STANDARDS, 29 CFR 1926.650, SUBPART P, AS AMENDED. THE CONTRACTOR SHALL INCLUDE IN THE TOTAL BID PRICE ALL

COSTS FOR COMPLIANCE W/ THESE REGULATIONS.

THE CONTRACTOR SHALL USE SHEET PILING, SHEETING, BRACING, ETC., AS REQUIRED IN ALL EXCAVATION AREAS AND
CONFORM TO ALL OSHA REQUIREMENTS.

THE CONTRACTOR SHALL USE ALL NECESSARY SAFETY PRECAUTIONS TO AVOID CONTACT W/ OVERHEAD AND UNDERGROUND
UTILITIES, POWER LINES, ETC.

THESE DRAWINGS DO NOT INCLUDE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY. THIS EXCLUSION DOES NOT
ALLEVIATE THE CONTRACTOR FOR PROVIDING A CONTINUOUS SAFE WORKSPACE.

ENVIRONMENTAL

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

WHEN A BENTONITE SPILL OR FRACK—OUT OCCURS OR THERE IS A LOSS OF RETURN INDICATING EXCESSIVE SEEPAGE OR
LOSS OF DRILLING FLUID, DRILLING MUST BE STOPPED UNTIL THE LOCATION OF THE SPILL IS IDENTIFIED. UNDER NO
CIRCUMSTANCES WILL DRILLING CONTINUE WHEN A SPILL IS APPARENT.

ONCE LOCATED, THE BENTONITE SPILL MUST BE ISOLATED AND SEEPAGE INTO ANY NEARBY WATER BODIES WILL BE
BLOCKED DEPENDING ON THE DEGREE OF THE SPILL, THE ISOLATED BENTONITE MUST BE REMOVED MANUALLY OR
MECHANICALLY AND DISPOSED OF BY APPROPRIATE MEANS OR REUSED.

THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL NECESSARY STORM WATER, EROSION, AND SEDIMENTATION CONTROL
MEASURES IN ACCORDANCE W/ THE FDEP "FLORIDA STORM WATER, EROSION AND SEDIMENTATION CONTROL INSPECTOR’S
MANUAL”. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO CONTROL AND PREVENT EROSION AND TRANSPORT OF
SEDIMENT TO SURFACE DRAINS AND TO DITCHES DURING CONSTRUCTION.

STOCKPILES SHALL BE PROTECTED AT ALL TIMES BY ON-—SITE DRAINAGE CONTROLS WHICH PREVENT EROSION OF THE
STOCKPILED MATERIAL. CONTROL OF DUST FROM SUCH STOCKPILES IS REQUIRED, DEPENDING UPON THEIR LOCATION AND
THE EXPECTED LENGTH OF TIME THE STOCKPILES WILL BE PRESENT. IN NO CASE SHALL ANY STOCKPILED MATERIAL REMAIN

AFTER THIRTY (30) CALENDAR DAYS.

STORM WATER INLETS IN THE VICINITY OF THE PROJECT SHALL BE PROTECTED BY SEDIMENT TRAPS SUCH AS SECURED
HAY BALES, SOD, STONE, ETC., WHICH SHALL BE MAINTAINED AND MODIFIED AS REQUIRED BY CONSTRUCTION PROGRESS,
AND WHICH MUST BE APPROVED BY THE ENGINEER BEFORE INSTALLATION. THIS WILL BE MAINTAINED TO PREVENT
DEGRADATION OF THE WATERS OF THE COUNTY AND STATE.

SEDIMENT BASINS AND TRAPS, PERIMETER BERMS, SEDIMENT BARRIERS, VEGETATIVE BUFFERS, AND OTHER MEASURES
INTENDED TO TRAP SEDIMENT AND/OR PREVENT THE TRANSPORT OF SEDIMENT ONTO ADJACENT PROPERTIES, OR INTO
EX.ING BODIES OF WATER, MUST BE INSTALLED, CONSTRUCTED, OR IN THE CASE OF VEGETATIVE BUFFERS, PROTECTED FROM
DISTURBANCE, AS A FIRST STEP IN THE LAND ALTERATION PROCESS. SUCH SYSTEMS SHALL BE FULLY OPERATIVE BEFORE
ANY OTHER DISTURBANCE OF THE SITE BEGINS. EARTHEN STRUCTURES INCLUDING BUT NOT LIMITED TO BERMS, EARTH
FILTERS, DAMS OR DIKES SHALL BE STABILIZED AND PROTECTED FROM DRAINAGE DAMAGE OR EROSION W/ IN ONE (1)
WEEK OF INSTALLATION.

ALL SWALES, DITCHES, AND CHANNELS LEADING FROM THE SITE SHALL BE PROTECTED FROM SILTATION AND EROSION
DURING CONSTRUCTION AND BE SODDED W/ IN THREE (3) DAYS OF EXCAVATION.

SOIL DISPLACED BY CONSTRUCTION WILL BE REMOVED. EROSION CONTROL SHALL BE IMPLEMENTED IN AREAS WHICH ARE

CONSIDERED ENVIRONMENTALLY SENSITIVE. EROSION CONTROL SYSTEMS SHALL BE REQUIRED FOR ALL WORK W/ IN
JURISDICTIONAL AREAS. THESE SYSTEMS MAY INCLUDE STAKED HAY BALES, SILT SCREENS, FILTER FABRIC, AND TURBIDITY
SCREENS.

ALL EROSION AND POLLUTION CONTROL DEVICES SHALL BE CHECKED REGULARLY, ESPECIALLY AFTER EACH RAINFALL AND
SHALL BE CLEANED OUT AND/OR REPAIRED AS REQUIRED.

THE CONTRACTOR SHALL NOT ENTER UPON OR IN ANY WAY ALTER WETLAND AREAS THAT MAY BE ON OR NEAR THE
CONSTRUCTION SITE. ALL WORK IN THE VICINITY OF OPEN WATER AND/OR WETLANDS IS TC BE PERFORMED IN COMPLIANCE

W/ THE ENVIRONMENTAL REGULATIONS AND/OR PERMITS FOR THE SITE. THE CONTRACTOR WILL BE RESPONSIBLE FOR
ANY FINES RESULTING FROM HIS VIOLATION OF ANY REGULATIONS OR PERMIT CONDITIONS.

FOR MORE INFORMATION, SEE THE EROSION CONTROL DETAIL SHEET INCLUDED IN THE PLANS.

RIGHT—OF —WAY

25.

26.

27.

28.

29.

ALL CONSTRUCTION ACTIVITIES SHALL BE LIMITED TO W/ IN THE MANATEE COUNTY/FDOT RIGHT—OF—WAY AND/OR EASEMENTS
SHOWN ON THE DRAWINGS.

THE CONTRACTOR SHALL EMPLOY A LAND SURVEYOR REGISTERED IN THE STATE OF FLORIDA TO REFERENCE AND RESTORE
PROPERTY CORNER MONUMENTS, PINS, AND LANDMARKS THAT MAY BE DISTURBED BY CONSTRUCTION AT NO ADDITIONAL
COST TO THE OWNER.

THE CONTRACTOR, PRIOR TO CONSTRUCTION AND RESTRICTING ANY TRAFFIC, MUST OBTAIN A RIGHTS—OF—WAY USE PERMIT
AND A TRAFFIC CONTROL PLAN. THE CONTRACTOR SHALL OBTAIN ALL REQUIRED PERMITS FROM OTHER GOVERNMENTAL
AGENCIES HAVING RELEVANT JURISDICTION. ALL MAINTENANCE AND PROTECTION OF TRAFFIC SHALL BE IN ACCORDANCE W/
THE APPLICABLE REQUIREMENTS OF THE CURRENT FLORIDA DEPARTMENT OF TRANSPORTATION "MANUAL OF TRAFFIC CONTROL
AND SAFE PRACTICES”. A TRAFFIC CONTROL PLAN SHALL BE SUPPLIED BY THE CONTRACTOR AT THE PRE-CONSTRUCTION
MEETING. .

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ALL DAMAGED STORM WATER STRUCTURES, PIPING, ENTRANCE
PIPE AND HEADWALLS WHETHER SHOWN ON THE PLANS OR NOT. THE HEADWALLS SHALL BE REPLACED IN ACCORDANCE W/
F.D.O.T. STANDARDS.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ESTABLISH IN THE FIELD THE RIGHT—OF—-WAY LINES, BASE LINES, BENCH
MARKS (ELEV.), CENTER LINES, AND STATIONING AS REQUIRED TO CONSTRUCT THIS PROJECT.

30.

31.

32.
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34.

35.

36.

THE CONTRACTOR SHALL COORDINATE THE CUTTING OF DRIVEWAYS W/ THE PROPERTY OWNER PRIOR TO CUT. ALL
DRIVEWAYS WILL BE IN PASSABLE CONDITION AT THE END OF THE WORK DAY AND FULLY RESTORED PER SECTION 02575.

A RIGHT OF ENTRY AGREEMENT SHALL BE OBTAINED BY THE PROJECT MANAGER FROM THE PROPERTY OWNER BEFORE ANY
DRIVEWAY CONSTRUCTION WORK IS DONE OUTSIDE OF THE RIGHT—OF—WAY OR EASEMENT.

UTILITIES

LOCATIONS, ELEVATIONS AND DIMENSIONS OF EXISTING UTILITIES, STRUCTURES AND OTHER FEATURES ARE SHOWN TO THE
BEST INFORMATION AVAILABLE AT THE TIME OF PREPARATION OF THESE PLANS BUT DO NOT PURPORT TO BE ABSOLUTELY
CORRECT. THERE MAY BE OTHER IMPROVEMENTS, UTILITIES, ETC. WHICH ARE W/ IN THE PROJECT AREA AND WHICH HAVE
NOT BEEN LOCATED OR IDENTIFIED, MAY NOT BE IN THE EXACT LOCATION SHOWN OR RELOCATED SINCE THE PREPARATION
OF THESE PLANS. THE CONTRACTOR SHALL VERIFY, PRIOR TO CONSTRUCTION, THE LOCATIONS, ELEVATIONS AND DIMENSIONS
OF ALL EXISTING UTILITIES STRUCTURES AND OTHER FEATURES (WHETHER OR NOT SHOWN ON THE PLANS) THAT MAY
EFFECT HIS WORK. ALL EX.ING UTILITIES TO BE EXTENDED, CROSSED OR CONNECTION POINTS SHALL BE EXPOSED PRIOR TO
CONSTRUCTION TO VERIFY LOCATION AND ELEVATION. ANY DISCREPANCIES OR CONFLICTS FOUND SHALL BE BROUGHT TO
THE ENGINEER’S ATTENTION FOR RESOLUTION.

THE CONTRACTOR SHALL PROTECT ALL EXISTING STRUCTURES, WATER AND SEWER LINES, STORM DRAINS, UTILITIES,
DRIVEWAYS, SIDEWALKS, SIGNS, MAIL BOXES, FENCES, TREES, LANDSCAPING, AND ANY OTHER IMPROVEMENT OR FACILITY IN

THE CONSTRUCTION AREA. THE CONTRACTOR SHALL REPAIR AND/OR REPLACE ANY DAMAGED ITEM DUE TO HIS
CONSTRUCTION ACTIVITIES TO EQUAL OR BETTER THAN PRE—CONSTRUCTION CONDITIONS AT NO ADDITIONAL COST TO THE
OWNER.

THE CONTRACTOR SHALL USE APPROPRIATE TECHNIQUES, AS APPROVED, RECOMMENDED OR OFFERED BY FLORIDA POWER
AND LIGHT TO PREVENT UNDERMINING OF POWER POLES DURING CONSTRUCTION. IF HOLDING OF POWER POLES IS

RECOMMENDED OR REQUIRED BY THE UTILITY, THE CONTRACTOR SHALL COORDINATE THIS ACTIVITY W/ THE UTILITY AND
BEAR ALL RELATED COSTS.

ANY TEMPORARY SHUTDOWNS FOR MODIFICATIONS OF EXISTING UTILITY SYSTEMS THAT MUST REMAIN IN SERVICE DURING
CONSTRUCTIONS SHALL BE KEPT TO A MINIMUM AND SHALL BE COORDINATED W/ AND APPROVED BY THE MANATEE

COUNTY UTILITY OPERATIONS DEPARTMENT IN ACCORDANCE W/ THE CONTRACT DOCUMENTS. IT IS NOTED THAT TEMPORARY
SHUTDOWNS MAY BE RESTRICTED TO CERTAIN HOURS AT ANY TIME OF THE DAY OR NIGHT AND WILL BE COMPLETED AT NO
ADDITIONAL COST TO THE OWNER.

FOR WORK BEING DONE ON EX.ING SANITARY SEWER LINES, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING

THE FLOW OF ALL SEWAGE DURING CONSTRUCTION, WHICH MAY REQUIRE BY—-PASS PUMPING AND/OR PUMPER TRUCKS. THE
CONTRACTOR SHALL SUBMIT A DETAILED BY—PASS PUMPING PLAN PER SECTION 02720.

RESTORATION
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38.
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ALL RESTORATION WORK PERFORMED THROUGHOUT THE PROJECT SHALL CONFORM TO EX.ING LINES AND GRADES UNLESS
SHOWN OTHERWISE.

ALL DISTURBED GRASSED AREAS SHALL BE SODDED OR SEEDED UNLESS OTHERWISE INDICATED. THE TYPE OF SOD USED TO
REPLACE OWNER MAINTAINED AREAS IN RIGHT—OF—WAY SHALL BE COORDINATED W/ THE PROPERTY OWNER.

ALL CONCRETE THRUST BLOCKS INSTALLED FOR TESTING PURPOSES AND NOT REQUIRED FOR THE OPERATION OF THE
PIPELINE SHALL BE REMOVED AND DISPOSED OF BY THE CONTRACTOR, PRIOR TO FINAL ACCEPTANCE, AT NO ADDITIONAL
COST TO THE OWNER.

ASPHALT DRIVES THAT ARE CUT SHALL BE RESTORED PER SECTION 02513.

CONCRETE DRIVEWAYS OR SIDEWALKS THAT ARE CUT SHALL BE RESTORED TO MATCH EX.ING ACCORDING TO THE CURRENT
EDITIONS OF THE F.D.O.T. SPECIFICATIONS FOR ROAD AND BRIDGE DESIGN, SECTION 522, AND SECTION 310 OF THE F.D.O.T.
DESIGN STANDARDS.

WHENEVER A PERMANENT ROADWAY SURFACE IS NOT PLACED IMMEDIATELY AFTER BACKFILLING AND COMPACTION OF THE
NEWLY INSTALLED PIPE LINE IN AREAS WHERE TRAFFIC MUST PASS, THE CONTRACTOR SHALL INSTALL A TEMPORARY
SURFACE CONSISTING OF NINE INCHES OF COMPACTED LIME ROCK BASE AND A COAT OF ASPHALT EMULSION. PERMANENT
ROADWAY REPAIR SHALL BE PERFORMED A MAXIMUM OF TWENTY—ONE CALENDAR DAYS AFTER THE INITIAL OPEN CUTTING.

RESTORATION OF CURBS, DRIVEWAYS, SIDEWALKS, AND PLACEMENT OF SOD SHALL BE COMPLETED W/ IN FORTY—FIVE
CALENDAR DAYS OF INITIAL DISTURBANCE, OR TWENTY—ONE CALENDAR DAYS OF SUBSTANTIAL COMPLETION, WHICHEVER
OCCURS FIRST.

CONSTRUCTION
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THE EXHAUST SYSTEM OF ALL GASOLINE AND DIESEL ENGINES SHALL BE EQUIPPED W/ MUFFLERS THAT MEET THE

EQUIPMENT MANUFACTURER’S REQUIREMENTS FOR NOISE SUPPRESSION. THE CONTRACTOR SHALL INSTALL NOISE ABATEMENT
BAFFLES POSITIONED TO BREAK LINE—OF-SITE FROM THE NOISE SOURCE TO AFFECTED RESIDENCES, AS APPROVED BY THE
ENGINEER.

NO MATERIAL SHALL BE STOCKPILED IN ROADWAYS. ALL DIRT AND DEBRIS SHALL BE REMOVED FROM THE JOB SITE DAILY.
ROADS SHALL BE SWEPT DAILY AS PART OF DAILY CLEAN UP.

THE CONTRACTOR IS TO CONTROL ALL FUGITIVE DUST ORIGINATING ON THIS PROJECT BY WATERING OR OTHER METHODS AS
REQUIRED.

INGRESS AND EGRESS TO ALL THE PROPERTIES IN THE CONSTRUCTION AREA SHALL BE MAINTAINED AT ALL TIMES.
PRIOR APPROVAL WILL BE REQUIRED FOR REMOVAL OF ANY TREE W/ IN THE CONSTRUCTION AREA.

THE CONTRACTOR SHALL PROVIDE ALL DEWATERING EQUIPMENT NECESSARY TO KEEP ALL EXCAVATIONS DRY. DEWATERING IS
REQUIRED TO 18" BELOW TRENCH BOTTOM.

ALL PIPING AND FITTINGS USED ON THIS PROJECT SHALL BE AS NOTED ON THE PLANS AND IN THE CONTRACT DOCUMENT
AND SHALL BE INSTALLED TO THE LINES AND GRADES SHOWN ON THE PLANS AND PROFILES.

ALL PIPE SHALL BE COLOR CODED TO CONFORM TO MANATEE COUNTY STANDARDS.

ALL PIPE AND FITTINGS SHALL BE INSTALLED AS RECOMMENDED BY THE MANUFACTURER AND ALL PIPE JOINTS SHALL BE
RESTRAINED WHERE REQUIRED.

ALL FITTINGS FOR PRESSURE CLASS—RATED PIPE SHALL BE RESTRAINED DUCTILE IRON. RESTRAINED LENGTHS OF PIPE
SHALL ADHERE TO THE REQUIREMENTS AS SHOWN ON THE DETAIL SHEETS.

WHERE [T IS NECESSARY TO DEFLECT PIPE EITHER HORIZONTALLY OR VERTICALLY, PIPE DEFLECTION SHALL NOT EXCEED
75% OF THE MANUFACTURER'S MAXIMUM ALLOWABLE RECOMMENDED DEFLECTION.

ALL PIPE LENGTHS ARE PLUS OR MINUS AND MAY BE ADJUSTED IN THE FIELD AS REQUIRED. PIPE MEASUREMENTS ARE TO
CENTER OF STRUCTURES OR FITTINGS.

ALL ROCKS OR STONES LARGER THAN SIX INCH DIAMETER SHALL BE REMOVED FROM THE BACKFILL MATERIAL. BACKFILL

MATERIAL PLACED W/ IN ONE FOOT OF PIPING AND APPURTENANCES SHALL NOT CONTAIN ANY STONES [ARGER THAN TWO
INCH DIAMETER.

ONLY MANATEE COUNTY UTILITY OPERATIONS STAFF ARE AUTHORIZED TO OPERATE VALVES ON COUNTY OWNED AND
MAINTAINED UTILITY SYSTEMS.

ALL PENETRATION OF EX.ING STRUCTURES SHALL BE BY THE MECHANICAL ROTARY CORE BORING METHOD.
ALL CONCRETE PENETRATED OR DISTURBED SHALL BE COATED W/ TWO COATS OF EPOXY.

THE CONTRACTOR, PRIOR TO ANY TEMPORARY WATER SHUT—OFFS DURING WATER MAIN TIE—IN, ETC., SHALL NOTIFY THE

AFFECTED RESIDENTS BY POSTING INFORMATIONAL SIGNS IN THE NEIGHBORHOOD AT LEAST TWO DAYS (48 HRS) PRIOR TO
THE WATER SHUT—OFF. REFERENCE SECTION 01580, PARAGRAPH 1.03 OF THE SPECIFICATIONS. WHEN FEASIBLE, "DOOR

HANGERS” SHALL BE DELIVERED TO AFFECTED RESIDENCES AT LEAST TWO DAYS (48 HRS) PRIOR TO WATER SHUT-OFF.
FOR LARGE PROJECTS W/ HUNDREDS OF HOMES AFFECTED, THE CONTRACTOR SHALL ALSO MAKE EXTENSIVE USE OF THE
MEDIA AND SHALL HAVE PRIOR CONTACT W/ HOMEOWNER’S ASSOCIATIONS. WRITTEN NOTIFICATIONS SHALL ALSO BE FAXED
TO THE TAMPA TRIBUNE, BRADENTON HERALD, SARASOTA HERALD TRIBUNE, WBRD RADIO, EMERGENCY COMMUNITY CENTERS,

INSPECTIONS, WATER TREATMENT PLANT, WATER MANAGER, HELPLINE, CUSTOMER SERVICE, AND THE MANATEE COUNTY UTILITY
OPERATIONS DEPARTMENT.

ALL NEW PIPE LINES SHALL BE PIG CLEANED (4" AND LARGER), FLUSHED, PRESSURE TESTED, DISINFECTED AND CERTIFIED
PRIOR TO TIE=INS TO EXISTING FACILITIES. THE CONTRACTOR WILL BE ALLOWED TO USE TEMPORARY PLUGS FOR PIG
CLEANING AND PRESSURE TESTING.

ALL TEST POINT PIPING SHALL BE CUT LOOSE FROM THE CORPORATION STOP AND COMPLETELY REMOVED AND DISPOSED
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MANATEE COUNTY

PUBLIC WORKS DEPT.
WAYNE TROXLER, P.E.

1022 26TH AVENUE EAST
BRADENTON, FL. 34208
(941) 708-7450 EXT. 7650
FAX:

TECO/PEOPLES GAS CO.
DAN SHANAHAN

8261 VICO COURT
SARASOTA, FL. 34240
(941) 342-4030

FAX:
EMERGENCY:

VERIZON FLORIDA INC.
JOHN PLOTT

1701 RINGLING BLVD.
SARASOTA, FL. 34236
(941) 906-6707
FAX:
John.Plott@verizon.com

OF BY THE CONTRACTOR PRIOR TO FINAL ACCEPTANCE. A CORPORATION STOP PLUG SHALL BE INSTALLED AND THE
CORPORATION STOP SHALL REMAIN IN PLACE.

ALL EXISTING MAINS THAT ARE BEING REPLACED SHALL BE ABANDONED IN PLACE UPON ACCEPTANCE AND ACTIVATION OF

THE NEW MAINS. ABANDONED MAINS SHALL BE CUT, FILLED W/ GROUT, AND CAPPED. REFER TO SECTION 02064 OF THE
SPECIFICATIONS FOR GROUTING OF ABANDONED PIPE.

WATER MAINS CROSSING OVER OR UNDER SANITARY SEWERS, FORCE MAINS, AND RECLAIMED WATER LINES SHALL BE LAID

PER CURRENT EDITION OF "10 STATE STANDARDS” AND MANATEE COUNTY UTILITY STANDARDS UNLESS NOTED OTHERWISE
ON THE PLANS.

FIELD CONDITIONS MAY NECESSITATE MINOR ALIGNMENT AND GRADE DEVIATION OF THE PROPOSED UTILITIES TO AVOID
OBSTACLES, AS ORDERED BY THE ENGINEER.

CONTRACTOR SHALL PROVIDE RECORD DRAWINGS (N ACCORDANCE W/ SECTION 14 IN THE CURRENT MANATEE COUNTY
UTILITY STANDARDS AT NO COST TO THE OWNER. RECORD DRAWINGS SHALL BE SIGNED & SEALED BY A SURVEYOR
CURRENTLY LICENSED BY THE STATE OF FLORIDA. ALL RECORD DRAWING INFORMATION REQUIREMENTS IN SECTION 14
SHALL BE STRICTLY ENFORCED. A COPY OF SECTION 14 WILL BE PROVIDED UPON REQUEST.

EACH SHEET OF THE RECORD DRAWINGS SHALL HAVE THE TITLE "RECORD DRAWING” PRINTED ON IT IN LARGE, BOLD
LETTERING, NEAR THE TITLE BLOCK, DEPENDING ON WHICH ENTITY WILL BE RESPONSIBLE FOR MAINTAINING THE UTILITIES.

RECORD INFORMATION SHALL BE REFERENCED BY STATION AND OFFSET TO A MONUMENTED BASELINE. THE MONUMENTATION
FOR THE BASELINE SHALL BE SHOWN OR DESCRIBED ON THE RECORD DRAWING (l.E. IRON ROD & CAP, NAIL & DISK OR
OTHER DURABLE AND IDENTIFIABLE MONUMENT). FOR EACH BASELINE, THERE SHALL BE AT LEAST TWO MONUMENTS
DESCRIBED AND REFERENCED. STATE PLANE COORDINATES FOR THE MONUMENTS SHALL BE SHOWN IN NAD 83 (99
ADJUSTMENT) IN FEET.

ELEMENTS OF THE UTILITY SYSTEMS SHALL BE LOCATED AND NOTED BY STATION, OFFSET AND ELEVATION:

a. ALL VALVES (TOP OF SLAB FOR ELEVATION)

b. TOP OF PIPE ON POTABLE WATER MAINS NO GREATER THAN 200 FEET APART FOR OPEN CUT, NO
GREATER THAN 25 FEET APART FOR HDD, THE BEGINNING AND ENDING OF ALL JACK=AND-BORES,
AND AT LOCATIONS WHERE THERE (S A SUBSTANTIAL GRADE CHANGE.

c. INSURE THAT STATION, OFFSETS AND ELEVATIONS ARE PROVIDED FOR THE TEES AND VALVES ON
HYDRANT ASSY. AND FOR EACH SERVICE IN A DOUBLE SERVICE.

AT LOCATIONS WHERE A TOP—-OF—-PIPE ELEVATION [S REQUIRED FOR PIPELINE, A TOP—OF—GROUND OR TOP—-OF—-PAVEMENT
ELEVATION SHALL ALSO BE MEASURED AND NOTED ON THE DRAWINGS.

INCLUDE NOTATION IN BOLD NEAR THE TITLE BLOCK OF EACH SHEET INDICATING THAT TRACER WIRE WAS INSTALLED,
SUCCESSFULLY TESTED, AND THE OUTCOME.

EMERGENCY CONTACTS

FLORIDA POWER & LIGHT

GREG COKER

1253 12TH AVENUE EAST
PALMETTO, FL 34221

(941) 723-4430

FAX: (941) 723-4444
EMERGENCY: 1-800—-4—0QUTAGE
Greg_Coker@fpl.com

FLORIDA GAS TRANSMISSION
CHAD HARRELL

7804 ANDERSON RD.

TAMPA FL 33634

PHONE: (813) 466-—3327
E—mail: chad.harreli@sug.com

PEACE RIVER ELECTRIC
COOPERATIVE, INC.
P.0. BOX 1310
WACHULA, FL
KENDELL COKER
(863) 767-4660
kendell.coker@preco.coop

33873

(941) 708-7415
DEPARTMENT OF
ENVIRONMENTAL PROTECTION
STEPHANIE BARIOS

13051 N. TELECOM PKWY
TEMPLE TERRACE, FL 33637
PHONE: (813) 632—-7600, EXT.

408 FAX: (813) 632-7662

MANATEE COUNTY PUBLIC
WORKS DEPT.

AUTOMATED TRAFFIC
MANAGEMENT SYSTEM

BOB AGRUSA

2101 47TH TERRACE EAST
BRADENTON, FL 34203
(941) 749-3500 X 7812
bob.agrusa@mymanatee.org

MANATEE COUNTY HEALTH DEPT.
HARRY MESSICK

410 6th AVENUE EAST
BRADENTON, FL. 34208

(941) 748-0747 EXT. 1355

(941) 342-4011
FAX: (941) 750-9364

1-877-832—-6911
BRIGHT HOUSE NETWORKS

TOM WRIGHT

5413 E. STATE ROAD 64
BRADENTON, FL. 34208-5535
(941) 748-3816 EXT. 21348
Tom.Wright@mybrighthouse.com

SOUTHWEST FLORIDA WATER
MANAGEMENT DISTRICT
SARASOTA SERVICE OFFICE
DARYL R. FLATT, P.E.

6750 FRUITVILLE ROAD
SARASOTA, FL. 34240
(941) 377-3722

FAX: (941) 373-7660

(941) 906-6706 SUNSHINE STATE ONE CALL OF

FLORIDA 1—(800) 432—-4770

LEGEND
EX.ING

BM @  BENCH MARK BUSH ABBREVIATIONS
CM =  CONCRETE MONUMENT TREE
P o  IRON PIPE OAK TREE R/W RIGHT OF WAY
R ¢ IRON ROD PALM TREE CONC CONCRETE
HUB &  HUB PINE TREE ASPH ASPHALT
N&D e  NAL & DISK EDGE OF VEGETATION DRWY DRIVEWAY
S5 ELEVATION o—— CHAIN LINK FENCE SWK SIDEWALK

D) PARCEL ID NO. g——0—— WOOD FENCE EP EDGE OF PAVEMENT
PARCEL 1D NO. X~ X—— BARBED WIRE FENCE BOC BACK OF CURB

) LOT NO. FM FORCE MAIN
GW &  GUY WRE W POTABLE WATER
PP <  POWER POLE ROW RECLAIMED WATER
LP %  UGHT POLE ss SANITARY SEWER
MB [  MAL BOX s STORM DRAIN
SN d SN oas GAS LINE PROPOSED
REF 9  REFLECTOR oIV OVERHEAD TV
SPRK ©  SPRINKLER ueTv UNDERGROUND TV MAIN
GM ®  GAS MARKER o€ OVERHEAD ELECTRIC SERVICE LINE
BFP -O-  BACKFLOW PREVENTER 8 UNDERGROUND ELECTRIC PROPOSED EASEMENT
BO BLOW OFF VALVE oH VR OVERHEAD VERIZON @ FIRE HYDRANT
FH  §)  FIRE HYDRANT UG VER UNDERGROUND VERIZON >« VALVE
WV >< WATER VALVE VER VERIZON BFP =O- PROFOSED BACKFLOW
ARV @® ve
iy o AR RELEASE VALVE o UNDERGROUND UTILITY =1 BLOW OFF ASSEMBLY
swH © WATER METER [ [ | | | | OVERHEAD UTILITY < REDUCER
co o  SANTARY SEWER MANHOLE T TTTT T raL roap TRACKS :El TEE

SANITARY SEWER CLEAN OUT EDGE OF CONCRETE e HORIZONTAL BEND

SB1 & SOIL BORING LOCATION EDGE OF ROAD ) VERTICAL BEND
TEL TELEPHONE SERVICE BOX TOE OF SLOPE ) PLUG

- FLOW DIRECTION TOP OF BANK MASTER METER ASSEMBLY
B rate T o PROPERTY LINE — SERVICE LINE & METER
=& \EreD EnD SECTION - RIGHT OF WAY —{gm  DOUBLE SERVICE

PROPOSED PROJECT NOTES
JOB SPECIFIC (EXAMPLE):

WATER LINE CALL—OUT
(TYPICAL)

STA. 40+60, 17" LT.
1—6" GATE VALVE
1—6" FITTING

MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES

1022 26th Avenue East
Bradenton, FL 34208

ANNA MARIA WATERLINE
REHABILITATION
PHASE 25 - AVENUE C - 29TH
TO 31ST ST.
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© 2 —BACKFLOW PREVENTERS 2—BACKFLOW PREVENTERS »—BACKFLOW PREVENTERS 1—-DOUBLE WATER SERVICE | (5 o
=20 2—-BACKFLOW PREVENTERS | =~ E m €3 - e
o=l BEGIN PHASE 25: < SRZ2EENS
= II o INSTALLED IN PHAjE 24 INSTALL 480 LF OF = < QX
__gc:/il c STA. 91+22.40, 18.21" RT. 6” HDPE WL (DR-11) STA.94+78.7, 24" RT. < Oﬁ A
~ ol INSTALL: 1-6" G.V. 1—-SINGLE WATER SERVICE Z m
39 1] 1-6” MJ TO HDPE| PIPE ADAPTER 1—BACKFLOW PREVENTER Z o |
sHE < z
o]
2 j
=N
NOTE: CONTRACTOR SHALL INSTALLL NEW BACKFLOW
PREVENTERS AT ALL NEW WATER METERS.
90+00 . 91+00 92400 93+00 94400 95+00 96+00 |®
eSTA. Bo+75[ 1, 14[47" RT. ‘ | | | | | | l | | [ |
EL. 4.707 | NOTE:
= [29TH SI. N. |1z AVENUE "C” 1. CONTRACTOR SHALL COMPLY WITH CITY OF
6 N s > HOLMES BEACH REQUIREMENTS EXCEPT WHERE 6 |z
— DIRECTED OTHERWISE BY COUNTY ENGINEER. — |k
l | | 2. USE "HYMAX” COUPLINGS TO CONNECT TO &
| | ASBESTOS CEMENT PIPE. #
4 | | /EX' SHELL DRWY. _EX.  CONC. DRWY. —EX. CONC. DRWY. 4 %
| | EX. SHELL DRWY. J  tx Lraoe Ex. SHELL DRWY. EX. SHELL DRWY. %
" 7] ~— (| N4 ) — EX. GRADE =
EX, 8" cPP—. T’ s —Jh l//\\[‘x\//*v/_ [ _I_"g—“ | IV I e e M / K\ /| [ j/\/\\/\_—_&‘f' — &
) | ‘\\/ = T~ | =] T =T T — =TT T— T == 5
1 51 ~EX. 2° WL TO BE PLUGGED AN — By L
= . I [ —
| \Oj - /—AND ABANDONED, TYP. Nl — _J/IL -
. . =z
0 ‘ g/ ‘ 2 0 PROJECT # 404—6002870
| — — I/EJ | , EX. 2" WL “ﬁ B EX. 2” WL SURVEY # 0—0
: ‘ : S SEC./TWN./RGE | 33/34S/16E
—2 | A g —2 | scAE "=40'
| ‘ i BY DATE
\ SURVEYED | MCSD [12/28/10
_4 | M-STA. 91420.63, 16.47 RT. \ _4 |oEsonen | os/is Jor/11/m0
. I | .CONNECT TO PHASE 24 TEE _r
INSTALL: 1—6" G.V. INSTALL 480 LF OF = DRAWN CB 01/11/10
EX. LS |WALL AT VALVE VAULT ——_] | | 1—6” MJ TO HDPE PIPE ADAPTER 6” HDPE WL (DR—1 1) CHECKED JS 01/24/11
_6 Yr : : _6 JAMES STOCKWELL, P.E.
_ ' | - FLORIDARiFii1ff, 67198
: . S e,
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MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
CONTRACTOR SHALL REFER TO SECTION 14 IN THE ENGINEERING SERVICES
CURRENT MANATEE COUNTY UTILITY STANDARDS FOR g
RECORD DRAWING REQUIREMENTS.
O 20 40
T SCALE N FEET
— M ' ' = 5 l (VACANT) PID# 7489910005 | PID# 7489900253 # | l ' PIN4 74Rq0NNNN4 |
S 1 ‘ oy ol g i5ioo: b < higag ¢ e s OGRS STA 1004854, 24 1T, EX
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512 1—DOUBLE WATER SERVICE 1—BACKFLOW PREVE 1022 26th Avenue Bast
F 2l STAG7431 3 24'LT, 2-IBACKFLOW PREVENTERS- NTER Bradenton, L 34208
481100001 7 | 2RI STA. 98+36.5, 24’ LT. INSTALL 340 LF OF —
oT 11 \ X ZJ‘ 1—BACKFLOW PREVENTER: STA.97+80,24’LT. 2—BACKFLOW PREVENTERS ' (DR—-11)
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MH RIM EL.=2.79 | ) N NV.=1.08 Riv EL =268 1—BACKFLOW PREVENT S INV.=0.97/E INV.=0.99 1—TRIPLE WATER SERVICE o EX. 27 WL, TYP. =)
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' INSTALL: \_STA. 98+12, 24’ RT. OFF ASSEMBLY SURVEYED | MCSD [12/28/10
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NOTES:

1. REFER TO F.D.O.T. UTILITY PERMIT AND F.D.O.T. SPECIFICATIONS FOR DETAILED REQUIREMENTS.

2. ALL PAVEMENT AND CONCRETE REPLACEMENT SHALL BE IN ACCORDANCE WITH F.D.O.T. STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION LATEST EDITION.

3. CONTRACTOR SHALL PROVIDE ALL TRAFFIC CONTROL AND DEVICES TO MEET FDOT STANDARDS AND
REQUIREMENTS.

4, CONTRACTOR SHALL SHUT DOWN EXIST. 16" WATER LINE IN ACCORDANCE WITH MANATEE COUNTY
REQUIREMENTS AND COORDINATE ALL WORK WITH COUNTY AND FDOT STAFF. PERFORM WORK ON
FDOT RIGHT—OF—WAY AT NIGHT 9:00 PM TO 5:30 AM OR AS REQUIRED BY FDOT.

5. PAVEMENT REPAIR INCLUDES:

a. BACKFILL W/ COMPACTED SOIL TO 100% MAX. DENSITY, PER
FDOT SPECIFICATIONS.
b. 12" STABILIZED SUB GRADE COMPACTED TO 98% MAX. DENSITY, LBR 40.
C. REPLACE ALL THERMOPLASTIC STRIPING AND MARKINGS.
d. PLACE 11.5" COMPACTED DEPTH OF SP 12.5 STRUCTURAL ASPHALT FOR
BASE REPAIR. (TWO 3" PLUS TWO 2" AND ONE, 1.5” LIFT).
e. MILL TO DEPTH OF 1.5 INCHES AND RESURFACE WITH 1.5 INCHES OF

FC 12.5 FRICTION COURSE W/ PG7-22 AFTER 30 DAYS OF PLACEMENT OF THE
PATCHED AREA." ALL AFFECTED LANES MUST BE MILLED FOR A DISTANCE OF 50 FT. FROM
EACH END OF THE PATCHED AREA.

NOTES:
1. UNLESS NOTED, LOCATIONS LIMITED TO — OBSERVABLE, ABOVE GROUND IMPROVEMENTS, NO

BASE REPAIR

7/

)

5

M.P.

-

AU
EX. BHN, VZ & FPL OH CABLES

LOT 1

PID# 7489500004
3001 GULF DR.

ULF DR.

UNDERGROUND IMPROVEMENTS HAVE BEEN LOCATED EXCEPT THOSE SHOWN HEREON. SOME FEATURES
MAY BE EXAGGERATED FOR CLARITY. DIMENSIONS SHOWN SUPERSEDE SCALED DIMENSIONS.

THIS SURVEY DOES NOT CERTIFY OR WARRANTY: TITLE, ZONING, EASEMENTS, OR FREEDOM OF
ENCUMBRANCES. |

raYuin
A2

10+OO|

iy
i

NHO

MILL & OVERLAY 1.5"

— SEE NOTE S

3.194

REMOVE EXIST. VALVE, CONC.
AND ABANDON WL, PLUG AT G

INSTALL 6" PLUG MJ

MAIN.

— SEE NOTE S

GAS

PAD

\.[LF

RESTRAINED AND REMOVE ®SADDLE.

2" Plastic Gas Main (20" 0/S CL)
GAS

—+1++00

SHELL
DRwY

\ 582

NO INSTRUMENTS OF RECORD REFLECTING EASEMENTS, RIGHTS—OF-WAY AND/OR OWNERSHIP ARE
KNOWN BY, OR WERE FURNISHED THIS SURVEYOR EXCEPT AS SHOWN HEREON.

THIS SURVEY MEETS THE REQUIREMENTS OF CHAPTER SJ-17, FLORIDA ADMINISTRATIVE CODE, AS T
PERTAINS TO TOPOGRAPHIC SURVEYS.

THIS DRAWING IS NOT VALID WITHOUT THE ORIGINAL RAISED SEAL AND SIGNATURE OF THE FLORIDA
REGISTERED SURVEYOR & MAPPER SHOWN HEREON. AN ELECTRONIC COPY OF THIS DRAWING MUST BE
VERIFIED WITH A SIGNED AND SEALED DRAWING OF THE SAME.

ANY ADDITIONS OR DELETIONS TO THIS SKETCH OF SURVEY BY OTHER THAN THE SIGNING PARTY
__WITHOUT WRITTEN CONSENT OF THE SIGNING PARTY IS PROHIBITED.

SUBJECT TO EASEMENTS, DEDICATIONS AND RESTRICTIONS OF RECORD NOT PROVIDED TO THE SURVEYOR
AND MAPPER.

THIS SURVEY DOES NOT REFLECT OR DETERMINE OWNERSHIP. L

ALL MEASUREMENTS SHOWN HEREON ARE GROUND FIELD MEASURED UNLESS SPECIFICALLY ANNOTATED,
NOTED OR OTHERWISE STATED ON THIS SKETCH OF SURVEY.

Co

10. THE BASIS OF BEARING FOR THIS SURVEY IS THE SURVEY BASELINE (STATION 80+00 TO STATION
100+00) WHICH BEARS N13°23'19"W (GRID). THE COORDINATES SHOWN HEREON WERE DERIVED USING
REAL TIME KINEMATIC METHOD AND THE FLORIDA DEPARTMENT OF TRANSPORTATION'S PERMANENT

18
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(8 D42 MR

— Md—9 —

10400

» 1.» (bKMA? N. e
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|

77, ..
(Va4 vz

SCALE IN FEET
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|

A

S INV.=1.02
1.03

E INV.
N INV.

Pi
B

1—-BACKFLOW PREVENTEF

{

STA.97+31.3,24°LT.

2.68

1.098 RIM EL.

FSuZIf Ag/(%\/ote

Pipe
Bc?x

V)
€L

7+00 EX. 2" PVC WL I—'—I

EP

E

3'70“,\

(206

/,

T 1 \J

5——2Pw

PER P.B.

P — ?‘(L
4.

, Pg. 94)

EP

ROCK BED

— T P =—

o ROCK BED 3

—_— —7 '.-

CONC

CONC,

| X R g

EX. 2" WM

-2

INSTALL:
1-6" GATE VALV

TA. 10+44.3, 27.38" RT.
CONNECT TO 6" EX. TEE OFF 6" WL

~ » PALM

LOT 10

PID# 7481000003

201 30TH ST.

E ON TEE

olco 2—90" DI BENDS
1—REMOVE AND REPLACE FH W/NEW
1-90° FH ASS'Y.
INSTALL 15 LF OF 6" DIP
—RESTRAIN- VAEVE- AND—BLOCK—

11400

\o)
\,"Lg

>
| STA.964-32.3,20.1'RT.
INSTADL:
1 _a”'\"r::r:

INSTALL 258 LF OF
6” HDPE WL (DR—11)

STATION EQUATION

STA.12+86.1407 (30th St.N.)
=STA.96+56.0455 (AVE. C)

PID# 7481100001
2920 AVE. C
LOT 11

MH RIM EL.=2.79

N INV.

1.13

Pipe Sz. N/A\\Noter

Box Full o

12400

13+006

LOT 10
PID# 7480000004
2919 AVE. C

B.M. EL. 3.100

IN AN 8" HEADWALL

REFERENCE NETWORK. THE DATUM FOR THE VALUES IS THE NORTH AMERICAN DATUM 1983 (1999

ADJUSTMENT) FLORIDA WEST ZONE. THE PUBLISHED VALUES OF "GIS 103" (PID AG9208) AND "M 104"
(PID AG9209) WERE USED TO VALIDATE THE PROJECT COORDINATES HOWEVER, THESE VALUES ARE NOT

TO BE CONSIDERED GEODETIC CONTROL. 8

11. THE ELEVATIONS SHOWN HEREON ARE BASED ON MANATEE COUNTY BENCHMARK 15-29-02, PUBLISHED

ELEVATION 3.700°, NATIONAL GEODETIC VERTICAL DATUM 1929 (NGVD29), AND CHECKED AGAINST

- DR.

789

R/W

30TH

ST.

R/W

AV

ENUE G

R/W

BENCHMARK 15-29—01, PUBLISHED ELEVATION 3.284°, (NGVD29).

SITE BENCHMARK #1 — LABELED "BM 6", STATION 82+63.62, 8.38 RT, ELEVATION=3.637'. 6

MOVE EX
INBTALL NE

FH
- FH

SITE BENCHMARK #2 — LABELED "BM 5", STATION 86+40.91, 9.27 LT, ELEVATION=3.001".

12. PARCEL INFORMATION SHOWN HEREON WAS GATHERED FROM THE MANATEE COUNTY GEOGRAPHIC

INFORMATION SYSTEMS PROPERTY LOCATOR WEB SITE.

K. CONC. DRWY.

.. CONC.

DRWY.

. SHELL DRWY.

B

—EX. GRADE

S

o
—
O
X
N
~
©

13. ALL CURBING DEPICTED HEREON IS 2’ MIAMI CURB UNLESS OTHERWISE NOTED.

14. MONUMENTATION AT PROPERTY CORNERS DEPICTED WERE NOT RECOVERED OR SET UNLESS NOTED.

ﬁ\

I~

15. CARE WAS TAKEN TO CORRECTLY IDENTIFY TYPES OF TREES, HOWEVER, AN_ARBORIST OR OTHER

CONC.

—REMOVE

EXI
PADS

ATE

VAL

, AND PLUG WL,

ES,
TYP.

N, PIPE SZ.

QUALIFIED EXPERT SHOULD BE CONSULTED IF THE SPECIES OF THE TREES IS CRITICAL TO DESIGN
OR SEEKING PERMISSION TO REMOVE TREES. SIZE OF TREE IS MEASURED DIAMETER AT BREAST

EX.

18”

HEIGHT, IN INCHES.

|

42}’] Min.—6' Max.

|

iin.CLT I(Typ

|

——
VU
’ Vo

o

\

16. THE 2009 RASTER IMAGE OF MANATEE COUNTY WAS PROVIDED BY MANATEE COUNTY GEOGRAPHIC

INFORMATION SYSTEMS DMVISION AND HAS BEEN INCORPORATED INTO THIS SURVEY FOR DEMONSTRATIVE2

//

MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES

1022 26th Avenue East
Bradenton, FL. 34208

REHABILITATION
PHASE 25 - AVENUE C -

ANNA MARIA WATERLINE

29TH TO 31ST ST.
PLAN & PROFILE STA. 10+45 TO 13+07.5

—

DATE

BY

REVISION DESCRIPTION

o
z

PROJECT #

404-6002870

SURV]

EY # 0-0

SEC./TWN./RGE

33/34S/16E

PURPOSES ONLY.

17. THE BASELINE IN THE FIELD IS IDENTIFIED BY NAIL AND DISCS MARKED "MAN.CTY BASELINE", AT THE

—258 LF

OF

DIRECTIONAL

6” HDPE
BORE

WL (DR—11)

BEGINNING, END, AND EVERY 100 FT. STATION. —4

FOR WATER LINE ALONG

AVENUE "C” (INCLUDING TEE,
GATE VALVES & PIPE ADAPTERS,

REFER TO SHEET 4.

SCALE

1"=40’

BY

DATE

SURVESED

12/28/10

=z

18. PIPE SIZES THAT ARE NOT NOTED COULD NOT BE DETERMINED DUE TO DEPTH OR PREVENTED BY

LIMITED ACCESS FROM TOP OF STRUCTURE.

19. THIS SURVEY DOES NOT DETERMINE THE CONNECTION OF SANITARY OR STORM STRUCTURES. —6

—6

20. THIS SURVEY IS INTENDED TO BE PLOTTED AT A SCALE: 1"=20" ON A 22"X34" OR SCALE: 1"=40" ON

A 11°X17"%

) |

DESIBNED

01/11/10

i e |

IRAWEE

01/11/10

CHECKED

01/24/11

JAMES §T‘QﬁﬁWELL P.E.

SHEET 5:' OF 9
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/PIPE JOINT (TYP.)
Y PIPE LENGTH\
—» A | Y PIPE LENGTH
!
ZSEWER MAIN

_’A

/WATER MAIN

PLAN VIEW

NOTES:

KX

COMMON FILL

- = WATER MAIN
18" MIN. CLEAR
(SEE NOTE 1)

“

SEWER MAIN

. SELECTED COMMON FILL

. /\// UNDISTURBED EARTH
//\//\//\/K\/K\/)%//
SECTION_A—=A

1. CLEARANCE MAY BE REDUCED TO 6" FOR GRAVITY SEWER WHERE WATER MAIN IS DUCTILE
IRON OR 3” FOR FORCE MAIN WHERE FORCE MAIN IS ENCASED A MINIMUM OF 10’ EACH
SIDE OF CROSSING.

2. WHERE NO ENCASEMENT [S REQUIRED, PIPE SECTIONS SHALL BE FULL~LENGTH AND SHALL
BE ADJUSTED HORIZONTALLY SO THAT THE CROSSING IS AT EACH PIPE SECTION’S MIDPOINT
REGARDLESS OF THE VERTICAL CLEARANCE.

3. REFER TO THE JACK & BORE CROSSING DETAIL FOR CASING AND SPACER REQUIREMENTS.

EDGE OF

PAVEMENT

MIN. RADIUS "R”

l

31—0"
MIN.
(SEE NOTE 8)

DR—-11, CLASS 160 OR GREATER PRESSURE CLASS SHALL

MIN. RADIUS "R”

. ALL POLYETHYLENE PIPING SHALL MEET MANATEE COUNTY STANDARDS AND
SPECIFICATIONS.

N
1

BE USED FOR POTABLE, RECLAIMED WATER OR SANITARY FORCE MAINS. DR-9
MAY BE REQUIRED BASED ON THE ENGINEERS CALCULATIONS. SEE NOTE #2.

IN

INSULATED COPPER WIRE SHALL BE ATTACHED TO THE PIPE. TRACER WIRES

SHALL HAVE A MINIMUM 30-MILS OF POLYETHYLENE INSULATION.

SHALL BE PULLED AND SECURED TO THE PIPE FOR PIPELINES THAT ARE
TRENCHLESS/NON—DIRECTIONAL BORE APPLICATIONS, A # 10 GAUGE SOLID

ACCORDANCE WITH AWWA M55 & ASTM F1804. DESIGN SHALL ALSO BE IN
INSTALLED BY TRENCHLESS HORIZONTAL DIRECTIONAL DRILLING METHOD.

ACCORDANCE WITH ASTM F1962.
"WEAK—LINK” DEVICE TO ENSURE THAT THE PULLING FORCE DOES NOT

LENGTH, TOTAL PULL FORCE AND THE ALLOWABLE TENSILE LOAD, IN
EXCEED THE PIPE'S ALLOWABLE TENSILE LOAD RATING.

4. ONE # 10 GAUGE EXTRA HIGH STRENGTH COPPER CLAD STEEL TRACER WIRE

2. THE ENGINEER SHALL SUBMIT CALCULATIONS FOR THE MAXIMUM PULLING
3. THE PIPE STRING SHALL BE ATTACHED TO THE BACKREAMER THROUGH A

5. COLOR CODED BLUE FOR POTABLE WATER MAINS.

6. COLOR CODED PURPLE (PANTONE 522 C) FOR RECLAIMED WATER MAINS.

8. PIPE DEPTHS MAY NEED TO BE DEEPER TO AVOID FRACKOUTS.
PIPEALIGNMENT SHALL BE AS SHOWN ON THE CONSTRUCTION DRAWINGS.

7. COLOR CODED GREEN FOR SANITARY FORCE MAINS.

9. FDOT CRITERIA SHALL BE MET FOR PIPES UNDER STATE ROADS.

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

REV.BY

DATE

CLB/BR

11/10

TYPICAL NEW WATER &

SEWER LINE CROSSING UG—2

MAY 10, 2011

DATE OF APPROVAL PAGE 102

THRUST BLOCK DIMENSIONS B ft. x d inches

ot || soseno || a5BEND [ 22.5°BEND [[11.25°BEND | DFAD END |1 4 e
(N) || B d B d B d B d B d B d
4 15 [3% (|11 [ 3%(||o8 |[3% |06 |3% |13 |3k|11 |3k
6 22 | 54|16 |3%|12 |3%||o8 |3%|19 |4k 16 |3%
8 29 | 7 2.1 5 15 | 3% 11 | 3% || 24 |5% | 20 |4%
10 35 (8% 26 |6Kh|19 | 4% 13 |3%|30 |7k 25| 6
12 42 |10 || 31 | 7% |22 [5Kh| 16 |3%| 35 |8kh| 30 |7k
14 49 |11 %) 36 |8% | 26 | 6% | 18 |4K% |41 |9% )| 34 |8h
16 55 [13% || 41 |9 % | 29 7 2.1 5 47 (11 K| 39 | 9%
18 6.2 | 15 || 46 | 11 |33 | 8 23 | 5% || 52 |12%]| 44 |10k
20 69 |16 %l 50 |12 |36 |8 % | 26 | 6% |58 | 14 49 |11 %
24 || 82 |19 %| 6.0 |14 )| 43 |10%| 31 | 7% | 69 |16 %]| 58 | 14
30 10124 || 75 | 18 || 5.3 |12 %| 38 | 9 8.5 |20 K|l 7.2 |17 X
36 ||12.1 | 29 || 89 |21 K|l 6.4 |15 % 45 |10 %| 10.2 |24 % || 8.6 |20 %
REINFORCEMENT MAT SCHEDULE
“\ > <
A TR 4 =|FOR DIM. "B" BETWEEN 5.75" & 12.5° USE #4 @ 8” EACH WA
o N ' FOR DIM. "B” LESS THAN 5.75° USE #3 @ 8" EACH WAY
, ——"8" sQ——=3 % B .
NOTES:

1. ALL THRUST BLOCKS SHALL BE CAST IN PLACE. FITTINGS ADJACENT TO THRUST BLOCKS SHALL BE WRAPPED IN POLYETHYLENE.

2. THIS TABLE IS BASED ON WATER PRESSURE=180 PS| WITH AN ALLOWABLE SOIL BEARING PRESSURE=2000 PSF, CONCRETE STRENGTH fe
=3000 PSI, REINFORCEMENT f, =60.0 KSI. THRUST BLOCK SHALL BE CAST AGAINST FIRM UNDISTURBED SOIL.

3. FOR LARGER "B” DIMENSIONS IT IS NECESSARY TO CHECK THAT PIPE IS SUFFICIENTLY DEEP TO ALLOW 15" MIN. SOIL COVER OVER TOP
EDGE OF THRUST BLOCK.

4. RESTRAINED JOINTS MAY BE USED IN LIEU OF THRUST BLOCKS TO SAVE SPACE. THRUST BLOCKS SHALL BE USED IN SITUATIONS WHERE
THRUST BLOCKS AND RESTRAINED JOINTS ARE BOTH REQUIRED.

e '

45°, 22.5° OR 11.25 BEND

REQUIRED LENGTH OF RESTRAINED JOINT PIPE

FOR DIP (POLY-WRAPPED)

MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES

1022 26th Avenue East
Bradenton, FL 34208

SEE RESTRAINED LENGTHS FOR PVC PIPE DETAIL FOR NOTES 1 THROUGH 8 THAT ARE

ALSO APPLICABLE TO RESTRAINED LENGTHS FOR DIP.

MAIN | HORIZ. BENDS TEES REDUCERS PLUGS & VALVES
S |00 |45 |25 SIZE eneTH SIZE enaTH

36 [142] 59 | 28 [SBgg R0 e T B20 s iz T30 ~kas ka0 S Kie 453

30 [124] 51| 25 (30528 ha0 KiE T2 Tli0 ~Kas ka0 ~iis 391

24 |10 44 | 21 [2Eg K0 TKIETKIZ IO T X8~ a0 TKis iz 397

20 |92 |38 18 P25 K6 X2 K10 T8, X16 ~7X12 X107 280

16 | 77 | 32| 15 [ K12 K10 X8 ¥ X12 K10 X8~ 931

12 | 61| 25| 12 K25 K0T X8 6. X101 X8 -~ X6~ 181

10 | 52|22 10 M1l %8er | 617 g1 | %864 | **12s 153

8 |44 |18 | g | X8| X0 x4, i | 62 128

6 | 34|14 7 [X8g5| % e 98

4 |24|10]| 5 |*1 69

REQUIRED LENGTH OF RESTRAINED JOINT PIPE
- - FOR DIP (NON-WRAPPED) : -

MAIN | HORIZ. BENDS TEES REDUCERS PLUGS & VALVES
SE |90 |45 [225 SIZE {EngTH SIZE 1 ENGTH

36 100| 42 20 X36163 x30132x2496 x20 %8 x1635 )(121 X3057 X24103X20128)<16149 188

30 |88 |37 | 18 [S0rsk2h g K07 B 7 K12 10~ Kot ~xa0 i~ 162

24 | 75| 31| 15 220K ZKIZ 70 7 87 Kag S Kis K1z 135

20 | 65|27 | 135 p20g; 8 K12 KIC~T B X1e )12 ~x10 ~ 116

16 | 54|22 | 11 |87 KiZZ KO L] w6 X1z ~Kig ~1 X8 _~ 96

12 43 18 8 )(1253 X1037 )(821 X61 X1037 X84O X654 75

10 37 | 15 7 ><1o42 xs26 x65 ><821 X639 X452 63

8 30 | 13 6 xa32 xe12 x41 ><622 X438 53

6 |24 |10 5 [Xg| X4 Pt 41

4 (17| 7| 3 |*4 29

NOTE:

HORIZONTAL BEND

RESTRAINED |

LENGTH ‘

TEE

RESTRAINED
LENGTH

(=)

REDUCER

RESTRAINED

LENGTH

CAP_OR PLUG

| RESTRAINED l
l LENGTH ‘

RN
D,

ISOLATION VALVE

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

REV.BY

DATE

CLB/BR

11/10

RESTRAINED

LENGTHS FOR PIPE JG=10

MAY 10, 2011

DATE OF APPROVAL PAGE 110
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MANATEE COUNTY
PUBLIC WORKS DEPARTMENT
LB/ I/ ROADWAY CROSSING | UG~
CLB/BR| 11/10
MAY 10, 2011
DATE OF APPROVAL PAGE 104
NOTES:
1. USE OF TYPE A-2 AND A-3 PIPE BEDDING TO BE DETERMINED IN THE FIELD BY THE
ENGINEER.
2. PROVIDE ADEQUATE CLEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN
TRENCH AREA BELOW PIPE SPRINGLINE. PIPE EMBEDMENT MUST BE COMPACTED OUT TO
THE TRENCH WALL OR 2.5 TIMES THE PIPE 0D, WHICHEVER IS LESS.
3. TYPICALLY 4" TO 6".
4. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN
INSTRUCTIONS.
5. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS.

#10 COPPER WIRE CONTINUOUS

FINISH GRADE —\

3" WARNING TAPE 127
BELOW FINISH SURFACE OR
6” WARNING TAPE BETWEEN
12" & 24" BELOW FINISH
SURFACE OVER PIPE. TAPE
SHALL BE MARKED "WATER”,
"SEWER” OR "RECLAIMED”

SELECTED COMMON FILL
PIPE BEDDING ENVELOPE

—3"— 4" CROWN

COMMON FILL

(SEE NOTE 1)

(SEE NOTE 5)

z
= D%
~ wl
S
<C
3
8(/)
2
O -
2
Q(/)
" SEE NOTZ 224 © Z B
= o
J6 o 0 \g S0
5 o >
'_
WSZNAAN
NN
ONGLONLINGLINLLS | <ef NOTE 3

UNDISTURBED STABLE MATERIAL

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

REV.BY

DATE

WRT/KE

03/11

MAY 10, 2011
DATE_OF APPROVAL

TRENCH WITH
UNIMPROVED SURFACE
TYPE A—1 PIPE BEDDING

UG—11

PAGE 111

B SQ.——] —{3 B 3 }/Z"‘T l'”B” SQ.——I
TEE OR DEAD END 45" WYE
MANATEE COUNTY
PUB TME
— LIC WORKS DEPARTMENT CONCRETE —I—HRUS—]— UG_7
CLB/BR| 11/10 MAY 10, 2011 BLOCKS
DATE OF APPROVAL PAGE 107
NOTES:

1. USE OF TYPE A-2 AND A-3 PIPE BEDDING TO BE DETERMINED IN THE FIELD BY THE ENGINEER.

2. PROVIDE ADEQUATE CLEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN TRENCH AREA
BELOW PIPE SPRINGLINE. PIPE EMBEDMENT MUST BE COMPACTED OUT TC THE TRENCH WALL OR 2.5
TIMES THE PIPE 0D, WHICHEVER IS LESS.

3. TYPICALLY 4" TO 6"
PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER’S WRITTEN INSTRUCTIONS.

ASPHALTIC CONCRETE STRUCTURE COURSE WITH PRIME COAT SHALL BE THE SAME DEPTH AND TYPE
AS EXISTING OR A MINIMUM OF 1 1/4 INCH, WHICHEVER IS GREATER.

6. MILL 25" BACK FROM TRENCH SAW CUT. ADJUST MILLING PER INDIVIDUAL SITE TO NOT IMPACT BASE.
BUTT JOINT TO EXIST ASPHALT. FINAL OVERLAY LIMITS ARE FROM EDGE OF PAVEMENT TO EDGE OF
PAVEMENT. FINAL OVERLAY TO MATCH EXISTING WITH NO DISCERNABLE "BUMP” AT JOINT. MILLING

LIMITS THAT IMPACT INTERSECTION SHALL BE ADDRESSED ON A CASE BY CASE BASIS AND APPROVED
BY MANATEE COUNTY.

7. SHEETING ORDERED LEFT IN PLACE TC BE CUT OFF 24" BELOW FINISHED GRADE OR 12" BELOW
SUBGRADE.

8. BASE SHALL BE 8" MINIMUM THICKNESS CRUSHED CONCRETE.

TEMPORARY PATCHES WILL BE INSTALLED TO PROVIDE A SMOOTH ALL WEATHER SURFACE AT ALL
TIMES. PERMANENT REPLACEMENT TO BE MADE AS SOON AS POSSIBLE.

10. RESTORE SIGNAGE & MARKING WITH THERMOPLASTIC PER FDOT STANDARDS, LATEST EDITION.
11. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS.

12. NOTES 5. THRU 10. ARE MINIMUM REQUIREMENTS FOR A TRENCH IN A ROAD. REFER TO LATEST
EDITION OF MANATEE COUNTY HIGHWAY AND TRAFFIC STANDARDS FOR ADDITIONAL REQUIREMENTS.

1 1/2" S~Ill ASPHALTIC CONCRETE OVERLAY
25' / ASPHALTIC CONCRETE W/ PRIME COAT (SEE NOTE 5) yi 25°
MILL EXIST. ASPHALT, MILL EXIST. ASPHALT,
N IASPHALT TO MATCH 18" FULL BASE REPLACEMENT 18” VR
SAW CUT JOINT\ SEE NOTE 8 SAW CUT JOINT
N a \
‘ / \\‘ EXIST. ;ASE ‘ * exist. Bast [ // : *
FANEN NN N AN e Nl NNV NSV NN
A Y N R gl N N
EXIST. N e L o °. /\ 2 EXIST
ASPHALT SELECTED COMMON FILL Te o e e 8 KK = ASPHALT
N % e seE NotE N N ~
X s TN R
3" WARNING TAPE 12" BELOW FINISH T I \ ¢4
SURFACE OR 6" WARNING TAPE BETWEEN ' : 2
12" & 24" BELOW FINISH SURFACE OVER A alv
PIPE. TAPE SHALL BE MARKED "WATER’, : Bl
"SEWER" OR "RECLAIMED” N </ z g
H . s =
N o
#10 COPPER WIRE CONTINUOUS NG 3
(SEE NOTE 11) N4 |3
SELECTED COMMON FILL E\\/ gl
PIPE BEDDING ENVELOPE e QI8
(SEE NOTE 1) NS 8>
‘H @ " |
’ \\' i
UNDISTURBED STABLE MATERIAL : :\\// & 5
&
MANATEE COUNTY
PUBLIC WORKS DEPARTMENT TRENCH WITH ASPHALT
xg'/i’; 0055 PAVEMENT SURFACE TYPE uGc—-12
1
MAY 10, 2011 A—1 PIPE BEDDING
DATE OF APPROVAL PAGE 112

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT RESTF\)A,N ED
REV.BY | DATE UG___9
CLB/BR| 11/10 LENGTHS FOR DIP
MAY 10, 2011
DATE OF APPROVAL PAGE 109
NOTES:

1. USE OF TYPE A-2 AND A-3 PIPE BEDDING TO BE DETERMINED IN THE FIELD BY THE ENGINEER.
2. PROVIDE ADEQUATE CLEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN TRENCH
AREA BELOW PIPE SPRINGLINE. PIPE EMBEDMENT MUST BE COMPACTED OUT TO THE TRENCH

WALL OR 2.5 TIMES THE PIPE OD, WHICHEVER IS LESS.
3. TYPICALLY 4” TO 6”".
4. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER’S WRITTEN INSTRUCTIONS.
5. THICKNESS TO MATCH EXISTING OR BE 8” MINIMUM, WHICHEVER IS GREATER.
6. SHEETING ORDERED LEFT IN PLACE TO BE CUT OFF 24” BELOW FINISHED GRADE OR 12" BELOW
SUBGRADE.
7. BASE SHALL BE 8" MINIMUM THICKNESS CRUSHED CONCRETE.
8. TEMPORARY PATCHES WILL BE INSTALLED TO PROVIDE A SMOOTH ALL WEATHER SURFACE AT ALL
TIMES. PERMANENT REPLACEMENT TO BE MADE AS SOON AS POSSIBLE.
9. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS.
10. NOTES 5. THRU 8. ARE MINIMUM REQUIREMENTS. REFER TO MANATEE COUNTY HIGHWAY AND
TRAFFIC STANDARDS FOR ADDITIONAL REQUIREMENTS.
#4 @ 15" PARALLEL WITH TRENCH
#5 © 15" ACROSS TRENCH WIDTH UP TO 4
#5 @ 12" ACROSS TRENCH WIDTH 4’ TO 6
EXISTING #5 © 9" ACROSS TRENCH WIDTH 6° TO &
N e 3,000 P.S.
SLAB . Sl
| —2 % CONCRETE '\ SAW ICUT
o -x P ,‘, . SEE
- NOTE 5
| SEE NOTE 7 |
=
=
z » O
z 6 \6\'} Oy v L T COMPACTED
= NG e e e T o KO BASE REPLACEMENT
w| 3" WARNING TAPE 12" BELOW FINP;\H_ o SRR S : S

SURFACE OR 6" WARNING T.
BETWEEN 12" & 24" BELOW FINI
SURFACE OVER PIPE. TAPE SHALL

_SEE_NOTE 6

%//\ e =0 Ny

MARKED "WATER”, "SEWER” L < ¢ SELECTED
"RECLAIMED, R : - - COMMON FILL Q
) 5 5 g 3
SELECTED COMMON FILL \/ oL ESEERNOTE -2 Q| \\ = 3
PIPE BEDDING ENVELOPE ~= [ 0 L9 g \/ s A
(SEE NOTE 1) - PIPE-0.D_: N 2
o @“01'05‘\\/'_ <
#10 COPPER WIRE CONTINUOUS 9 -1 ] / a
(SEE NOTE 9) NN 4
N £
. Q
BN 2

2
SEE
NOTE 3

TO 98% DENSITY, AASHTO T—180

zx//\///@//wa >

UNDISTURBED STABLE MATERIAL

DETAILS

ANNA MARIA WATERLINE
REHABILITATION
PHASE 25 - AVENUE C -

29TH TO 31ST ST.
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PROJECT # 404-6002870

SURVEY # 0-0

SEC./TWN./RGE | 33/34S/16E

SCALE 1"=40’
BY DATE

SURVEYED | MCSD [12/28/10

DESIGNED | CB/JS |01/11/10

DRAWN cB  |01/11/10

CHECKED JS 01/24/11

MANATEE COUNTY

PUBLIC WORKS DEPARTMENT TRENCH WITH CONCRETE
REV.BY | DATE PAVEMENT SURFACE TYPE
CLB/BR| 11/10 MAY 10, 2011 A—1 PIPE BEDDING

DATE OF APPROVAL

JG—13

PAGE 113

JAMES STOCKWELL, P.E.
I
FLQRIH S#.&,f, 4 67198
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D—Arch (24"x36™)

COPYRIGHT 2010 MANATEE COUNTY GOVERNMENT | S:\PWD_Engineering_Share\util Eng Design\Proj\~WTR LINE Proj\AMI Water Distr Imprv\Ph—25, Ave C\DWGS\Phase 25 Active.dwg,Details (2), 10/25/2011 7:29 AM Cara Boyer, 1:1,

NOTES:

1. USE OF TYPE A—2 AND A—3 PIPE BEDDING TQ BE DETERMINED IN THE FIELD BY THE ENGINEER.
2. PROVIDE ADEQUATE CLEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN TRENCH AREA

BELOW PIPE SPRINGLINE.

TIMES THE PIPE OD, WHICHEVER IS LESS.

® N o 0O > W

TYPICALLY 4" TO 6"
PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN INSTRUCTIONS.

THICKNESS TO MATCH EXISTING OR BE 6" MINIMUM, WHICHEVER IS GREATER.
SHEETING ORDERED LEFT IN PLACE TO BE CUT OFF 24” BELOW FINISH GRADE OR 12" BELOW SUBGRADE.
BASE SHALL BE COMPACTED 6" MINIMUM THICKNESS OF APPROVED MATERIAL.
DRIVEWAYS SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE LATEST ADOPTED CONSTRUCTION

STANDARDS OF THE MANATEE COUNTY TRANSPORTATION DEPARTMENT.

9. |IF THE DRIVEWAY IS 12" OR WIDER, SAWCUT AN EXPANSION JOINT ALONG THE CENTER OF THE DRIVEWAY
(%¢” WIDE AND 1%” DEEP) AFTER THE CONCRETE HAS SET.

10. IF THERE IS AN EXISTING EXPANSION JOINT WITHIN 3’ OF THE PROPOSED JOINT, EXTEND DRIVEWAY
REPLACEMENT TO THE EXISTING JOINT.

11. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS.

EXPANSION JOINT %" PREFORMED JOINT FILLER
OR APPROVED ALTERNATE (TYPICAL)

SAW CUT JOINT & EXP. JT.
(TYPICAL, SEE NOTE 10)

PIPE EMBEDMENT MUST BE COMPACTED OUT TO THE TRENCH WALL OR 2.5

WATER

3" DIA. BRONZE TAG DISC ANCHOR IN CONC. PAD

SIZE OF VALVE (TYP.)
TYPE OF VALVE (TYP.)

; STAMP AS NEEDED W/2" HOOKED ANCHOR (TYP.)

5 SERVICE (TYP|)
DIRECTION & |NO. OF
TURNS TO OREN (TYP.)

TRACER » WA
4
WIRE TEST
STATION_\ ” <—>I
BOX (SEE 12
NOTE 8)5,, & / —x
—.
_/ LPlPELlNE
CONCRETE PAD TH DIRECTION TRACER WIRE 12"

24"x 24"x 6” CONC. PAD TO BE
INSTALLED AT EACH VALVE BOX.
FINISHED GRADEK

| VALVE BOX (LID
PAINTED BLUE)

RECLAIMED WATER

9”x9” SQUARE CAST IRON VALVE
BOX LID AND TOP, PAINTED PURPLE
(PANTONE 522C)

HEN
E

LAIM]

CONCRETE
/ PAD

12"

TEST STATION BOX

LF’IF’ELINE

DIRECTION

/—CAST IRON LID /—ASPHALT SURFACE

49

4'—0" MAX.

[

‘ LA

<

Tt EAL WAY (8—TOTAL)

Z

Z.

Z

36" MIN. COVER

AFC PART #B59434

RESILIENT SEAT

(EPDM)
M.J. GATE VALVE

#10 COPPER WIRE

(CONTINUOUS)
‘r\
-

CENTERING COLLAR —1

\-— WATER OR RECLAIMED

WATER MAIN \j |

NOTES:

=N

6” C—900 PVC RISER

BASE MATERIAL

ADJUSTABLE VALVE BOX AND LID. RUSSEL/SIGMA
/461—3, AMERICAN FLOW CONTROL HDPE TRENCH
4 ADAPTER WITH CAST IRON TOP OR APPROVED
N EQUAL BY MANATEE COUNTY.

WHERE REQUIRED, USE CAST OR DUCTILE {RON
VALVE BOX EXTENSION WITH STAINLESS STEEL
VALVE OPERATOR EXTENSION. ANCHOR EXTENSION
TO OPERATING NUT WITH STAINLESS STEEL BOLT.
STANDPIPE COLOR TO MATCH COLOR OF BOX LID.

ToN——4-#3 BARS @ 5"% c—C

RESTRAINED JOINTS AND CONCRETE
THRUST BLOCK (SEE NOTE 9)—>

18" MAX. &

1. "WV’ OR "RWV” TO BE IMPRESSED INTO THE NEWLY—POURED CONCRETE CURB, ALONG WITH DISTANCE IN FEET TO THE
VALVE. IF NO CURB, INSTALL A BLUE DISC WITH "WV” OR PURPLE DISC WITH "RWV” AND A 1/8"x1” GALVANIZED STEEL
SCREW IN THE EDGE OF PAVEMENT WITH THE FOOTAGE FROM THE DISC TO THE VALVE.

CONCRETE DRIVEWAY REPLACEMENT _"W” EXIST. CONCRETE
EXIST. CONCRETE DRIVEWAY
DRIVEWAY 3,000 P.S.l. CONCRETE
6"x6” #10 WIRE MESH @ 28 DAYS 7
Py T B Z SEE
I A ” = NOTE 5
PR SR B hl MR P .
r 1 .
A4
=
= . .
= ” £ "0, N
Z e RE T OMPACTED BASE
: \//\ oL 2 » SEE NOTE 7
' 3” WARNING TAPE 12" BELOW 4 T T
FINISH SURFACE OR 6" WARNING .. SEE NOTE 6:
TAPE BETWEEN 12" & 24" BELOW ~I . -
FINISH SURFACE OVER PIPE. TAPEN — a2
SHALL BE MARKED "WATER”, > ‘ SELECTED )
"SEWER” OR "RECLAIMED” COMMON FILL 2
=
8(/)
. Oé
" NOTE 25 \ ~ .
" LPIPE 0.0 ]\ g2
#10 COPPER WIRE CONTINUOUS e =
(SEE NOTE 11) She
2
O
'_
SELECTED COMMON FILL )
PIPE BEDDING ENVELOPE lls
(SEE NOTE 1) (n'é
SR
{ N ) Y H
NDISTURBED STABLE MATERIAL
MANATEE COUNTY
PUBLIC WORKS DEPARTMENT TRENCH WITH CONCRETE
REV.BY | DATE DRIVEWAY SURFACE TYPE UG—14
R[ 11/10
CLB/BRL 11/ MAY 10, 2011 A—1 PIPE BEDDING
DATE OF APPROVAL PAGE 114

FINISHED GRADE\\

VALVE BOX & LID SEE GATE VALVE,

TRACER WIRE TEST

STATION BOX
SRS
e

BOX LID AND TAG STANDARD DETAIL

STAINLESS SREEL
TAPPING SLEEVE

e
LA
VB
< . .
EJE'ETIE{TURBED\’\’Q\A.?~ O
RGN

AN

N

CONCRETE
THRUST BLOCK

N

N

PROVIDE S.S.
TEST PLUG

LN ] #10 COPPER WIRE
T /' (CONTINUOUS)

| TAPPING VALVE

b)
4

z )

; ".', O RESTRAINED JOINT

e e 12 MiNG
1. = & .

R T 4\.,

%

OR APPROVED EQUAL BY
MANATEE COUNTY

S
X
/(\//}\//> /%

SN N

XX RN X

EXISTING MAIN CEMENT BLOCK

SELECTED COMMON FILL

ELEVATION

NOTES:

1. PRIOR TO TAPPING, CONTRACTOR TO DEMONSTRATE 60 MINUTE HYDROSTATIC TEST OF THE
TAPPING SLEEVE AND VALVE WITH NO LOSS OF 180 PSI PRESSURE FOR WATER AND RECLAIMED

WATER OR 150 PSI FOR FORCE MAIN.

2. ALL FITTINGS TO BE WRAPPED WITH 20 MIL VISQUEEN AT THRUST BLOCK.

3. ALL TAPS ON CONCRETE WATER MAINS AND LARGER THAN 12" ARE TO BE MADE BY A MANATEE
COUNTY APPROVED TAPPING COMPANY. ALL MATERIALS TO BE SUPPLIED BY THE CONTRACTOR.

4. ALL TAPS MUST BE OF A SMALLER SIZE THAN THE MAIN BEING TAPPED & PLACED NO CLOSER
THAN 30" OR A DISTANCE EQUAL TO (1) MAIN PIPE DIAMETER PLUS (2) TAP PIPE DIAMETERS
(WHICHEVER 1S GREATER) FROM A JOINT OR FITTING.

5. CONTRACTOR TO SUPPLY A DRY HOLE FOR TAPPING CREW TO WORK IN AND A BACK—HOE TC
LOWER TAPPING MACHINE INTO THE HOLE.

6. WHERE THRUST BLOCK NOT USED, RESTRAINED JOINTS MUST THEN EXTEND FROM TEE FULL

LENGTH SPECIFIED FOR "TEES.”

7. TRACER WIRE TEST STATION BOX IS REQUIRED AT CONNECTIONS TO EXISTING MAINS.

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

REV.BY | DATE

CLB/KE| 11/10

MAY 10, 2011

DATE OF APPROVAL

TAPPING SLEEVE

AND VALVE JW—4

PAGE 122

10" MAX. TO BACK OF CURB.

HYDRANT NUT GUARD

WRAP HYDRANT
WITH POLYETHYLENE
WHERE ENCASED IN
CONCRETE.

2”

\

4’ MIN. MAY BE CONSIDERED
IN EXISTING AREAS.

5-1/4" FIRE HYDRANT

5" STORZ
/ CONNECTION
TO FACE STREET

o
A

SZ 7l NS
‘ . 44 4’
- ’ !

£

£
£

[
A&

48"x36"x12" .
CONC. PAD 48

4" MAX

ONE—PIECE
LOWER BARREL ™

#10 COPPER WIRE—f———]
(CONTINUOUS)

6" MAX

12”

- . AWWA 6" DIP OR C-900

FOR RECLAIMED WATER

LOCATED 4" FROM EDGE OF CONCRETE

FLANGE TRACER WIRE TEST STATION BOX, EDGE
/ FINISHED GRADE

(SEE NOTE 15)

',*;:4?‘.\ AN
S&R_coNe. PAD
A

GATE VALVE & BOX

'YDRANT TEE
OR VALVE TEE

WATER OR
RECLAIMED
WATER MAIN

36" MIN. COVER

CONCRETE THRUST BLOCK

RESTRAIN PIPE BY APPROVED RESTRAINING SYSTEM ie:
STAINLESS STEEL TIE RODS & NUTS, "STAR GRIP”, MJR,

SN
WRRRY
gxlngaTURBED - e \\

NOTES:

1. WEEPHOLES SHALL BE EXCLUDED FROM

"GRADELOK", "MEGA—LUG" OR APPROVED EQUAL BY
MANATEE COUNTY, AND THRUST BLOCKS ALSO REQUIRED.

18"x18"x12” CONC.
THRUST BLOCK

THE FIRE HYDRANT.

2. FIRE HYDRANTS SHALL BE A MINIMUM OF &' OFF EDGE OF PAVEMENT AND 10’ MAX. FROM BACK OF
CURB. WHERE POSSIBLE AND WHERE SIDEWALK IS TO BE INSTALLED, FIRE HYDRANT SHALL BE LOCATED

BETWEEN SIDEWALK AND RIGHT-—-OF-—WAY

o

LINE.

HYDRANTS SHALL BE FUSION BONDED EPOXY COATED SAFETY YELLOW FOR WATER AND PURPLE (PANTONE

522C) FOR RECLAIMED WATER. HYDRANT SHALL BE DUCTILE IRON CONSTRUCTION.

o

FIRE HYDRANTS SHALL BE PLACED SO THAT STORM WATER FLOWS AWAY FROM THE HYDRANT.
FIRE HYDRANTS SHALL BE CONSTRUCTED WITH "GROUND LINE” SET TO FINISHED GRADES AS ESTABLISHED

IN THE FIELD. NORMAL BURY IS 3 FEET OF COVER FOR ALL WATER LINES.

UN—O-

FIRE HYDRANTS MAY BE CONSTRUCTED WITH "GRADELOK” OFFSET FITTING.

RAISED REFLECTIVE PAVEMENT MARKER (BLUE) FOR POTABLE WATER (PURPLE) FOR RECLAIMED WATER.

SHALL BE INSTALLED AT CENTERLINE OF PAVEMENT ADJACENT TO EACH HYDRANT.

PRECAST CONCRETE THRUST BLOCKS & PADS SHALL NOT BE USED.
ALL EXPOSED EDGES OF CONCRETE SHALL HAVE 1/2” CHAMFER.
FIRE HYDRANT VALVE SHALL BE FASTENED DIRECTLY TO TEE.
IN-LINE VALVES SHOULD BE LOCATED AT HYDRANT TEES.
HYDRANTS SHALL BE LOCATED ON SAME SIDE OF ROAD AS WATER MAIN UNLESS OTHERWISE APPROVED.
THERE MUST BE A CLEARANCE OF 7 1/2 FEET FROM FRONT AND BOTH SIDES, AND FOUR FEET TO THE

REAR OF THE HYDRANT, TO ABOVE GRADE OBSTRUCTIONS INCLUDING POSTS, FENCES, TREES, ETC, PER

THE FLORIDA FIRE PREVENTION CODE.

(TN

SEE STANDARD DETAIL GATE VALVE, BOX, LID AND TAG.
SHOULD THE FIRE HYDRANT'S CONCRETE PAD OVERLAP THE SIDEWALK, THE TRACER WIRE TEST

STATION BOX SHALL NOT BE LOCATED WITHIN THE SIDEWALK.

MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES

1022 26th Avenue East
Bradenton, FL 34208

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

REV.BY | DATE

CLB/KE[ 11/10

MAY 10, 2011

/— CONCRETE THRUST BLOCK

KA

MECHANICAL JOINT TEE

—E WATER OR

m
IT
NN

AW
LT

#10 COPPER WIRE ——
(CONTINUOUS)

CONC. THRUST
BLOCK

6"~90° SWIVEL BY SWIVEL ELL

I

|L RECLAIMED
! WATER MAIN

5" STORZ CONNECTION

THRUST BLOCK

FIRE HYDRANT

RESTRAINED
JOINTS

RIGHT—OF —WAY LINE/

6” MJ GATE VALVE

NOTE:

ZTRACER WIRE TEST STATION

BOX LOCATED IN FIRE HYDRANT

CONC. PAD SEE DETAIL
FIRE HYDRANT ASSEMBLY.

PLAN

THIS DETAIL FOR USE ONLY WHEN THE WATER MAIN IS
LOCATED TOO CLOSE TO THE RIGHT—-OF—-WAY LINE TO
USE THE FIRE HYDRANT ASSEMBLY DETAIL.

DATE OF APPROVAL

FIRE HYDRANT
ASSEMBLY

UW—=5

PAGE 123

2. SEE STANDARD DETAIL GATE VALVE, BOX, LID AND TAG.
MANATEE COUNTY
PUBLIC WORKS DEPARTMENT
REV.BY | DATE FIRE HYDRANT WITH UW—6
CLB/KE] 11/10 LOCKED 90° BEND

MAY 10, 2011

DATE OF APPROVAL

PAGE 124

2. ALL EXISTING AND PROPQOSED VALVE BOXES SHALL BE ADJUSTED TO FINISHED GRADES AS DETERMINED IN THE FIELD.
3. WATER VALVES SHALL NOT BE PLACED [N HANDICAPPED RAMPS.
4, PRECAST CONCRETE PADS & THRUST BLOCKS SHALL NOT BE USED.
5. ALL EXPOSED EDGES OF CONCRETE SHALL BE CHAMFERED 1 /2".
6. FOR VALVES 16" AND LARGER, USE BUTTERFLY VALVES.
7. PIPELINE DIRECTION TO BE IMPRESSED INTO NEWLY PQURED CONCRETE PAD.
8. TRACER WIRE TEST STATION BOX IS NOT REQUIRED IN VALVE BOX PAD IF THE GATE VALVE IS LOCATED WITHIN 200 FEET
OF A WATER SERVICE, BLOW-OFF, BACKFLOW PREVENTER OR FIRE HYDRANT THAT HAS A TRACER WIRE BOX.
g. WHERE THRUST BLOCK NOT USED, RESTRAINED JOINTS MUST THEN EXTEND FROM TEE FULL LENGTH SPECIFIED FOR "TEES.”
10. BINGHAM & TAYLOR P20ONFG FOR NORMAL YARD SERVICE. WHERE VALVE WILL BE IN STREET OR PARKING UNDER VEHICLE
TRAFFIC, USE P525RD CENTERED IN SEPARATE CONCRETE PAD SIMILAR TO STANDARD VALVE BOX PAD.
MANATEE COUNTY
PUBLIC WORKS DEPARTMENT
GATE VALVE, BOX,
REV.BY | DATE LD AND TAG UW—2
CLB/KE| 11/10
/e 11/ MAY 10, 2011
DATE OF APPROVAL PAGE 120
APPROVED METER
BOX & LID
FINISHED GRADE ADAPTER AND
_\ PVC CAP
NN . s K = DPOYN
IR, NN = RO
‘ Rl oS
Z = VDS &
=| RESILIENT SEAT (EPDM) N
ol M.J. GATE VALVE L 2" HDPE TUBING
.N') TRACER WIRE TEST AWWA C—901
#10 COPPER WIRE STATION BOX
. (CONTINUOUS) —\
P
RESTRAINED JOINT WATER
OR RECLAIMED WATER MAIN
K \¢ 2” MIP x COMPRESSION
SAMAAN COUPLING
DY LY
/ SOLID TAPPED CAP
UNDISTURBED EARTH PIPE DIA. x 2" FIP
NOTE:
1. SEE STANDARD DETAIL GATE VALVE, BOX, LID AND TAG.
MANATEE COUNTY .
PUBLIC WORKS DEPARTMENT 2 BLOW—-OFF
Ve | DATE ASSEMBLY FOR 107 UW—7
CLB/KE} 11/10
MAY 10, 2011 MAINS AND SMALLER
DATE OF APPROVAL PAGE 125

BACKFLOW PREVENTER

TEST COCKS
(TYPICAL)

BALL VALVE WITH
TEST COCK ——

SEE NOTE 7 —

PRESSURE RELIEF VALVE
AS PER FPC 607.3
(SEE NOTE #9)

METER BOX

SLEEVE (TYPICAL)

6”MAX. 12"-18" 4"
% Y IV v ~ ..FTT DT M ’—_E)_Lu__
LG”X MIN. 12"
WIRE MESH
FLOW CONC. SLAB w
— T — P —A
Z] —)¥90' N <\ m—
BEND (TYP.)
YCONC. SLAB

SEE NOTE #3—\

8" MIN. 2

Voo

e

NOTES:

ok

BACKFLOW DEVICE MUST BE INSTALLED IMMEDIATELY DOWNSTREAM OF METER, AS SHOWN ABOVE

N

DEPTH OF 12" BELOW GRADE.

COPPER PIPE TYPE "K” OR BRASS PIPE MINIMUM SCHEDULE 40 SHALL BE USED TO A MINIMUM

3. PIPES PASSING THROUGH OR ENCASED IN CONCRETE MUST BE PROPERLY PROTECTED AND SLEEVED.

THE SYSTEM MUST MEET ALL REQUIREMENTS OF THE FLORIDA PLUMBING CODE (LATEST EDITION) AND
THE MANATEE COUNTY BACKFLOW PREVENTION ORDINANCE (LATEST EDITION).

5. ALL EXPOSED EDGES OF CONCRETE SHALL BE CHAMFERED 1/2”.
6. BACKFLOW PREVENTER SHALL BE TESTED AT THE TIME OF INSTALLATION.
7. PRESSURE REDUCING VALVE REQUIRED UPSTREAM OF BACKFLOW IF SYSTEM PRESSURE EXCEEDS 80

PSI.

8. 3 MINIMUM CLEARANCE FROM LANDSCAPING PLANTS TO EDGE OF CONCRETE SLAB AND CLEAR

OPENING FOR ACCESS FROM STREET.

9. [N ADDITION TO THE PRV, THE BUILDING DEPT. MAY REQUIRE AN APPROVED DEVICE FOR THERMAL

EXPANSION CONTROL.

10. REFER TO DETAIL WATER METER & BACKFLOW PREVENTER FOR LIFT STATIONS FOR WATER SERVICE AT

SEWAGE PUMPING STATION.

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT
REV.BY | DATE
CLB/BR| 11/10 MAY 10, 2011
DATE OF APPROVAL

3/47 & 17
BACKFLOW UW—-12
PREVENTER N

CAST IRON OVAL METER BOX, 19°L x 107D (I.D.)

ROME 1910 OR APPROVED
AND MARKED "WATER” FOR

EQUAL PAINTED BLUE
POTABLE WATER OR

PURPLE (PANTONE 522C) FOR RECLAIMED WATER

AND MARKED "RECLAIMED”.

ROW
#10 COPPER WIRE WITH ‘
WIRE NUT (CONTINUOUS)
|
SIDEWALK—\ 4" ! —~FINISHED GRADE
f_' ‘4‘\\ ) \\//\//\/\‘—
e e . AR AL
N 8)"+ 3
ANGLE BALL
O =5/ VALVE
- — -
/\ =3 X
i N
’//\\///, FULL PORT R
WA W /LOCKWING

—lil!llililj-\li=

1" HDPE SERVICE TUBING
OR TYPE "K” COPPER OR
316 STAINLESS STEEL
SCHEDULE 40 PIPE.

CURB STOP (SEE
MANATEE COUNTY
SPECIFICATIONS)

1" X 3/4" BUSHING (NOT
REQ. FOR 17 METER)

3/4” MIP BRASS METER
COUPLING (FOR 5/8” AND 3/4”
METER) 1” MIP BRASS METER
COUPLING (FOR 1” METERS)

NOTES:

—_

3/4” MIP BRASS METER COUPLING
(FOR 5/8” AND 3/4” METER) 1” MIP
BRASS METER COUPLING (FOR 1” METERS)

CONNECTION TO MEET REQUIREMENTS
OF THE FLORIDA PLUMBING CODE

7" x (5/8” x 3/4”) RESETTER,

FORD VB 42-7W, MUELLER B—24118,
WITH PADLOCK WING ON ANGLE BALL
VALVE, OR APPROVED EQUAL BY
MANATEE COUNTY

FORD 40 SERIES RESETTERS VB43 AND VB44 OR EQUAL FOR 3/4” OR 1" METERS ALSO ALLOWED.

2. METER BOX AND RESETTER ARE TO BE INSTALLED BY THE INFRASTRUCTURE CONTRACTOR AND SHALL NOT
BE SET IN DRAINAGE SWALES, SIDEWALKS OR DRIVEWAYS.

3. FOR COMPLETE SERVICE CONNECTION ASSEMBLY, SEE DETAIL TYPICAL SERVICE CONNECTION.

4. WHEN THE DISTANCE BETWEEN THE EDGE OF THE SIDEWALK AND THE R/W IS ONE FOOT (CUL-DE-SAC
W/ MEDIAN) A 10—FOOT—WIDE PUBLIC UTILITY EASEMENT SHALL BE LOCATED IN THE FRONT OF THE

LOTS, ADJACENT TO THE ROW.

5. 3' MINIMUM CLEARANCE FROM LANDSCAPING PLANTS TO EDGE OF METER, CLEAR ACCESS OPENING TO

DETAILS

ANNA MARIA WATERLINE
REHABILITATION
PHASE 25 - AVENUE C -
29TH TO 315T ST.
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PROJECT # 404—6002870

SURVEY # 0-0

SEC./TWN./RGE | 33/34S/16E

SCALE 17=40’
BY DATE

SURVEYED | MCSD [12/28/10

DESIGNED | CB/JS |01/11/10

DRAWN cB  |01/11/10

CHECKED JS  |o1/24/11

STREET.

MANATEE COUNTY METER BOX ASSEMBLY
REV.BY | DATE FOR 5/8” X 3/4’”, UW"‘17
E e MAY 10, 2011 3/4” & 17 METERS

DATE OF APPROVAL
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JAMES STOCKWELL, P.E.
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10/25/2011 7:29 AM Cara Boyer, 1:1,

COPYRIGHT 2010 MANATEE COUNTY GOVERNMENT | S:\PWD_Engineering_Share\Util Eng Design\Proj\~WTR LINE Proj\AMI Water Distr Imprv\Ph—25, Ave C\DWGS\Phase 25 Active.dwg,Details (3),

SURVEY NOTES:

1. UNLESS NOTED, LOCATIONS LIMITED TO — OBSERVABLE, ABOVE GROUND IMPROVEMENTS, NO UNDERGROUND
IMPROVEMENTS HAVE BEEN LOCATED EXCEPT THOSE SHOWN HEREON. SOME FEATURES MAY BE EXAGGERATED
FOR CLARITY. DIMENSIONS SHOWN SUPERSEDE SCALED DIMENSIONS.

2. THIS SURVEY DOES NOT CERTIFY OR WARRANTY: TITLE, ZONING, EASEMENTS, OR FREEDOM OF ENCUMBRANCES.

3. NO INSTRUMENTS OF RECORD REFLECTING EASEMENTS, RIGHTS—OF—WAY AND/OR OWNERSHIP ARE KNOWN BY,
OR WERE FURNISHED THIS SURVEYOR EXCEPT AS SHOWN HEREON.

4. THIS SURVEY MEETS THE REQUIREMENTS OF CHAPTER 5J—17, FLORIDA ADMINISTRATIVE CODE, AS [T PERTAINS TO
TOPOGRAPHIC SURVEYS.

5. THIS DRAWING IS NOT VALID WITHOUT THE ORIGINAL RAISED SEAL AND SIGNATURE OF THE FLORIDA REGISTERED
SURVEYOR & MAPPER SHOWN HEREON. AN ELECTRONIC COPY OF THIS DRAWING MUST BE VERIFIED WITH A
SIGNED AND SEALED DRAWING OF THE SAME.

6. ANY ADDITIONS OR DELETIONS TO THIS SKETCH OF SURVEY BY OTHER THAN THE SIGNING PARTY WITHOUT
WRITTEN CONSENT OF THE SIGNING PARTY IS PROHIBITED.

7. SUBJECT TO EASEMENTS, DEDICATIONS AND RESTRICTIONS OF RECORD NOT PROVIDED TO THE SURVEYOR AND
MAPPER.

8. THIS SURVEY DOES NOT REFLECT OR DETERMINE OWNERSHIP.

9. ALL MEASUREMENTS SHOWN HEREON ARE GROUND FIELD MEASURED UNLESS SPECIFICALLY ANNOTATED, NOTED
OR OTHERWISE STATED ON THIS SKETCH OF SURVEY

10. THE BASIS OF BEARING FOR THIS SURVEY IS THE SURVEY BASELINE (STATION 80+00 TO STATION 100+00)
WHICH BEARS N132319"W (GRID). THE COORDINATES SHOWN HEREON WERE DERIVED USING REAL TIME
KINEMATIC METHOD AND THE FLORIDA DEPARTMENT OF TRANSPORTATION'S PERMANENT REFERENCE NETWORK. THE
DATUM FOR THE VALUES IS THE N. AMERICAN DATUM 1983 (1999 ADJUSTMENT) FLORIDA WEST ZONE. THE
PUBLISHED VALUES OF ”"GIS 103" (PID AG9208) AND "M 104" (PID AG9209) WERE USED TO VALIDATE THE
PROJECT COORDINATES, HOWEVER, THESE VALUES ARE NOT TO BE CONSIDERED GEODETIC CONTROL.

11. THE ELEVATIONS SHOWN HEREON ARE BASED ON MANATEE COUNTY BENCHMARK 15-29-02, PUBLISHED
ELEVATION 3.700°, NATIONAL GEODETIC VERTICAL DATUM 1929 (NGVD29), AND CHECKED AGAINST BENCHMARK
15—29—01, PUBLISHED ELEVATION 3.284°, (NGVD29).

SITE BENCHMARK #1 — LABELED "BM 6", STATION 82+63.62, 8.38 RT, ELEVATION=3.637".

SITE BENCHMARK #2 — LABELED "BM 5", STATION 86+40.91, 9.27 LT, ELEVATION=3.001".

12. PARCEL INFORMATION SHOWN HEREON WAS GATHERED FROM THE MANATEE COUNTY GEOGRAPHIC INFORMATION
SYSTEMS PROPERTY LOCATOR WEB SITE.

13. ALL CURBING DEPICTED HEREON IS 2° MIAMI CURB UNLESS OTHERWISE NOTED.

14. MONUMENTATION AT PROPERTY CORNERS DEPICTED WERE NOT RECOVERED OR SET UNLESS NOTED.

15. CARE WAS TAKEN TO CORRECTLY IDENTIFY TYPES OF TREES, HOWEVER, AN ARBORIST OR OTHER QUALIFIED
EXPERT SHOULD BE CONSULTED IF THE SPECIES OF THE TREES IS CRITICAL TO DESIGN OR SEEKING PERMISSION
TO REMOVE TREES.
SIZE OF TREE IS MEASURED DIAMETER AT BREAST HEIGHT, IN INCHES.

16. THE 2009 RASTER IMAGE OF MANATEE COUNTY WAS PROVIDED BY MANATEE COUNTY GEOGRAPHIC INFORMATION
SYSTEMS DIVISION AND HAS BEEN INCORPORATED INTO THIS SURVEY FOR DEMONSTRATIVE PURPOSES ONLY.

17. THE BASELINE IN THE FIELD IS IDENTIFIED BY NAIL AND DISCS MARKED "MAN.CTY BASELINE", AT THE
BEGINNING, END, AND EVERY 100 FT. STATION.

18. PIPE SIZES THAT ARE NOT NOTED COULD NOT BE DETERMINED DUE TO DEPTH.

19. THIS SURVEY IS INTENDED TO BE PLOTTED AT A SCALE: 1"=20" on a 22°x34” or SCALE: 1"=40" on a
117x17”. '

36" MIN. COVER

T } 24" MAX. FROM PROP. LINE FOR WATER
" SERVICES. 5° MIN. FROM SAN. SEWER
J_ FOR RECLAIMED WATER SERVICES.

- = ROW

ROW = = -

#10 COPPER WIRE WITH
WIRE NUT (CONTINUOUS)

2—4 BRANCH CONNECTION
(MUELLER COMPRESSION OR
APPROVED EQUAL)

SMITH BLAIR 325 BRONZE SERVICE
SADDLE WITH EXTRA WIDE STAINLESS
STEEL OR BRASS STRAP (SEE NOTE 8)

1" MINIMUM

MINIMUM SIZE BASED ON
NUMBER OF SERVICES
NOTE:
SERVICE PIPE SHALL BE POLYETHYLENE MEETING AWWA C—901, POLY-E
, DRISCOPIPE 5100 ULTRA—LINE, ENDOPURE BY ENDOT, TYPE "K” COPPER,

CORPORATION STOP

pYa AY
‘b \ﬁ 6‘ STAINLESS STEEL SCHEDULE 40 PIPE OR APPROVED EQUAL. PIPE SHALL
L BE BLUE FOR WATER OR PURPLE (PANTONE 522C) FOR RECLAIMED
WATER OR RECLAIMED_/ WATER. PIPING MAY BE IN A COLOR CODED CASING OR COLOR CODED
WATER MAIN PLAN POLYETHELENE WRAP, AS AN OPTION TO PIPE BEING COLOR CODED. ALL
SERVICE PIPING SHALL BE IN A CASING AT ROADWAY CROSSINGS.
ROW
| VARIES l
| t
| _—FINISHED c;/RADE/ | -SJDFYVALK\ |
UL, [ 2ok l&q/f
SMITH BLAIR 325 BRONZE SERVICE 4" ;
l SADDLE WITH EXTRA WIDE STAINLESS
; STEEL OR_BRASS STRAP_(SEE NOTE 8) . CURB STOP

1” CORPORATION STOP (SEE NOTE 6)

#10 COPPER WIRE (CONTINUOUS)

N METER RESETTER & BOX
ASTM 2241, SDR 21 2” MIN. PVC
(BLUE OR PURPLE) SERVICE CASING ——USE:

(A) 1” FOR SINGLE AND DOUBLE
SERVICES IN 2" CASING, LIMITED TO
3/4” AND SMALLER METERS.

(B) 2” FOR TRIPLE AND QUADRUPLE
SERVICES IN 3” CASING, AND FOR
SINGLE AND DOUBLE WITH 1” AND

LARGER METERS.

PIPE LENGTH CUT AS NEEDED, "LOOPING” OF POLY
PIPE TO ADJUST LENGTH IS NOT ALLOWED.

REQ. AT ALL ROADWAY CROSSINGS
EXTEND 2’ PAST PAVEMENT EDGE

SECTION

WATER MAIN
OR RECLAIMED WATER

NOTES:

1.

2.

3.

ALL SERVICE TAPS TO BE LOCATED IN THE FIELD. TAPS SHALL BE NO CLOSER THAN 2'—0” STAGGERED INTERVALS OR
WITHIN 2'~0" FROM BELL OR SPIGOT ENDS.

METER BOXES & RESETTERS ARE TO BE INSTALLED BY THE INFRASTRUCTURE CONTRACTOR AND SHALL NOT BE SET IN
DRAINAGE SWALES, SIDEWALKS OR DRIVEWAYS.

"WM” OR "RWM” TO BE IMPRESSED INTO THE NEWLY POURED CONCRETE CURB ALONG WITH DISTANCE IN FEET TO THE
METER. I[F NO CURB, INSTALL A BLUE DISC WITH "WM” OR A PURPLE DISC WITH "RWM” AND A 1/8"x 1” GALVANIZED STEEL
SCREW IN THE EDGE OF PAVEMENT WITH THE DISTANCE (IN FEET) FROM THE DISC TO THE METER.

#10 COPPER WIRE SHALL BE INSTALLED WITH WATER AND RECLAIMED MAIN AND ALL SERVICES. SERVICE WIRE SHALL BE
CONNECTED TO THE TRACER WIRE ALONG THE MAIN.

WATER AND RECLAIMED WATER SERVICE LINES TO BE 5" MINIMUM FROM SEWER SERVICE PIPES.
FOR 2" SERVICES REPLACE CORPORATION STOP WITH 2" RESILIENT WEDGE FIP GATE VALVE W/BOX, LID & TAG.

WHEN THE DISTANCE BETWEEN THE EDGE OF THE SIDEWALK AND THE ROW IS ONE FOOT (CUL-DE—SAC W/MEDIAN) A
10-FOOT—WIDE PUBLIC UTILITY EASEMENT SHALL BE LOCATED IN THE FRONT OF THE LOTS, ADJACENT TO THE ROW.

FOR HDPE MAINS, USE ROMAC 306H SS OR CENTRAL PLASTICS ELECTRO FUSION CORP SADDLE.

EXISTING 10" UTILITY EASEMENT—

LOT LINE —

OLD WATER LINE _} — T[- BLB WATER LINE o
T |
I !

EXIST. METER /

EXIST. SERV. LINE

[ 1
DISCONNECT EXISTING '/

SERVICE LINE AND

RECONNECT NEW LINE—" |
AFTER NEW METER
IS INSTALLED. |

! HOUSE

NEW SERV. LINE
SCH. 40 PVC

I

NEW SERV. LINE

NEW SERV. LINE

LOT_LINE
DRIVEWAY

NEW BACKFLOW

_ _LOT LINE

REQUIRED BY
PLUMBING CODE

3 NEW WATER LINE

50° R/W
prd
m
=
<
m
._'
m
A
w
»
m
m
C
=
iR
N

1. EACH SITE MUST BE INCLUDED ON A BUILDING PERMIT.
2. RELOCATION SHALL BE BY LICENSED PLUMBER.

. PLUMBER SHALL INSTALL A THERMAL EXPANSION TANK AND VACUUM BREAKERS
ON HOSE BIBBS WHEN A BACKFLOW PREVENTION DEVICE IS PROVIDED.

4. DO NOT ENTER PROPERTY WITHOUT AUTHORIZATION FROM OWNER AND COUNTY.

5. 5 FEET MINIMUM SEPARATION BETWEEN WATER SERVICE AND SANITARY OR REUSE LINES.
6. WATER METER SHALL BE INSTALLED BY MANATEE COUNTY UTILITIES.
7
8
k)

(2]

. BACKFLOW PREVENTER SHALL BE AS SHOWN IN UW-12%
. METER BOX INSTALLATION SHALL BE AS SHOWN IN UW-17%
. SERVICE CONNECTION SHALL BE AS SHOWN IN UW-19*.

10. TRANSFER OF SERVICE SHALL NOT DISRUPT SERVICE TO CUSTOMER FOR MORE
THAN 4 HOURS — CUSTOMER TO BE NOTIFIED OF SERVICE DISRUPTION.

* SEE MANATEE COUNTY PUBLIC WORKS UTILITY STANDARDS, MOST RECENT EDITION.

MANATEE COUNTY GOVERNMENT
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES

1022 26th Avenue East
Bradenton, FL. 34208

PREVENTERS WHERE

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

TYPICAL SERVICE

REV.BY | DATE

CLB/BR| 11770 CONNECTION

UW—-19
MAY 10, 2011

DATE OF APPROVAL PAGE 137

TYPICAL REAR TO
FRONT SERVICE UW-86
RELOCATION

PRESSURE GUAGE,
1/4 TURN TEST COCK &
REDUCER BUSHING (TYP)

REDUCED PRESSURE BACKFLOW
PREVENTER OR DOUBLE CHECK
VALVE (DCV IF IN FLOOD ZONE)
2” BALL VALVE (SEE NOTE 4) .,
W/TEST COCK (TYP) 2" TEE

P

iy

2" FLOW METER
2" TEE
CONNECT TO AN

APPROVED POTABLE
WATER SOURCE

24" (MAX.)
12" (MIN.)

EXISTING GRADE

&

/\\/,\\/X\/X\\/,\\//,\\/,\\/,\\/\\/,\\/X\/\\\ N

TRACER WIRE TEST
STATION BOX

¥
. 1,181

R e \

R ;

N

.

K /

i

H

\

f

i

2" CORP STOP

10 COPPER WIRE
/ CONTINUOUS) ®

\—NEW WATER MAIN DIRECTION OF FLOW j

TIE-IN VALVE TO BE SMITH BLAIR 325 BRONZE SERVICE
CLOSED & LOCKED SADDLE WITH EXTRA WIDE STAINLESS
(SEE NOTES 1 & 3) STEEL OR BRASS STRAP (TYP)

36" (MIN)

EXISTING WATER MAIN

PROFILE

NOTES:

1. FOR TIE-IN VALVE, SEE DETAIL UW-4 FOR TAPPING SLEEVE VALVE, DETAIL UW-2 FOR
GATE VALVE AND DETAIL UW-3 FOR BUTTERFLY VALVE.

2. CORPORATION STOP CONNECTIONS TO WATER MAINS SHALL BE AT A SUFFICIENT DISTANCE
FROM NEW TAPPING SLEEVE & VALVE (TIE—IN VALVE). ALL CORPORATION STOP TAPS
SHALL BE PLACED NO CLOSER THAN 30" OR A DISTANCE EQUAL TO (1) MAIN PiPE
DIAMETER PLUS (2) TAP DIAMETERS (WHICHEVER IS LARGER) FROM THE NEW TIE-IN
VALVE (TAPPING VALVE & SLEEVE). A CROSS MAY BE INSTALLED [F THE EXISTING
WATER MAIN IS NOT LARGER THAN THE NEW WATER MAIN.

3. IF THE EXISTING WATER MAIN [S LOCATED UNDER PAVEMENT OR CLOSE TO THE ROADWAY,
BOTH JUMPER CORPORATION STOPS MAY CONNECT TO THE NEW WATER MAIN LOCATED
OUTSIDE OF THE PAVEMENT. AN ADDITIONAL GATE VALVE OR BUTTERFLY VALVE SHALL BE
INSTALLED AND THE VALVE MAY BE LOCATED AT THE ROW LINE. PIPING AND APPURTENANCES
BETWEEN THE EXISTING MAIN AND [SOLATION VALVE AND JUMPER SHALL BE DISINFECTED
BY SPRAYING OR SWABBING.

4. BACKFLOW PREVENTER SHALL BE STRUCTURALLY SUPPORTED.
5. SEE DETAIL UW-22 FOR ADDITIONAL JUMPER CONNECTION NOTES.

MANATEE COUNTY
PUBLIC WORKS DEPARTMENT

TEMPORARY

REV.BY | DATE UW—=21

WI/KE | 01/11 MAY 10, 2011 JUMPER CONNECTION

DATE OF APPROVAL PAGE 139

1. A temporary jumper connection is required at all connections between existing active potable
water mains and proposed new water main improvements with the following exceptions:

A. Projects that include a permanent backflow preventer at the right-of-way which is adjacent to
the existing water main;

B. Projects that include new water mains that are less than or equal to 18 linear feet in length; or

C. Other proposed cases that are approved by Manatee County and the construction drawings
specifically state that a temporary jumper connection is not required.

2. Atemporary jumper shall be used and be connected to an approved potable water source (e.g.,
existing fire hydrant, existing main, existing service tap or tank truck, etc.) as shown in the
standard temporary jumper detail UW-21. A temporary jumper shall be used for filling, flushing
and for disinfection of any new main of any size. The jumper connection shall be maintained until
after the filling, flushing, testing and disinfection of the new main has been successfully
completed and clearance for use from the Florida Department of Environmental Protection
(FDEP) or the Florida Department of Health (FDOH) has been obtained.

3. Locations and orientation of jumpers associated with connections to existing water mains that are
located under the roadway pavement shall be approved on a case-by-case basis.

4. Pipe and fittings used for connecting the new pipe to the existing pipe shall be disinfected prior to
installation in accordance with AWWA C651, latest edition. Unless approved otherwise, the
tapping sleeve, and exterior of the existing main to be tapped, piping within the jumper, and new
piping shown on standard temporary jumper detail UW-21 shall be disinfected by spraying or
swabbing per Section 4.6 of AWWA C651.

5. A separate and successful hydrostatic test on the new system shall occur between the tie-in
valve and the closest downstream gate valve or butterfly valve before performing a hydrostatic
test on the remainder of the newly-constructed water main. The tie-in valve and the closest
downstream gate valve or butterfly valve shall be closed during the hydrostatic test of the
remainder of the newly constructed water main.

6. The jumper shall include a flow meter to ensure that the flow from the supply source is at a
constant measured rate while chlorinating the new main. The chlorine concentration shall be
measured at regular intervals to ensure that it is fed at a constant rate of not less than 25
milligrams per liter (mg/L) of free chlorine.

7. The jumper connection shall also be used to maintain a minimum pressure of 20 psi in the new
mains continuously after disinfection and until FDEP/FDOH clearance letter is obtained.

8. All temporary backflow devices or "jumpers" utilized during pipeline construction must show
certification that they have been tested annually according to the Florida Building Code, Plumbing
Section, Chapter 3, Section 312.9.1, 312.9.2, Chapter 6, Section 608, and Resolution R87-125.
Annual certification must be valid at time of installation and provided to the Manatee County
Inspector upon request.

9. Except as required to flush lines greater than 6 inches in diameter, the lockable tie-in valve shall
remain closed and shall be locked in the closed position by Manatee County. The tie-in valve
shall remain closed and locked until the new system has been cleared for use by the
FDEP/FDOH and all other pertinent agencies.

10. After receipt of clearance for use by FDEP/FDOH, Manatee County, and all other pertinent
agencies, the Contractor shall remove the temporary jumper connection. The corporation stops
are to be closed and plugged with 2-inch brass or PVC stops.

11. All installation and maintenance of the temporary jumper connection and associated backflow
prevention device, flow meter, fittings, valves, etc., shall be the responsibility of the Contractor.

12. The tie-in valve shall remain closed if the potable water source is a tank truck.
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MANATEE COUNTY, FLORIDA

ANNA MARIA - WATERLINE REHABILITATION
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1.

GENERAL

ALL CONSTRUCTION ACTIVITIES SHALL BE COORDINATED WITH THE PROJECT MANAGEMENT DIVISION.
THE PROJECT MANAGER IS: VINCE CANNA AND CAN BE REACHED AT (941) 708-7450; EXT. 7338

SITE VISITS ARE MANDATORY FOR ALL BIDDERS. THESE SITE VISITS CAN BE ARRANGED THROUGH THE PROJECT MANAGER .

ALL CONSTRUCTION ON THIS PROJECT SHALL BE IN ACCORDANCE WITH THE LATEST EDITION® OF MANATEE COUNTY UTILITY
AND TRANSPORTATION STANDARDS AND/OR FDOT "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION”
UNLESS OTHERWISE INDICATED ON THE PLANS.

VERTICAL CONTROL FOR THIS PROJECT WAS ESTABLISHED BY A MINIMUM OF TWO REFERENCE BENCHMARKS DESCRIBED ON
THE “THE NATIONAL GEODETIC VERTICAL DATUM OF 1929”, (NGVD '29).

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING ALL CONDITIONS AND REQUIREMENTS OF ALL PERMITS AND ALL
GOVERNING FEDERAL, STATE, AND LOCAL AGENCIES. THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL REQUIRED PERMITS
THAT ARE NOT PROVIDED IN THE BID DOCUMENTS, AT NO ADDITIONAL COST TO THE OWNER.

THE INFORMATION PROVIDED IN THESE PLANS IS SOLELY TO ASSIST THE CONTRACTOR IN ASSESSING THE NATURE AND

EXTENT OF THE CONDITIONS WHICH MAY BE ENCOUNTERED DURING THE COURSE OF WORK. ALL CONTRACTORS ARE DIRECT—
ED, PRIOR TO BIDDING, TO CONDUCT WHATEVER INVESTIGATION THEY MAY DEEM NECESSARY TO ARRIVE AT THEIR OWN CON-—
CLUSIONS REGARDING THE ACTUAL CONDITIONS THAT WILL BE ENCOUNTERED, AND UPON WHICH THEIR BIDS WILL BE BASED.

THE CONTRACTOR SHALL REVIEW AND VERIFY ALL DIMENSIONS ON THE PLANS AND REVIEW ALL FIELD CONDITIONS THAT MAY
AFFECT CONSTRUCTION. SHOULD DISCREPANCIES OCCUR, THE CONTRACTOR SHALL NOTIFY THE ENGINEER TO OBTAIN THE

ENGINEER’S CLARIFICATION BEFORE COMMENCING WITH CONSTRUCTION.

AT LEAST 48 HOURS PRIOR TO ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT SUNSHINE STATE ONE CALL OF FLORIDA
AT 1-800-432—4770 OR THE NATIONAL 811 ONE CALL NUMBER WHEN APPLICABLE FOR UTILITY LOCATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH ALL UTILITIES FOR THE POSSIBLE RELOCATION OR THE
TEMPORARY MOVEMENT OF ANY EXISTING UTILITIES WITHIN THE RIGHTS—OF—WAY.

NO WORK, EXCEPT FOR EMERGENCY TYPE, SHALL BE PERFORMED AFTER 7:00 PM AND BEFORE 7:00 AM. FOR ADDITIONAL
PROJECT RESTRAINTS, REFER TO SECTION 01310 OF THE SPECIFICATIONS.

SAFETY

10.

11.

12.

13.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLIANCE WITH THE FLORIDA TRENCH SAFETY ACT, 90—96, LAWS OF
FLORIDA EFFECTIVE OCTOBER 1, 1990 AND THE OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION EXCAVATION SAFETY
STANDARDS, 29 CFR 1926.650, SUBPART P, AS AMENDED. THE CONTRACTOR SHALL INCLUDE IN THE TOTAL BID PRICE ALL
COSTS FOR COMPLIANCE WITH THESE REGULATIONS.

THE CONTRACTOR SHALL USE SHEET PILING, SHEETING, BRACING, ETC., AS REQUIRED IN ALL EXCAVATION AREAS AND
CONFORM TO ALL OSHA REQUIREMENTS.

THE CONTRACTOR SHALL USE ALL NECESSARY SAFETY PRECAUTIONS TO AVOID CONTACT WITH OVERHEAD AND UNDERGROUND
UTILITIES, POWER LINES, ETC.

THESE DRAWINGS DO NOT INCLUDE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY. THIS EXCLUSION DOES NOT
ALLEVIATE THE CONTRACTOR FOR PROVIDING A CONTINUOUS SAFE WORKSPACE.

ENVIRONMENTAL

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

WHEN A BENTONITE SPILL OR FRACK—OUT OCCURS OR THERE IS A LOSS OF RETURN INDICATING EXCESSIVE SEEPAGE OR
LOSS OF DRILLING FLUID, DRILLING MUST BE STOPPED UNTIL THE LOCATION OF THE SPILL IS IDENTIFIED. UNDER NO
CIRCUMSTANCES ~ WILL DRILLING CONTINUE WHEN A SPILL IS APPARENT.

ONCE LOCATED, THE BENTONITE SPILL MUST BE ISOLATED AND SEEPAGE INTO ANY NEARBY WATER BODIES WILL BE
BLOCKED DEPENDING ON THE DEGREE OF THE SPILL, THE ISOLATED BENTONITE MUST BE REMOVED MANUALLY OR
MECHANICALLY AND DISPOSED OF BY APPROPRIATE MEANS OR REUSED.

THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL NECESSARY STORM WATER, EROSION, AND SEDIMENTATION CONTROL
MEASURES IN ACCORDANCE WITH THE FDEP "FLORIDA STORM WATER, EROSION AND SEDIMENTATION CONTROL INSPECTOR'’S
MANUAL”. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO CONTROL AND PREVENT EROSION AND TRANSPORT OF
SEDIMENT TO SURFACE DRAINS AND TO DITCHES DURING CONSTRUCTION.

STOCKPILES SHALL BE PROTECTED AT ALL TIMES BY ON-SITE DRAINAGE CONTROLS WHICH PREVENT EROSION OF THE
STOCKPILED MATERIAL. CONTROL OF DUST FROM SUCH STOCKPILES IS REQUIRED, DEPENDING UPON THEIR LOCATION AND
THE EXPECTED LENGTH OF TIME THE STOCKPILES WILL BE PRESENT. IN NO CASE SHALL ANY STOCKPILED MATERIAL REMAIN

AFTER THIRTY (30) CALENDAR DAYS.

STORM WATER INLETS IN THE VICINITY OF THE PROJECT SHALL BE PROTECTED BY SEDIMENT TRAPS SUCH AS SECURED
HAY BALES, SOD, STONE, ETC., WHICH SHALL BE MAINTAINED AND MODIFIED AS REQUIRED BY CONSTRUCTION PROGRESS,
AND WHICH MUST BE APPROVED BY THE ENGINEER BEFORE INSTALLATION. THIS WILL BE MAINTAINED TO PREVENT
DEGRADATION OF THE WATERS OF THE COUNTY AND STATE.

SEDIMENT BASINS AND TRAPS, PERIMETER BERMS, SEDIMENT BARRIERS, VEGETATIVE BUFFERS, AND OTHER MEASURES
INTENDED TO TRAP SEDIMENT AND/OR PREVENT THE TRANSPORT OF SEDIMENT ONTO ADJACENT PROPERTIES, OR INTO
EXISTING BODIES OF WATER, MUST BE INSTALLED, CONSTRUCTED, OR IN THE CASE OF VEGETATIVE BUFFERS, PROTECTED
FROM DISTURBANCE, AS A FIRST STEP IN THE LAND ALTERATION PROCESS. SUCH SYSTEMS SHALL BE FULLY OPERATIVE
BEFORE ANY OTHER DISTURBANCE OF THE SITE BEGINS. EARTHEN STRUCTURES INCLUDING BUT NOT LIMITED TO BERMS,
EARTH FILTERS, DAMS OR DIKES SHALL BE STABILIZED AND PROTECTED FROM DRAINAGE DAMAGE OR EROSION WITHIN ONE

(1) WEEK OF INSTALLATION.

ALL SWALES, DITCHES, AND CHANNELS LEADING FROM THE SITE SHALL BE PROTECTED FROM SILTATION AND EROSION
DURING CONSTRUCTION AND BE SODDED WITHIN THREE (3) DAYS OF EXCAVATION.

SOIL DISPLACED BY CONSTRUCTION WILL BE REMOVED. EROSION CONTROL SHALL BE IMPLEMENTED IN AREAS WHICH ARE
CONSIDERED ENVIRONMENTALLY SENSITIVE. EROSION CONTROL SYSTEMS SHALL BE REQUIRED FOR ALL WORK WITHIN
JURISDICTIONAL AREAS. THESE SYSTEMS MAY INCLUDE STAKED HAY BALES, SILT SCREENS, FILTER FABRIC, AND TURBIDITY
SCREENS.

ALL EROSION AND POLLUTION CONTROL DEVICES SHALL BE CHECKED REGULARLY, ESPECIALLY AFTER EACH RAINFALL AND
SHALL BE CLEANED OUT AND/OR REPAIRED AS REQUIRED.

THE CONTRACTOR SHALL NOT ENTER UPON OR IN ANY WAY ALTER WETLAND AREAS THAT MAY BE ON OR NEAR THE
CONSTRUCTION SITE. ALL WORK IN THE VICINITY OF OPEN WATER AND/OR WETLANDS IS TO BE PERFORMED IN COMPLIANCE

WITH THE ENVIRONMENTAL REGULATIONS AND/OR PERMITS FOR THE SITE. THE CONTRACTOR WILL BE RESPONSIBLE FOR
ANY FINES RESULTING FROM HIS VIOLATION OF ANY REGULATIONS OR PERMIT CONDITIONS.

FOR MORE INFORMATION, SEE THE EROSION CONTROL DETAIL SHEET INCLUDED IN THE PLANS.

RIGHT—OF —WAY

25.

26.

27.

28.

29.

30.

31.

ALL CONSTRUCTION ACTIVITIES SHALL BE LIMITED TO WITHIN THE MANATEE COUNTY/FDOT RIGHT—OF—WAY AND/OR
EASEMENTS SHOWN ON THE DRAWINGS.

THE CONTRACTOR SHALL EMPLOY A LAND SURVEYOR REGISTERED IN THE STATE OF FLORIDA.TO REFERENCE AND RESTORE
PROPERTY CORNER MONUMENTS, PINS, AND LANDMARKS THAT MAY BE DISTURBED BY CONSTRUCTION AT NO ADDITIONAL
COST TO THE OWNER.

THE CONTRACTOR, PRIOR TO CONSTRUCTION AND RESTRICTING ANY TRAFFIC, MUST OBTAIN A RIGHTS—OF—-WAY USE PERMIT
AND A TRAFFIC CONTROL PLAN. THE CONTRACTOR SHALL OBTAIN ALL REQUIRED PERMITS FROM OTHER GOVERNMENTAL
AGENCIES HAVING RELEVANT JURISDICTION. ALL MAINTENANCE AND PROTECTION OF TRAFFIC SHALL BE IN ACCORDANCE WITH

THE APPLICABLE REQUIREMENTS OF THE CURRENT FLORIDA DEPARTMENT OF TRANSPORTATION "MANUAL OF TRAFFIC CONTROL
AND SAFE PRACTICES”. A TRAFFIC CONTROL PLAN SHALL BE SUPPLIED BY THE CONTRACTOR AT THE PRE—CONSTRUCTION
MEETING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ALL DAMAGED STORM WATER STR'UCTURES, PIPING, ENTRANCE
PIPE AND HEADWALLS WHETHER SHOWN ON THE PLANS OR NOT. THE HEADWALLS SHALL BE REPLACED IN ACCORDANCE
WITH F.D.O.T. STANDARDS.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ESTABLISH IN THE FIELD THE RIGHT—OF—WAY LINES, BASE LINES, BENCH
MARKS (ELEV.), CENTER LINES, AND STATIONING AS REQUIRED TO CONSTRUCT THIS PROJECT.

THE CONTRACTOR SHALL COORDINATE THE CUTTING OF DRIVEWAYS WITH THE PROPERTY OWNER PRIOR TO CUT. ALL
DRIVEWAYS WILL BE IN PASSABLE CONDITION AT THE END OF THE WORK DAY AND FULLY RESTORED PER SECTION 02575.

A RIGHT OF ENTRY AGREEMENT SHALL BE OBTAINED BY THE PROJECT MANAGER FROM THE PROPERTY OWNER BEFORE ANY
DRIVEWAY CONSTRUCTION WORK IS DONE OUTSIDE OF THE RIGHT—OF—WAY OR EASEMENT.

32.

33.

34.

35.

36.

UTILITIES

LOCATIONS, ELEVATIONS AND DIMENSIONS OF EXISTING UTILITIES, STRUCTURES AND OTHER FEATURES ARE SHOWN TO THE
BEST INFORMATION AVAILABLE AT THE TIME OF PREPARATION OF THESE PLANS BUT DO NOT PURPORT TO BE ABSOLUTELY
CORRECT. THERE MAY BE OTHER IMPROVEMENTS, UTILITIES, ETC. WHICH ARE WITHIN THE PROJECT AREA AND WHICH HAVE
NOT BEEN LOCATED OR IDENTIFIED, MAY NOT BE IN THE EXACT LOCATION SHOWN OR RELOCATED SINCE THE PREPARATION
OF THESE PLANS. THE CONTRACTOR SHALL VERIFY, PRIOR TO CONSTRUCTION, THE LOCATIONS, ELEVATIONS AND DIMENSIONS
OF ALL EXISTING UTILITIES STRUCTURES AND OTHER FEATURES (WHETHER OR NOT SHOWN ON THE PLANS) THAT MAY
EFFECT HIS WORK. ALL EXISTING UTILITIES TO BE EXTENDED, CROSSED OR CONNECTION POINTS SHALL BE EXPOSED PRIOR
TO CONSTRUCTION TO VERIFY LOCATION AND ELEVATION. ANY DISCREPANCIES OR CONFLICTS FOUND SHALL BE BROUGHT TO

THE ENGINEER’S ATTENTION FOR RESOLUTION.

THE CONTRACTOR SHALL PROTECT ALL EXISTING STRUCTURES, WATER AND SEWER LINES, STORM DRAINS, UTILITIES, DRIVE—
WAYS, SIDEWALKS, SIGNS, MAIL BOXES, FENCES, TREES, LANDSCAPING, AND ANY OTHER IMPROVEMENT OR FACILITY IN THE
CONSTRUCTION AREA. THE CONTRACTOR SHALL REPAIR AND/OR REPLACE ANY DAMAGED ITEM DUE TO HIS CONSTRUCTION
ACTIVITIES TO EQUAL OR BETTER THAN PRE—CONSTRUCTION CONDITIONS AT NO ADDITIONAL COST TO THE OWNER.

THE CONTRACTOR SHALL USE APPROPRIATE TECHNIQUES, AS APPROVED, RECOMMENDED OR OFFERED BY FLORIDA POWER &
LIGHT TO PREVENT UNDERMINING OF POWER POLES DURING CONSTRUCTION. IF HOLDING OF POWER POLES IS
RECOMMENDED MENDED OR REQUIRED BY THE UTILITY, THE CONTRACTOR SHALL COORDINATE THIS ACTIVITY WITH THE UTILITY
AND BEAR ALL RELATED COSTS.

ANY TEMPORARY SHUTDOWNS FOR MODIFICATIONS OF EXISTING UTILITY SYSTEMS THAT MUST REMAIN IN SERVICE DURING
CONSTRUCTIONS SHALL BE KEPT TO A MINIMUM AND SHALL BE COORDINATED WITH AND APPROVED BY THE MANATEE
COUNTY UTILITY OPERATIONS DEPARTMENT IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. IT IS NOTED THAT
TEMPORARY SHUTDOWNS MAY BE RESTRICTED TO CERTAIN HOURS AT ANY TIME OF THE DAY OR NIGHT AND WILL BE
COMPLETED AT NO ADDITIONAL COST TO THE OWNER.

FOR WORK BEING DONE ON EXISTING SANITARY SEWER LINES, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
THE FLOW OF ALL SEWAGE DURING CONSTRUCTION, WHICH MAY REQUIRE BY—PASS PUMPING AND/OR PUMPER TRUCKS. THE
CONTRACTOR SHALL SUBMIT A DETAILED BY—PASS PUMPING PLAN PER SECTION 02720.

RESTORATION

37.

38.

39.

40.
41.

42.

43.

ALL RESTORATION WORK PERFORMED THROUGHOUT THE PROJECT SHALL CONFORM TO EXISTING LINES AND GRADES UNLESS
SHOWN OTHERWISE.

ALL DISTURBED GRASSED AREAS SHALL BE SODDED OR SEEDED UNLESS OTHERWISE INDICATED. THE TYPE OF SOD USED TO
REPLACE OWNER MAINTAINED AREAS IN RIGHT—OF—-WAY SHALL BE COORDINATED WITH THE PROPERTY OWNER.

ALL CONCRETE THRUST BLOCKS INSTALLED FOR TESTING PURPOSES AND NOT REQUIRED FOR THE OPERATION OF THE
PIPELINE SHALL BE REMOVED AND DISPOSED OF BY THE CONTRACTOR, PRIOR TO FINAL ACCEPTANCE, AT NO ADDITIONAL
COST TO THE OWNER.

ASPHALT DRIVES THAT ARE CUT SHALL BE RESTORED PER SECTION 02513.

CONCRETE DRIVEWAYS OR SIDEWALKS THAT ARE CUT SHALL BE RESTORED TO MATCH EXISTING ACCORDING TO THE CURRENT
EDITIONS OF THE F.D.O.T. SPECIFICATIONS FOR ROAD AND BRIDGE DESIGN, SECTION 522, AND SECTION 310 OF THE F.D.O.T.
DESIGN STANDARDS.

WHENEVER A PERMANENT ROADWAY SURFACE IS NOT PLACED IMMEDIATELY AFTER BACKFILLING AND COMPACTION OF THE
NEWLY INSTALLED PIPE LINE IN AREAS WHERE TRAFFIC MUST PASS, THE CONTRACTOR SHALL INSTALL A TEMPORARY
SURFACE CONSISTING OF NINE INCHES OF COMPACTED LIME ROCK BASE AND A COAT OF ASPHALT EMULSION. PERMANENT
ROADWAY REPAIR SHALL BE PERFORMED A MAXIMUM OF TWENTY—ONE CALENDAR DAYS AFTER THE INITIAL OPEN CUTTING.

RESTORATION OF CURBS, DRIVEWAYS, SIDEWALKS, AND PLACEMENT OF SOD SHALL BE COMPLETED WITHIN FORTY-FIVE
CALENDAR DAYS OF INITIAL DISTURBANCE, OR TWENTY—ONE CALENDAR DAYS OF SUBSTANTIAL COMPLETION, WHICHEVER
OCCURS FIRST.
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THE EXHAUST SYSTEM OF ALL GASOLINE AND DIESEL ENGINES SHALL BE EQUIPPED WITH MUFFLERS THAT MEET THE EQUIP—
MENT MANUFACTURER’S REQUIREMENTS FOR NOISE SUPPRESSION. THE CONTRACTOR SHALL INSTALL NOISE ABATEMENT
BAFFLES POSITIONED TO BREAK LINE—OF-SITE FROM THE NOISE SOURCE TO AFFECTED RESIDENCES, AS APPROVED BY THE
ENGINEER.

NO MATERIAL SHALL BE STOCKPILED IN ROADWAYS. ALL DIRT AND DEBRIS SHALL BE REMOVED FROM THE JOB SITE DAILY.
ROADS SHALL BE SWEPT DAILY AS PART OF DAILY CLEAN UP.

THE CONTRACTOR IS TO CONTROL ALL FUGITIVE DUST ORIGINATING ON THIS PROJECT BY WATERING OR OTHER METHODS AS
REQUIRED.

INGRESS AND EGRESS TO ALL THE PROPERTIES IN THE CONSTRUCTION AREA SHALL BE MAINTAINED AT ALL TIMES.
PRIOR APPROVAL WILL BE REQUIRED FOR REMOVAL OF ANY TREE WITHIN THE CONSTRUCTION AREA.

THE CONTRACTOR SHALL PROVIDE ALL DEWATERING EQUIPMENT NECESSARY TO KEEP ALL EXCAVATIONS DRY. DEWATERING IS
REQUIRED TO 18" BELOW TRENCH BOTTOM.

ALL PIPING AND FITTINGS USED ON THIS PROJECT SHALL BE AS NOTED ON THE PLANS AND IN THE CONTRACT DOCUMENT
AND SHALL BE INSTALLED TO THE LINES AND GRADES SHOWN ON THE PLANS AND PROFILES.

ALL PIPE SHALL BE COLOR CODED TO CONFORM TO MANATEE COUNTY STANDARDS.

ALL PIPE AND FITTINGS SHALL BE INSTALLED AS RECOMMENDED BY THE MANUFACTURER AND ALL PIPE JOINTS SHALL BE
RESTRAINED WHERE REQUIRED.

ALL FITTINGS FOR PRESSURE CLASS—RATED PIPE SHALL BE RESTRAINED DUCTILE IRON. RESTRAINED LENGTHS OF PIPE
SHALL ADHERE TO THE REQUIREMENTS AS SHOWN ON THE DETAIL SHEETS.

WHERE IT IS NECESSARY TO DEFLECT PIPE EITHER HORIZONTALLY OR VERTICALLY, PIPE DEFLECTION SHALL NOT EXCEED
75% OF THE MANUFACTURER'S MAXIMUM ALLOWABLE RECOMMENDED DEFLECTION.

ALL PIPE LENGTHS ARE PLUS OR MINUS AND MAY BE ADJUSTED IN THE FIELD AS REQUIRED. PIPE MEASUREMENTS ARE TO
CENTER OF STRUCTURES OR FITTINGS. "

ALL ROCKS OR STONES LARGER THAN SIX INCH DIAMETER SHALL BE REMOVED FROM THE BACKFILL MATERIAL. BACKFILL
MATERIAL PLACED WITHIN ONE FOOT OF PIPING AND APPURTENANCES SHALL NOT CONTAIN ANY STONES LARGER THAN TWO
INCH DIAMETER.

ONLY MANATEE COUNTY UTILITY OPERATIONS STAFF ARE AUTHORIZED TO OPERATE VALVES ON COUNTY OWNED AND
MAINTAINED UTILITY SYSTEMS.

ALL PENETRATION OF EXISTING STRUCTURES SHALL BE BY THE MECHANICAL ROTARY CORE BORING METHOD.
ALL CONCRETE PENETRATED OR DISTURBED SHALL BE COATED WITH TWO COATS OF EPOXY.

THE CONTRACTOR, PRIOR TO ANY TEMPORARY WATER SHUT—OFFS DURING WATER MAIN TIE-IN, ETC., SHALL NOTIFY THE
AFFECTED RESIDENTS BY POSTING INFORMATIONAL SIGNS IN THE NEIGHBORHOOD AT LEAST TWO DAYS (48 HRS) PRIOR TO
THE WATER SHUT—OFF. REFERENCE SECTION 01580, PARAGRAPH 1.03 OF THE SPECIFICATIONS. WHEN FEASIBLE, "DOOR
HANGERS” SHALL BE DELIVERED TO AFFECTED RESIDENCES AT LEAST TWO DAYS (48 HRS) PRIOR TO WATER SHUT—OFF.
FOR LARGE PROJECTS WITH HUNDREDS OF HOMES AFFECTED, THE CONTRACTOR SHALL ALSO MAKE EXTENSIVE USE OF THE
MEDIA AND SHALL HAVE PRIOR CONTACT WITH HOMEOWNER’S ASSOCIATIONS. WRITTEN NOTIFICATIONS SHALL ALSO BE FAXED
TO THE TAMPA TRIBUNE, BRADENTON HERALD, SARASOTA HERALD TRIBUNE, WBRD RADIO, EMERGENCY COMMUNITY CENTERS,
INSPECTIONS, WATER TREATMENT PLANT, WATER MANAGER, HELPLINE, CUSTOMER SERVICE, AND THE MANATEE COUNTY UTILITY
OPERATIONS DEPARTMENT.

ALL NEW PIPE LINES SHALL BE PIG CLEANED (4" AND LARGER), FLUSHED, PRESSURE TESTED, DISINFECTED AND CERTIFIED
PRIOR TO TIE—INS TO EXISTING FACILITIES. THE CONTRACTOR WILL BE ALLOWED TO USE TEMPORARY PLUGS FOR PIG
CLEANING AND PRESSURE TESTING.

ALL TEST POINT PIPING SHALL BE CUT LOOSE FROM THE CORPORATION STOP AND COMPLETELY REMOVED AND DISPOSED
OF BY THE CONTRACTOR PRIOR TO FINAL ACCEPTANCE. A CORPORATION STOP PLUG SHALL BE INSTALLED AND THE
CORPORATION STOP SHALL REMAIN IN PLACE.

ALL EXISTING MAINS THAT ARE BEING REPLACED SHALL BE ABANDONED IN PLACE UPON ACCEPTANCE AND ACTIVATION OF
THE NEW MAINS. ABANDONED MAINS SHALL BE CUT, FILLED WITH GROUT, AND CAPPED. REFER TO SECTION 02064 OF THE
SPECIFICATIONS FOR GROUTING OF ABANDONED P<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>