

MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Issuance of Notice of Intent to Award Force Main Replacement Project (1A, 2A and 16A) (IFB #12-2151-OV)	DATE POSTED	Date Posted on <u>3/13/13</u> Mymanatee.org <u>mel</u>
PURCHASING REPRESENTATIVE	Olga Valcich, 749-3055	DATE CONTRACT SHALL BE AWARDED	Contingent upon the acceptance by the Board of County Commissioners
DEPARTMENT	Financial Management Dept., Purchasing Division	CONSEQUENCES IF DEFERRED	
SOURCE RECOMMENDATION	Harris-McBurney Company, Tampa, FL	AUTHORIZED BY DATE	Melissa Wendel, CPPO Date <u>[Signature]</u>
ACTION DESIRED			
3/12/13 Notice of Intent to award Invitation for Bid #12-2151-OV, Force Main Replacement Project (1A, 2A and 16A) to the lowest, responsive and responsible bidder, Harris-McBurney Company, Tampa, FL for a total base bid of <u>\$1,496,211.00 (Option "B", 300 days)</u>.			
ENABLING/REGULATING AUTHORITY			
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)			
Manatee County Code of Law			
BACKGROUND/DISCUSSION			
- The work consists of the construction of 10 inch, 12 inch, 14 inch and 16 inch sanitary sewer force mains, constructing two (2) new auger borings under 14th Street West (US41), and a replacement force main under Bowlees Creek. The work also includes the removal and replacement of existing public and private infrastructure necessary to construct the work and the restoring all public and private infrastructure impacted by the work. Replacement force mains will be installed by horizontal directional drilling (HDD) and open-cut construction methods according to the specifications. - Background / discussion continued on page 2.			
SUMMARY	Recommend the award of Bid #12-2151-OV to Harris-McBurney Company for the Force Main Replacement Project (1A, 2A and 16A).		
ATTACHMENTS: (List in order as attached)			
Bid Tabulation			
COST	\$1,496,211.00	SOURCE (ACCT# & NAME)	4146052280-534000-6052280-0004: Funding Source: Utilities 2010A BABS Bonds and Utilities 2010B RZEDB Bonds: Funds: Verified
COMMENTS	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)		

(IFB #12-2151-OV)
Force Main Replacement Project (1A, 2A and 16A)
March 1, 2013

- December 4, 2012 to January 29, 2013 appropriate bid procedures were followed. Notice of Bid availability was broadcast to DemandStar, mymanatee.org and the Chamber of Commerce.
- Five (5) bids were received: Below is a summary of the bids received:

<u>Manatee County Firm(s)</u>	<u>Bid "A" (365 day completion)</u>	<u>Bid "B" (300 day completion)</u>
Westra Construction Palmetto, FL	\$1,856,249.30	No Bid
<u>Duval County Firm(s)</u>		
T B Landmark Construction Jacksonville, FL	\$1,671,454.02	\$1,671,454.02
<u>Hillsborough County Firm(s)</u>		
Harris-McBurney Company, Tampa, FL	\$1,496,211.00	\$1,496,211.00
Intercounty Engineering Plant City, FL	\$1,994,166.50	\$2,074,164.00
<u>Palm Beach County Firm(s)</u>		
Danella Utility Construction Boynton Beach, FL	\$1,584,139.00	\$1,584,139.00

- February 28, 2013 received a memorandum from Public Works Department recommending award to Harris-McBurney Company, located at 2120 North US Highway 301, Tampa, FL 33619: for a total base bid of **\$1,496,211.00 with a 300 calendar day completion (Option "B")**.
- The funding source for this Agreement is Utilities 2010A BABS Bonds and Utilities 2010B RZEDB Bonds, (4146052280-534000-6052280-0004).




Force Main 1A, 2A and 18A Replacement Project
 Project No. 60522.80
 Bid No. 12-2151-OV
 Bid Price "A"
 Bid Opening January 29, 2013

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Intercounty Engineering		Danella Utility Construction		TB Landmark Construction	
				Plant City, UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	125,350.00	125,350.00	158,000.00	158,000.00	129,103.00	129,103.00
2	Furnish and Install Pipe								
2A	10 Inch HDPE Pipe - HDD	LF	2370	85.00	201,450.00	80.00	142,200.00	62.00	146,940.00
2B	10 Inch HDPE Pipe - Open Cut	LF	510	67.00	34,170.00	110.00	56,100.00	125.00	63,750.00
2C	10 FPVC Pipe - HDD	LF	1080	145.00	156,600.00	70.00	75,600.00	70.00	75,600.00
2D	10 Inch FPVC Pipe - Open Cut	LF	1145	75.00	85,875.00	90.00	68,700.00	80.00	68,700.00
2E	12 Inch HDPE Pipe - HDD	LF	965	186.00	179,490.00	90.00	86,850.00	126.58	122,149.70
2F	12 Inch HDPE Pipe - Open Cut	LF	85	127.00	8,255.00	235.00	15,275.00	247.83	16,108.95
2G	12 Inch FPVC Pipe - HDD	LF	770	156.00	120,120.00	120.00	92,400.00	129.13	99,430.10
2H	12 Inch FPVC Pipe - Open Cut	LF	370	96.00	36,260.00	120.00	44,400.00	98.29	36,367.30
3	Furnish and Install Pipe Fittings - Ductile Iron	TON	4.98	11,375.00	56,647.50	9,000.00	44,820.00	16,866.00	83,992.68
4	Furnish and Install Valves								
4A	Furnish and Install 10 Inch Plug Valve	EA	6	2,740.00	16,440.00	2,420.00	14,520.00	2,310.00	13,860.00
4B	Furnish and Install 12 Inch Plug Valve	EA	2	3,757.00	7,514.00	2,600.00	5,200.00	2,690.00	5,380.00
4C	Furnish and Install 14 Inch Plug Valve	EA	3	4,444.00	13,332.00	4,350.00	13,050.00	3,560.00	10,680.00
4D	Furnish and Install 16 Inch Plug Valve	EA	1	5,789.00	5,789.00	5,600.00	5,600.00	4,486.00	4,486.00
5	Furnish and Install Force Main Connections								
5A	Furnish and Install Connection PS 1A	EA	1	12,782.00	12,782.00	4,000.00	4,000.00	6,235.00	6,235.00
5B	Furnish and Install Connection PS 2A	EA	1	5,829.00	5,829.00	4,500.00	4,500.00	6,374.00	6,374.00
5C	Furnish and Install Connection PS16A	EA	1	9,234.00	9,234.00	4,000.00	4,000.00	6,235.00	6,235.00
	Furnish and Install Connection New Discharge								
5D	MH	EA	1	11,669.00	11,669.00	25,000.00	25,000.00	6,381.00	6,381.00
6	Furnish and Install Gravity Sewer Pipe								
6A	Furnish and Install 24 Inch PVC pipe	LF	40	115.00	4,600.00	300.00	12,000.00	280.51	10,420.40
7	Furnish and Install Gravity Sewer Manhole								
7A	Furnish and Install 5 Foot Diameter Turbulent Flow Manhole	LS	1	5,658.00	5,658.00	15,000.00	15,000.00	11,820.00	11,820.00
8	Furnish and Install Auger Boring Road Crossing								
8A	Auger Bore 20" Casing w/10" Carrier Pipe - Pearl Street At US41	LF	142	676.00	95,992.00	550.00	78,100.00	413.00	58,646.00
8B	Auger Bore 30" Casing w/16" Carrier Pipe - 69th Ave West at US41	LF	150	817.00	122,550.00	600.00	90,000.00	500.00	75,000.00
9	Furnish and Install Air Release Assembly	EA	10	6,427.00	64,270.00	2,500.00	25,000.00	6,508.00	65,080.00
10	Grout Abandoned Pipelines								
10A	Grout and Abandon 10 Inch Force Main	LF	2015	13.00	37,895.00	8.00	17,480.00	6.10	17,781.50
10B	Grout and Abandon 12 Inch Force Main	LF	2050	20.00	41,000.00	8.00	16,400.00	6.84	14,022.00
10C	Grout and Abandon 14 Inch Force Main	LF	2250	24.00	54,000.00	9.00	20,250.00	8.54	19,215.00
	Demolition Force Main - Bowless Creek								
11	Crossing	LS	1	20,817.00	20,817.00	15,500.00	15,500.00	69,910.00	69,910.00
	Demolition of MH on 69th Avenue and By-Pass								
12	Pumping	LS	1	11,600.00	11,600.00	14,960.00	14,960.00	9,420.00	9,420.00
13	Trench Pavement Restoration	SY	2458	61.00	149,938.00	25.50	62,679.00	43.85	107,783.30
14	Pavement Restoration - Milling and Overlay	SY	4350	20.00	87,000.00	18.00	69,600.00	12.60	54,810.00
15	Curb Restoration	LF	3600	10.00	36,000.00	31.75	114,300.00	22.75	81,900.00
16	Driveway Restoration								
16A	Driveway Restoration - Concrete Driveway	SY	50	45.00	2,250.00	67.00	3,350.00	52.51	2,625.50
16B	Driveway Restoration - Asphalt Driveway	SY	58	25.00	1,450.00	55.00	3,190.00	114.28	6,628.24
16C	Driveway Restoration - Shell Driveway	SY	20	128.00	2,560.00	40.00	800.00	26.00	520.00
16D	Driveway Restoration - Stone Driveway	SY	20	347.00	6,940.00	70.00	1,400.00	29.50	590.00
17	Sidewalk Restoration	SY	71	40.00	2,840.00	55.00	3,905.00	49.85	3,539.35
18	Discretionary Work	LS	1	160,000.00	160,000.00	160,000.00	160,000.00	160,000.00	160,000.00
				0.00	0.00	0.00	0.00	0.00	0.00
TOTAL PRICE:					1,584,166.50		1,584,139.00		1,671,484.02
Comments See Notes				Note 1					
Acknowledged Addendum # 1				Yes		Yes		Yes	
Acknowledged Addendum # 2				Yes		Yes		Yes	
Acknowledged Addendum # 3				Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes	
Contractor's Questionnaire				Yes		Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes	
Bid Bond Enclosed				Yes		Yes		Yes	
Site Visit Confirmed				Yes		Yes		Yes	
Affidavit submitted if applicable				Yes		No		Yes	
Note 1 Extended Price and Total Price Corrected per information To Bidders Paragraph A.28									
Reviewed and Approved		Signature/Date							
Project Manager - Anthony Benitez, P.E.		<i>[Signature]</i> 02/19/2013							
Engineer - James S. Bradbury, PE/CH2M HILL		<i>[Signature]</i> 2/21/13							
Construction Buyer - Olga Valcich		<i>[Signature]</i> 2/21/13							

Force Main 1A, 2A and 16A Replacement Project
 Project No. 60622.80
 Bld No. 12-2151-QV
 Bid Price "A"
 Bid Opening January 29, 2013

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Harris-McBurney Company		Westra Construction Corp.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	130,166.40	130,166.40	185,000.00	185,000.00
2	Furnish and Install Pipe						
2A	10 Inch HDPE Pipe - HDD	LF	2370	52.40	124,188.00	81.00	191,970.00
2B	10 Inch HDPE Pipe - Open Cut	LF	510	69.20	35,292.00	74.00	37,740.00
2C	10 FPVC Pipe - HDD	LF	1080	59.70	64,476.00	114.00	123,120.00
2D	10 Inch FPVC Pipe - Open Cut	LF	1145	83.00	95,035.00	82.00	93,890.00
2E	12 Inch HDPE Pipe - HDD	LF	965	82.00	79,130.00	115.00	110,975.00
2F	12 Inch HDPE Pipe - Open Cut	LF	65	159.00	10,335.00	130.00	8,450.00
2G	12 Inch FPVC Pipe - HDD	LF	770	101.00	77,770.00	144.00	110,880.00
2H	12 Inch FPVC Pipe - Open Cut	LF	370	114.00	42,180.00	112.00	41,440.00
3	Furnish and Install Pipe Fittings - Ductile Iron	TON	4.98	13,170.00	65,586.60	10,300.00	51,294.00
4	Furnish and Install Valves						
4A	Furnish and Install 10 Inch Plug Valve	EA	6	3,062.00	18,372.00	2,510.00	15,060.00
4B	Furnish and Install 12 Inch Plug Valve	EA	2	3,449.00	6,898.00	2,975.00	5,950.00
4C	Furnish and Install 14 Inch Plug Valve	EA	3	4,510.00	13,530.00	3,895.00	11,885.00
4D	Furnish and Install 16 Inch Plug Valve	EA	1	5,466.00	5,466.00	4,675.00	4,675.00
5	Furnish and Install Force Main Connections						
5A	Furnish and Install Connection PS 1A	EA	1	2,684.00	2,684.00	5,200.00	5,200.00
5B	Furnish and Install Connection PS 2A	EA	1	2,825.00	2,825.00	5,200.00	5,200.00
5C	Furnish and Install Connection PS16A	EA	1	2,684.00	2,684.00	5,200.00	5,200.00
5D	Furnish and Install Connection New Discharge MH	EA	1	7,744.00	7,744.00	7,200.00	7,200.00
6	Furnish and Install Gravity Sewer Pipe						
6A	Furnish and Install 24 Inch PVC pipe	LF	40	202.00	8,080.00	685.00	27,400.00
7	Furnish and Install Gravity Sewer Manhole						
7A	Furnish and Install 5 Foot Diameter Turbulent Flow Manhole	LS	1	13,433.00	13,433.00	17,000.00	17,000.00
8	Furnish and Install Auger Boring Road Crossing						
8A	Auger Bore 20" Casing w/10" Carrier Pipe - Pearl Street At US41	LF	142	569.00	80,798.00	655.00	93,010.00
8B	Auger Bore 30" Casing w/16" Carrier Pipe - 69th Ave West at US41	LF	150	795.00	119,250.00	810.00	121,500.00
9	Furnish and Install Air Release Assembly	EA	10	3,255.00	32,550.00	3,800.00	38,000.00
10	Grout Abandoned Pipelines						
10A	Grout and Abandon 10 Inch Force Main	LF	2915	5.60	16,324.00	7.95	23,174.25
10B	Grout and Abandon 12 Inch Force Main	LF	2050	7.00	14,350.00	9.15	18,757.50
10C	Grout and Abandon 14 Inch Force Main	LF	2250	9.00	20,250.00	9.00	20,250.00
11	Demolition Force Main - Bowless Creek						
11	Crossing	LS	1	28,483.00	28,483.00	14,000.00	14,000.00
12	Demolition of MH on 69th Avenue and By-Pass Pumping	LS	1	7,760.00	7,760.00	6,800.00	6,800.00
13	Trench Pavement Restoration	SY	2458	22.00	54,076.00	39.10	96,107.80
14	Pavement Restoration - Milling and Overlay	SY	4350	20.00	87,000.00	20.25	88,087.50
15	Curb Restoration	LF	3800	16.00	57,600.00	27.50	99,000.00
16	Driveway Restoration						
16A	Driveway Restoration - Concrete Driveway	SY	50	65.00	3,250.00	75.00	3,750.00
16B	Driveway Restoration - Asphalt Driveway	SY	58	60.00	3,480.00	160.00	9,280.00
16C	Driveway Restoration - Shell Driveway	SY	20	27.00	540.00	42.10	842.00
16D	Driveway Restoration - Stone Driveway	SY	20	36.00	720.00	45.00	900.00
17	Sidewalk Restoration	SY	71	55.00	3,905.00	48.75	3,461.25
18	Discretionary Work	LS	1	160,000.00	160,000.00	160,000.00	160,000.00
TOTAL PRICE:					1,496,211.00		1,856,249.30
Comments See Notes							
Acknowledged Addendum # 1				Yes		Yes	
Acknowledged Addendum # 2				Yes		Yes	
Acknowledged Addendum # 3				Yes		Yes	
Florida Trench Safety Act				Yes		Yes	
Contractor's Questionnaire				Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes	
Bid Bond Enclosed				Yes		Yes	
Site Visit Confirmed				Yes		N/A	
Affidavit submitted if applicable				Yes		Yes	
Note 1 Extended Price and Total Price Corrected per Information To Bidders Paragraph A.28							
Reviewed and Approved		Signature/Date					
Project Manager - Anthony Benitez, P.E.		<i>[Signature]</i> 2/19/2013					
Engineer - James S. Bradbury, PE/CH2M HILL		<i>[Signature]</i> 2/21/13					
Construction Buyer - Olga Valcich		<i>[Signature]</i> 2/21/13					

Force Main 1A, 2A and 16A Replacement Project
 Project No. 60522.80
 Bid No. 12-2151-OV
 Bid Price "B"
 Bid Opening January 29, 2013

ITEM NO.	DESCRIPTION (BID B)	UNITS	QTY.	Intercounty Engineering Plant City,		Danella Utility Construction Boynton		TB Landmark Construction Jacksonville	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	131,000.00	131,000.00	158,000.00	158,000.00	129,103.00	129,103.00
2	Furnish and Install Pipe								
2A	10 Inch HDPE Pipe - HDD	LF	2370	88.00	208,560.00	60.00	142,200.00	82.00	146,940.00
2B	10 Inch HDPE Pipe - Open Cut	LF	510	70.00	35,700.00	110.00	56,100.00	125.00	63,750.00
2C	10 FPVC Pipe - HDD	LF	1080	150.00	162,000.00	70.00	75,600.00	70.00	75,600.00
2D	10 Inch FPVC Pipe - Open Cut	LF	1145	80.00	91,600.00	60.00	68,700.00	60.00	68,700.00
2E	12 Inch HDPE Pipe - HDD	LF	965	193.00	186,245.00	90.00	86,850.00	125.58	122,149.70
2F	12 Inch HDPE Pipe - Open Cut	LF	65	132.00	8,580.00	235.00	15,275.00	247.83	16,108.95
2G	12 Inch FPVC Pipe - HDD	LF	770	163.00	125,510.00	120.00	92,400.00	129.13	99,430.10
2H	12 Inch FPVC Pipe - Open Cut	LF	370	102.00	37,740.00	120.00	44,400.00	96.29	36,367.30
3	Furnish and Install Pipe Fittings - Ductile Iron	TON	4.98	12,000.00	59,760.00	8,000.00	44,820.00	16,866.00	83,992.68
4	Furnish and Install Valves								
4A	Furnish and Install 10 inch Plug Valve	EA	6	2,850.00	17,100.00	2,420.00	14,520.00	2,310.00	13,860.00
4B	Furnish and Install 12 inch Plug Valve	EA	2	3,900.00	7,800.00	2,600.00	5,200.00	2,690.00	5,380.00
4C	Furnish and Install 14 inch Plug Valve	EA	3	4,600.00	13,800.00	4,350.00	13,050.00	3,550.00	10,650.00
4D	Furnish and Install 16 inch Plug Valve	EA	1	6,000.00	6,000.00	5,600.00	5,600.00	4,486.00	4,486.00
5	Furnish and Install Force Main Connections								
5A	Furnish and Install Connection PS 1A	EA	1	13,300.00	13,300.00	4,000.00	4,000.00	6,235.00	6,235.00
5B	Furnish and Install Connection PS 2A	EA	1	6,000.00	6,000.00	4,500.00	4,500.00	6,374.00	6,374.00
5C	Furnish and Install Connection PS16A	EA	1	9,600.00	9,600.00	4,000.00	4,000.00	6,235.00	6,235.00
	Furnish and Install Connection New Discharge MH	EA	1	12,140.00	12,140.00	25,000.00	25,000.00	6,381.00	6,381.00
6	Furnish and Install Gravity Sewer Pipe								
6A	Furnish and Install 24 inch PVC pipe.	LF	40	120.00	4,800.00	300.00	12,000.00	260.51	10,420.40
7	Furnish and Install Gravity Sewer Manhole								
7A	Furnish and Install 5 Foot Diameter Turbulent Flow Manhole	LS	1	5,890.00	5,890.00	15,000.00	15,000.00	11,820.00	11,820.00
8	Furnish and Install Auger Boring Road Crossing								
8A	Auger Bore 20" Casing w/10" Carrier Pipe - Pearl Street At US41	LF	142	704.00	99,968.00	550.00	78,100.00	413.00	58,646.00
8B	Auger Bore 30" Casing w/16" Carrier Pipe - 69th Ave West at US41	LF	150	850.00	127,500.00	600.00	90,000.00	500.00	75,000.00
9	Furnish and Install Air Release Assembly	EA	10	6,685.00	66,850.00	2,500.00	25,000.00	6,508.00	65,080.00
10	Grout Abandoned Pipelines								
10A	Grout and Abandon 10 Inch Force Main	LF	2915	15.00	43,725.00	8.00	17,490.00	6.10	17,781.50
10B	Grout and Abandon 12 Inch Force Main	LF	2050	21.00	43,050.00	8.00	16,400.00	6.84	14,022.00
10C	Grout and Abandon 14 Inch Force Main	LF	2250	25.00	56,250.00	9.00	20,250.00	8.54	19,215.00
11	Demolition Force Main - Bowless Creek								
11	Crossing	LS	1	21,650.00	21,650.00	15,500.00	15,500.00	69,910.00	69,910.00
12	Demolition of MH on 69th Avenue and By-Pass Pumping	LS	1	12,000.00	12,000.00	14,960.00	14,960.00	9,420.00	9,420.00
13	Trench Pavement Restoration	SY	2458	62.00	152,396.00	25.50	62,679.00	43.85	107,783.30
14	Pavement Restoration - Milling and Overlay	SY	4350	21.00	91,350.00	16.00	69,600.00	12.80	54,810.00
15	Curb Restoration	LF	3600	11.00	39,600.00	31.75	114,300.00	22.75	81,900.00
16	Driveway Restoration								
16A	Driveway Restoration - Concrete Driveway	SY	50	47.00	2,350.00	67.00	3,350.00	52.51	2,625.50
16B	Driveway Restoration - Asphalt Driveway	SY	58	26.00	1,508.00	55.00	3,190.00	114.28	6,628.24
16C	Driveway Restoration - Shell Driveway	SY	20	133.00	2,660.00	40.00	800.00	26.00	520.00
16D	Driveway Restoration - Stone Driveway	SY	20	360.00	7,200.00	70.00	1,400.00	29.50	590.00
17	Sidewalk Restoration	SY	71	42.00	2,982.00	55.00	3,905.00	49.85	3,539.35
18	Discretionary Work	LS	1	160,000.00	160,000.00	160,000.00	160,000.00	160,000.00	160,000.00
TOTAL PRICE:					2,074,164.00		1,584,139.00		1,671,454.02
Comments See Notes									
Acknowledged Addendum # 1				Yes		Yes		Yes	
Acknowledged Addendum # 2				Yes		Yes		Yes	
Acknowledged Addendum # 3				Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes	
Contractor's Questionnaire				Yes		Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes	
Bid Bond Enclosed				Yes		Yes		Yes	
Site Visit Confirmed				Yes		Yes		Yes	
Affidavit submitted if applicable				Yes		No		Yes	
Note 1 Extended Price and Total Price Corrected per Information To Bidders Paragraph A.28									
Reviewed and Approved				Signature/Date					
Project Manager - Anthony Benitez, P.E.				 2/21/13					
Engineer - James S. Bradbury, PE/CH2M HILL				 2/19/2013					
Construction Buyer - Olga Valcich				 2/21/13					

Force Main 1A, 2A and 16A Replacement Project
 Project No. 60522.80
 Bid No. 12-2181-OV
 Bid Price "B"
 Bid Opening January 29, 2013

ITEM NO.	DESCRIPTION (BID B)	UNITS	QTY.	Harris-McBurney Company Tampa FL		Westra Construction Corp. Palmetto,	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	130,166.40	130,166.40	No Bid	No Bid
2	Furnish and Install Pipe						
2A	10 Inch HDPE Pipe - HDD	LF	2370	52.40	124,188.00	No Bid	No Bid
2B	10 Inch HDPE Pipe - Open Cut	LF	510	69.20	35,292.00	No Bid	No Bid
2C	10 FPVC Pipe - HDD	LF	1080	59.70	64,476.00	No Bid	No Bid
2D	10 Inch FPVC Pipe - Open Cut	LF	1145	83.00	95,035.00	No Bid	No Bid
2E	12 Inch HDPE Pipe - HDD	LF	965	82.00	79,130.00	No Bid	No Bid
2F	12 Inch HDPE Pipe - Open Cut	LF	65	159.00	10,335.00	No Bid	No Bid
2G	12 Inch FPVC Pipe - HDD	LF	770	101.00	77,770.00	No Bid	No Bid
2H	12 Inch FPVC Pipe - Open Cut	LF	370	114.00	42,180.00	No Bid	No Bid
3	Furnish and Install Pipe Fittings - Ductile Iron	TON	4.98	13,170.00	65,586.60	No Bid	No Bid
4	Furnish and Install Valves						
4A	Furnish and Install 10 inch Plug Valve	EA	6	3,052.00	18,372.00	No Bid	No Bid
4B	Furnish and Install 12 Inch Plug Valve	EA	2	3,449.00	6,898.00	No Bid	No Bid
4C	Furnish and Install 14 Inch Plug Valve	EA	3	4,510.00	13,530.00	No Bid	No Bid
4D	Furnish and Install 16 Inch Plug Valve	EA	1	5,466.00	5,466.00	No Bid	No Bid
5	Furnish and Install Force Main Connections						
5A	Furnish and Install Connection PS 1A	EA	1	2,684.00	2,684.00	No Bid	No Bid
5B	Furnish and Install Connection PS 2A	EA	1	2,625.00	2,625.00	No Bid	No Bid
5C	Furnish and Install Connection PS16A	EA	1	2,684.00	2,684.00	No Bid	No Bid
	Furnish and Install Connection New Discharge MH	EA	1	7,744.00	7,744.00	No Bid	No Bid
6	Furnish and Install Gravity Sewer Pipe						
6A	Furnish and Install 24 Inch PVC pipe	LF	40	202.00	8,080.00	No Bid	No Bid
7	Furnish and Install Gravity Sewer Manhole						
7A	Furnish and Install 5 Foot Diameter Turbulent Flow Manhole	LS	1	13,433.00	13,433.00	No Bid	No Bid
8	Furnish and Install Auger Boring Road Crossing						
8A	Auger Bore 20" Casing w/10" Carrier Pipe - Pearl Street At US41	LF	142	569.00	80,798.00	No Bid	No Bid
8B	Auger Bore 30" Casing w/16" Carrier Pipe - 69th Ave West at US41	LF	150	795.00	119,250.00	No Bid	No Bid
9	Furnish and Install Air Release Assembly	EA	10	3,255.00	32,550.00	No Bid	No Bid
10	Grout Abandoned Pipelines						
10A	Grout and Abandon 10 Inch Force Main	LF	2915	5.60	16,324.00	No Bid	No Bid
10B	Grout and Abandon 12 Inch Force Main	LF	2050	7.00	14,350.00	No Bid	No Bid
10C	Grout and Abandon 14 Inch Force Main	LF	2250	9.00	20,250.00	No Bid	No Bid
11	Demolition Force Main - Bowless Creek Crossing	LS	1	28,483.00	28,483.00	No Bid	No Bid
12	Demolition of MH on 69th Avenue and By-Pass Pumping	LS	1	7,760.00	7,760.00	No Bid	No Bid
13	Trench Pavement Restoration	SY	2458	22.00	54,076.00	No Bid	No Bid
14	Pavement Restoration - Milling and Overlay	SY	4350	20.00	87,000.00	No Bid	No Bid
15	Curb Restoration	LF	3600	16.00	57,600.00	No Bid	No Bid
16	Driveway Restoration						
16A	Driveway Restoration - Concrete Driveway	SY	50	65.00	3,250.00	No Bid	No Bid
16B	Driveway Restoration - Asphalt Driveway	SY	58	60.00	3,480.00	No Bid	No Bid
16C	Driveway Restoration - Shell Driveway	SY	20	27.00	540.00	No Bid	No Bid
16D	Driveway Restoration - Stone Driveway	SY	20	36.00	720.00	No Bid	No Bid
17	Sidewalk Restoration	SY	71	55.00	3,905.00	No Bid	No Bid
18	Discretionary Work	LS	1	160,000.00	160,000.00	No Bid	No Bid
TOTAL PRICE:					0.00		
Comments See Notes					1,498,211.00		No Bid
Acknowledged Addendum # 1				Yes		N/A	
Acknowledged Addendum # 2				Yes		N/A	
Acknowledged Addendum # 3				Yes		N/A	
Florida Trench Safety Act				Yes		N/A	
Contractor's Questionnaire				Yes		N/A	
Public Contracting & Environmental Crimes Certification				Yes		N/A	
Bid Bond Enclosed				Yes		N/A	
Site Visit Confirmed				Yes		N/A	
Affidavit submitted if applicable				Yes		N/A	
Note 1 Extended Price and Total Price Corrected per Information To Bidders Paragraph A.28							
Reviewed and Approved		Signature/Date					
Project Manager - Anthony Benitez, P.E.		<i>Anthony Benitez</i> 2/21/13					
Engineer - James S. Bradbury, PE/CH2M HILL		<i>James S. Bradbury</i> 02/19/2013					
Construction Buyer - Olga Valcich		<i>Olga Valcich</i> 2/21/13					