


MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	Coquina Beach Bus/Trolley Stops (Financial Project ID # 42986-1-58-01)	DATE POSTED	MC _____ DS _____ CC _____
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #13-1273-DS	AUTHORIZED BY DATE	 Dennis Wallace September _____, 2013

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 13-1273-DS, Coquina Beach Bus/Trolley Stops, to the lowest, responsive and responsible bidder, Florida Safety Contractors, Inc. of 11825 Jackson Road, Thonotosassa, FL 33592 for a total base bid of **\$94,421.00 for a completion time of 45 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

The work included in this contract consists of the contractor reworking and paving the existing shell loop using asphalt concrete, construct stone shoulder and retention pond for stormwater treatment and relocate the existing bollards or/and install new bollards to the edge of the proposed pond. For the proposed permeable area, replace the existing dense base and sub-base with beach compatible sand, with loose compaction. The work shall be performed in accordance with the related standards and specifications noted in the Invitation for Bid.

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Department Recommendation Bid Tabulation	FUNDING SOURCE (Acct Number & Name)	<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$94,421.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

- Appropriate bid procedures were followed. Notice of Bid availability advertised on DemandStar, mymanatee.org and the Manatee Chamber of Commerce.
- Two (2) bids were received.
- | | |
|-------------------------------|-----------------------------|
| <u>Manatee County Firm</u> | <u>Bid Offering 45 days</u> |
| Gator Grading and Paving Inc. | \$147,347.35 |
| • | |
- | | |
|----------------------------------|-----------------------------|
| <u>Hillsborough County Firm</u> | <u>Bid Offering 45 days</u> |
| Florida Safety Contractors, Inc. | \$94,421.00 |
- On September 5, 2013 received from Public Works Department the recommendation to award to Florida Safety Contractors, Inc. located at 11825 Jackson Road, Thonotosassa, FL 33592, for a total base bid of \$94,421.00 with a 45 calendar day completion.
- This funding source for this Agreement (Pk: Coquina Beach Bus/Stop) 4366084160-534000/6084160-0004

MEMORANDUM



PUBLIC WORKS DEPARTMENT

Project Management
1022 26th Avenue E
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.myanatee.org

To: Melissa M. Wendel, CPPO, Purchasing Official

From: Jeff Streitmatter III, P.E., Project Management Division Manager

Date: September 9, 2013


Subject: Coquina Beach Bus/Trolley Stop
(FDOT LAP Project - FPN: 429869-1-58-01)
Florida Safety Contractors, Inc.
Recommendation for Award - IFB #13-1273-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract, with a construction time of 45 calendar days be awarded to the lowest responsive, responsible bidder, Florida Safety Contractors, Inc. in the amount of \$94,421.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the Purchase Order assigned to the contractor. The funding source for this contract is Transit System Capital Improvements.

Please contact Sherri Robinson, Assessment Coordinator, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Bill Steele, Transit Division Manager
Chris Mowbray, P.E., Engineering Division Manager
Brian Martineau, Sr. Engineering Specialist, w/attachments
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Sherri Robinson, Assessment Coordinator 
Project File: 6084160

IFB #13-1273-DS
MANATEE COUNTY PROJECT NO. 6084160
LAP AGREEMENT (FINANCIAL ID NO. 429869-1-58-01)
COQUINA BEACH BUS/TROLLEY STOP

45 Calendar Days

			ENGINEER'S ESTIMATE (2011 FDOT Price)				1 Florida Safety Contractors, Inc. P.O. Box 16628 Tampa, FL 33687 (Hillsborough County)		2 Gator Grading & Paving LLC 2704 105th Street East Palmello, FL 34221 (Manatee County)	
Item No.	FDOT Item No.	Item Description	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	101-1	Mobilization	LS	1	\$4,873.87	\$4,873.87	\$8,500.00	✓ \$8,500.00	\$9,360.00	\$9,360.00
2	102-1	Maintenance of Traffic	LS	1	\$1,462.16	\$1,462.16	\$2,500.00	✓ \$2,500.00	\$195.00	\$195.00
3	104-10-3	Sediment Barrier (Including Silt Fence)	LF	484	\$0.85	\$411.40	\$1.50	✓ \$726.00	\$2.65	\$1,282.60
4	110-1-1	Clearing & Grubbing	LS	1	\$300.00	\$300.00	\$7,000.00	✓ \$7,000.00	\$4,895.00	\$4,895.00
5	120-1	Regular Excavation	CY	325	\$3.25	\$1,056.25	\$30.00	✓ \$9,750.00	\$43.00	\$13,975.00
6	120-4	Subsoil Excavation	CY	64	\$7.57	\$484.48	\$35.00	✓ \$2,240.00	\$155.00	\$9,920.00
7	120-6	Embankment (Beach Compactable Sand)	CY	90	\$5.19	\$467.10	\$35.00	✓ \$3,150.00	\$90.00	\$8,100.00
8	120-72	4" Aggregate (#4 Stone, Gravel) - Addendum #3	CY	27	\$78.07	\$2,107.89	\$200.00	✓ \$5,400.00	\$295.00	\$7,965.00
9	120-72	18" Aggregate (#57 Stone)	CY	165	\$78.07	\$12,881.55	\$80.00	✓ \$13,200.00	\$165.00	\$27,225.00
10	210-1-1	Reworking Existing Base	SY	1,000	\$9.17	\$9,170.00	\$5.00	✓ \$5,000.00	\$24.00	\$24,000.00
11	334-1-12	2.5" SP 12.5, Traffic B	TN	138	\$77.36	\$10,675.68	\$170.00	✓ \$23,460.00	\$165.00	\$22,530.00
12	519-78	Remove and Reinstall Bollards	EA	32	\$179.92	\$5,757.44	\$100.00	✓ \$3,200.00	\$115.00	\$3,680.00
13	519-78	Install New Bollards	EA	10	\$329.83	\$3,298.30	\$333.00	✓ \$3,330.00	\$265.00	\$2,650.00
14	514-71-1	Non-Woven Geotextile	SY	655	\$3.25	\$2,128.75	\$3.00	✓ \$1,965.00	\$5.45	\$3,569.75
SUBTOTAL ROADWAY						\$55,074.87		✓ \$89,421.00		\$142,347.35
SIGNAGE AND PAVEMENT MARKINGS										
15	550-60-124	Remove & Reinstall Existing Gate, Double	EA	0						
16	700-20-11	Single Post Sign, F&I, Less than 12SF	AS	0						
Reference: Beas of Estimate Manual for Pay Item Descriptions										
Discretionary Work					\$5,000.00		✓	\$5,000.00		\$5,000.00
Total Bid Price - 45 Calendar Days					\$60,074.87		✓	\$94,421.00		\$147,347.35
Acknowledged Addendum #1, #2 and #3							Yes		Yes	
Contractor's Questionnaire							Yes		Yes	
Licensing Requirements							CGC1516846 CGC - 4 Years Experience - 10 Years		CGC1514102 CGC - 6 Years Experience - 6 Years	
Site Visit							Yes - 8/5/13		Yes - 7/31/13	
Florida Trench Safety Act							Yes		Yes	
Public Contracting & Environmental Crimes							Yes		Yes	
Bid Bond							No		No	
Affidavit for Local Business (if applicable)							N/A		N/A	
Notes:										

Per Addendum #3 - These items are no longer required

BID FORM - SUBCONTRACTOR'S PERCENTAGE
IFB #13-1273-DS
MANATEE COUNTY PROJECT NO. 6084160
LAP AGREEMENT (FINANCIAL ID NO. 429869-1-58-01)
COQUINA BEACH BUS/TROLLEY STOP

45 Calendar Days			1		2			
			Florida Safety Contractors, Inc. P.O. Box 16628 Tampa, FL 33687 (Hillsborough County)		Gator Grading & Paving LLC 2704 105th Street East Palmetto, FL 34221 (Manatee County)			
Item No.	FDOT Item No.	Item Description	%	MBE/DBE	Description of Work by Subcontractor	%	MBE/DBE	Description of Work by Subcontractor
1	101-1	Mobilization	0%	N/A	N/A	0%	N/A	N/A
2	102-1	Maintenance of Traffic	0%	N/A	N/A	0%	N/A	N/A
3	104-10-3	Sediment Barrier (including Silt Fence)	0%	N/A	N/A	0%	N/A	N/A
4	110-1-1	Clearing & Grubbing	10%	DBE	Hauling	0%	N/A	N/A
5	120-1	Regular Excavation	0%	N/A	N/A	0%	N/A	N/A
6	120-4	Subsoil Excavation	0%	N/A	N/A	0%	N/A	N/A
7	120-6	Embankment (Beach Compatible Sand)	0%	N/A	N/A	0%	N/A	N/A
8	120-72	4" Aggregate (#4 Stone, Gravel) - Addendum #3	0%	N/A	N/A	0%	N/A	N/A
9	120-72	18" Aggregate (#57 Stone)	0%	N/A	N/A	0%	N/A	N/A
10	210-1-1	Reworking existing Base	0%	N/A	N/A	0%	N/A	N/A
11	334-1-2	2.5" SP 12.5, Traffic B	0%	N/A	N/A	0%	N/A	N/A
12	519-78	Remove and Reinstall Bollards	0%	N/A	N/A	0%	N/A	N/A
13	519-78	Install New Bollards	0%	N/A	N/A	0%	N/A	N/A
14	514-71-1	Non-Woven Geotextile	0%	N/A	N/A	0%	N/A	N/A
15	550-60-124	Remove 7 reinstall Existing Gate, Double	Per Addendum #3 - These items are no longer required					
16	700-20-11	Single Post Sign, F&I, Less than 12 SF						

BID TABULATION

FOR

IFB #13-1272-DS

MANATEE COUNTY PROJECT NO. 6084160
LAP AGREEMENT (FINANCIAL ID NO. 429869-1-58-01)
COQUINA BEACH BUS/TROLLEY STOP

PREPARED BY:
(Project Management)

Sherri Robinson

Date

9/5/13

REVIEWED BY:
(Project Engineer)

Sunny Fu, P.E, Ph.D, Project Engineer

Date

9/5/2013

REVIEWED BY:
(Project Manager)

Brian Martineau, Sr. Engineering Specialist

Date

9/5/2013

APPROVED BY:
(Purchasing)

Donna Stevens

Date

9/9/13