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Invitation for Bid #14-1226-OV, Gulf Drive at Marina
Subject: Drive, Intersection Improvements, Manatee County, FL

Project No.: 6084660 / FDOT Financial Project ID:
431020-1-58-01 - ADDENDUM #2

Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid
Form and made a part of the above named bidding and contract documents. Bids submitted without
acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall
have the same force and effect as the original bidding document, and cost involved shall be included in the bid
prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

for all potentlal bldders whlle mamtammg the expedited nature of the Economic Stimulus that the contracting
of this work may achieve.

Note #1:

Bidders Note: FDOT Supplemental LAP Conditions, dated March 14, 2014 have been reissued
to include FHWA-1273 (pages 13 - 23)which were inadvertently omitted in the
original release of the Invitation for Bid. (43 total pages attached)

Note #2:

Bidders Note: Article C.02 Minimum Qualifications of Bidders:

Qualifications of Contractors have been revised to read:

The bidding Contractor (company supplying the Bid) must be FDOT Pre-qualified in the category of
“Traffic Signal”, The Prime Contractor’s name must appear in the State FDOT database on the Bid due
date. In addition, the certification must be maintained throughout the duration of the project.

OR:

General Contractor who has continuously held that certification or registration for a period of at least
three (3) consecutive years immediately prior to the day the Bid is submitted may be qualified to bid on
this Project. In the event that a Bidder is a business organization, including partnership, corporation,
business trust or other legal entity as set forth in Florida Statues 489.119(2), then the Bidder shall only
be qualified to bid on this Project if: 1) the Bidder (the business organization) is on the day the Bid is
submitted, and for at least three (3) consecutive years immediately prior to the day the Bid is submitted
has been, in continuous existence, properly licensed and registered as required by Florida law; and 2)
the Bidder, on the day the Bid is submitted, has a certified or registered Qualifying Agent, as required by
Florida Statutes 489.119, and the Qualifying Agent has been the same Qualifying Agent of the Bidder for
a period of at least three (3) consecutive years immediately prior to the day the Bid is submitted.
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June 2, 2014

Invitation for Bid #14-1226-OV, Gulf Drive at Marina Drive, Intersection Improvements, Manatee
County, FL Project No.: 6084660 / FDOT Financial Project ID: 431020-1-58-01

ADDENDUM #2

Note #3:
Bidders Note: The Engineer’s Opinion of Probable Cost for Gulf Drive at Marina Drive is $131,418.47.

Note #4:
Bidders Note: The Bid Form has been revised to correct the FDOT Item Nos. 16 and 29.
(5 Total pages attached)

Note #5:

Clarification to specification: The Successful contractor shall NOT use water blasting to remove the
thermo-plastic striping and should use mechanical grinding to control the depth of removal.

Note #6:
Questions received from Bidder(s) through May 16, 2014:

Q1. Has the county been in contact with the telephone company, sheet T-8 states that there is a buried
telephone line through the proposed drilled shaft location? Will there be a cost associated with the utility
relocating their property out of the proposed drill shaft location?

A1, The County has been in contact with the Telephone Company and all adjustments to franchise utilities
for capital improvement projects are done at the expense of the Franchise Utility.

Q2. Will Manatee County provide all testing inclusive of the drill shaft inspector?

A2. Please see the revised Manatee County Special Provisions dated June 2, 2014, page 24, Mast Arm
Construction. (29 Total pages attached)

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original,
sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

Bids will be received at the Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205 on June 20,2014 until 3:00 PM.

Sincerely,

//7 X
Melisga M. Wendel, CPPO, Purchasing Official
Manatee County Purchasing Division

Ov (77 total pages attached)



Name: Gulf Drive at Marina Drive, Intersection Improvements
IFB No. 14-1226-OV (Project File: 431020-1-58-01)
Revised: February 24, 2014 / March 14, 2014

FLORIDA DEPARTMENT OF TRANSPORTATION
(Construction Contract)
LOCAL AGENCY PROGRAM SUPPLEMENTAL CONDITIONS

The supplemental conditions contained in this section are intended to cooperate with, to
supplement, and to modify the general conditions and other specifications. In case of
disagreement with any other section of this contract, the Supplemental Conditions shall govern.

item Page
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1. Bonding and Prequalification
Upon award, furnish to the Agency, and maintain in effect throughout the life of the Contract, an
acceptable surety bond in a sum at least equal to the amount of the Contract. Execute such
bond on the form furnished by the Agency. Obtain a surety that has a resident agent in the
State of Florida, meets all of the requirements of the laws of Florida and the regulations of the
Agency, and has the Agency’s approval. Ensure that the surety’s resident agent's name,
address and telephone number is clearly stated on the face of the Contract Bond.

A contractor desiring to bid for the performance of any construction contract located on the
National Highway System (NHS) or the State Highway System (SHS) in excess of $250,000
must be certified by the Department of Transportation as qualified in accordance with Section
337.14(1), Florida Statutes and Rule 14-22, Florida Administrative Code. Any bid for the
performance of any construction contract in excess of $250,000 submitted by a contractor not
certified by the Department of Transportation as qualified shall be declared “lRREGULAR” and
will be REJECTED.

2. &10. Buy America and Foreign Contractor and Supplier Restriction

6-12.2 Source of Supply - Steel (Federal-Aid Contracts Only): For Federal-aid Contracts,
only use steel and iron produced in the United States, in accordance with the Buy America
provisions of 23 CFR 635.410, as amended. Ensure that all manufacturing processes for this
material occur in the United States. As used in this specification, a manufacturing process is any
process that modifies the chemical content, physical shape or size, or final finish of a product
beginning with the initial melding and mixing and continuing through the bending and coating
stages. A manufactured steel or iron product is complete only when all grinding, drilling,
welding, finishing and coating have been completed. If a domestic product is taken outside the
United States for any process, it becomes foreign source material. When using steel and iron as
a component of any manufactured product incorporated into the project (e.g., concrete pipe,
pres-stressed beams, corrugated steel pipe, etc.), these same provisions apply, except that the
manufacturer may use minimal quantities of foreign steel and iron when the cost of such foreign
materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater.
These requirements are applicable to all steel and iron materials incorporated into the finished
work, but are not applicable to steel and iron items that the Contractor uses but does not
incorporate into the finished work. Provide a certification from the producer of steel or iron, or
any product containing steel or iron as a component, stating that all steel or iron furnished or
incorporated into the furnished product was manufactured in the United States in accordance
with the requirements of this specification and the Buy America provisions of 23 CFR 635.410,
as amended. Such certification shall also include (1) a statement that the product was produced
entirely within the United States, or (2) a statement that the product was produced within the
United States except for minimal quantities of foreign steel and iron valued at $(actual value).
Furnish each such certification to the Engineer prior to incorporating the material into the
project. When FHWA allows the use of foreign steel on a project, furnish invoices to document
the cost of such material, and obtain the Engineer's written approval prior to incorporating the
material into the project.

3. (a)Change Orders (Changes in the Work)

Without invalidating the Agreement and without notice to any Surety, County may, at any time,
order additions, deletions or revisions in the Work. These will be authorized by a written
amendment, a change order, or a work directive change. Upon receipt of any such document,
Contractor shall promptly proceed with the Work involved which will be performed under the
applicable conditions of the Contract documents (except as otherwise specifically provided).
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Contractor shall not be entitled to an increase in the Contract price or an extension of the
Contract time with respect to any Work performed that is not required by the Contract
documents as amended, modified and supplemented.

County and Contractor shall execute appropriate change orders (or written amendments)
covering changes in the Work which are ordered by County, or which may be required because
of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change in the
Work and within twenty-one (21) calendar days after receipt, Contractor shall submit a written
and detailed proposal for an increase or decrease in the Contract price or Contract time for the
proposed change. Engineer shall have twenty-one (21) calendar days after receipt of the
detailed proposal to respond in writing. The proposal shall include an itemized estimate of all
costs and time for performance that will result directly or indirectly from the proposed change.
Unless otherwise directed, itemized estimates shall be in sufficient detail to reasonably permit
an analysis by Engineer of all material, labor, equipment, subcontracts, overhead costs and
fees, and shall cover all Work involved in the change, whether such Work was deleted, added,
changed or impacted. Notwithstanding the request for quotation, Contractor shall carry on the
Work and maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial.

3. (b) Change Order (Changes of Contract Price)
The Contract price constitutes the total compensation (subject to authorized adjustments)
payable to Contractor for performing the Work. All duties, responsibilities and obligations
assigned to or undertaken by Contractor shall be at his expense without change in the Contract
price.

The Contract price may only be changed by change order or by a written amendment. Any
claim for an increase or decrease in the Contract price shall be based on written notice
delivered by the party making the claim to the other party. Notice of the amount of the claim
with supporting data shall be delivered within ten (10) days from the beginning of such
occurrence and shall be accompanied by claimant's written statement that the amount claimed
covers all known amounts (direct, indirect and consequential) to which the claimant is entitled as
a result of the occurrence of said event.

Where the Work involved is covered by unit prices contained in the Contract documents, cost
will be determined by application of such unit prices to the quantities of the items involved.

By mutual acceptance of lump sum.

On the basis of the cost of the Work, plus a 15% Contractor's fee for overhead and profit.
(Contractor shall submit an itemized cost breakdown together with supporting data.)

Either County or Contractor may make a claim for an adjustment in the Contract price. The unit
price of an item of Unit Price Work shall be subject to re-evaluation and adjustment under the
following conditions:

If the total cost of a particular item of Unit Price Work amounts to 5% or more of the Contract
price and the variation in the quantity of the particular item of Unit Price Work performed by
Contractor differs by more than 15% from the estimated quantity of such item indicated in the
Agreement; and

If there is no corresponding adjustment with respect to any other item of Work; and
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If a Contractor believes that it has incurred additional expense as a result thereof; or

The value of any Work covered by a change order or for any claim for an increase or decrease
in the contract price shall be determined in one of the following ways (at County’s discretion):

Where the Work involved is covered by unit prices contained in the contract documents, cost
will be determined by application of such unit prices to the quantities of the items involved.

If the parties are unable to agree as to the effect of any such variations in the quantity of unit
price Work performed.

3. (c) Change Order (Changes of Contract Time)

Contract time may only be changed by a change order or a written amendment. Any claim for
an extension or shortening of the Contract time shall be based on written notice delivered by the
party making the claim to the other party. Notice of the extent of the claim with supporting data
shall be delivered within fifteen (15) days from detection or beginning of such occurrence and
shall be accompanied by the claimant's written statement that the adjustment claimed is the
entire adjustment to which the claimant has reason to believe it is entitled as a result of the
occurrence of said event.

The Contract time will be extended in an amount equal to time lost due to delays beyond the
controt of Contractor. Such delays shall include, but not be limited to, acts or negiect by County
or others performing additional Work; or to fires, floods, epidemics, abnormal weather conditions
or acts of God.

All time limits stated in the Contract documents are of the essence.

4. Claims

Reference Invitation for Bid Article 11. Contract Claims

The rendering of a decision by Engineer with respect to any such claim, dispute or other matter
(except any which have been waived by the making or acceptance of final payment) will be a
condition precedent to any exercise by County or Contractor of such right or remedies as either
may otherwise have under the Contract documents or by laws or regulations in respect of any
such claim, dispute or other matter. No action, either at law or at equity, shall be brought in
connection with any such claim, dispute or other matter later than thirty (30) days after the date
on which County/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer’s decision being final
and binding on the Contractor. In no event may any such action be brought after the time at
which instituting such proceedings would be otherwise barred by the applicable statute of
limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in question(s)
arising out of or relating to the Contract documents or the breach thereof, or Engineer’s final
decision, except for claims which have been waived by the making and acceptance of final
payment, the Contractor shall first submit written notice(s) of Contract claims to the Purchasing
Official for a decision; within the earlier of sixty (60) days after the last date on which the
Contractor provided any goods or services required by the Contract or after the date on which
the Contractor knew or should have known such a claim existed. The County Code of Law,
Section 2-26-63, Contract Claims, details the requirement and process for such a claim.

5. Contractor Purchased Equipment for State or Local Countyship
County does not allow.
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6. Disadvantage Business Enterprise (DBE)
Reference: “Legal Requirements and Responsibility to the Public - Disadvantaged
Business Enterprise Program” revised 10-23-2012. (FA 11-15-12) (7-13) (See pages 41 - 43).

7. On-The Job Training Requirements
As part of the Contractor's equal employment opportunity affirmative action program,
training shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in
the type(s) of trade or job classification(s) involved in the work. In the event the Contractor
subcontracts a portion of the contract work, he/she shall determine how many, if any, of the
trainees are to be trained by the subcontractor provided, that the Contractor shall retain the
primary responsibility for meeting the training requirements imposed by this Section. The
Contractor shall apply the requirements of this Section to such subcontract.

The number of trainees will be estimated on the number of calendar days of the contract,
the dollar value, and the scope of work to be performed. The trainee goal will be finalized at the
Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed among the work
classifications based on the following criteria:

1) Determine the number of trainees on Federal Aid Contract:
(a) No trainees will be required for contracts with a contract time allowance of
less than 225 calendar days.
(b) If the contract time allowance is 225 calendar days or more, the number of
trainees shall be established in accordance with the following chart:

Estimated Contract Amount Trainees Required
Under $1,000,000 0
Over $1,000,000 to $4,000,000 2
Over $4000,000 to $6,000,000 3
Over $6,000,000 to $12,000,000 5
Over $12,000,000 to $18,000,000 7
Over $18,000,000 to $24,000,000 9
Over $24,000,000 to $31,000,000 12
Over $31,000,000 to $37,000,000 13
Over $37,000,000 to $43,000,000 14
Over $43,000,000 to $49,000,000 15
Over $49,000,000 to $55,000,000 16
Over $55,000,000 to $62,000,000 17
Over $62,000,000 to $68,000,000 18
Over $68,000,000 to $74,000,000 19
Over $74,000,000 to $81,000,000 20
Over $81,000,000 to $87,000,000 21
Over $87,000,000 to $93,000,000 22
Over $93,000,000 to $99,000,000 23
Over $99,000,000 to $105,000,000 24
Over $105,000,000 to $112,000,000 25
Over $112,000,000 to $118,000,000 26
Over $118,000,000 to $124,000,000 27
Over $124,000,000 to $130,000,000 28
Over $130,000,000*
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“One additional trainee per $6,000,000 of estimated
Construction Contract amount over $130,000,000

Further, if the Contractor or subcontractor requests to utilize banked trainees as
discussed later in this Section, a Banking Certificate will be validated at this meeting allowing
credit to the Contractor for previously banked trainees. Banked credits of prime Contractors
working as Subcontractors may be accepted for credit. The Contractor's Project Manager, the
Construction Project Engineer and the Department’s District Contract Compliance Manager will
attend this meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting,
the Contractor shall submit to the Department for approval an On-The Job Training Schedule
indicating the number of trainees to be trained in each selected classification and the portion of
the contract time during which training of each trainee is to take place. This schedule may be
subject to change if the following occur:

1. When a start date on the approved On-The-Job Training Schedule has been
missed by 14 or more days;

2. When there is a change(s) in previously approved classifications:

3. When replacement trainees are added due to voluntary or involuntary
termination

The revised schedule will be resubmitted to and approved by the Department’s District
Contract Compliance Manager.

The following criteria will be used in determining whether or not the Contractor has
complied with this Section as it relates to the number of trainees to be trained:

1. Full credit will be allowed for each trainee that is both enrolled and
satisfactorily completes training on this Contract. Credit for trainees, over the
established number for this Contract, will be carried in a “bank” for the
Contractor and credit will be allowed for those surplus trainees in subsequent,
applicable projects. A “banked” trainee” is described as an employee who has
been trained on a project, over and above the established goal and for which
the Contractor desires to preserve credit for utilization on a subsequent
project.

2. Full credit will be allowed for each trainee that has been previously enrolled in
the Department’'s approved training program on another contract and
continues training in the same job classification for significant period and
completes his/her training on this Contract.

3. Full credit will be allowed for each trainee who, due to the amount of work
available in his/her classification, is given the greatest practical amount of
training on the contract regardless of whether or not the trainee completes
training.

4. Full credit will be allowed for any training position indicated in the approved
On-The-Job Training Schedule, if the Contractor can demonstrate that he/she
has made his/her a good faith effort to provide training in that classification.

5. No credit will be allowed for trainee whose employment by the Contractor is
involuntarily terminated unless the Contractor can clearly demonstrate good
cause for this action.

The Contractor shall, as far as is practical, comply with the time frames established in the
approved On-The-Job Training Schedule. When this proves to be impractical, a revised
schedule shall be submitted and approved as provided above.

Training and upgrading of minorities, women and economically disadvantaged persons

2.24.2014. Title VI updated
3.14.2014. Title VI updated 6




toward journeyman status is a primary objective of this Section. Accordingly, the contractor shall
make every effort to enroll minority trainees and women (e.g., by conducting systematic and
direct recruitment through public and private sources likely to yield minority and women trainees)
to the extent such persons are available within a reasonable area of recruitment. If a non-
minority male is enrolled into On-The-dob Training, the On-The-Job Training Notification of
Personnel Action Form notifying the District Contract Compliance Manager of such action shall
be accompanied by a disadvantaged certification or justification for such action acceptable to the
Department's District Contract Compliance Manager. The Contractor will be given an opportunity
and will be responsible for demonstrating the steps that he has taken in pursuance thereof, prior
to a determination as to whether the Contractor is in compliance with this Section. This training
is not intended and shall not be used, to discriminate against any applicant for training, whether a
minority, woman or disadvantaged person.

No employee shall be employed as a trainee in any classification in which he/she has
successfully completed a training course leading to journeyman status, has been employed as a
journeyman, or had had extensive experience in the classification being considered for training.
The Contractor shall satisfy this requirement by including appropriate questions in the employee
application or by other suitable means. Regardless of the method used, the Contractor’s records
should document the findings in each case.

The minimum length and type of training for each classification will be established at the
Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. Graduation
to journeyman status will be based upon satisfactory completion of Proficiency Demonstration set
up at the completion of training and established for the specific training classification, completion
of the minimum hours in a training classification range, and the employer's satisfaction that the
trainee does meet journeyman status in the classification of training. Upon reaching journeyman
status, the following documentation must be forwarded to the District Contract Compliance
Office:

Trainee Enroliment and Personnel Action form

Proficiency Demonstration Verification Form indicating completion of each standard

established for the classification signed by representatives of both the contractor and the

Department; and,

A letter stating that the trainee has sufficiently progressed in the craft and is being

promoted to journeyman status.

The Department and the Contractor shall establish a program that is tied to the scope of
the work in the project and the length of operations providing it is reasonably calculated to meet
the equal employment opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classifications concerned, by at least, the minimum hours
prescribed for a training classification. Furthermore, apprenticeship programs registered with
the U.S. Department of Labor, Bureau of Apprenticeship and Training or with a State
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal Aid
highway construction contract. Approval or acceptance of training schedule shall be obtained
from the Department prior to commencing work on the classifications covered by the program.

A voluntary On-The-Job Training Program is available to a Contractor which has been
awarded a state funded project. Through this program, the Contractor will have the option to
train employees on state funded projects for “banked credit” as discussed previously in this
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those
Contractors availing themselves of this opportunity to train personnel on state funded projects
and bank trainee hours for credit shall comply with all training criteria set forth in this Section for
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Federal Aid Projects; voluntary banking may be denied by the Department if staff is not
available to monitor compliance with the training criteria.

It is the intention of these provisions that training is to be provided in the construction
crafts rather than clerk-typists or secretarial type positions. Training is permissible in positions
such as office engineers, estimators, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the District Contract Compliance Office. Some
offsite training is permissible as long as the training is an integral part of an approved training
program and does not compromise a significant part of the overall training.

When approved in advance by the District Contract Compliance Manager, credit will be
given for training of persons in excess of the number specified herein under the current contract
or a Contractor will be allowed to bank trainees who have successfully completed a training
program and may apply those trainees to a training requirement in subsequent project(s) upon
approval of the Department’s District Contract Compliance Manager. This credit will be given
even though the contractor may receive training program funds from other sources, provided
such other source do not specifically prohibit the Contractor from receiving other form of
compensation. Credit for offsite training indicated above may only be made to the Contractor
where he does one or more of the following and the trainees are concurrently employed on a
Federal Aid Project; contributes to the cost of the training, provides the instruction to the trainee
and pays the trainee’'s wages during the offsite training period.

No credit shall be given to the Contractor if either the failure to provide the required
training, or the failure to hire the trainee as a journeyman for a period ample enough to allow the
employee time to gain experience in the training classification or failure to continue training the
employee time to gain experience in the training classifications is caused by the Contractor and
evidences a lack of good faith on the part of the Contractor in meeting the requirements of this
Section.

The Contractor shall compensate the trainee at no less than the laborer rate established
in the Contract at the onset of training. This compensation rate will be increased to the
journeyman’s wage for that classification upon graduation from the training program.

The Contractor shall furnish the trainee a copy of the program he will follow in providing
the training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily completed. The Contractor shall enroll a trainee in one training
classification at a time to completion before the trainee can be enrolled in another classification
on the same project.

The Contractor shall maintain records to document the actual hours each trainee is
engaged in training on work being performed as a part of this Contract.

The Contractor shall submit to the District Contract Compliance Manager a copy of an
On-The-Job Training Notification of Personnel Action form no later than seven days after the
effective date of the action when the following occurs: A trainee is transferred on the project,
transferred from the project to continue training on another contract, completes training, is
upgraded to journeyman status or voluntary terminates or is involuntary terminated from the
project.

The Contractor shall furnish to the District Contract Compliance Manager a copy of a
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be
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submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall
indicate the phases and sub-phases of the number of hours devoted to each.

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman,
Timekeeper, trainees will not be approved for the On-The-Job Training Program.

Painters, Electricians and Mechanics are identified as crafts under-utilized by minorities.
All training classifications except Laborers are identified as under-utilized by females.

Priority selection should also include those crafts under-utilized and/or void of minorities
and/or female by the particular company’s workforce.

If the Contractor does not select a training classification that has been targeted as an
under-utilized craft, and those classifications can be used for the selection of training for this
project, the On-The-Job Training Schedule will not be approved unless written justification for
exceptions is attached.

. Equal Employment Opportunity

Equal Employment Opportunity Policy: Accept as the operating policy, the following
statement which is designed to further the provision of equal employment opportunity to all
persons without regard to their age, race, color, religion, national origin, sex, or disability and to
promote the full realization of equal employment opportunity through a positive continuing
program:

“It is the policy of this Company to assure that applicants are employed, and that employees are
treated during employment, without regard to their age, race, religion, color, national origin, sex,
or disability. Such action must include: employment, upgrading, demotion, or transfer,
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or

on-the-job training.”

Equal Employment Opportunity Officer: Designate and make known to the Department’s
contracting officers an equal employment opportunity officer (hereinafter referred to as the EEO
Officer) who must be capable of effectively administering and promoting an active Contractor
program employment opportunity and who must be assigned adequate authority and
responsibility to do so.

Dissemination of Policy: All members of the Contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
Contractor’s equal employment opportunity policy and contractual responsibilities.

Recruitment: When advertising for employees, include in all advertisements for employees the
notation “An Equal Opportunity Employer”.

Personnel Actions: Establish and administer wages, working conditions, employee benetits,
and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion,
layoff and termination without regard to age, race, color, religion, national origin, sex, or
disability.

2.24.2014. Title Vi updated
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Follow the following procedures:

(1) Conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site
personnel.

(2) Periodically evaluate the spread of wages paid with each classification to
determine any evidence of discriminatory wage practices.

(3) Periodically review selected personnel actions in depth to determine whether there
is evidence of discrimination. Where evidence is found, promptly take corrective
action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action must include all affected persons.

(4) Investigate all complaints of alleged discrimination made in connection with
obligations under this Contract, attempt to resolve such complaints, and take
appropriate corrective action. If the investigation indicates that the discrimination
may affect persons other than the complainant, such corrective action must include
such other persons. Upon completion of each investigation inform every
complainant of all of the avenues of appeal.

Subcontracting: Use the best efforts to ensure subcontractor compliance with their equal
employment opportunity policy.

Records and Reports: keep such records as are necessary to determine compliance with the
equal employment opportunity obligations. The records kept will be designed to indicate the
following:

(1) The number of minority and non-minority group members employed in each work
classification on the project.

(2) The progress and efforts being made in cooperation with unions to increase
minority group employment opportunities (applicable only to Contractors who rely
in whole or in part on unions as a source of their work force).

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority group employees as deemed appropriate to comply with their
Equal Employment Opportunity Policy.

(4) The progress and efforts being made in securing the services of minority group
subcontractors or subcontractors with meaningful minority group representation
among their employees as deemed appropriate to comply with their Equal
Employment Opportunity Policy.

All such records must be retained for a period of three years following completion of the
contract work and be available at reasonable times and places for inspection by authorized
representatives to the Department and the Federal Highway Administration.

Upon request, submit to the Department a report of the number of minority and non-
minority group employees currently engaged in each work classification required by this
Contract work.

. Equipment Rental Rates

For any machinery or special equipment (other than small tools), including fuel and lubricant, the

2.24.2014. Title VI updated
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10.

11.

12.

13.

Contractor will receive 100% of the “Rental Rate Blue Book” for the actual time that such
equipment is in operation on the work, and 50% of the “Rental Rate Blue Book” for the time the
equipment is directed to standby and remain on the project site, to be calculated as indicated
below. The equipment rates will be based on the latest edition (as of the date the work to be
performed begins) of the “Rental Rate Blue Book for Construction Equipment” or the “Rental
Rate Blue Book for Older Construction Equipment,” whichever is applicable, as published by
Machinery Information Division of PRIMEDIA Information, Inc. (version current at the time of bid),
using all instructions and adjustments contained therein and as modified below. On all projects,
the Engineer will adjust the rates using regional adjustments and Rate Adjustment Tables
according to the instructions in the Blue Book.

Allowable Equipment Rates will be established as set out below:

(1) Allowable Hourly Equipment Rate = Monthly Rate/176 x Adjustment Factors x
100%.

(2) Allowable Hourly Operating Cost = Hourly Operating Cost x 100%.

(3) Aliowable Rate Per Hour = Allowable Hourly Equipment Rate + Allowable
Hourly Operating Cost.

(4) Standby Rate = Allowable Hourly Equipment Rate x 50%.

The Monthly Rate is The Basic Machine Rate Plus Any Attachments. Standby rates will apply
when equipment is not in operation and is directed by the Engineer to standby at the project site
when needed again to complete work and the cost of moving the equipment will exceed the
accumulated standby cost. Standby rates will not apply on any day the equipment operates for
eight or more hours. Standby payment will be limited to only that number of hours which, when
added to the operating time for that day equals eight hours. Standby payment will not be made
on days that are not normally considered work days on the project.

The County will allow for the cost of transporting the equipment to and from the location
at which it will be used. If the equipment requires assembly or disassembly for transport, the
County will pay for the time to perform this work at the rate for standby equipment.

Equipment may include vehicles utilized only by Labor, as defined above.

Foreign Contractor and Supplier Restriction
This item is combined with item #2 above

Incentive/Disincentive Clauses
Not applicable to this contract.

Indian Preference On Federal-Aid Projects (Labor & Employment)

Not applicable to this contract.

REQUIREMENTS FOR FEDERAL JOBS ~ COMPLIANCE WITH FHWA 1273

The FHWA 1273 Electronic Version, dated May 1, 2012 is posted on the Department’s website
at the following URL address:
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/files/FHWA1273.pdf Tak
e responsibility to obtain this information and comply with all requirements posted on this
website up through five calendar days before the opening of bids. Comply with provisions
contained in FHWA 1273. In addition to the requirements of Section 1V, No. 3(a), include gender
and race in the weekly annotated payroll records. If the Department’s website cannot be
accessed, contact the Department’s Specifications Office Web Coordinator at (850) 414-4101.
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FHWA-1273 - Rewvised May 1. 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

f Geraral

i Nondiscrimination

£t nonsegregated Facihties

v Davis-Bacon and Rolated Act Provisions

W Contract Work Hours and Safety Standards Act

Provisions
Wi Jubletting o Assigning the Contract
Wit Safety Accident Prevention
Wi, False Statements Concerning Highway Projects

LG irrplemantation of Clean Air Act and Federal Water
Pailuten Cantral Acl

X compliance with Governmentwide Suspension and
Debarment Ragquiraments

A Cervhcauon Regarding Use Gf Contract Funds for
Lobbying

ATTACHNMENTS

A mmployment and Materials Preference for Appalachian
Daveiopment Mgnway Syslem or Appaiaciian Local Access
Raad Contracts (nciuded in Appalachian contracts onty}

I GENERAL
1o Farm FritA-1273 must be physically incorporated in each
canstruction contract funded under Title 23 (exciuding
amargency contracts solely intenced for detrls removal), The
contractor (or sutcontractor) must insert this form in cach
suncantract and further require its inclusion in alt lower tier
subaantracts (@xcluding purchase orders, rental agreaments
and wther agreements far supplias or services),

The appicable requirements of Farm FHWA-1273 are
rearporated by reference for work done under any purchase
order, rental agreament or agreement for other services, The
grime conractar shall be responsible for comphance by any
sutcontractar. lower-tier subcontractor of service provider

Farm FHWA- 1273 must be included in all Federal-aid design-
Dusd contracts, o all subcontracts and in lower tier
subeantracts (excluding subccntracts for design services,
purchase orders, rentai agreements and other agreements for
Suppies or servicas). The design-builder shall be responsibie
for compliance by any subconiractor, lower-tier suscontractor
OF servica orayvider,

Contracting agencies may reference Form FRVWA-1273 in bid
propusat or request for proposal documents, however, the
Farm FI\Va-1273 must be physically incorporated inat
referenced) in ail cantracts, subcontracts and lower-lier
subcontracts (eacluding purchase orders, remal agreements
and ather agreements for supplies or services related lo a
curstiuebon contract),

2 Sutject o the apglicaoity criterta noted in the following
S@UoNs. these ccniract provisions shall apply o all work
sertarmed an the contract oy the contracter’s own organization
ang with the assistance of workers under the contractor's
mmad-ate supenntendence and to all work perfarmed on the
cantract oy piecewaork, staton work, or by subcontract,

3. Abreach of any of the stipulaticns contained in these
Required Contract Pravisions may be sutficiant grounds for
withholding of prograss payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to ba appropriate by the
contracling agency and FHWA,

4. Selection of Labor: During the performance of this centract,
the cantractor shail nct use convict lator for any purpose
within the limits of a construction project on a Federai-aid
highway unless it is labor perfarmed Dy comvicts whao are on
parole, supervised release, of protation. Tha term Federal-ad
highway does not inciuge roadways functionaily classifed as
locat roads of rural minor collectors.

Il NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
appicable 1o all Federal-aid construction contracts and o all
related construction subcantracts of 310,000 or more. The
provisions of 23 CFR Part 230 are not applicable lo material
supply, engineering. or architectural service contracts.

in adaition, the contractor and all subcontractors must comply
with the following policies: Exacutive Order 11246, 41 CFR 60,
23 CFR 1625-1627, Title 23 USC Section 140, the
Rehabililation Act of 1973, as amenced (28 USC 734), Title Vi
of the Civil Rights Act of 1964, as amended. and related
regulatiors including 49 CFR Parts 21, 26 and 27, and 23 CFR
Parts 200, 230, and 833.

The contractor and ail sutcontracters must comply with: the
requiraments of the Equal Opportunity Ciause in 41 CFR &0-
1.4(b} and, for ail construction conlracts exceeding 310,000,
the Standard Federal Equal Empioyment Opportunity
Canstruction Contract Specificatiors in 41 CER 60-3 3.

Note: The U.S. Department of Labor has exclusive autherity to
determine comphance with Executive Order 11248 and the
pelicies of the Secretary of Labor inciuding 41 CFR 50 and 29
CFR 1825-1627. The cantracting agency and the FRWA have
the autharity and the responsioility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1873, as
amended (28 USC 794}, and Title Vi of the Civil Rights Act of
1964, as amended. and related regulatiors including 43 CFR
Parts 21, 26 and 27; and 23 CFR Pants 200, 230, and 533

The faliowing pravisien is adopled rom 23 CFR 230, Appendix
A with appropnate revisions 1o conform to the U S
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employmrent
opportunity (EEQ) requirements not to discriminata and to take
affirrmative action to assure squal cpportunity as set forth
under laws, executive orders, rules, reguiations (28 CFR 35,
28 CFR 1830. 29 CFR 1625-1627, 41 CFR 60 and 43 CFR 27)
and orders of the Secretary of Labor as modified by the
provigions prescribed herein, and imposed pursuant 1o 23
U.S.C. 140 snalil constiute the EEO and specfic atfirmative
acuon standards for the contracter's project activties undar
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thus cantract, Tha provisions of the Amencans with Disabilities
Actof 1950 (42 U.5.C. 12101 et seq.) set forth under 28 CFR
35 and 28 CFR 1630 are incorporated by reference in this
cantract i the gxacution of this contract, the contractor
agrees i comply with the following minimum specific
reguirgment activities of EEO;

4. The contractor will wark with the contracting agency and
thy Fedaral Govarnment to ensure that it has made avery
good faith cffart to provide equal oppartunity with respect to ail
of 13 terms ana conditions of employment and in their review
of activities under the contract.

b Tha cantractor will accept as jts operating policy the
fatewing statement:

“itis the paiicy of tnis Company to assure that applicants
are grrptoyed. and thal employees are treated during
wrrpioymaent. without ragard to their race, religion, sex, color,
natianal ongin, age or disabiiity. Such actian shall include:
employment, upgrading, damotion, or transfer; racruitment or
recrutinent advertising; layoff or termination; rates of pay or
sther tarms of compensation and salection for training,
nchading apprenticeship, pre-apprenticeship, and/or on-the-
job traiming.”

2. EED Officer: The contracior will designate and make
xriown o the contracting officars an EEQ Officer who will have
the responwmbiity for and rmust be capaoie of effectively
adrmiristenng and promoting an active EEO program and wha
must ve assigned adequate authority and responsibility to do
50

3. Dissemination of Pclicy: All members of the contractor's
statf who are authonzed to hire, supervise, promota, and
scharge emaloyees, ar who recommend such action, or who
are substantiaily invaived in such action, will ve mada fully
caognizant of, and wil imptement, the contractor's EEQ palicy
and contraciuai responsibiities to provide EEOC in each grade
and classficanon of employment. To ensure that the above

agreement witi be mat, the following actions will be laken as a
fRitiiiiattie sl

a. Percdic meetings of supervisory and personnal office
amployees wil be conducted before the start of work and then
notigss olten than once avery six months, at which time the
contractars EEQ palicy and its implementation will be
reviewad and 2xplained. The meetings will be conducted by
tha EEC Officer,

b Al rew supervisory or personnel office smployees will be
given a inorough indoctrination by the EEQ Officer, covering
aii major aspects of the contractor's EEQ obligations within
thitty days foliowing their reporting for duty with the contractor.

. Ali personnal who are engaged in direct recruitment for
e project will be instructed by the EEQ Officer in the
contractar's procedures for locating and hinng minonties and
womarn

d. Motices snd pasters setting forth the contractor's EEQ
Robey il be placed n areas readily accessible to employees.
apulcants far employment and potential employees.

2. Tna contractor's EEO policy and the procedures to
wnplenent such policy will be orought to the attention of
employees by means of meetings, employee handbaoks, cr
oiner appropnate means.

4. Recruitment: When advestising for employees, the
contracter will include in all advertisemenis for employees the
natation: "An Equal Opportunity Employer.” All such
advertisements will De placed in publications hawing a large
circulation among minoritics and women in the area from
which the project work force would normatiy be derived,

a. The contractor will, uniess preciuded by a vaid
bargaining agreement, conduct systematic and cirect
recruitment through pubiic and private employee referral
sources ikely to yield quaified minarities and women. To
maoet this requirement, the conlractor will identify sources of
natential minority group employees. and estanlish aidb such
identifled sources procedures whereby minority and women
applicants may be referred 10 the contractor for empicyment
cansideration,

b in the event the contractor has a valid bargaininrg
agreement providing for exclusive hiring halt referrais, the
contractor is expected to obsarve the provisions of that
agreement to the extent that the systerm meets the contractar's
compliance with EEQ contract pravisions. Whare
impiemantation of such an agreement has the effect of
diserininating against minorittes or women, or obligates the
contractor to do the same, such implementation viclates
Fedaral nondiscrimination provisions,

¢. The contractor will encourage its present employees (o
refer minoniias and women as applicants for employment,
information and procedures with regard o rafernng such
applicants will be discussed with empioyees.

5. Personnel Actions: Wages, working conditions, and
employee benelils shall be eslablished and administered, and
personnel actions of every type, inclucing hiring, upgrading,
promotion, transter, demction, ‘ayoff. and lermination. shall ce
taken withcut regard to race, coler, rel.gion, sex. national
origin. age or disability. The follewing procedures shalf be
foliowed:

a. The contractor will conduct periodic inspections of aroject
sites 10 insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnet.

b, The contractor will pericdically evaluate the spread of
wages paid within each classification lo determmne any
evidence of discriminatory wage praclices.

¢. The contractor will periodically review salected personnel
actions in depth to determine whather thare is ovidence of
discrimination. Where evidence /8 found, the contractor will
promptly 1ake corrective action. if the review indicates that tha
discrimination may extend beyond the actions reviewed, such
corractive action shalf includa all affected persons.

d. The conlractor wilt promptly investigate all complaints of
allaged discrimination made to the contractor in connection
with its obligations under this contract, wil! artempt to resolve
such comptaints, and will take appropriate corrective action
within a reasonaoie lime. if the investigation indicates that the
discrimination may affect parsons other than the complainant,
such corrective acticn shall include such cther persens. Upon
completicn of each investigation, the contractor will mform
every complainant of all of their avenues of appeal.

6. Training and Promation:

a. The contractor will assist in locating. qualifying, and
increasing the skills of minorities and women ‘who ate
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applcants for employment or current employeas. Such efforts
snould e wmed at developing full journey level status
ampioyeas n tho type of trade or [ob clasaification involved.

b Cansistent with the contractor's work force requirements
and as permvssidie under Federal and State reguiations, the
contractar shall make full use of training programs, i.e.,
apgrentceshia, and on-ine-job training programs for the
geagraphical area of cantract performance. In the event a
speial provision for raining is provided under this contract,
this subparagraph will be superseded as indicated in the
spacial provison. The contracting agency may reserve
trareng positons for persons who receive welfare assistance
in accardance with 23 U §.C. 140(a).

¢ The aontractor wil advise employees and applicants for
grpiayment of availabie tanmg programs and entrance
raquirements for each.

d  The cuntractor will periodically review the training and
stornotion potental of employees who are minorities and
women Ing wil encourage eligible empioyees to apply for
FuCh rA3MNG and cromaotion.

7. Unions: if the cantractor relies in whola of in part upon
wons as a source of employees, the contracior will use good
faith effants 1o ontain the cooperation of sugh unions to
nerease spportunties for minoritles and women, Actions by
the contractor either directly or through a contractor's
assccalicn acting as agent, wilt include the pracedures sct
forth pelow

a. The contractor wilt use good faith efforts 1o develep, in
couperation with the unions, joint training programs aimed
toward quaitying more minorities and women far membership
i ihe uricns and increasing the skills of minorities and svomen
20 that they may qualify for higher paying employment,

2. The contracter wit use good faith efforts to incorporate an
EEQ clause nt2 each unjon agreement 1o the end that such
won wal be contractually bound to refer applicants without
regacd \o thew race, color, religion, sex, natienal ongin, age or
disabiity

<. The centractor is tc cbtain information as 1o the referral
practices and policies of the labor union except that lo the
axient suct information is within the exclusive possession of
tre abor wior angd such laber unjon refuses to furnish such
iformanon ¢ the contractor, the contractor shall so certify to
tha contracting agency and shalt sat farth what efforts have
Leen made (0 cbain such information

d. (0 the avent the union is unable to pravide the cantractor
with a reasonable ow of referrals within the time limit set forth
¥ the coflective bargaining agreement, the contractor will,
hsugh rdependent recruitment efforts, il the employment
vacancias without regard to race, color, religicn, sex, national
orgin, age of disabibty, making full efforts to obtain quaiified
and.or 2ualfable minonties and women. Thae failure of a union
ta pravale sulficent referrals {even though itss obiigated to
provide exclusive refarrals under the terms of a collective
barganing agreement) does not relieve iha contractar from the
ements of ng paragraph, inthe event the union referral
wice pravents the contracior from meeting the obligations
pursuart 12 Executive Crcer 11246, as amended, and thase
spacal provisions, such contracter snall immediately notify the
contraching agency.

4. Reasonabie Accommadation for Applicants /
Employaes with Disabilities: The centractor must be famitiar

with the requirements for and comply with the Americans with
D satilities Act and all rules and regulations established there
under. Employera must provide reascnable accommaodation in

all empioyment aclivites uniess 10 do sg would cause an
undue hardship.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shail not
discrirminate on the grounds of race, color, religion, sex,
national origin, age or disabifity in ihe sefeciion and reteation
of subcontraclors, including precurement of materials and
ieases of equipment. The contractor shali take ail necessary
and reasonable steps o ensure nondiscrimination in {he
administration of this confract.

a. The contractor shal nolfy alf potential subcontractors and
suppliers and lessors of their EEQ obkgations under this
contract.

b. The contractar will use gcod faith eftorts to ensure
subcontracter compliance with their EEQ obligations

10. Assurance Raquired by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 25 and the State
DOT's U.8. DOT-approved UBE program are incorporated by
refarence.,

b.  The contractor ar subcontraclor shall not giscriminate on
the basis of race, coior, national arigin, of sex 1 the
parformanca of this contract. The contracter shall carry out
apphicable requirements of 43 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failura by the
contractor 1o carry out thesa requirements is a maltenal oreach
of this contract, which may resull in tha termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with tha EEQ
requirements, Such recorcs shall be retained for a period of
three years foliowing tha date of the final payment to the
cantractor for all contract work and shall be availaple at
reasonable tmes and places for inspection by authorized
representatives of the contracting agency and the FHWA,

a. The records kept by the contractor shall document the
following:

(1) The number and work haurs of minority and nen-
minarity group memters and women employed in each wark
classification on the prcject;

(2) The progress and efforts being made in cooperation
with unions, when applicable. to increase employment
opportunities for minorities and women; and

(3) The progress and efforis baing made in locating, hirng,
training, qualifying, and upgrading minorities ang woman,

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minonty, women, and
non-rminonty group empioyees cummently engaged in each werk
classification required by the contract work. Thes information is
represent the project work force on board in ali or any part of
the last payroll period preceding the end of July i an-the-job
training is being required by special pravision, the contracior
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witi e ~2quired to collect and raport traireng data. The
ampioyment data should rafiect the work force on board during
ali ar any part of the last payroll peried preceding the end of
Wty

HLNONSEGREGATED FACILITIES

Thes provision s applicable 1o all Federal-aid canstruction
contracts and lo ail related construction subcontracts of
312200 or more.

Tha sontractor must ensure that facilities provided for
amoiayeas are orovided in such a manner that segregation on
the vass of raca, color, religion, sex, or natianal origin cannot
‘aswl. The contracior may neither require such segregated
Lse by wrttan or arai poficies nor tolerate such use oy
smpoyee custom, The cantractor's obligation extends further
o 2nsure hat ils employees are not assigned to perform their
sercoes al any lceation, under the contracior's control, where
the facdites are sagregatad. The tarm “faciities” includes
waling roams, work areas, restaurants and other oating areas,
Limé CIDCRS, fesirooms, washrooms, iocker rocms. and other
storage o dressing areas, parking lots, drinking fountaing,
recreation o eatertanment areas, transportation, and housing
provided for empioyees. The contractor shall pravide separate
o single-yser restrooms and necessary dressing or sieeping
areas (0 assuwig privacy petween sexes,

W, DAVIS-BACON AND RELATED ACT PROVISIONS

This section is apphicable to all Federal-aid construction
projects exceeding 32.000 and to all retated subcontracts and
tower-tier supcontracts (regardiess of subcontract size). Tha
fequirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federai-aid
heghiway  This excludes roadways functionally classified as
iseat roads o rural minor coltectors, which are exempt.
Contracting agencies may elect to apply these requirements to
SINgr Brojocts

The foloweang provisions are from the U S Department of
Labar reguiations in 29 CFR 3.3 “Contract provisions and
fefated matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requiremants.

1. Minimum wages

4. Adlaborers and mechanics employed or working ugon
tha ste of the work, ~ill be paid uncanditionally and not less
often than once a week, and without subsequent deduction or
relate on any account (except such payrol deductions as are
permitted by reguiations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full armount of
wagos and bena fide fringe benefits (or cash equivalents
thareof) due at time of payment compuled at rates not less
than those contaned in the wage determination of the
Secratary of Labor which is aitached hereta and made a part
mereol regardiess of any contractual relationship which may
be aleged 1o axist between the contractor and such laborers
ara rmachanics.

Contrbutions made or costs reasonably anticipated for bona
fae frnge benefits under saction 1{b)2) of the Davis-Bacon
AClon sehaif of iatorers or mechanics are considered wages
paid w sich :aborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; alse. requiar contnbut.ons
made ar costs incurred for mere than a weekly periad {bul not
less often than quartedy) under pians, funds. or grograms
which cover the particular weekly period, are deemed o be
canstructively made of incurred during such weexly penocd,
Such laborers and mechanics shail be paid the appropnate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard (o
skill, except as provided in 28 CFR 5 S(a)(4). Laborers or
machanics performing work in more than ane classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
Thal the employer's payroll records accurately set forth the
time spant in @ach class:fication in which worlk is nerformed.
The wage celermination (including any additionat classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH=1321) shail he
posted at all times by the contracior and its subcontractors al
the site of the work in a prominent and accessibie place where
it can be eaaly seen by the workers.

b.{1) The contracting officer shall require that any class of
taborers or mechanics, including heipers, which is not isted n
the wage delermination and which is to be empioyed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rale and fnnge benefits
therefare only when the following ¢ritera have heen met:

(it The work 1o be performed by the classification
requested is not perfermed Dy a classification [n the wage
determination; and

(i) The classification is utiized in the area by the
canstruction industry; and

(1) The proposed wage rate, including any bona fide
fringe benefils, tears a reasonable rolationship to the
wage rales contained in the waga daterminaton,

(2} i the contractar and the {abarers and mechanics to be
employed in the classification (f known), of their
representatives, and the contracting officer agree on the
classification and wage rate (incjuding the amount
designatad for fringe benefits where appropriate} a report of
the actian taken shall be sent by the contracting officer 10 the
Administrator of the Wage and Hour Division, Empioyment
Standards Administration, U.S. Depariment of Labar.
Washington, OC 20210 The Administrator. or an authorized
representative, will approve, modify, or disapprove svery
additional classification action within 30 days of rece.pt and
0 advise the contractng officer ar will notify the contracting
officer within the 30-day period that additiona; time is
necessary,

(3) In the event the contractor, the laborers or mechanics
to ke employed in the classificalion or ther representatives.
and the contractng officer do not agree on the sropesed
classification and wage rate (ncluding the amount
designated for fringe henefits, whare apprograte), the
conlracting cfficer shall refer the quesitons, ncluding the
views of all interested parties and the recommendation of the
contracting officer to the Wage and Hour Admnistrator far
determination. The Wage and Hour Admimistrator, o an
authorized representative, will :ssue a determination within
30 doys of receipt and so advise the contracting officer or



sl notity the contracting officer within the 30-day period that
additionat ime is necessary,

(4] The wage rata (including fringe benefits where
appropnate) determined pursuant to paragraphs 1.0.(2) or
P o3 of this section, shall be paid to all workers performing
work i ihe classification under this contract from the first
day on wrich wark is perdormed in the classification,

@, Wvranever the mirmmum wage rale prescrbed in the
cantract for 2 class of ladcrers or mechanics includes a fringe
nenefit which is not expressed as an hourly rate, the contractor
shail either pay the nenefit as stated in the wage determination
ar shail zay ancther bona fide frings benefit ar an hourly cash
aguivaient theracot,

& it e contractor does not make payments (o a trustee ar
ofher thire person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably antcipated in arovicing bona fida finge benelits
under a pian or grogram, Provided, That the Secretary of
Lavor has found. upon the written request of the contractor,
inat the ap'icabie standards of the Davis-Bacon Act have
been mel The Secretary of Labor may require the contractor

sel asidain a separate account assets for the meeting of
oUngatons under the plan or program.

& Withholding

The contracting agency shall upon its own action or upen
written request of an authorized representative of tha
Department of Labor, withhold or cause o be withheld from
the contractar under this contracl, or any other Federal
coniract with (ne same prime contractor, o any cther tederally-
asssted contract subject to Davis-Bacon prevailing wage
requiraments, which is heid by the same prime contractor, so
much of the accrued payments or advances as may be
conmderad nacassary {o pay laborers and mechanics,

uding apprentices, trainees, and nelpers, employed by the
ntractar or any subcantractor tha full amount of wages
reduired by the contract. n the event of failure to pay any
Anorer O mechanic, including any apprentice, trainee, or
hetper. amployed or working on the site of the wark, all or pant
of the wages required by the contract, the conlracting agency
may. after whotten notice to the contractor, take such action as
may he necessary to cadse the suspension of any further
payment advance, or guarantee of funds untit such viclations
have ceasead

3. Payroils and basic records

a. Payroils and basic records relating thereto shall be
mantarred by tho sentracter during the course of the work and
oreserved or g pencd of three years thereaftar for all laborers
and mechanics working at the site of the work. Such records
shal contam the name, address, and social security number of
dacn sueh worker his or her carract classification, hourly rates
wf wages pag (including rales of contriputions or costs
anticipated for bona fida fringe benefits or cash aquivalents

areof of the types descnbed in section 1{b)2)(B) of the
Dawis-Bacon Act). daily and weekly number of hours worked,
decuctions made and actual wages paid, Whenever the
Secretary of Laber has found under 29 CFR 5.5({a)(1 (v} that
e wages of any fabarer or mechanic include the amount of
any coste reasonably anticipated in providing benefils under a
plan of program descnbed in section 1{EX2)(3) of the Davis-

Bacon Act, the cantractor shall maintain records which show
that the commument to provide such berefits is enforceable,
that the plan or program is financially responsidie, and thatthe
pian or program has been communicaled in writing lo the
laborers of mechanics aftected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits, Contracters empioying apprentices or trainees under
approved programs shall maintain written avidence of the
registration of apprenticeship programs and certfication of
trainee programs, the registration of ihe apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

5.{1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all cayrolls to
he contracling agency. The payrolls submilted shall se! out
accurately and completely alt of the information required to ba
maintained under 28 CFR 5.5(a)(3)(), axcept that full social
security numbers and home addrassas shall not be included
on weekly ransmittals. instead the payrolis shalt only need to
include an individually icentifying number for each employee {
e.g. , tha (ast four digits of the employea's scwal securnity
number). The required weekly payroll informaticn may be
submitted in any form desired. Optional Farm WH-347 is
available for s purpose from the Wage ang =our Diviston
Web site at hitp/www dol goviesawhd/tarms whid7instr htm
af ils successor site. The prime contraclor is responsitie for
the submission of copias of payrolis by all subcentractors.
Contracters and subcontractcrs shall maintain the full social
secunty number and current address of each covered worker,
and shall provide tham upon request o the contracting agency
for ransmission (o the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements, It 1s not a violation of this section for a arme
contractor ta require a subcontractor to provide addresses and
social secunty numbpers to the prime contractor for is cwn
records, without weekiy submission to the contracting agency.

{2) Each zayroli submitted shalt be accompanied by a
“Statemant of Camnpliance,” signed by the contractor or
subcentractor or his of her agent who pays ar supervises the
nayment of the persons employed under the contract and shall
cerufy the following:

(i) That the payroll for the payroll period contains the
information required 10 be provided under §5.5 (a)(3)1) of
Regulations, 29 CFR pant §, the appropriate information s
peing maintained under §5.5 (a)3)(iy of Regulations, 28
CFR part 5, and that such information is carrect and
complete;

{ii} That each laborer of mechanic (including each
helper, apprentice, and lrainee) employed on the contract
during the payroll pericd has been paid the full weekiy
wages earned, without rebate, ether directly or indirectly,
and that no deductions have baen made ether drectly or
indiractly from the fulj wages eamaed, cther than
permissible deductions as set forth in Reguiations, 29 CFR
part 3,

(i} That each laborer or mechanic has neen paid not
less than the applicable wage rates and fnrga nenefits or
cash equivalents for ihe classiticalicn of work perfarmed,
as spactfied in the applicable wage determination
incorporated into the contract,



(1) The waekly submission of a properly axeculed
cetificabon set forth on the reverse side of Optional Form
Wer-347 snati sansfy the roquiremant for submission of the
“Sratement of Compliance’ required by paragraph 3.b.(2) of
thig section.

(4 The faisdication of any of the above certifications may
subject the contractor or subcontractor ta civil or criminal
prasaculion wnder section 1201 of title 18 and section 231 of
tie 31 of the United States Code.

<. Tha conractor or subcontractor shall make the records
requied under paragraph 3.a. of this section available for
inspectian, copying, or transcription by authorized
representatives of the contracting agency, the State OQT, the
FA L af the Department of Labor, and shall permit such
regresentatives 10 ntarview employees during working hours
anthe job f the contractor or subcontractor fails to submit the
raglored records or to make them available, the FHWA may,
ater wntten natice to the contractor, the contracting agency or
e State UQOT take such action as ray be necessary lo
cause (e suspenson of any further payment, agvance, ¢r
guarantiee of furds Furthermare, fallure 10 submit the required
recorts upon request of 1o make such records availabie may
te grounds for debarment action pursuant to 29 CFR §.12,

4. Apprentices and trainaes
@ Apprentices (programs of the USDOL).

Agorentces will ba permitted 10 wark at jass than the
predetarmined rate for the work they perfarmed when they are
empinyed musdant to and individuatly registered i a bona fide
apprenticeship program ragistered with the U.S. Department of
Labor, Empioyment and Training Administration, Office of
Apprenteasng Training, Empayar and Labar Sorvicas, or with
a Ulae Apprenticeship Agency recognized by the Office, or it a
parson s emplayed in his or her first 90 days of probationary
employment 3§ an apprentice in such an apprerticeship
program, who is not individuaily registered ir the program, but
who s been certifed by the Qffice of Apprenticeship

Traiming. Emplaver and Labor Services or a State
Apprenticesh p Agency (where appropriate) 1o be eligible for
progatonary amployment as an apprentice,

The atiowable ratio of apprentices to journaymen on the job
site rany craft classification shall nat be greater thar tne ratio
perritted (o the sontractor as to the antire work force under
ne registerad program. Any worker isted on a payrolf at an
apprantice waga rate, wha is not registered or atherwise
empioyed as stated above, shall be paid not less than the
appicable waga rate on the wage determination for the
class:fication of work actually performed. in addition, any
apprentica nerforming work on the job site in excess of the
ratio permited under the registered program shall be paid not
‘wss than tre apphicable wage rate on the wage determination
for the wark aotually perdormed. Where a contragtor is
pertorming construction on a Jroject in a locaidy other than
tnat nowhich ils program (s registerad, the ratios and wage
ratas ‘expressed in percentages of the journeyman's hourly
raig) spocified n the contractor's or subcontractor's registered
program shall be chserved,

Every apprentce must be paid at not less than the rate
speafied i the registered program for the asprentice's level of
progress. axpressad as a percentage of the journeymen hourly

rate specified in the applicable wage determination
Apprentices shall be paid fringe benefits in accordance win
the provisions of the apprenticeship program. if the
apprenticeship program does not specify fringe banefits,
apprentices must be paid the full amount of fringe berefits
iisted on tha wage determination for the applicable
classification, If the Administrator determines that a different
practice prevaiis for the applicabie apprentice classification,
fringes shall be paid in accordance with that determination.

in tha event the Office of Apprenticeship Training. Employer
and Labor Services, or a State Apprenticeship Agercy
recognized by the Office, witndraws apgroval of an
apprenticeship program, the contractar will no longer be
permitted {o Ltilize apprentices atlless than the apphcable
predetermired rate for the work performed until an acceptable
program is approved,

b. Traineea (programs of the LUSDOL),

Except as provided in 28 CFR 518, rainees will not be
permitted to wark at jess than the predetermined rate for the
work performead uniess they are employed pursuant to and
individually registered in a pregram which has received prior
approval, evidenced by formal certification by tha U 5.
Department of Labor, Employmant and Training
Agminustration.

The ratio of trainees to journeymen on the job site shall not te
greatar than permitted under the pian approved by the
Employment and Trairirg Adminisiration

Every trainge must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman haurly rate
spacified in the appicable wage dotermination. Tranees shall
be pad fringe benefits in accordance with (ne crovisions of the
rainge program. { the trainee program does not mantion
frings benefits, rainees shall be paid the full amourt of fringe
benefits listed on the wage determination uniess tha
Administralor of the Wage and -our Divisior determines that
there 13 an apprenticeship program associated wih the
corresponding journeyman wage rate on the Wwage
determination which provides for less than full frnge benefits
for aporentices. Ary employea listad on the payrail at a trainee
raie who is not registered and participating In a training plan
approved by the Employment and Training Administration stail
be paid not less than the appiicabie wage rate on the wage
determination for tha classification of work actually performed.
I addition, any trainge performing work on the job site in
excess of the ratio permitted undar the registered program
shall be gaid not less than the applicable wage rate on the
wage determination for the worx actuaily performed,

inthe event the Employmant and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utihze trainees at less than the
applicable pradetermined rate for the work peformed uniit an
acceptabie program is approved.

¢. Equal employment opperturuty, The utilization of
apprentices, trainees ard journeymaen ynder this part shall te
'n conformity with the equal empioyment apportiunity
requirements of Executive Qrder 11248, as amended, and 23
CFR part 30.



o Apprertces and Trainees {programs of the U.S, DOT),

Apgrantice s and tramees working under apprenticeship and
senl baming programs which have been cerlified by the

#rary of Transportation as promoting EEQ In connection
woth Pederai-ald nighway construction programs are nat
subject to the requirernents of paragrach 4 of this Section IV,
The sraght ma hourly wage rates for apprentices and
trainaes under such programs will be established by the
pasrticudar programs. The ratio of apprentices and trainees to
journeyman shall not be greater than permitied by the terms of
tha parlicuiar program.

3. Compliance with Copeland Act requirements. The
cantractor shall compty with the requirements of 29 CFR pant
3 whinh are noorporated by reference in this contract.

8 Suhcontracts, The contractor of subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcantractons to include Form FHMWA-1273 in any lower tier
subcantracts. The prme contractor shall be responsible for tne
comphance Dy ary subcontractar or lower ter subcontractor
valh all the contract clauses in 29 CFR 5.5,

7T Contract tarmination: debarment, A breach of the
centract clauses in 29 CFR 8.5 may be grounds for termination
of e cortract, and for ebarment as a contractor and a
subeoriractor as provided in 28 CFR 5,12,

8 Comphance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Retated Acts containedin 28 CFR pants 1, 3, and 5
are herer ncorporated by reference in this contract,

9. Lhsputes concerning labor standards. Disputes arlsirg
aut of tha jabor standards provisions of this coniract shall not
he subject o the general dispules clause of this contract. Such
Jdispules shall be resalved in accordance with the procedures
of the Cepantment af Labor set fortn in 29 CFR parts 8, 6, and
! Chsputes within the meaning of tris clause include disputes
petwaen the contractor {or any of s subcontractors) and the
cartracting agency. the U.S. Department of Labor, ar the
ampaysas of their representatives.

10. Certification of eligibility,

a. By enterng o this contract, the centractar certifies that
asdner it {nor he of shej rof any person or firm who has an
nlgrest i ne comtractor's firm is a person or firm ingligible to
be awarded Governmenrt contracts by virtue of section 3(a) of
the Davis-Bacen Act ar 28 CFR 5.12(a)(1).

o Mo part of this contract shall be subcontracted o any pefsan
st fiem nergiote for award of a Government cantract by virue
ot saction Ha) of the Davis-Bacon Act or 29 CFR 8.12{a)1).

t. The penaity for making faise staterments is prescribed in the
WS Crminal Code, 18U.8.C 1001,

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The follawing clauses apply to any Federal-aid construction
contract in an amount in excess of $100.000 and subject to the
overtime provisions of the Conlract Werk Hours and Safaty
Standards Act. These clauses shall be inserted in additon to
the clauses required by 29 CFR 5. 5(a) or 28 CFR 4.6. As
used in this paragraph, the termas laborers and mechanics
Incluce watchmen and guards,

1. Overtime requirements. No conlractor or subcantracier
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require of permit any such iaborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workwe ek uniess such
‘aborar of mechanic receives compensation at a rate not l@ss
than one and ona-half trmes the basic rate of pay for all hours
worked in excess of forly hours In such workweek.

2. Violation: liability tor unpaid wages; liquidated
damages. In the event of any violation of the dlause set 'orth
in paragraph (1.} of this section, the contractor and any
subcontractor responsibia therefor shatil be liabie for the
unpaid wages. in addition, such contractor and subcontractor
shall be liable 10 the United States [in the case of 'work done
under contract for the District of Columbia or a terntary, to such
District or 10 such terntory), for liquidated damages. Such
liquidated damages shall be computed with respect 'o each
individual laborer or mechanic, including watchmen and
guards. empioyed in violatian of the clause set forh i
paragraph (1.} of this section, in the sum of $10 for each
catendar day on which such ndividual was required or
permitted to work in excess of the standard workwaek of farty
hours without payment of the overtime wages required by the
ciause set torth in paragraph (1 § of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause lo be withheid, from
any maneys payable an account of work performed by the
contractor or subcontractor under any such cantract or ary
other Federal contract with the same prme centractor, or any
other fecerally-assisted contract subject to the Contract Waork
Hours and Safety Standards Act, 'which is held by the same
prirme confractor, such sums as may he gelermined 10 be
necessary fo satisfy any liablities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set ‘orth in paragraph (2.) of this
section.

4. Subcontracts. Tha cortractor or subcontractor shall insent
in any subcontracts the clauses set forth in paragraph {1
through {4} nf this section and alsg a clause requiring the
subconiractors lo include these clauses in any lower tear
subcantracts. The prime contractor snall be responsidle for
campilance by any subcaentractar or jower tier sLbcontractor

witn the clauses set forth in paragraphs {1.) through (4.) of this
scetion,
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VI SUBLETTING QR ASSIGNING THE CONTRACT

This provision s apphcable to all Federal-aid construction
contracts on the National Highway System,

t The centractor shall perform wath H3 own organization
contract work amounting to not less than 30 percent (or a
greater percegntage it specified elsewhere in the contract) of
the tutal orgaal contract price, excluding any specialty items
sesignaied oy the contracting agency, Specialty lems may be
parformed by subcantract and the amount of any such
soeciaity stems performed may be deducted from the tolal
angira; contract price before computing the amount of work
requiced to be performed by the contractor's own organization
(5 CER B3 1)

a. T terr “partorm work with its own organization” refers
to vorkers employed of leased by the prima contractor, and
aquipment cwned of rented by the prime contractor, with or
wilhaut aperators. Such term does not inciude employees or
equipment of a subcontractor or lower tier subcontractar,
agents of the prime contractor, or any other assignees, The
term may neiude payments for the costs of hinng 'easad
emplayees rom an employee leasing firm meeting all relevant
Fuderal and State regulatory raquirements, Leased
empioyegs may only be ncluded in this term if the prime
sontractor meels all of the following conditions:

(1 the pome contractor maintains control over the
supanagian of ihe day-to-day activities of the lcased
empioyees,

(231 the prime contractor ramains respansibla for the quality

ot tha w~ork of the leased employees,

{3 tne prime contractor retains ail powar to accept ar
exciude ndividual employees from work on the project; and

{47 tne prime cortractor remains ultimately respansivle for

tre payment of predatermined minimum wages, the
susmussian of payroils, statements of comphance and all
ather Federal raguiatory roquiremeants.

b "Speciaty ltems” shall be construed to be imited to wark
that requaes hghly specialiced knowledge, abiliies, or
equipement not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
sontract as a whate and in general are o be limited to mmar
sompanants of the overalf contract,

2. The cantract amount upon which the requiraments set forth
i saragrash (1 of Section Vi is computed includes the costof
material and manufactured products which are to be
wurchased or producad oy the contractor under the contract
DIOVISINS

3 The contractar shail furnish {a) a competent superintendent
or super sor who 13 emginyed by the firm, has full authority lo
dirgct performance of tha work in accordance with the contract
raquircmaentis, and is in charge of all construction aperations
{regardiess of who performs the worky and (b) such other of its
own organizaticnal rasources (supefvision, management, and
engneannyg services) as the contrachng officer determines is
necessary (o assure tne performance of the contract.

4 No porvon of the contrac: shall ba sublet. assigned or
ctherwise disposed of except with the written consent of the
contracuryg officer, or authorized representative, and such
cansent when given shall not be construed o relieve the
cortractor of any rasponsitility for the fuifiiment of the
cortract. Virttan consent will ka given only after the
cartracting agency has assured that each subcontract is

evidenced in writing and that it contains all pedinent provisicns
and requirements of the prime contract,

5. The 30% self-performance requirement of paragraph (111
nat applicable 1o design-build cantracts, however, contracting
agencies may establish ther awn seif-performance
requirements.

Vi, SAFETY: ACCIDENT PREVENTION

This provision is appiicadie (o all Faderal-aid constructon
coniracts and to alf related subcontracts.

1. in the performance of this contract the contractar shail
comply with all applicable Federal, State, and tocal laws
goverming safety. health, and sanitation (23 CFR 635}, The
contractor shall pravide all safeguards, safety devices and
protective equipment and take any other needed actions as it
datermines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employces on the job and tha safety of the pubtic and to
protect property in connection with the performance of the
work covarad by the contract.

2. it is a condition of this confract, and shali be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shaji nol permit any employee, in perfarmance
of the coatract, 1o woIK in surroundings of under condilions
which are unsanitary, hazardous or dangerous to his/her
hea'th or safety, as determined under construction safety ana
health standards {29 CFR 1926) promuigatad by the Secretary
of Labor, in accordance with Section 107 of the Cantract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant o 29 CFR 1926.3.1t1s a condition of this contract
that the Sceretary of Labor or authorized rapresentative
thereof, shail have rignt of ertry 1o any site of contract
parformance to inspacy or investigate the matter of compliance
with the construction safety and health standards and to carry
oul the duties of the Secretary under Saction 107 of the
Contract Work Hours and Safety Gtandards Act (40
US.C.3704).

Viil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

in order {o assure high quality and durable consiruction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by enginaers, contraclors, supphiers, and workers or Federai-
aid highway projects, itis essential that all persons concermnad
with the project parform their funclions as carefully, thoroughly.
and hanestly as possible. Witful falsification, ¢istorton, ar
misrepresentation with respect to any facts related to the
praject is a viclation of Federai law. To prevent any
misunderstanding regarding the serousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 838) n one or more
piaces where i 's readily availabie to all persons concemed
with the project:

18 U S.C. 1020 reads as follows:
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“Wheeeer haing an officar, agent, or employee of the United
Grates, ar of any State or Ternlory, or whoever, whether a
cerson, associaton. firm, or corporation, knowingly maxes any
false staternant. false representation, or false report as to the
character. guably, quantly, or cost of the matenal used or to
te used, of the quantdy or guality of the work performed or to
e performed, or the cost thereof in connection with the
submssion of plans, maps, specifications, contracts, or costs
of napstruchon on any nighway of related project submitted for
aporoval o the Secretary of Transportalion; or

Wikemver knowingly makes any false statement, faise
reprasentaton. faise report or false claim with respect to the
character cuality, quantity, or cost of any work performed or to
ba perdformed, or matenals furnished or to be furnished, in
cannecten wih the canstruction of any nignway of related
wrojact approvad by tne Secretary of Transportation; or

Wohoevar knowingly makes any faise statement or false
reprasanialion as to matenal fact in any statement, centificata,
ar raport submilted pursuant to provisions of the Federal-aid
Reads act approved July 1, 1916, (39 Stal. 355), as amended

acd suppiementad,

Srail be tined under this title or impriscned not mare than 5
yEArE of noth

X IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This prowision s apclicable to all Federal-aid construction
contracis and to ail rolated subcontracts,

By submisaon of this bid/moposal or the exgculion of this
wantract, or subcontiact, as approgriate, the bidder, proposer,
Frderal-aid construction contraclor, or subcantractor, as
apprograte, wil be deemed to have slpulated as follows:

1 That any persen who s or will be utiized in the
pertormance af this contract is not prohibited from receiving an
award dus lo a viclation of Section 508 of the Clean ‘Water Act
ar Secton 308 of the Clean Air Act,

2 [nat ine contractar agraes to include or cause 1o ba
wehided e requirements of paragraph (1) of this Section X in
evary subcontract, and futher agrees to take such aclion as
the contracting agency may direct as a meana of enforcing
SuLh requireaments,

X, CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND YOLUNTARY
EXCLUSION

T prowson s applicabie to all Federal-aid construction
contracts design-build contracts, subcontracts, lawer-tier
subcontracts, purchase orders, lease agreements, consuitant
contracts or any othar covered transaction requiring FHWA
approval or tnat s estimated to cost $25,000 or more - as
dufined in 2 CFR Parts 180 and 1200,

1 Instructions far Certification - First Tier Participants:

a 3y sigring and submitting this proposal. the prospective
‘st tar participant is providing the cerification set out below,

n Trewrazity of a parson to pravide the certification set out
Gelow wil not nacessanly resuit in denial of participation in this

coverad fransaction. The prospective first tier participant shalt
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
caonsidered in connection with the depariment or agency's
detarmnation whether (o enter into this transaction. However,
failure of the prospective first lier participant to furnish a
certification or an explanaton shall disquality such a person
from participation in this yansaction,

c. The certification in this clause is a material representation
of fact upon which rgliance was placed when the contracting
agency delermined (o enter inlo (s transaction 1€ s later
determined that the prospective participant knowingly rendered
an errongous certificatron. in additon to other remedies
available o the Federai Govemnment, the contracting agency
may lerminate this transaction for cause of defauil.

d. The prospective first ter participant snall provide
immediate written notica to the cantracting agency to whom
his proposal is submitted if any time the prospeciive first uer
pariicipant fearns that its certification was erroneous whan

submitted or has becorme eroneous by reason of changed
circumstances.,

e. The terms "covered transaction,” “debarred.”
"suspended,” “ineligikie,” "participant,” "person,” “principal ”
and "voluntarily excluded,” as used in this clause, are defined
in 2 CFR Partg 180 and 1200. “First Tier Covarad
Transactions” refers © any covered transaction between a
grantge or subgrantee of Federal funds and a participant {such
as tne prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction {such 3s subcontracis). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantes of Federal
funds (such as the prime or genersl contraciory. "Lower Ter
Participant’ refers any participant who has entered 1nlo a
covered transaction with a First Tler Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

{. The prospective first tier participant agrees by submitting
this groposal that, should the propased covaered transaction te
entared into, it shall not knowingly enter into any lower tier
covered transaclion with a person who s dabarreq,
suspended, declared inefigitie, or voluntarly sxciuded from
participation in this covered transaction, uniess authorized by
the department or agency entenng into this ransaction,

g. The prospective first tier participart tuther agrees by
submitting this progosat that it will inciude the clause ttied
"Certification Regamiing Debarment, Suspension, Ineligibiity
and Voluntary Exclusion-Lower Tier Covered Transactions”
provided by the depanment or cantracting agency. entering
into this covered transaction, withaut madification in all iower
tier covered transactions and in all soucitations for lower ter
covered transactions cxceeding the $25 000 threshald.

h A participantin a covered fransaction may rely upon a
cerificaton of a prospective paricicant in a lower tier covered
transaction that is not decarred, suspanded, ineligible, or
valuritarily exciuded from the covered transacton, uniess it
krows that the certfication is erronecus. A particpant is
responsible for ensuring that its prnncipals are not suspended,
debarred, or otherwise ineligitle to particpate :n covered
transactions. To verify the eligibibty of #s principals, as well as
the eligibility of any jower tier prospective panicipants. each
participant may, but is nat required to, cheek the Excluded
Partigs List System website (niins, ¥ 2018 Jov). which (8
compiled by the General Services Adminsstration.




i Notvng containad in the foregoing shalt be construed to
require tne estabhshment of a system of records in order to
render in good faith the certification required by this clause.
Tha knowladge and information of the prospective participant
§ not raquired to exceed that which is normally possessea by
a pruydent person 0 the ordinary course of business dealings.

i Except tor ransactions authorized under paragraph of
tnese instructions, i a participant in a covered transaction
gowingly enters inlo a lower tier covered transaction with a
cersan wha is suspended, debarred, inghigible, or voluptarily
exciuded from particigation in thia transaction, in addition to
othar remedics availabie to the Federal Government, the
gegartmant or agency may terminate this iransaction for cause
ar detault,

IREEE]

2. Certitication Regarding Debarment, Suspension,
Inehigibility and Voluntary Exclusion - First Tier
Harticipants:

a. The grospechve first ter paricipant certifies (o the best of
ity knowledge and pebef, thal it and Hs principals:

(1 Aee not prasently dabarred, suspended, proposad for
debarment, declared meligivle, or voluntarily excluded from
partaipating in covered transactions by any Federal
dapartment ar ageney,

{21 ave not withit a three-yaar pericd preceding this
progosal caen convicted of or had a civi judgment rendered
aganst them for commission af fraud or a criminal offense in
canngction with ootaning, altempting to oblain, or performing
a puplic (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes of cammiasion of ambezzlement, theft, forgery,
privery, faisfication or destruction of records, making false
slaterranty, Of recaiving stolen property,

(37 Ave nat presently indicted for of otherwise criminaily or
vty charged oy a governmantal entity (Federal, Stale oc
Tacal) with commissian of any of the offenses enumerated in
waragraph (2% 2) of this certification; and

(b wave nolwithin a three-year penod preceding this
angneationspropasal had one or more pubtic rangactions
(Federal Slate or local) terminated for cause or default.

b, WWhere the prospeclive participant is unatle to certify to
any of the stajements in this certification, such prospectiva
participant shall attach an expianation to this proposal.

o

2 Instructions for Certification - Lowaer Tier Participants:

{Appicatie to all subcontracts, purchase orders and other
lower Lar ransactions requiring prior FHWA appraval or
aabmated 1o cost 325,003 or more - 2 CFR Parts 180 and
1200y

a. By signing and submitting this proposal ine prospective
wyeRr L et s oroviding the certification set out telow.,

B Tne certfication in this clause 1s a matenal representation
of fact upon which refiance was placed when this tfransaction
«~a% griered nto. it s later determined that the prospective
fwer ter participant knawingly rendered an arranecus
cartfication, in addition to other remeadies availabla 1o the
Faderal Governmant, the depantrment, or agency with which

this transaction originated may pursue avalanle remadies,
including suspension and/or debarment,

¢. The prospective lower tier panticipant shall provide
immediate written notice to the person to which this proposal s
submittad if at any time the prospective lower tier participant
learns that iis certification was erronecus by reascn of
changed cireumstances.

d. The tarms "covered iransaction,” "deoarred,”
“suspendad,” “ineligible " "panicipant,” "person,” “principal,”
and "yoluntarily exciuded,” as used in this clause are defined
in 2 CFR Parts 180 and 1200. You may contact the personio
which this proposat is submitted for assistance :n obianing a
copy of thosa regulations. “First Tiar Covered Transactions’
refars to any covered transaction between a grantee of
subgrantee of Federal funds and a panticipant (such as the
ptime or general contract). "Lawar Tier Covered Transactons”
refers to any cavered transaction under a First Tier Covered
Transaction (such as subcontracts). "First Tier Participant’
reters to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funda
(such as the pnme or general canwractor). “Lower Tier
Participant” refers any participant who has enterad inta a
covered transaction with a First Tler Panicipant or other Lower
Tier Participanis (such as subcontractors and suppliers),

e, The prospective lower tier participant agrees by
submitting this proposal that, shouid the proposed coverad
transaclion be entered Into, it anall not knowingly enter into
any lower tier covered transaction with a person who (s
debarred, suspended, declared ineligibie, or voluntaniy
excluded from participation in this covered transacton, uniess
authorized oy the department or agericy with which this
transaction originatad.

t The prospective lower fier daricipant further agrees by
supmitting this propesal that ¢ will include this clause titted
“Certification Regarding Desarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
i alf solicitations for iower ter covered fransactions exceeding
the $25.000 threshoid,

g. A padicipant in a covered lransaction may rely upon a
certification of a prospective participant in a lower ter covered
transaction thal is not debarred, suspended. inaligible, or
volumtarily excluded from the covered transaction, uniess it
knows that the certification is crronecus. A participant is
responsitie for ensuring that its principais are not suspended,
debarred, or otherwise ineliginla to participate in coverad
transactians. To verify the eligibiity of its principals, as well as
the eligibility of any lower tier prospectiva participants, each
participant may, out is not required to, check the Excuded
Parties List System website (nips /www opls qovi), which is
compiled by the General Services Administration

h. Nothing cantained in the foregoing shall ne construed to
require establishment of a system of records i order to render
in goad faith the certification requirad by this clause. The
knowledge and information of participant is ot required to
exceed that which is nomealy possessed by a prudaent parson
in tha ordinary course of business dealings.

i. Except for transactions authorized under paragragh e ot
these instructions, if a pamticipant in a covered ransaction
knowingly entors into a lower tier covered transaction with a
person who is suspended, cebarred, ineligitie. of voluntariy
excluded from participation in this transacticn. i1 addition ©
other remedies available to the Federal Covernment, the
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dapatimant or agency with which this transaction originated
ray putsue avalable remedies, ircluding suspension anc/or
dabarment

e s e

Certitication Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion—Lower Tier
Participants

Tre orospectve lower ter participant carifies, by
suomisson sf this proposal, thal reither it nar its grincipals is
prasgnily debarrod, suspended, proposed for debarment,
declared inehgidle, or voiuntanty exciuded frem participating in
“avered ransactiars by any Federal depantment or agency.

4 \Whera tha prospective lower ter participant is unable lo
cortity 1o any of the stalements in this centification, such
prospectve participant shail attach an explanation to this
prioposal.

“e e ek

Xxi. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provisen s spplicable to all Federal-aid construction
contracts and to all related subcontracts which exceed

: (48 CFR 20y

! The prospectve participant certifies, by signing ard
sebmidhing s Dt Or proposal, 1o the best of his of her
knowledage and pal.ef, that

a. No Faderal apprapnated funds have heen paid or il te
padd. gy of on enalf of the undersigned, to any person for
ivftuencing or attempting to influence an officer or employee of
arat agency. a Member of Congrass. an officer or
z2¢ of Congress, or an employee of a Member of
&5 in connection with tha awarding of any Faderal

acl. the manirg of any Federai grant, the making of any
Federal izan. the entenng into of any caoperative agreement,
andt e exiersion, continualicn. renewal, amendment, or
medifcation of any Federal contract, grant, loan, or
soeugrative agresment,

& if amy furds other than Federal appropriated funds have
Ceer pad of Wil De paid to any person for influencing or
attempang to influence an officer or employee of any Fodaral
agancy a Member of Cangress, an officer or emgloyee cf
Cangrass, or an amployee of a Member of Congress in
canpeenon with s Federal contract, grant, lcan, or
caoperative agreement, {he undersigned shall completa and
subrot Standard Form-LLL, "Disciosure Form ic Report
Laniyying,” in accordance with its instructions.

2 Tivs certfication 15 3 matenal representation of fact upon
which reliance was placed when this iransaction was made of
enteied imo. Suamission of this certflcation is a preraquisite
for making or entenng into tus transaction imposad by 31
LB 13520 Ary person who fails 1o e the requited
ation shajl ce subject to a civil penalty of notless than

¢ and not more than 3100,000 for each such failure

The prospective Rarticipant also agrees by submitting its
Bid or proposal that tha participant shall require that the
ianguage of this cartfication be included in alf lower tiar
suliconiracts which exceed $100,0C0 and that all such
facmiants shall certfy and disciosae accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
FREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

Trus provison 1§ applcable 1o all Federal-aid projects funded
under tne Appalachian Regional Development Act of 1965,

t Durng the pedormance of this contract. the contractor
undertaking o do work whizh is, of reasonably may be, done
ag an ste work, shail give preference to qualified persons who
raquiarly reswie in the tabor area as designaled by the DOL
wheteo the contract work is siuated, or the subregion, or the
Sopaachian counties of the State wherein the contract work is
stuated. excapt:

& Vo (ve atent that gualified persons regularly residing in
the area ara nol available.

L. For the reasonatie needs of tha contractor 1o employ
supRivisory of specially experienced personnel nacessary lo
assura an afficient execution of the contract work.

o For the obtigation of the contractor to offer emnloyment to
present of formar employees as the result of a lawtul collective
pargaming contract, provided that the numbser of nenresident
sarsons empioyed under this subparagraph {1¢) shail not
excesd [0 gercent of the lotal number of employees employed
by the contractor on the confract work, excep! as provided in
subbaragragh 4} selow.

2. The cantractor shali 'ace a job order with the State
Empioymant Service indicating {a) the classifications of the
lnbarers, rmechanics and other smployees required to perform
the coniract work, (B) the number of emplayees required in
cach classification. (¢} the date on which the participant
esbrrvates auch empioyees wil be raquired, and (d) any other
partient nformation required by the State Empioyment
Zervice 0 comulele the job order form. The job order may be
praced wih the State Employment Service in writing or by
teophong. | dunng the course of the contract work, the
mtormation sybmitted by the contracior in the original job ordaer
s substantialy modified, the participant shail promptly notfy
thie State Employmrent Service.

3. The cortractor shall give tull consiceration to all quahfiea
jot apphicants referred to hun by the Stata Employmant
Sarvice. The contractor is not required to grant employment to
any o0 agplizants who, .n his opinion, are not qualified to
perform the cassfication of work required.

& of in ang waek following tha placing of a job order by
e contractor with the State Employment Service. the State
Errployment Secvica (s unable to refer any qualifiad job
apoticany o the contractor, or less than the number
raquasted, the State Employment Service will forward a
cenficata 1o the cantractor indicaung the unavailability of
dppheants, Such cerificate shall be made a part of the
contractor's parmanent project recorcs. Upon receipt of this
cetificale, the contraclor may emoloy persors who do not
normaily reside in the "abor area to flf positions coverad by the

cetticate, rataitnstanding the provisions of subparagraph (1¢)
anove.

5 The provisions of 23 CFR 633 207(2) allow the
cantracting agency to provide a contractual preference for the

wse of mineral resource materiajs native to the Appalacnian
reon

&. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for wors
which is, of reasonably may be, done as an-site work.
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15. Liquidated Damages
Applicable liquidated damages are the amounts established in the following schedule:

Contract Amount Daily Charge Per Day
$50,000 and under $642

Over $50,000 but less than $250,000 $758
$250,000 but less than $500,000 $966
$500,000 but less than $2,500,000 $1532
$2,500,000 but less than $5,000,000 $2374
$5,000,000 but less than $10,000,000 $3226
$10,000,000 but less than $15,000,000 $4624
$15,000,000 but less than $20,000,000 $4276
$20,000,000 and over $7684 plus

0.00005 of any amount over $20 million

For all contracts, regardless of whether the contract time is stipulated in calendar days or
working days, the Engineer will count default days in calendar days. If the Contractor or, in
case of his default, the surety fails to complete the work within the time stipulated in the
Contract, or within such extra time that the County may have granted the Contractor or, in case
of his default, the surety shall pay to the County, not as a penalty, but as liquidated damages, in
the amount of $758.00 per calendar day in which work is not completed.

The County has the right to apply, as payment on such liquidated damages, any money the
County owes the Contractor.

The County does not waive its right to liquidated damages due under the Contract by allowing
the Contractor to continue and finish the work, or any part of it, after the expiration of the
Contract Time including granted time extensions.

In the case of default of the Contract and the completion of the work by the County, the
Contractor and his surety are liable for the liquidated damages under the Contract, but the
County will not charge liquidated damages for any delay in the final completion of the County’s
performance of the work due to any unreasonable action or delay on the part of the County.

The County considers the Contract complete when the Contractor has completed all work and
the County has accepted the work. The County will then release the Contractor from further
obligation except as set forth in his bond.

16.State/Local Hiring Preference
County certifies that this contract does not include state or local hiring preferences.

17. Method of Bidding
County certifies that this project shall be awarded to the lowest responsive and responsible
bidder.

18. County Force Account/Cost Effective Justification

Not applicable to this contract. County will be utilizing an independent contractor to perform the
scope of work

19. Patented/Proprietary Materials
County certifies that neither patented or proprietary materials are required or specifically named
in the specifications to be used for this project.

2.24.2014. Title VI updated
3.14.2014. Title VI updated



20. Prevailing Minimum Wage

For this contract, payment of predetermined minimum wages applies. The U.S. Department of

Labor Wage Rates applicable to this Contract are listed in Wage Rate Decision Number(s)

FL140218 01/03/2014 FL218 Highway, for County, as modified up through ten days prior to

the opening of bids.

Obtain the applicable General Decision(s) (Wage Tables) through the Department’'s Office of
Construction website and ensure that employees receive the minimum compensation applicable.
Review the General Decisions for all classifications necessary to complete the project. Request

additional classifications through the Engineer’s office when needed.

State: Florida
Construction Type: Highway

Counties: Brevard, Collier, Hernando, Hillsborough, Lee,
Manatee, Martin, Orange, Osceola, Pasco, Pinellas, Polk,

Sarasota, Seminole and St Lucie Counties in Florida.

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO REVIEW THE LABOR WAGE
RATES APPLICABLE TO THIS CONTRACT TEN DAYS PRIOR TO THE OPENING BID

DATE.

General Decision Number: FL140218 01/03/2014 FL218

State: Florida

Construction Type: Highway

County: County in Florida.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/03/2014

SUFL2013-036 08/19/2013

CARPENTER, Includes Form Work.
CEMENT MASON/CONCRETE FINISHER
ELECTRICIAN

HIGHWAY/PARKING LOT STRIPING:
Operator (Striping Machine)

HIGHWAY/PARKING LOT STRIPING:
Painter

INSTALLER — GUARDRAIL

2.24.2014. Title VI updated
3.14.2014. Title V! updated

Rates
$8.00
$ 13.89

$21.80

$16.79

$12.13

$11.94

Fringes
0.00
0.00

0.00

0.00

0.00

0.28
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IRONWORKER, ORNAMENTAL
IRONWORKER, REINFORCING
IRONWORKER, STRUCTURAL
LABORER: Asphalt, Includes

Raker, Shoveler, Spreader and
Distributor

LABORER: Common or General.

LABORER: Flagger
LABORER: Grade Checker

LABORER: Mason Tender -
Cement/Concrete

LABORER: Pipelayer
LABORER: Laborer-Cones/
Barricades/Barrels -
Setter/Mover/Sweeper.

OPERATOR:
Backhoe/Excavator/Trackhoe

OPERATOR: Bobcat/Skid
Steer/Skid Loader.

OPERATOR: Broom/Sweeper
OPERATOR: Bulldozer

OPERATOR: Concrete Finishing
Machine

OPERATOR: Crane
OPERATOR: Curb Machine
OPERATOR: Drill.
OPERATOR: Forklift

OPERATOR: Gradall.

2.24.2014. Title V! updated
3.14.2014. Title VI updated

$13.48
$16.39

$ 16.42

$ 13.89
$10.87
$11.77

$ 15.00

$12.93

$ 13.95

$13.19

$ 14.81

$12.88
$ 13.69

$16.79

$15.44
$21.69
$19.67
$14.78
$12.58

$14.71

0.00

0.00

0.00

0.00
0.00
0.00

0.00

0.00

0.00

2.11

0.00

0.00
0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00
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OPERATOR:
OPERATOR:
OPERATOR:
OPERATOR:
OPERATOR:

OPERATOR:

Gradetr/Blade.
Loader
Mechanic
Milling Machine.
Oiler

Paver (Asphalt,

Aggregate, and Concrete)

OPERATOR:

OPERATOR:

Piledriver

Post Driver

(Guardrail/Fences).

OPERATOR:
OPERATOR:
OPERATOR:
OPERATOR:

OPERATOR:

Roller
Scraper
Screed.
Tractor

Trencher.

PAINTER: Spray.

TRUCK DRIVER:
TRUCK DRIVER:
TRUCK DRIVER:
TRUCK DRIVER:

TRUCK DRIVER:

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Dump Truck
Flatbed Truck.
Lowboy Truck
Slurry Truck

Water Truck

Rates

$ 18.04
$ 14.51
$19.49
$16.09

$17.31

$18.32

$17.23

$19.35
$13.79
$11.74
$16.74
$12.89
$ 16.07
$16.38
$ 14.22
$14.13
$18.29
$11.96

$14.88

Fringes
0.00
0.00
0.00
0.00

0.00

0.00

0.00

0.00
0.00
0.00
0.00
0.00
0.66
0.00
0.00
0.00
0.00
0.00

0.00

2.24.2014. Title VI updated
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Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5

(@) (1) (i)

The body of each wage determination lists the classification and wage rates that have been
found to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers” that indicate
whether the particular rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the
union classification and rate have found to be prevailing for that classification. Example:
LUMOG198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union number or district council number
where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. The date, 07/01/2011, following
these characters is the effective date of the most current negotiated rate/collective bargaining
agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived from survey data by computing
average rates and are not union rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the
rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the wage determination. A 1993 or
later date, 5/13/2010, indicates the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

2.24.2014. Title VI updated
3.14.2014. Title VI updated
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WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should
be with the Wage and Hour Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the
response from this initial contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.24.2014. Title VI updated
3.14.2014. Title VI updated
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The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

2.24.2014. Title VI updated
3.14.2014. Title VI updated
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21. Progress Payments/Estimates
Partial Payments
General: The Engineer will make partial payments on monthly estimates based on the amount
of work that the Contractor completes during the month (including deliver of certain materials, as
specified herein below). The Engineer will make approximate monthly payments, and the
County will correct all partial estimates and payments in the subsequent estimates and in the
final estimate and payment.

The County will base the amount of such payments on the total value of the work that the
Contractor has performed to the date of the estimate, based on the quantities completed and
the Contract prices, less payments previously made and less any retainage withheld.

Retainage- reference Invitation for Bid section C.06.

Contract amount is defined as the original Contract amount adjusted by approved supplemental
agreements. Contract time is defined as the original Contract time adjusted by approved
Contract time extensions.

Retainage will be determined for each job on multiple job Contracts. The County will not accept
Securities, Certificates of Deposit or letters of credit as a replacement for retainage. Amounts
withheld will not be released until payment of the final estimate.

Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16 of the
Florida Statutes, and the rules of the County, the County may disqualify the Contractor from
bidding on future County contracts if the Contractor's payment record in connection with
contract work becomes unsatisfactory. The County may also disqualify the surety from issuing
bonds for future County contracts if they similarly fail to perform under the terms of their bond.

Withholding Payment for Defective Work: If the County discovers any defective work or
material prior to the final acceptance, or if the County has a reasonable doubt as to the integrity
of any part of the completed work prior to final acceptance, then the County will not allow
payment for such defective or questioned work until the Contractor has remedied the defect and
removed any causes of doubt.

Withholding Payment for Failure to Comply: The County will withhold progress payments
from the Contractor if he fails to comply with any or all of the following within 60 days after
beginning work;
(a) Comply with and submit required paperwork relating to prevailing wage rate
provisions, Equal Employment Opportunity, On-The-Job Training and Affirmative
Action;
(b) Comply with the requirement to all necessary information, including actual payments
to DBEs, all other subcontractors and major suppliers, through the Internet based
Equal Opportunity Report System;
(c) Comply with or make a good faith effort to ensure employment opportunity for
minorities and females in accordance with the required contract provisions for
Federal Aid Construction Contracts, and
(d) Comply with or make a good faith effort to meet On-The-Job Training goals.

The County will withhold progress payments until the Contract has satisfied the above
conditions.

2.24.2014. Title V| updated
3.14.2014. Title VI updated
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Release of Retainage After Acceptance: When the Contractor has furnished the County with
all submittals required by the Contract, such as invoices, EEO reports, materials certifications,
certification of materials procured, etc., (excluding Contractor's letter of acceptance of final
amount due) and the Engineer has determined that the measurement and computation of pay
quantities is correct, the County may reduce the retainage to $1,000 plus any amount that the
County elects to deduct for defective work.

The County will not allow a semifinal estimate under the provisions of the above paragraphs
unless the time elapsing between (1) acceptance of the project and receipt of all test reports,
invoices, etc., and (2) submission of the final estimate to the Contractor for acceptance,
exceeds or is expected to exceed ten days.

The County may deduct from payment estimates any sums that the Contractor owes to the
County on any account. Where more than one project or job (separate job number) is included
in the Contract, the County will distribute the reduced retainage as provided in the first
paragraph of this Subarticle to each separate project or job in the ratio that the Contract value of
the work for the particular job bears to the total Contract amount.

Partial Payments for Delivery of Certain Materials:

General: The County will allow partial payments for new materials that will be permanently
incorporated into the project and are stockpiled in approved locations in the project vicinity.
Stockpile materiais so that they will not be damaged by the elements and in a manner that
identifies the project on which they are to be used.

The following conditions apply to all payments for stockpiled materials:

(1) There must be reasonable assurance that the stockpiled material will be
incorporated into the specific project on which partial payment is made.

(2) The stockpiled material must be approved as meeting applicable
specifications.

(3) The total quantity for which partial payment is made shall not exceed the
estimated total quantity required to complete the project.

(4) The Contractor shall furnish the Engineer with copies of certified invoices to
document the value of the materials received. The amount of the partial
payment will be determined from invoices for the material up to the unit price
in the Contract.

(5) Delivery charges for materials delivered to the jobsite will be included in
partial payments if properly documented.

(6) Partial payments will not be made for materials which were stockpiled prior to
award of the Contract for a project.

Partial Payment Amounts: The following partial payment restrictions apply:

(1) Partial payments less than $5,000 for any one month will not be processed.

(2) Partial payments for structural steel and precast pre-stressed items will not exceed
85% of the bid price for the item. Partial payments for all other items will not exceed
75% of the bid prices of the item in which the material is to be used.

(3) Partial payment will not be made for aggregate and base course material received
after paving or base construction operations begin except when a construction
sequence designated by the County requires suspension of paving and base
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construction after the initial paving operations, partial payments will be reinstated
until the paving and base construction resumes.

Off Site Storage: If the conditions of the General section above are satisfied, partial payments
will be allowed for materials stockpiled in approved in-state locations. Additionally, partial
payments for materials stockpiled in approved out-of-state locations will be allowed if the
conditions above and the following conditions are met:

(1) Furnish the County a Materials Bond stating the supplier guarantees to furnish the material
described in the Contract to the Contractor and County. Under this bond, the Obligor shall
be the material supplier and the Obligees shall be the Contractor and the County. The bond
shall be in the full dollar amount of the bid price for the materials described in the contract.

(2) The following clauses must be added to the constructions contract between the Contractor
and the supplier of the stockpiled materials:

“Notwithstanding anything to the contrary, <supplier> will be liable to the Contractor and the
County should <supplier> default in the performance of this agreement.”

“Notwithstanding anything to the contrary, this agreement, and the performance bond issued
pursuant to this agreement, does not alter, modify, or otherwise change the contractor’s
obligation to furnish the materials described in this agreement to the County.”

(3) The agreement between the Contractor and the supplier of the stockpiled materials must
include provisions that the supplier will store the materials and that such materials are the
property of the Contract. :

Certification of Payment to Subcontractors: The term “subcontractor,” as used herein,
includes persons or firms furnishing materials or equipment incorporated into the work or
stockpiled for which the County has made partial payment and firms working under equipment-
rental agreements. The Contractor is required to pay all subcontractors for satisfactory
performance of their Contracts before the County will make a further progress (partial) payment.
The Contractor shall also return all retainage withheld to the subcontractors within 30 days after
the subcontractor's work is satisfactorily complete, as determined by the County. Prior to
receipt of any progress (partial) payment, the prime contractor shall certify that all
Subcontractors having an interest in the Contract were paid for satisfactory performance of their
Contracts and that the retainage is returned to subcontractors within 30 days after satisfactory
completion of the subcontractor's work. Provide this certification in the form designated by the
County.

Within 30 days of the Contractor’s receipt of the final progress payment or any other payments
thereafter, except the final payment, the Contractor shall pay all subcontractors and suppliers
having an interest in the Contract for all work completed and materials furnished. The County
will honor an exception to the above when the written notification of any such good cause to
both the County and the affected subcontractors or suppliers within said 30 day period.

Acceptance and Final Payment Documents: Whenever the Contractor has completely
performed the work provided for under the Contract and the Engineer has performed a final
inspection and made final acceptance the Engineer will prepare a final estimate showing the
value of the work as soon as the Engineer makes the necessary measurements and
computations. The Engineer will correct all prior estimates and payments in the final estimate
and payment. The County will pay the estimate, less any sums that the County may have
deducted or retained under the provisions of the Contract, as soon as practicable after final
acceptance of the work, along with all executed supplemental agreements received after final
acceptance.
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23.

24,

25.

26.

Prohibition Against Convict Produced Materials

Source of Supply — Convict Labor (Federal-Aid Contracts Only): Do not use materials that
were produced after July 1, 1991, by convict labor for Federal-aid highway construction projects
unless the prison facility has been producing convict-made materials for Federal-aid highway
construction projects before July 1, 1987.

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid
highway construction projects free from the restrictions placed on the use of these materials by
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use
in Federal-aid highway construction projects to:

1. materials produced by convicts on parole, supervised release, or probation from a

prison or,

2.  materials produced in a qualified prison facility.

The amount of such materials produced for Federal-aid highway construction during any
12-month period shall not exceed the amount produced in such facility for use in such
construction during the 12-month period ending July 1, 1987.

Public Agencies in Competition With the Private Sector
The COUNTY does not allow other Public Agencies to compete with or bid on construction
projects against the private sector.

Publicly-Owned Equipment
The COUNTY does not allow Contractors the use of publicly owned equipment.

Salvage Credits
The COUNTY does not allow the Contractor to get credits for salvageable materials.

Standardized Changes Conditions Contract Clauses

Differing site conditions. (i) During the progress of the work, if subsurface or latent physical
conditions are encountered at the site differing materially from those indicated in the contract or if
unknown physical conditions of an unusual nature, differing materially from those ordinarily
encountered and generally recognized as inherent in the work provided for in the contract, are
encountered at the site, the party discovering such conditions shall promptly notify the other party
in writing of the specific differing conditions before the site is disturbed and before the affected
work is performed.

(i) Upon written notification, the engineer will investigate the conditions, and if it is determined
that the conditions materially differ and cause an increase or decrease in the cost or time
required for the performance of any work under the contract, an adjustment, excluding
anticipated profits, will be made and the contract modified in writing accordingly. The engineer
will notify the contractor of the determination whether or not an adjustment of the contract is
warranted.

(iii) No contract adjustment which results in a benefit to the contractor will be allowed unless
the contractor has provided the required written notice.

(iv) No contract adjustment will be allowed under this clause for any effects caused on
unchanged work.

Suspensions of work ordered by the engineer. (i) If the performance of all or any
portion of the work is suspended or delayed by the engineer in writing for an unreasonable period
of time (not originally anticipated, customary, or inherent to the construction industry) and the
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27.

28.

contractor believes that additional compensation and/or contract time is due as a result of such
suspension or delay, the Contractor shall submit to the engineer in writing a request for
adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set
forth the reasons and support for such adjustment.

(i) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that
the cost and/or time required for the performance of the Contract has increased as a result of
such suspension and the suspension was caused by conditions beyond the control of and not
the fault of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract in
writing accordingly. The contractor will be notified of the engineer's determination whether or not
an adjustment of the contract is warranted.

(iii) No contract adjustment will be allowed unless the contractor has submitted the request for
adjustment within the time prescribed.

(iv) No contract adjustment will be allowed under this clause to the extent that performance
would have been suspended or delayed by any other cause, or for which an adjustment is
provided or excluded under any other term or condition of this Contract.

Significant changes in the character of work. (i) The engineer reserves the right to
make, in writing, at any time during the work, such changes in quantities and such alterations in
the work as are necessary to satisfactorily complete the project. Such changes in quantities and
alterations shall not invalidate the contract nor release the surety, and the contractor agrees to
perform the work as altered.

(iiy If the alterations or changes in quantities significantly change the character of the work
under the Contract, whether such alterations or changes are in themselves significant changes to
the character of the work or by affecting other work cause such other work to become
significantly different in character, an adjustment, excluding anticipated profit, will be made to the
contract. The basis for the adjustment shall be agreed upon prior to the performance of the work.
If a basis cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the engineer may determine to be fair and equitable.

(iii) If the alterations or changes in quantities do not significantly change the character of the
work to be performed under the contract, the altered work will be paid for as provided elsewhere
in the Contract.

(iv) The term ' significant change" shall be construed to apply only to the following
circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that

involved or included in the original proposed construction; or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of

125 percent or decreased below 75 percent of the original contract quantity. Any

allowance for an increase in quantity shall apply only to that portion in excess of 125
percent of original contract item quantity, or in case of a decrease below 75 percent, to the
actual amount of work performed.

State Produced Materials (Florida or other)
County certifies that preference is not given to contractors who purchases materials from and
specifically designated state.

State/Local Owned/Furnished/Designated Materials

All materials required for this project shall be furnished by the contractor. Projects located on the
National Highway System shall require FHWA approval for direct purchase of materials by the
County.
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30.

31.

Subcontracting
Do not sell, transfer, assign or otherwise dispose of the Contract or Contracts or any portion

thereof, or of the right, title, or interest therein, without written consent of the County. If the
Contractor chooses to sublet any portion of the Contract, the Contractor must provide a written
request to sublet work on the Certification of Sublet Work form developed by the County for this
purpose. With the Engineer’s acceptance of the request, the contractor may sublet a portion of
the work, but shall perform with his own organization work amounting to not less than 30% of
the total Contract amount. The Certification of Sublet Work request will be deemed acceptable
by the County, for purposes of the County’s consent, unless the engineer notifies the Contractor
within 5 business days of receipt of the Certification of Sublet Work that the County is not
consenting to the requested subletting.

include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this
requirement the County will not consider off-site commercial production of materials and
manufactured component products that the Contractor purchases, or their transportation to the
project, as subcontracted work.

If the contractor sublets a part of a Contract item, the County will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. Upon request, furnish the County with a copy of the subcontract.
The subletting of work does not relieve the County or the surety of their respective liabilities
under the Contract.

The County recognizes a subcontractor only in the capacity of an employee or agent of the
Contractor and Engineer may require the Contractor to remove the subcontractor as in the case
of an employee.

Termination of Contract
Reference Invitation for Bid Article 10 _Suspension/Termination of Work.

Time Extensions

Contract time may only be changed by a change order or a written amendment. Any claim for
an extension or shortening of the contract time shall be based on written notice delivered by the
party making the claim to the other party. Notice of the extent of the claim with supporting data
shall be delivered within fifteen (15) days from detection or beginning of such occurrence and
shall be accompanied by the claimant's written statement that the adjustment claimed is the
entire adjustment to which the claimant has reason to believe it is entitled as a result of the
occurrence of said event.

The contract time will be extended in an amount equal to time lost due to delays beyond the
control of Contractor. Such delays shall include, but not be limited to, acts or neglect by County
or others performing additional work; or to fires, floods, epidemics, abnormal weather conditions
or acts of God.

All time limits stated in the contract documents are of the essence. The provision of this Article
shall not exclude recovery for damages (including, but not limited to fees and charges of
engineers, architects, attorneys and other professionals and court and arbitration costs) for
delay by either party.
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All time limits stated in the Contract documents are of the essence.

32. E- VERIFY
Vendor/Contractor:

1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Vendor / Contractor during the
term of the contract; and

2. Shall expressly require any subcontractors performing work or providing services
pursuant to the state contract to likewise utilize the U.S. Department of Homeland
Security’s E-Verify system to verify the employment eligibility of all new employees hired
by the subcontractor during the contract term.

33. Title VI — Requirements

The Sub-recipient or Contractor, in accordance with Title VI of the Civil Rights Act of 1964, 78
Stat. 252, 42 U.S.C. 200d to 200d-7 and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-
assisted programs of the Department of Transportation issued pursuant to such Act, County
hereby notifies all bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR Part
26 will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, religion, national origin, marital status, sex,
age, disability in consideration for an award.

During the performance of this contract for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) — agrees as follows:

1. Compliance with Regulations: The contractor shall comply with the Regulations relative to

nondiscrimination in federally-assisted programs of the U.S. Department of Transportation

(hereinafter “USDOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (herein referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the
Contract, shall not discriminate on the basis of race, color, national origin or sex in the selection
and retention of subcontractors, including, procurement of materials and leases of equipment.
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by
Section 21.5 of the Regulations, including employment practices when the Contract covers a
program as set forth in Appendix B of the Regulations.

3. Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
in all solicitations either by competitive bidding or negotiation made by the Contractor for work to
be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the basis of
race, color, national origin or sex.

4. Information and Reports: The Contractor will provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
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records, accounts, other sources of information and its facilities as may be determined by the
County, and Florida Department of Transportation/Federal Highway Administration, to be
pertinent to ascertain compliance with such Regulations, orders and instructions. Where any
information required of a Contractor is in exclusive possession of another who fails or refuses to
furnish this information the Contractor shall so certify to the County or Florida Department of
Transportation/Federal Highway Administration as appropriate, and shall set forth efforts it has
made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the County shall impose such Contract sanctions
as it or the Florida Department of Transportation / Federal Highway Administration may
determine to be appropriate, including, but are not limited to:

a. Withholding of payments to the Contractor under the contract until the Contractor
complies, and/or
b. Cancellation, termination or suspension of the Contract, in whole or in part.

6. Incorporation of Provisions: The Contractor should include the provisions 1 through 6 in
every subcontract, including procurements of materials and leases of equipment, unless exempt
by the Regulations, or directives issued pursuant thereto. The County or the Florida
Department of Transportation / Federal Highway Administration may direct as a means of
enforcing such provisions including sanctions for non-compliance, provided, however, that, in
the event a contractor becomes involved in, or is threatened with, litigation with a subcontractor
or supplier as a result of such direction, the contractor may ask the County and Florida
Department of Transportation / Federal Highway Administration to enter into such litigation to
protect the interests of the County, Florida Department of Transportation / Federal Highway
Administration and in addition, the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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36.

THE CONTRACTOR CERTIFIES THE FOLLOWING STATEMENTS:

Non-Collusion Provision

The undersigned hereby certifies, to the best of his or her knowledge and belief, that on behalf
of the person, firm, association, or corporation submitting the bid certifying that such person,
firm, association, or corporation has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action, in restraint of free competitive
bidding in connection with the submitted bid. Failure to submit the executed statement as part of
the bidding documents will make the bid nonresponsive and not eligible for award consideration.

Lobbying Certification

“The undersigned hereby certifies, to the best of his or her knowledge and belief, that:

(a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence either directly or indirectly
an officer or employee of any state or federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal Contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(b) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, an officer or employee of Congress, or an employee of a member of
Congress in connection with this Federal contract, grant loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-L “Disclosure Form to Report Lobbying”,
in accordance with its instructions.

(c) The undersigned shall require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts
under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and
disclose accordingly. This certification is a material representation of fact upon which reliance
was placed when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title 31, us
Code. Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each failure.”

Suspension and Debarment

“The Bidder certifies that, neither the firm nor any person associated therewith in the capacity of
County, partner, director, officer, principal, investigator, project director, manager, auditor,
and/or position involving the administration of federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal
department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil
judgment rendered against it for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a federal, state, or local government transaction or
public contract; violation of federal or state antitrust statutes; or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;
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(c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of
this certification; and

(d) has within a three-year period preceding this certification had one or more federal, state, or
local government public transactions terminated for cause or default.

The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this project by any federal agency unless authorized by the
Florida Department of Transportation.”

The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this project by any federal agency unless authorized by the
Florida Department of Transportation.”

THE CONTRACTOR CERTIFIES THE ABOVE STATEMENTS:

Signature

Printed Name

Firm Name
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007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC -
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM.

(REV 10-23-12) (FA 11-15-12) (7-13)
ARTICLES 7-24 (Pages 71 - 73) is deleted and the following substituted.

7-24 Disadvantaged Business Enterprise Program.

7-24.1 Disadvantaged Business Enterprise Affirmative Action Plan: Prior to award of
the Contract, have an approved Disadvantaged Business Enterprise (DBE) Affirmative Action
Program Plan filed with the Equal Opportunity Office. Update and resubmit the plan every three
years. No Contract will be awarded until the Department approves the Plan. The DBE
Affirmative Action Program Plan is incorporated into and made a part of the Contract.

7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the
prime contractor signs with a subcontractor) must include the following assurance: “The
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this
Contract, which may result in the termination of this Contract or such other remedy as the
recipient deems appropriate.”

7-24.3 Plan Requirements: Include the following in the DBE Affirmative Action
Program Plan:

(a) A policy statement, signed by an authorized representative (president, chief
executive officer, or chairman of the contractor), expressing a commitment to use DBEs in all
aspects of contracting to the maximum extent feasible, outlining the various levels of
responsibility, and stating the objectives of the program. Circulate the policy statement
throughout the Contractor’s organization.

(b) The designation of a Liaison Officer within the Contractor’s organization, as
well as support staff, necessary and proper to administer the program, and a description of the
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer
and statf are responsible for developing, managing, and implementing the program on a day-to-
day basis for carrying out technical assistance activities for DBEs and for disseminating
information on available business opportunities so that DBEs are provided an equitable
opportunity to participate in Contracts let by the Department.

(¢) Utilization of techniques to facilitate DBE participation in contracting
activities which include, but are not limited to:

1. Soliciting price quotations and arranging a time for the review of plans,
quantities, specifications, and delivery schedules, and for the preparation and presentation of
quotations.

2. Providing assistance to DBEs in overcoming barriers such as the
inability to obtain bonding, financing, or technical assistance.

3. Carrying out information and communication programs or workshops
on contracting procedures and specific contracting opportunities in a timely manner, with such
programs being bilingual where appropriate.
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4. Encouraging eligible DBEs to apply for certification with the
Department.

5. Contacting Minority Contractor Associations and city and county
agencies with programs for disadvantaged individuals for assistance in recruiting and
encouraging eligible DBE contractors to apply for certification with the Department.

7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity
Compliance System:

1. Anticipated DBE Participation Statement - within 3 business days after the Pre-
Construction Conference.

2. Report monthly, through the Equal Opportunity Compliance System on the
Department’s Website, actual payments (including retainage) made to DBEs for work performed
with their own workforce and equipment in the area in which they are certified. Report payments
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE
construction material and major suppliers.

The Equal Opportunity Office will provide instructions on accessing this system.
Develop a record keeping system to monitor DBE affirmative action efforts which include the
following:

(a) the procedures adopted to comply with these Specifications;

(b) the number of subordinated Contracts on Department projects awarded
to DBEs;

(¢) the dollar value of the Contracts awarded to DBEs;

(d) the percentage of the dollar value of all subordinated Contracts
awarded to DBEs as a percentage of the total Contract amount;

() a description of the general categories of Contracts awarded to DBEs;
and

(f) the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the Department for review.

Maintain all such records for a period of five years following acceptance of final
payment and have them available for inspection by the Department and the Federal Highway
Administration.

7-24.5 Counting DBE Participation and Commercially Useful Functions:
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE.
DBE credit can only be awarded for work actually performed by DBEs themselves for the types
of work for which they are certified. On the Anticipated DBE Participation Statement only
include the dollars that a DBE is expected to earn for work they perform with their own
workforce and equipment. Submit a revised Anticipated DBE Participation Statement to reflect
changes to the initial Anticipated DBE Participation Statement within 14 business days from the
date of the change.

When a DBE participates in a contract, the value of the work is determined in
accordance with 49 CFR Part 26.55, for example:

(a) The Department will count only the value of the work performed by
the DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s
own forces (including the cost of supplies, equipment and materials obtained by the DBE for the
contract work) will be counted as DBE credit.

(b)The Department will count the entire amount of fees or commissions
charged by the DBE firm for providing a bona fide service, such as professional, technical,
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consultant, or managerial services or for providing bonds or insurance specifically required for
the performance of a Department-assisted contract, toward DBE goals, provided that the
Department determines the fees to be reasonable and not excessive as compared with fees
customarily followed for similar services.

(c) When the DBE subcontracts part of the work of its contract to another
firm, the Department will count the value of the subcontracted work only if the DBE’s
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count
toward DBE goals.

(d) When a DBE performs as a participant in a joint venture, the
Department will count the portion of the dollar value of the contract equal to the distinct, clearly
defined portion of the work the DBE performs with its own forces toward DBE goals.

(¢) The Contractors shall ensure that only expenditures to DBEs that
perform a commercially useful function in the work of a contract may be counted toward the
voluntary DBE goal.

(f) A DBE performs a commercially useful function when it is responsible
for execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially useful
function, the DBE must also be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and
installing (where applicable) and paying for the material itself.

(g) To determine whether a DBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the DBE credit claimed for its performance of the work, and other
relevant factors.

(h) A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project through which funds
are passed in order to obtain the appearance of DBE participation.

(i) If a DBE does not perform or exercise responsibility for at least 30% of
the total cost of its contract with its own workforce, or if the DBE subcontracts a greater portion
of the work of a contract than would be expected on the basis of normal industry practice for the
type of work involved, the DBE has not performed a commercially useful function.

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE
subcontractors.
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BID FORM
(Submit in Triplicate) Section 00300

Bid IIA“

IFB #14-1226-0OV

Guif Drive at Marina Drive Intersection Improvements, Manatee County, FL
LAP Agreement #431020-1-58-01 / Project No.: 6084660

IFB #14-1226-OV (Addendum #2)

BID Based on Completion Time of 180 Calendar Days

101-1 MOBILIZATION LS $
102-1 MAINTENANCE OF TRAFFIC | LS $
102-14 TRAFFIC CONTROL OFFICER . 24 $
| i
i il Il i
102-60 WORK ZONE SIGN ' 1440 @ ED $
| i '
'ARROW BOARD/ADVANCE :
102-76 WARNING ARROW PANEL 8 ED $
| TEMPORARY SIGNALIZATION '
: & MAINTENANCE
102-104 INTERSECTION 180 ED $
TEMPORARY TRAFFIC ‘
DETECTION & MAINTENANCE ||
102-107-1 INTERSECTION 180 ED $
519-78 BOLLARDS 2 EA_$ $
520-2-4 'CONCRETE CURB (TYPE D) 35 LF $
CONCRETE SIDEWALK (4" i
522-1 THICK) 11 sy s
: LANDSCAPE COMPLETE - i
580-1-2 'LARGE PLANTS 1 LS $
l CONDUIT (F & I) (OPEN
630-2-11 TRENCH) 30 LF $
CONDUIT (F & I) DIRECTIONAL
630-2-12 BORE) 120 LF $
SIGNAL CABLE (F & I) (NEW
632-7-1 OR RECONSTRUCTED INT) 1 Pl $
PULL & SPLICE BOX (F &1) 17"
635-2-11 X 30" COVER SIZE 6 EA $
Bidder:
Guif Dr at Marina Dr
_ N . 00300-2
Authorized Inter. Improv Based on 180 Cal. Day Completion
Signature: Addendum #2




BID FORM

(Submit in Triplicate) Section 00300
Gulf Drive at Marina Drive Intersection Improvements, Manatee County, FL
LAP Agreement #431020-1-58-01 / Project No.: 6084660

IFB #14-1226-0V (Addendum #2)

BID Based on Completion Time of 180 Calendar Days

Bid IIA!I

IFB #14-1226-0V

ITEM FDOT H BID PRICE TOTAL BID
# ITEM DESCRIPTION Qry um PER UNIT PRICE
639-1-112 POWER SERVICE (UG)
(Addendum (METERBASE PURCH BY
*16 1#2) CONTRACTOR) 1 AS
ELECTRICAL SERVICE WIRE
17 |639-2-1 (F&1 60 LF
STRAIN POLES GUYING
18 |641-1 (CONCRETE) 1 EA
CONCRETE POLE (F & 1) (TYPE
19 1641-2-12 P-11, SERVICE POLE, 36") 1 EA
MAST ARM (F & I) (150 MPH)
20 1649-31-104 (70.5 FOOT ARM) 1 EA
TRAFFIC SIGNAL 12" (F & 1)
21 1650-1-311 (ALUM) (3 SECT., 1-WAY) LED 6 AS
VEHICLE DETECTION SYSTEM
(F & 1) (VIDEO) (CABINET
22 660-4-11 EQUIPMENT) 1 EA
VEHICLE DETECTION SYSTEM
(F &) (VIDEQ) (ABOVE
23 1660-4-12 GROUND EQUIPMENT) 3 EA
DET CABINET (INST) (TYPE V)
24 |668-35 (54" x 38" x 24") 1 EA
TRAFFIC CONTROLLER
25 1670-5-410 ASSEMBLY (MODIFY) (NEMA) 1 AS
TRAFFIC SIGNAL HEAD
26 |690-10 ASSEMBLY (REMOVE) 6 EA
POLE REMOVAL (SHALLOW
27 |690-32-1 (DIRECT BURIAL) 2 EA
POLE REMOVAL (DEEP)
DIRECT BURIAL) (BID
28 1690-34-1 ALTERNATE) 2 EA
690-60
(Addendum VEHICLE DETECTOR
*29 [#2) ASSEMBLY (REMOVAL) 5 EA
SPAN WIRE ASSEMBLY
30 }690-80 (REMOVAL) 1 EA
Bidder:
Gulif Dr at Marina Dr
- Inter. | . 00300-3
Apthonzed mprov Based on 180 Cal. Day Completion
Signature: Addendum #2




BID FORM iFB #14-'1226-OV
(Submit in Triplicate) Section 00300 Bid "A"
Gulf Drive at Marina Drive Intersection Improvements, Manatee County, FL
LAP Agreement #431020-1-58-01 / Project No.: 6084660

IFB #14-1226-OV (Addendum #2)
BID Based on Completion Time of 180 Calendar Days

Bidders Note: Contractor shall be responsible for the preparation and submittal of all Shop
Drawings in accordance with FDOT Standard Specifications for Road and Bridge Construction 5-
1.4.2, Work Items Requiring Shop Drawings.

Bidder:

Gulif Dr at Marina Dr

i Inter. Improv. 00300-4
Authorized P Based on 180 Cal. Day Completion

Signature: Addendum #2




BID FORM - SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

IFB #14-1226-0V

Bid |IAII

Gulf Drive at Marina Drive Intersection Improvements, Manatee County, FL
LAP Agreement #431020-1-58-01 / Project No.: 6084660

IFB #14-1226-0V (Addendum #2)
BID Based on Completion Time of 1

Calendar Da s

1 1011 MOBILIZATION
2 102-1 MAINTENANCE OF TRAFFIC
3 102-14 TRAFFIC CONTROL OFFICER
4 102-60 WORK ZONE SIGN
ARROW BOARD/ADVANCE
5 102-76 WARNING ARROW PANEL
FEMPORARY SIGNALIZATION
& MAINTENANCE
6 102-104 INTERSECTION
TEMPORARY TRAFFIC
DETECTION & MAINTENANCE
7 102-107-1 INTERSECTION
8 519-78 BOLLARDS
9 520-2-4 CONCRETE CURB (TYPE D)
CONCRETE SIDEWALK (4"
10 522-1 THICK)
LANDSCAPE COMPLETE -
11 580-1-2 LARGE PLANTS
CONDUIT (F & I) (OPEN
12 630-2-11 TRENCH)
CONDUIT (F & )
13 630-2-12 DIRECTIONAL BORE)
SIGNAL CABLE (F & I) (NEW
14 632-7-1 OR RECONSTRUCTED INT)
PULL & SPLICE BOX (F & 1)
15 635-2-11 17" X 30" COVER SIZE
639-1-112 POWER SERVICE (UG)
(Addendum (METERBASE PURCH BY
*16 #2) CONTRACTOR)
ELECTRICAL SERVICE WIRE
17 639-2-1 (F&1)
STRAIN POLES GUYING
18 641-1 (CONCRETE)
CONCRETE POLE (F & 1)
(TYPE P-11, SERVICE POLE,
19 641-2-12 36")
Bidder:
Subcontractor 00300-5
Autharized Gulf Dr at Marina Dr Based on 180 Cal.Day Completion
Signature: Inter. Improv. Addendum #2




BID FORM - SUBCONTRACTOR PERCENTAGE
(Submit in Triplicate) Section 00300

IFB #14-1226-OV

Bid llAll

Gulf Drive at Marina Drive Intersection Improvements, Manatee County, FL
LAP Agreement #431020-1-58-01 / Project No.: 6084660
IFB #14-1226-OV (Addendum #2)

BID Based on Completion Time of 180 Calendar Da s

MAST ARM (F & 1) (150 MPH)

649-31-104 (705 FOOT ARM)
TRAFFIC SIGNAL 12" (F & )
650-1-311 (ALUM) (3 SECT., 1-WAY) LED
VEHICLE DETECTION
SYSTEM (F & I) (VIDEO)
660-4-11 (CABINET EQUIPMENT)
VEHICLE DETECTION
SYSTEM (F & I) (VIDEO)
(ABOVE GROUND
660-4-12 EQUIPMENT)
DET CABINET (INST) (TYPE V)
668-35 154" x 38" x 24")
TRAFFIC CONTROLLER
670-5-410  ASSEMBLY (MODIFY) (NEMA)
TRAFFIC SIGNAL HEAD
690-10 ASSEMBLY (REMOVE)
POLE REMOVAL (SHALLOW
690-32-1 (DIRECT BURIAL)
POLE REMOVAL (DEEP)
DIRECT BURIAL) (BID
690-34-1 ALTERNATE)
690-60
(Addendum  VEHICLE DETECTOR
#2) ASSEMBLY (REMOVAL)
SPAN WIRE ASSEMBLY
690-80 (REMOVAL)
CONDUIT & CABLING WITHIN
690-90 INTERSECTION (REMOVE)
SIGNAL EQUIPMENT
690-100 (MISCELLANEOUS (REMOVE)
INTERNALLY ILLUMINATED
700-5-22 SIGN (F & 1) (12 - 18 SF)
SIGN EXISTING REMOVE
700-46-15 (SPAN WIRE)

This is a duplication of the bid items where the Bidder shall state the percentage of work (of each item listed) and
a description of the work which shall be performed by a subcontractor.

Bidder:

Authorized
Signature:

Subcontractor
Guif Dr at Marina Dr
Inter. Improv.

00300-6
Based on 180 Cal.Day Completion
Addendum #2
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SPECIAL PROVISIONS
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PRIORITY oottt ettt sttt sttt et e s b e et esbe e e st e aaeenaeenbeannes 4
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DAILY CLEAN-UP REQUIREMENTS .....ooiiiincete et 18
RECORD DRAWINGS AND PROJECT CERTIFICATION.......ccccoiiiiiiiiiiiiiiineeeeene 20
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GENERAL

This Section amends, enhances or otherwise revises the Contract Documents and Technical
Specifications.

CONTRACT PLANS

The Contract Plans will include the following plan sets:

e Gulf Drive at Marina Drive Intersection Improvements

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division II and III of the Florida
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction
(2013 Edition), and all Supplemental Specifications thereto, hereinafter referred to as the
Standard Specifications, for roadway construction, except as amended under this Contract, or as
noted on the construction plans meeting the Manatee County Highway, Traffic & Stormwater
Standards (dated 2007).

These specifications cover the usual construction requirements for work specified by the County
Public Works Department; however, in the event it is determined that the specific work to be
done is of such a nature that the method of construction, type and/or kind of material is not
defined by the Standard Specifications, such work shall be performed in accordance with the
Special Provisions.

The apparent silence of the Specifications as to any detail of the apparent omission from them of
a detailed description concerning any work to be done and materials to be furnished shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used. Interpretation of these specifications shall be
made upon that basis.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications, special
provisions and the corresponding terms of the “Standard Specifications”, these special provisions
followed by these technical specifications shall be controlling.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All expenses
borne by the Contractor shall be included in the individual unit prices for the particular pay item,
applicable pay item or as part of the lump sum quantity for Mobilization.

CONSTRUCTION STAKING

All construction staking and survey work shall be completed prior to Clearing and Grubbing
activities and shall be performed by a Registered Land Surveyor, unless otherwise approved.
The right-of-way shall be staked within 20 days of the Notice to Proceed and shall include any

$2Olga Valcich\PublicWorks.Proj. MgmtIFB.FY 2014\FB#14-1226-OV . LAP.GULFDR MARINA IMP\ADD.#1.6.2.2014. TBE final SpecialProv_gulf_marina.doc
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easements (TCE or permanent) and maintained through the duration of construction. Right-of-
way stakes shall be placed at all right-of-way/easement corners and a maximum of 200 feet
between corners, and shall be visible for contractor personnel, utility companies, and County
representatives.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted
formulas shall be derived or approved by the County Representative and/or its agents.
All concrete mix designs shall meet FDOT Concrete Class mix guidelines, except as
follows: when approved, in writing by the County Representative, an Alternate Class I
Concrete mix design formula, for concrete curb and gutter to be placed by automated
curb machines, may show, as a substitution for #57 aggregate, an amount of #89
aggregate not to exceed 33 percent, by weight, of the #57 aggregate.

LABORATORY TESTING

All testing for the Work shall be performed at the Contractor’s expense. The testing laboratory
shall be approved by the County Representative.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling, Testing
and Reporting Guide, latest edition.

Testing shall be in accordance with the applicable portions of Section 6 of the Standard
Specifications and these specifications.

$:\Olga Valcich\PublicWorks. Proj. Mgmt\IFB.FY . 2014\IFB#14-1226-OV . LLAP.GULFDR MARINA.IMP\ADD #1.6.2.2014. TBE final SpecialProv_gulf_marina.doc
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MATERIAL TESTING TABLE

Tese Test TesT
ITem Test , REQUIREMENTS FREQUENCY
[DEN“F'CM'ON, ' VERTICAL HORIZONTAL
uriry Maximum DENSITY AASHTO T-180 N/A PER SoiL
TRENCH OPTIMUM MOISTURE CLASSIFICATION/
BACKFILL PER LABORATORY
FieLp DeNsITY AASHTO T-191 PER PLANS ONE PER200LF
AND
AASHTO T-204
SUBGRADE MaxiMum DENSITY AASHTO T-180 N/A PER SoIL
UNCLEAR OpPTIMUM MOISTURE CLASSIFICATION/
New Curs PER LABORATORY
FiELD DENSITY AASHTO T-191 PER PLANS ONE PER 200 LF
AND
AASHTO T-204
LIMEROCK/ Maxivum DENSITY AASHTO T-180 N/A PER SoIL
SHELL BASE OPTIMUM MOISTURE CLASSIFICATION/
PER LABORATORY
FIELD DENSITY AASHTO T-191 PER PLANS ONE PER 200 LF
AND
AASHTO T-204
SoiL CEMENT Soi CEMENT AASHTO T-134
Base PLACEMENT/
MONITORING AND PER PLANS ONE PER 200 LF
DEeNSITIES
THICKNESS AASHTO T-135
DETERMINATIONS
CONCRETE COMPRESSIVE AASHTO T-23 PER SPECS/MIN.
STRENGTH (THREE AND OF ONE SET/DAY
CYLINDERS/TEST) AASHTO T-22 PER SPECS FOR POURS
BETWEEN
10&50CY
AASHTO T-119 ADDITIONAL SET
SLUmMP, AiR CONTENT AND PER SPECS FOR EACH 50 CY
AASHTO T-152 DalLY Or 1 PER
50 CY Max
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, STABILITY FLORIDAD.O.T. PER Specs DaiLy or 1 PER
BitumeN CONTENT 50 CY Max
RECYCLED GRADATION DENSITIES PER SoiL
CONCRETE THICKNESS CLASSIFICATION/
BASE DETERMINATIONS AASHTOT-180 PER SPECS PER LABORATORY
ONE PER200OLF
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DISCRETIONARY WORK (Contingency)

The discretionary work (Contingency) pay item shall cover the cost for various contingencies and
contract amendments authorized by the Owner. Any amount of extra work and/or alterations to the
proposed work charged to the allowance shall be fully documented and authorized by the Engineer
before the start of the work. No payment shall be made for work completed without written
authorization from the Owner or Engineer.

Method of Measurement and Basis of Payment

Payment for authorized work shall be per 7.3 of the general conditions.

MEASUREMENT AND PAYMENT

a.

I

All work completed under the terms of this contract shall be measured according to United
States Standard Measures.

All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

No payment will be made for construction over a greater area than authorized, nor for
material moved from outside of stakes and data shown on the plans, except when such work
is performed upon instructions of the County Representative.

The Contractor shall accept compensation provided under the terms of this contract as full
payment for furnishing all materials and for performing all work contemplated and embraced
under this contract. Such compensation shall also be for any and all loss or damage arising
out of the nature of the work or from the action of the elements, or from any unforeseen
difficulties or obstructions encountered during the contract period until final acceptance by
the County Representative.

Whenever any change, or combination of changes, on the plans results in an increase or
decrease in the original contract quantities, and the work added or decreased/eliminated is of
the same general character as that called for on the plans, the Contractor shall accept payment
in full at the original contract unit prices for the actual quantity of work performed, with no
allowance for any loss of anticipated profits.

Any quantity item not indicated in the Bid Proposal List but shown on the Plans shall be
included as part of the lump sum quantity for Mobilization.

It is the Contractor's responsibility to perform a detailed quantity take-off from the plans to
determine actual quantities for ordering and delivery purposes. The County Representative
will not be responsible for quantities ordered in excess of those installed and constructed.
The Contractor should be aware that some of the pay items may have contingency quantities.
Payment shall be made only for final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the County Representative.

The Contractor shall submit a Schedule of Values within 30 days of Award of Contract.
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RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as specified
in the proposal. If a specific restoration Pay Item is not listed in the proposal, the cost of such
work shall be included in the applicable Pay Item unless otherwise provided under separate
restoration section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owner of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The County
shall not be responsible for costs associated with delays, disruptions and remobilizations
attributed to utility agency scheduling.

GUARANTEE

All work shall be guaranteed for 3 years after final completion and acceptance of the work unless
otherwise specified. The guarantees are to be construed as being supplemental in nature and in
addition to any and all other remedies available to the County Representative under the laws of
the State of Florida.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of the
work; the general and local conditions, including but not restricted to those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, water stages, tides or similar physical conditions at

the site; the conformation and conditions of the ground; the character of equipment and facilities
needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered, insofar as this
information presented by the drawings and Specifications made a part of this contract.

Any failure by the Contractor to acquaint himself with the available information will not relieve
him from responsibility for estimating properly the difficulty or cost of successfully performing
the work.

The County assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the County. The County also
assumes no responsibility for any understanding or representations made by its officers or agents
during or prior to the execution of this Contract, unless (1) such understanding or interpretations
are made in writing by the County or are expressly stated in the Contract and (2) the Contract
expressly provides that the responsibility therefore is assumed by the County.
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CONTRACTOR’S SUPERVISION

a. Prosecution of Work: The Contractor shall give the work the constant attention necessary to
assure the scheduled progress. He shall cooperate fully with the County Representative and
with other Contractors at work in the vicinity.

b. Contractor’s Superintendent: The Contractor shall at all times have on the work site as his agent, a
competent superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the instructions
from the County Representative or his authorized representatives. The superintendent shall have
full authority to execute the orders or directions of the County Representative and to supply
promptly any materials, tools, equipment, labor and incidentals that may be required. Such
superintendence shall be furnished regardless of the amount of work sublet.

o

The Contractor’s superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours.

d. Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may be
contacted for emergencies and in cases where immediate action must be taken to maintain
traffic or to handle any other problem that may arise. The Contractor’s responsible person
for supervision for emergencies shall speak and understand English. The Contractor shall
submit, by certified mail, phone numbers and names of personnel designated to be contacted
in cases of emergencies along with a description of the project location to the Florida
Highway Patrol and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE
MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all
utilities during the course of the project. The Contractor shall maintain utility service during the
project except for interruptions authorized by the utility owner. If interruptions are required, the
Contractor shall notify the utility owner 48 hours in advance.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall provide
temporary access as directed or as may be required by the Project Manager. All final restoration
must be performed to an equal or better condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be responsible
for keeping the construction site neat and clean, with debris being removed daily as the work
progresses or as otherwise directed by the Project Manager. Good housekeeping at the job site
shall include: Removing all tools and temporary structures, dirt, rubbish, etc.; hauling all excess
dirt, rock, etc., from excavations to a dump provided by the Contractor; and all clean up shall be
accomplished to the satisfaction of the Project Manager. Dust will be controlled daily as may be
required. Immediately after construction completion in an area or part thereof (including
restoration), barricades, construction equipment and surplus and discarded materials shall be

removed by the Contractor.
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In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect the
necessary clean up by others. The Contractor shall be charged for these costs through deductions
in payment due the Contractor. If such action becomes necessary on the part of and in the
opinion of the Project Manager, the County shall not be responsible for the inadvertent removal
from the work site of materials which the Contractor would not normally have disposed of had
he affected the required clean up.

NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims shall be in
writing. Any notice to or demand upon the Contractor shall be sufficiently given if delivered to
the office of the Contractor specified in the bid (or to such other office as the Contractor may,
from time to time, designate to the County Representative in writing), or if deposited in the
United States mail in a sealed, postage prepaid envelope, or delivered, with charges prepaid, sent
via fax transmission, or to any telegraph company for transmission, in each case addressed to
such office.

All notices required to be hand delivered to the County, unless otherwise specified in writing to
the Contractor, shall be delivered to the Project Manager, and any notice to or demand upon the
County shall be sufficiently given as delivered to the office of the Project Manager, or if
deposited in the United States mail in a sealed, postage prepaid envelope, sent via fax
transmission, or delivered with charges prepaid to any telegraph company for transmission, in each
case addressed to said Project Manager or to such other representative of the County or to such
other address as the County may subsequently specify in writing to the Contractor for such
purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of
post or in the case of a fax transmission or telegram at the time of actual receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference shall be
held by the Project Manager to be attended by the Contractor and representatives of the various
utilities and others as required, for the purpose of establishing a schedule of operations which
will coordinate the work to be done under this contract with all related work to be done by others
within the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager at
the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other
items as directed by the Project Manager without additional compensation. The Contractor will
continuously control the work until completed.
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USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private property
owners for his use of their property. Written authorization from the granting property owner
shall be placed on file with the Project Manager prior to utilization of said private properties.
The County assumes no responsibility for damage to private property in such instances. The
Contractor is responsible for protection of private property abutting all work areas on this
project. Adequate equipment storage and material storage shall also be accomplished outside the
County’s right-of-way. Pipe and other materials shall not be strung out along the right-of-way,
but will be delivered in quantities adequate for one day’s installation. The County will
coordinate with the Contractor to identify possible storage sites.

PRE-CONSTRUCTION AND CONSTRUCTION PROGRESS PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record digital photos and
perform video recording, including providing all labor, materials, equipment and incidentals necessary
to obtain photos and/or video recordings of all areas within the project limits or as otherwise specified
in the Contract specifications.

The word “Photo” includes standard photographic methods involving digital photography and
production of hard copies for photos and saving photos as jpg files on diskettes and CD-ROMs.

Qualifications
A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

For the video recording, the audio portion should be done by a person qualified and knowledgeable
in the specifics of the Contract, who shall speak with clarify and diction so as to be easily
understood.

Project Photos for Construction Progress

Provide photos of the entire work area during construction for the purpose of records of completed
work. Photos should be spaced at approximately 100-foot intervals. Three prints of each standard
photograph shall be provided to the County. In addition to the CD_ROM media, one print of each
digital photograph shall be provided to the County.

The Contractor shall pay all costs associated with the required photographs and prints. Any parties
requiring additional photography or prints will pay the photographer directly.

Each print shall have clearly marked on the back the name of the project, the orientation of view, the
date and time of exposure, name and address of photographer and the photographers numbered
identification of exposure.
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All project photographs shall be a single weight, color image. All finishes shall be smooth surface and
glossy, and all prints shall be 8 inches by 10 inches.

All project photos shall be taken from locations to adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consult with the
County Representative at each period of photography for instructions concerning views required.

The Contractor shall deliver photos in conformance with the above requirements to the County
Representative. No construction shall begin until pre-construction photo are completed and submitted
to the County Representative.

Record Photos
The Contractor shall require that photographer maintain digital copies of photos for a period of two
years from date of Substantial Completion of the Project.

Photographer shall agree to furnish additional prints to the County Representative at commercial rates
applicable at the time of purchase. Photographer shall also agree to participate as required in any
litigation requiring the photographer as expert witness.

Video Recording for Pre-Construction

Video recording shall be used in lieu of photos for pre-construction. It shall be of sufficient quality to
fully illustrate details of conditions and construction, including special features

Video recording shall be accomplished along all routes that are scheduled for construction.

The video recording shall, when viewed, depict an image with % of the image being the roadway
fronting of property and % of the image being of the property. The video recording shall be done so

as to show the roadway and property in an oblique view (30 degrees).

A complete view, in sufficient detail, of all driveways, with audio description of the exact location
shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the video
recording for easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of video recording shall be delivered to the Owner for the permanent and exclusive
use of the Owner prior to the start of any construction on the project.

All video recording shall contain the name of the project, the date and time of the video recording the
name and address of the photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.
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PROJECT IDENTIFICATION SIGN

The Contractor shall be responsible for furnishing, installing and maintaining four (4) County
project identification signs and removal of same upon completion of the construction. Project
identification sign shall be constructed and maintained at the project site as directed by the
County Representative. The Contractor shall erect, maintain and relocate the sign as directed for
the duration of the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by the
County Representative, and other supports as required, at a location mutually agreed by the
County Representative and the Contractor.

The identification signs shall not be less than 32 square feet in area. The Contractor shall
coordinate with the County Representative for the sign verbiage before fabrication. The signs
shall be painted with graphic content to include:

= Title of Project

= Name of Owner

» Names and Titles of authorities, as directed by the County Representative
= Prime Contractor

»  Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the County
Representative.

The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of high
density %-inch exterior plywood without waves or buckles, mounted and braced with pressure treated
lumber as necessary and maintained in a presentable condition for the duration of the project.
Hardware shall be galvanized. The surface of the sign shall be of exterior softwood plywood with
medium density overlay.

Painting shall be constructed with materials to resist weathering and fading during the
construction period. Experienced professionals shall perform painting. Graphic design and style
shall be in accordance with the following:

* The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part of
the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will
remain the property of the County upon completion of the Project unless otherwise directed.
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SPECIAL TERMS AND CONDITIONS
SOIL EROSION AND SILTATION

The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion.

At the pre-construction meeting, the Contractor shall present his proposed plan and schedule,
which shall specifically indicate the proposed use of temporary erosion control features. The
plan shall include:

= Synthetic Bales designed, furnished and installed by the Contractor in accordance
with the plans, FDOT Section 104-6-4, and FDOT Design Standard Index No. 102.

= Floating turbidity barriers and staked turbidity barriers furnished and installed
by the Contractor as shown on the plans and/or required by conditions of the permits
and as outlined in FDOT Section 104-6.4.11.

SHOP DRAWINGS

This project will include multiple EOR’s for the plan set. The shop drawings shall include, but
not be limited to:

» Traffic Control Plan
= Erosion Control Plan
= Traffic components

The Contractor shall submit to the County Project Manager for distribution and approval, all
working drawings and shop drawings with descriptive specifications and engineering calculations
necessary for the successful completion of the Work. The shop drawing shall be submitted in pdf
format, along with a submittal log and the number of the submittals should follow the number on
the submittal log. Each shop drawing shall have a cover sheet and reference the submittal log
number, following the sample format provided in the contact documents.

The Contractor is responsible for maintaining a Submittal Activity Record (Logbook) on this
project. The Contractor shall submit all shop drawings to the County Project Manager for
processing. The County Project Manager will forward the shop drawings to the Engineer of Record
for processing. The EOR will complete the review and return the shop drawing to the County
Project Manager who will submit back to the Contractor.

The logbook shall be updated each day that any Shop Drawing submittal activity occurs.
The following minimum data shall be entered in the logbook for each submittal:

County Project Number

Submittal Number

Description of Submittal

Number of Sheets in the Submittal
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Number of Pages of Calculations, in Reports, in Manuals, etc.

Date Transmitted by Contractor to the County Project Manager

Date Transmitted by the County Project Manager to the EOR

Date County Project Manager receives Shop Drawing back from EOR

Date Roadway EOR Sends Shop Drawing Back to Contractor

Disposition as either "A" (Approved), "AN" (Approved as Noted), "R" (Resubmit) or "NA" (Not
Approved).

The Logbook is a historical record of the activity devoted to an individual submittal as well as
that for the project as a whole. It can serve as a verification of review time, to respond to
inquiries of a particular submittal's status and as a record of manpower effort to aid in estimating
and allocating future workload.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION PHASING

The Contractor shall prepare and submit a Maintenance of Traffic plan and submit it to the
County Representative for review prior to implementation. The Maintenance of Traffic Plan will
require the seal of a Florida licensed Professional Engineer with a current FDOT Advance Work
Zone certification if any change is made to the FDOT Index 600 Series. The primary goals for
the Maintenance of Traffic Plan are as follows:

1. Provide phasing of construction to accommodate the schedule of any utility relocations or
adjustments.. This includes providing access to the project site for Verizon to access the
relocation of their lines.

2. No roadway closure shall be allowed unless coordinated with Manatee County Traffic
Representative in advance.

3. Comply with all FDOT safety criteria, FDOT Design Standards 600 Series Indexes,
FHWA and MUTCD standards, and allow for traffic to operate in daytime or nighttime.

4. No lane closures will be allowed between the hours of 6 AM to 9 PM

Business Entrance signs per FDOT Index 17355 (FTP-59) shall be placed at all business

entrance points and maintained during all phases of construction.

N

Payment for all items related to maintenance of traffic shall be included under the pay item for
Maintenance of Traffic, LS. This shall include, but not be limited to, preparation of the signed
and sealed maintenance of traffic plan for all segments of roadway construction, all maintenance
of traffic signs including business signs and advance warning signs for side streets, all barricades
and drums, temporary concrete barrier wall, all warning lights, temporary pavement if required,
removal of existing pavement markings, temporary pavement markings, temporary RPM’s,
portable changeable message signs, advance warning arrow panels, shoulder treatment for drop
off conditions, off duty police officer, temporary asphalt aprons around utility and storm
manholes and valve boxes located within the pavement area, and any other items required to
comply with safety and design standards.

Goals for construction phasing are as follows:

1. Maintain positive drainage throughout the project during construction.
2. Maintain access to all properties.
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SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all
times unless approved otherwise by the County Representative. Payment for these items shall be
included under the pay item for Maintenance of Traffic.

EXISTING SIDEWALK

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalk that is to remain in place, replacement of this sidewalk will be at the Contractor’s expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation. Any pedestrian detours needed shall comply with FDOT Design Standards Index
660.

Payment for these items shall be included under the pay item for Mobilization.

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the County Representative. Dust
control is required to be in accordance with the FDOT Standard Specifications Section 102-5.
Payment for Dust Control shall be made under Mobilization unless separate pay item for Dust
Control is specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved method all
existing utilities to remain and conditions as may be required for the work area. This shall
include all areas of potential conflicts with proposed storm, sanitary, force main and water main.
The Contractor shall locate all existing utilities to remain at potential conflict locations prior to
construction activities and before performing any directional bore or trenching activities. The
Contractor shall contact and coordinate with Sunshine State One Call 811 as well the individual
utilities prior to and during construction for utility locations, relocation and assistance while
installing in potential conflict areas. All utility coordination and relocations shall be factored into
the Contractor’s construction schedule at no additional cost to the County.

The cost of all labor, materials and incidentals required for the performance of any survey and utility
location work shall be included under the pay item for Mobilization. A Florida registered land
surveyor shall perform all required survey work.
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UTILITY CONFLICTS

It shall be the Contractor’s responsibility to avoid conflicts with other utilities. The County will
not be responsible for additional costs incurred by the Contractor for incorrect installations,
relocations and breaks due to service conflicts.

UTILITY COORDINATION

The Contractor shall be responsible for coordination of the work with all affected utility owners.
The Contractor must take into consideration the required utility adjustments and relocations in
development of his schedule for completing the work including construction of temporary work
to allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with the
utility owners along the project in order to avoid delays. The work includes remobilization if
required after utility relocation is complete. The intent is to coordinate utility construction
activities so the project construction continues and is not stopped or delayed at any time due to
utility work being done. Once Notice to Proceed is issued, the Contractor shall contact the
affected utilities to discuss the Contractor’s anticipated means and methods so temporary and
permanent relocation plans can be implemented as needed to meet OSHA safety requirements.

The Contractor shall hold a utility owners meeting every two weeks / or alternate time schedule
agreed to by the Owner at 1022 26th Avenue East. The meeting shall review current and
upcoming activities for the project. Written meeting minutes will be prepared by the Contractor
and distributed to the meeting participants within 3 calendar days of the meeting.

During the design phase of this project the Engineer performed research to obtain the best
information available for the existing utilities located within the project limits. The information
found from this research has been illustrated on the project plans. The following information is
offered to assist the Contractor in understanding the extent of the utility investigations and
coordination.

1. Atlas maps for County owned water and sewer utilities were obtained from the County.
The existing water and sewer information from the atlas maps were transferred to the
plans.

2. Other than to clear the proposed mast arm foundation location, no Subsurface utility
engineering survey was performed.

3. Utility coordination was provided during the design process with all known utility
owners. This included submitting plans to the utility owners during design. Marked plans
were received from utility owners showing their existing or proposed utilities. This
information has been transferred to the Plans.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include the
elimination of rubble and waste material on public and private property. Driveways shall remain
accessible by residents.
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PROJECT SCHEDULE

The Contractor shall submit a preliminary construction schedule with the bid. The preliminary
schedule shall show major work items and any phases the Contractor proposes. The schedule
will show duration of work items and phases.

The Contractor shall submit a detailed Critical Path Method (CPM) construction schedule within
15 days of the notification of award or its intent for the County to review. The submittal shall
meet the following requirements:

o Schedule will be submitted on 11-inch by 17-inch paper.

e The time scale (horizontal) shall be in weeks. The activities shall be listed on the left
hand side (vertical).

e Activities shall show most Work activities. The listing from top to bottom shall be in a
logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.

A copy of the CPM schedule, clearly showing progress made, shall be submitted on a monthly basis
during the progress of the work at the monthly meeting. Review or acceptance will neither impose on
the County responsibility for the progress or scheduling of the Work, nor relieve the Contractor from
full responsibility therefore.

The Contractor shall provide a revised CPM schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot be
completed by its original or latest completion date shall be deemed to be behind schedule. The
revised CPM schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be the
same as for the original CPM schedule. The cost to prepare and revise the schedule is considered
incidental to the Work.

$:0lga Valcich\PublicWorks. Proj. Mgm\IFB.FY 2014\ FB#14-1226-OV.LAP.GULFDR MARINA.IMP\ADD.#1.6.2.2014.TBE final SpecialProv_gulf_marina.doc
Addendum No. 2. 6.2.2014. 19



RECORD DRAWINGS AND PROJECT CERTIFICATION

The County Representative will furnish the Contractor the electronic (AutoCAD) version of the
bid plans to be used for the record drawings.

The Contractor shall keep a complete set of surveyed ‘As-built” records. These records shall
show all items of Work and existing features of utilities revealed by excavation work. The
records shall be kept in a professional manner, in a form that shall be approved by the County
prior to the Work. These results shall be available at all times during construction for reference
by the County Representative and shall be delivered to the County Representative upon
completion of the Work. All completed “As-Builts” must be certified by a Florida Licensed
Surveyor or Engineer, at the Contractor’s expense, per chapter 61 G 17-6, Florida Administrative
Code, pursuant to Sec. 47207, Florida Statutes.

The following information is required on the “Record Drawings™:

The “Record Drawings” shall, at a minimum, include the following:

Field changes of dimensions and details.

Details not on original contract drawings.

Elevation of installed mast arm foundation (top of foundation)
Elevation of crown of road under mast arm

mo 0w

Additional elevations or dimensions as required by the County Representative

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including test data that the materials (filter
fabric, filter media, etc.) installed meet plan specifications and regulatory requirements.

Record drawings and inspection forms must be delivered to the County at least two (2) business
days prior to scheduling final inspection.

Upon completion of the work, three (3) sets of draft “Record Drawings” hardcopy shall be
submitted to the County Representative for review. Such drawings shall accurately show all
approved field changes to the original Construction Drawings, including actual locations,
dimensions and elevations and shall be subjected to a field review in the presence of the County
Representative. The drawings are to be prepared by competent personnel, neatly drafted and
certified, signed and sealed by a Florida Registered Surveyor or Engineer. The drawings are to
be prepared in AutoCAD by competent personnel.

The Contractor shall incorporate any comments from the County Representative and shall submit
three (3) hard-copy sets of As-built Record Drawings signed and sealed by a Florida Registered
Surveyor or Engineer, two (2) sets of IMSA inspection forms, one (1) write-only CD-ROM
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including one set of Record Drawings in Adobe Acrobat (pdf) format and one set of record
drawings in AutoCAD (dwg) format (showing changes in AutoCAD format).

All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing
files shall be AutoCAD format (Release 2010 or later) and shall include all external reference
drawings, text fonts, shape files and all other files necessary to make use of the drawings.

In addition, $150,000 or five percent (whichever is smaller) of the Contract price shall be
retained until the County Representative has approved the “Record Drawings”. The County
Representative will review and approve the “Record Drawings within 30 days unless additional
information is required. No final payment shall be made until such time as the “Record
Drawings” have been approved and accepted by Manatee County. Payment shall be included as
part of the lump sum quantity for Mobilization.

EXISTING TREES

All existing trees located within Right-of-way and Easement limits shall remain unless otherwise
noted in the construction plans. Extra attention shall be given for oak trees that are to remain
when the excavation is close to the trees and cutting of the roots is unavoidable. Any roots over
1-inch diameter shall have clean cut. The Certified Arborist shall be present during any root
pruning process. The payment for tree removal shall be included under Clearing and Grubbing
pay item.

OTHER PERMITS

The Contractor shall comply and adhere to conditions stipulated in other project related permits.
It is the Contractor's responsibility to request or obtain a listing of available required permits for
this project.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating,
installing and maintaining all traffic control devices as described in Section 102 of the FDOT
Standard Specifications for Road and Bridge Construction and in the Plans. The Worksite
Tratfic Supervisor shall have at least one year of experience directly related to work site traffic
control in a supervisory or responsible capacity and shall be certified by the American Traffic
Safety Services Association Worksite Traffic Supervisor Certification Program or an equal
approved by FDOT. Approved alternate Worksite Traffic Supervisors may be used when
necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall review
the project on a day-to-day basis as well as being involved in all changes to traffic control. The
Worksite Traffic Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite Traffic Supervisor
shall ensure that routine deficiencies are corrected within a 24-hour period.
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¢. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the work zone
traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may
be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result in
temporary suspension of all activities except traffic and erosion control and such other
activities deemed to be necessary for project maintenance.

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for Maintenance
of Traffic.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE
PERMIT REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL
PROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge permits
or exemptions, if any, and/or a Department of Environmental Protection Dredge and Fill permit,
if any, required for this project have been obtained by the County Representative. The
Contractor shall comply with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District, as
well as other duly authorized law enforcement officers of the State.

The County Representative will furnish the Contractor A copy of the Permit Document, which
shall be posted in a conspicuous location at the work site during the entire period of the work.
The permit document shall be readily available at the project site to any duly authorized
representative of DEP, SWFWMD or other duly empowered law enforcement agency who may
wish to enter the work area for ascertaining compliance with the terms of this permit.

The Contractor shall not remove and/or emplace more material or exceed the limits of
construction authorized by the Permit. Any unauthorized deviation from the approved drawings,
Specifications and conditions of the permit shall constitute grounds for permit revocation and
enforcement action by DEP and/or SWFWMD. Any conflicts between the Permit and
construction plans or Specifications shall be pointed out to the County Representative in writing.

The Contractor shall exercise extreme care during construction activities to avoid damaging or
adversely affecting the personal or property rights of others.

The Contractor shall assume and accept all responsibility and liability for and agrees to save
DEP, SWFWMD and all their employees harmless from all claims of damage arising out of
operations conducted pursuant to the permit.
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The Contractor shall not violate the Water Quality Standards as specified in Chapter 62-302, 62-
4 and 62-25 Florida Administrative Codes, including but not limited to:

62-302.500 Minimum Conditions of All Waters, Times and Places

The Contractor shall not allow the turbidity to exceed 29 Nephelometric Turbidity Units (NTU's)
as related to standard candle turbidimeter above background or exceed turbidity limits as dictated
by the Department of Environmental Protection (DEP). The Contractor is required to have a
functional turbidity meter on the job site at all times along with personnel to operate this meter.
Turbidity samples will be taken as directed by the County Representative or his representative.

When a turbidity violation is noted, the Contractor shall be required to implement sampling after
corrective actions have been taken. The samples shall be taken in the same manner as routine
monitoring is done. If samples indicate that the water quality standard for turbidity is still being
violated, sampling shall continue at two-hour intervals until the samples indicate no violation is
present. In no case shall operations resume until a set of samples has been taken which indicates
that the water quality standard for turbidity is no longer being violated.

All turbidity monitoring data shall be submitted as soon as possible after collection. The County
Representative will allow a maximum of a one-week period for submittal of data which indicates
no violations of the standard.

Monitoring data shall normally be submitted within one week of analysis with documents
containing the following information as a minimum: (1) permit number; (2) dates of sampling
and analysis; (3) a statement describing the methods used in collection, handling, storage and
analysis of the samples; (4) a map indicating the sampling locations and (5) a statement by the
individual responsible for implementation of the sampling program concerning the authenticity,
precision, limits of detection and accuracy of the data.

Monitoring reports shall include, but not be limited to, the following information for each sample
that is taken:

(1) time of day samples taken,

2) depth of water body;

(3) depths of samples;

4 antecedent weather conditions;

(5) tidal stage and direction of flow; and
(6) wind direction and velocity.

If monitoring reveals apparent violations of the state water quality standard for turbidity,
dredging activities shall cease immediately and not resume until corrective measures have been
taken, turbidity has returned to acceptable levels, and a compliance inspection by DEP
Department personnel has been conducted.

The Contractor shall not disturb any wetland species until after all desirable species have been
relocated by others as directed by the County Representative.
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The Contractor shall be required to use silt barriers upstream and downstream of the project.
Construction of silt barriers shall be in accordance with plans and Specifications.

The Contractor shall use a qualified testing lab to perform the required monitoring as stipulated
in the permit conditions. The Contractor shall be required to cooperate with the testing lb
performing the monitoring and shall provide adequate space for storage of any testing
equipment, which may be needed at the job site.

If the above-mentioned monitoring reveals apparent violations of the State Water Quality
Standards for turbidity, construction activities shall cease immediately as directed by the County
Representative.

The Contractor shall perform all work in strict accordance with the permit, plans and
Specifications. Any violation of or failure by the Contractor to comply with this permit will
subject the Contractor to liability for damages caused to the waters or property, including animal,
plant and aquatic life of the State, restoration of the waters and property to their former
condition, and civil penalties in the amount of ten thousand dollars ($10,000) for each day for
which the violation occurs.

Copies of the DEP License or Exemption and/or a Dredge and Fill permit issued to the County
Representative are available to the Contractor upon request by contacting the County
Representative.

MAST ARM CONSTRUCTION

In addition to the requirements as outlined in Section 649 and references thereto of the Standard
Specifications for Road and Bridge Construction, the contractor shall provide and pay for all
testing including an independent CTQP, (Construction Training and Qualification Program)
Qualified Drilled Shaft Inspector to be on site at all times during drilled shaft installations. The
drilled shaft installations shall be documented on the following forms available on the FDOT
website: Drilled Shaft Log, Form No. 700-010-84, Drilled Shaft Excavation Core Log,
Form No. 700-010-86, Drilled Shaft Fluid/Slurry Testing, Form 700-010-34, Drilled Shaft
Reinforcement/ Spacers/ Log, Form 700- 010-33, Drilled Shaft Concrete Placement Log,
Form No. 700-010-89, and Drilled Shaft Construction & Pay Summary, Form No. 700-
010-91. The "Description and Notes" section of the Concrete Placement Log shall include
remarks and comments. These remarks or comments shall describe any relevant incidents,
which occurred during the shaft installation, or any information, which the recorder feels,
may be beneficial to the Geotechnical Engineer/Project Manager.

Copies of the completed forms shall be sent to the FDOT District Geotechnical Engineer
and Manatee County Project Manager within 24 hours of completion.

Installation of all drilled shafts shall be inspected by CTQP Qualified Drilled Shaft Inspectors.

Payment shall be made under the Steel Mast Arm Assembly pay item.
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PAVEMENT MARKING REMOVAL

Removal of existing thermoplastic pavement markings, if any, shall be done using the grinding
method. Water blasting is not allowed.
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Note: Attached Permits shall be provided to the successful bidder

% Docu ment
Number

ATTACHMENT
LIST OF PERMIT DOCUMENTS

IFB

i Permit Name

1

Right of Way General Use Permit

(Notes
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ATTACHMENT
LIST OF GEOTECHNICAL DOCUMENTS

IFB

1. None.
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Date: /[ Submittal No.

SHOP DRAWING SUBMITTAL COVER SHEET
(IFB) # [Insert IFB Number]

Project Name: [Insert Full Project Name]

Project File No.: [Insert Project Number]

Specification Title Number: [Insert Section No.] Specification No.: Part [Insert Part
No.]l. [Insert Item No.] Page(s): [Insert Page No.]

Submittal Description: [Insert Title, Description of Submittal and Use]

[Manatee County Shop Drawing Review Stamp goes here. Please leave blank.]

Your Company Logo and/or information
[Contractor’s Name]
[Contractor’s Title]
[Company Name]
[Company Address]
[Office Number]
[Fax Number]
[email address]
[Approval Signature:
[Approval Date: __/ _/
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EXAMPLE

Date: 10/26/2011 Submittal No.
7

Shop Drawing Submittal Cover Sheet
(IFB) # XX-XXXX-XX

Project Name: Project Name Goes Here — Group or Phase 3

Specification Title Number: 2620 Specification No.: Part 2. 2.01.A
Page(s): 141

Submittal Description: National Pipe & Plastics Polyethvlene PE 3608 DIPS Potable Water
Pipe HDPE

SHOP DRAWING REVIEW

RESPONSE NOT REQUIRED RESPONSE REQUIRED
3 NO EXCEPTIONS TAKEN [ NOTE MARKINGS, CONFIRM
] NOTE MARKINGS [} NOTE MARKINGS, RESUBMIT

) REIECTED, RESUBMIT

Engineer's review is for general conformance with the design concept and
contract documents, Markings or comments shall not be construed as
relieving the Contractor from compliance with the project drawings and
specifications, nor departure therefrom. The Contractor remains responsible
for details and accuracy, for confirming and correlating all quantities and
dimensions, for selecting fabrication processes, for techniques of assembly,
and for performing his work in a safe manner,

MANATEE COUNTY PUBLIC WORKS DEPARTMENT
By: Date:

Brent Morris, PE
Project Manager
Manatee County
1022 26™ Ave E.]
(941) 708-7450]
(941) 708-7431
email @email.com
Approval Signature:
Approved: 10/26/2011
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