


MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Satellite Lift Station R & R 2013 Emergency Generators Group C Project # 402-0019707	DATE POSTED	MC <u>7/23/14</u> ✓ SE DS <u>7/23/14</u> ✓ SE CC <u>7/23/14</u> ✓ SE
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #14-1824-DS	AUTHORIZED BY DATE	Melissa Wendel  7/22 , 2014

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 14-1824-DS, Satellite Lift Station R & R 2013 Emergency Generators Group C, to the lowest, responsive and responsible bidder, Florida Power Solutions, Sarasota Florida 34234 for a total base bid of **\$257,268.00 for a completion time of 190 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

The work included in this contract consists of the construction of the installation of emergency standby generators and transfer switches at four (4) Manatee County Satellite Lift Stations, three (3) lift stations are diesel generators and one (1) is a natural gas generator. The successful Contractor shall include all appurtenances, fuel/fuel connections, testing for a complete properly working system as called out in the drawings and specifications. Three of the four locations are located in a flood zone; they are 30-EE (RTU333), Kinnan School (RTU299) and The Loop (RTU147). The successful Contractor will be responsible for all permits, including all structural, electrical or other drawings needed to obtain required permits. The work shall be performed in accordance with the related standards and specifications noted in the Invitation for Bid.

Appropriate bid procedures were followed. Notice of Bid availability advertised on DemandStar, mymanatee.org and the Manatee Chamber of Commerce.

Three (3) bids were received.

<u>Manatee County Firm</u> Lovin Construction Corp	<u>Bid Offering Bid "A" 190 days</u> \$ 262,102.50	<u>Bid Offering Bid "B" 250 days</u> \$ 262,102.50
<u>Sarasota County Firm</u> Florida Power Solutions	<u>Bid Offering Bid "A" 190 days</u> \$ 257,268.00	<u>Bid Offering Bid "B" 250 days</u> \$ 257,268.00
<u>Duval County Firm</u> Zabatt Inc.	<u>Bid Offering Bid "A" 190 days</u> \$ 268,345.00	<u>Bid Offering Bid "B" 250 days</u> \$268,345.00

ATTACHMENTS (List in order of attached)	Department Recommendation Bid Tabulation	FUNDING SOURCE (Acct Number & Name)	Utility Rates X Funds Verified
COST	\$257,268.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

- On July 11, 2014 received from Public Works Department the recommendation to award to Florida Power Solutions, Inc. the lowest, responsive and responsible bidder for a total base bid of **\$257,268.00** with a **190 calendar day completion.**
- This funding source for this Agreement will be Sewer Satellite Lift Station R & R :

(4020019707/534000/5001388/0004- (RTU333)

(4020019707/534000/5001389/0004- (RTU159)

(4020019707/534000/5001392/0004- (RTU299)

(4020019707/534000/5001380/0004-(RTU147)

BID TABULATION

IFB #14-1824-DS

SATELLITE LIFT STATIONS R & R

2013 EMERGENCY GENERATORS - GROUP C

(30EE, Winn Dixie Plaza, Kinnan Elementary School and The Loop)

		1	2	3
BID "A" 190 CALENDAR DAYS		Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)	Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)	Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)
		BID AMOUNT	BID AMOUNT	BID AMOUNT
1	30EE	\$70,462.70	\$74,002.50	\$72,867.30
2	Winn Dixie Plaza	\$67,100.00	\$66,990.00	\$70,257.00
3	Kinnan Elementary School	\$55,905.30	\$62,562.50	\$60,096.30
4	The Loop	\$63,800.00	\$58,547.50	\$65,124.40
TOTAL BID PRICE - "A"		\$257,268.00	\$262,102.50	\$268,345.00

		1	2	3
BID "B" 250 CALENDAR DAYS		Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)	Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)	Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)
		BID AMOUNT	BID AMOUNT	BID AMOUNT
1	30EE	\$70,462.70	\$74,002.50	\$72,867.30
2	Winn Dixie Plaza	\$67,100.00	\$66,990.00	\$70,257.00
3	Kinnan Elementary School	\$55,905.30	\$62,562.50	\$60,096.30
4	The Loop	\$63,800.00	\$58,547.50	\$65,124.40
TOTAL BID PRICE - "B"		\$257,268.00	\$262,102.50	\$268,345.00

Contractor's Questionnaire	Yes	Yes	Yes
License Requirement	EC0001452	CGC1511558	CBC1257077
Florida Trench Safety Act	Yes	Yes	Yes (N/A)
Public Contracting & Environmental Crimes	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes
Affidavit for Local Business (if applicable)	No	No	No

BID TABULATION
FOR
IFB #14-1824-DS
SATELLITE LIFT STATION R & R
2013 EMERGENCY GENERATORS - GROUP C

BID "A" BASED ON A COMPLETION TIME OF 190 CALENDAR DAYS
&
BID "B" BASED ON A COMPLETION TIME OF 250 CALENDAR DAYS

PREPARED BY &
REVIEWED BY
(Project Management)

Sherrri Robinson
Sherrri Robinson, Project Manager

7/7/14
Date

REVIEWED BY:
(Project Engineer)

J. Shea Shoun
J. Shea Shoun, P.E., Sr. Project Engineer

7/8/14
Date

APPROVED BY:
(Purchasing)

Donna Stevens
Donna Stevens, Contract Specialist

7/17/14
Date

IFB #14-1824-DS
2013 EMERGENCY GENERATORS - GROUP C
PROJECT NO. 402-0019707-5001388
30-EE (RTU 333)
3831 11TH STREET EAST
BID "A"

BID "A" 190 CALENDAR DAYS				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$46,057.00	\$46,057.00	\$28,000.00	\$28,000.00	\$45,318.00	\$45,318.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$5,269.00	\$5,269.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,800.00	\$5,800.00	\$15,000.00	\$15,000.00	\$7,176.00	\$7,176.00
4	Bollards w/Yellow PVC Covering	6	EA	\$250.00	\$1,500.00	\$500.00	\$3,000.00	\$250.00	\$1,500.00
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$400.00	\$400.00	\$1,650.00	\$1,650.00	\$580.00	\$580.00
7	<i>Intentionally Left Blank</i>								
	SUBTOTAL CONSTRUCTION COST				\$56,657.00		\$63,850.00		\$60,243.00
8	Mobilization	1	LS	\$5,600.00	\$5,600.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$1,000.00	\$1,000.00	\$925.00	\$925.00	\$3,000.00	\$3,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "A") (190 Calendar Days Completion Time)				\$64,057.00		\$67,275.00		\$66,243.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$6,405.70		\$6,727.50		\$6,624.30
	SUBTOTAL FOR 30-EE 2013 EMERGENCY GENERATORS GROUP C				\$70,462.70		\$74,002.50		\$72,867.30

IFB #14-1824-DS
 2013 EMERGENCY GENERATORS - GROUP C
 PROJECT NO. 402-0019707-5001389
 WINN DIXIE PLAZA (RTU 159)
 3534 53RD AVENUE WEST
 BID "A"

<p style="text-align: center;">BID "A" 190 CALENDAR DAYS</p>				1		2		3	
				<p style="text-align: center;">Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)</p>		<p style="text-align: center;">Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)</p>		<p style="text-align: center;">Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)</p>	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$45,475.00	\$45,475.00	\$28,000.00	\$28,000.00	\$45,863.00	\$45,863.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,776.00	\$4,776.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,700.00	\$5,700.00	\$11,200.00	\$11,200.00	\$7,251.00	\$7,251.00
4	<i>Intentionally Left Blank</i>								
5	Permits	1	LS		\$325.00		\$325.00		\$325.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$500.00	\$500.00	\$1,650.00	\$1,650.00	\$655.00	\$655.00
7	<i>Intentionally Left Blank</i>								
	SUBTOTAL CONSTRUCTION COST				\$54,500.00		\$56,975.00		\$58,870.00
8	Mobilization	1	LS	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$700.00	\$700.00	\$925.00	\$925.00	\$2,000.00	\$2,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "A") (190 Calendar Days Completion Time)				\$61,000.00		\$60,900.00		\$63,870.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$6,100.00		\$6,090.00		\$6,387.00
	SUBTOTAL FOR WINN DIXIE PLAZA 2013 EMERGENCY GENERATORS GROUP C				\$67,100.00		\$66,990.00		\$70,257.00

IFB #14-1824-DS
 2013 EMERGENCY GENERATORS - GROUP C
 PROJECT NO. 402-0019707-5001392
 KINNAN ELEMENTARY SCHOOL (RTU 299)
 3415 TALLEVAST ROAD
 BID "A"

<p style="text-align: center;">BID "A" 190 CALENDAR DAYS</p>				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure (Natural Gas)	1	LS	\$36,973.00	\$36,973.00	\$21,600.00	\$21,600.00	\$32,007.00	\$32,007.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,895.00	\$4,895.00
3	Concrete Slab(s) & Site Work	1	LS	\$4,800.00	\$4,800.00	\$12,000.00	\$12,000.00	\$8,331.00	\$8,331.00
4	<i>Intentionally Left Blank</i>								
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	<i>Intentionally Left Blank</i>								
7	Relocate Lift Station Antenna Mast	1	LS	\$400.00	\$400.00	\$4,150.00	\$4,150.00	\$1,000.00	\$1,000.00
	SUBTOTAL CONSTRUCTION COST				\$45,073.00		\$53,950.00		\$46,633.00
8	Mobilization	1	LS	\$4,200.00	\$4,200.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$750.00	\$750.00	\$925.00	\$925.00	\$5,000.00	\$5,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "A") (190 Calendar Days Completion Time)				\$50,823.00		\$56,875.00		\$54,633.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$5,082.30		\$5,687.50		\$5,463.30
	SUBTOTAL FOR KINNAN ELEMENTARY 2013 EMERGENCY GENERATORS GROUP C				\$55,905.30		\$62,562.50		\$60,096.30

IFB #14-1824-DS
 2013 EMERGENCY GENERATORS - GROUP C
 PROJECT NO. 402-0019707-5001383
 THE LOOP (147)
 9400 17TH AVENUE NORTHWEST
 BID "A"

<p style="text-align: center;">BID "A" 190 CALENDAR DAYS</p>				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$43,250.00	\$43,250.00	\$21,000.00	\$21,000.00	\$40,287.00	\$40,287.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,776.00	\$4,776.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,200.00	\$5,200.00	\$11,000.00	\$11,000.00	\$7,911.00	\$7,911.00
4	Bollards w/Yellow PVC Covering	1	EA	\$250.00	\$250.00	\$450.00	\$450.00	\$250.00	\$250.00
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$200.00	\$200.00	\$1,650.00	\$1,650.00	\$580.00	\$580.00
7	<i>Intentionally Left Blank</i>								
	SUBTOTAL CONSTRUCTION COST				\$51,800.00		\$50,300.00		\$54,204.00
8	Mobilization	1	LS	\$4,700.00	\$4,700.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$700.00	\$700.00	\$925.00	\$925.00	\$2,000.00	\$2,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "A") (190 Calendar Days Completion Time)				\$58,000.00		\$53,225.00		\$59,204.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$5,800.00		\$5,322.50		\$5,920.40
	SUBTOTAL FOR THE LOOP 2013 EMERGENCY GENERATORS GROUP C				\$63,800.00		\$58,547.50		\$65,124.40

BID TABULATION

FOR

IFB #14-1824-DS

SATELLITE LIFT STATION R & R
2013 EMERGENCY GENERATORS - GROUP C

BID "A" BASED ON A COMPLETION TIME OF 190 CALENDAR DAYS

PREPARED BY:
(Project Management)

Sherrri Robinson
Sherri Robinson, Project Manager

7/7/14
Date

REVIEWED BY:
(Project Engineer)

J. Shea Shoun
J. Shea Shoun, P.E., Sr. Project Engineer

7/8/14
Date

APPROVED BY:
(Purchasing)

Donna Stevens, Contract Specialist

Date

IFB #14-1824-DS
 2013 EMERGENCY GENERATORS - GROUP C
 PROJECT NO. 402-0019707-5001388
 30-EE (RTU 333)
 3831 11TH STREET EAST
 BID "B"

BID "B" 250 CALENDAR DAYS				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$46,057.00	\$46,057.00	\$28,000.00	\$28,000.00	\$45,318.00	\$45,318.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$5,269.00	\$5,269.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,800.00	\$5,800.00	\$15,000.00	\$15,000.00	\$7,176.00	\$7,176.00
4	Bollards w/Yellow PVC Covering	6	EA	\$250.00	\$1,500.00	\$500.00	\$3,000.00	\$250.00	\$1,500.00
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$400.00	\$400.00	\$1,650.00	\$1,650.00	\$580.00	\$580.00
7	Intentionally Left Blank								
	SUBTOTAL CONSTRUCTION COST				\$56,657.00		\$63,850.00		\$60,243.00
8	Mobilization	1	LS	\$5,600.00	\$5,600.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$1,000.00	\$1,000.00	\$925.00	\$925.00	\$3,000.00	\$3,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "B") (250 Calendar Days Completion Time)				\$64,057.00		\$67,275.00		\$66,243.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$6,405.70		\$6,727.50		\$6,624.30
	SUBTOTAL FOR 30-EE 2013 EMERGENCY GENERATORS GROUP C				\$70,462.70		\$74,002.50		\$72,867.30

IFB #14-1824-DS
2013 EMERGENCY GENERATORS - GROUP C
PROJECT NO. 402-0019707-5001389
WINN DIXIE PLAZA (RTU 159)
3534 53RD AVENUE WEST
BID "B"

BID "B" 250 CALENDAR DAYS				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$45,475.00	\$45,475.00	\$28,000.00	\$28,000.00	\$45,863.00	\$45,863.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,776.00	\$4,776.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,700.00	\$5,700.00	\$11,200.00	\$11,200.00	\$7,251.00	\$7,251.00
4	<i>Intentionally Left Blank</i>								
5	Permits	1	LS		\$325.00		\$325.00		\$325.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$500.00	\$500.00	\$1,650.00	\$1,650.00	\$655.00	\$655.00
7	<i>Intentionally Left Blank</i>								
	SUBTOTAL CONSTRUCTION COST				\$54,500.00		\$56,975.00		\$58,870.00
8	Mobilization	1	LS	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$700.00	\$700.00	\$925.00	\$925.00	\$2,000.00	\$2,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "B") (250 Calendar Days Completion Time)				\$61,000.00		\$60,900.00		\$63,870.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$6,100.00		\$6,090.00		\$6,387.00
	SUBTOTAL FOR WINN DIXIE PLAZA 2013 EMERGENCY GENERATORS GROUP C				\$67,100.00		\$66,990.00		\$70,257.00

IFB #14-1824-DS
2013 EMERGENCY GENERATORS - GROUP C
PROJECT NO. 402-0019707-5001392
KINNAN ELEMENTARY SCHOOL (RTU 299)
3415 TALLEVAST ROAD
BID "B"

BID "B" 250 CALENDAR DAYS				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure (Natural Gas)	1	LS	\$36,973.00	\$36,973.00	\$21,600.00	\$21,600.00	\$32,007.00	\$32,007.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,895.00	\$4,895.00
3	Concrete Slab(s) & Site Work	1	LS	\$4,800.00	\$4,800.00	\$12,000.00	\$12,000.00	\$8,331.00	\$8,331.00
4	<i>Intentionally Left Blank</i>								
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	<i>Intentionally Left Blank</i>								
7	Relocate Lift Station Antenna Mast	1	LS	\$400.00	\$400.00	\$4,150.00	\$4,150.00	\$1,000.00	\$1,000.00
	SUBTOTAL CONSTRUCTION COST				\$45,073.00		\$53,950.00		\$46,633.00
8	Mobilization	1	LS	\$4,200.00	\$4,200.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$750.00	\$750.00	\$925.00	\$925.00	\$5,000.00	\$5,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "B") (250 Calendar Days Completion Time)				\$50,823.00		\$56,875.00		\$54,633.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$5,082.30		\$5,687.50		\$5,463.30
	SUBTOTAL FOR KINNAN ELEMENTARY 2013 EMERGENCY GENERATORS GROUP C				\$55,905.30		\$62,562.50		\$60,096.30

IFB #14-1824-DS
 2013 EMERGENCY GENERATORS - GROUP C
 PROJECT NO. 402-0019707-5001383
 THE LOOP (147)
 9400 17TH AVENUE NORTHWEST
 BID "B"

BID "B" 250 CALENDAR DAYS				1		2		3	
				Florida Power Solutions 4381 Independence Court Sarasota, FL 34234 (Sarasota County)		Lovin Construction 6204 33rd Street East Bradenton, FL 34203 (Manatee County)		Zabatt Inc. 4612 Highway Avenue Jacksonville, FL 32254 (Duval County)	
Item No.	Line Item	Qty	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Generator, Enclosure & Fuel Tank (Diesel)	1	LS	\$43,250.00	\$43,250.00	\$21,000.00	\$21,000.00	\$40,287.00	\$40,287.00
2	Automatic Transfer Switch (ATS)	1	LS	\$2,500.00	\$2,500.00	\$15,800.00	\$15,800.00	\$4,776.00	\$4,776.00
3	Concrete Slab(s) & Site Work	1	LS	\$5,200.00	\$5,200.00	\$11,000.00	\$11,000.00	\$7,911.00	\$7,911.00
4	Bollards w/Yellow PVC Covering	1	EA	\$250.00	\$250.00	\$450.00	\$450.00	\$250.00	\$250.00
5	Permits	1	LS		\$400.00		\$400.00		\$400.00
6	Relocate Backflow Preventer, Meter & Hose Bibb	1	LS	\$200.00	\$200.00	\$1,650.00	\$1,650.00	\$580.00	\$580.00
7	<i>Intentionally Left Blank</i>								
	SUBTOTAL CONSTRUCTION COST				\$51,800.00		\$50,300.00		\$54,204.00
8	Mobilization	1	LS	\$4,700.00	\$4,700.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
9	Miscellaneous Work, Clean Up & Restoration	1	LS	\$700.00	\$700.00	\$925.00	\$925.00	\$2,000.00	\$2,000.00
10	Record Drawings	1	LS	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
	SUBTOTAL BASE BID (BID "B") (250 Calendar Days Completion Time)				\$58,000.00		\$53,225.00		\$59,204.00
11	Contract Contingency Work (Used only with County Approval)	10	%		\$5,800.00		\$5,322.50		\$5,920.40
	SUBTOTAL FOR THE LOOP 2013 EMERGENCY GENERATORS GROUP C				\$63,800.00		\$58,547.50		\$65,124.40

BID TABULATION

FOR

IFB #14-1824-DS

SATELLITE LIFT STATION R & R
2013 EMERGENCY GENERATORS - GROUP C

BID "B" BASED ON A COMPLETION TIME OF 250 CALENDAR DAYS

PREPARED BY:
(Project Management)

Sherril Robinson
Sherri Robinson, Project Manager

7/7/14
Date

REVIEWED BY:
(Project Engineer)

J. Shea Shoun
J. Shea Shoun, P.E., Sr. Project Engineer

7/8/14
Date

APPROVED BY:
(Purchasing)

Donna Stevens
Donna Stevens, Contract Specialist

7/17/14
Date