

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Gulf Drive at Marina Drive Intersection Improvements, Project No.: 6084660 FDOT Financial Project ID: 431020-1-58-01	DATE POSTED	MC 8/25/14 ✓SE DS 8/25/14 ✓SE CC 8/25/14 ✓SE
PURCHASING REPRESENTATIVE	Olga Valcich, Ext 3055	DATE CONTRACT SHALL BE AWARDED	
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	
SOLICITATION	IFB #14-1226-OV	AUTHORIZED BY DATE	<i>Melissa Wendel for</i> Melissa Wendel August, 25, 2014

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid #14-1226, Gulf Drive at Marina Drive, Intersection Improvements, Project No.: 6084660, FDOT Financial Project ID: 431020-1-58-01 to the lowest responsive, responsible bidder, MSB Services, LLC, 2012 Lena Rd., Suite B, Bradenton, FL 34211 for a total base bid of \$141,435.52 for a completion time of 180 calendar days.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

This project is funded through the Florida Department of Transportation, Local Agency Program (FDOT, LAP, FM#431020-1-58-01) and required approval of the bid and selection process by the FDOT.

The Work included in this project consists of the installation of Signalization and Mast Arms on Gulf Drive at Marin Drive in Holmes Beach, Bradenton, FL.

Project shall be constructed in accordance with the governing standards and specifications of the Florida Department of Transportation, 2014 Design Standards and revised index drawings and the 2014 standard specifications for road and bridge construction, as amended by the Contract documents.

Appropriate Bid procedures were followed. Notice of Bid availability was advertised on mymanatee.org, DemandStar and the Manatee Chamber of Commerce.

Background discussion continued on Page 2.

ATTACHMENTS (List in order of attached)	Department and FDOT Recommendation Tabulation	FUNDING SOURCE (Acct Number & Name)	Funds verified – Acct. Code 3046084660-534000-6084660-0004, FDOT, LAP and Local Option Gas Taxes
COST	\$141,435.52	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

IFB #14-1226-OV - Gulf Drive at Marina Drive Intersection Improvements, Project No.: 6084660
FDOT Financial Project ID: 431020-1-58-01

Six (6) bids were received:

Manatee County

MSB Services, LLC, Bradenton, FL

Bid Based on 180 Calendar Day Completion Time

\$141,435.32

Hillsborough County

Highway Safety Devices, Inc., Tampa, FL

\$153,764.60

Traffic Control Products of Florida, Inc.

\$160,032.73

Florida Safety Contractors, Tampa, FL

\$188,071.55

Seminole County

Traffic Control Devices, Inc., Altamonte Springs, FL

\$164,063.90

Duval County

American Lighting & Signalization, Jacksonville, FL

\$181,907.00


On July 3rd Memorandum received from Project Management Division recommending award to the lowest responsive, responsible bidder, MSB Services, LLC in the amount of \$141,435.52, based on a completion time of 180 calendar days.

On August 13, 2014, email received from Jobin C. Abraham, FDOT's Local Agency Program Coordinator concurring with the County's recommendation to award the project to MSB Services, LLC, of Bradenton, FL.

Funding Source for this project is FDOT and Local Option Gas Taxes, Acct. Code 3046084660-534000-6084660-0004.

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management
Division Manager



Date: July 3, 2014
Subject: Gulf Drive at Marina Drive, Intersection Improvements
Manatee County, Fl
MSB Services LLC
Recommendation for Award – IFB #14-1226-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid with a construction time of 180 Calendar Days be awarded to the lowest responsive, responsible bidder, MSB Services LLC in the amount of \$141,435.52 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is FDOT L.A.P. and Local Option Gas Taxes.

Please contact Brent Morris P.E., Project Manager if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/bam

cc:

Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Sage Kamiya, P.E., Deputy Director, Traffic Management
Brent Morris, P.E., Project Manager *BAM*

Project File: 6084660 9.2

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 709-7450

LARRY BUSTLE * MICHAEL GALLEN * JOHN R. CHAPPE * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District 1 District 2 District 3 District 4 District 5 District 6 District 7
S:\PWD_P\Share\Projects\Transportation\Intsrctn-Gulf Drive@Marina Drive_6084660\PM-BM\Bids\2014 Recommendation for Award IFB
Fully Funded Memo docs

RE: 431020-1 Manatee County / Gulf @ Marina Dr. - Bid Tabulation Spreadsheet

Abraham, Jobin

to:

olga.valcich@mymanatee.org

08/13/2014 02:11 PM

Cc:

"barbara.green@mymanatee.org", "Michael.Sturm@mymanatee.org", "Weeks, Ryan", "Reed, Charles R.", "Brinson, Lisa R"

Show Details

History: This message has been replied to.

Olga,

I have reviewed the revised bid tabulation summary sheet. I concur with the County's recommendation to award to the lowest and responsive bidder MSB Services LLC. The County may proceed with the next step in the award process.

Thank you!

Jobin C. Abraham

Local Agency Program Coordinator
Program Management Office District One
Florida Department of Transportation
801 North Broadway Avenue Bartow, Florida 33830
(863) 519-2324
jobin.abraham@dot.state.fl.us



From: Reed, Charles R.

Sent: Wednesday, August 13, 2014 9:16 AM

To: olga.valcich@mymanatee.org

Cc: barbara.green@mymanatee.org; Abraham, Jobin; Brinson, Lisa R; Michael.Sturm@mymanatee.org; Weeks, Ryan

Subject: RE: 431020-1 Manatee County / Gulf @ Marina Dr. - Bid Tabulation Spreadsheet

THANK YOU! It all matches!!

Charles R. Reed, Jr

**IFB# 14-1226-OV Gulf Drive at Marina Drive Intersection Improvement, Manatee County, Fl, Project No. 6084660 LAP Agr
Project ID No. 431020-1-58-01)**

*Traffic Control
Devices*

Item No.	FDOT Item No.	Bid Item	180 Calander Days	QTY	UNITS	Eng. Est UNIT PRICE	Eng. Est.COST	MSB Services LLC Unit Cost	MSB Services LLC Ex. Cost	Traffic Control Devices Inc. Unit Cost	Traffic Control Devices Inc. Ex. Cost	Traf Prod Inc.
1	101-1	MOBILIZATION		1	LS	\$11,427.69	\$11,427.69	\$6,000.00	\$6,000.00	\$14,500.00	\$14,500.00	
2	102-1	MAINTENANCE OF TRAFFIC		1	LS	\$5,713.85	\$5,713.85	\$6,000.00	\$6,000.00	\$10,745.00	\$10,745.00	
3	102-14	TRAFFIC CONTROL OFFICER		24	ED	\$75.90	\$1,821.60	\$50.00	\$1,200.00	\$48.00	\$1,152.00	
4	102-60	WORK ZONE SIGN		1440	ED	\$0.29	\$417.60	\$0.45	\$648.00	\$0.40	\$576.00	
5	102-76	ARROW BOARD/ADVANCE WARNING ARROW PANEL		8	ED	\$7.00	\$56.00	\$25.00	\$200.00	\$12.00	\$96.00	
6	102-104	TEMPORARY SIGNALIZATION & MAINTENANCE, INTERSECTION		180	ED	\$28.98	\$5,216.40	\$1.00	\$180.00	\$6.00	\$1,080.00	
7	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE		180	ED	\$14.06	\$2,530.80	\$1.00	\$180.00	\$2.00	\$360.00	
8	519-78	BOLLARDS		2	EA	\$473.54	\$947.08	\$600.00	\$1,200.00	\$1,425.00	\$2,850.00	
9	520-2-4	CONCRETE CURB, TYPE D		35	LF	\$10.58	\$370.30	\$38.00	\$1,330.00	\$70.00	\$2,450.00	
10	522-1	CONCRETE SIDEWALK, 4" THICK		11	SY	\$26.23	\$288.53	\$57.25	\$629.75	\$185.00	\$2,035.00	
11	580-1-2	LANDSCAPE COMPLETE - LARGE PLANTS		1	LS	\$4,600.00	\$4,600.00	\$2,500.00	\$2,500.00	\$5,240.00	\$5,240.00	
12	630-2-11	CONDUIT (F&I) (OPEN TRENCH)		30	LF	\$16.10	\$483.00	\$6.00	\$180.00	\$48.00	\$1,440.00	
13	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)		120	LF	\$19.87	\$2,384.40	\$27.50	\$3,300.00	\$35.00	\$4,200.00	
14	632-7-1	CABLE (SIGNAL) (F&I)		1	PI	\$4,023.29	\$4,023.29	\$1,750.00	\$1,750.00	\$2,170.00	\$2,170.00	
15	635-2-11	PULL AND SPLICE BOX (F&I) (17" X 30" COVER SIZE)		6	EA	\$435.29	\$2,611.74	\$600.00	\$3,600.00	\$750.00	\$4,500.00	
16	639-1-112	POWER SERVICE (UG)		1	AS	\$2,205.10	\$2,205.10	\$1,275.00	\$1,275.00	\$1,525.00	\$1,525.00	
17	639-2-1	ELECTRICAL SERVICE WIRE (F&I)		60	LF	\$2.40	\$144.00	\$1.25	\$75.00	\$1.10	\$66.00	
18	641-1	STRAIN POLES GUYING, CONCRETE		1	EA	\$575.00	\$575.00	\$525.00	\$525.00	\$610.00	\$610.00	
19	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (36')		1	EA	\$1,411.36	\$1,411.36	\$1,750.00	\$1,750.00	\$604.00	\$604.00	
20	649-31-104	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (70.5' ARM)		1	EA	\$40,710.00	\$40,710.00	\$45,750.00	\$45,750.00	\$49,286.00	\$49,286.00	
21	650-1-311	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED)		6	AS	\$965.69	\$5,794.14	\$850.00	\$5,100.00	\$870.00	\$5,220.00	
22	660-4-11	VEH DETECTION SYS (F&I)(VIDEO)(CABINET EQUIPMENT)		1	EA	\$5,000.00	\$5,000.00	\$14,000.00	\$14,000.00	\$13,455.00	\$13,455.00	
23	660-4-12	VEH DETECTION SYS (F&I)(VIDEO)(ABOVE GROUND EQUIPMENT)		3	EA	\$5,000.00	\$15,000.00	\$2,250.00	\$6,750.00	\$2,515.00	\$7,545.00	
24	668-35	INSTALL GENERATOR CABINET		1	EA	\$2,300.00	\$2,300.00	\$4,950.00	\$4,950.00	\$2,150.00	\$2,150.00	
25	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY) (NEMA)		1	AS	\$747.50	\$747.50	\$2,500.00	\$2,500.00	\$1,595.00	\$1,595.00	
26	690-10	REMOVE SIGNAL HEAD ASSEMBLY		6	EA	\$78.89	\$473.34	\$10.00	\$60.00	\$65.00	\$390.00	
27	690-32-1	POLE REMOVAL, SHALLOW, DIRECT BURIAL		2	EA	\$1,153.29	\$2,306.58	\$2,250.00	\$4,500.00	\$1,255.00	\$2,510.00	
28	690-34-1	POLE REMOVAL, deep, DIRECT BURIAL Bid Alt		2	EA			\$3,250.00	\$6,500.00	\$2,565.00	\$5,130.00	
29	690-60	REMOVE VEHICLE DETECTOR ASSEMBLY		5	EA	\$29.10	\$145.50	\$20.00	\$100.00	\$65.00	\$325.00	
30	690-80	REMOVE SPAN WIRE ASSEMBLY		1	EA	\$402.25	\$402.25	\$250.00	\$250.00	\$391.00	\$391.00	
31	690-90	REMOVE CONDUIT & CABLING		1	PI	\$699.20	\$699.20	\$450.00	\$450.00	\$196.00	\$196.00	
32	690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT		1	PI	\$346.15	\$346.15	\$400.00	\$400.00	\$374.00	\$374.00	
33	700-5-22	INTERNALLY ILLUMINATED SIGN (F&I)		2	EA	\$4,841.50	\$9,683.00	\$2,350.00	\$4,700.00	\$2,142.00	\$4,284.00	
34	700-46-15	SIGN EXISTING - REMOVE, SPAN WIRE		3	AS	\$135.16	\$405.48	\$15.00	\$45.00	\$33.00	\$99.00	
35		Contract Contingency		1	LUMP			\$12,857.77	\$12,857.77	\$14,914.90	\$14,914.90	
Total Construction Cost							\$131,240.88	\$141,435.52		\$164,063.90		

**IFB# 14-1226-OV Gulf Drive at Marina Drive Intersection Improvement, Manatee County, Fl, Project No. 6084660 LAP Agri
Project ID No. 431020-1-58-01)**

Item No.	FDOT Item No.	Bid Item	180 Calander Days	QTY	UNITS	Eng. Est UNIT PRICE	Eng. Est.COST	American Lighting and Signalization Inc Unit Cost	American Lighting and Signalization Inc. Ex. Cost	Florida Safety Contractors Inc. Unit Cost	Florida Safety Contractors Inc. Ex. Cost	Highway Pr...
1	101-1	MOBILIZATION		1	LS	\$11,427.69	\$11,427.69	30000	\$30,000.00	\$11,805.56	\$11,805.56	
2	102-1	MAINTENANCE OF TRAFFIC		1	LS	\$5,713.85	\$5,713.85	8000	\$8,000.00	\$12,458.89	\$12,458.89	
3	102-14	TRAFFIC CONTROL OFFICER		24	ED	\$75.90	\$1,821.60	\$80.00	\$1,920.00	\$62.50	\$1,500.00	
4	102-60	WORK ZONE SIGN		1440	ED	\$0.29	\$417.60	\$0.50	\$720.00	\$1.39	\$2,001.60	
5	102-76	ARROW BOARD/ADVANCE WARNING ARROW PANEL		8	ED	\$7.00	\$56.00	\$20.00	\$160.00	\$27.78	\$222.24	
6	102-104	TEMPORARY SIGNALIZATION & MAINTENANCE, INTERSECTION		180	ED	\$28.98	\$5,216.40	\$30.00	\$5,400.00	\$16.56	\$2,980.80	
7	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE		180	ED	\$14.06	\$2,530.80	\$5.00	\$900.00	\$17.46	\$3,142.80	
8	519-78	BOLLARDS		2	EA	\$473.54	\$947.08	\$1,200.00	\$2,400.00	\$1,180.56	\$2,361.12	
9	520-2-4	CONCRETE CURB, TYPE D		35	LF	\$10.58	\$370.30	\$120.00	\$4,200.00	\$55.56	\$1,944.60	
10	522-1	CONCRETE SIDEWALK, 4" THICK		11	SY	\$26.23	\$288.53	\$200.00	\$2,200.00	\$166.67	\$1,833.37	
11	580-1-2	LANDSCAPE COMPLETE - LARGE PLANTS		1	LS	\$4,600.00	\$4,600.00	\$2,000.00	\$2,000.00	\$5,277.78	\$5,277.78	
12	630-2-11	CONDUIT (F&I) (OPEN TRENCH)		30	LF	\$16.10	\$483.00	\$30.00	\$900.00	\$40.90	\$1,227.00	
13	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)		120	LF	\$19.87	\$2,384.40	\$50.00	\$6,000.00	\$39.18	\$4,701.60	
14	632-7-1	CABLE (SIGNAL) (F&I)		1	PI	\$4,023.29	\$4,023.29	\$2,000.00	\$2,000.00	\$2,843.22	\$2,843.22	
15	635-2-11	PULL AND SPLICE BOX (F&I) (17" X 30" COVER SIZE)		6	EA	\$435.29	\$2,611.74	\$725.00	\$4,350.00	\$971.67	\$5,830.02	
16	639-1-112	POWER SERVICE (UG)		1	AS	\$2,205.10	\$2,205.10	\$1,800.00	\$1,800.00	\$1,443.90	\$1,443.90	
17	639-2-1	ELECTRICAL SERVICE WIRE (F&I)		60	LF	\$2.40	\$144.00	\$2.00	\$120.00	\$1.63	\$97.80	
18	641-1	STRAIN POLES GUYING, CONCRETE		1	EA	\$575.00	\$575.00	\$500.00	\$500.00	\$759.50	\$759.50	
19	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (36')		1	EA	\$1,411.36	\$1,411.36	\$1,300.00	\$1,300.00	\$1,926.89	\$1,926.89	
20	649-31-104	STEEL MAST ARM ASSEMBLY (F&I) (130 MPH) (70.5' ARM)		1	EA	\$40,710.00	\$40,710.00	\$45,000.00	\$45,000.00	\$45,095.39	\$45,095.39	
21	650-1-311	TRAFFIC SIGNAL (F&I) (3 SECT.) (1-WAY) (LED)		6	AS	\$965.69	\$5,794.14	\$800.00	\$4,800.00	\$997.46	\$5,984.76	
22	660-4-11	VEH DETECTION SYS (F&I)(VIDEO)(CABINET EQUIPMENT)		1	EA	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$13,956.17	\$13,956.17	
23	660-4-12	VEH DETECTION SYS (F&I)(VIDEO)(ABOVE GROUND EQUIPMENT)		3	EA	\$5,000.00	\$15,000.00	\$3,000.00	\$9,000.00	\$3,006.85	\$9,020.55	
24	668-35	INSTALL GENERATOR CABINET		1	EA	\$2,300.00	\$2,300.00	\$800.00	\$800.00	\$2,691.57	\$2,691.57	
25	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY) (NEMA)		1	AS	\$747.50	\$747.50	\$1,000.00	\$1,000.00	\$1,629.67	\$1,629.67	
26	690-10	REMOVE SIGNAL HEAD ASSEMBLY		6	EA	\$78.89	\$473.34	\$60.00	\$360.00	\$61.50	\$369.00	
27	690-32-1	POLE REMOVAL, SHALLOW, DIRECT BURIAL		2	EA	\$1,153.29	\$2,306.58	\$2,000.00	\$4,000.00	\$2,739.19	\$5,478.38	
28	690-34-1	POLE REMOVAL, deep, DIRECT BURIAL Bid Alt		2	EA			\$4,000.00	\$8,000.00	\$4,745.44	\$9,490.88	
29	690-60	REMOVE VEHICLE DETECTOR ASSEMBLY		5	EA	\$29.10	\$145.50	\$20.00	\$100.00	\$61.50	\$307.50	
30	690-80	REMOVE SPAN WIRE ASSEMBLY		1	EA	\$402.25	\$402.25	\$300.00	\$300.00	\$738.00	\$738.00	
31	690-90	REMOVE CONDUIT & CABLING		1	PI	\$699.20	\$699.20	\$300.00	\$300.00	\$984.00	\$984.00	
32	690-100	REMOVE MISCELLANEOUS SIGNAL EQUIPMENT		1	PI	\$346.15	\$346.15	\$600.00	\$600.00	\$1,476.00	\$1,476.00	
33	700-5-22	INTERNALLY ILLUMINATED SIGN (F&I)		2	EA	\$4,841.50	\$9,683.00	\$2,000.00	\$4,000.00	\$4,512.29	\$9,024.58	
34	700-46-15	SIGN EXISTING - REMOVE, SPAN WIRE		3	AS	\$135.16	\$405.48	\$80.00	\$240.00	\$123.00	\$369.00	
35		Contract Contingency		1	LUMP	\$13,121.15		\$16,537.00	\$16,537.00	\$17,097.41	\$17,097.41	
Total Construction Cost							\$131,240.88	\$181,907.00	\$188,071.55			