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INVITATION FOR BID 
IFB # 14-2544CD 

REHABILITATION OF MASTER LIFT ST ATION- 1 M 

Manatee County, a political subdivision of the State of Florida, (hereinafter "County") will 
receive sealed bids from individuals, corporations, partnerships, and other legal entities 
organized under the laws of the State of Florida or authorized to conduct business in the State 
of Florida. 

NON-MANDATORY INFORMATION CONFERENCE 
In order to ensure all prospective bidders have sufficient information and understanding of 
County's needs, an Information Conference will be held at: 9:00 AM on September 26. 2014 
at the Manatee County Administration Center, Purchasing Division, 1112 Manatee 
Avenue West, Suite 803, Bradenton, FL 34205. Attendance is not mandatory, but is highly 
encouraged. 

DEADLINE FOR CLARIFICATION REQUESTS: 5:00 PM on October 6. 2014 
Reference Bid Article A06 

BID OPENING TIME AND DATE DUE: 3:00 PM on October 16. 2014 

FOR INFORMATION CONTACT: 
Chris Daley,CPPO, CPPB. Contract Specialist 

(941) 749-3048 
chris.daley@mymanatee.org 

Manatee County Financial Management Department 
Purchasing Division 
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A.01 OPENING LOCATION 
Sealed bids will be publicly opened at the Manatee County Purchasing Division, 
1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence 
of County officials at the time and date stated, or soon thereafter.  All bidders or their 
representatives are invited to attend the sealed bid opening. 
  
Any bids received after the stated time and date will not be considered.  It shall be the 
sole responsibility of the bidder to have their bid delivered to the Manatee County 
Purchasing Division for receipt on or before the stated time and date.  Bidder shall be 
solely and strictly responsible for its timely delivery to the Purchasing Division.  Bids 
delayed by mail, courier, or bids delayed for any other reason, shall not be considered, 
shall not be opened at the public opening, and arrangements shall be made for their 
return at the bidder’s request and expense. 
 

A.02 SEALED & MARKED 
Bids shall be submitted in duplicate, one original (marked Original) and one copy 
(marked Copy) of your signed bid shall be submitted in one sealed package, clearly 
marked on the outside “Sealed Bid #14-2544CD- Rehabilitation of Master Lift 
Station- 1M” along with your company name.   
 
For your convenience, a mailing label is provided with this Invitation for Bid package.  
Or, you may address the package as follows:    

 
   Manatee County Purchasing Division 
   1112 Manatee Avenue West, Suite 803 
   Bradenton, Florida 34205 
   Sealed Bid # ______, Title ______ 
 
All blank spaces on the bid form must be filled in as noted with amounts extended and 
totaled and no changes shall be made in the wording of the forms or in the items 
thereupon.  In the event a change is made in your submittal, the bidder shall write its 
initials by the change.  Any bid may be rejected which contains any omissions, 
alterations, irregularities of any kind, or which shall in any manner fail to conform to 
the requirements of this Invitation for Bid (IFB). 
 
A bid made by an individual, either in his/her own or proper person or under a trade or 
firm name, shall be executed under the individual's signature.  If made by a 
partnership, the bid shall be executed by two or more of the general partners.  If made 
by a corporation, the bid shall be executed by its President or other legally authorized 
corporate officer or agent. 
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A.03 SECURING BID DOCUMENTS 
IFB’s and related documents are available on http://www.mymanatee.org/purchasing 
for download in a portable document format (.PDF) file by clicking on “Bids and 
Proposals” from the Purchasing Division’s web page.  You may view and print these 
files using Adobe Reader software. If necessary, you may download a free copy of 
Adobe Reader from the link provided on the “Bids and Proposals” page. 

 
Additionally, Manatee County collaborates with the Manatee Chamber of Commerce 
by announcing solicitation opportunities to the Chamber which are then passed to its 
members.   

 
Manatee County may also use DemandStar to distribute bids.  On the DemandStar 
website, http://www.DemandStar.com, click on the tab titled “My DemandStar” for 
more information regarding this service.  Participation in the DemandStar system is 
not a requirement for doing business with Manatee County.  
  
Complete copies of the IFB and all related documents are available for public 
inspection at the Manatee County Purchasing Division, 1112 Manatee Avenue West, 
Suite 803, Bradenton, FL  34205, or by calling (941) 749-3014.  Appointments are 
encouraged.  Documents are available between the hours of 9:00 AM and 4:00 PM 
Monday through Friday, with the exception of holidays.  A complete set of the IFB 
documents must be used in preparing bids.  County assumes no responsibility for 
errors and misinterpretations resulting from the use of incomplete sets of bid 
documents. 
 

A.04 EXAMINATION OF BID DOCUMENTS AND SITE(S) 
It is the responsibility of each bidder before submitting a bid, to (a) examine the IFB 
documents thoroughly; (b) visit the site(s) to become familiar with local conditions that 
may affect cost, progress, performance, or furnishing of the Work; (c) consider federal, 
state, and local codes, laws, and regulations that may affect costs, progress, 
performance, or furnishing of the Work; (d) study and carefully correlate bidder's 
observations with the IFB documents; and (e) notify County of all conflicts, errors, or 
discrepancies in the IFB documents. 

   
Each bidder may, at bidder's own expense, make or obtain any additional 
examinations, investigations, explorations, tests and studies, and obtain any additional 
information and data which pertain to the physical conditions at or contiguous to the 
site(s) or otherwise which may affect cost, progress, performance or furnishing of the 
Work and which bidder deems necessary to determine his bid for performing and 
furnishing the Work in accordance with the time, price and other terms and conditions 
of the IFB documents.  County will provide each bidder access to the site(s) to 
conduct such explorations and tests. 
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Bidder shall fill all holes, clean up and restore the site(s) to its former condition upon 
completion of such explorations.  The lands upon which the Work is to be performed, 
rights-of-way and easements for access thereto, and other lands designated for use 
by successful bidder in performing the Work are identified in the IFB documents.  
 
All additional lands and access thereto required for temporary construction facilities or 
storage of materials and equipment are to be provided by successful bidder.  
Easements for permanent structures or permanent changes in existing structures are 
to be obtained and paid for by County unless otherwise provided in the IFB 
documents. 

 
Inspection of the site(s) is a requirement to be considered for award of this bid.  Prior 
to submitting a bid, each bidder shall examine the site(s) and all conditions thereon 
fully familiarizing themselves with the full scope of the Work. Failure to become 
familiar with site conditions will in no way relieve the successful bidder from the 
necessity of furnishing any materials or performing any work that is required to 
complete the project in accordance with the plans and specifications. Bidder shall 
acknowledge inspection of the project site(s) on his/her signed, submitted Bid Form. 

 
A.05 MODIFICATION OF BID DOCUMENTS 

If a bidder wishes to recommend changes to the IFB documents, the bidder shall 
furnish, in writing, data and information necessary to aid County in evaluating the 
request to modify the IFB documents.  County is not obligated to make any changes to 
the IFB documents.  Unless an Addendum is issued, the IFB documents shall remain 
unaltered.  Bidders must fully comply with the IFB documents in their entirety. 

 
A.06 CLARIFICATION & ADDENDA 

Each bidder shall examine all IFB documents and shall judge all matters relating to 
their adequacy and accuracy.  Any inquiries, suggestions or requests concerning 
interpretation, clarification or additional information pertaining to this IFB shall be 
made through the Manatee County Purchasing Division.  County shall not be 
responsible for oral interpretations given by any County employee, representative, or 
others.   

 
5:00 PM on October 6, 2014 shall be the deadline to submit to the Purchasing 
Division, in writing, all inquiries, suggestions, or requests concerning interpretation, 
clarification or additional information pertaining to this IFB.   
 
This deadline has been established to maintain fair treatment of all potential bidders, 
while maintaining progression of the Work. 

 
If any addenda are issued to this IFB, County will post the documents on the 
Purchasing Division’s web page at http://www.mymanatee.org/purchasing, and then 
by clicking on “Bids and Proposals”.  If the original solicitation was broadcast via 
DemandStar, the addenda will also be broadcast on the DemandStar distribution 
system to “Planholders” on this web service.   
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The issuance of a written addendum is the only official method whereby interpretation, 
clarification or additional information can be given.    
 
It shall be the responsibility of each bidder, prior to submitting a bid, to contact 
the Purchasing Division (see contact information on the cover page) to determine if 
any addenda were issued and to make such addenda a part of their bid. 

 
A.07 LOBBYING 

After the issuance of any IFB, prospective bidders or any agent, representative or 
person acting at the request of such bidder shall not contact, communicate with or 
discuss any matter relating in any way to the IFB with any officer, agent or employee 
of Manatee County other than the Purchasing Official or the contact identified in this 
IFB, pursuant to the Manatee County Code of Laws.  This prohibition includes the act 
of carbon copying officers, agents or employees of Manatee County on all 
correspondence, including email correspondence.  This requirement begins with the 
issuance of an IFB and ends upon execution of Agreement or when the IFB has been 
cancelled.  Violators of this prohibition shall be subject to sanctions as provided in the 
Manatee County Code of Laws. 

  
A.08 UNBALANCED BIDDING PROHIBITED 

County recognizes that large and/or complex projects will often result in a variety of 
methods, sources, and prices.  However, where in the opinion of County such 
variation does not appear to be justified, given bid requirements and industry and 
market conditions, the bid will be presumed to be unbalanced.  Examples of 
unbalanced bids will include:  

 
a. Bids showing omissions, alterations of form, additions not specified, or required 

conditional or unauthorized alternate bids.  
 

b. Bids quoting prices that substantially deviate, either higher or lower, from those 
included in the bids of competitive bidders for the same line item unit costs. 

 
c. Bids where the unit costs offered are in excess of or below reasonable cost 

analysis values. 
 

In the event County determines that a bid is presumed unbalanced, it will request the 
opportunity to and reserves the right to, review all source quotes, bids, price lists, 
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon 
to develop its bid.  County reserves the right to reject as nonresponsive any 
presumptive unbalanced bids where the bidder is unable to demonstrate the validity 
and/or necessity of the unbalanced unit costs. 
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A.09 FRONT LOADING OF BID PRICING PROHIBITED  
Prices offered for performance and/or acquisition activities which occur early in the 
project schedule, such as mobilization; clearing and grubbing; or maintenance of 
traffic; that are substantially higher than pricing of competitive bidders within the same 
portion of the project schedule, will be presumed to be front loaded. Front loaded bids 
could reasonably appear to be an attempt to obtain unjustified early payments creating 
a risk of insufficient incentive for the bidder to complete the Work or otherwise creating 
an appearance of an undercapitalized bidder.  
 
In the event County determines that a bid is presumed to be front loaded, it will 
request the opportunity to, and reserves the right to, review all source quotes, bids, 
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder 
relied upon to develop the pricing or acquisition timing for these bid items.  County 
reserves the right to reject as nonresponsive any presumptive front loaded bids where 
the bidder is unable to demonstrate the validity and/or necessity of the front loaded 
costs.  
 

A.10 WITHDRAWAL OF BIDS 
Bidders may withdraw bids as follows:   
 
a. Mistakes discovered before the public bid opening may be withdrawn by written 

notice from the bidder submitting the bid.  This request must be received in the 
Purchasing Division prior to the time set for delivery and opening of the bids.  A 
copy of the request shall be retained and the unopened bid returned to the bidder; 
or  

 
b. After the bids are opened or a selection has been determined, but before an 

Agreement is signed, a bidder alleging a material mistake of fact may be permitted 
to withdraw their bid if:   

 
1. the mistake is clearly evident in the solicitation document; or  

 
2. bidder submits evidence which clearly and convincingly demonstrates that a 

mistake was made.  Request to withdraw a bid must be in writing and approved 
by the Purchasing Official.   

 
A.11 IRREVOCABLE OFFER 

Any bid may be withdrawn up until the time and date set for opening of the bid.  Any 
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 
ninety (90) days to sell to Manatee County the goods or services set forth in the 
attached IFB until one or more of the bids have been duly accepted by County. 
 

A.12 BID EXPENSES 
All expenses for making bids to County are to be borne by the bidder. 
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A.13 RESERVED RIGHTS 
County reserves the right to accept or reject any and/or all bids, to waive irregularities 
and technicalities, and to request resubmission.  Also, County reserves the right to 
accept all or any part of the bid and to increase or decrease quantities to meet 
additional or reduced requirements of County.  Any sole response received by the first 
submission date may or may not be rejected by County depending on available 
competition and current needs of County.  For all items combined, the bid of the 
lowest, responsive, responsible bidder will be accepted, unless all bids are rejected.   
 
The lowest, responsible bidder shall mean that bidder who makes the lowest bid to 
sell goods and/or services of a quality which meets or exceeds the quality of goods 
and/or services set forth in the IFB documents or otherwise required by County.   
 
To be responsive, a bidder shall submit a bid which conforms in all material respects 
to the requirements set forth in the IFB.   
 
To be a responsible bidder, the bidder shall have the capability in all respects to 
perform fully the bid requirements, and the tenacity, perseverance, experience, 
integrity, reliability, capacity, facilities, equipment, and credit which will assure good 
faith performance.   

 
Also, County reserves the right to make such investigation as it deems necessary to 
determine the ability of any bidder to furnish the service requested.  Information 
County deems necessary to make this determination shall be provided by the bidder.  
Such information may include, but shall not be limited to current financial statements, 
verification of availability of equipment and personnel, and past performance records. 
 

A.14 APPLICABLE LAWS 
Bidder must be authorized to transact business in the State of Florida.  All applicable 
laws and regulations of the State of Florida and ordinances and regulations of 
Manatee County will apply to any resulting Agreement.  Any involvement with the 
Manatee County Purchasing Division shall be in accordance with the Manatee County 
Purchasing Ordinance as amended.   

 
A.15 COLLUSION 

By submitting a bid to this IFB, bidder certifies that it has not divulged, discussed or 
compared its bid with any other bidder, and has not colluded with any other bidder or 
parties to this bid whatsoever.  Also, bidder certifies, and in the case of a joint bid each 
party thereto certifies as to their own organization, that in connection with this bid: 

 
a. any prices and/or cost data submitted have been arrived at independently, without 

consultation, communication, or agreement, for the purpose of restricting 
competition, as to any matter relating to such prices and/or cost data, with any 
other bidder or with any competitor; 
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b. any prices and/or cost data quoted for this bid have not been knowingly disclosed 
by the bidder and will not knowingly be disclosed by the bidder, prior to the 
scheduled opening, directly or indirectly to any other bidder or to any competitor; 
 

c. no attempt has been made or will be made by the bidder to induce any other 
person or firm to submit or not to submit a bid for the purpose of restricting 
competition; 
 

d. the only person or persons interested in this bid, principal or principals is/are 
named therein and that no person other than therein mentioned has any interest in 
this bid or in the resulting Agreement to be entered into; and 
 

e. no person or agency has been employed or retained to solicit or secure the 
resulting Agreement upon an agreement or understanding or a commission, 
percentage, brokerage, or contingent fee except bona fide employees or 
established commercial agencies maintained by bidder for purpose of doing 
business. 

 
A.16 CODE OF ETHICS 

With respect to this bid, if any bidder violates, directly or indirectly, the ethics 
provisions of the Manatee County Purchasing Ordinance and/or Florida criminal or 
civil laws related to public procurement, including but not limited to Florida Statutes, 
Chapter 112, Part III, Code of Ethics for Public Officers and Employees, such bidder 
will be disqualified from eligibility to perform the Work described in this IFB, and may 
also be disqualified from furnishing future goods or services to, and from submitting 
any future bids to supply goods or services to, Manatee County. 
  
By submitting a bid, the bidder represents to County that all statements made and 
materials submitted are truthful, with no relevant facts withheld.  If a bidder is 
determined to have been untruthful in their bid or any related presentation, such 
bidder will be disqualified from eligibility to perform the Work described in this IFB, and 
may also be disqualified from furnishing future goods or services to, and from 
submitting any future bids to supply goods or services to, Manatee County. 
 

A.17 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES 
A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime, as that term is defined in Florida Statute § 287.133, 
may not submit a bid to provide any goods or services to a public entity; may not 
submit a bid with a public entity for the construction or repair of a public building or 
public work; may not submit bids on leases of real property to a public entity; may not 
be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under an agreement with any public entity; and may not transact business with any 
public entity in excess of the threshold amount provided in Florida Statutes § 287.017 
for CATEGORY TWO for a period of thirty-six (36) months following the date of being 
placed on the convicted list. 
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In addition, the Manatee County Code of Laws prohibits the award of any bid to any 
person or entity who/which has, within the past five (5) years, been convicted of, or 
admitted to in court or sworn to under oath, a public entity crime or of any 
environmental law that, in the reasonable opinion of the Purchasing Official, 
establishes reasonable grounds to believe the person or business entity will not 
conduct business in a responsible matter.  
 
To ensure compliance with the foregoing, the Code requires all persons or entities 
desiring to do business with County to execute and file with the Purchasing Official an 
affidavit, executed under the pain and penalties of perjury, confirming that person, 
entity and any person(s) affiliated with the entity, does not have such a record and is 
therefore eligible to seek and be awarded business with County. In the case of a 
business entity other than a partnership or a corporation, such affidavit shall be 
executed by an authorized agent of the entity. In the case of a partnership, such 
affidavit shall be executed by the general partner(s).  A Public Contracting and 
Environmental Crimes Certification form is attached herein for this purpose. 
 

A.18 BID FORMS 
Bids must be submitted on the provided forms, although additional pages may be 
attached.  Bidders must fully complete all pages of the Bid Forms. Bid Forms 
must be executed by an authorized signatory who has the legal authority to 
make the bid and bind the company. Bidders must fully comply with all 
requirements of this IFB in its entirety.  Failure to comply shall result in bidder 
being deemed nonresponsive.  

 
A.19 LEGAL NAME 

Bids shall clearly indicate the legal name, address and telephone number of the bidder 
on the Bid Form.  Bid Forms shall be signed above the typed or printed name and title 
of the signer.  The signer must have the authority to bind the bidder to the submitted 
bid. 
 
When bidder is a partnership, the Bid Form shall be signed in the name of the firm and 
by all partners required under the terms of the partnership agreement.  When a 
corporation is a bidder, the authorized corporate officers shall sign.   
 
Bidders who are corporations or limited partnerships shall provide a certified copy of 
their permit to transact business in the State of Florida, preferably along with the Bid 
Form, or within forty-eight (48) hours after request by County. 
 
When submitting a bid as a joint venture, it must have filed paper documents with the 
Division of Profession’s Construction Industry Licensing Board prior to submitting a 
bid. 
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A.20 DISCOUNTS 
Any and all discounts must be incorporated in the prices contained in the bid and not 
shown separately.  The prices indicated on the Bid Form shall be the prices used in 
determining award. 

 
A.21 TAXES 

Manatee County is exempt from Federal Excise and State Sales Taxes.  (F.E.T. Cert. 
No. 59-78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6); therefore, 
the bidder is prohibited from delineating a separate line item in his bid for any sales or 
service taxes.  Nothing herein shall affect the bidder’s normal tax liability. 

 
A.22 DESCRIPTIVE INFORMATION 

Unless otherwise specifically provided in the IFB documents, all equipment, materials 
and articles provided shall be new and of the most suitable grade for the purpose 
intended.  Unless otherwise specifically provided in the IFB documents, reference to 
any equipment, material, article or patented process, by trade name, brand name, 
make or catalog number, shall be regarded as establishing a standard of quality and 
shall not be construed as limiting competition.  
 

A.23 AMERICANS WITH DISABILITIES ACT 
County does not discriminate upon the basis of any individual's disability status.  This 
non-discrimination policy involves every aspect of County's functions including one's 
access to, participation, employment, or treatment in its programs or activities.  
Anyone requiring reasonable accommodation for an Information Conference or Bid 
Opening should contact the person named on the cover page of this IFB document at 
least twenty-four (24) hours in advance of either activity. 

 
A.24 EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title 
15, Part 8 of the Code of Federal Regulations, County hereby notifies all bidders that 
they will affirmatively ensure minority business enterprises will be afforded full 
opportunity to participate in response to this advertisement and will not be 
discriminated against on the grounds of race, color or national origin in consideration 
for bid award.   

 
A.25 MBE/DBE 

The State of Florida Office of Supplier Diversity provides the certification process and 
the database for identifying certified MBE/DBE firms.  This service may be directly 
accessed at: http://www.osd.dms.state.fl.us/iframe.htm.  If you have any questions 
regarding this State service, please contact their office at (850) 487-0915. 

 
A.26 MATHEMATICAL ERRORS 

In the event of multiplication/extension error(s), the unit price shall prevail.  In the 
event of addition error(s) the extension totals will prevail.  All bids shall be reviewed 
mathematically and corrected, if necessary, using these standards, prior to additional 
evaluation. 
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A.27   DISCLOSURE 
Upon receipt, all inquiries and responses to inquiries related to this IFB become 
“Public Records”, and shall be subject to public disclosure consistent with Florida 
Statues, Chapter 119. 
 
Bids become subject to disclosure thirty (30) days after the opening or if a notice of 
intent to award decision is made earlier than this time as provided by Florida Statutes 
§ 119.071(1)(b).  No announcement or review of the bid shall be conducted at the 
public bid opening.   
 
Based on the above, County will receive bids at the time and date stated and will 
make public at the opening the names of the business entities of all that submitted a 
bid and any amount presented as a total offer without any verification of the 
mathematics or the completeness of the bid.   
 
If County rejects all bids and concurrently notices its intent to reissue the solicitation, 
the rejected bids are exempt from public disclosure until such time as County provides 
notice of an intended decision concerning the reissued solicitation or until County 
withdraws the reissued solicitation.  A bid is not exempt for longer than twelve (12) 
months after the initial notice rejecting all bids.   
 
Pursuant to Florida Statutes 119.0701, to the extent successful bidder is performing 
services on behalf of County, successful bidder must:  

  
a. keep and maintain public records that ordinarily and necessarily would be required 

by County in order to perform the service;  
   

b. provide the public with access to public records on the same terms and conditions 
that County would provide and at a cost that does not exceed the cost provided in 
Florida Statutes, Chapter 119, or as otherwise provided by law;   
  

c. ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law; 
and   
 

d. meet all requirements for retaining public records and transfer, at no cost, to 
County all public records in possession of successful bidder upon termination of 
the awarded Agreement and/or PO and destroy any duplicate public records that 
are exempt or confidential from public records disclosure requirements.  All records 
stored electronically must be provided to County in a format that is compatible with 
County's information technology systems. 

 



SECTION A 
INFORMATION TO BIDDERS 

IFB Construction Master, Rev 9/05/14 A - 11
 

A.28 LOCAL PREFERENCE 
Local business is defined as a business legally authorized to engage in the sale of the 
goods and/or services to be procured, and which certifies within its bid that for at least 
six (6) months prior to the announcement of the solicitation of bids it has maintained a 
physical place of business in Manatee, Desoto, Hardee, Hillsborough, Pinellas or 
Sarasota County with at least one full-time employee at that location. 

 
Local preference shall not apply to the following categories of Agreements: 

 
1. Purchases or Agreements which are funded, in whole or in part, by a 

governmental or other funding entity, where the terms and conditions of receipt 
of the funds prohibit the preference. 

 
2. Any bid announcement which specifically provides that the general local 

preference policies set forth in this section are suspended due to the unique 
nature of the goods or services sought, the existence of an emergency as 
found by either the County Commission or County Administrator, or where such 
suspension is, in the opinion of the County Attorney, required by law. 

 
To qualify for local preference under this section, a local business must certify to 
County by completing an “Affidavit as to Local Business Form”, which is available 
for download at www.mymanatee.org/vendor.  Click on “Affidavit for Local Business” 
to access and print the form.  Complete, notarize, and mail the notarized original to the 
following address:  Manatee County Purchasing Division, 1112 Manatee Avenue 
West, Suite 803, Bradenton, FL  34205.   

 
It is the responsibility of the bidder to ensure accuracy of the Affidavit as to Local 
Business and notify County of any changes affecting same.   
 

A.29 VENDOR REGISTRATION  
Registering your business with Manatee County will enhance our opportunities to 
identify sources for goods and services, plus identify local businesses.  This 
information is used for soliciting quotations up to $250,000.00 and for competitive 
solicitations of larger purchases. 

 
Our staff can assist you with your registration as needed.  Our office hours are 8:00 
A.M. to 5:00 P.M., Monday through Friday on regular business days.  Please call (941) 
749-3014 if you wish to have a Purchasing staff member assist you. 
 
Quick steps to registration:                 www.mymanatee.org/purchasing  
 
A link to Vendor Registration is listed on the Purchasing Division’s web page under 
“Register as a Vendor”.   Click on “Vendor Registration Form” for on-line input.   
 
Registration is not mandatory; however, by taking the time to register, you are helping 
County to provide timely notification of quotation, bid and proposal opportunities to 
your business. 
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A.30   ePAYABLES 
Manatee County and Clerk of the Circuit Court have partnered to offer the ePayables 
program, which allows payments to be made to vendors via credit cards.  The Clerk 
will issue a unique credit card number to each vendor; the card has a zero balance 
until payments have been authorized.     
 
After goods are delivered or services rendered, vendors submit invoices to the remit to 
address on the purchase order according to the current process.  When payments are 
authorized, an email notification is sent to the vendor.  The email notification includes 
the invoice number(s), invoice date(s), and amount of payment.  There is no cost for 
vendors to participate in this program; however, there may be a charge by the 
company that processes your credit card transactions. 
 
If you are interested in participating in this program, please complete the ePayables 
Application attached herein and return the completed form via email to Ms. Lori Bryan, 
Supervisor at lori.bryan@manateeclerk.com.  

 
 
NOTE:  ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS: 

SCOPE OF WORK, BID SUMMARY, GENERAL TERMS AND CONDITIONS, 
GENERAL CONDITIONS, OR FORM OF CONTRACT, WHICH VARY FROM 
THE INFORMATION TO BIDDERS, SHALL HAVE PRECEDENCE. 

   
END OF SECTION A 
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B.01 SCOPE OF WORK 
 The Work included in this Bid consists of the rehabilitation of the master station wet 

well. Major tasks are removal and replacement of the existing surface protection liner, 
repair of all concrete damage under the liner, replacement of the comminutor, furnish 
and install explosion proof LED lights, channel stop gates, floor grates, gas tight 
access hatch, and all associated fixtures, panels, equipment, etc. This project will 
include by-pass pumping and work in a confined space. 
 
The Contractor shall adhere to Manatee County's confined space safety protocols by 
using trained and certified confined space personnel and providing and posting a 
confined space permit while on site, in accordance with OSHA 29 CFR 1910.  

 
 The Successful Bidder shall furnish all Shop Drawings, working drawings, labor, 
 materials, equipment, tools, services and incidentals necessary to complete all Work 
 required by these Specifications. 
 
 The successful Bidder shall perform the Work complete, in place and ready for 
 continuous service and shall include any repairs, replacements, and/or restoration 
 required as a result of damages caused prior to acceptance by County. 
 
 The Successful Bidder shall furnish and install all materials, equipment and labor 
 which is reasonably and properly inferable and necessary for the proper completion of 
 the Work, whether specifically indicated in the Bid Documents or not. 

 
 Inspection of the site(s) is a requirement to be considered for Award of this Bid.  Prior 

to submitting a Bid, each Bidder shall examine the site(s) and all conditions thereon 
fully familiarizing themselves with the full scope of the Project. Failure to become 
familiar with site conditions will in no way relieve the Successful Bidder from the 
necessity of furnishing any materials or performing any Work that is required to 
complete the Project in accordance with the plans and Specifications. Bidder shall 
acknowledge inspection of the Project site(s) on his/her signed, submitted Bid Form. 

 
 Any potential Bidder wishing to conduct a site visit shall contact Steve Nail at (941)-

792-8811 ext 5378 or Nick Wagner at (941)-792-8811 ext 5377, between the hours of 
8:00 AM and 2:00 PM Monday thru Friday, for coordination of the site visit. 

 
 

END OF SECTION B 
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C.01 MINIMUM QUALIFICATIONS OF BIDDERS 

No person who is not certified or registered as a General Contractor or Underground 
Utility Contractor pursuant to Florida Statutes, Chapter 489 on the day the bid is 
submitted, and who has continuously held that certification or registration for a period 
of at least three (3) consecutive years immediately prior to the day the bid is 
submitted, may be qualified to bid on this Work.  In the event that a bidder is a 
business organization, including a partnership, corporation, business trust or other 
legal entity as set forth in Florida Statutes § 489.119(2), then the bidder shall only be 
qualified to bid on this Work if:  1) the bidder (the business organization) is on the day 
the bid is submitted, and for at least three (3) consecutive years immediately prior to 
the day the bid is submitted has been, in continuous existence, properly licensed and 
registered as required by Florida law; and 2) the bidder, on the day the bid is 
submitted, has a certified or registered Qualifying Agent, as required by Florida 
Statutes § 489.119, and that Qualifying Agent has been the same Qualifying Agent of 
the bidder for a period of at least three (3) consecutive years immediately prior to the 
day the bid is submitted.  
 

C.02 ENGINEER’S ESTIMATE 
The construction cost estimate for this Work is $532,862.50, which is based on the 
original scope of work and drawings issued.  Changes to the scope of work by 
addenda to this bid subsequent to the original documents may not be accounted for in 
this construction cost estimate. 
 

C.03 BASIS OF AWARD  
Award shall be to the lowest, responsive, responsible bidder meeting specifications 
and having the lowest total offer for Bid “A”, or the lowest total offer for Bid “B”, for 
the requirements listed on the Bid Form for the Work as set forth in this IFB.  Bid 
prices shall include costs for furnishing all labor, equipment and/or materials for the 
completion of the Work in accordance with and in the manner set forth and described 
in the IFB documents to County's satisfaction within the prescribed time. 
 
Two schedules for completion of Work shall be considered.  Each bid for 
completion by the specified stated time shall be offered as a separate “total 
offer”.  County has the sole authority to select the bid based on the completion 
time which is in the best interest of County.  Only one award shall be made.  
   
NOTE:  Inspection of the site is a pre-requisite to be considered for award of 

this bid. 
 
In evaluating bids, County shall consider the qualifications of the bidders; and if 
required, may also consider the qualifications of the subcontractors, suppliers, and 
other persons and organizations proposed.  County may also consider the operating 
costs, maintenance requirements, performance data and guarantees of major items of 
materials and equipment proposed for incorporation in the Work. 
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Whenever two or more bids are equal with respect to price, the bid received from a 
local business shall be given preference in award.   
 
Whenever two or more bids are equal with respect to price, and all other evaluative 
factors are otherwise equal, including local preference policies, if the company 
provides documented environmentally preferable “green” products, materials, or 
supplies, they shall be given preference in award.   
 
Whenever two or more bids which are equal with respect to price are received, and 
neither of these bids are from a local business, and neither of these bids provides 
documented “green” products, the award shall be determined by a chance drawing, 
coin toss, or similar tie-breaking method conducted by the Purchasing Division and 
open to the public. 
 
 

END OF SECTION C 
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D.01 AGREEMENT FORMS 

The Agreement resulting from the acceptance of a bid shall be in the form of the 
Agreement stated in this IFB, which is attached herein. 

  
A written notice confirming award or recommendation thereof will be forwarded to the 
successful bidder accompanied by the required number of unsigned counterparts of 
the Agreement.  Within ten (10) days thereafter, successful bidder shall sign and 
deliver the required number of counterparts of the Agreement with any other required 
documents to County.  (Note:  Agreement must be approved in accordance with 
Chapter 2-26 of the Manatee County Code of Laws and the Administrative Standards 
and Procedures Manual approved by the County Administrator). 

 
D.02 ASSIGNMENT OF AGREEMENT 

Successful bidder shall not assign, transfer, convey, sublet or otherwise dispose of the 
resulting Agreement or of his right, title, or interest therein, or his power to execute 
such Agreement, or to assign any monies due or to become due there under to any 
other person, firm or corporation unless first obtaining the written consent of County.  
The giving of such consent to a particular subcontractor assignment shall not dispense 
with the necessity of such consent to any further or other assignment. 

 
D.03 COMPLETION OF WORK 

The Work will be completed and ready for final inspection within the specified calendar 
days from the date the contract time commences to run.  Two bids shall be 
considered, Bid “A” based on 140 calendar days and Bid “B” based on 180 
calendar days.  County has the sole authority to select the bid based on the 
completion time which is in the best interest of County.  Only one award shall be 
made. 

 
D.04 LIQUIDATED DAMAGES 

If the successful bidder refuses or fails to prosecute the Work, or any separable part 
thereof, with such diligence as will hinder its completion within the time specified, 
County may seek damages.  The actual damages for delay will be impossible to 
determine and in lieu thereof, the successful bidder shall pay to County the sum of 
$1,742 as fixed, agreed, and liquidated damages for each calendar day of the delay 
until the Work is finally accepted by County and the successful bidder. 

  
D.05 PAYMENT 

Successful bidder may apply for partial payment on monthly estimates, based on the 
amount of the Work done or completed in compliance with the provisions of the 
resulting Agreement.  Successful bidder shall submit an application, on a standard pay 
application form provided or approved by County, of an approximate estimate of the 
proportionate value of the Work done, items and locations of the Work performed up 
to and including the last day of the period then ending.   

 



SECTION D 
GENERAL TERMS & CONDITIONS 

 

IFB Construction Master, Rev 9/05/14  D - 2
 

County will then review said estimate and make any necessary revisions so that the 
estimate can receive approval for payment.  If the successful bidder and County do not 
agree on the approximate estimate of the proportionate value of the Work done for any 
pay period, the determination of County will be binding.  The amount of said estimate 
after deducting any required retainage and all previous payments shall be due and 
payable to the successful bidder, twenty (20) business days if County is its own 
Engineer of Record (EOR) or twenty-five (25) business days if outside agent approval is 
required after the pay estimate has been approved by the agent for County. 

 
In accordance with the Prompt Payment Act, Florida Statutes § 218.735(7), a punch 
list shall be formulated.  Time allowed for development of punch ist: 

 
a. Awarded agreements with an estimated cost of less than $10 million will be within 

thirty (30) calendar days after reaching substantial completion.   
 

b. Awarded agreements with a cost of $10 million dollars or more will be within thirty 
(30) calendar days OR if extended by Agreement, up to sixty (60) calendar days 
after reaching substantial completion.  

 
The final completion date of the resulting Agreement must be at least thirty (30) days 
after delivery of the list of items. If the list is not provided to the successful bidder by 
the agreed upon date, the contract completion time must be extended by the number 
of days County exceeds the delivery date. 

  
It is the successful bidder's responsibility for the care of the materials.  Any damage to 
or loss of said materials is the full responsibility of the successful bidder.  Any 
periodical pay estimate signed by the successful bidder shall be final as to the 
successful bidder for any or all Work covered by the periodical pay estimate. 

 
Any requests for payment of materials stored on site must be accompanied with a paid 
receipt.  Successful bidder warrants and guarantees that title to all Work, materials 
and equipment covered by any application for payment, whether incorporated in the 
Work or not, will pass to County at the time of payment free and clear of all liens, 
claims, security interests and encumbrances (hereafter referred to as "Liens"). 

  
Successful bidder agrees to furnish an affidavit stating that all laborers, material men, 
and subcontractors have been paid for Work covered by the application for payment 
and that a partial or complete release of lien, as may be necessary, be properly 
executed by the material men, laborers, subcontractors for Work covered by the 
application for payment, sufficient to secure County from any claim whatsoever arising 
out of the aforesaid Work.  When the successful bidder has completed the Work in 
compliance with the terms of the Agreement, he shall notify County in writing that the 
Work is ready for final inspection.  
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County will then advise successful bidder as to the arrangements for final inspection 
and what Work, if any, is required to prepare the Work or a portion thereof for final 
inspection.  When County determines the Work or portion thereof is ready for final 
inspection, County shall perform same.  Upon completion of final inspection, County will 
notify successful bidder of all particulars in which this inspection reveals that the Work is 
incomplete or defective.  Successful bidder shall immediately take such measures as 
are necessary to complete such Work or remedy such deficiencies.  When all such 
errors have been corrected, a final re-inspection will be made.   

 
The process will be repeated until, in the opinion of County, the Work has been 
completed in compliance with the terms of the IFB Documents. 
 
When final acceptance has been made by County, County will make final payment of 
the resulting Agreement amount, plus all approved additions, less approved 
deductions and previous payments made.  The resulting Agreement will be considered 
complete when all Work has been finished, the final inspection made, approved as-
builts received, and the Work finally accepted in writing by County.  Successful 
bidder’s responsibility shall then terminate except as otherwise stated. 

 
D.06 CONTRACT CONTINGENCY WORK 

Contract contingency is a monetary allowance used solely at County’s discretion to 
handle unexpected conditions as required to satisfactorily complete the Work in 
accordance with the IFB documents.  A field directive must be issued by an authorized 
County representative to authorize use of contract contingency funds.   

 
The percentage for contract contingency is listed on the Bid Form.  Bidder shall enter 
the dollar amount for contract contingency based on the percentage of the total base 
bid.  The total contract award will include contract contingency. 

 
Appropriate uses of contract contingency include increases to existing bid item 
quantities that do not change the initial scope of work, which may be directed by staff; 
modification items not originally bid which were unforeseen yet necessary during the 
Work to provide a safe, complete project and that do not change the initial scope of 
work; and unanticipated conflicts and/or design changes required during construction 
which are necessary to provide a safe, complete project and that do not change the 
initial scope of work. 

  
Inappropriate uses of contract contingency include anything that changes the initial 
scope of work, including the contract price and contract time, and adding  
bid items not previously contemplated that change the initial scope of work.       
  

D.07 RETAINAGE 
Retainage of 10% of the total Work in place shall be withheld until 50% complete.  
After 50% completion, the retainage shall be reduced to 5% of the total Work in place 
until final completion and acceptance of the Work by County.  Upon final acceptance, 
the remaining retainage shall be included in the final payment. 



SECTION D 
GENERAL TERMS & CONDITIONS 

 

IFB Construction Master, Rev 9/05/14  D - 4
 

D.08 PROGRESS REQUIREMENTS 
All Work done under the resulting Agreement shall be done with a minimum of 
inconvenience to the private property owners in the area.  Successful bidder shall 
coordinate his Work with private property owners such that existing utility services are 
maintained and they have access to their property at all times. 
 

D.09 WARRANTY AND GUARANTEE PROVISIONS 
All Work, materials, and equipment furnished as defined herein shall be guaranteed 
and warranted by the successful bidder for a minimum period of three (3) years, 
unless otherwise specified, from final acceptance by County to be free from defects 
due either to faulty materials or equipment or faulty workmanship.  
 
All materials, equipment, and workmanship furnished and installed by the successful 
bidder is warranted and guaranteed by the successful bidder to meet the required 
standards and to accomplish the purposes and functions of the Work as defined, 
detailed, and specified herein. 
 
County shall, following discovery thereof, promptly give written notice to the successful 
bidder of faulty materials, equipment, or workmanship within the period of the 
guarantee and the successful bidder shall promptly replace any part of the faulty 
equipment, material, or workmanship at his own cost.  These warranty and guarantee 
provisions create no limitations on County as to any claims or actions for breach of 
guaranty or breach of warranty that County might have against parties other than the 
successful bidder, and do not constitute exclusive remedies of County against the 
successful bidder. 

 
D.10 MATERIALS AND WORKMANSHIP 

All materials and apparatus required for this Work, except as specified otherwise, shall 
be new, of first class quality, and shall be furnished, delivered, connected and finished 
in every detail.  Construction shall be prescribed by good industry practice and in 
accordance with manufacturer’s recommendations for the type being installed. 
 
Use skilled workman trained and experienced in the necessary trades and who are 
completely familiar with the specified requirements and the methods needed for 
proper performance of the Work of this section. 

 
D.11 PROJECT CLOSE-OUT 

Clean construction site and remove any and all excess materials.  Correct any 
damages to property that may have occurred as a result of installation and/or delivery.  
Repair and patch all surfaces cut for installation.  The successful bidder shall remedy 
any deficiencies promptly should County determine any Work is incomplete or 
defective. 
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When County determines the Work is acceptable in accordance with the IFB 
documents, successful bidder shall provide the close out submittals, including but not 
necessarily limited to the following: 
 
 1 set  Certificate of Warranties   
 1 set Manufacturer’s Product Literature  (when applicable) 
 1 set Project Record Drawings 

  1 set Subcontractor Information   (when applicable) 
 

All manuals, schematics and handbooks shall be provided which are applicable to the 
equipment delivered.  An operators manual, parts manual and technician manual must 
also be provided.  Parts lists (manuals) must include OEM part numbers for items not 
manufactured by the successful bidder.  Successful bidder shall furnish two (2) copies 
of each. 

 
D.12 ROYALTIES AND PATENTS 

The successful bidder shall pay all royalties and license fees for equipment or 
processes in conjunction with the equipment and/or services being furnished.  
Successful bidder shall defend all suits or claims for infringement of any patent, 
trademark or copyright, and shall save County harmless from loss on account thereof, 
including costs and attorney's fees. 

 
D.13 AUTHORIZED PRODUCT REPRESENTATION 

The bidder, by virtue of submitting the name and specifications of a manufacturer's 
product, will be required to furnish the named manufacturer's product.  Failure to 
perform accordingly may, in County's sole discretion, be deemed a material breach of 
the resulting Agreement, and shall constitute grounds for County's immediate 
termination of the resulting Agreement. 

 
D.14 REGULATIONS 

It shall be the responsibility of the successful bidder to assure compliance with any 
OSHA, EPA and/or other federal or State of Florida rules, regulations or other 
requirements, as each may apply. 
 

D.15 CANCELLATION 
Any failure of the successful bidder to furnish or perform the Work (including, but not 
limited to, commencement of the Work, failure to supply sufficient skilled workers or 
suitable materials or equipment) in accordance with the resulting Agreement, County 
may order the stop of the Work, or any portion thereof, until the cause for such order 
has been eliminated.  If the successful bidder persistently fails to perform the Work in 
accordance with the resulting Agreement, County reserves the right to terminate the 
resulting Agreement and select the next qualified bidder or re-advertise this 
procurement in part or in whole.  County reserves the right to cancel all or any 
undelivered or unexecuted portion of the resulting Agreement with or without cause. 
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D.16 INDEMNIFICATION 
The successful bidder covenants and agrees to indemnify and save harmless County, 
its agents and employees, from and against all claims, suits, actions, damages, 
causes of action, or judgments arising out of the terms of the resulting Agreement for 
any personal injury, loss of life, or damage to the property sustained as a result of the 
performance or non-performance of services or delivery of goods; from and against 
any orders, judgments, or decrees, which may be entered against County, its agents 
or employees; and from and against all costs, attorney's fees, expenses and other 
liabilities incurred in the defense of any such claim, suit or action, and the investigation 
thereof.  Nothing in the resulting Agreement shall be deemed to affect the rights, 
privileges and immunities of County as set forth in Florida Statutes § 768.28. 

 
D.17 SUBCONTRACTORS, SUPPLIERS AND OTHERS 

The identity of subcontractors, suppliers, and other persons and organizations 
(including those who are to furnish the principal items of material and equipment) may 
be requested by County for each bid item from any of the bidders; and the bidder shall 
respond within five (5) days after the date of such request.  Such list shall be 
accompanied by an experience statement with pertinent information regarding similar 
Work and other evidence of qualification for each such subcontractor, supplier, 
persons or organization if requested by County.  If County, after due investigation, has 
reasonable objection to any proposed subcontractor, supplier, other person or 
organization, County may, before the notice of intent to award is given, request the 
successful bidder to submit an acceptable substitute without an increase in contract 
price or contract time. 

  
If successful bidder declines to make any such substitution, County may award the 
resulting Agreement to the next lowest qualified bidder that proposes to use 
acceptable subcontractors, suppliers, and other persons who County does not make 
written objection to.  Successful bidder shall not be required to employ any 
subcontractor, supplier, other person or organization who successful bidder has 
reasonable objection to. 
 
Subcontractors shall be bound by the terms and conditions of the resulting Agreement 
insofar as it applies to their work, but this shall not relieve the successful bidder from 
the full responsibility to County for the proper completion of all Work to be executed 
under the resulting Agreement. 

 
D.18 E-VERIFY 

The employment of unauthorized aliens by any successful bidder is considered a 
violation of Section 274(e) of the Immigration and Employment Act.  If successful 
bidder knowingly employs unauthorized aliens, such violation shall be cause for 
unilateral cancellation of the resulting Agreement. 

 
A complete list of all subcontractors proposed for any portion of the Work may be 
requested of any bidder deemed necessary by County.  Subcontracts shall be 
awarded only to those subcontractors considered satisfactory by County. 
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The successful bidder shall utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the 
successful bidder during the term of the Agreement; and  

  
The successful bidder shall expressly require any subcontractors performing work or 
providing services pursuant to the state contract to utilize the U.S. Department of 
Homeland Security’s E-Verify system to verify the employment eligibility of all new 
employees hired by the subcontractor during the term of the Agreement. 

 
D.19 NO DAMAGES FOR DELAY 

No claim for damages or any claim other than for an extension of time shall be made 
or asserted against County by reason of any delays.  The successful bidder shall not 
be entitled to an increase in the total contract price or payment or compensation of 
any kind from County or direct, indirect, consequential impact or other costs, expenses 
for damages, including but not limited to costs of acceleration or inefficiency arising 
because of delay, disruption, interference or hindrance from any cause whatsoever; 
provided, however, that this provision shall not preclude recovery or damages by the 
successful bidder for hindrance or delays due solely to fraud, bad faith, or active 
interference on part of County or its agents.  Otherwise, the successful bidder shall 
only be entitled to extensions of the contract time as the sole and exclusive remedy for 
such resulting delay, in accordance with and to the extent specifically provided above. 
 

D.20 NO INTEREST 
Any monies not paid by County when claimed to be due to the successful bidder 
under this Agreement shall not be subject to interest including prejudgment interest.  
Any monies not paid by County when claimed to be due to the successful bidder for 
damages awarded in the case of construction delays shall not be subject to 
prejudgment interest. 
 

D.21 BE GREEN 
All bidders are encouraged to use as many environmentally preferable "green" 
products, materials, supplies, etc. as possible in order to promote a safe and healthy 
environment.  Environmentally preferable are products or services that have a 
reduced adverse effect on the environment.  Where all other evaluative factors, 
including local preference policies, are otherwise equal, such policies and practices will 
be a determinative factor in the award decision.   

 
Provide detail of your organization's initiative and its ability to meet the goal of 
environmental sustainability.   

 
 

END OF SECTION D 
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SECTION E 
GENERAL CONDITIONS 

 
ARTICLE 1.  DEFINITIONS 
Whenever used in the Contract Documents, the following terms have the meaning 
indicated which are applicable to both the singular and plural thereof: 
 
Addendum - Written or graphic instruments issued prior to the opening of Bids which 
clarify or change the Bid Documents. 
 
Administrative Contract Adjustment (ACA) – A minor change to a Contract, which is less 
than 10% of the Contract Price or less than 20% of the Contract Time, and does not 
require Board approval.  (Reference Resolution R-07-189) 
 
Application for Payment - The form accepted by the Project Representative which is to 
be used by Contractor in requesting progress or final payments and which is to include 
such supporting documentation as is required by the Contract Documents. 
 
Award - Acceptance of the Bid from the person, firm, or corporation which in the 
County’s sole and absolute judgment will under all circumstances best serve the public 
interest.  Award shall be made in accordance with Chapter 2-26 of the Manatee County 
Code. 
 
Bid - The Offer of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 
 
Bid Bond – An insurance agreement, accompanied by a monetary commitment, by 
which a third party (the Surety) accepts liability and guarantees that the Bidder will not 
withdraw the Bid. 
 
Bidder - One who submits a Bid directly to the County, as distinct from a Sub-bidder, 
who submits a Bid to a Bidder. 
 
Bid Documents - Consists of the Invitation for Bid, which includes but is not limited to 
the Bid Form, drawings, technical Specifications, terms and conditions, and the 
proposed Contract Documents (including all Addenda issued prior to receipt of Bids); 
and becomes a part of the resulting Contract. 
 
Bid Summary – Specifications or scope of Work that specifically describes the Work to 
be done for this Project. 
 
Bond Rider – A Bond Rider increases the Performance Bond coverage to ensure 
responsibility of the Contractor in executing the Work for the County in consideration of 
the increased value resulting from an approved change in the Contract amount. 
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Change Order - A document recommended by the Project Representative which is 
signed by Contractor and County and authorizes an addition, deletion, or revision in the 
Work or an adjustment in the Contract Price or the Contract Time, issued on or after the 
Effective Date of the Contract. 
 
Compensable Delay - Any delay beyond the control and without the fault or negligence 
of the Contractor resulting from County-caused changes in the Work, differing site 
conditions, suspensions of the Work, or termination for convenience by County. 
 
Contract - The written Contract between County and Contractor covering the Work to be 
performed; other Contract Documents are attached to the Contract and made a part 
thereof as provided therein. 
  
Contract Contingency - A monetary allowance used at the County’s discretion, which is 
part of the total sum of the Contract that allows for minor changes in the Contract that 
do not change the initial Scope of Work, including Contract Price and Contract Time.       
 
Contract Documents - The Contract, Invitation for Bid in its entirety, Public Construction 
Bond Form and Insurance Certificate(s), Drawings/Plans, Addenda (which pertain to the 
Bid Documents), Contractor's Bid Form (including documentation accompanying the Bid 
and any post-Bid documentation submitted prior to the Notice of Award), and Reports, 
together with all written Change Orders and other documents amending, modifying or 
supplementing the Contract Documents issued on or after the Effective Date of the 
Contract. 
 
Contract Price - The monies payable by County to Contractor under the Contract 
Documents as stated in the Contract. 
 
Contract Time - The number of days or the date stated in the Notice to Proceed for the 
completion of the Work. 
 
Contractor - The person, firm or corporation with whom County has entered into a 
Contract. 
 
Days - All references to days are to be considered calendar days except as specified 
differently. 
 
Defective - An adjective which when modifying the Work refers to work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or 
does not meet the requirements of any inspection, reference standard, test or approval 
referred to in the Contract Documents, or has been damaged prior to Project 
Representative's recommendation of final payment (unless responsibility for the 
protection thereof has been assumed by County). 
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Drawings - The drawings which show the character and Scope of Work to be performed 
and which have been prepared or approved by Engineer and are referred to in the Bid 
and Contract Documents. 
 
Effective Date of the Contract - The date indicated in the Contract on which it becomes 
effective (date of execution). 
 
Engineer – Licensed professional who is responsible for the preparation, signing, 
dating, sealing and issuing of any engineering document(s) for any engineering service 
or Work. 
 
Excusable Delay - Any delay beyond the control and without the negligence of the 
Contractor, the County, or any other Contractor caused by events or circumstances 
such as, but not limited to, acts of God or of the public enemy, fires, floods, freight 
embargoes, acts of government other than County or epidemics.  Labor disputes and 
above average rainfall shall give rise only to Excusable Delays. 
 
Field Directive - A written order issued by an authorized County Representative which 
approves changes in the Work, but does not involve a change in the initial Scope of 
Work, including the Contract Price and the Contract Time.  A Field Directive must be 
issued by an authorized County Representative to authorize use of Contract 
Contingency funds. 
 
Final Completion – The Work (including items defined on the Punch List) has been 
completed, accepted in writing by the County, approved as-builts have been received, 
and is ready for final payment. 
 
Float or Slack Time - The time available in the progress schedule during which an 
unexpected activity can be completed without delaying Substantial Completion of the 
Work. 
 
Inexcusable Delay - Any delay caused by events or circumstances within the control of 
the Contractor, such as inadequate crewing, slow submittals, etc., which might have 
been avoided by the exercise of care, prudence, foresight, or diligence on the part of the 
Contractor. 
 
Information (Pre-Bid) Conference – A meeting held by the Purchasing Division with 
potential Bidders, prior to the opening of the solicitation, for the purpose of answering 
questions, clarifying ambiguities, and responding to general issues in order to establish 
a common basis for understanding all of the requirements of the solicitation; may result 
in the issuance of an Addendum. 
 
Material Breach – A substantial failure in the performance of the Contract, as to give the 
affected party the right to remedies available in the Contract. 
 



SECTION E 
GENERAL CONDITIONS 

IFB Construction Master, Rev 9/05/14 E - 4
 

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available 
total Float or Slack Time and not necessarily preventing completion of the Work within 
the Contract Time. 
 
Notice of Award - The written notice to the Successful Bidder stating Award has been 
approved by the Board of County Commissioners; or by the Purchasing Official in 
accordance with Chapter 2-26 of the Manatee County Code. 
 
Notice of Intent to Award - The written notice to the apparent Successful Bidder stating 
Award has been recommended with final Award to be authorized by the Purchasing 
Official or Board of County Commissioners, as appropriate. 
 
Notice to Proceed - Written notice by County (after execution of Contract) to Contractor 
fixing the date on which the Contract Time will commence to run and on which 
Contractor shall start to perform (ten (10) days from date of such notice) Contractor's 
obligations under the Contract Documents. 
 
Payment Bond – An instrument, issued by a Surety that guarantees that Subcontractors 
will be paid for labor expended on the Contract. 
 
Performance Bond – An instrument executed subsequent to Award by the successful 
Contractor that protects the County from loss due to Contractor’s inability to complete 
the Contract as agreed.   
 
Preconstruction Conference - Prior to starting the Work, a meeting scheduled by County 
with Contractor to review the Work schedules, to establish procedures for handling 
Shop Drawings and other submissions, for processing periodical pay estimates, and 
such other matters as may be pertinent to the project. 
 
Prejudicial Delay - Any excusable or Compensable Delay impacting the Work and 
exceeding the total float time available in the progress schedule, thus preventing 
completion of the Work within the Contract Time unless the Work is accelerated. 
 
Pre-operation Testing - All field inspections, installation checks, water tests, 
performance tests and necessary corrections required of Contractor to demonstrate that 
individual components of the Work have been properly constructed and do operate in 
accordance with the Contract Documents for their intended purposes. 
 
Project - The total construction of which the Work to be provided under the Contract 
Documents (may be the whole or a part as indicated elsewhere in the Contract 
Documents). 
 
Project Representative - The authorized representative of Manatee County who is 
assigned to the project or any part thereof. 
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Punch List – A list of minor deficiencies or additional Work that does not prohibit 
achieving Substantial Completion yet must be completed before Final Completion of the 
Contract can be achieved.   
 
Retainage – A certain percentage, identified in the solicitation document, is withheld 
from payment due to the Contractor until the Work is fully completed and accepted by 
County.  
 
Schedule of Values – In the case of a total, lump sum Bid, unit prices shall be 
established for this Contract by the submission of a Schedule of Values.  In the case of 
an itemized Bid, unit prices are the prices bid.  The Contractor shall submit a Schedule 
of Values within ten (10) days of Notice to Proceed date. The schedule shall include 
quantities and prices of items equaling the Total Offer and will subdivide the Work into 
components in sufficient detail to serve as the basis for progress payments during 
construction. Such prices will include an appropriate amount of overhead and profit 
applicable to each item of Work. Upon request of the County, the Contractor shall 
support the values with data which will substantiate their correctness. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which 
are specifically prepared by or for Contractor to illustrate some portion of the Work and 
all illustrations, brochures, standard schedules, performance charts, instructions, 
diagrams and other information prepared by a Supplier and submitted by Contractor to 
illustrate material or equipment for some portion of the Work. 

 
Special Provisions: As required to define Work or procedures not covered in the 
standard Specifications, and as necessary to supplement or modify items in the 
standard Specifications.  
 
Subcontractor - An individual or corporation having a direct contact with Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.  Such 
person or firm has contractual relations with the Contractor, not with the County. 
 
Substantial Completion - The stage in the progress of the Work (or a specified portion 
thereof) is sufficiently complete in accordance with the Contract Documents so the Work 
(or a specified portion thereof) can be utilized for the intended purpose. 
 
Successful Bidder - The lowest, responsible and responsive Bidder to whom an Award 
is made. 
 
Supplier - A manufacturer, fabricator, Supplier, distributor, material man or vendor. 
 
Surety – A pledge or guarantee by an insurance company, bank, individual or 
corporation on behalf of the Bidder which protects against default or failure of the 
principal to satisfy the contractual obligations. 
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Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels or other such facilities or attachments and any encasement containing 
such facilities which have been installed underground to furnish any of the following 
services or materials:  electricity, gases, steam, liquid petroleum products, telephone or 
other communications, cable television, sewage and drainage removal, traffic or other 
control systems or water. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Work - The entire completed construction or the various separately identifiable parts 
thereof required to be furnished under the Contract Documents.  Work is the result of 
performing services, furnishing labor and furnishing and incorporating materials and 
equipment into the construction, all as required by the Contract Documents. 
 
Work Directive Change - A written directive to Contractor, issued on or after the 
Effective Date of the Contract and signed by County and recommended by Project 
Representative ordering an addition, deletion or revision in the Work, or responding to 
differing or unforeseen physical conditions under which the Work is to be performed or 
to emergencies.  A Work Directive Change itself may not change the Contract Price or 
Contract Time; but is evidence that the parties expect that the change directed or 
documented by a Work Directive Change will be incorporated in a subsequently issued 
Change Order following negotiations by the parties as to its effect, if any, on the 
Contract Price or Contract Time. 
 
Written Amendment - A Written Amendment of the Contract Documents, signed by 
County and Contractor on or after the Effective Date of the Contract and normally 
dealing with the non-engineering or non-technical rather than strictly Work related 
aspects of the Contract Documents. 
 
ARTICLE 2.  PRELIMINARY MATTERS 
Computation of Time:  When time is referred to in the Contract Documents by days, it 
will be computed to exclude the first and include the last day of such period.  If the last 
day of any such period falls on a Saturday or Sunday or legal holiday, such day will be 
omitted from the computation. 
 
2.1 The Contractor must submit a proposed schedule of the Work at the 

Preconstruction Conference. The purpose of this schedule is to enable the 
County to govern the Work, to protect the functions of the local government and 
its citizens and to aid in providing appropriate surveillance.  The County shall 
have the right to reschedule Work provided such rescheduling is in accordance 
with the remainder of the terms of the Contract.  The schedule shall show, as a 
minimum, the approximate dates on which each segment of the Work is 
expected to be started and finished, the proposed traffic flows during each 
month, the anticipated earnings by the Contractor for each month and the 
approximate number of crews and equipment to be used.  The County, after 
necessary rescheduling and obtaining additional information for specific 
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purposes, shall review and approve the schedule.  The Contractor shall also 
forward to the County, as soon as practicable after the first day of each month, a 
summary report of the progress of the various parts of the Work under the 
Contract, in fabrication and in the field, stating the existing status, estimated time 
of completion and cause of delay, if any.  Together with the summary report, the 
Contractor shall submit any necessary revisions to the original schedule for the 
County’s review and approval.  In addition, more detailed schedules may be 
required by the County for daily traffic control. 
 

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the 
Effective Date of the Contract.  The Contract Time will commence at the time 
specified in such notice.  Contractor shall start to perform the Work on the date 
specified in the Notice to Proceed, but no Work shall be done at the site prior to 
the date on which the Contract Time commences to run. 
  

2.3 If at any time the materials and appliances to be used appear to the County as 
insufficient or improper for securing the quality of Work required or the required 
rate of progress, the County may order the Contractor to increase his efficiency 
or to improve the character of his Work and the Contractor shall conform to such 
an order.  The failure of the County to demand any increase of such efficiency of 
any improvement shall not release the County from its obligation to secure the 
quality of Work or the rate of progress necessary to complete the Work within the 
limits imposed by the Contract.  The County may require the Contractor to 
remove from the Work such employees as the County deems incompetent, 
careless, insubordinate or otherwise objectionable, or whose continued 
employment on the Work is deemed to be contrary to the County’s interest. 
  

2.4 The County reserves the right to let other Contracts in connection with this Work.  
The Contractor shall afford other Contractors reasonable opportunity for the 
introduction and storage of their materials and execution of their Work, and 
promptly connect and coordinate the Work with theirs. 

   
ARTICLE 3.  CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE 
3.1 The Contract Documents comprise the entire Contract between County and 

Contractor concerning the Work.  The Contract Documents are complementary; 
what is called for by one is as binding as if called for by all.  The Contract 
Documents will be construed in accordance with the laws and ordinances of the 
State of Florida and Manatee County. 
 
Should a conflict exist within the Contract Documents, the precedence in order of 
authority is as follows: 1) Bid Summary, 2) Special Conditions, 3) General 
Conditions, and 4) Drawings. 
 
Note: Computed dimensions shall govern over scaled dimensions.  
 



SECTION E 
GENERAL CONDITIONS 

IFB Construction Master, Rev 9/05/14 E - 8
 

3.2 It is the intent of the Contract Documents to describe a functionally complete 
project (or part thereof) to be constructed in accordance with the Contract 
Documents.  Any work, materials or equipment that may reasonably be inferred 
from the Contract Documents as being required to produce the intended result 
will be supplied whether or not specifically called for in the Contract Documents.   
When words which have a well-known technical or trade meaning are used to 
describe Work, materials, or equipment, such words shall be interpreted in 
accordance with that meaning.  Reference to standard Specifications, manuals or 
codes of any technical society, organization or association, or to the laws or 
regulations of any governmental authority, whether such reference be specific or 
by implication, shall mean the latest standard specification, manual, code or laws 
or regulations in effect at the time of opening of Bids, except as may be 
otherwise specifically stated.  However, no provision of any referenced standard 
specification, manual or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and 
responsibilities of County, Contractor or Engineer, or any of their agents or 
employees from those set forth in the Contract Documents. 

 
3.3 The Contract Documents may be amended to provide for additions, deletions 

and revisions in the Work or to modify the terms and conditions thereof in one or 
more of the following ways: 

 
3.3.1 A Written Amendment 

 
3.3.2 A Change Order 

 
3.3.3 An Administrative Contract Adjustment (ACA) 

 
3.3.4 A Work Directive Change 
 

3.4 In addition, the requirements of the Contract Documents may be supplemented 
and minor variations and deviations in the Work may be authorized in one or 
more of the following ways: 
 
3.4.1 Contract Contingency Work – Field Directive 
 
3.4.2 Engineer's approval of a Shop Drawing or sample 
 

ARTICLE 4.  CONTRACTOR'S RESPONSIBILITIES 
4.1 Contractor shall keep on the Work at all times during its progress a competent 

resident superintendent; who shall be the Contractor's representative at the site 
and shall have authority to act on behalf of Contractor.  All communications given 
to the superintendent shall be as binding as if given to Contractor. 
 

4.2 Contractor shall provide competent, suitable qualified personnel to survey and 
lay out the Work and perform construction as required by the Contract 
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Documents.  Contractor shall at all times maintain good discipline and order at 
the site.  Except in connection with the safety or protection of persons or the 
Work or property at the site or adjacent thereto and except as otherwise 
indicated in the Contract Documents, all Work at the site shall be performed 
during regular working hours and Contractor will not permit overtime Work or the 
performance of Work on Saturday, Sunday or legal holiday without County’s 
written consent given after prior notice to Engineer (at least seventy-two (72) 
hours in advance). 
 
4.2.1 Contractor shall pay for all additional engineering charges to the County 

for any overtime Work which may be authorized.  Such additional 
engineering charges shall be a subsidiary obligation of Contractor and no 
extra payment shall be made by County on account of such overtime 
Work.  At County’s option, overtime costs may be deducted from 
Contractor's monthly payment request or Contractor's Retainage prior to 
release of final payment. 

 
4.3 Unless otherwise specified, Contractor shall furnish and assume full 

responsibility for all bonds, insurance, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up and 
completion of the Work. 
 

4.4 All materials and equipment shall be of good quality and new, except as 
otherwise provided in the Contract Documents.  If required by Engineer, 
Contractor shall furnish satisfactory evidence (including reports of required tests) 
as to the kind and quality of materials and equipment.  All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instruction of the applicable Supplier except 
as otherwise provided in the Contract Documents. 
 

4.5 Contractor shall be fully responsible to County for all acts and omissions of the 
Subcontractors, Suppliers and other persons and organizations performing or 
furnishing any of the Work under a direct or indirect Contract with Contractor just 
as Contractor is responsible for Contractor's own acts and omissions.  Nothing in 
the Contract Documents shall create any contractual relationship between 
County or Engineer and any such Subcontractor, Supplier or other person or 
organization, nor shall it create any obligation on the part of County to pay or to 
see to the payment of any monies due any such Subcontractor, Supplier or other 
person or organization. 
 

4.6 Permits:  Unless otherwise provided, Contractor shall obtain and pay for all 
construction permits and licenses. County shall assist Contractor, when 
necessary, in obtaining such permits and licenses.  Contractor shall pay all 
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governmental charges and inspection fees necessary for the prosecution of the 
Work. 
 

4.7 During the progress of the Work, Contractor shall keep the premises free from 
accumulation of waste materials rubbish and other debris resulting from the 
Work.  At the completion of the Work, Contractor shall remove all waste 
materials, rubbish, and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery and surplus materials and 
shall leave the site clean and ready for occupancy by County.  Contractor shall 
restore to original conditions all property not designated for alteration by the 
Contract Documents. 
 

4.8 Contractor shall not load nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall Contractor subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it. 
 

4.9 Safety and Protection:  Contractor shall comply with the Florida Department of 
Commerce Safety Regulations and any local safety regulations.  Contractor shall 
be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the Work.  Contractor shall take all necessary 
precautions for the safety of and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
4.9.1 all employees on the Work and other persons and organizations who may 

be affected thereby; 
 

4.9.2 all the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the site; and  

 
4.9.3 other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures, utilities and Underground 
Facilities not designated for removal, relocation or replacement in the 
course of construction. 

 
4.9.4 Contractor shall comply with all applicable laws and regulations of any 

public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection.  Contractor shall 
provide and maintain all passageways, guard fences, lights and other 
facilities for the protection required by public authority or local conditions.  
Contractor shall provide reasonable maintenance of traffic way for the 
public and preservation of the County’s business, taking into full 
consideration all local conditions.  Contractor's duties and responsibilities 
for the safety and protection of the Work shall continue until such time as 
all the Work is completed. 
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4.10 Emergencies:  In emergencies affecting the safety or protection of persons or the 
Work or property at the site or adjacent thereto, Contractor, without special 
instruction or authorization from Engineer or County, is obligated to act to prevent 
threatened damage, injury or loss.  Contractor shall give County prompt written 
notice if Contractor believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby.  If County 
determines that a change in the Contract Documents is required because of the 
action taken in response to an emergency, a Work Directive Change or Change 
Order will be issued to document the consequences of the changes or variation. 
 

4.11 For substitutes not included with the Bid, but submitted after the Effective Date of 
the Contract, Contractor shall make written application to Engineer for 
acceptance thereof, certifying that the proposed substitute will perform 
adequately the functions and achieve the results called for by the general design, 
be similar and of equal substance to that specified and be suited to the same use 
as that specified.  The application will also contain an itemized estimate of all 
costs and delays or schedule impacts that will result directly or indirectly from 
review, acceptance and provisions of such substitute, including costs of redesign 
and claims of other Contractors affected by the resulting change, all of which will 
be considered by the Engineer in evaluating the proposed substitute.  Engineer 
may require Contractor to furnish at Contractor's expense, additional data about 
the proposed substitute.  In rendering a decision, County/Engineer and 
Contractor shall have access to any available Float or Slack Time in the 
construction schedule.  In the event that substitute materials or equipment not 
included as part of the Bid, but proposed after the Effective Date of the Contract, 
are accepted and are less costly than the originally specified materials or 
equipment, then the net difference in cost shall be credited to the County and an 
appropriate Change Order executed. 
 
4.11.1 If a specific means, method, sequence, technique or procedure of 

construction is indicated in or required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to Engineer if 
Contractor submits sufficient information to allow Engineer to determine 
that the substitute proposed is equivalent to that indicated or required by 
the Contract Documents. 

 
4.11.2 Engineer will be allowed a reasonable time within which to evaluate each 

proposed substitute.  Engineer will be the sole judge of acceptability and 
no substitute will be ordered, installed or utilized without Engineer's prior 
written acceptance which will be evidenced by either a Change Order or 
an approved shop drawing. County may require Contractor to furnish at 
Contractor's expense a special performance guarantee or other Surety 
with respect to any substitute. 
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4.11.3 Contractor shall reimburse County for the charges of Engineer and 
Engineer's consultants for evaluating each proposed substitute submitted 
after the Effective Date of the Contract and all costs resulting from any 
delays in the Work while the substitute was undergoing review. 

 
4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter 

boards for structures, grade lines and other materials and supplies and shall set 
construction stakes and batter boards for establishing lines, position of 
structures, slopes and other controlling points necessary for the proper 
prosecution of the construction Work.  Where rights-of-way, easements, property 
lines or any other conditions which make the lay-out of the project or parts of the 
project critical are involved, the Contractor will employ a competent surveyor who 
is registered in the State of Florida for lay-out and staking.  These stakes and 
marks shall constitute the field control by and in accord with which the Contractor 
shall govern and execute the Work.  The Contractor will be held responsible for 
the preservation of all stakes, marks and if for any reason any of the stakes or 
marks or batter boards become destroyed or disturbed, they will be immediately 
and accurately replaced by the Contractor. 
 

4.13 The Contractor has, by careful examination, satisfied himself as to the nature and 
location of the Work and all other matters which can in any way affect the Work 
under this Contract, including, but not limited to details pertaining to boring, as 
shown on the drawings, are not guaranteed to be more than a general indication 
of the materials likely to be found adjacent to holes bored at the site of the Work, 
approximately at the locations indicated.  The Contractor shall examine boring 
data, where available, and make his own interpretation of the subsoil 
investigations and other preliminary data, and shall base his Bid on his own 
opinion of the conditions likely to be encountered.  In no event shall an extension 
of time be considered for any conditions that existed at the time of bidding, nor 
shall the Contractor receive extra compensation for completion of the project as 
intended by the drawings and in keeping with the Contact documents.  No verbal 
agreement or conversation with any officer, agent or employee of the County, 
before or after the execution of this Contract, shall affect or modify any of the 
terms or obligations herein contained. 
 

4.14 If the Contractor, in the course of the Work, finds that the drawings and/or 
Contract Documents cannot be followed, he shall immediately inform the County 
in writing, and the County shall promptly check the accuracy of the information.  
Any Work done after such discovery, until any necessary changes are 
authorized, will be done at the Contractor's risk. 
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ARTICLE 5.  COUNTY’S RESPONSIBILITIES 
5.1 County shall furnish the data required of County under the Contract Documents 

promptly and shall make payments to the Contractor within a reasonable time 
after the Work has been accepted by the County.  Payment shall be made no 
more than twenty (20) business days if County is its own Engineer of Record or 
twenty-five (25) business days if outside agent approval is required after the pay 
estimate has been approved by the agent for the County.  The form of all 
submittals, notices, Change Orders and other documents permitted or required to 
be used or transmitted under the Contract Documents shall be determined by the 
County/Engineer.  Standard County forms shall be utilized. 
 

5.2 The County shall provide the lands upon which the Work under this Contract is to 
be done, except that the Contractor shall provide all necessary additional land 
required for the erection of temporary construction facilities and storage of his 
materials, together with right of access to same. 
 

5.3 The County shall have the right to take possession of and use any completed 
portions of the Work, although the time for completing the entire Work or such 
portions may not have expired, but such taking possession and use shall not be 
deemed an acceptance of any Work not completed in accordance with the 
Contract Documents. 

 
ARTICLE 6.  CHANGES IN THE WORK 
6.1 Without invalidating the Contract and without notice to any Surety, County may, 

at any time, order additions, deletions or revisions in the Work. These will be 
authorized by a Written Amendment, a Change Order, or a Work Directive 
Change.  Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of 
the Contract Documents (except as otherwise specifically provided). 
 

6.2 Contractor shall not be entitled to an increase in the Contract Price or an 
extension of the Contract Time with respect to any Work performed that is not 
required by the Contract Documents as amended, modified and supplemented. 
 

6.3 County and Contractor shall execute appropriate Change Orders, or Written 
Amendments, covering changes in the Work which are ordered by County, or 
which may be required because of acceptance of defective Work. 
 

6.4 At any time Engineer may request a quotation from Contractor for a proposed 
change in the Work and within twenty-one (21) calendar days after receipt, 
Contractor shall submit a written and detailed proposal for an increase or 
decrease in the Contract Price or Contract Time for the proposed change.  
Engineer shall have twenty-one (21) calendar days after receipt of the detailed 
proposal to respond in writing.  The proposal shall include an itemized estimate 
of all costs and time for performance that will result directly or indirectly from the 
proposed change.  Unless otherwise directed, itemized estimates shall be in 
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sufficient detail to reasonably permit an analysis by Engineer of all material, 
labor, equipment, subcontracts, overhead costs and fees, and shall cover all 
Work involved in the change, whether such Work was deleted, added, changed 
or impacted.  Notwithstanding the Request for Quotation, Contractor shall carry 
on the Work and maintain the progress schedule. Delays in the submittal of the 
written and detailed proposal will be considered non-prejudicial. 
 

ARTICLE 7.  CHANGE OF CONTRACT PRICE 
7.1 The Contract Price constitutes the total compensation (subject to authorized 

adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be 
at his expense without change in the Contract Price. 
 

7.2 The Contract Price may only be changed by Change Order or by a Written 
Amendment.  Any claim for an increase or decrease in the Contract Price shall 
be based on written notice delivered by the party making the claim to the other 
party.  Notice of the amount of the claim with supporting data shall be delivered 
within ten (10) days from the beginning of such occurrence and shall be 
accompanied by claimant's written statement that the amount claimed covers all 
known amounts (direct, indirect and consequential) to which the claimant is 
entitled as a result of the occurrence of said event. 
 

7.3 The value of any Work covered by a Change Order or of any claim for an 
increase or decrease in the Contract Price shall be determined in one of the 
following ways, at the County’s discretion: 
 
7.3.1 Where the Work involved is covered by unit prices contained in the 

Contract Documents, cost will be determined by application of such unit 
prices to the quantities of the items involved. 

 
7.3.2 By mutual acceptance of lump sum. 

 
7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for 

overhead and profit.  (Contractor shall submit an itemized cost breakdown 
together with supporting data.) 

 
7.4 Either County or Contractor may make a claim for an adjustment in the Contract 

Price.  The unit price of an item of Unit Price Work shall be subject to re-
evaluation and adjustment under the following conditions: 
 
7.4.1 If the total cost of a particular item of Unit Price Work amounts to 5% or 

more of the Contract Price and the variation in the quantity of the 
particular item of Unit Price Work performed by Contractor differs by more 
than 15% from the estimated quantity of such item indicated in the 
Contract; and 
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7.4.2 If there is no corresponding adjustment with respect to any other item of 
Work; and 

 
7.4.3 If a Contractor believes that it has incurred additional expense as a result 

thereof; or 
 
7.4.4 If County believes that the quantity variation entitles it to an adjustment in 

the unit price; or 
 
7.4.5 If the parties are unable to agree as to the effect of any such variations in 

the quantity of Unit Price Work performed. 
 

ARTICLE 8.  CHANGE OF CONTRACT TIME 
8.1 Contract Time may only be changed by a Change Order or a Written 

Amendment.  Any claim for an extension or shortening of the Contract Time shall 
be based on written notice delivered by the party making the claim to the other 
party.  Notice of the extent of the claim with supporting data shall be delivered 
within fifteen (15) days from detection or beginning of such occurrence and shall 
be accompanied by the claimant's written statement that the adjustment claimed 
is the entire adjustment to which the claimant has reason to believe it is entitled 
as a result of the occurrence of said event. 
 

8.2 The Contract Time will be extended in an amount equal to time lost due to delays 
beyond the control of Contractor.  Such delays shall include, but not be limited to, 
acts or neglect by County or others performing additional Work; or to fires, floods, 
epidemics, abnormal weather conditions or acts of God. 

 
8.3 All time limits stated in the Contract Documents are of the essence.   

 
ARTICLE 9.  WARRANTY, TEST/INSPECTION, CORRECTION 
9.1 Contractor warrants, for a minimum period of three (3) years or as otherwise 

stated herein, and guarantees to County that all Work will be in accordance with 
the Contract Documents and will not be defective; that County, representatives of 
County, and governmental agencies with jurisdictional interests will have access 
to the Work at reasonable time for their observation, inspecting and testing 
(Contractor shall give Engineer timely notice of readiness of the Work for all 
required approvals and shall assume full responsibility, including costs, in 
obtaining required tests, inspections, and approval certifications and/or 
acceptance, unless otherwise stated by County). 

 
9.2 If any Work (including work of others) that is to be inspected, tested, or approved 

is covered without written concurrence of Engineer, it must, if requested by 
Engineer, be uncovered for observation.  Such uncovering shall be at 
Contractor's expense unless Contractor has given Engineer timely notice of 
Contractor's intention to cover the same and Engineer has not acted with 
reasonable promptness in response to such notice.  Neither observations by 



SECTION E 
GENERAL CONDITIONS 

IFB Construction Master, Rev 9/05/14 E - 16
 

Engineer nor inspections, tests, or approvals by others shall relieve Contractor 
from Contractor's obligations to perform the Work in accordance with the 
Contract Documents. 

 
9.3 If the Work is defective, or Contractor fails to supply sufficient skilled workers, or 

suitable materials or equipment, or fails to furnish or perform the Work in such a 
way that the completed Work will conform to the Contract Documents, County 
may order Contractor to stop the Work, or any portion thereof and terminate 
payments to the Contractor until the cause for such order has been eliminated.  
Contractor shall bear all direct, indirect and consequential costs for satisfactory 
reconstruction or removal and replacement with non-defective Work, including, 
but not limited to fees and charges of engineers, architects, attorneys and other 
professionals and any additional expenses experienced by County due to delays 
to other Contractors performing additional Work and an appropriate deductive 
Change Order shall be issued.  Contractor shall further bear the responsibility for 
maintaining schedule and shall not be entitled to an extension of the Contract 
Time and the recovery of delay damages due to correcting or removing defective 
Work. 

 
9.3.1 If Contractor fails within seven (7) days after written notice to correct 

defective Work, or fails to perform the Work in accordance with the 
Contract Documents, or fails to comply with any other provision of the 
Contract Documents, County may correct and remedy any such deficiency 
to the extent necessary to complete corrective and remedial action. 
County may exclude Contractor from all or part of the site, take 
possession of all or part of the Work, Contractor's tools, construction 
equipment and machinery at the site or for which County has paid 
Contractor but which are stored elsewhere.  All direct and indirect costs of 
County in exercising such rights and remedies will be charged against 
Contractor in an amount approved as to reasonableness by Engineer and 
a Change Order will be issued incorporating the necessary revisions. 
 

9.3.2 If within three (3) years after the date of completion or such longer period 
of time as may be prescribed by laws or regulations or by the terms of any 
applicable special guarantee required by the Contract Documents, any 
Work is found to be defective, Contractor shall promptly, without cost to 
County and in accordance with County’s written instructions, either correct 
such defective Work or if it has been rejected by County, remove it from 
the site and replace it with non-defective Work.  If Contractor does not 
promptly comply with the terms of such instruction, County may have the 
defective Work corrected or removed and all direct, indirect and 
consequential costs of such removal and replacement will be paid by 
Contractor. 

 



SECTION E 
GENERAL CONDITIONS 

IFB Construction Master, Rev 9/05/14 E - 17
 

ARTICLE 10.  SUSPENSION OR TERMINATION OF WORK 
10.1 County reserves the right to suspend the Work, or any portion thereof, at any 

time without cause for a period not to exceed ninety (90) days by written notice to 
Contractor, which will fix the date on which Work will be resumed.  Contractor 
shall be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to any suspension if Contractor makes an 
approved claim therefore. 
 
10.1.1 If Work is suspended by County for a period that exceeds ninety (90) 

days; or if Work is suspended by an order of court or other public 
authority; or if County fails to pay Contractor, then Contractor may, upon 
seven (7) days written notice to County, terminate the Contract and 
recover payment for all Work executed.  
 

10.1.2 In lieu of terminating the Contract, if the Engineer has failed to act on any 
Application for Payment or County has failed to make any payment as 
aforesaid, Contractor may, upon seven (7) days written notice to County, 
stop the Work until payment of all amounts then due have been received. 

 
10.2 County reserves the right, after giving seven (7) days written notice, to terminate 

this Contract if:  
 

10.2.1 Contractor persistently fails to perform the Work in accordance with the 
Contract Documents;  
 

10.2.2 Contractor disregards laws or regulations of any public body having 
jurisdiction;   
 

10.2.3 Contractor commences a voluntary case under any chapter of the 
Bankruptcy Code or any similar action by filing a petition under any other 
federal or state law relating to bankruptcy or insolvency; 
 

10.2.4 Contractor has a petition filed against them under any chapter of the 
Bankruptcy Code or similar relief under any other federal or state law; 

 
10.3 County may exclude Contractor from the site and take possession of the Work 

and of all Contractor's tools, construction equipment and machinery at the site 
and use same to the full extent they could be used (without liability to Contractor 
for trespass or conversion); incorporate in the Work all materials and equipment 
stored at the site or for which County has paid Contractor but which are stored 
elsewhere, and finish the Work as County may deem expedient.   
 
10.3.1 Contractor shall not be entitled to receive any further payment beyond an 

amount equal to the value of material and equipment not incorporated in 
the Work, but delivered and suitably stored, less the aggregate of 
payments previously made.   
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10.3.2 If the direct, indirect and consequential costs of completing the Work 

exceed the unpaid balance of the Contract Price, Contractor shall pay the 
difference to County.  Such costs incurred by County shall be verified by 
County and incorporated in a Change Order; but in finishing the Work, 
County shall not be required to obtain the lowest figure for the Work 
performed.  Contractor's obligations to pay the difference between such 
costs and such unpaid balance shall survive termination of this Contract. 
 

10.4 In the event sufficient budgeted funds are not available for a new fiscal year, 
County shall notify Contractor of such occurrence and Contract shall terminate 
on the last day of the current fiscal year without penalty or expense to County. 
 

10.5 Failure of Contractor to comply with any of the provisions of this Contract shall be 
considered a Material Breach of Contract and shall be cause for immediate 
termination of Contract at the discretion of County. 
 

10.6 In addition to all other legal remedies available to County, County reserves the 
right to terminate and obtain from another source, any commodities or services 
which have not been delivered within the Contract Time as stated in the Contract 
Documents.   
 

ARTICLE 11.  CONTRACT CLAIMS & DISPUTES 
11.1 Except as otherwise provided herein, any dispute arising under this Contract 

shall be decided by the Purchasing Official in accordance with Section 2-26-63 of 
the Manatee County Code subject to an administrative hearing process provided 
in 2-26-64.  The decision of the Board of County Commissioners in accordance 
with Section 2-26-64 of the Manatee County Code shall be the final and 
conclusive County decision subject to exclusive judicial review in the circuit court 
by a petition for certiorari. 

 
ARTICLE 12.  RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES 
12.1 The Resident Project Representative is the Engineer’s Agent, who will act as 

directed by and under the supervision of the Engineer, and who will confer with 
County regarding his actions.  Resident Project Representative's dealing in 
matters pertaining to the on-site Work shall, in general, be only with the County 
and Contractor and dealings with Subcontractors shall only be through or with 
the full knowledge of Contractor. 

 
12.2 Resident Project Representative will: 

  
12.2.1 Review the progress schedule, schedule of shop drawing submissions 

and Schedule of Values prepared by Contractor and consult with County 
concerning their acceptability. 
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12.2.2 Attend Preconstruction Conferences.  Arrange a schedule of progress 
meetings and other job conferences as required in consultation with 
County and notify those expected to attend in advance.  Attend meetings 
and maintain and circulate copies of minutes thereof. 

 
12.2.3 Serve as County’s liaison with Contractor, working principally through 

Contractor's superintendent and assist him in understanding the intent of 
the Contract Documents.  As requested by Contractor, assist in 
obtaining additional details or information when required at the job site 
for proper execution of the Work. 

 
12.2.4 Receive and record date of receipt of Shop Drawings and samples, 

receive samples which are furnished at the site by Contractor and notify 
Engineer of their availability for examination. 

 
12.2.5 Advise Engineer and Contractor or his superintendent immediately of the 

commencement of any Work requiring a shop drawing or sample 
submission if the submission has not been approved by the County. 

 
12.2.6 Conduct on-site observations of the Work in progress to assist Engineer 

in determining if the Work is proceeding in accordance with the Contract 
Documents and that completed Work will conform to the Contract 
Documents. 

 
12.2.7 Report to County whenever he or she believes that any Work is 

unsatisfactory, faulty or defective or does not conform to the Contract 
Documents, or does not meet the requirements of any inspections, tests 
or approvals required or if Work has been damaged prior to final 
payment; and advise Contractor when he believes Work should be 
corrected or rejected or should be uncovered of observation or requires 
special testing, inspection or approval. 

 
12.2.8 Verify that tests, equipment and system start-ups and operating and 

maintenance instructions are conducted as required by the Contract 
Documents and in the presence of the required personnel, and that 
Contractor maintains adequate records thereof; observe, record and 
report to Engineer appropriate details relative to the test procedures and 
start-ups. 

 
12.2.9 Accompany visiting inspectors representing public or other agencies 

having jurisdiction over the project; record the outcome of these 
inspections and report to County. 

 
12.2.10 Transmit to Contractor, Engineer's clarifications and interpretations of 

the Contract Documents. 
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12.2.11 Consider and evaluate Contractor's suggestions or modifications in 
drawings or Contract Documents and report them with recommendations 
to County. 

 
12.2.12 Maintain at the job site orderly files for correspondence, reports of job 

conferences, Shop Drawings and sample submissions, reproductions of 
original Contract Documents including all Addenda, Change Orders, field 
orders, additional drawings issued subsequent to the execution of the 
Contract, Engineer's clarifications and interpretations of the Contract 
Documents, progress reports and other project related documents. 

 
12.2.13 Keep a diary or log book, recording hours on the job site, weather 

conditions, data relative to questions of extras or deductions; list of 
visiting officials and representatives or manufacturers, fabricators, 
Suppliers and distributors; daily activities, decisions, observations in 
general and specific observations in more detail as in the case of 
observing test procedures.  Send copies to County. 

 
12.2.14 Record names, addresses and telephone numbers of all Contractors, 

Subcontractors and major Suppliers of materials and equipment. 
 

12.2.15 Furnish Engineer periodic reports as required of progress of the Work 
and Contractor's compliance with the approved progress schedule and 
schedule of shop drawing submissions. 

 
12.2.16 Consult with Engineer in advance of scheduling major tests, inspections 

or start of important phases of the Work. 
 

12.2.17 Report immediately the occurrence of any accident. 
 

12.2.18 Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward them with 
recommendations to Engineer, noting particularly their relation to the 
Schedule of Values, Work completed and materials and equipment 
delivered at the site but not incorporated in the Work. 

 
12.2.19 During the course of the Work, verify that certificates, maintenance and 

operations manuals and other data required to be assembled and 
furnished by Contractor are applicable to the items actually installed, and 
deliver this material to County for his review prior to final acceptance of 
the Work. 

 
12.2.20 Before Engineer issues a certificate of Substantial Completion, submit to 

Contractor a list of observed items requiring completion or correction. 
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12.2.21 Conduct final inspection in the company of County and/or Engineer and 
Contractor and prepare a Punch List of items to be completed or 
corrected.  Reference Florida Statutes § 218.735(7). 

 
12.2.22 Verify that all items on final list have been completed or corrected and 

make recommendations to County concerning acceptance. 
 

12.3 Except upon written instructions of Engineer, Resident Project  Representative: 
 

12.3.1 Shall not authorize any deviation from the Contract Documents or 
approve any substitute materials or equipment; 

 
12.3.2 Shall not exceed limitations on Engineer's authority as set forth in the 

Contract Documents; 
 

12.3.3 Shall not undertake any of the responsibilities of Contractor, 
Subcontractors or Contractor's superintendent, or expedite the Work; 

 
12.3.4 Shall not advise on or issue directions relative to any aspect of the 

means, methods, techniques, sequences or procedures of construction 
unless such is specifically called for in the Contract Documents;  

 
12.3.5 Shall not advise on or issue directions as to safety precautions and 

programs in connection with the Work; 
 

12.3.6 Shall not authorize County to occupy the project in whole or in part; and 
 

12.3.7 Shall not participate in specialized field or laboratory tests. 
 

ARTICLE 13.  APPRENTICES 
13.1 If successful Contractor employs apprentices, he shall be governed and comply 

with the provisions of Fla.Stat. § 446.011. 
 

NOTE: The form of all submittals, notices, Change Orders and other 
documents permitted or required to be used or transmitted under the 
Contract shall be determined by the County.  Standard County forms 
shall be utilized. 

 
 

END OF SECTION E 
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SECTION F 
FORM OF CONTRACT  

 BETWEEN THE   
COUNTY OF MANATEE, FLORIDA 

AND CONTRACTOR AS IDENTIFIED BELOW 
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE 

  
This CONTRACT is made and entered into by and between the COUNTY OF 

MANATEE, a political subdivision of the State of Florida, hereinafter referred to as 

"COUNTY” and XXXXXXXXXXXX, hereinafter referred to as "CONTRACTOR," duly 

authorized to transact business in the State of Florida, with offices located at 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX. 

 
ARTICLE 1.  WORK 

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to 

complete the Work for IFB #14-2544CD- Rehabilitation of Master Lift Station- 1M in 

strict accordance with Contract Documents and any duly authorized subsequent 

Addenda thereto, all of which are made a part hereof. 

 
ARTICLE 2.  COMPENSATION 

As compensation to CONTRACTOR, COUNTY shall pay and CONTRACTOR will 

accept as full consideration for the performance of all Work required by IFB #14-

2544CD- Rehabilitation of Master Lift Station- 1M, subject to additions and 

deductions as provided therein, the sum of $XXXXX for Bid “??” based on a completion 

time of ?? calendar days.  

 
ARTICLE 3.  LIQUIDATED DAMAGES 

Time is of the essence in this CONTRACT.  As of the date of this CONTRACT, the 

damages that will be suffered by COUNTY in the event of CONTRACTOR’S failure to 

timely complete the Work are impossible to determine.  In lieu thereof, it is agreed that if 

CONTRACTOR fails to achieve Final Completion of the Work within ?? calendar days of 

issuance of the Notice to Proceed (accounting, however, for any extensions of time 

granted pursuant to approved Change Orders), CONTRACTOR shall pay to COUNTY, 

as liquidated damages (and not as a penalty), the sum of $1742 per calendar day for 
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each day beyond ?? days until CONTRACTOR achieves Final Completion.  COUNTY 

shall have the option of withholding said liquidated damages from any pay application(s) 

thereafter submitted by CONTRACTOR.  Alternatively, CONTRACTOR shall 

immediately pay said sums to COUNTY upon COUNTY’S demand for same. 

 
ARTICLE 4.  ENGINEER 

The COUNTY of MANATEE, Public Works Department, is responsible as COUNTY and 

Manatee County Utility Engineering Division as "ENGINEER," designed this Project and 

is responsible for technical/engineering reviews and decisions.  The ENGINEER is a 

member of COUNTY’S Project Management team which is collectively responsible for 

ensuring the Work is completed in accordance with the Contract Documents.   

 

All communications involving this Project will be addressed to: Sherri Robinson, 

Assessment Coordiantor, Public Works Department and to the Engineer of Record, 

Shea Shoun, P.E., Public Works Department.  All invoicing will be addressed to the 

attention of: Sherri Robinson (address noted below) with invoice copies sent to Shea 

Shoun, P.E, (address noted below).  

 
Manatee County Public Works Dept.   Manatee County Public Works Dept. 
IFB# 14-2544CD     IFB# 14-2544CD 
Attention: Sherri Robinson    Attn: Shea Shoun, PE 
Assessment Coordinator               Sr. Project Engineer 
1022 26th Avenue East    1022 26th Avenue East 
Bradenton, Florida 34208    Bradenton, Florida 34208  
Phone (941) 708-7450 ext. 7334   Phone (941) 708-7463 ext. 7661  
 
Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it 

shall mean COUNTY’S Project Management team. 
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ARTICLE 5.  CONTRACTOR'S REPRESENTATIONS 

In order to induce COUNTY to enter into this CONTRACT, CONTRACTOR makes the 

following representations: 

 
5.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid 

Documents, Work, site, locality and all local conditions and laws and regulations 

that in any manner may affect cost, progress, performance or furnishing of the 

Work. 

 
5.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon 

which CONTRACTOR is entitled to rely. 

 
5.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

obtaining and carefully studying) all such examinations, investigations, 

explorations, tests, reports and studies which pertain to the physical conditions at 

or contiguous to the site or which otherwise may affect the cost, progress, 

performance or furnishing of the Work as CONTRACTOR considers necessary 

for the performance or furnishing of the Work at the Contract Price, within the 

Contract Time and in accordance with the other terms and conditions of the Bid 

Documents; and no additional examinations, investigations, explorations, tests, 

reports, studies or similar information or data are or will be required by 

CONTRACTOR for such purposes. 

 
5.4 CONTRACTOR has reviewed and checked all information and data shown or 

indicated on the Bid Documents with respect to existing Underground Facilities at 

or contiguous to the site and assumes responsibility for the accurate location of 

said Underground Facilities.  Any additional examinations, investigations, 

explorations, tests, reports, studies or similar information or data in respect of 

said Underground Facilities conducted by CONTRACTOR will be done at 

CONTRACTOR'S expense. 
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5.5 CONTRACTOR has correlated the results of all such observations, 

examinations, investigations, explorations, tests, reports and studies with the 

terms and conditions of the Bid. 

 
5.6 CONTRACTOR has given COUNTY written notice of all conflicts, errors or 

discrepancies that have been discovered in the Bid Documents and the written 

resolution thereof by COUNTY is acceptable to CONTRACTOR. 

 
5.7 CONTRACTOR shall schedule and perform the Work subject to COUNTY’S 

approval and shall hold COUNTY harmless from all liabilities incurred due to 

CONTRACTOR'S failure to coordinate with COUNTY. 

 
ARTICLE  6.  CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire CONTRACT between COUNTY 

and CONTRACTOR concerning the Work consist of the following: 

 

6.1 This CONTRACT and Bid Document IFB #14-2544CD 

 

6.2 Invitation for Bid #14-2544CD, in its entirety 

 

6.3 Public Construction Bond Form and Insurance Certificate(s) 

 

6.4 Drawings/Plans (not attached) 

 
6.5 Addendum number ?? to ?? inclusive 

 
6.6 CONTRACTOR’S Bid Form 

 
6.7 Reports 

 
6.8 The following, which may be delivered or issued after the Effective Date of the 

CONTRACT and are not attached hereto:  all written Change Orders and other 

documents amending, modifying, or supplementing the Contract Documents. 
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6.9 The documents listed in paragraphs above are attached to this CONTRACT 

(except as noted otherwise above).  There are no Contract Documents other 

than those listed above in this Article 6. 

 
ARTICLE 7.  DISPUTE RESOLUTION 

Disputes shall be resolved as follows:  good faith negotiations by the designated agents 

of the parties and if not resolved by such designated agents, CONTRACTOR shall 

submit its claim, with the basis for the dispute, in writing to the Manatee County 

Purchasing Official for a determination and handling in accordance with the provisions 

of Chapter 2-26 of the Manatee County Code. 

 
ARTICLE 8.  NO WAIVER 

8.1 The failure of CONTRACTOR or COUNTY to insist on the strict performance of 

the terms and conditions hereof shall not constitute or be construed as a waiver 

or relinquishment of either party’s right to thereafter enforce the same in 

accordance with this CONTRACT in the event of a continuing or subsequent 

default on the part of CONTRACTOR or COUNTY. 

 

8.2 Nothing herein shall be interpreted as a waiver of COUNTY of its rights, including 

the limitations of the limited waiver of sovereign immunity, as set forth in Florida 

Statute 768.28, or any other statute, and COUNTY expressly reserves these 

rights to the full extent allowed by law. 

  

ARTICLE 9.  NO THIRD-PARTY BENEFICIARIES 

This CONTRACT is solely for the benefit of the parties hereto, and no right, privilege, or 

cause of action shall by reason hereof accrue upon, to, or for the benefit of any third 

party.  Nothing in this CONTRACT is intended or shall be construed to confer upon or 

give any person, corporation, partnership, trust, private entity, agency, or any other 

governmental entity any right, privilege, remedy, or claim under or by reason of this 

CONTRACT or any provisions or conditions hereof. 
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ARTICLE 10.  GOVERNING LAW, JURISDICTION AND VENUE 

10.1 This CONTRACT and the construction and enforceability thereof shall be 

interpreted under the laws of the State of Florida. 

  
10.2 CONTRACTOR consents and agrees that all legal proceedings related to the 

subject matter of this CONTRACT shall be governed by the laws of the State of 

Florida.   

  
10.3 CONTRACTOR consents and agrees that jurisdiction for such proceedings shall 

lie exclusively with such court, and venue shall be in the Circuit Court of the 

Twelfth Judicial Circuit in and for Manatee County, Florida. 

 
10.4 In the event of any litigation arising under the terms of this CONTRACT, each 

party shall be responsible for their own attorney’s fees, including appellate fees, 

regardless of the outcome of the litigation. 

 
ARTICLE 11.  FORCE MAJEURE 

Neither party shall be considered in default of performance of such obligations 

hereunder to the extent that performance of such obligations or any of them is delayed 

or prevented by Force Majeure.  Force Majeure shall include, but not be limited to 

hostility, revolution, civil commotion, strike, epidemic, fire, flood, wind, earthquake, 

hurricane, or other disruptive event of nature, act of terrorism, explosion, lack of or 

failure of transportation or bridge/roadway facilities, any law, proclamation, regulation, 

ordinance or other act of government, or any act of God or any cause whether of the 

same or different nature, existing or future; provided that the cause, whether or not 

enumerated in this Article, is beyond the control and without the fault or negligence of 

the party seeking relief under this Article.   
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ARTICLE 12.  MISCELLANEOUS 

12.1 Terms used in this CONTRACT are defined in Article 1 of Section E, General 

Conditions. 

 
12.2 No assignment by a party hereto of any rights under or interest in the Contract 

Documents will be binding on another party hereto without the written consent of 

the party sought to be bound; and specifically but without limitation, monies that 

may become due and monies that are due may not be assigned without such 

consent (except to the extent that the effect of this restriction may be limited by 

law); and unless specifically stated to the contrary in any written consent to an 

assignment, no assignment will release or discharge the assignee from any duty 

or responsibility under the Contract Documents. 

 
12.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns 

and legal representatives to the other party hereto, its partners, successors, 

assigns and legal representatives in respect of all covenants, agreements, and 

obligations contained in the Contract Documents. 

 
12.4 By accepting Award of this CONTRACT, CONTRACTOR, which shall include its 

directors, officers and employees, represents that it presently has no interest in 

and shall acquire no interest in any business or activity which would conflict in 

any manner with the performance of duties or services required hereunder. 
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CONTRACT 

IFB #14-2544CD 
 

IN WITNESS WHEREOF, the parties hereto have caused this CONTRACT 14-2544CD 
to be duly executed by their authorized representatives. 
 
                                                   
  CONTRACTOR 
    

By:
 
 

  
 

 Print Name & Title of Signer 
  

Date:  
 
   

 
COUNTY OF MANATEE, FLORIDA 
 
 

By: 
 
 

 Melissa M. Wendel, CPPO 
Purchasing Official 

  
Date:  

 



BID FORM 
 (Submit in duplicate) 

 

IFB Construction Master, Rev 9/05/14  Bid Form - 1
 

For: 14-2544CD- Rehabilitation of Master Lift Station- 1M 
Total Offer (Bid “A”):  ________________________________ 
Based on a completion time of 140 calendar days 
Total Offer (Bid “B”):  ________________________________ 
Based on a completion time of 180 calendar days 

 
We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their 
entirety and with full knowledge and understanding of the aforementioned herewith submit this bid, 
completely meeting each and every specification, term, and condition contained therein. 
 
Two schedules for completion of the Work shall be considered.  Each bid for completion by the 
specified stated time shall be offered as a separate “total offer”.  County has the sole authority to 
select the bid based on the completion time which is in the best interest of County.  Only one award 
shall be made. 
 
As bidder, we understand that the IFB documents, in its entirety, including but not limited to, all 
specifications, terms, and conditions shall be made a part of any resulting Agreement between 
Manatee County and the successful bidder.  Failure to comply shall result in Agreement default, 
whereupon, the defaulting successful bidder shall be required to pay for any and all re-procurement 
costs, damages, and attorney fees as incurred by County, and agrees to forfeit his/her bid bond. 
 
Communications concerning this bid shall be addressed as follows:  (Complete all fields) 
 

Bidder’s Name: 
 

Mailing Address: 
 

Telephone: (      ) Fax: (      ) 
Email Address:  

 
 
I,   on [date(s)]  attest that I have  
visited the project site(s) to familiarize myself with the full scope of work required for the bid. 
 
Acknowledge Addendum No.____ Dated: _________ Acknowledge Addendum No._____ Dated: _________  
Acknowledge Addendum No.____ Dated: _________ Acknowledge Addendum No._____ Dated: _________  
Acknowledge Addendum No.____ Dated: _________ Acknowledge Addendum No._____ Dated: _________ 
 
 

Authorized Signature(s):  
 

Name and Title of Above Signer(s):  
 

Date:  
 

 



IFB #14-2544CD

ITEM 
NO. DESCRIPTION

EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1
Comminutor -(CMD-4010 XDS2.0 Channel 
Monster Complete with Drive & Control) EA 1 $ $

2 By-Pass Pumping LS 1 $ $
3 Wetwell Cleaning LS 1 $ $
4 Demolition - Liner & Soft Concrete Removal SF 2800 $ $
5 Concrete Repair SF 400 $ $
6 Stop Gate Assembly EA 2 $ $
7 Stop Gate Lift Support Beam LS 1 $ $
8a Fiberglass Shapes- B1:10x10x1/2 Beam LF 40 $ $
8b Fiberglass Shapes- B2:6x6x3/8 Beam LF 30 $ $
9 Spray Liner SF 2800 $ $
10 Explosion Proof LED Light Fixtures EA 4 $ $
11 Fiberglass Grating SF 250 $ $
12 Deck Grating Support Embedded Angle LF 64 $ $
13 Replace bar Screen EA 1 $ $
14 Gas Tight, Stainless Steel Access Hatch EA 2 $ $
15 MOBILIZATION LS 1 $ $
16 MISCELLANEOUS WORK AND CLEAN UP LS 1 $ $

TOTAL BASE BID "A" - Based on Completion 
Time of 140  Calendar Days 

$ _______________

17
CONTRACT CONTINGENCY WORK (USED 
ONLY WITH COUNTY APPROVAL)

$ _______________

$ _______________
TOTAL OFFER FOR BID "A" with Contract Contingency -
Based on Completion Time of 140 Calendar Days 

BID FORM
(Submit in Triplicate)

REHABILITATION OF MASTER LIFT STATION- 1M
Bid "A" Based on Completion Time of 140 Calendar Days

10% OF TOTAL BASE BID

Bidder Name: _________________________________

Authorized Signature: _________________________________ BID FORM- 2



IFB #14-2544CD

ITEM 
NO. DESCRIPTION

EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1
Comminutor -(CMD-4010 XDS2.0 Channel 
Monster Complete with Drive & Control) EA 1 $ $

2 By-Pass Pumping LS 1 $ $
3 Wetwell Cleaning LS 1 $ $
4 Demolition - Liner & Soft Concrete Removal SF 2800 $ $
5 Concrete Repair SF 400 $ $
6 Stop Gate Assembly EA 2 $ $
7 Stop Gate Lift Support Beam LS 1 $ $
8a Fiberglass Shapes- B1:10x10x1/2 Beam LF 40 $ $
8b Fiberglass Shapes- B2:6x6x3/8 Beam LF 30 $ $
9 Spray Liner SF 2800 $ $
10 Explosion Proof LED Light Fixtures EA 4 $ $
11 Fiberglass Grating SF 250 $ $
12 Deck Grating Support Embedded Angle LF 64 $ $
13 Replace bar Screen EA 1 $ $
14 Gas Tight, Stainless Steel Access Hatch EA 2 $ $
15 MOBILIZATION LS 1 $ $
16 MISCELLANEOUS WORK AND CLEAN UP LS 1 $ $

TOTAL BASE BID "B" - Based on Completion 
Time of 180  Calendar Days 

$ _______________

17
CONTRACT CONTINGENCY WORK (USED 
ONLY WITH COUNTY APPROVAL)

$ _______________

$ _______________
TOTAL OFFER FOR BID "B" with Contract Contingency -
Based on Completion Time of 180 Calendar Days 

BID FORM
(Submit in Triplicate)

REHABILITATION OF MASTER LIFT STATION- 1M
Bid "B" Based on Completion Time of 180 Calendar Days

10% OF TOTAL BASE BID

Bidder Name: _________________________________

Authorized Signature: _________________________________ BID FORM - 3



MAILING LABEL 

IFB Construction Master, Rev 9/05/14  Bid Form - Label
 

Cut along the outside border and affix this label to your sealed bid envelope to 
identify it as a “Sealed Bid”. Be sure to include the name of the company 
submitting the bid and the bid due date and time where requested. 
 
  

MAILING LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE: 
 

 

 
SEALED BID - DO NOT OPEN 
 
BIDDER:  _______________________________________ 

SEALED BID NO:  14-2544CD 

BID TITLE:  Rehabilitation of Master Lift Station- 1M 

DUE DATE/TIME:  _______________ @ ______ 

 
 



 

EXHIBIT A 
INSURANCE AND BONDING REQUIREMENTS 

 
The successful bidder will not commence Work under the resulting Agreement until all 
insurance under this section, and such insurance coverage as might be required by County, has 
been obtained.  The successful bidder shall obtain, and submit to the Purchasing Division within 
ten (10) calendar days from the date of notice of intent to award, at his expense, the following 
minimum amounts of insurance (inclusive of any amounts provided by an umbrella or excess 
policy): 
 

Insurance / Bond Type Required Limits 

1.  Automobile Liability: Bodily Injury and Property Damage,  

Owned/Non-Owned/Hired; Automobile included 

$ 300,000 each occurrence 

This policy shall contain severability of interests provisions. 

2.  Commercial General 
Liability: (Occurrence Form - 
patterned after the current ISO 
form) 

 

Bodily Injury and Property Damage 

$ 1,000,000 single limit per occurrence;  

$ 2,000,000 aggregate   

This shall include Premises and Operations; Independent 
Contractors; Products and Completed Operations and 
Contractual Liability. 

This policy shall contain severability of interests provisions. 

3.  Employer’s Liability: $ 100,000 single limit per occurrence 

4.  Worker’s Compensation: Statutory Limits of Florida Statutes, Chapter 440 and all 
Federal Government Statutory Limits & Requirements 

5.  Other Insurance, as noted: 

 
 

 

a.  Aircraft Liability  

$       per occurrence 

Coverage shall be carried in limits of not less than 
$5,000,000 each occurrence if applicable to the 
completion of the services under this Agreement. 

 b.  Installation Floater 

$        

If the resulting Agreement does not include construction 
of or additions to above ground building or structures, but 
does involve the installation of machinery or equipment, 
successful bidder shall provide an "Installation Floater" 
with the minimum amount of insurance to be 100% of the 
value of such addition(s), building(s), or structure(s). 

 c.  Maritime Coverage (Jones Act)  

$       per occurrence 

Coverage shall be maintained where applicable to the 
completion of the Work. 
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Insurance / Bond Type Required Limits 

 d.  Pollution 

$       per occurrence 

 e.  Professional Liability 

$       per claim and in the aggregate 

 $1,000,000 per claim and in the aggregate 

 $2,000,000 per claim and in the aggregate 

 f.  Project Professional Liability  

$       per occurrence 

 g.  Property Insurance 

$        

If the resulting Agreement includes construction of or 
additions to above ground buildings or structures, bidder 
may provide “Builder’s Risk” insurance with the minimum 
amount of insurance to be 100% of the value of such 
addition(s), building(s), or structure(s).  

To the extent that property damage is covered by 
commercial insurance, County and successful bidder 
agree to waive all subrogation rights against each other, 
except such rights as they may have to the proceeds of 
such insurance.  Successful bidder shall require a similar 
waiver of subrogation from each of its bidder personnel 
and sub-consultants, to include Special Consultants; 
successful bidder shall provide satisfactory written 
confirmation to County of these additional waivers. 

 h.  U.S. Longshoreman’s and Harborworker’s Act  

$       per occurrence 

Coverage shall be maintained where applicable to the 
completion of the Work. 

 i.  Valuable Papers Insurance  

$       per occurrence 

 j.  Watercraft, 

$       per occurrence 

6.  Bid Bond: Bid bond shall be submitted by bidder for 5% of the total 
amount of the bid. 

7.  Performance Bond: For projects in excess of $100,000.00, performance bond 
shall be submitted by bidder for 100% of the award amount. 

$        
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The amounts and types of insurance coverage shall conform to the minimum requirements set 
forth in this Insurance and Bonding exhibit, with the use of Insurance Services Office (ISO) 
forms and endorsements or their equivalents.  If successful bidder has any self-insured 
retentions or deductibles under any of the listed minimum required coverage, successful bidder 
must identify on the certificate of insurance the nature and amount of such self-insured 
retentions or deductibles and provide satisfactory evidence of financial responsibility for such 
obligations.  All self-insured retentions or deductibles will be successful bidder’s sole 
responsibility. 
 
Nothing herein shall in any manner create any liability of County in connection with any claim 
against the successful bidder for labor, services, or materials, or of subcontractors; and 
nothing herein shall limit the liability of the successful bidder or successful bidder's sureties to 
County or to any workers, suppliers, material men or employees in relation to the resulting 
Agreement. 
 
By way of its submission of a bid hereto, bidder:  
 
a. Represents that bidder maintains, and will maintain during the term of any Agreement 

arising from this solicitation, all insurance coverage required herein from responsible 
companies duly authorized to do business under the laws of the State of Florida that hold 
an A.M. Best rating of “A-” or better, and are deemed acceptable to County as set forth in 
this solicitation. 
 

b. Agrees that insurance, as specified herein, shall remain in force and effect without 
interruption from the date of commencement of the Work throughout the duration of the 
project, including any warranty periods.   

 
c. Agrees that if the initial or any subsequently issued certificate of insurance expires prior to 

completion of the Work, successful bidder shall furnish to County renewal or replacement 
certificate(s) of insurance no later than ten (10) calendar days after the expiration date on 
the certificate.  Failure of successful bidder to provide County with such renewal 
certificate(s) shall be considered justification for County to terminate any and all 
agreements. 
 

d. Agrees that bidder and/or its insurance carrier shall provide thirty (30) days written notice 
to County of policy cancellation or non-renewal on the part of the insurance carrier or the 
successful bidder.  Successful bidder shall also notify County, in a like manner, within 
twenty-four (24) hours after receipt, of any notices of expiration, cancellation, non-renewal 
or material change in coverage or limits received by successful bidder from its insurer and 
nothing contained herein shall relieve successful bidder of this requirement to provide 
notice.  In the event of a reduction in the aggregate limit of any policy to be provided by 
successful bidder hereunder, successful bidder shall immediately take steps to have the 
aggregate limit reinstated to the full extent permitted under such policy.   

 
e. Agrees that failure of successful bidder to obtain and maintain proper amounts of 

insurance at all times as called for herein shall constitute a material breach of the resulting 
Agreement, which may result in immediate termination.   
 

f. Agrees that, should at any time the successful bidder not maintain the insurance 
coverage(s) required herein, County may terminate the Agreement or at its sole discretion 
shall be authorized to purchase such coverage(s) and charge successful bidder for such 
coverage(s) purchased.  If successful bidder fails to reimburse County for such costs 
within thirty (30) days after demand, County has the right to offset these costs from any 
amount due successful bidder under this Agreement or any other agreement between the 
County and successful bidder.  County shall be under no obligation to purchase such 
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insurance, nor shall it be responsible for the coverage(s) purchased or the insurance 
companies used.  The decision of County to purchase such insurance coverage(s) shall in 
no way be construed to be a waiver of any of its rights under the Contract Documents.    
 

g. Agrees to provide, upon request, the entire and complete insurance policies required 
herein. 
 

Certificate of Insurance Requirements: 
 
a. Certificates of insurance in duplicate evidencing the insurance coverage specified herein 

shall be filed with the Purchasing Division before operations are begun.  The required 
certificates of insurance shall name the types of policy, policy number, date of expiration, 
amount of coverage, companies affording coverage, and also shall refer specifically to the 
bid number and title of the project, and must read:  For any and all work performed on 
behalf of Manatee County.   

 
b. Additional Insured:  The Automobile Liability and Commercial General Liability policies 

provided by the successful bidder to meet the requirements of this IFB shall name Manatee 
County, Board of County Commissioners, as an additional insured as to the operations of 
the successful bidder under this IFB and shall contain severability of interests provisions. 
 

c. In order for the certificate of insurance to be accepted it must comply with the following: 

1. The “Certificate Holder” shall be: 
Manatee County  
Board of County Commissioners 
Bradenton, FL  
IFB# 14-2544CD, Rehabilitation of Master Lift Station- 1M 
For any and all work performed on behalf of Manatee County. 
 

2. Certificate shall be mailed to: 
Manatee County Purchasing Division 
1112 Manatee Avenue West, Suite 803 
Bradenton, FL 34205 
Attn: Chris Daley,CPPO, CPPB, Contract Specialist 
 

Bid Bond/Certified Check: 
 
By submitting a bid to this Invitation for Bid, the bidder agrees should the bidder's bid be 
accepted, to execute the form of Agreement and present the same to Manatee County for 
approval within ten (10) calendar days after notice of intent to award.  The bidder further 
agrees that failure to execute and deliver said form of Agreement within ten (10) calendar days 
will result in damages to Manatee County and as guarantee of payment of same a bid 
bond/certified check shall be enclosed within the submitted sealed bid in the amount of five (5%) 
percent of the total amount of the bid. The bidder further agrees that in case the bidder fails to 
enter into an Agreement, as prescribed by Manatee County, the bid bond/certified check 
accompanying the bid shall be forfeited to Manatee County as agreed liquidated damages.  If 
County enters into an Agreement with a bidder, or if County rejects any and/or all bids, 
accompanying bond will be promptly returned. 
 
Performance and Payment Bonds: 
 
Successful bidder shall furnish surety bonds using the Public Construction Bond form prescribed 
in Florida Statutes § 255.05, which is provided herein, as security for faithful performance of the 
Agreement awarded as a result of this bid and for the payment of all persons performing labor 
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and/or furnishing material in connection therewith.  Failure to provide the required bonds on the 
prescribed form may result in successful bidder being deemed nonresponsive.  Bonds must be in 
the form prescribed in Florida Statutes § 255.05, and must not contain notice, demand or other 
terms and conditions, including informal pre-claim meetings, not provided for in Florida Statutes § 
255.05. 
 
Surety of such bonds shall be in an amount equal to 100% of the Contract Price issued by a duly 
authorized and nationally recognized Surety company, authorized to do business in the State of 
Florida, satisfactory to this County.  Surety shall be rated as “A-” or better as to general policy 
holders rating and Class V or higher rating as to financial size category and the amount required 
shall not exceed five (5%) percent of the reported policy holders’ surplus, all as reported in the 
most current Best Key Rating Guide, published by A.M. Best Company, Inc. of 75 Fulton Street, 
New York, New York, 10038.   The attorney-in-fact who signs the bonds must file with the bonds, 
a certificate and effective dated copy of power-of-attorney.  Performance and payment bonds 
shall be issued to Manatee County, a political subdivision of the State of Florida, within ten (10) 
calendar days after notice of intent to award. 
 
In addition, pursuant to Florida Statutes § 255.05(1)(b), prior to commencing Work, the successful 
bidder shall be responsible and bear all costs associated to record the performance and payment 
bond with the Manatee County Clerk of the Circuit Court.  A certified copy of said recording shall 
be furnished to the Purchasing Division upon filing.  Pursuant to Florida Statutes § 255.05(1)(b), 
County will make no payment to the successful bidder until the successful bidder has complied 
with this paragraph. 
 
Furnishing performance and payment bonds shall be requisite to execution of an Agreement with 
County.  Said performance and payment bonds will remain in force for the duration of the 
Agreement with the premiums paid by the successful bidder.  Failure of the successful bidder to 
execute such Agreement and to supply the required bonds shall be just cause for cancellation of 
the award.  County may then contract with the next lowest, responsive and responsible bidder or 
re-advertise this IFB.  If another bidder is accepted, and notice given within ninety (90) days after 
the opening of the bids, this acceptance shall bind the bidder as though they were originally the 
successful bidder. 
 
Failure of County at any time to require performance by the successful bidder of any provisions 
set out in the resulting Agreement will in no way affect the right of County, thereafter, to enforce 
those provisions. 
 
When activity occurs within the resulting Agreement that increases the amount of the Agreement 
by either an approved Administrative Contract Adjustment (ACA) or an approved Change Order, a 
recorded bond rider shall be provided before the additional Work can proceed.  All premiums shall 
be paid by the successful bidder. 
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The bidder warrants the truth and accuracy of all statements and answers herein 
contained.  (Attach additional pages if necessary.) 
 
 THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID 
 

1. Contact Information: 

  
2. Bidding as:  an individual __; a partnership __; a corporation __; a joint venture __ 

 
3. If a partnership, list names and addresses of partners; if a corporation, list names of 

officers, directors, shareholders, and state of incorporation; if joint venture, list names 
and address of ventures’ and the same if any venture are a corporation for each such 
corporation, partnership, or joint venture: 

 
 
 
 
 

4. Bidder is authorized to do business in the State of Florida:   Yes   No 

For how many years?  ______   
 

5. Your organization has been in business (under this firm's name) as a   
 

 
Is this firm in bankruptcy? ______ 
  
 

6. Attach a list of projects where this specific type of Work was performed.          
 

 

BIDDER: __________________________________ 
  

FEIN #:   

License #:  
License Issued to:  
Date License Issued (MM/DD/YR):  
Company Name:  
Physical Address:  
City:  State of Incorporation:  Zip Code:  
Phone Number: (      ) Fax Number: (      ) 
Email address:  
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7. Is this firm currently contemplating or in litigation?  Provide summary details. 
 

 

 

 
8. Have you ever been assessed liquidated damages under a contract during the past five 

(5) years?  If so, state when, where (contact name, address and phone number) and 
why. 
 

 

 

   
9. Have you ever failed to complete Work awarded to you?  Or failed to complete projects 

within contract time?  If so, state when, where (contact name, address, phone number) 
and why. 

 

 

 

 
10. Have you ever been debarred or prohibited from providing a bid to a governmental 

entity?  If yes, name the entity and describe the circumstances. 
 

 

 

 
11. Will you subcontract any part of this Work?  If so, describe which portion(s) and to 

whom. 
 

 

 

 
 
 

BIDDER: __________________________________ 
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12. If any, list MBE/DBE (with Agreement amount) to be utilized: 
 

 

 

 
13. What equipment do you own to accomplish this Work? (A listing may be attached) 

 

 

 

 
14. What equipment will you purchase/rent for the Work? (Specify which) 

 

 

 

 
15. List the following in connection with the Surety which is providing the bond(s): 

Surety’s Name: 
 

Address: 
 

 
 

 
Name, address, phone number and email of Surety's resident agent for service of 
process in Florida: 

Agent’s Name: 
 

Address: 
 

 
 

Phone: 
 

Email: 
 

 

 
 
BIDDER: __________________________________ 
 

 



EXHIBIT C 
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION 

SWORN STATEMENT PURSUANT TO ARTICLE V, 
MANATEE COUNTY PURCHASING ORDINANCE 

 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 

OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by 
   
[Print individual's name and title] 
 
   for  [Print name of entity submitting sworn statement] 
 
whose business address is   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is ________________.  If the entity has no FEIN, 
include the Social Security Number of the individual signing this sworn statement: _____________________.    
 
I understand that no person or entity shall be awarded or receive a County agreement for public improvements, 
procurement of goods or services (including professional services) or a County lease, franchise, concession or 
management agreement, or shall receive a grant of County monies unless such person or entity has submitted a 
written certification to County that it has not: 
 

(1)  been convicted of bribery or attempting to bribe a public officer or employee of Manatee 
County, the State of Florida, or any other public entity, including, but not limited to the 
Government of the United States, any state, or any local government authority in the United 
States, in that officer's or employee's official capacity; or 

 
(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint 
of freedom of competition, by agreement to bid a fixed price, or otherwise; or 

 
(3) been convicted of a violation of an environmental law that, in the sole opinion of County's 
Purchasing Official, reflects negatively upon the ability of the person or entity to conduct business 
in a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a 
matter of record, but has not been prosecuted for such conduct, or has made an admission of 
guilt of such conduct, which is a matter of record, pursuant to formal prosecution.  An admission 
of guilt shall be construed to include a plea of nolo contendere; or 

 
(5) where an officer, official, agent or employee of a business entity has been convicted of or has 
admitted guilt to any of the crimes set forth above on behalf of such an entity and pursuant to the 
direction or authorization of an official thereof (including the person committing the offense, if he 
is an official of the business entity), the business shall be chargeable with the conduct herein 
above set forth.  A business entity shall be chargeable with the conduct of an affiliated entity, 
whether wholly owned, partially owned, or one which has common ownership or a common Board 
of Directors.  For purposes of this Form, business entities are affiliated if, directly or indirectly, one 
business entity controls or has the power to control another business entity, or if an individual or 
group of individuals controls or has the power to control both entities.  Indicia of control shall 
include, without limitation, interlocking management or ownership, identity of interests among 
family members, shared organization of a business entity following the ineligibility of a business 
entity under this Article, or using substantially the same management, ownership or principles as 
the ineligible entity. 
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(Continued) 
 

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction 
or judgment has been reversed by a court of competent jurisdiction shall prove the same with 
documentation satisfactory to County's Purchasing Official.  Upon presentation of such 
satisfactory proof, the person or entity shall be allowed to contract with County. 

 
 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE 
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO 
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION 
OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR COUNTY 
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION. 
 
 
   

 [Signature] 
 
STATE OF FLORIDA 
COUNTY OF   
 
 
Sworn to and subscribed before me this   day of  , 20_____ by   
 
Personally known   OR Produced identification   
 [Type of identification] 
 
   My commission expires   

Notary Public Signature 
 
 
   
[Print, type or stamp Commissioned name of Notary Public] 
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a 
corporation, this affidavit shall be executed by an authorized agent of the entity.  In the case of 
a partnership, this affidavit shall be executed by the general partner(s).  In the case of a 
corporation, this affidavit shall be executed by the corporate president. 
 
 
 
 
 
 



EXHIBIT D 
SWORN STATEMENT 

 THE FLORIDA TRENCH SAFETY ACT 
 

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN OFFICER 
AUTHORIZED TO ADMINISTER OATHS. 

 
1. This Sworn Statement is submitted with IFB NO. 14-2544CD    

 
2. This Sworn Statement is submitted by__________________________________________ whose business 

address is___________________________________________________ and, if applicable, its Federal 
Employer Identification Number (FEIN) is________________.  If the entity has no FEIN, include the Social 
Security Number of the individual signing this sworn statement _________________. 
 

3. Name of individual signing this Sworn Statement is: _____________________________________, 
Whose relationship to the above entity is: _____________________________________________. 
 

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but are 
not limited to:  Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND 
REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990. 
 

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees 
to indemnify and hold harmless County and Engineer, and any of their agents or employees from any claims 
arising from the failure to comply with said standard. 
 

6. The undersigned has appropriated the following costs for compliance with the applicable standards: 
    Units of 
Trench Safety Measure        Measure Unit       Extended 
    (Description)   (LF, SY)        Quantity       Unit Cost    Cost 

a.    ____________       ________ _________ $__________       ___________ 

b.   ____________  ________ __________ $__________     ____________ 

c.    ____________  ________ __________ $__________     ____________ 

d.   ____________  ________ __________ $__________     ____________ 
 

7. The undersigned intends to comply with these standards by instituting the following procedures: 
______________________________________________________________________________________
______________________________________________________________________________________
__________________________________________________________________ 
 
THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all 

available geotechnical information and made such other investigations and tests as they may deem 

necessary to adequately design the trench safety system(s) to be utilized on this project. 

_________________________________________________________________________ 
                                                                            (AUTHORIZED SIGNATURE / TITLE) 

SWORN to and subscribed before me this __________ day of                             , 20_____. 
(Impress official seal) 
 
 
Notary Public, State of Florida: _____________________________________________________ 
 
My commission expires: _______________________________________ 
 



 

“Pride in Service with a Vision to the Future” 
Clerk of the Circuit Court – Clerk of Board of County Commissioners – County Comptroller – Auditor and Recorder 

R. B. “Chips” Shore 
CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY 

 

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 – Fax (941) 741-4082 
P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com 

 

EXHIBIT E:  E PAYABLES APPLICATION 

 

Company name_______________________________________________________________ 

 

Contact person________________________________________________________________ 

 

Phone number_________________________________________________________________ 

 

Email Address__________________________________________________________________

 

FINANCE USE ONLY 

 

Open orders:  YES    or     NO 

PEID __________________________________________________ 

CREATE DATE _________________________________________ 

CONFIRMED WITH _______________________________________________________________________________ 
Name and phone number 

 
IFAS ______________________ 
 
BANK _____________________ 
 
INITIALS____________________ 
 
 
 
 
 
 
Revised: June 26, 2013 

Return completed form to: 

Via email to: lori.bryan@manateeclerk.com 

Via fax to: (941) 741‐4011 

Via mail:  

PO Box 1000 

Bradenton, Fl 34206 
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CONTRACT DOCUMENTS 

  
FOR 

  
Master Lift Station 1-M 

Wet Well Rehabilitation & Comminutor Replacement 
  

PROJECT # 402-0019706-5001203 

  
 

July 2014 
 
 
 
 
 
 
PROJECT OWNER: 
 
County of Manatee, Florida 
c/o Manatee County Purchasing Division 
1112 Manatee Avenue West 
Bradenton, Florida 34205 
(941) 748-4501 
 
 
PREPARED BY: 
 
Engineering Division 
Manatee County Public Works Department 
1022 26th Avenue East 
Bradenton, Florida 34208 
(941) 708-7450 
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INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS 
 
SECTION 01005 GENERAL REQUIREMENTS 3 
SECTION 01010 SUMMARY OF WORK 13 
SECTION 01015 CONTROL OF WORK 15 
SECTION 01030 SPECIAL PROJECT PROCEDURES 17 
SECTION 01045 CUTTING AND PATCHING 19 
SECTION 01090 REFERENCE STANDARDS 21 
SECTION 01150 MEASUREMENT AND PAYMENT 23 
SECTION 01152 REQUESTS FOR PAYMENT 28 
SECTION 01200 PROJECT MEETINGS 29 
SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 30 
SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 35 
SECTION 01370 SCHEDULE OF VALUES 39 
SECTION 01380 CONSTRUCTION PHOTOGRAPHS 40 
SECTION 01570 TRAFFIC REGULATION 41 
SECTION 01700 CONTRACT CLOSEOUT 43 
SECTION 01710 CLEANING 46 
SECTION 01730 OPERATING AND MAINTENANCE DATA 47 
SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 50 
SECTION 02720 SANITARY SEWER BYPASS PUMPING 52 
SECTION 03310 CONCRETE REPAIR 54 
SECTION 05500 MISCELLANEOUS METAL 55 
SECTION 06900 WEIRS, BAFFLES AND SUPPORTS 58 
SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM 60 
SECTION 16050 ELECTRICAL - GENERAL PROVISIONS 66 
SECTION 16108 MISCELLANEOUS EQUIPMENT 69 
SECTION 16110 CONDUITS AND FITTINGS 71 

 
This specification includes by reference the Manatee County Utility Standards approved May 
2011. 
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SECTION 01005 GENERAL REQUIREMENTS 

 
PART 1 GENERAL 

 
1.01  SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and equipment, and 
the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, 
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and 
other means of construction necessary or proper for performing and completing the work.  
He shall obtain and pay for all required permits necessary for the work, other than those 
permits such as the DEP permit and railroad permit which may have already been 
obtained. He shall perform and complete the work in the manner best calculated to 
promote rapid construction consistent with safety of life and property and to the 
satisfaction of the County, and in strict accordance with the Contract Documents.  The 
Contractor shall clean up the work and maintain it during and after construction, until 
accepted, and shall do all work and pay all incidental costs.  He shall repair or restore all 
structures and property that may be damaged or disturbed during performance of the 
work. 

 
The cost of incidental work described in these General Requirements, for which there are 
no specific Contract Items, shall be considered as part of the general cost of doing the 
work and shall be included in the prices for the various Contract Items.  No additional 
payment will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, materials 
and equipment. 

 
C. Public Utility Installations and Structures 

  
Public utility installations and structures shall be understood to include all poles, tracks, 
pipes, wires, conduits, house service connections, vaults, manholes and all other 
appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the work.  
Access across any buried public utility installation or structure shall be made only in such 
locations and by means approved by the County.  All required protective devices and 
construction shall be provided by the Contractor at his expense.  All existing public utilities 
damaged by the Contractor which are shown on the Plans or have been located in the 
field by the utility shall be repaired by the Contractor, at his expense, as approved by the 
County.  No separate payment shall be made for such protection or repairs to public utility 
installations or structures. 

 
Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, replaced 
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a 
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part of the general cost of doing the work and shall be included in the prices bid for the 
various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or other 
governmental body are encountered during the course of the work, and are not indicated 
on the Plans or in the Specifications, and when, in the opinion of the County, removal, 
relocation, replacement or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility having jurisdiction, or such work 
may be ordered, in writing by the County, for the contractor to accomplish.  If such work is 
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the 
Contractor shall give full cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such work is accomplished by the 
Contractor, it will be in accordance with the General and Supplemental General 
Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed 
construction operations, at least forty-eight hours in advance of breaking ground in any 
area or on any unit of the work.  This can be accomplished by making the appropriate 
contact with the "Sunshine State One-Call of Florida, Inc.  Call Center ("Call Sunshine") 
and per all requirements provided for in the Florida Underground Facilities Damage 
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility installations and 
structures, when accomplished by the Contractor as herein provided, shall be done by 
methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in preference to 
scaled dimensions, and large scale drawings in preference to small scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and material men 
such copies of the Contract Documents as may be required for their work.  Additional 
copies of the Plans and Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the work to 
be done or to illustrate the work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be 
prepared by the County and five paper prints thereof will be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the Plans, 
Supplementary Drawings, Schedules, Specifications or other data received from the 
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found 
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therein.  Failure to discover or correct errors, conflicts or discrepancies shall not relieve 
the Contractor of full responsibility for unsatisfactory work, faulty construction or improper 
operation resulting therefrom nor from rectifying such conditions at his own expense.  He 
will not be allowed to take advantage of any errors or omissions, as full instructions will be 
furnished by the County, should such errors or omissions be discovered.  All schedules 
are given for the convenience of the County and the Contractor and are not guaranteed to 
be complete.  The Contractor shall assume all responsibility for the making of estimates of 
the size, kind, and quality of materials and equipment included in work to be done under 
the Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and Execution.  
The General Section contains General Requirements which govern the work.  Products 
and Execution modify and supplement these by detailed requirements for the work and 
shall always govern whenever there appears to be a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown on the 
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in 
both.  Work not specified in either the Plans or in the Specifications, but involved in 
carrying out their intent or in the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were specifically delineated or 
described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best general practice is to prevail 
and that only material and workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the General 
part of the specifications is only for the convenience of the Contractor, and shall not be 
interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
  

All transactions with the manufacturers or subcontractors shall be through the Contractor, 
unless the Contractor shall request, in writing to the County, that the manufacturer or 
subcontractor deal directly with the County.  Any such transactions shall not in any way 
release the Contractor from his full responsibility under this Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or classification, 
and being used for identical types of services, shall be made by the same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most speedy and 
uninterrupted progress of the work so as to complete the work within the allotted time.  
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The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, 
the progress of the work of any related Contractor. 

 
C. Tools and Accessories 

  
The Contractor shall, unless otherwise stated in the Contract Documents, furnish with 
each type, kind or size of equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, operate, maintain or repair 
the equipment.  Such tools and appliances shall be furnished in approved painted steel 
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely 
fastened in place and clearly inscribed with the manufacturer's name, year of 
manufacture, serial number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work 
of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans, unless directed otherwise by the County 
during installation.  All equipment shall be correctly aligned, leveled and adjusted for 
satisfactory operation and shall be installed so that proper and necessary connections can 
be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and attachment bolts 
and all other appurtenances needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by the County and made of 
ample size and strength for the purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 

  
The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry 
foundations. 

 
Grout shall completely fill the space between the equipment base and the foundation.  All 
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar 
epoxy equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal 
surface and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required by 
equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the Contractor, 
when required, to install, adjust, test and place in operation the equipment in conformity 
with the Contract Documents.  After the equipment is placed in permanent operation by 
the County, such engineer or superintendent shall make all adjustments and tests required 
by the County to prove that such equipment is in proper and satisfactory operating 
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condition, and shall instruct such personnel as may be designated by the County in the 
proper operation and maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
 

A. General 
  

Inspection and testing of materials will be performed by the County unless otherwise 
specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make the 
necessary inspections and tests and the reports thereof shall be in such form as will 
facilitate checking to determine compliance with the Contract Documents.  Three (3) 
copies of the reports shall be submitted and authoritative certification thereof must be 
furnished to the County as a prerequisite for the acceptance of any material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the County 
that the material or equipment does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from delivering said material or 
equipment, or to remove it promptly from the site or from the work and replace it with 
acceptable material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted in 
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may 
otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment during 
tests and instruction periods and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the County formally takes over the 
operation thereof. 

 
B. Costs 

  
All inspection and testing of materials furnished under this Contract will be performed by 
the County or duly authorized inspection engineers or inspections bureaus without cost to 
the Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically called 
for in the Contract Documents shall be borne by the Contractor and such costs shall be 
deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those 
specifically named in the Contract may be tested by the County for compliance.  The 
Contractor shall reimburse the County for the expenditures incurred in making such tests 
on materials and equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in advance of 
his intention to commence the manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the permanent construction.  Such notice 
shall contain a request for inspection, the date of commencement and the expected date 
of completion of the manufacture of preparation of materials.  Upon receipt of such notice, 
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the County will arrange to have a representative present at such times during the 
manufacture as may be necessary to inspect the materials or he will notify the Contractor 
that the inspection will be made at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The Contractor must comply with 
these provisions before shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials meeting the requirements of the 
Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall furnish to 
him authoritative evidence in the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in conformity with the Contract 
Documents.  These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made directly on 
the product or on similar products of the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, 
performance, function or special requirements are specified shall be tested in the shop of 
the maker in a manner which shall conclusively prove that its characteristics comply fully 
with the requirements of the Contract Documents.  No such equipment shall be shipped to 
the work until the County notifies the Contractor, in writing, that the results of such tests 
are acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of 
operating equipment shall be borne by the Contractor. 

 
F. Preliminary Field Tests 

  
As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary field 
tests disclose any equipment furnished under this Contract which does not comply with 
the requirements of the Contract Documents, the Contractor shall, prior to the acceptance 
tests, make all changes, adjustments and replacements required.  The furnishing 
Contractor shall assist in the preliminary field tests as applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping installed 
under this Contract shall be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment 
and instruments necessary for all acceptance tests, at no additional cost to the County.  
The Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, guarantees or 
requirements of the Contract Documents shall be promptly corrected by the Contractor.  
The decision of the County as to whether or not the Contractor has fulfilled his obligations 
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under the Contract shall be final and conclusive.  If the Contractor fails to make these 
corrections or if the improved materials and equipment, when tested, shall again fail to 
meet the guarantees of specified requirements, the County, notwithstanding its partial 
payment for work, and materials and equipment, may reject the materials and equipment 
and may order the Contractor to remove them from the site at his own expense. 

 
In case the County rejects any materials and equipment, then the Contractor shall replace 
the rejected materials and equipment within a reasonable time.  If he fails to do so, the 
County may, after the expiration of a period of thirty (30) calendar days after giving him 
notice in writing, proceed to replace such rejected materials and equipment, and the cost 
thereof shall be deducted from any compensation due or which may become due the 
Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no case will 
the final pay application be prepared until the Contractor has complied with all 
requirements set forth and the County has made his final inspection of the entire work and 
is satisfied that the entire work is properly and satisfactorily constructed in accordance 
with the requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
  

If, during the course of the work, it is necessary to remove or disturb any fence or part 
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a 
suitable temporary fence which shall be maintained until the permanent fence is replaced.  
The County shall be solely responsible for the determination of the necessity for providing 
a temporary fence and the type of temporary fence to be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, a 
completely equipped first aid kit and shall provide ready access thereto at all times when 
people are employed on the work. 

 
1.07 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury as a 
result of his operations to all other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress of the work.  The cost of 
protection, replacement in their original locations and conditions or payment of damages 
for injuries to such adjacent public and private property and structures affected by the 
work, whether or not shown on the Plans, and the removal, relocation and reconstruction 
of such items called for on the Plans or specified shall be included in the various Contract 
Items and no separate payments will be made therefore.  Where such public and private  
property, structures of any kind and appurtenances thereto are not shown on the Plans 
and when, in the opinion of the County, additional work is deemed necessary to avoid 
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interference with the work, payment therefore will be made as provided for in the General 
Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks, 
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever 
they may be, is solely his responsibility.  Conditional inspection of buildings or structures 
in the immediate vicinity of the project which may reasonably be expected to be affected 
by the Work shall be performed by and be the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior and 
exterior of the adjacent structures, buildings, facilities, etc., and record by notes, 
measurements, photographs, etc., conditions which might be aggravated by open 
excavation and construction.  Repairs or replacement of all conditions disturbed by the 
construction shall be made to the satisfaction of the County.  This does not preclude 
conforming to the requirements of the insurance underwriters.  Copies of surveys, 
photographs, reports, etc., shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County of all 
buildings or structures on which he intends to perform work or which performance of the 
project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with boxes 

and otherwise and in accordance with ordinances governing the protection of 
trees.  No excavated materials shall be placed so as to injure such trees or shrubs.  
Trees or shrubs destroyed by negligence of the Contractor or his employees shall 
be replaced by him with new stock of similar size and age, at the proper season 
and at the sole expense of the Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may be built in 
short tunnels, backfilled with excavated materials, except as otherwise specified, 
or the trees or structures carefully supported and protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, to 
remove trees along the line or trench excavation.  If so ordered, the County will 
obtain any permits required for removal of trees.  Such tree removal ordered shall 
be paid for under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  Where 
sod is to be removed, it shall be carefully removed, and later replaced, or the area where 
sod has been removed shall be restored with new sod. 

 
D. Restoration of Fences 

  
Any fence, or part thereof, that is damaged or removed during the course of the work shall 
be replaced or repaired by the Contractor and shall be left in as good a condition as before 
the starting of the work.  The manner in which the fence is repaired or replaced and the 
materials used in such work shall be subject to the approval of the County.  The cost of all 
labor, materials, equipment, and work for the replacement or repair of any fence shall be 
deemed included in the appropriate Contract Item or items, or if no specific Item is 
provided therefore, as part of the overhead cost of the work, and no additional payment 
will be made therefore. 
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1.08 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all times 
such barriers and lights as will effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen 
at all places where the work causes obstructions to the normal traffic or constitutes in any 
way a hazard to the public, in accordance with state and local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of smoke will 
be required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air 
compressing plants shall be equipped with silencers and the exhaust of all engines or 
other power equipment shall be provided with mufflers.  In the vicinity of hospitals and 
schools, special care shall be used to avoid noise or other nuisances.  The Contractor 
shall strictly observe all local regulations and ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction of the 
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by keeping 
the roads and/or construction areas sprinkled with water at all times. 

 
1.09 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be 
required to make the several parts thereof join and coordinate in a manner satisfactory to 
the County and in accordance with the Plans and Specifications.  The work must be done 
by competent workmen skilled in the trade required by the restoration. 

 
1.10 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of the work 
and adjacent premises as free from material, debris and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the opinion of the County, such 
material, debris, or rubbish constitutes a nuisance or is objectionable.  The Contractor 
shall remove from the site all of his surplus materials and temporary structures when no 
further need therefore develops. 

 
B. Final Cleaning 



MLS 1M Spec 7.7.2014r.docx 12 / 71 

  
At the conclusion of the work, all equipment, tools, temporary structures and materials 
belonging to the Contractor shall be promptly taken away, and he shall remove and 
promptly dispose of all water, dirt, rubbish or any other foreign substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him and 
shall deliver such materials and equipment undamaged in a bright, clean, polished and 
new operating condition. 
 

1.11 MISCELLANEOUS 
 

A. Existing Facilities 
  

The work shall be so conducted to maintain existing facilities in operation insofar as is 
possible.  Requirements and schedules of operations for maintaining existing facilities in 
service during construction shall be as described in the Special Provisions. 
 

B. Use of Chemicals 
 

All chemicals used during project construction or furnished for project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall 
be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The work included in this contract consists of the rehabilitation of the wet well.  Major tasks 
are removal and replacement of the existing surface protection liner, repair of all concrete 
damage under the liner, replacement of the comminutor, explosion proof LED lights, 
channel stop gates, floor grates, gas tight access hatches, and all associated fixtures, 
panels, equipment, etc.  This project will include by-pass pumping and work in a confined 
space. 

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services and incidentals necessary to complete all work required by 
these Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous service 

and shall include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the work, 
whether specifically indicated in the Contract Documents or not. 

 
1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private 
property owners such that existing utility services are maintained to all users to the 
maximum extent possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
3. Public Use. 
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B. Coordinate use of work site under direction of County's Representative. 
 

C. Assume full responsibility for the protection and safekeeping of products under this 
Contract, stored on the site. 

 
D. Move any stored products under the Contractor's control, which interfere with operations 

of the County or separate contractor. 
 

E. Obtain and pay for the use of additional storage of work areas needed for Contractor 
operations. 

 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date 
and the three-year guaranty period shall commence on that date.  The County has the 
option of not accepting the entire work as a whole until it is completed, tested and 
approved by the County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, appropriate 
and adequately sized to secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time stipulated in the Contract.  If at any 
time such personnel appears to the County to be inefficient, inappropriate, or insufficient 
for securing the quality of work required for producing the rate of progress aforesaid, he 
may order the Contractor to increase the efficiency, change the character, or increase the 
personnel and equipment and the Contractor shall conform to such order.  Failure of the 
County to give such order shall in no way relieve the Contractor of his obligations to 
secure the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except by 
permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County reserves 
the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons. 

 
1.04  CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property 
and shall use every precaution necessary to prevent damage thereto.  If any direct or 
indirect damage is done to public or private property by or on account of any act, 
omission, neglect, or misconduct in the execution of the work on the part of the Contractor, 
such property shall be restored by the Contractor, at his expense, to a condition equal or 
better to that existing before the damage was done, or he shall make good the damage in 
another manner acceptable to the County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their 

original or better condition by the use of similar or comparable materials.  All curbing shall 
be restored in a condition equal to the original construction and in accordance with the 
best modern practice. 

 
C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other 

physical features shall be protected and restored in a thoroughly workmanlike manner 
unless otherwise shown on the drawings.  Fences and other features removed by the 
Contractor shall be replaced in the location indicated by the County as soon as conditions 
permit.  All grass areas beyond the limits of construction which have been damaged by the 
Contractor shall be regraded and sodded to equal or exceed original conditions. 

 
1.05 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and water 
courses interrupted during the progress of the work and shall immediately cart away and 
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remove all offensive matter.  The entire procedure of maintaining existing flow shall be 
fully discussed with the County well in advance of the interruption of any flow. 

 
1.06 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as 
clean and neat a condition as is possible.  He shall dispose of all residue resulting from 
the construction work and at the conclusion of the work, he shall remove and haul away 
any surplus excavation, broken pavement, lumber, equipment, temporary structures and 
any other refuse remaining from the construction operations and shall leave the entire site 
of the work in a neat and orderly condition. 

 
1.07 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall cooperate with 
the General Contractor and his subcontractors or trades and shall assist in incorporating 
the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the 
County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 
 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County 
a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the Contractor proposes to perform at no additional cost to the County in case of a 
hurricane warning. 

 
B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure 

that he and his Subcontractors shall carefully protect work and materials against damage 
or injury from the weather.  If, in the opinion of the County, any portion of work or materials 
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the 
work, such work and materials shall be removed and replaced at the expense of the 
Contractor. 

 
1.02 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, fittings, 
couplings, etc., which   is   removed   or  replaced  as  a  result  of construction under this 
project may be designated as salvage by the County and if so shall be protected for a 
reasonable time until picked up by the County.  Any equipment or material not worthy of 
salvaging, as directed by the County, shall be disposed of by the Contractor at no 
additional cost. 

 
1.03 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the governmental 
unit(s) and/or agency(ies) having jurisdiction over the work.  Wherever there is a 
difference in the requirements of a jurisdictional body and these Specifications, the more 
stringent shall apply. 

 
1.04 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to 
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust. 

 
B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 

81-3, The Manatee County Noise Control Ordinance).  Sound levels in excess of such 
ordinance are sufficient cause to have the work halted until equipment can be quieted to 
these levels.  Work stoppage by the County for excessive noise shall not relieve the 
Contractor of the other portions of this specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from the 

creation of a public nuisance. 
 
1.05 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the Contractor and 
the manufacturers for a period of three (3) years except the spray liner which shall be for 5 
years.  Warranty period shall commence on the date of County acceptance. 
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B. The material shall be warranted to be free from defects in workmanship, design and 

materials.  If any part of the system should fail during the warranty period, it shall be 
replaced at no expense to the County. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty 

or guarantee period.  No exception to this provision shall be allowed.  The Contractor shall 
be responsible for obtaining warranties from each of the respective suppliers or 
manufacturers for all the material specified under these contract specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty 

commencing at the time of County acceptance, the Contractor shall obtain from the 
manufacturer a four (4) year warranty starting at the time of equipment delivery to the job 
site.  This four-year warranty shall not relieve the Contractor of the three-year warranty 
starting at the time of County acceptance of the equipment. 
  

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION  
 
3.01 DEMOLITION 
 

A. Contractor shall remove and dispose of all existing lining material in the entire wet wall 
area:  walls, ceilings, floors, channels, etc. 
 

B. Upon removal of the old liner, the exposed concrete shall be cleaned such that all 
corroded, soft, rotten or otherwise deteriorated material is removed. 

 
C. With the County inspector present, a determination will be made of the extent and square 

footage of area to be patched. 
  
  
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, required to 
complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to 
movement during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or performance 

of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with work 
until County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to integrity of 
affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other work and 
will provide proper surfaces to receive installation of repairs. 

 
B. Fit and adjust products to provide a finished installation to comply with specified products, 

functions, tolerances and finishes. 
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C. Restore work which has been cut or removed; install new products to provide completed 
work in accordance with the requirements of the Contract Documents. 

 
D. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through 

surfaces. 
 

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes. 
 
 

END OF SECTION 
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SECTION 01090 REFERENCE STANDARDS 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASME American Society of Mechanical Engineers 

345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 
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CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for Road 

and Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
MCPW UTIL STD Manatee County Utility Engineering 

4410-B 66th St. W. 
Bradenton, FL  34210 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 

2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents.  Payment will be made 
based on the specified items included in the description in this section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all shop 

drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to 
complete the construction as shown on the Drawings and/or as specified in the Contract 
Documents to be performed under this Contract.  Actual quantities of each item bid on a unit 
price basis will be determined upon completion of the construction in the manner set up for 
each item in this section of the Specifications.  Payment for all items listed in the Bid Form 
will constitute full compensation for all work shown and/or specified to be performed under 
this Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation upon 
which the award of the Contract is to be made. The County does not assume any 
responsibility for the final quantities, nor shall the Contractor claim misunderstanding 
because of such estimate of quantities.  Final payment will be made only for satisfactorily 
completed quantity of each item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the particular items involved, all measurements of distance 
shall be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the lengths 

and/or widths to be used in the calculations shall be the final dimensions measured along the 
surface of the completed work within the neat lines shown or designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate payment 

will be made for any item of work required to complete the lump sum items.  Lump sum 
contracts shall be complete, tested and fully operable prior to request for final payment.  
Contractor may be required to provide a break-down of the lump sum totals. 

 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on the Bid 
Form.  Any related work not specifically listed, but required for satisfactory completion of the 
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work shall be considered to be included in the scope of the appropriate listed work items. 
 

 No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work.  Final payments shall not be requested by the 
Contractor or made by the County until as-built (record) drawings have been submitted and 
approved by the County. 

 
   1. Shop Drawings, Working Drawings. 
  2. Clearing, grubbing and grading except as hereinafter specified. 
  3. Trench excavation, including necessary pavement removal and rock removal, except 

as otherwise specified. 
  4. Dewatering and disposal of surplus water. 
  5. Structural fill, backfill, and grading. 
  6. Replacement of unpaved roadways, and shrubbery plots. 
  7. Cleanup and miscellaneous work. 
  8. Foundation and borrow materials, except as hereinafter specified. 
  9. Testing and placing system in operation. 
  10. Any material and equipment required to be installed and utilized for the tests. 
  11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise shown. 
  12. Maintaining the existing quality of service during construction. 
  13. Maintaining or detouring of traffic. 
  14. Appurtenant work as required for a complete and operable system. 
  15. Seeding and hydromulching. 
  16. As-built Record Drawings. 
 
  

BID ITEM 1 - COMMINUTOR 
 
Payment for all work included in this Bid Item will be made at the applicable Contract unit price 
bid for furnishing and installing a CMD-4010 Channel Monster as shown on the Contract 
Drawings and listed on the Bid Form.  Payment will be made for complete & final installation 
including wiring, conduits & panel and will represent full compensation for all labor, material, 
testing and equipment required to complete this Bid Item.  
 

BID ITEM 2 – BYPASS PUMPING 
 
Payment for all work included in this Bid Item shall be made at the applicable Contract lump 
sum bid for furnishing and installing the necessary by-pass pumping including, but not limited 
to, pumps, pipe, temporary lines, vacuum trucks, specialized equipment and other items 
implied, but not shown on the Contract Drawings and listed on the Bid Form.  Payment will be 
lump sum and will represent full compensation for this Bid Item.  Payment shall also include 
full payment for 24 live monitoring and appurtenances, including, but not limited to, 
barricades, fasteners, needed anchors, or other methods or restraint needed to secure the 
equipment and piping.  Noise abatement procedures shall also be used and included in this 
pay item. 
 

BID ITEM 3 –WET WELL CLEANING 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract lump sum 
price bid for pressure washing the wet well and hauling out & disposing of the trash, muck 
and debris as a result of draining and cleaning the wet well prior to demolition work.  
Payment will be lump sum and will represent full compensation for this Bid Item.   
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BID ITEM 4 - DEMOLITION 

 
  Payment for all work included in this Bid Item shall be made at the Contract unit price bid per 

square foot for removal and disposal of the existing liner.  Also included in this bid item are 
the removal and disposal of floor grates, flow gate or comminutor guide channel structure, 
and all other required material from the walls, floors, ceiling, channels, etc.  Also included in 
this bid item is removal and disposal of the soft or rotten concrete by pressure washing and / 
or mechanical means, to bring the surface to a solid concrete foundation for the new liner. 
 

BID ITEM 5 – CONCRETE REPAIR 
 

  Payment for all work under this Bid Item shall be made at the Contract unit price bid per square 
foot for repair and patching of the concrete foundation for the spray liner.  Concrete surface 
to be returned to original lines and dimensions and adequately sound and smooth enough to 
meet the liner application standards.  Included are exposed rebar coating, hydraulic cement 
patching, grouting around the new flow gate or comminutor guide channels/support structure 
or any other structure or support or guides that need to be in place prior to the spray liner 
application.  The actual number of square feet of area to be repaired shall be agreed upon 
with the County Inspector prior to commencement of any patching work. 
 

BID ITEM 6 – STOP GATE ASSEMBLY 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid 
for furnishing and installing the SS stop gate, gate guide channels / structure, and all other 
items, materials, equipment and labor to complete this item, ready for approval and 
acceptance by the County.   

 
BID ITEM 7 – STOP GATE LIFT SUPPORT BEAM 

 
  Payment for all work under this Bid Item shall be made at the applicable Contract lump sum bid 

for furnishing and installing the stainless steel stop gate lift support beam to mount a portable 
hoist for lifting the stop gates, and all other items, materials, equipment and labor to complete 
this item, ready for approval and acceptance by the County.   
 

BID ITEM 8 – FIBERGLASS SHAPES 
 

  Payment for all work under this Bid Item shall be made at the applicable Contract linear foot 
price bid for furnishing and installing various listed (8a – 10x10x1/2, 8b – 6x6x3/8) fiberglass 
shapes for the stair support structure as needed to repair the fiberglass stair base support 
framing and structure. 
 

BID ITEM 9 – SPRAY LINER 
 
Payment for all work included in this Bid Item shall be made at the Contract unit price bid per 
square foot for a spray liner system furnished and installed as shown on the Contract 
Drawings and listed on the Bid Form.  This bid item shall be a spray applied epoxy or 
urethane liner system to the interior surfaces of the wet well, channel chamber, access area, 
etc. This bid item shall also include surface preparation and all other items, materials and 
incidentals necessary to complete this bid item, all in accordance with these Specifications, 
ready for approval and acceptance by the County. 
 

BID ITEM 10 – EXPLOSION PROOF LIGHT FIXTURES 
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 Payment for all work under this Bid Item shall be made at the applicable unit price bid to 

furnish and install each explosion proof, hazardous location non-metalic LED light fixture.  
This bid item includes all core boring, conduit runs, connections, switches, boxes, sealing, 
wiring, LEDs, etc. required to complete the installation, ready for approval and acceptance by 
the County. 

 
BID ITEM 11 – FIBERGLAS DECK GRATING 

 
 Payment for all work under this Bid Item shall be made at the applicable unit price bid per 

square foot to furnish and install new fiberglass deck grating over the wet well and flow 
channels.  This bid item includes all fiberglass work, materials, coatings, etc. required to 
complete the installation, ready for approval and acceptance by the County. 

 
BID ITEM 12 – FIBERGLAS DECK GRATING EMBEDDED ANGLE 

 
 Payment for all work under this Bid Item shall be made at the applicable unit price bid per 

linear foot of fiberglas embedded angle installed.  This item shall include all materials, 
equipment, annular grouting, etc. to provide a complete and acceptable installation of a 
structural support for the deck grating over the flow channels, ready for approval and 
acceptance by the County. 

 
BID ITEM 13 – REPLACE BAR SCREEN 

 
 Payment for all work under this Bid Item shall be made at the unit price bid to furnish and 

install a new stainless steel bar screen assembly.  This item shall include all metal work, 
concrete work, materials, fixtures, anchors, supports, etc. required to complete the assembly, 
ready for approval and acceptance by the County. 

 
BID ITEM 14 – ACCESS HATCH 

 
 Payment for all work under this Bid Item shall be made at the unit price bid to furnish and 

install each new stainless steel gas tight access hatch and frame.  Hatch shall be inset to 
maintain the full existing opening dimensions with hinges and handle recessed as much as 
possible to reduce tripping hazards.   This item shall include all metal work, concrete work, 
surface restoration, materials, fixtures, anchors, supports, etc. required to complete the 
assembly, ready for approval and acceptance by the County. 

 
BID ITEM - MOBILIZATION 

 Measurement and payment for this Bid Item shall include full compensation for the required 
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required 
insurance for the project and the Contractor's mobilization and demobilization costs as shown 
in the Bid Form.  Mobilization includes, but it not limited to: preparation and movement of 
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities. 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless 
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent 
(10%).   
Partial payments for this Bid Item will be made in accordance with the following schedule: 

 
Percent of Original 
Contract Amount: 

Percent  Allowable Payment of  
Mobilization/Demobilization Bid 

Item Price: 
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5 25 
10 35 
25 45 
50 50 
75 75 

100 100 
    

These payments will be subject to the standard retainage provided in the Contract.  Payment 
of the retainage will be made after completion of the work and demobilization. 

 
BID ITEM  - MISCELLANEOUS WORK AND CLEANUP 

 
 Payment for all work included under this Bid Item shall be made at the Contract lump sum 

price bid listed in the Bid Form for any other miscellaneous work not specifically included for 
payment under other Bid Items obviously necessary to complete the Contract.  Partial 
payments will be based on the breakdown of the Bid Item in accordance with the Schedule of 
Values submitted by the Contractor and approved by the County.  Payment shall also 
include, but not limited to, full compensation for project photographs, project signs, traffic 
control, rubbish and spoil removal, repair, replacement or relocation of all signs, walls, private 
irrigation systems and related items and any and all other items required to complete the 
project in accordance with Contract Documents. 

 
BID ITEM - CONTRACT CONTINGENCY 

 
Payment for all work under this Bid Item shall be made only at the County's discretion.  This 
Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall calculate and 
enter a dollar amount for this Bid Item. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by Conditions of the 
Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data typed in 
accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable 
information with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the Contractor. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress meetings and 
special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with 
Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

a. List of major subcontractors. 
b. Projected Construction Schedules. 

2. Critical work sequencing. 
3. Project Coordination. 

a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

4. Procedures and processing of: 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

5. Use of premises: 
a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

6. Housekeeping procedures. 
7. Liquidated damages. 
8. Equal Opportunity Requirements. 
9. Laboratory testing. 
10. Project / Job meetings:  Progress meeting, other special topics as needed. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and accomplished in 
a logical order to maintain utilization and flow through existing facilities and public 
properties and rights-of-way and to allow construction to be completed within the time 
allowed by Contract Documents and in the manner set forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal 
holidays without written permission of the County.  However, emergency work may be 
done without prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the written 

permission of the County.  Such permission, however, may be revoked at any time by the 
County if the Contractor fails to maintain adequate equipment and supervision for the 
proper execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the U.S. 

Environmental Protection Agency, existing facilities must be maintained in operation. 
 

D. The Contractor shall be fully responsible for providing all temporary piping, plumbing, 
electrical hook-ups, lighting, temporary structure, or other materials, equipment and 
systems required to maintain the existing facility's operations.  All details of temporary 
piping and temporary construction are not necessarily shown on the Drawings or covered 
in the Specifications.  However, this does not relieve the Contractor of the responsibility to 
insure that construction will not interrupt proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall be 

responsible for development and maintenance of the schedule and of progress and 
payment reports.  This representative of the Contractor shall have direct project control 
and complete authority to act on behalf of the Contractor in fulfilling the commitments of 
the Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole 
responsibility of the Contractor.  The progress schedule requirement is established to 
allow County to review Contractor's planning, scheduling, management and execution of 
the work; to assist County in evaluating work progress and make progress payments and 
to allow other contractors to cooperate and coordinate their activities with those of the 
Contractor. 

 
2.02 FORM OF SCHEDULES 
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A. Prepare schedules using the latest version of Microsoft Project, or other County approved 
software, in the form of a horizontal bar chart diagram.  The diagram shall be time-scaled 
and sequenced by work areas.  Horizontal time scale shall identify the first work day of 
each week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations shall 

be in whole working days.  In addition, man-days shall be shown for each activity or 
tabulated in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 

inches suitable for reproduction.  Scale and spacing shall allow space for notations and 
future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay period. 
 

B. Description for each activity shall be brief, but convey the scope of work described. 
 

C. Activities shall identify all items of work that must be accomplished to achieve substantial 
completion, such as items pertaining to Contractor's installation and testing activities; 
items pertaining to the approval of regulatory agencies; contractor's time required for 
submittals, fabrication and deliveries; the time required by County to review all submittals 
as set forth in the Contract Documents; items of work required of County to support pre-
operational, startup and final testing; time required for the relocation of utilities. Activities 
shall also identify interface milestones with the work of other contractors performing work 
under separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates for 

beginning and completion of each activity shall be indicated as well as projected 
percentage of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show the 

date of Contractor submittal and the date approved submittals will be required by the 
County, consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract date(s) 

shall equal the calendar-day total time extension specified for the applicable work in the 
Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate critical 

path(s).  Data on the added activities of this type shall portray all steps leading to the delay 
and shall further include the following:  separate activity identification, activity description 
indicating cause of the delay, activity duration consistent with whichever set of dates 
below applies, the actual start and finish dates of the delay or, if the delay is not finished, 
the actual start date and estimated completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include alternatives 
available to mitigate the delay including acceleration alternatives and further show the 
following:  separate activity identification, activity description indicating cause of the 
potential delay and activity duration equal to zero work days. 
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2.04 SUPPORTING NARRATIVE 
 

A. Status and scheduling reports identified below shall contain a narrative to document the 
project status, to explain the basis of Contractor's determination of durations, describe the 
Contract conditions and restraints incorporated into the schedule and provide an analysis 
pertaining to potential problems and practical steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report period 

and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the following 
monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the Contract 

date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract 

completion date or interim completion dates as specified in the Agreement, 
Contractor shall identify the problem, cause and the activities affected and provide 
an explanation of the proposed corrective action to meet the milestone dates 
involved or to mitigate further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem, 
cause, duration, specific activities affected and  restraints of each activity. 

7. The narrative shall also discuss all change order activities whether included or not 
in the revised/current schedule of legal status.  Newly introduced change order 
work activities and the CPM path(s) that they affect, must be specifically identified.  
All change order work activities added to the schedule shall conform with the 
sequencing and Contract Time requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change order.  A 
revision need not be submitted when the foregoing situations arise unless required 
by County.  Review of a report containing added activities will not be construed to 
be concurrence with the duration or restraints for such added activities; instead the 
corresponding data as ultimately incorporated into the applicable Contract change 
order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as identified in the 
Terms and Conditions of the Contract and the General Conditions), monthly status 
reports, a start-up schedule and an as-built schedule report all as specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in conformance 

with the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the first 
monthly status report and as such shall be in conformance with all applicable 
specifications contained herein. 

 
D. Monthly Status Report submittals shall include a time-scaled (days after notice to proceed) 

diagram showing all contract activities and supporting narrative.  The initial detailed 
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schedule shall use the notice to proceed as the start date.  The finalized schedule, if 
concurred with by County, shall be the work plan to be used by the contractor for planning, 
scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) all 

detailed activities included in the preliminary and estimated schedule submittals, (2) 
calendar days prior to substantial completion, (3) summary activities for the remaining  
days.  The critical path activities shall be identified, including critical paths for interim 
dates, if possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with the 
Application for Payment.  The first such status report shall be submitted with the first 
Application for Payment and include data as of the last day of the pay period.  The Monthly 
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and 
a supporting narrative including updated information as described above. The Monthly 
Report will be reviewed by County and Contractor at a monthly schedule meeting and 
Contractor will address County's comments on the subsequent monthly report.  Monthly 
status reports shall be the basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal status, 

percentages of completion for all activities, actual start and finish dates and remaining 
durations, as appropriate.  Activities not previously included in the latest detailed schedule 
of legal status shall be added, except that contractual dates will not be changed except by 
change order.  Review of a marked-up diagram by County will not be construed to 
constitute concurrence with the time frames, duration, or sequencing for such added 
activities; instead the corresponding data as ultimately incorporated into an appropriate 
change order shall govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor shall 
submit a time-scaled (days after notice to proceed) diagram detailing the work to take 
place in the period between 60 days prior to substantial completion, together with a 
supporting narrative.  County shall have 10 calendar days after receipt of the submittal to 
respond.  Upon receipt of County's comments, Contractor shall make the necessary 
revisions and submit the revised schedule within 10 calendar days.  The resubmittal, if 
concurred with by County, shall be the Work Plan to be used by Contractor for planning, 
managing, scheduling and executing the remaining work leading to substantial 
completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those activities 

completed ahead of the last 60 calendar days prior to substantial completion and detailed 
activities for the remaining 60-day period within the time frames outlined in the latest 
schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as outlined 

above.  In preparing this report, Contractor must assure that the schedule is consistent 
with the progress noted in the startup schedule. 
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2.08 REVISIONS 
 

A. All revised Schedule Submittals shall be made in the same form and detail as the initial 
submittal and shall be accompanied by an explanation of the reasons for such revisions, 
all of which shall be subject to review and concurrence by County.  The revision shall 
incorporate all previously made changes to reflect current as-built conditions.  Minor 
changes to the approved submittal may be approved at monthly meetings; a minor change 
is not considered a revision in the context of this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by County. 

 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  shop drawings, test 
reports and data on materials and equipment (hereinafter in this section called data) as are 
required for the proper control of work, including, but not limited to those shop drawings, data 
and samples for materials and equipment specified elsewhere in the Specifications and in the 
Contract Drawings.  Electronic submittals are preferred and shall include: 

 
1. Spray liner system 
2. Comminutor, controls, etc. 
3. Fiberglass deck grates, stair treads, and structure (as required) 
4. Light fixtures 
5. Channel gates and guides 
6. Bypass pumping plan 
7. Bar screen 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  This log should include the following 
items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the 
Drawings and data shall bear Contractor's stamp showing that they have been so 
checked.  Shop drawings submitted to the County without the Contractor's stamp will be 
returned to the Contractor for conformance with this requirement.  Shop drawings shall 
indicate any deviations in the submittal from requirements of the contract Documents. 

 
B. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the Specifications. 
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C. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 
respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and 
returned to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
E. The Contractor shall submit to the County all drawings and schedules sufficiently in 

advance of construction requirements to provide no less than twenty-one (21) calendar 
days for checking and appropriate action from the time the County receives them. 

 
F. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically 
requested otherwise.   

 
G. The Contractor shall be responsible for and bear all cost of damages which may result 

from the ordering of any material or from proceeding with any part of work prior to the 
completion of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall 
cover only general conformity to the Specifications, external connections and dimensions 
which affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the 
County may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 

 
E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 

Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  
The Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 
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G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above. 

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the 
Contractor's stamp of approval and original signature as evidence of such checking and 
coordination.  Drawings or schedules submitted without this stamp of approval and original 
signature shall be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of 
transmittal.  If acceptable, proper adjustment in the contract shall be implemented where 
appropriate.  If the Contractor fails to describe such variations, he shall not be relieved of 
the responsibility of executing the work in accordance with the Contract, even though such 
drawings have been reviewed. 

 
E. Data on materials and equipment shall include, without limitation, materials and equipment 

lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item 
thereon, the name and location of the supplier or manufacturer, trade name, catalog 
reference, size, finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
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representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals.  

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the various 
portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data which will 

substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications 
for Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's request.  
Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work in 

sufficient detail to serve as a basis for computing values for progress payments during 
construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing component 

items for structures: 
 

1. Identify each line item with the number and title of the respective major section of 
the specification. 

2. For each line item, list sub values of major products or operations under item. 
 

D. Follow the bid sheets included in this Contract Documents as the format for listing 
component items for pipe lines. 

 
E. The sum of all values listed in the schedule shall equal the total Contract sum. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video recording including furnishing all labor, materials, 
equipment and incidentals necessary to obtain photographs and/or video recordings of all 
construction areas. 

 
B. Construction progress information shall consist of photographs and digital photographs on 

a recordable compact disc (CD-R). 
 
1.02 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay application. 
 

C. All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy and all prints shall be 8 inches x 10 inches. 

 
D. Each print shall have clearly marked on the back, the name of the project, the orientation 

of view, the date and time of exposure, name and address of the photographer and the 
photographers numbered identification of exposure. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic 
through construction zones.  A construction zone is defined as the immediate areas of 
actual construction and all abutting areas which are used by the Contractor and which 
interfere with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer required, 

restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as proper 
construction warning signs, signals, lighting devices, markings, barricades, channelization 
and hand signaling devices.  The Contractor shall be responsible for installation and 
maintenance of all devices and detour routes and signage for the duration of the 
construction period.  The Contractor shall utilize the appropriate traffic plan from the FDOT 
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design 
Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles or 

pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before 
a partial or full day closure, and at least 8 days before a multi-day closure.  TCP shall be 
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic 
Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians without an approved road closure from the County Transportation 
Department. With any such closings, adequate provision shall be made for  the 
safe expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in advance of 
the closure.  Multi-day closures notification signs shall be in place al least 3 days in 
advance of the closure.  All signs must be covered when no in effect, and checked 
twice a day by the Worksite Traffic Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic 

control device in the construction area which exists as part of the normal preconstruction 
traffic control scheme.  Any such actions shall be performed by the Contractor under the 
supervision and in accordance with the instructions of the applicable highway department 
unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or pedestrian 

safety or efficiency problem incurred as a result of construction of the project. 
 

E. The Contractor shall provide ready access to businesses and homes in the project area 
during construction.  The Contractor shall be responsible for coordinating this work with 
affected homeowners. 

 
F. When conditions require the temporary installation of signs, pavement markings and traffic 
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barriers for the protection or workers and traffic, the entire array of such devices shall be 
depicted on working drawings for each separate stage of work. These drawings shall be 
submitted to the County for review and approval prior to commencement of work on the 
site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other 

excavations deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in Specifications for 
administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the work to 
be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an inspection 

to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be submitted 

before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second 

written notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with 
a tentative list of the items to be completed or corrected before final payment. 

2. The Engineer shall consider any objections made by the County as provided in 
Conditions of the Contract. When the Engineer considers the work substantially 
complete, he will execute and deliver to the County a definite Certificate of 
Substantial Completion (Manatee County Project Management Form PMD-8) with 
a revised tentative list of items to be completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the County’s 

representative and are operational. 
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5. The work is completed and ready for final inspection. 
 

B. The County shall make an inspection to verify the status of completion after receipt of 
such certification. 

 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

2. The Contractor shall take immediate steps to remedy the stated deficiencies and 
send a second written certification to County that the work is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County shall 
request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial and 

final completion due to the incompleteness of the work, the Contractor shall reimburse the 
County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of General 

and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee 

County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 

a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

3. Total Contract Sum, as adjusted. 
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4. Previous payments. 
5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved adjustments 
to the Contract Sum which were not previously made by Change Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with procedures 
and requirements stated in the General Conditions of the Bid Documents. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as required 
by the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and Local 
codes, ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from 

accumulation of waste materials, rubbish and wind-blown debris, resulting from 
construction operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose of at 

legal disposal areas away from the site.  
 
3.02 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
 
B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
 
C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of 

sight-exposed interior and exterior surfaces and all work areas to verify that the entire 
work is clean. 

 
 

END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of a hard copy instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch. 
3. When multiple binders are used, correlate the data into related consistent 

groupings. 
 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete hard copy manual and one electronic copy on a CD in 
final form. 

 
B. Content for each unit of equipment and system, as appropriate: 
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1. Description of unit and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

3. Maintenance Procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule. 
a. List of lubricants required. 

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance. 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

5. Maintenance procedures: 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 
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recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes 

apparent during instruction of County's personnel. 
 

D. Prepare and include additional data when the need for such data becomes apparent 
during instruction on County's personnel. 

 
E. Additional requirements for operating and maintenance data:  Respective sections of 

Specifications. 
 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial 
completion. 

 
1. Copy will be returned after substantial completion, with comments (if any). 

 
B. Submit two copies of approved data in final form.  Final acceptance will not be provided 

until the completed manual is received and approved. 
 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance. 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 

EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of 
the existing structures or appurtenances, as indicated on the Contract Drawings, herein 
specified, or necessary to permit completion of the work under this Contract.  The 
Contractor shall dispose of surplus materials resulting from the above work in an approved 
manner.  The work shall include all necessary cutting and bending of reinforcing steel, 
structural steel, or miscellaneous metal work found embedded in the existing structures. 

 
B. The Contractor shall dismantle and remove all existing equipment, piping, and other 

appurtenances required for the completion of the work.  Where called for or required, the 
contractor shall cut existing pipelines for the purpose of making connections thereto.  
Anchor bolts for equipment and structural steel removed shall be cut off one inch below 
the concrete surface.  Surface shall be finished as specified in the Contract Documents. 

 
C. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed.  Pipe anchorage, if required, is 
part of the installation shall also be installed as directed by the County. 

 
D. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and to the extent approved by the 
County. 

 
E. When removing materials or portions of existing utility pipelines and/or structures or when 

making openings in walls and partitions, the Contractor shall take all precautions and use 
all necessary barriers and other protective devices so as not to damage the structures 
beyond the limits necessary for the new work, and not to damage the structures or 
contents by falling or flying debris.  Unless otherwise permitted, line drilling will be required 
in cutting existing concrete. 

 
F. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by 
the County, shall become the property of the Contractor to be disposed of by him off the 
work site at his own place of disposal. Operating equipment shall be thoroughly cleaned, 
lubricated, and greased for protection during prolonged storage.   
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G. All alterations to existing utility pipes and structures shall be done at such time and in such 

manner as to comply with the approved time schedule.  So far as possible before any part 
of the work is started, all tools, equipment, and materials shall be assembled and made 
ready so that the work can be completed without delay. 

 
H. All workmanship and new materials involved in constructing the alterations shall conform 

to the General Specifications for the classes of work insofar as such specifications are 
applicable. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Specifications covering the new work.  When not covered, the work shall be carried on in 
the manner and to the extent directed by the Resident Project Representative. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as 

possible the adjacent surfaces. 
 
K. Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases, 

doweling anchors into existing concrete and elsewhere as shown. 
 
L. Where necessary or required for the purpose of making connections, the Contractor shall 

cut existing pipelines in a manner to provide an approved joint.  Where required, he shall 
use flanges, or provide Dresser Couplings, all as required. 

 
M. The Contractor shall provide flumes, hoses, piping and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work under this Contract. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or outside 

structures. 
 
 

END OF SECTION 
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SECTION 02720 SANITARY SEWER BYPASS PUMPING 
 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to 
maintain existing and anticipated flows within the affected portion of the collection system 
throughout the construction period.  

 
1.02 PUBLIC IMPACTS 

 
The contractor shall not create a public nuisance due to excessive noise or dust, nor 
impact the public with flooding of adjacent lands, discharge of raw sewage, or release of 
other potential hazards, nor shall he encroach on or limit access to adjacent lands.  No 
extra charge may be made for increased costs to the contractor due to any of the above. 

  
1.03 SUBMITTALS 
 

A. The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the 
Project Manager a detailed Pumping Plan. The Pumping Plan shall address all measures 
and systems to prevent a sanitary sewer overflow (SSO) as defined by the EPA.  The Plan 
shall include as a minimum: 

 
1. Working drawings and sketches showing work location, pump location, piping 

layout & routing.  Show all proposed encroachment and access impacts on 
adjacent properties or facilities. 

2. Pump, control, alarm and pipe specifications or catalog cuts.  Detailed sketch of 
controls and alarm system. 

3. Power requirements and details on methods to provide by-pass power or fueling. 
4. Calculation and determination of response times to prevent an SSO after a high 

water alarm. An operator is required on site at all times pump is in service.  
5. Procedures to be taken in case of power, pump, or piping failures; including 

contact names and numbers for emergency notifications. 
6. Frequency and specific responsibility for monitoring pump operation, fuel levels, 

pump maintenance and entire length of piping. 
 
PART 2 PRODUCTS 

 
2.01  EQUIPMENT 
 

A. Pumps:  
 

1. By-pass pumping system shall consist of at least a primary pump and a backup 
pump.  Each pump shall have a minimum pumping capacity of 150% of the 
anticipated peak flows.  If a lift station by-pass, 150% of the lift station capacity 
(G.P.M. & T.D.H) for the lift station being by-passed. 

2. Pumps shall be low noise or sound attenuated.  The noise level at any operating 
condition, in any direction, shall not exceed 70dBA at a distance of twenty three 
(23) feet (7 meters) from the pump and/or power source. 
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B. Controls:  The by-pass pump system shall be equipped with automatic controls and an 

alarm system.  The automatic controls will automatically start the backup pump in the 
event of a high water condition or failure of the primary pump.  The alarm system will 
immediately notify the Contractor of a pump failure or high water condition. 

 
C. Pipe:  Pipe shall be of adequate size and capacity to match the pumps.  Pipe type and 

materials will depend on the particulars of the site conditions, and shall be detailed in the 
Pumping Plan.  Contractor will provide all connections. 

 
PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

 Contractor is responsible to determine and address requirements such as traffic control, 
excavation, connections & fittings, impacts on access to adjacent properties, routing and 
support of by-pass piping, etc., in the Pumping Plan. 

 
3.02 ON-SITE MONITORING 
 

A. All by-pass operations shall require an employee on-site at all times (full-time on-site 
monitoring attended by personnel experienced with the pumps and controls, with 
demonstrated ability to monitor, turn on & off, and switch between pumps while the by-
pass pump system is in service.  

 
B. During by-pass operations, the Contractor shall have posted on site with the permit, a 

copy of the approved Plan and the name and 24 hour contact number of the primary 
response person, the job site superintendent, and the construction company owner.   

 
3.03 OPERATIONS 
 

A. The Contractor is responsible for securing and providing power, fuel, site security, traffic 
control and all other supplies, materials and permits required for the by-pass pumping. 

 
B. Contractor shall demonstrate automatic pump switching and alarm system to the 

satisfaction of: the County inspector or Lift Stations Superintendent prior to beginning by-
pass pumping.  Satisfactory demonstration shall be documented by the inspector’s, PM’s 
or Lift Station Superintendent’s dated signature on the posted copy of the approved 
Pumping Plan. 

 
3.04 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall be responsible for any pre-pump notifications, all restoration of 

pre-pump conditions and any damage caused by by-pass operations. 
 
B. Should there be an SSO caused by or as a direct result of the by-pass pumping, the 

contractor is responsible for all immediate & long term response, notifications, clean up, 
mitigation, etc.  Copies of all written response plans, notifications, documentation, 
mitigation plans, etc., shall be submitted to the County Project Manager. 

 
 

END OF SECTION 
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SECTION 03310 CONCRETE REPAIR 
 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Repair and patching of corroded, spalled or otherwise damaged concrete using a bonding 
agent and Portland cement based hydraulic cement. 
 
County inspector must be on hand after concrete damage is exposed in order to help 
determine the area / extent of repairs to be made per Section 01030. 

 
PART 2 PRODUCTS 
 
2.01 BONDING / ANTI CORROSION AGENT 
 

Duralprep A.C. as manufactured by Tamms Industries, is considered to conform to the 
requirements of this specification and has performed satisfactorily for bonding plastic 
Portland cement mortar/concrete to hardened Portland cement mortar/concrete or as an 
anti-corrosion coating for steel reinforcing within concrete.   Comparable approved equal 
products may be used. 

 
2.02 PATCHING COMPOUND 
 

Speed Crete Red Line, as manufactured by Tamms Industries, 3835 State Route 72, 
Kirkland, IL. 60146, 1-800-862-2667, is considered to conform to the requirements of this 
specification. .   Comparable approved equal products may be used. 

 
PART 3 EXECUTION 
 
3.01 PLACEMENT 
 

A. Apply the properly mixed bonding agent material to the pre-dampened surface per 
manufacturer recommendations.  Apply at a rate of approximately 60-80 sq. /gal. Scrub 
the mixed adhesive into the surface.  Place the Portland cement mortar or concrete while 
the bonding agent is still wet or within the allowable contact time of 24 hours. Make sure to 
coat the underside of the steel. Apply by brush or spray two coats at 20 mils each. Allow 3-
6 hours between applications at 75 degrees F. Install fresh mortar or concrete after the 
anti-corrosion coating has dried to the touch or within the allowable contact time of 24 
hours. 
 

B. Apply the patching compound per manufacturer recommendations. Slightly overfill the 
patch, and following initial set, shave the material to conform to the contour of the 
surrounding surface and toward the common bonding edge between the patching material 
and the existing surface. Areas where the depth of the repair area to sound concrete, is 
greater than 2 inches can be repaired either with “neat” material or with repair material 
containing pea rock. If it is decided not to use pea rock and the patch depth is greater than 
2 inches, the repair will require lifts of no more than 2 inches in thickness.  The top surface 
of each lift shall be scored so as to produce a roughened surface for the next lift. The 
preceding lift should be allowed to reach final set before applying fresh material. The fresh 
mortar must be scrubbed into the preceding lift. 

 
END OF SECTION  
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SECTION 05500 MISCELLANEOUS METAL 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, equipment and incidentals required and install covers, grates, frames 
and other miscellaneous metals as shown on the Drawings and specified herein.  The 
miscellaneous metal items include but are not limited to the following: 

 
1. All metal frames, ladders, stairs, stair rails, floor opening frames including gratings 

and supports. 
2. Prefabricated access hatches and frames. 
3. Anchors and anchor bolts except those specified to be furnished with all 

equipment. 
4. Railings, posts and supports both interior and exterior. 
5. Comminutor or stop gate guide rail system. 

 
1.02 COORDINATION 
 

A. The work in this Section shall be completely coordinated with the work of other Sections.  
Verify at the site both the dimensions and work of other trades adjoining items of work in 
this Section before fabrication and installation of items herein specified. 

 
B. Furnish to the pertinent trades all items included under this Section that are to be built into 

the work of other Sections. 
 
1.03 SHOP DRAWINGS AND SAMPLES 
 

A. Detail drawings, as provided for in the Contract Documents, showing sizes of members, 
method of assembly, anchorage, and connection to other members shall be submitted to 
the County for approval before fabrication. 

 
1.04 FIELD MEASUREMENTS 
 

A. Field measurements shall be taken at the site to verify or supplement indicated 
dimensions and to insure proper fitting of all items. 

 
1.05 REFERENCED SPECIFICATIONS 
 

A. Unless otherwise specified, materials shall conform to the following: 
 

Structural Steel ASTM A36 
Welded & Seamless Steel Pipe ASTM A53 
Aluminum (Extruded Shapes) 6061-T6 (Alum. alloy) 
Aluminum (Extruded Pipe) 6061-T6 (Alum. alloy) 
Aluminum Bar Structural 6061-T6 (Alum. alloy) 
Stainless Steel Bolts, Fasteners AISI, Type 316 
Stainless Steel Plate and Sheet, Wire AISI, Type 316 
Welding Rods for Steel AWS Spec. for Arc Welding 

 
PART 2 PRODUCTS 
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2.01 ANCHORS, BOLTS AND FASTENING DEVICES 
 

A. Anchors, bolts, etc., shall be furnished as necessary for installation of the work of this 
Section. 

 
B. Compound masonry anchors shall be of the type shown or required and shall be equal to 

Star Slug in compounded masonry anchors manufactured by Star Expansion Industries, 
equal by Phillips Drill Co., Rawlplug, or equal.  Anchors shall be minimum "two unit" type. 

 
C. The bolts used to attach the various members to the anchors shall be the sizes shown or 

required.  Stainless steel shall be attached to concrete or masonry by means of stainless 
steel machine bolts and iron or steel shall be attached with steel machine bolts unless 
otherwise specifically noted. 

 
D. For structural purposes, unless otherwise noted, expansion bolts shall be Wej-it "Ankr-

Tite", Phillips Drill Co. "Wedge Anchors", or Hilti "Kwik-Bolt".  When length of bolt is not 
called for on the Drawings, the length of bolt provided shall be sufficient to place the 
wedge portion of the bolt a minimum of 1-inch behind the reinforcing steel within the 
concrete.  Material shall be as noted on the Drawings.  If not listed, all materials shall be 
stainless steel. 

 
2.02 STEEL ITEMS 
 

A. Any steel used in the wet well or access hatch shall be 316 or greater Stainless Steel. 
 
PART 3 EXECUTION 
 
3.01 FABRICATION 
 

A. All miscellaneous metal work shall be formed true to detail, with clean, straight, sharply 
defined profiles and smooth surfaces of uniform color and texture and free from defects 
impairing strength or durability. 

 
B. Connections and accessories shall be of sufficient strength to safely withstand stresses 

and strains to which they will be subjected.  Steel accessories and connection to steel or 
cast iron shall be steel, unless otherwise specified.  Threaded connections shall be made 
so that the threads are concealed by fitting. 

 
C. Welded joints shall be rigid and continuously welded or spot welded as specified or 

shown.  The face of welds shall be dressed flush and smooth.  Exposed joints shall be 
close fitting and jointed where least conspicuous. 

 
D. Welding of parts shall be in accordance with the Standard Code of Arc and Gas Welding 

in Building Construction of the AWS and shall only be done where shown, specified, or 
permitted by the County.  All welding shall be done only by welders certified as to their 
ability to perform welding in accordance with the requirements of the AWS Code.  
Component parts of built-up members to be welded shall be adequately supported and 
clamped or held by other adequate means to hold the parts in proper relation for welding. 

 
D. Hinges, lifting handles, anchor bolts, etc. on the hatch shall be recessed as much as 

possible to reduce tripping hazards. 
. 
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3.02 INSTALLATION 
 

A. Install all furnished items imbedded in concrete or other masonry.  Items to be attached to 
concrete or masonry after such work is completed shall be installed in accordance with the 
details shown.  Fastening to wood plugs in masonry will not be permitted.  All dimensions 
shall be verified at the site before fabrication is started. 

 
B. All steel surfaces to come in contact with exposed concrete or masonry shall receive a 

protective coating of an approved heavy bitumastic troweling mastic applied in accordance 
with the manufacturer's instructions prior to installation or provide a 1/32-inch neophrene 
gasket between the steel surface and the concrete or masonry. 
 

C. Upon completion of the hatch installation, any concrete or other surfaces damaged, 
modified, or otherwise affected shall be restored to original condition to match the 
surrounding area. 

 
 

END OF SECTION 
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SECTION 06900 WEIRS, BAFFLES AND SUPPORTS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, equipment and incidentals required to repair to original strength 
and condition, complete and ready for service, all weirs, baffles, supports and butt plates 
including stainless steel hardware and of the sizes, shapes and the quantities as shown on 
the Drawings and as specified herein. 

 
1.02 SUBMITTALS 
 

A. Submit to the County for approval, complete shop drawings showing details of fabrication 
and installation of all materials and equipment furnished as specified in the Contract 
Documents. 

 
B. The County, at his discretion, may request the Contractor to submit one 6-inch x 6-inch x 1/4-

inch sample of polyester laminate to be used in the weirs, baffles, and supports, and one 6-
inch long actual weir with anchor bolt hole. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. The replacement weirs, baffles, and supports shall be polyester plastic resin that are 
reinforced with fiberglass, of an established and reputable manufacturer who has had 
experience in the manufacture and installation of the equipment specified, and shall be Leo-
Lite 87 as manufactured by F.B. Leopold Company, Inc., Zelienople, Pennsylvania or equal 
product manufactured by MFG Water Treatment Products Company, Ashtabula, Ohio, or 
equal. 

 
B. Weir plates and scum baffle plates produced from fabricated plate stock with cut edges, 

notches, etc., will not be acceptable. 
 

C. Weir plates and scum plates shall be fiberglass reinforced polyester resin laminate equal to 
Type "MD" (matched die) molded "Leo-Lite" plastic as stated above. 

 
D. All weir plates, scum baffle plates, butt plates, washers, and scum baffle support brackets 

shall be fiberglass reinforced polyester plastic molded by the matched die method to produce 
uniform, smooth surfaces.  All surfaces shall be smooth, resin rich, free of voids and porosity, 
without dry spots, crazes, or unreinforced areas and shall provide for increased resistance 
and weathering. 

 
E. Laminate shall contain a glass content of 30 plus or minus 2 percent using Type "E" glass 

with chrome or silane finish.  Powdered reinforcements shall consist of 47.5 plus or minus 1 
percent of resin mixture.  "Leo-Lite (141-120-32)" resin mixture shall be of the "Low Profile" 
type.  Final laminate thickness shall be within plus or minus 10 percent of the nominal 
specified thickness.  Laminate shall contain ultra-violet inhibitors added to protect the 
laminate from deterioration from sunlight. 

 
F. Manufacturer shall maintain a continuous quality control program and shall, upon request, 

furnish the County with certified test reports consisting of physical tests of samples as listed 
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below and otherwise as required to show quality of plastic being furnished. 
 

G. Hardness test shall be made with the resin-rich surface of the product.  Flexural tests shall be 
made with the resin rich surface in compression.  Test samples shall be full thickness of the 
item produced and shall not be machined on the surface. 

 
H. Procedure to be used in determining the properties listed in the following tables shall be in 

accordance with the following ASTM Standards:  Ultimate Tensile Strength - ASTM 
Designation D638, Modulus of Elasticity and Flexural Strength - ASTM Designation D790, 
Impact - ASTM Designation D256, Water absorption - ASTM Designation D 570. 

 
I. Minimum physical properties at a temperature of 70 degrees F for the plastic shall be as 

follows: 
 

 Tensile Strength      14,000 psi 
 Flexural Strength      25,000 psi 
 Flexural Modulus      900,000 psi 
 Impact, Nutches, Izod  
 foot pound per inch      13.5 
 Barcol Hardness      minimum 35 
 Average coefficient of thermal expansion - inch per inch,  
 per degree F       0.000016 
 Water absorption, % 24 hours     0.2 

 
J. The weir plates, baffle plates and supports shall be plastic laminate that is 1/4-inch thick and 

molded to the sizes and shapes as shown on the Drawings.  Oversize holes shall be 
provided on the plastic laminate for vertical and horizontal adjustment.  Cut ends of non-
standard lengths of weirs and baffles shall be resin sealed with Leo-Lite (141-120-7) seal mix 
or approved equal. 

 
K. Stainless steel anchor bolts, nuts and washers shall be in accordance with ASTM A276, type 

316. 
 

L. Caulking compound shall be an acrylic polymer or a two part sealant equal or exceeding 
Federal Spec. TT-S227B. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION AND REPAIRS 
 

A. The weirs and baffles shall be inspected and repaired or replaced in full accordance with the 
manufacturer's recommendations.  All holes, cracks and damage shall be repaired to bring 
them to original strength and condition. 

 
B. Weirs and baffles shall be restored on the stainless steel hardware to the elevations as 

shown on the Drawings.  Caulking compound shall be used between the contact surface or 
weirs and face of concrete to completely prevent flow of liquid up between these contact 
surfaces. 

 
 

END OF SECTION 
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SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to 
install and test the coating system complete and ready for operation for the structures 
listed in the specifications and as shown on the Drawings. 

 
B. The work includes coating of all surfaces as shown and specified on the Drawings. This 

includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, wet 
wells, and all other work obviously required to be coated unless otherwise specified herein 
or on the Drawings.  The omission of minor items in the Schedule of Work shall not relieve 
the Contractor of his obligation to include such items where they come within the general 
intent of the Specification as stated herein. 

 
1.02 RELATED WORK 
 

A. Bypass pumping is the responsibility of the General Contractor. 
 
B. Concrete surface cleaning in each lift station is the responsibility of the General contractor. 
 
C. Removal and offsite disposal of rubble is the responsibility of the General Contractor. 

 
1.03 SUBMITTALS 
 

A. Submit to the County shop drawings and schedules of all surfacing systems and 
appurtenances required.  Submit design data and specification data sheets listing all 
parameters used in the surfacing system design and thickness calculations based on 
applicable provisions of ASTM. 

 
B. Submit to the County the name of the surfacing supplier, a list of materials to be furnished, 

and the qualification (per 1.05 A) of the application contractor. 
 

1.04 REFERENCE STANDARDS 
 

A. American Society for Testing and Materials (ASTM) 
 

ASTM D-638 
ASTM D-790  

 
B. Where reference is made to one of the above standards, the revision in effect at the time 

of bid opening shall apply. 
 
1.05 QUALIFICATIONS 
 

A. The Contractor performing the surfacing work shall be fully qualified, experienced a 
minimum of seven years and equipped to complete this work expeditiously and in a 
satisfactory manner.  The Contractor shall submit the following information to the County 
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for review and approval before any surfacing work is performed. 
 

1. The number of years of experience in performing this type of specialized work 
must be seven years minimum. 

 
2. Name of the surfacing manufacturer and supplier for this work and previous work 

listed below.  The Contractor shall be an approved installer as certified and 
licensed by the surfacing manufacturer and equipment supplier. 

 
3. A list of clients that the Contractor has performed this type of work. 

 
a. The list shall contain names and telephone numbers of persons who can be 

called to verify previous satisfactory performance. 
 
b. Installation dates and a description of the actual work performed. 
 
c. The surfacing manufacturer shall provide an installation list of his product 

used for similar sewer rehabilitation projects.  The list shall provide the 
same information as required in paragraphs 3.a and 3.b above. 

 
B. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
1.06 GUARANTEE 
 

All surfacing shall be guaranteed by the Contractor for a period of five years from the date 
of acceptance.  During this period, all defects discovered in the surfacing, as determined 
by the County, shall be repaired or replaced in a satisfactory manner at no cost to the 
County, this shall include, but is not limited to, all work and costs associated with the shut 
down of any pump stations and all bypass operations needed for the proper repairs to be 
made. 

 
1.07 QUALITY ASSURANCE 
 

A. All surfacing products shall be from a single manufacturer.  The supplier shall be 
responsible for the provisions of all test requirements specified in ASTM Standards D-638 
and D-790 as applicable. 

 
B. The Contractor shall employ specialty workers who have proven ability to perform the 

Work included herein.  This will consist of a minimum of two years or two project 
experiences installing this product.  This is a requirement for each and every employee. 

 
1.08 DELIVERY, STORAGE AND HANDLING 
 

A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 
damaged in shipment shall be replaced as directed by the County. 

 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 

 
PART 2 PRODUCTS 
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2.01 GENERAL 
 

A. The material sprayed onto the surface shall be a system formulated for the application 
within a sanitary sewer environment.  The coating will exhibit suitable corrosion resistance 
to corrosive gases and fluids found within domestic sanitary sewage.   

 
B. When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable 

surfacing data which is suitable for sewer system service and chemically resistant to any 
chemicals or vapors normally found in domestic sewage. 

 
C. The surface shall be an integral part of the structure being rehabilitated after being placed 

and cured.  The surface shall cover the complete interior of the existing structure.  The 
surface shall provide a continuous watertight seal or barrier. 

 
1. The surface shall effectively seal the interior surfaces of the structure and prevent 

any penetration or leakage of groundwater infiltration. 
 
2. Provide water resistance data on surface based on ASTM Standards. 
 

2.02 MATERIALS 
 
A. Approved materials include  
 

1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems 
2. Spraywall Urethane by Sprayroq 

 
B. Polyurethane spray application shall comply with the following specifications: 
 

The cured urethane system shall conform to the minimum physical standards, as listed 
below.  The long-term data is for a 50-year design life of the process. 

 
Cured Urethane  Standard  Long-Term Data 
     

Tensile Stress  ASTM D-638  5,000 psi 
Flexural Stress  ASTM D-790  10,000 psi 

Flexural Modulus  ASTM D-790  550,000 psi 
 

C. Epoxy spray application shall be 100% VOC free / 100% solids.  
 

PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. The contractor shall clean each structure and shall dispose of any resulting material. 
 

B. All contaminants including: oils, grease, incompatible existing coatings, waxes, form 
release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be 
removed.  

 
C. All concrete or mortar that is not sound or has been damaged by chemical exposure shall 

be removed to a sound concrete surface or replaced.  
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D. Surface preparation method(s) should be based upon the conditions of the substrate, 
service environment and the requirements of the protective coating to be applied.  

 
E. Surfaces to receive protective coating shall be cleaned and abraded to produce a sound 

surface with adequate profile and porosity to provide a strong bond between the protective 
coating and the substrate per the coating manufacturer’s recommendations.  

 
F. Infiltration shall be stopped by using a material which is compatible with and is suitable for 

topcoating with the specified protective coating.  
 

G. All surfaces should be inspected by the Inspector during and after preparation and before 
the repair material is applied.  

 
H. No separate payment shall be made for any preparatory work required prior to application 

of the surface coating. 
 
3.02 INSTALLATION 
 

A. The Contractor shall notify the Project Manager at least 48 hours in advance, giving the 
date, start time and estimated completion time for the work being conducted. 

 
B. The Contractor shall provide bypass pumping of sewage flows (as required) where and 

when the rehabilitation work is being performed. No flows will be permitted in the structure 
until the spray coating has properly cured to the manufactures specifications.  

 
C. The installation of the surface coating shall be in complete accordance with the applicable 

provisions of ASTM and the manufacturer's specifications.  A representative of the 
manufacturer shall be present during the actual installation. 

 
1. Prior to placing the surface coating, the manufacturer's representative must 

approve the surface preparation work and installation conditions including 
temperatures. 

 
2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling 

characteristics when complete. 
 
3. All surfaces shall have the surface coating applied to the required thickness by 

spray application. 
 
D. Application procedures shall conform to the recommendations of the protective coating 

manufacturer, including material handling, mixing, environmental controls during 
application, safety, and spray equipment.  

 
E. The spray equipment shall be specifically designed to accurately ratio and apply the 

specified protective coating materials and shall be regularly maintained and in proper 
working order.  

 
F. The protective coating material must be spray applied by a Certified Applicator of the 

protective coating manufacturer.  
 

G. Polyurethane spray application shall be applied such that all surfaces shall be coated in 
accordance with the manufactures recommended thickness but not be less than 125 mils. 
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H. Epoxy spray application shall be applied such that all surfaces shall be coated in 
accordance with the following: 

 
1. Specified surfaces shall be coated by spray application of a moisture tolerant, 

solvent-free, 100% solids, epoxy protective coating as further described herein. 
Spray application shall be to a minimum wet film thickness in accordance with the 
following table: 

 
Concrete, New/Smooth  80-100 mils for immersion, 60-80 mils 

for atmospheric, splash and spill 
exposure 

 
Concrete, Rough 

  
100-125+ mils 

 
Masonry/Brick 

  
125-150+ mils 

 
Steel 

  
16-80 mils for immersion, 16-40 mils  
for atmospheric, splash and spill 
exposure; also profile dependent 

 
Fiberglass Systems 

  
40-60 mils tack coat, 9 oz/yd2 fabric, 
40-60 mils top coat. Varies with 
circumstances 

 
2. Airless spray application equipment approved by the coating manufacturer shall be 

used to apply each coat of the protective coating. Air assisted spray application 
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air 
source is filtered to completely remove all oil and water.  

 
3. If necessary, subsequent topcoating or additional coats of the protective coating 

should occur as soon as the basecoat becomes tack free, ideally within 12 hours 
but no later than the recoat window for the specified products. Additional surface 
preparation procedures will be required if this recoat window is exceeded.  

 
3.03 FIELD TESTING AND ACCEPTANCE 
 

A. Field acceptance of surface coatings shall be based on the County's evaluation of the 
proper surfacing of the structure and the appropriate installation and curing test data along 
with review of the structure inspections. 

 
B. The surface coatings shall provide a continuous monolithic surfacing with uniform 

thickness throughout the structure interior. If the thickness of the coating surface is not 
uniform or is less than specified, it shall be repaired or replaced at no additional cost to the 
County. 

 
1. The County will measure the surface cured thickness from a specimen retrieved by 

the Contractor.  The Contractor shall retrieve the specimen by physically cutting 
through the surfacing (by drilling or coring). There will be up to three thickness 
measurement locations in each structure.  A suitable non-destructive type of 
thickness measurement may also be used. 

 
2. All the surface coating thickness measurement locations shall be repaired by the 
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Contractor in accordance with the manufacturer's recommendations.  These 
repairs shall be included in the five year surface coating guarantee. 

 
C. All pipe connections shall be open and clear. 
 
D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or 

other type defects.   
 
E. If any defective surface coating is discovered after it has been installed, it shall be repaired 

or replaced in a satisfactory manner within 72 hours and at no additional cost to the 
County.  This requirement shall apply for the entire five year guarantee period. 

 
 

END OF SECTION 
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SECTION 16050 ELECTRICAL - GENERAL PROVISIONS 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, devices, equipment, appurtenances, and incidentals required 
for a complete electrical system as hereinafter specified and/or shown on the Contract 
Drawings.  This work may necessarily include interfacing with and/or completely installing 
devices and/or equipment furnished under other sections of these Specifications. 

 
B. It is the intent of these Specifications that the electrical system be suitable in every way for 

the service required.  All materials and all work/labor which may be reasonably implied as 
being incidental to the requirements of this Section shall be furnished at no additional cost 
to the County. 

 
C. The work shall include complete testing of all electrical components, including wiring. 

 
D. All workmanship shall be of the highest quality.  Substandard work will be rejected and it 

shall be replaced entirely at the Contractor's expense with no cost to the County. 
 

E. It shall be the responsibility of each bidder or his authorized representative to physically 
visit the job site in order that he may be personally acquainted with the area(s), buildings 
and/or structures intended for use in the installation/construction under this Specification.  
The submittal of a proposal/bid by a bidder shall be considered evidence that he has 
complied with this requirement and accepts all responsibility for a complete knowledge of 
all factors governing his work. Therefore, failure to comply with this requirement of the 
Specifications will NOT be grounds for the successful bidder (Contractor) to request 
approval of change orders and/or additional monetary compensation. 

 
1.02 CODES, INSPECTIONS AND FEES 
 

A. All materials and installations shall be in accordance with the National Electrical Code 
(latest edition) and the latest editions of all applicable national, state, county and local 
codes. 

 
B. To the extent that any item is routinely tested and rated by the Underwriter's Laboratories, 

Inc., that item shall bear the U.L. label.  Additionally, all items shall be manufactured to the 
applicable NEMA standards. 

 
C. The Contractor shall make the necessary arrangements for obtaining all requisite permits 

and inspections and pay any applicable fees. 
 
1.03 TESTS 
 

A. The Contractor shall test all items individually and as a system for proper operation. 
 

B. The Contractor shall, at his expense, make all the requisite repairs, adjustments and/or 
alterations to correct any shortcomings found as a result of the tests performed under Item 
1.04.A above. 

 
C. A representative of the County shall be present during all testing.  The County shall be 
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notified at least two (2) days prior to any testing. 
 
1.04 CUTTING AND PATCHING 
 

A. All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., care shall 
be taken when cutting not to damage or mar surrounding areas, and when patching to 
match the original finish as closely as possible while providing a water/gas-tight seal.  
Refer to Item 1.01.E above. 

 
1.05 INTERPRETATION OF DRAWINGS 
 

A. The layouts and arrangements as shown on the Contract Drawings are indicative of the 
physical arrangements desired; however, they are not intended to restrict the Contractor's 
freedom to accommodate the exact conditions as found in the field.  Any deviations from 
the arrangements shown must be approved by the County prior to the final placement of 
the item(s) in question. 

 
B. The Contract Drawings are not intended to show exact locations of conduit runs. 

 
C. Circuit and conduit layouts shown are not intended to indicate the exact installation 

details.  The Contractor shall furnish and install all requisite items, including all fittings, 
junction boxes, etc., to insure that the electrical system operates in conformance with the 
Specifications and the specific requirements of an individual piece of equipment. 

 
D. Surface mounted items such as panelboards, junction boxes, conduit, etc., shall be 

supported by spacers to provide a clearance between the equipment and the mounting 
surface. 

 
E. The County shall make the final decision in determining the exact location(s) and 

mounting height(s) of any item(s) or piece(s) of equipment in question. 
 

F. All connections to equipment shall be made in accordance with the approved shop and 
manufacturer's drawings, regardless of the number of conductors shown on the Contract 
Bid Drawings. 

 
1.06 SUBMITTALS 
 

A. As specified under Section 01340 of these Specifications, the Contractor shall submit 
shop drawings and/or manufacturer's cut sheets for approval of all materials, equipment, 
devices, apparatus, and other items as required by the County. 

 
1. Prior to submittal by the Contractor, all shop drawings shall be checked for 

accuracy and Contract requirements.  Shop drawings shall bear the date checked 
and shall be accompanied by a statement that the shop drawings have been 
examined for conformity to the Specifications and Contract Drawings.  This 
statement shall also list all discrepancies with the Specifications and Contract 
Drawings.  Shop drawings not so checked and noted shall be returned unchecked 
by the County. 
 

2. The County's check shall be only for conformance with the design concept of the 
Project and compliance with the Specifications and Contract Drawings.  The 
responsibility for, or the necessity of, furnishing materials and workmanship 
required by the Specifications and Contract Drawings which may not be indicated 
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on the shop drawings is included under the work of this Section. 
 

3. No material shall be ordered, no equipment manufacturing shall be started, nor 
shall any shop work/fabrication commence until the County has approved the shop 
drawings.  Any deviation from this requirement of the Specifications shall be 
entirely at the risk and expense of the Contractor without any additional cost to the 
County. 

 
1.07 MANUFACTURER'S SERVICES 
 

A. The Contractor shall arrange for an authorized manufacturer's representative who shall be 
an experienced field service engineer to be present for the inspection, installation, testing, 
calibration, adjusting and start-up of any item(s) or piece(s) of equipment as deemed 
necessary by the County. 

 
B. In addition to the duties of Item A above, the manufacturer's representative shall also 

instruct the County's personnel in the proper operation and maintenance of the item(s) in 
question. 

 
1.11 MATERIALS 
 

A. All materials used shall be new, unused and as hereinafter specified.  Where not 
specifically called out, all materials shall be of the very best quality of their respective 
kinds.  Unless specifically otherwise approved in writing by the County, only material 
manufactured in the United States shall be used! 

 
B. Where applicable, all materials and equipment shall conform with the requirements of Item 

1.03.B above. 
 

C. Electrical equipment shall at all times during construction be adequately protected against 
both mechanical injury and damage by water.  Electrical equipment shall be stored 
indoors in dry shelters.  Any damaged equipment shall be replaced by the Contractor at 
his own expense. 

 
D. All items shall be manufactured from the materials specified - substitute materials will NOT 

be acceptable. 
 

E. Only the specified manufacturer's equipment shall be used unless an "or approved equal" 
is noted.  The County shall be the sole determiner of what constitutes an "approved 
equal". 

 
1.12 GUARANTEES AND WARRANTIES 
 

A. All items furnished under the Electrical Specifications shall be guaranteed and/or 
warranted, in writing, against defects in materials, construction and workmanship as 
specified under Section 01740 of these Specifications. 

 
 

END OF SECTION 
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SECTION 16108 MISCELLANEOUS EQUIPMENT 
 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish and install comminutor called out.  
 
B. Replace all fiberglass floor grating panels 

 
C. Replace all stair, handrail, tread, or other structural fiberglass shapes as needed and 

directed by County. 
 
D. Replace channel stop gates and stop gate guides. 

 
PART 2 PRODUCTS 
 
2.01 COMMINUTOR 
 

A.  CMD4010-XDS2.0 Channel Monster 
 

1. Grinder with 40” cutter stack, 11 tooth cam cutters in 4130 alloy steel, 10” diameter 
316 SS rotating drum with ¼” coil-wound rod at ½” pitch resulting in ¼” spacing 
between coils.  Cartridge style tungsten carbide mechanical seals with buna-
elastimers rated for 90 psi.  1 speed reducer and 5 hp XPNV 230/460 V 3 phase/60 Hz 
immersible electric motor with 40’ of integral power cable and 316 SS lift bail.  

2. One (1) CMA1101-style channel mounted frame assembly with overflow bar rack 
fabricated of 316 SS. 

3. One (1) PC2200 motor controller in a NEMA 4X 316 SS enclosure accepting  
230V/3PH/60HZ OR 460V/3PH/60HZ input power, including starter with overcurrent 
protection, jam sensing current transformer and micro-PLC with auto reverse. 

 
2.02  STRUCTURAL FIBERGLASS 
 

A. Fiberglass Shapes, grating and stairs shall be pultruded grey vinylester (Series 1625 by 
IKG Borden or approved equal).  All cut edges and holes shall be sealed with the 
appropriate resin to prevent corrosive attack.  All walking surfaces shall have a non-slip 
finish.  All bolts, nuts, washers, and other steel hardware shall be type 316 stainless steel.  
All shapes shall be color pigmented “Safety Yellow” throughout the laminate and shall be 
polyurethane coated.  Material shall meet UL-94-VO, ASTM-D-635 at no ignition, and CL 1 
flame rateof 25 or les per ASTM-E-84. 
 

B. Handrail shall meet specifications ANSI-A-12-1 and OSHA-PP-1910.23 “Guardrail Floor 
and Wall Openings”.  Post will be continuous 2” square x ¼” wall tube with a solid core for 
the lower part.  Post tubes shall not be pierced.  Tails are 2 ¼” square by 1/8” wall tube 
bonded and bolted to the posts with ¼” grip dowels and 18-8 fasteners.  

 
2.02  CHANNEL STOP GATE 
 

A. Channel stop gate assembly shall consist of a support/guide rail system embedded in the 
channel wall and a stop gate panel that can be raised or lowered within the flow channel to 
stop the flow. 
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B. The gate can be constructed of a stainless steel panel with appropriate structure and 
stiffeners to handle the hydraulic loading of holding back full channel flow.  Gate shall 
have both a handle and a lifting bale for a hoist to slide it up the guides far enough to open 
the full channel width and depth.  The gate does not need to stop the flow 100% so shall 
not include rubber seals, flaps, or gaskets. 
 

C. The imbedded guide system shall be constructed of stainless steel and anchored to the 
concrete in addition to the embedment.  The guide channel opening shall provide 
adequate clearance to maximize ease of lifting without binding.  Synthetic full length pads 
may be included to decrease the force required to lift the gate when under full flow 
loading. 

 
D. The detail shown on the drawings is an example only, actual design shall be submitted 

and approved prior to installation. 
 
PART 3 EXECUTION 
 

(NOT USED)  
 
 

END OF SECTION 
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SECTION 16110 CONDUITS AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter specified and/or 
as shown on the Contract Drawings. 

 
1.02 APPLICATIONS 

 
A. Schedule 80 PVC conduits shall be used in highly corrosive. 
 
B. Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed. 
 
C. Devices designated as NEMA Type 4X shall be fiberglass, gasketed, except as otherwise 

shown on the Contract Documents. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Rigid Conduit shall be Carlon Plus 80 rigid PVC non-metallic conduit (extra heavy wall EPC-
80) as manufactured by Carlon, or approved equal. 

 
B. Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible Non-Metallic 

Conduit as manufactured by Carlon, or approved equal. 
 

C. Rigid Non-Metallic Conduit Fittings:  PVC elbows, bends, sweeps, nipples, couplings, device 
boxes, etc., shall be Plus 80 fittings as manufactured by Carlon, or approved equal. 

 
D. Flexible Non-Metallic Conduit Fittings:  Fittings used with flexible non-metallic conduit shall 

be Carflex Liquidtight Non-metallic Fittings as manufactured by Carlon, or approved equal. 
 

E. Flexible Couplings:  Flexible couplings shall be as manufactured by Crouse-Hinds, Appleton 
Electric Company, or approved equal. 

 
F. Wall Seals:  Conduit wall seals shall be type "WSK" as manufactured by the O.Z. Electrical 

Manufacturing Company, or approved equal. 
 

PART 3 EXECUTION 
 
  (NOT USED)  

 
 

END OF SECTION 
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