INVITATION FOR BID (IFB) #09-2775DC
MANATEE BEACH PIER DEMOLITION

Manatee County, a political subdivision of the State of Florida, (hereinafter
"Manatee County" or the "County" or "Owner") will receive sealed bids from
individuals, corporations, partnerships, and other legal entities organized under the
laws of the State of Florida or authorized to conduct business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders or proposers have sufficient
information and understanding of the County's needs, an information conference will
be held _July 28, 2009 at 9:00 A.M. at the Manatee County Administration Center,
Purchasing Conference Room, 1112 Manatee Avenue West, Suite 803, Bradenton,
Florida. Note Article A.02 - inspection of the site is a requirement to be
considered for award of this contract. The site is located on the western
termination of Manatee Avenue and situated on the public beach at 4000 Guif
Drive, Holmes Beach (Anna Maria Island) between the Florida Department of
Environmental Protection (FDEP) beach monuments R-20 and R-21.

DEADLINE FOR CLARIFICATION REQUESTS: _August5, 2009 at 9:00 A.M.

TIME AND DATE DUE: Augqust 11, 2009 at 3:00 P.M.
Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL 34205
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Important Note: A prohibition of Lobbying has been enacted. Please review paragraph
A.23 carefully to avoid violation and possible sanctions.
FOR INFORMATION CONTACT: DEBORAH CAREY-REED
(941) 749-3074 FAX (941) 749-3034
deborah.carey-reed@mymanatee.org

AUTHORIZED FOR RELE SE
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A.01

IFB #09-2775DC
SECTION 00010
INFORMATION TO BIDDERS OR PROPOSERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County officials
at the time and date stated, or soon thereafter. All bidders or proposers or their
representatives are invited to be present.

INSPECTION OF THE SITE

A.03

Prior to the submission of a bid, each bidder or proposer shall visit the site to become
familiar with all conditions that may affect services that are required to completely
execute the full intent of these specifications. Inspection of the site is a requirement to
be considered for award of this contract.

BID AND PROPOSAL DOCUMENTS

Bids and Proposals on http://www.mymanatee.org

Bid or Proposal documents and the Notices of Source Selection related to those Bids
or Proposals are available for download in a portable document format (.PDF) file on
the Manatee County web page on the Purchasing tab under “Bids and Proposals.”
You may view and print these files using Adobe Acrobat software. You may download
a free copy of this software (Adobe) from the County's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid and Proposal documents in a portable
document format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids and
Proposals. A link to that service http://www.DemandStar.com, is provided on this
website under the Tab “DemandStar”. Participation in the DemandStar system is nota
requirement for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to
the effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID or PROPOSAL, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE
(see contact information on page one of this document) TO DETERMINE IF
ADDENDA WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID
or PROPOSAL.
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IFB #09-2775DC

A.04 BID AND PROPOSAL FORM DELIVERY REQUIREMENTS

A.05

Any bids or proposals received after the stated time and date will not be considered. It
shall be the sole responsibility of the bidder or proposer to have their bid or proposal
delivered to the Manatee County Purchasing Division for receipt on or before the
stated time and date. If a bid or proposal is sent by U.S. Mail, the bidder or proposer
shall be responsible for its timely delivery to the Purchasing Division. Bids or
proposals delayed by mail shall not be considered, shall not be opened at the public
opening, and arrangements shall be made for their return at the respondent’s request
and expense.

DEADLINE FOR CLARIFICATION REQUESTS

A.06

August 5, 2009 at 9:00 A.M. shall be the deadline to submit all inquiries, suggestions,
or requests concerning interpretation, clarification or additional information pertaining
to the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting
of this work may achieve.

CLARIFICATION & ADDENDA

A.07

Each bidder shall examine all Invitation for Bids documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining
to the Invitation for Bids shall be made through the Manatee County Purchasing Office.
The County shall not be responsible for oral interpretations given by any County
employee, representative, or others. The issuance of a written addendum is the only
official method whereby interpretation, clarification or additional information can be
given.

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button on the left side of the screen and then clicking on the “Bids and Proposals”
button. It shall be the responsibility of each bidder, prior to submitting their bid, to
contact Manatee County Purchasing (see contact on page 1) to determine if addenda
were issued and to make such addenda a part of their bid.

SEALED & MARKED

One original and two copies of your bid shall be submitted in one sealed package,
clearly marked on the outside "Sealed Bid #09-2775DC Manatee Beach Pier
Demolition” with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

00010-2

F:\WPDOCS\IFB\092775dc.pier demolition\iFB.DOC



A.08

IFB #09-2775DC
LEGAL NAME

A.09

Bids or proposals shall clearly indicate the legal name, address and telephone number
of the bidder or proposer. Bids or proposals shall be signed above the typed or printed
name and title of the signer. The signer must have the authority to bind the bidder or
proposer to the submitted bid or proposal.

BID AND PROPOSAL EXPENSES

A.10

All expenses for making bids or proposals to the County are to be borne by the bidder.

IRREVOCABLE OFFER

A.11

Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of
90 days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

DISCLOSURE

I.

>
N

Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with Chapter
119, Florida Statutes.

Bids become “Public Records” ten (10) days after the bid opening or if an award
decision is made earlier than this time as provided by Florida Statue 119.071. No
announcement or review of the bid documents shall be conducted at the public
opening of the bids.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory
term for exemption the actual documents may be inspected or copied. When County
staff have completed a mathematic validation and inspected the completeness of the
offers, a tabulation shall be posted on www.mymanatee.org.

RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For all
items combined, the bid of the lowest responsive, responsible bidder will be accepted,
unless all bids are rejected. The lowest responsible bidder shall mean that bidder who
makes the lowest bid to sell goods and/or services of a quality which conforms closest
to or most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.
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A.12

IFB #09-2775DC
RESERVED RIGHTS (cont'd)

A.13

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract
requirements, and the tenacity, perseverance, experience, integrity, reliability, capacity,
facilities, equipment, and credit which will assure good faith performance. Also, the
County reserves the right to make such investigation as it deems necessary to
determine the ability of any bidder to furnish the service requested. Information the
County deems necessary to make this determination shall be provided by the bidder.
Such information may include, but shall not be limited to: current financial statements,
verification of availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.14

Bidder or proposer must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and regulations
of Manatee County will apply to any resulting agreement. Any involvement with any
Manatee County procurement shall be in accordance with Manatee County Purchasing
Code Ordinance 08-43, as amended. Any actual or prospective bidder or proposer
who is aggrieved in connection with the solicitation or award of a contract may protest
to the Board of County Commissioners of Manatee County as required in Section 2-
26/61 of the Purchasing Code.

A protest with respect to this Invitation For Bid or Request for Proposal shall be
submitted in writing prior to the scheduled opening date of this bid or proposal, unless
the aggrieved person did not know and could not have been reasonably expected to
have knowledge of the facts giving rise to such protest prior to the scheduled opening
date of this bid or proposal. The protest shall be submitted within seven calendar days
after such aggrieved person knows or could have reasonably been expected to know
of the facts giving rise thereto.

CODE OF ETHICS

With respect to this bid or proposal, if any bidder or proposer violates or is a party to a
violation of the Code of Ethics of Manatee County per Manatee County Purchasing
Code Ordinance 08-43, Article 3, Ethics in Public Contracting, and/or the State of
Florida per Florida Statutes, Chapter 112, Part lll, Code of Ethics for Public Officers
and Employees, such bidder or proposer may be disqualified from performing the work
described in this bid or proposal or from furnishing the goods or services for which the
bid or proposal is submitted and shall be further disqualified from submitting any future
bids or proposals for work or for goods or services for Manatee County.

The County anticipates that all statements made and materials submitted in a bid or
proposal will be truthful. If a bidder or proposer is determined to be untruthful in its bid
or proposal or any related presentation, such bidder or proposer may be disqualified
from further consideration regarding this Invitation For Bid or Request For Proposal.
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IFB #09-2775DC
A.15 COLLUSION

By offering a submission to this Invitation For Bid or Request for Proposal, the bidder
or proposer certifies that he has not divulged, discussed or compared their bid or
proposal with other bidder or proposer, and has not colluded with any other bidder or
proposer or parties to this bid or proposal whatsoever. Also, bidder or proposer
certifies, and in the case of a joint bid or proposal each party thereto certifies as to their
own organization, that in connection with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and/or cost data,
with any other bidder or with any competitor;

b. any prices and/or cost data quoted for this bid or proposal have not been
knowingly disclosed by the bidder or proposer and will not knowingly be
disclosed by the bidder or proposer, prior to the scheduled opening, directly or
indirectly to any other bidder or to any competitor;

C. no attempt has been made or will be made by the bidder or proposer to induce
any other person or firm to submit or not to submit a bid or proposal for the
purpose of restricting competition;

d. the only person or persons interested in this bid or proposal, principal or
principals is/are named therein and that no person other than therein mentioned
has any interest in this bid or proposal or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder or proposer for purpose of doing
business.

A.16 BID OR PROPOSAL FORMS
Bids or proposals must be submitted on attached County forms, although additional
pages may be attached. Bidders or proposers must fully comply with all bid or
proposal specifications, terms and conditions. Failure to comply shall result in
contract default, whereupon, the defaulting vendor shall be required to pay for any and
all re-procurement costs, damages, and attorney fees as incurred by the County.

A.17 DISCOUNTS
Any and all discounts must be incorporated in the prices contained in the bid or
proposal and not shown separately. The prices as shown on the bid or proposal form
shall be the price used in determining award(s).

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 51-02-027548-53C);
therefore, the vendor is prohibited from delineating a separate line item in his bid or
proposal for any sales or service taxes. Nothing herein shall affect the vendor's normal
tax liability.

>
®
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A.19

IFB #09-2775DC
MATHEMATICAL ERRORS

A.20

In the event of multiplication/extension error(s), the unit price shall prevail. Inthe event
of addition error(s) the extension totals will prevail. All bids or proposals shall be
reviewed mathematically and corrected, if necessary, using these standards, prior to
additional evaluation.

DESCRIPTIVE INFORMATION

A.21

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this contract shall be new and of the
most suitable grade for the purpose intended. Unless otherwise specifically provided
in the specifications, reference to any equipment, material, article or patented process,
by trade name, brand name, make or catalog number, shall be regarded as
establishing a standard of quality and shall not be construed as limiting competition.

MODIFICATION OF BID OR PROPOSAL SPECIFICATIONS

A.22

If a bidder wishes to recommend changes to the bid or proposal specifications, the
bidder or proposer shall furnish in writing, data and information necessary to aid the
County in evaluating the request to modify the specifications. The County is not
obligated to make any changes to the bid or proposal specifications. Unless an
addendum is issued as outlined in paragraph A.05, six calendar days prior to the bid or
proposal, the bid or proposal specifications shall remain unaltered. Bidders or
proposers must fully comply with the bid or proposal specifications, terms, and
conditions.

AMERICANS WITH DISABILITIES ACT

>
N
w

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-discrimination
policy involves every aspect of the County's functions including one's access to,
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an Information Conference or Bid or Proposal
Opening, should contact the person named on the first page of this bid or proposal
document at least twenty four (24) hours in advance of either activity.

LOBBYING

After the issuance of any Invitation For Bid or Request For Proposal, prospective
bidders, proposers or any agent, representative or person acting at the request of such
bidder or proposer shall not contact, communicate with or discuss any matter relating
in any way to the Invitation For Bid or Request For Proposal with any officer, agent or
employee of Manatee County other than the Purchasing Director or as directed in the
Invitation For Bid or Request For Proposal. This prohibition begins with the issuance
of any Invitation For Bid or Request For Proposal, and ends upon execution of the final
contract or when the invitation or request has been canceled. Violators of this
prohibition shall be subject to sanctions as provided in the Manatee County Purchasing
Code. ' \

The County reserves the right to amend or to add to the names listed as persons to
contact. Allamendments or additions to the names listed as persons to contact shall
be issued by the Purchasing Division, in writing.
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A.24

IFB #09-2775DC
DRUG FREE WORK PLACE

>
N
(3]

A.27

The Manatee County Board of County Commissioners adopted a policy regarding
bidders or proposers maintaining a Drug Free Work Place, prohibiting the award of
bids or proposals to any person or entity that has not submitted written certification to
the County that it has complied with those requirements [Reference Resolution R-93-
22, Manatee County Purchasing Policies, Section 4, E (1) (a)l. A Drug Free Work
Place Certification Form is attached to this bid or proposal for this purpose.

PUBLIC ENTITY CRIMES

In accordance with Section 287.133, Florida Statutes, a person or affiliate who has
been placed on the convicted vendor list following a conviction for a public entity crime
may not submit a bid or proposal on a contract to provide any goods or services to a
public entity, may not submit a bid or proposal on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids or
proposals on leases or real property to a public entity, may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017 for Category Two (as of 1/01/2005 is
$25,000) for a period of 36 months from the date of being placed on the convicted
vendor list.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

In accordance with Ordinance 08-43, adding Article 5, Manatee County Board of
County Commissioners adopted a policy prohibiting the award of County contracts to
persons, business entities, or affiliates of business entities who have not submitted
written certification to the County that they have not been convicted of bribery,
attempted bribery, collusion, restraints of trade, price fixing, and violations of certain
environmental laws. A Non-Conviction Certification Form is attached for this purpose.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids or proposals in response to this
advertisement and will not be discriminated against on the grounds of race, color or
national origin in consideration for an award.

MBE/WBE

The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be directly
accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS WHICH VARY FROM THE INFORMATION TO BIDDERS OR
PROPOSERS, SHALL HAVE PRECEDENCE.
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B.01

IFB #09-2775DC

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award shall be to the most responsive, responsible bidder meeting specifications
and having the lowest Total Bid Price for the Work as set forth in this Invitation For
Bid. Bid Prices shall include costs for furnishing all labor, equipment and/or
materials for the completion of the Work in accordance with and in the manner set
forth and described in this Bid Document to the County's satisfaction within the
prescribed time. Note: Inspection of the site is a prerequisite to be considered
for award of this bid.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the
bid received from a local business shall be given preference in award. Whenever
two or more bids which are equal with respect to price, quality and service are
received, and both bids or neither of these bids are received from a local business,
the award shall be determined by a chance drawing conducted by the Purchasing
Division and open to the public.

Local business is defined as a business duly licensed and authorized to engage in
the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

SUBCONTRACTORS

Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274(e) of the Immigration and Employment Act. [f the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.
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B.03

IFB #09-2775DC
QUALIFICATIONS OF BIDDERS

B.04

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The minimum license
requirement for this project is a General Contractor’s License.

To demonstrate qualifications to perform the Work, each bidder must be prepared
to submit within five days of County's request, written evidence such as financial
data, previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of bidder's qualification to do
business in the State of Florida. Each bidder shall submit as a portion of their bid a
completed Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any bidder deemed necessary by the Owner. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the Owner.

PREPARING CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the successful bidder accompanied, if required, by the required number of unsigned
counterparts of the agreement. Within ten (10) days thereafter, successful bidder
shall sign and deliver the required number of counterparts of the agreement with
any other required documents to County. (Note: Contract must be approved in
accordance with Purchasing Code Ordinance 08-43 to be valid.)
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C.01

IFB #09-2775DC

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
contract or of his right, title, or interest therein, or his power to execute such
contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

COMPLETION OF WORK

The Work shall commence no earlier than November 1, 2009 and be completed no
later than December 30, 2009 because of the sea turtles nesting season.
Completion shall include demolition and removal of the pier from the site, removal of
all equipment, materials, and debris on the beach surface and underwater.

LIQUIDATED DAMAGES

C.05

If the contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the contractor shall pay to the Owner the sum of $580
as fixed, agreed, and liquidated damages for each calendar day of the delay until
the Work is finally accepted by the County and the contractor and his Surety shall
be liable for the amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of Work done or completed in compliance with the provisions of the
contract. Contractor shall submit an application, on a form provided or approved by
the County, of an approximate estimate of the proportionate value of the Work
done, items and locations of the Work performed up to and including the last day of
the period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. If the
contractor and the County do not agree on the approximate estimate of the
proportionate value of the Work done for any pay period, the determination of the
County will be binding. The amount of said estimate after deducting any required
retainage and all previous payments shall be due and payable to the contractor
within 20 days after the pay estimate has been approved by the County. Any
Periodical Pay Estimate signed by the contractor shall be final as to the contractor
for any or all work covered by the Periodical Pay Estimate. It is the contractor's
responsibility for the care of any stored materials. Any damage to or loss of said
materials is the responsibility of the contractor.
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PAYMENT (cont'd)

C.06

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The contractor agrees to furnish an affidavit stating that all laborers, materialmen,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the materialmen, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the contractor as to the arrangements
for final inspection and what Work, if any, is required to prepare the project or a
portion thereof for final inspection. When the County determines the project or
portion thereof is ready for final inspection, the County shall perform same. Upon
completion of final inspection, the County will notify contractor of all particulars in
which this inspection reveals that the Work is incomplete or defective. Contractor
shall immediately take such measures as are necessary to complete such Work or
remedy such deficiencies. When all such errors have been corrected, a final
reinspection will be made. The process will be repeated until, in the opinion of the
County, the project has been completed in compliance with the terms of the
Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the contract amount, plus all approved additions, less approved
deductions and previous payments made. The contract will be considered complete
when all work has been finished, the final inspection made, approved as-builts
received, and the project finally accepted in writing by the County. The contractor's
responsibility shall then terminate except as otherwise stated.

RETAINAGE

C.07

A retainage of 2.5% of the total contract amount shall be withheld from payments
after 75% completion of the Work. Upon substantial completion, this retainage shall
be reduced to 1% of the total contract amount plus such amount as the Owner may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining
retainage shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the contractor for a minimum period of three (3) years from final
acceptance by the Owner, unless otherwise specified, to be free from defects due
either to faulty materials or equipment or faulty workmanship. All materials,
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IFB #09-2775DC
WARRANTY AND GUARANTEE PROVISIONS (cont'd)

C.08

equipment, and workmanship furnished and installed by the contractor is warranted
and guaranteed by the contractor to be such as to meet the required standards and
to accomplish the purposes and functions of the project as defined, detailed, and
specified herein. The Owner shall, following discovery thereof, promptly give written
notice to the contractor of faulty materials, equipment, or workmanship within the
period of the guarantee and the contractor shall promptly replace any part of the
faulty equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the Owner as to any claims or actions
for breach of guaranty or breach of warranty that the Owner might have against
parties other than the contractor, and do not constitute exclusive remedies of the
Owner against the contractor.

ROYALTIES AND PATENTS

C.09

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County's
immediate termination of the contract.

REGULATIONS

C.11

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or State of Florida rules, regulations or other requirements, as
each may apply.

CANCELLATION

C.12

Any failure of the contractor to furnish or perform the Work (including, but not limited
to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the contractor persistently fails to perform the Work in
accordance with the contract, the County reserves the right to terminate the contract
and select the next qualified bidder or readvertise this procurement in part or in
whole. The County reserves the right to cancel all or any undelivered or unexecuted
portion of this contract with or without cause.

INDEMNIFICATION

The contractor covenants and agrees to indemnify and save harmiess the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and

00030-3

FA\WPDOCS\IFB\092775dc.pier demolition\IFB.DOC



IFB #09-2775DC

C.12 INDEMNIFICATION (cont'd)
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting agreement,
contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

C.13 MANUALS, SCHEMATICS, HANDBOOKS
All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.

O
N

INSURANCE

The contractor will not commence work under a contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The contractor shall obtain, and submit to Purchasing within 15
calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Worker's Compensation
Act or any other coverage required by the contract documents which are
customarily insured under Part One of the standard Worker's Compensation
Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100.,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

b. Commercial General Liability

The limits are to be applicable only to work performed under this contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) to a Commercial General Liability Policy
with the following minimum limits.

General Aggregate:

Products/Completed Operations Aggregate  $1,000,000

Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) $ Nil
Medical Expense (Any One Person) $ Nil
00030-4
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INSURANCE (cont'd)

Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1.000,000

Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the Owner and the Owner's officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

Property Insurance

If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

Installation Floater

If this contract does not include construction of or additions to above
ground building or structures but does involve the installation of machinery
or equipment, contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e. and f., shall be filed with
the Purchasing Director before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract.

ADDITIONAL INSURED: - The contractor shall name Manatee County as
additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services
by the contractor, renewal certificates of insurance and required copies of policies
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INSURANCE (cont'd)

C.15

shall be furnished by the contractor and delivered to the Purchasing Director 30
days prior to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection
with any claim against the contractor for labor, services, or materials, or of
subcontractors; and nothing herein shall limit the liability of the contractor or
contractor's sureties to the County or to any workers, suppliers, materialmen or
employees in relation to this contract.

BID BOND/CERTIFIED CHECK

C.16

By offering a submission to this Invitation For Bid the bidder agrees, should the
bidder's bid be accepted, to execute the form of contract and present the same
to Manatee County for approval within ten (10) days after being notified of the
awarding of the contract. The bidder further agrees that failure to execute and
deliver said form of contract within 10 days will result in damages to Manatee
County and as guarantee of payment of same a bid bond/certified check shall be
enclosed within the submitted sealed bid in the amount of five (6%) percent of the
total amount of the bid. The bidder further agrees that in case the bidder fails to
enter into a contract, as prescribed by Manatee County, the bid bond/certified check
accompanying the bid shall be forfeited to Manatee County as agreed liquidated
damages. If the County enters into a contract with a bidder, or if the County rejects
any and/or all bids, accompanying bond will be promptly returned.

PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish surety bonds as security for faithful performance
of the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must
file with the bonds a certificate and effective dated copy of power-of-attorney.
(Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall
be just cause for annuiment of the award. The County may then contract with
another acceptable bidder or readvertise this Invitation For Bid. If another bidder is
accepted, and notice given within 90 days after the opening of bids, this acceptance
shall bind the bidder as though they were originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.
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PROJECT SCHEDULE

C.18

The successful bidder will be required to submit a detailed construction schedule
upon notification of award or its intent.

NO DAMAGES FOR DELAY

C.19

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The contractor shall
not be entitled to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential impact
or other costs, expenses for damages, including but not limited to costs of
acceleration or inefficiency arising because of delay, disruption, interference or
hindrance from any cause whatsoever; provided, however, that this provision shall
not preclude recovery or damages by the contractor for hindrance or delays due
solely to fraud, bad faith, or active interference on part of the County or its agents.
Otherwise, the contractor shall only be entitled to extensions of the Contract Time
as the sole and exclusive remedy for such resulting delay, in accordance with and to
the extent specifically provided above.

NO INTEREST

C.20

Any monies not paid by the County when claimed to be due to the contractor under
this contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.

CONSTRUCTION OF CONTRACT

This contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.
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SECTION 00100
INSTRUCTIONS TO BIDDERS

D.01 THE WORK
The Work is generally described as the demolition of the pier and associated
structures on Anna Maria Island including the removal of all debris as outlined in this
Invitation for Bid document. The Work shall fully meet the requirements of all
current federal, state and county laws, rules, regulations and standards, with the
most stringent applying.

Due to the turtle nesting season, this work is critically time sensitive and must be
performed between November 1, 2009 and December 30, 2009.

02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the Owner for each bid item from any of the bidders; and the
bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by Owner. If Owner, after due
investigation has reasonable objection to any proposed subcontractor, supplier,
other person or organization, Owner may request the apparent successful bidder to
submit an acceptable substitute without an increase in Contract Price or Contract
Time.

If apparent successful bidder declines to make any such substitution, Owner may
award the contract to the next lowest qualified bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who Owner does not make
written objection to. Contractor shall not be required to employ any subcontractor,
supplier, other person or organization who contractor has reasonable objection to.
Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract.

03 BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the
items mentioned therein. In the event a change is made in your submittal, the
bidder shall write their initials by the change. Any bid may be rejected which
contains any omissions, alterations, irregularities of any kmd or which shall in any
manner fail to conform to bid requirements.
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BIDS (cont'd)

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

D.05

It is the responsibility of each bidder before submitting a bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
bidder's observations with the Bid Documents; and (e) notify Owner of all conflicts,
errors, or discrepancies in the Bid Document. The accuracy of the existing utility
locations shown on the plans is approximate and without expressed or implied
warranty. Each bidder may, at bidder's own expense, make or obtain any additional
examinations, investigations, explorations, tests and studies, and obtain any
additional information and data which pertain to the physical conditions at or
contiguous to the site or otherwise which may affect cost, progress, performance or
furnishing of the Work and which bidder deems necessary to determine his bid for
performing and furnishing the Work in accordance with the time, price and other
terms and conditions of the Contract Documents.

Owner will provide each bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by contractor in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment are to be provided by
contractor. Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by Owner unless otherwise provided in
the Contract Documents.

PERMITS AND FEES

D.06

Manatee County is responsible for the Florida Department of Environmental
Protection (FDEP) permitting; any other required permits and fees is the
responsibility of the contractor.

MATERIALS AND WORKMANSHIP

All materials and apparatus required for the Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Construction shall be as prescribed by good
industry practice and in accordance with manufacturer's recommendations for the
type being installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.
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REGULATIONS AND MATERIAL DISPOSAL

D.08

It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each

may apply.
DISCRETIONARY WORK

This Bid Item entails minor increases (that may be directed in writing by staff) to
existing bid item quantities or minor modification items not bid which were
unforeseen and necessary during the construction to provide a safe, complete
project in accordance with Bid Documents. (This will not affect the requirement for
change orders involving major modifications to the project.) Payment for all Work
under this item shall be made only at the Owner's discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete the
project without changing the initial scope of the Work and without costly delays.
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 VENDOR REGISTRATION
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed is a copy of the current Manatee County law that details the County’s
Local Preference and definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we ask
that in addition to registering on the County’s Web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section of the bid,
have the completed document notarized, and mail the original to the following
address: Manatee County Administration Center, 1112 Manatee Avenue West,
Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance our
opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00
and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941)749-3014 if you wish to have a purchasing staff member assist you.

Quick steps to on line registration: www.mymanatee.orq

A link to “Purchasing” is listed under the “Quick Links” on page one of this County
Web Site.

On the left hand side of the Purchasing Web page, click on “Vendor Registration.”

This will bring up the Vendor Registration form for on-line input. Please note that
the definition of a “Local Business” changed on March 17, 2009. The Web page will

"be updated to include the current Law which has been provided in this section of the
bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory; however, by taking the time to
register, you are helping the County to provide timely notifications of quotation, bid,
and proposal opportunities to your business.
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E.02 SECTION 2-26-6 LOCAL PREFERENCE, TIE BIDS, LOCAL BUSINESS DEFINED

1.

Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted
the lowest responsive bid, the bid of the local bidder shall be awarded the
contract. Should more than one responsible local business bidder match the
responsible non-local business bidder’s lowest responsive bid, or should no
responsible local business bidder match the lowest responsive bid but two or
more responsible non-local business bidders submit lowest responsive bids
for equal amounts, then the award of the contract shall be determined by a
chance drawing, coin toss, or similar tie-breaking method conducted by the
purchasing office and open to the public. Any bidders seeking to be
recognized as local businesses for purposes of this local business
preference provision may be required by the terms of the bid announcement
to certify they meet the definition of local business set forth in this section,
and to register as a local business with the county in the manner prescribed
by the county to facilitate the county’s ability to track the award of contracts
to local businesses and to allow the county to provide future notifications to
its local businesses concerning other bidding opportunities.

Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any
invitation for bids when the bidder’s location materially affects the provisions
of the services or supplies that are required by the invitation.

Local business is defined as a business legally authorized to engage in the
sale of the goods and/or services to be procured, and which certifies within
its bid that for at least six (6) months prior to the announcement of the
solicitation of bids it has maintained a physical place of business in Manatee,
Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with at least one
full-time employees at that location.

Each solicitation for bids made by the county shall contain terms
expressly describing the local business preference policies of the
county, and shall provide that by electing to submit a bid pursuantto a
request for bids, all bidders are deemed to understand and agree to
those policies.

For all contracts for architecture, professional engineering, or other
professional services governed by Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, the county shall include the local
business status of a firm among the factors considered when selecting which
firms are “most highly qualified.” In determining which firm is the “most
qualified” for purposes of negotiating a satisfactory contract, preference shall
be given to a local business where all other relevant factors are equal.

Local preference shall not apply to the following categories of contracts:

a. Goods or services provided under a cooperative purchasing
agreement or similar “piggyback” contract;
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b. Contracts for professional services subject to Florida Statute §

287.055, the Consultants’ Competitive Negotiation Act, except as
provided for in subsection (e) above;

c. Purchases or contracts which are funded, in whole or in part, by a
governmental or other funding entity, where the terms and conditions
of receipt of the funds prohibit the preference,

d. Purchases or contracts made pursuant to a non-competitive award
process, unless otherwise provided by this section;

e. Any bid announcement which specifically provides that the general
local preference policies set forth in this section are suspended due to
the unique nature of the goods or services sought, the existence of an
emergency as found by either the county commission or county
administrator, or where such suspension is, in the opinion of the
county attorney, required by law.

7. To qualify for local preference under this section, a local business must
certify to the County that it:

a. Has not within the five years prior to the bid announcement admitted
guilt or been found guilty by any court or state or federal regulatory
enforcement agency of violation of any criminal law, or a law or
administrative regulation regarding fraud;

b. Is not currently subject to an unresolved citation or notice of violation
of any Manatee County Code provision, except citations or notices
which are the subject of a current legal appeal, as of the date of the
bid announcement;

c. Is not delinquent in the payment of any fines, liens, assessments,
fees or taxes to any governmental unit or taxing authority within
Manatee County, except any such sums which are the subject of a
current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a
quorum present and voting, on the 17" day of March, 2009.
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial items B-F)

A AUTHORIZED REPRESENTATIVE

|, [name] , am the [title]

and the duly authorized representative of: [name of business] ad
that | possess direct personal knowledge to make informed responses to these certifications and the legal authority
to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to submit a bid
pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business preference
policies of Manatee County; and that | have the direct knowledge to state that this firm complies with all of the
following conditions to be considered to be a Local Business as required by the Manatee County Code of Law,
Section 2-26-6.

B. PLACE OF BUSINESS: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location which
meets the above criteria is: [Initial]

C. BUSINESS HISTORY: | certify that business operations began at the above physical address with at least
one fulltime employee on [date] [Initial]

D. CRIMINAL VIOLATIONS: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory enforcement
agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. CITATIONS OR CODE VIOLATIONS: | certify that this business is not currently subject to any un-resolved
citation or notice of violation of any Manatee County Code provision, with the exception of citations or notices which
are the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. FEES AND TAXES: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception
of those which are the subject of a legal current appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee County
Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 20 , by (name of person making statement).

(Notary Seal) Signature of Notary:

Name of Notary (Typed or Printed):

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205

00150-4
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SECTION 00200
SPECIFICATIONS

F.01 PIER LOCATION

The pier is located in Manatee County, on Anna Maria Island at 4000 Gulf Drive,
Holmes Beach, Florida. The Manatee public beach and pier is located at the western
termination of Manatee Avenue. The pier is situated on the beach at Manatee public
beach between Florida Department of Environmental Protection (FDEP) beach
monuments R-20 and R-21. '

F.02 PIER DEMOLITION AND REMOVAL

The pier and associated structures are to be demolished and removed from the public
beach. The ramp leading up to the pier will not be demolished, but is to be protected.
The structural engineer for the project will determine at what location the structure will
be removed, however, the pile supported structure will be demolished and removed.
The dimensions of the pier to be removed is 18-0 wide x 300-0 long. The
superstructure consists of an existing 3 rail aluminum pedestrian barrier around the
perimeter. The walking surface is an 8 — 10 inch tongue and groove pre-cast slab
system. The substructure consists of (2) concrete stringer beams approximately 12"
wide x 18” deep x 20'-0 long at approximately 20’-0 on center (4) 12" square concrete
piles with (2) 12" x 20" x 18’-0 long concrete support the superstructure. In addition,
miscellaneous pile existing beneath the pier and remnants of an old groin shall also be
removed. The existing railing, precast tongue and groove slab system and stringer
beams can be removed by cutting the fasteners between the components. The pier pile
caps must be cut off of the pier piles to be removed. The pier piling must be removed
utilizing either jetting or vibration techniques. If jetting or vibration do not work, by
cutting off each pile at a minimum of 18" below the existing sand bottom. All exposed
reinforcing rebar (iron or steel) shall be cut and ground to remove all protrusions and all
sharp edges. All debris must be removed and disposed of at a legal dump site, or as
directed by the COUNTY. Attached are photos of the various components.

F.03 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

The CONTRACTOR shall be required to commence removal of the pier upon receipt of
the “Notice to Proceed” from Manatee County, but no earlier than November 1, 2009.
The CONTRACTOR shall prosecute said WORK diligently and shall complete the entire
WORK before December 30, 2009. The time stated for completion shall include
demolition and removal of the pier from the project site, and removal of all equipment,
materials and debris on the beach and underwater at the project site.

F.04 CONTRACTOR REQUIREMENTS

The CONTRACTOR shall provide the appropriate equipment, labor, supplies and
materials to perform all operations in connection with the demolition and removal of the
pier at Manatee public beach. The CONTRACTOR shall provide sufficient equipment,
labor, supplies and materials to conduct the WORK in the limited timeframe as
addressed in this specification. The contractor shall possess a Certified General
Contractor License (CGC) in the State of Florida.
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F.05 STATE AND FEDERAL PERMITS

The COUNTY has obtained the FDEP permit and the U.S. Army Corps of Engineers
(USACE) approval for demolition and removal of the pier. Any other licenses or
approvals required for the prosecution of the WORK shall be secured and paid for by
the CONTRACTOR.

F.06 SEA TURTLE PROTECTION

Sea turtles may nest on the beach in the project area during the month of May
into October. This time frame is outside of that which is being specified by this
project’s documents. However, in the event of a nest being discovered that
directly effects this project outside of the normal season, then the following shall
be adhered to. On a daily basis, the CONTRACTOR shall not access the beach or
begin any beach activity until the sea turtle monitoring personnel have investigated the
construction area and marked any sea turtle nests which may have been established in
the construction site. Sea turtles nests will be marked and a buffer zone established
around the sea turtle nest which shall be avoided by all CONTRACTOR’s equipment
and activity. Sea turtle nest monitoring will occur on a daily basis each day of the week
starting on April 1. The CONTRACTOR shall communicate and coordinate on a daily
basis with the sea turtle monitoring personnel to insure that the monitoring has occurred
each morning and that all nests were cleared or marked and buffered prior to the start of
project work. Fencing around the beach work area shall be removed each evening and
re-established each morning after the sea turtle nesting investigations have been
completed, and the CONTRACTOR informed that beach activity may commence.
Fencing posts may remain on the beach at the discretion of the CONTRACTOR if
flagged or otherwise clearly marked so that the posts are visible at night. The
CONTRACTOR shall accept all responsibility for fence posts on the beach. Additionally
at the end of each day, all demolition debris, material, plant, equipment, appliance or
any other item associated with the work must be removed from the beach and stored in
the staging area, with the possible exception of the fence posts on the beach. Fencing
which presently exists at the pier site, and is located around the landward terminus of
the pier shall not be removed until the section of pier encompassed by the fence is
demolished and removed. The fence around the landward pier terminus is intended to
prevent pedestrian access beneath the pier. Additional fencing may be required to
segregate the landward construction area from the remainder of the beach.

F.07 PRE-CONSTRUCTION MEETING

After the pier demolition and removal contract is awarded and before demolition
operations are started, the CONTRACTOR shall meet with the ENGINEERS and the
COUNTY, at the project site, to discuss the schedule, estimated time to demolish and
remove the pier, the quality control requirements, permits and other project issues. The
meeting shall develop a mutual understanding relative to the details of the WORK.
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F.08 PROJECT SUPERINTENDENT

The CONTRACTOR shall provide in writing to the ENGINEERS and COUNTY the
name and qualifications of the superintendent(s) who will be onsite for the duration of
the pier demolition and removal project, and who will be the CONTRACTOR's job site
representative and will control all activities related to the demolition and removal of the
pier. The superintendent(s) of the CONTRACTOR shall be at the WORK site at all
times and make herselffhimself available to the COUNTY and/or ENGINEERS at all
times during pier demolition and removal activities. Under no circumstances will
demolition or removal activity occur without the presence of the superintendent at the
project site. The superintendent shall provide to the COUNTY and ENGINEERS a
mobile phone number which shall be a phone that is in the possession of the
superintendent at all times during work activities.

F.09 CONSTRUCTION ACCESS AND STAGING AREA

The CONTRACTOR shall limit construction access and construction activity to a
maximum 150 foot wide corridor extending from the designated staging area westward
to the pier, centered on the pier. The CONTRACTOR shall exercise caution when
accessing and driving on the beach with vehicles and equipment. The CONTRACTOR
shall cordon off and/or fence the beach access corridor and the staging area located
north of the public beach parking lot to keep the public away from equipment and
construction debris.

The staging area for construction equipment, materials, debris and any other item used
by the CONTRACTOR shall be off the beach and in the grass area north of the parking
lot area, as designated by the COUNTY. Nighttime storage of equipment, construction
debris, materials or any other item on the beach shall not be permitted. All night time
storage shall be confined to the designated staging area. Fencing must be removed
from the beach every night and replaced the next morning after sea turtle nest
monitoring has been concluded. The fencing will be stored in the staging area at night.
Fencing posts may remain on the beach at the discretion of the CONTRACTOR if
clearly flagged with reflective material to avoid injury to nighttime beach users.

F.10 OPERATION PERIOD
The CONTRACTOR will be limited to operations only during daylight hours. Daylight
hours will be the published time of sunrise to sunset.

F.11 SAFETY

The CONTRACTOR is solely responsible for all safety associated with the project. The
CONTRACTOR shall be solely responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the WORK. The CONTRACTOR
shall be required to fence off all areas during working hours where active work is
occurring, and to protect the public from injury. The staging area shall be fenced at all
times during the WORK.
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F.12 MISPLACED DEMOLITION DEBRIS, MATERIAL, PLANT, MACHINERY,
EQUIPMENT OR APPLIANCE

Should the CONTRACTOR during the progress of the WORK, lose, discard, throw
overboard, sink or misplace any demolition debris, material, plant, machinery,
equipment, or appliance into the Gulf of Mexico, the CONTRACTOR shall recover or
remove the same with the utmost dispatch. Should the COUNTY or ENGINEER
discover such demolition debris, material, debris, machinery, equipment or appliance,
the CONTRACTOR shall be notified and requested to remove the item(s) in question.
Removal of the demolition debris, material, debris, plant, machinery, equipment or
appliance shall be the responsibility of the CONTRACTOR and the cost of removal be
paid for by the CONTRACTOR. Should the CONTRACTOR refuse, neglect, or delay
- compliance for the above requirements, such items in questions may be removed by the
COUNTY and the cost of such removal may be deducted from the money due or to
become due to the CONTRACTOR, or may be recovered under his/her bond.

F.13 PROTECTION OF PROPERTY

The CONTRACTOR shall, at its own cost and expense, support and protect all public
and private property that may be encountered and endangered in prosecution of the
WORK herein contemplated. The CONTRACTOR shall repair to its original condition
and make good any damage caused to any such property by reason of its operation to
the satisfaction of the COUNTY and any private owner before final payment is provided
to the CONTRACTOR by the COUNTY. The waterward area of the project shall be
completely enclosed by a floating turbidity barrier. The contractor shall maintain the
barrier for duration of the project.

F.14 OIL AND HAZARDOUS MATERIAL SPILLS AND CONTAINMENT

The CONTRACTOR shall insure that all hazardous material spills are immediately
reported to the proper authorities and the COUNTY. All Hazardous material spills shall
be immediately cleaned up in accordance with the most recent version of the USACE
safety and health manual, EM385-1-1, or latest version and any other applicable laws or
regulations, in the plan developed for spill containment. Costs associated with cleanup
shall be borne by the contractor.

F.15 FINAL CLEAN-UP
Final clean up shall include the removal of the CONTRACTOR’s equipment, material
and all construction debris from the project site.
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For; Manatee Beach Pier Demolition

SECTION 00300
BID FORM
(Submit in Triplicate)

IFB #09-2775DC

ITEM DESCRIPTION LUMP SUM
, Pier Demolition and Debris Removal
1. (Work to commence no earlier than November 1, 2009 $
and be completed before December 30, 2009)
2. Discretionary Work 3 25,000.00
TOTAL BID PRICE $

Number of days required for completion not to exceed

Notice to Proceed.

calendar days from date of

We, the undersigned, hereby declare that we have carefully reviewed the Bid Documents and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation For Bid.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of
any agreement or contract between Manatee County and the successful bidder. Failure to comply shall
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all

reprocurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address:

Phone:

Date:

Company’s Name:

Date you visited site:

Authorized Signature(s):

Company Mailing Address:

Name and Tille of ADOVE SIgner(s)

Email address:

Telephone: ()

Fax: (__)

Acknowledge Addendum Nos.

Dated:
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IFB #09-2775DC

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)
The bidder warrants the truth and accuracy of all statements and answers herein contained. (Include
additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

STATE OF INCORPORATION, IF APPLICABLE:

TELEPHONE NUMBER: () FAX: ( )
2. Bidding as an individual: ; a partnership: ___; a corporation: ; ajoint venture:
3. If a partnership: list names and addresses of partners; if a corporation: list names of officers,

directors, shareholders, and state of incorporation; if joint venture: list names and address of
venturers and the same if any venturer is a corporation for each such corporation, partnership, or
joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years?

5. What specific steps have you taken to examine the physical conditions at or contiguous to the
site? Have you visited the site?

6. Have you ever been assessed liquidated damages under a contract during the past five (5) years?
If so, state when, where (contact name, address, and phone number) and why.

7. Have you ever failed to complete work awarded to you? If so, state when, where (contact name,
address, phone number) and why?
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10.

11.

12.

13.

IFB #09-2775DC

Have you ever been debarred or prohibited from bidding on a governmental entity's construction
project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have performed
similar work and to which you refer. Include contact name and phone number:

1.

What specific physical conditions, including, but not limited to, the location of existing underground
obstacles/facilities have you found which will, in any manner, affect cost, progress, performance,
or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

What major equipment do you own to accomplish this Work?

List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in Florida:

Phone: ( )
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IFB #09-2775DC
SECTION 00491

Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO RESOLUTION R-01-36 SECTION 4, E (1) (a)
MANATEE COUNTY PURCHASING POLICIES, ON DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for -
[print name of entity submitting sworn statement]
whose business address is:
and (if applicable) its Federal Employer Identification Number (FEIN) is (If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement: J)

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement
of goods or services (including professional services) or a county lease, franchise, concession or management agreement,
or shall receive a grant of county monies unless such person or entity has submitted a written certification to the County
that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance as defined by §893.02(4), Florida
Statutes, as the same may be amended from time to time, in the person's or entity's work place is prohibited
specifying the actions that will be taken against employees for violation of such prohibition. Such written
statement shall inform employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at all its work
places, including but not limited to all locations where employees perform any task relating
to any portion of such contract, business transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and
(iv) the penalties that may be imposed upon employees for drug abuse violations.

(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt of same
and advice as to the specifics of such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its work places a written
statement of its policy containing the foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of employment the
employee will:

(i) abide by the terms of the statement; and

(i) notify the employer of any criminal drug statute conviction for a violation occurring in
the work place no later than five (5) days after such a conviction.
00491-1
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IFB #09-2775DC

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from an employee or
otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including termination; or requiring
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through implementation of
sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR

DETERMINES THAT:
(€)) Such person or entity has made false certification.
(©)) Such person or entity violates such certification by failing to carry out the requirements of sections (1),
2), 3), (4), (5), or (6) or Resolution R-01-36 Section 4, E (1) (a) or
?3) Such a number of employees of such person or entity have been convicted of violations occurring in
the work place as to indicate that such person or entity has failed to make a good faith effort to provide
a drug free work place as required by Resolution R-01-36 Section 4, E (1) (a).
[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 200 by

Personally known

OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

00491-2
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IFB #09-2775DC
SECTION 00491

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

for

[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no

FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods
or services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a
grant of county monies unless such person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State
of Florida, or any other public entity, including, but not limited to the Government of the United States, any
state, or any local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom of
competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's Purchasing
Director, reflects negatively upon the ability of the person or entity to conduct business in a responsible manner;
or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of
record, but has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which
is a matter of record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea
of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt
to any of the crimes set forth above on behalf of such an entity and pursuant to the direction or authorization of
an official thereof (including the person committing the offense, if he is an official of the business entity), the
business shall be chargeable with the conduct herein above set forth. A business entity shall be chargeable with
the conduct of an affiliated entity, whether wholly owned, partially owned, or one which has common ownership
or a common Board of Directors. For purposes of this Form, business entities are affiliated if, directly or
indirectly, one business entity controls or has the power to control another business entity, or if an individual or
group of individuals controls or has the power to control both entities. Indicia of control shall include, without
limitation, interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been reversed
by a court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's Purchasing Director.
Upon presentation of such satisfactory proof, the person or entity shall be allowed to contract with the County.
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IFB #09-2775DC

[ UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 20 by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit shall be executed
by an authorized agent of the entity. In the case of a partnership, this affidavit shall be executed by the general partner(s). In the
case of a corporation, this affidavit shall be executed by the corporate president.
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IFB #09-2775DC

FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the State of Florida, hereinafter referred to as the "OWNER" and
(contractor) hereinafter referred to as the "CONTRACTOR," duly authorized to transact

business in the State of Florida, with offices located at _ (address) (Phone: ).

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. 09-2775DC Manatee Beach Pier Demolition in strict accordance with
specifications and any duly authorized subsequent addenda thereto, all of which are made a part

hereof.

Article 2. CONTRACT ADMINISTRATION

The County of Manatee, Construction Services Division, is responsible as the OWNER and
Coastal Planning & Engineering, Inc.,' hereinafter referred to as "ENGINEER," designed this
project and is responsible for technical/engineering reviews and decisions. The ENGINEER is a
member of the OWNER'S project management team which is collectively responsible in ensuring
the Work is completed in accordance with the Contract Documents. All communications involving

this project will be addressed to:

County of Manatee

Property Management Division

Attn: Darin Cushing, Project Manager
IFB 09-2775DC

1112 Manatee Avenue West, Suite 868
Bradenton, Florida, 34205

Phone: 941/749-3052

Where the term OWNER is used in the Contract Documents, it shall mean the OWNER'S project

management team.
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IFB #09-2775DC

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

3.5

3.6

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner

may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining
and carefully studying) all such examinations, investigations, explorations, tests, reports
and studies which pertain to the physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Bid Documents; and no additional examinations, investigations,
explorations, tests, reports, studies or similar information or data are or will be required by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Bid Documents with respect to existing underground facilities at or contiguous to the
site and assumes responsibility for the accurate location of said underground facilities. Any
additional examinations, investigations, explorations, tests, reports, studies or similar
information or data in respect of said underground facilities conducted by the
CONTRACTOR will be done at the CONTRACTOR's expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of the
Bid.

CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.
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3.7

IFB #09-2775DC
CONTRACTOR shall schedule and perform the Work subject to OWNER's approval and

shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR's failure to
coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

41

4.2

4.3

4.4

4.5

46

4.7

This Agreement and Bid Document IFB #09-2775DC

Performance and/or other Bonds and Insurance Certificate(s)

Drawings (attached by reference)

Addenda numbers ___to __, inclusive.

CONTRACTOR's Bid Form and any other information submitted by Contractor prior to
Notice of Award.

The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed above
in this Article 4.

Article 5. MISCELLANEOUS

5.1

5.2

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract Documents
will be binding on another party hereto without the written consent of the party sought to be
bound; and specifically but without limitation, monies that may become due and monies
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law); and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or discharge the

assignee from any duty or responsibility under the Contract Documents.
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5.3

IFB #09-2775DC
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal

representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the
Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance
of the Work (IFB No. 09-2775DC Manatee Beach Pier Demolition), subject to additions and

deductions as provided therein, the sum of _(contract amount) Dollars and _. Cents ($_) with a

completion date no later than December 30, 2009 ( completion days) and the sum of $580

as liquidated damages for each calendar day of delay.

The foregoing instrument was acknowledged before me this ____ day of

20

CONTRACTOR

BY:
Signature

Type Name and Title of Signer

, by , who is personally known to me or

who has produced as identification.

(impress official seal)

Notary Public, State of Florida
My commission expires:

COUNTY OF MANATEE, FLORIDA
Authority to execute this contract per Manatee County Code, Chapter 2-26, and per the
delegation by the County Administrator effective 1/26/2009

BY:

DATE:

R.C. “Rob” Cuthbert, CPM, Purchasing Manager
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated which
are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify or
change the bidding documents or the contract documents.

Adgreement - The written Agreement between Owner and Contractor covering the Work to be
performed; other contract documents are attached to the Agreement and made a part thereof
as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner and
Contractor on or after the effective date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's sole
and absolute judgment will under all circumstances best serve the public interest. Award shall
be made by a majority vote of a quorum of Manatee County Board of County Commissioners
in open session; or by the Purchasing Director in accordance with Ordinance 08-43, Manatee
County Purchasing Ordinance.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to: the
bid form, drawings, technical specifications, terms and conditions, and the proposed contract
documents (including all Addenda issued prior to receipt of bids); and becomes a part of the
Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work, or an
adjustment in the contract price or the contract time, issued on or after the effective date of the
Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of the
Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after the
effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents as
stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the contract
documents, or has been damaged prior to Project Representative's recommendation of final
payment (unless responsibility for the protection thereof has been assumed by Owner).

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding and
contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the Contractor,
the Owner, or any other contractor caused by events or circumstances such as, but not limited
to, acts of God or of the public enemy, fires, floods, freight embargoes, acts of government
other than Owner, or epidemics. Labor disputes and above average rainfall shall give rise only
to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an unexpected
activity can be completed without delaying substantial completion of the Work.

Field Order - A written order issued by Project Representative which orders minor changes in
the Work, but which does not involve a change in the contract price or the contract time.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been avoided
by the exercise of care, prudence, foresight, or diligence on the part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time. '

Notice of Award - The written notice to the successful bidder stating Award has been approved
by the Board of County Commissioners; or by the Purchasing Director in accordance with
Ordinance 08-43, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by Ordinance 08-43, Manatee County
Purchasing Code.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall start
to perform (ten (10) days from date of such notice) Contractor's obligations under the contract
documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner with
Contractor to review the Work schedules, to establish procedures for handling shop drawings
and other submissions, for processing periodical pay estimates, and such other matters as
may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work within
the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance tests
and necessary corrections required of Contractor to demonstrate that individual components of
the work have been properly constructed and do operate in accordance with the contract
documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof. '

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.
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Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with any
other subcontractor for the performance of a part of the Work at the site. Such person or firm
has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments and any encasement containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective date
of the Agreement and signed by Owner and recommended by Project Representative ordering
an addition, deletion or revision in the Work, or responding to differing or unforeseen physical
conditions under which the Work is to be performed or to emergencies. A work directive
change may not change the contract price or the contract time; but is evidence that the parties
expect that the change directed or documented by a work directive change will be incorporated
in a subsequently issued change order following negotiations by the parties as to its effect, if
any, on the contract price or contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.
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2.1

2.2

2.3

2.4

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the Work,
to protect the functions of the local government and its citizens and to aid in providing
appropriate surveillance. The Owner shall have the right to reschedule work provided
such rescheduling is in accord with the remainder of terms of the contract. The
schedule shall show, as a minimum, the approximate dates on which each segment of
the work is expected to be started and finished, the proposed traffic flows during each
month, the anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Owner, after necessary rescheduling
and obtaining additional information for specific purposes, shall review and approve the
schedule. The Contractor shall also forward to the Owner, as soon as practicable after
the first day of each month, a summary report of the progress of the various parts of the
work under the contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule for
the Owner's review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the effective
date of the Agreement. The contract time will commence at the time specified in such
notice. Contractor shall start to perform the Work on the date specified in the notice to
proceed, but no work shall be done at the site prior to the date on which the contract
time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate of
progress, the Owner may order the Contractor to increase his efficiency or to improve
the character of his work and the Contractor shall conform to such an order. The failure
of the Owner to demand any increase of such efficiency of any improvement shall not
release the Contractor from his obligation to secure the quality of work or the rate of
progress necessary to complete the Work within the limits imposed by the contract.
The Owner may require the Contractor to remove from the Work such employees as
the Owner deems incompetent, careless, insubordinate or otherwise objectionable, or
whose continued employment on the Work is deemed to be contrary to the Owner's
interest.

The Owner reserves the right to let other Contracts in connection with this Work. The
Contractor shall afford other Contractors reasonable opportunity for the introduction
and storage of their materials and execution of their Work, and promptly connect and
coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what is
called for by one is as binding as if called for by all. The contract documents will be
construed in accordance with the laws and ordinances of the state of Florida and
Manatee County.
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3.2

3.3

3.4

Should a conflict exist within the Contract Documents, the precedence in ascending
order of authority is as follows: 1) Standard Printed Technical Specifications, 2) Special
Conditions, 3) General Conditions and 4) Drawings. Note: Computed dimensions shall
govern over scaled dimensions.

It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the contract documents. Any work,
materials or equipment that may reasonably be inferred from the contract documents
as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade
meaning are used to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of bids, except as may be otherwise
specifically stated. However, no provision of any referenced standard specification,
manual or code (whether or not specifically incorporated by reference in the contract
documents) shall be effective to change the duties and responsibilities of Owner,
Contractor or Engineer, or any of their agents or employees from those set forth in the
Contract Documents.

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 A Work Directive Change

3.34 An Administrative Contract Adjustment

‘In addition, the requirements of the contract documents may be supplemented and

minor variations and deviations in the Work may be authorized in one or more of the
following ways:

3.4.1 A Field Order

- 3.4.2 Engineer's approval of a Shop Drawing or sample.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1

Contractor shall keep on the Work at all times during its progress a competent resident
superintendent; who shall be the Contractor's representative at the site and shall have
authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.
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42

4.3

4.4

45

4.6

4.7

Contractor shall provide competent, suitable qualified personnel to survey and lay out
the Work and perform construction as required by the contract documents. Contractor
shall at all times maintain good discipline and order at the site. Exceptin connection
with the safety or protection of persons or the Work or property at the site or adjacent
thereto and except as otherwise indicated in the contract documents, all Work at the
site shall be performed during regular working hours and Contractor will not permit
overtime work or the performance of work on Saturday or Sunday or legal holiday
without Owner's written consent given after prior notice to Engineer (at least 72 hours in
advance).

421 Contractor shall pay for all additional engineering charges to the Owner for
any overtime work which may be authorized. Such additional engineering
charges shall be a subsidiary obligation of Contractor and no extra payment
shall be made by Owner on account of such overtime work. At Owner's
option, overtime costs may be deducted from Contractor's monthly payment
request or Contractor's retainage prior to release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for all
bonds, insurance, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities and all other facilities and incidentals necessary for the
furnishing, performance, testing, start-up and completion of the Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction
of the applicable supplier except as otherwise provided in the contract documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or furnishing
any of the Work under a direct or indirect contract with Contractor just as Contractor is
responsible for Contractor's own acts and omissions. Nothing in the Contract
Documents shall create any contractual relationship between Owner or Engineer and
any such subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of Owner to pay or to see to the payment of any monies due any
such subcontractor, supplier or other person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all construction
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all governmental charges and inspection
fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work. At
the completion of the Work, Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
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4.8

4.9

4.10

equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary precautions
for the safety of and shall provide the necessary protection to prevent damage, injury or
loss to:

491 all employees on the Work and other persons and organizations who may
be affected thereby; '

492 - all the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and underground facilities
not designated for removal, relocation or replacement in the course of
construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall provide and maintain all passageways, guard fences, lights
and other facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the public and
preservation of the Owner's business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as all the work is completed.

Emergencies: In emergencies affecting the safety or protection of persons or the work
or property at the site or adjacent thereto, Contractor, without special instruction or
authorization from Engineer or Owner, is obligated to act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor
believes that any significant changes in. the work or variations from the contract
documents have been caused thereby. If Owner determines that a change in the
contract documents is required because of the action taken in response to an
emergency, a Work Directive Change or Change Order will be issued to document the
consequences of the changes or variation.

1/23/2009 2:58 PM 00700-8



4.11

412

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, be similar and of equal substance
to that specified and be suited to the same use as that specified. The application will
also contain an itemized estimate of all costs and delays or schedule impacts that will
result directly or indirectly from review, acceptance and provisions of such substitute,
including costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Engineer in evaluating the proposed
substitute. Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision, Owner/Engineer
and Contractor shall have access to any available float time in the construction
schedule. In the event that substitute materials or equipment not included as part of
the bid, but proposed after the effective date of the agreement, are accepted and are
less costly than the originally specified materials or equipment, then the net difference
in cost shall be credited to the Owner and an appropriate change order executed.

4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if Contractor
submits sufficient information to allow Engineer to determine that the
substitute proposed is equivalent to that indicated or required by the
Contract Documents.

4112 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and no
substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a change order or an.
approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety with
respect to any substitute.

4113 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute submitted
after the effective date of the Agreement and all costs resulting from any
delays in the work while the substitute was undergoing review.

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards for
structures, grade lines and other materials and supplies and shall set construction
stakes and batter boards for establishing lines, position of structures, slopes and other
controlling points necessary for the proper prosecution of the Work. Where rights-of-
way, easements, property lines or any other conditions which make the lay-out of the
project or parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the state of Florida for lay-out and staking.
These stakes and marks shall constitute the field control by and in accord with which
the Contractor shall govern and execute the work. The Contractor will be held
responsible for the preservation of all stakes, marks and if for any reason any of the
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413

4.14

stakes or marks or batter boards become destroyed or disturbed, they will be
immediately and accurately replaced by the Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the Work and all other matters which can in any way affect the Work under
this contract, including, but not limited to details pertaining to boring, as shown on the
drawings, are not guaranteed to be more than a general indication of the materials
likely to be found adjacent to holes bored at the site of the work, approximately at the
locations indicated. The Contractor shall examine boring data, where available, and
make his own interpretation of the subsoil investigations and other preliminary data,
and shall base his bid on his own opinion of the conditions likely to be encountered. In
no event shall an extension of time be considered for any conditions that existed at the
time of bidding, nor shall the Contractor receive extra compensation for completion of
the project as intended by the drawings and in keeping with the Contact Documents.
No verbal agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

If the Contractor, in the course of the Work, finds that the drawings and/or technical
specifications cannot be followed, he shall immediately inform the Owner in writing, and
the Owner shall promptly check the accuracy of the information. Any work done after
such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

5.3

Owner shall furnish the data required of Owner under the Contract Documents promptly
and shall make payments to the Contractor within a reasonable time (no more than 20
days) after the Work has been accepted by the County. The form of all submittals,
notices, change orders and other documents permitted or required to be used or
transmitted under the contract documents shall be determined by the Owner/Engineer.
Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required for
the erection of temporary construction facilities and storage of his materials, together
with right of access to same.

The Owner shall have the right to take possession of and use any completed portions
of the work, although the time for completing the entire work or such portions may not
have expired, but such taking possession and use shall not be deemed an acceptance
of any work not completed in accordance with the Contract Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

Without invalidating the Agreement and without notice to any surety, Owner may, at any
time, order additions, deletions or revisions in the Work. These will be authorized by a
written amendment, a change order, or a work directive change. Upon receipt of any
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6.2

6.3

6.4

such document, Contractor shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the contract documents (except as
otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change
in the Work and within twenty-one (21) calendar days after receipt, Contractor shall
submit a written and detailed proposal for an increase or decrease in the contract price
or contract time for the proposed change. Engineer shall have 21 calendar days after
receipt of the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, added, changed or impacted.
Notwithstanding the request for quotation, Contractor shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

7.3

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at his expense without
change in the contract price.

The contract price may only be changed by change order or by a written amendment.
Any claim for an increase or decrease in the contract price shall be based on written
notice delivered by the party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within ten (10) days from the
beginning of such occurrence and shall be accompanied by claimant's written
statement that the amount claimed covers all known amounts (direct, indirect and
consequential) to which the claimant is entitled as a result of the occurrence of said
event.

The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner's discretion):
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7.4

7.3.1 Where the Work involved is covered by unit prices contained in the contract
documents, cost will be determined by application of such unit prices to the
quantities of the items involved. :

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the contract price.
The unit price of an item of unit price Work shall be subject to re-evaluation and
adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the particular
item of unit price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

743 If a Contractor believes that it has incurred additional expense as a result
thereof; or

744 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

745 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the extent of
the claim with supporting data shall be delivered within fifteen (15) days from detection
or beginning of such occurrence and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts
or neglect by Owner or others performing additional work; or to fires, floods, epidemics,
abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.
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ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated herein)
and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer, be
uncovered for observation. Such uncovering shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor's intention to cover the same
and Engineer has not acted with reasonable promptness in response to such notice.
Neither observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the work in accordance with
the Contract Documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear all
direct, indirect and consequential costs for satisfactory reconstruction or removal and
replacement with non-defective work, including, but not limited to fees and charges of
engineers, architects, attorneys and other professionals and any additional expenses

‘experienced by Owner due to delays to other Contractors performing additional work

and an appropriate deductive change order shall be issued. Contractor shall further
bear the responsibility for maintaining schedule and shall not be entitled to an extension
of the contract time and the recovery of delay damages due to correcting or removing
defective work. '

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the contract
documents, or fails to comply with any other provision of the contract
documents, Owner may correct and remedy any such deficiency. To the
extent necessary to complete corrective and remedial action, Owner may |
exclude Contractor from all or part of the site, take possession of all or part
of the work, Contractor's tools, construction equipment and machinery at the
site or for which Owner has paid Contractor but which are stored elsewhere.
All direct, indirect and consequential costs of Owner in exercising such
rights and remedies will be charged against Contractor in an amount
approved as to reasonableness by Engineer and a change order will be
issued incorporating the necessary revisions.
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9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any work
is found to be defective, Contractor shall promptly, without cost to Owner
and in accordance with Owner's written instructions, either correct such
defective work or if it has been rejected by Owner, remove it from the site
and replace it with non-defective work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective
work corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof for
a period of not more than ninety (90) days by written notice to Contractor, which will fix
the date on which work will be resumed. Contractor shall be allowed an increase in the
contract price or an extension of the contract time, or both, directly attributable to any
suspension if Contractor makes an approved claim.therefore.

Owner may terminate the contract if Contractor commences a voluntary case under any
chapter of the Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to the bankruptcy or insolvency; if a petition is filed against
the Contractor under any chapter of the Bankruptcy Code or similar relief under any
other federal or state law; if Contractor persistently fails to perform the work in
accordance with the contract documents; if Contractor disregards laws or regulations of
any public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven (7)
days written notice and to the extent permitted by laws and regulations,
terminate the services of Contractor; exclude Contractor from the site and
take possession of the work and of all Contractor's tools, construction
equipment and machinery at the site and use the same to the full extent
they could be used (without liability to Contractor for trespass or
conversion); incorporate in the work all materials and equipment stored at
the site or for which owner has paid Contractor but which are stored
elsewhere, and finish the work as Owner may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment beyond
an amount equal to the value of material and equipment not incorporated in
the work, but delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the work
exceed the unpaid balance of the contract price, Contractor shall pay the
difference to Owner. Such costs incurred by Owner shall be verified by
Owner and incorporated in a change order; but in finishing the work, Owner
shall not be required to obtain the lowest figure for the work performed.
Contractor's obligations to pay the difference between such costs and such
unpaid balance shall survive termination of the Agreement.
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10.3

If, through no act or fault of Contractor, the work is suspended for a period of more than
ninety (90) days by Owner or under an order of court or other public authority, or
Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of payment
or Owner has failed to make any payment as aforesaid, Contractor may upon seven (7)
days written notice to Owner stop the work until payment of all amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

11.1

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of final
payment) will be a condition precedent to any exercised by Owner or Contractor of such
right or remedies as either may otherwise have under the contract documents or by
laws or regulations in respect of any such claim, dispute or other matter. No action,
either at law or at equity, shall be brought in connection with any such claim, dispute or
other matter later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action within said
thirty (30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute of
limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof, or
Engineer's final decision, except for claims which have been waived by the making and
acceptance of final payment, the Contractor shall first submit written notice(s) of
contract claims to the Purchasing Director for a decision; the Contractor may request a
conference with the Purchasing Director. Claims include, without limitation, disputes
arising under the contract and those based upon breach of contract, mistake,
misrepresentation, or other cause for contract modification or revision. Contract claims
shall use the process detailed in Section 2-26-63, Manatee County Purchasing Code,
Ordinance 08-43.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

Resident Project Representative is Engineer/Owner's Agent, who will act as directed by
and under the supervision of the Engineer, and who will confer with Owner/Engineer
regarding his actions. Resident Project Representative's dealing in matters pertaining
to the on-site work shall, in general, be only with the Owner/Engineer and Contractor
and dealings with subcontractors shall only be through or with the full knowledge of
Contractor.
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12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

12.2.9

1/23/2009 2:58 PM

Review the progress schedule, schedule of shop drawing submissions and
schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer, assist
in obtaining additional details or information when required at the job site for
proper execution of the Work.

Receive and record date of receipt of shop drawings and samples, receive
samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

Advise Owner/Engineer and Contractor or his superintendent immediately of
the commencement of any work requiring a shop drawing or sample
submission if the submission has not been approved by the
Owner/Engineer.

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance with
the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests or
approvals required or if work has been damaged prior to final payment; and
advise Owner/Engineer when he believes work should be corrected or
rejected or should be uncovered for observation or requires special testing,
inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and report
to Engineer appropriate details relative to the test procedures and start-ups.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project, record the outcome of these inspections and
report to Owner/Engineer.
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12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

12.2.18

12.2.19

1/23/2009 2:58 PM

Transmit to Contractor, Owner/Engineer's clarifications and interpretations
of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or technical specifications and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the contract
documents, progress reports and other project related documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of visiting
officials and representatives or manufacturers, fabricators, suppliers and
distributors; daily activities, decisions, observations in general and specific
observations in more detail as in the case of observing test procedures.
Send copies to Owner/Engineer. '

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the work
and Contractor's compliance with the approved progress schedule and
schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to the
schedule of values, work completed and materials and equipment delivered
at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and furnished
by Contractor are applicable to the items actually installed, and deliver this
material to Owner/Engineer for his review prior to final acceptance of the
work.
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12.2.20

12.2.21

12.2.22

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and Contractor
and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and make
recommendations to Owner/Engineer concerning acceptance.

12.3  Except upon written instructions of Owner/Engineer, Resident Project Representative:

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7

1/23/2009 2:58 PM

Shall not authorize any deviation from the contract documents or approve
any substitute materials or equipment;

Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor, Subcontractors
or Contractor's Superintendent, or expedite the work;

‘Shall not advise on or issue directions relative to any aspect of the means,

methods, techniques, sequences or procedures of construction unless such
is specifically called for in the contract documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize Owner to oCcupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.
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ARTICLE 13 - APPRENTICES

13.1 In accordance with the requirement of Section 446.011, Florida Statutes, the following
requirements to safeguard the welfare of apprentices and trainees shall be a part of this
contract, if applicable.

13.1.1

13.1.2

13.1.3

13.1.4

NOTE:

1/23/2009 2:58 PM

Contractor agrees to hire for the performance of the contract, a number of
apprentices or trainees in each occupation which bears to the average

‘number of the journeymen in that occupation to be employed in the

performance of the contract, the ratio of at least one apprentice or trainee to
every five journeymen.

Contractor agrees, when feasible to assure that 25% of such apprentices or
trainees are in their first year of training, except when the number of
apprentices or trainees to be hired is fewer than four.

Contractor agrees to submit, at three month intervals, to the Bureau of
Apprenticeship of the Division of Labor, records of employment by trade of
the number of apprentices or trainees employed; race of all apprentices; the
number of apprentices or trainees in their first year of training; and total
hours of work of all apprentices, trainees, and journeymen.

Contractor agrees to submit to the Bureau of Apprenticeship of the Division
of Labor, at three month intervals, a statement describing steps taken
toward making a diligent effort in the hiring of apprentices and trainees and
containing a breakdown by craft of hours worked and wages paid for first
year apprentices or trainees, other apprentices or trainees and journeymen.

The form of all submittals, notices, change orders and other documents
permitted or required to be used or transmitted under the Contract shall be
determined by the County.

END OF SECTION
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Florida Department Of Governor
e’ g Environmental Protection Jef Kottkamp
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Tallahassee, Florida 32399-3000 Secretary

CERTIFIED - RETURN RECEIPT REQUESTED

June 23, 2009

Manatee County

c/o Richard H. Spadoni

Coastal Planning & Engineering, Inc.
2481 NW Boca Raton Boulevard
Boca Raton, Florida 33431

NOTICE OF DE MINIMUS EXEMPTION
Manatee County Pier Removal
File No. 0295087-002-BE, Manatee County

Dear Mr. Spadoni:

The Department received your application for a de minimus exemption on April 9, 2009. As
stated in your application, the project is to remove the existing pier structure to prepare the site
for the construction of a new pier. The existing railing, precast tongue-and-groove slab system
and stringer beams will be removed by cutting the fasteners between the components. The
existing pile caps will be cut off so the existing piles can be removed. The existing piles will be
removed utilizing jetting or vibration techniques, or will be cut off 18 inches below the existing
bottom. All exposed reinforcing rebar will be cut and ground to remove any protrusions or sharp
edges. In addition, miscellaneous pilings located beneath the pier, but not associated with the
existing pier (i.e., remnants of an older structure), will also be removed. The removed concrete
slabs and pilings will either be used as artificial reef material, according to a separate
Department authorization, or placed in an approved solid waste disposal facility. If the material
is to be deployed as an artificial reef, it will first be prepared to meet the requirements of the
artificial reef authorization (such as removal of protruding rebar) before being placed within one
of the County’s existing, Department-approved artificial reef sites.

The project site is located between R-20 and R-21, in Section 29, Township 34 South, Range 16
East, Manatee County, in the Gulf of Mexico, Class III Waters.

The pier was closed to the public on February 24, 2009, due to the loose and flaking concrete
that was falling from the side and underside of the pier, which has made it unsafe for public use.
Although the County has closed the pier, it is not continually guarded to enforce the closure.
Since the public can still access the pier, this demolition is a high priority for the County in terms
of public safety.
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Under normal conditions, the proposed activity is not expected to generate a noticeable amount
of turbidity. However, if an obvious plume is observed and appears to be caused by the
demolition activity, there could be a violation of state water quality standards and adverse
resource impacts associated with the turbidity. In that case, the de minimus exemption is no
longer valid, and a permit would be required before the project activities outline herein would be
allowed to continue. The application for that permit would have to address the need to establish
a mixing zone for turbidity and the potential impacts associated with the turbidity.

Activities in, on or over waters of the State require a regulatory authorization for construction
and operation of the project, unless otherwise exempt by statute or rule. Activities that have a
material physical effect on existing coastal conditions or natural shore and inlet processes, and
that extend seaward of the mean high water line into sovereign submerged lands, are regulated as
“coastal construction”, unless otherwise exempt by rule. Activities on sovereign submerged
lands require a proprietary authorization. Works in waters of the United States also require
federal authorization and may qualify for review by the state under the State Programmatic
General Permit process. Your proposed application has been reviewed for these authorizations.

REGULATORY REVIEW - EXEMPTION VERIFIED

A project that affects surface waters is regulated under Part IV of Chapter 373, Florida Statutes
(F.S.), and unless otherwise exempt by statute or rule, requires an environmental resource permit
described in Rule 62-343.050(2), Florida Administrative Code (F.A.C.). However, Chapter
373.406(6), F.S., provides a de minimus exemption for activities that will have only minimal or
insignificant individual or cumulative adverse impacts on the water resources. The Department
has determined that the proposed pier removal activity meets this criterion, and would be exempt
from the need for an environmental resource permit.

A project that may affect existing coastal conditions or natural shore and inlet processes on
sovereign submerged lands is regulated under the coastal construction program, as specified in
Chapter 161.041, F.S., and Chapter 62B-41, F.A.C. According to Rule 62B-41.004(2)(c), F.A.C,
structures having de minimus impacts to the coastal system, i.e., insignificant and not of a
substantial nature either individually or cumulatively, shall be exempt from the provisions of this
Chapter. The Department has determined that the proposed pier removal activity meets this
criterion and is, therefore, exempt from the need for regulatory authorization under the coastal
construction program described in Rule 62B-41.005, F.A.C. Because the project is exempt from
the need for an environmental resource permit and a regulatory authorization under the coastal
construction program, the project does not require a joint coastal permit, as prescribed in Rules
62B-49.003 and 62-343.075(7), F.A.C.

Therefore, the Department hereby grants a de minimus exemption for the proposed
activity under Chapter 373.406(6), F.S. and Chapter 62B-41, F.A.C.
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The determination that your activity qualifies for an exemption does not relieve you from the
need to comply with all applicable water quality standards during construction and operation.
Activities conducted under the above exemption must be conducted using appropriate best
management practices and in a manner that does not cause water quality violations,
pursuant to rule 62-302, F.A.C. This determination shall not be valid if the project results in
water quality violations or if the basis for the exemption is found to be materially incorrect.

The determination that your project qualifies as an exempt activity is based upon forms,
drawings and documents provided to the Department as of April 9, 2009, and the statutes and
rules that were in effect at that time. This determination is effective only for the specific activity
proposed and may be invalid if site conditions materially change or if the governing statutes or
rules are amended. In addition, any substantial alterations to the demolition plans or location of
the project should be submitted to the Department for review prior to commencement of work, as
changes may result in the need for a permit. In any event, this determination shall expire

after one year.

This project shall be subject to the specific conditions listed below:

SPECIFIC CONDITIONS:

1. No water quality mixing zone has been authorized for this pier removal project. If an
obvious turbidity plume is observed, the JCP Compliance Officer shall be notified
immediately by phone at 850-414-7716 or by email at JCPCompliance@dep.state.fl.us.
Unless it is determined by the JCP Compliance Officer that the project can proceed without
violating water quality standards, this exemption determination shall be revoked and an
Environmental Resource Permit would be required to continue the pier removal project.

2. Inorder to avid adverse impacts to marine turtles, the removal of the Manatee County
Public Pier shall be started after October 31 and be completed before May 1. No operation,
transportation or staging or storage of equipment or materials is authorized seaward of the
dune crest or rigid coastal structure on the marine turtle nesting beach along the Gulf of
Mexico, May 1 through October 31.

PROPRIETARY REVIEW — AUTHORIZATION APPROVED

The project is not exempt from the need to obtain the applicable proprietary authorization for

activities that are on or over sovereign (state-owned) submerged lands, as described in Chapter
253, F.S., and Rule 18-21, F.A.C. The Department acts as staff to the Board of Trustees of the
Internal Improvement Trust Fund (Board of Trustees), pursuant to Chapter 253.77, F.S. Under
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this authority, the Department has reviewed the proposed project, at the proposed location, and
has made the following proprietary determinations:

The pier removal activity qualifies for a letter of consent under Rule 18-21.005(1)(c),
F.A.C., to conduct the activity on the specified sovereign submerged lands. This letter
constitutes proprietary authorization to perform this activity as long as the work
performed is located within the boundaries described in the application as of April 9,
2009, and is consistent with the attached General Consent Conditions.

STATE PROGRAMMATIC GENERAL PERMIT- NOT ELIGABLE

The State Programmatic General Permit IV (SGPG) program allows the State to process Federal
authorizations for certain activities. The proposed activity, as outlined on your application and
attached drawings, does not qualify for Federal authorization by the State under the SPGP, so a
separate permit or authorization will be required from the U.S. Army Corps of Engineers. A
copy of your application was sent to the U.S. Army Corps of Engineers (USACE) for review.
The USACE will issue their authorization directly to you, or contact you if additional
information is needed. If you have not heard from the USACE within 30 days from the date that
your application was received by the Department, contact the nearest USACE regulatory office
for status and further information. Failure to obtain USACE authorization prior to the
demolition could subject you to federal enforcement action by that agency. This letter does not
relieve you from the responsibility of obtaining other permits (Federal, State, or local) which
may be required for the project.

NOTICE OF RIGHTS OF SUBSTANTIALLY AFFECTED PERSONS

This letter acknowledges that the proposed activity is exempt from permitting requirements in
Part IV of Chapter 373, and Chapter 161.041, F.S. This determination is final and effective on
the date filed with the Clerk of the Department unless a sufficient petition for an administrative
hearing is timely filed under Sections 120.569 and 120.57, F.S., as provided below. Be advised
that neighboring property owners and other parties who may be substantially affected by the
proposed activity allowed under this determination of exemption have a right to request an
administrative hearing on the Department’s decision that the proposed activity qualifies for this
exemption. If a sufficient petition for an administrative hearing is timely filed, this
determination automatically becomes only proposed agency action subject to the result of the
administrative review process. Therefore, on the filing of a timely and sufficient petition, this
action will not be final and effective until further order of the Department. The procedures for
petitioning for a hearing are set forth in the attached notice.

This determination is based on the information you provided the Department and the statutes and
rules in effect when the application was submitted and is effective only for the specific activity
proposed. This determination shall automatically expire if site conditions materially change or
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the governing statutes or rules are amended. In addition, any substantial modifications in your
plans should be submitted to the Department for review, as changes may result in a permit being
required. In any event, this determination shall expire after one year.

The Department will not publish notice of this determination. Publication of this notice by you
is optional and is not required for you to proceed. However, in the event that an
administrative hearing is held and the Department’s determination is reversed, proceeding with
the proposed activity before the time period for requesting an administrative hearing has expired
would mean that the activity was conducted without the required permit.

If you wish to limit the time within which a// substantially affected persons may request an
administrative hearing, you may elect to publish, at your own expense, the enclosed publication
notice in the legal advertisement section of a newspaper of general circulation in the county
where the activity is to take place. A single publication will suffice.

If you wish to limit the time within which any specific person(s) may request an administrative
hearing, you may provide such person(s), by certified mail, a copy of this determination,
including the publication notice.

For the purposes of publication, a newspaper of general circulation means a newspaper meeting
the requirements of Sections 50.011 and 50.031, F.S. In the event you do publish this notice,
within seven days of publication, you must provide, to the following address, proof of
publication issued by the newspaper as provided in Section 50.051, F.S. If you provide direct
written notice to any person as noted above, you must provide, to the following address, a copy
of the direct written notice.

Department of Environmental Protection

Bureau of Beaches and Coastal Systems

3900 Commonwealth Boulevard, Mail Station 300
Tallahassee, Florida 32399-3000

Please see the attached a copy of the exemption language and note that all criteria of the rule
must be met in order to qualify for this exemption. If you have any questions, please contact
Molly Edson at (850) 414-7798. When referring to this project, please use both the project name

and the file number listed above.

Martin K. Seeling
Environmental Administrator
Bureau of Beaches and Coastal Systems
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Enclosures:  Drawings (4 pages)
Exemption Citations
Notice of Exemption Publication
General Consent Conditions

ccl

Charlie Hunsicker, Manatee County

Tom Pierro, CP&E

Brian Rheault, Bridge Design Associates
Doug Fry, DEP, SLER Office

Bill Vorstadt, DEP, SW District Office
Michael Barnett, BBCS-Chief

Paden Woodruff, BBCS-BECP

Gene Chalecki, BBCS-Program Administrator
Roxane Dow, BBCS-BECP

Robert Brantly, BBCS-CE

Vincent George, BBCS-BECP

CE Review, BBCS

Martin Seeling, BBCS-JCP

Vladimir Kosmynin, BBCS-JCP

Laine Edwards, BBCS-JCP

Steve West, BBCS-Field Inspector

Robbin Trindell, FWC, ISMS

Nancy Douglass, FWC, SW Region

Tuwnis W. McElwain, U. S. Army Corps of Engineers, Jacksonville

FILING AND ACKNOWLEDGMENT

FILED, on this date, pursuant to Section 120.52, Florida Statutes, with the designated
Department Clerk, receipt of which is hereby acknowledged.

/{ / % t:,/j//«l’(/ )
D

/
Deputy Clerk ate




STATEMENT OF NO BID

If you do not intend to bid please complete and return this form immediately to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

We, the undersigned, have declined to bid on Bid No.: 09-2775DC MANATEE BEACH
PIER DEMOLITION for the following reason(s):

____Specifications too restrictive, i.e., geared toward one brand or manufacturer.
____Insufficient time to respond

____We do not offer this product or service

_____Our schedule would not permit us to perform

_____Unable to meet specifications

_____Unable to meet Bond requirement

_____Specifications unclear (explain below)

_____Unable to meet insurance requirements

_____Remove us from your "Bidders List"

____Other (specify below)

REMARKS:

We understand that if we do not submit a Bid and this Statement of No Bid is not executed
and returned, our company may not be contacted by you for this commodity or service.

Company Name:

Company Address:

Telephone: Fax:

Date:

Signature:

(Print or type name and title of above signer)

email address:







