

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Duette Preserve Watershed Project	DATE POSTED	MC <u>4/30/15</u> ✓ SE DS <u>4/30/15</u> ✓ SE CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Parks and Natural Resources Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #15-0771-DS	AUTHORIZED BY DATE	Dennis Wallace <u><i>Dennis W. Wallace</i></u> May _____, 2015

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 15-0771-DS, Duette Preserve Watershed Project, to the lowest, responsive and responsible bidder, Enviro-Tech Systems, Inc, 2308 South Parrott Avenue, Okeechobee Florida 34974 for a total bid award of **\$215,481.11 for a completion time of 60 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

The Work included in this bid is defined as the construction of specific improvements within the East Fork Manatee River basin on the Manatee County Owned Duette Preserve Park property for the purpose of wetland hydrology restoration. The specific improvements consist of the filling of approximately 16, 500 LF of ditches (including 10 ditch blocks), the excavation and grading of 450-ft of swales, and the placement of 270 LF of 18" HDPE storm pipe at two (2) locations and 262 LF of 12" HDPE storm pipe at one (1) location. Construction and record drawings shall fully meet the requirements of all current federal, state, and county laws, rules, regulations, and standards, with the most stringent applying. **All Maintenance of Traffic shall be provided by the Contractor including pedestrian access.** The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all work required by these Specifications and as shown on the Contract Drawings.

Appropriate bid procedures were followed. Notice of Bid availability advertised on Demand Star, Mymanatee.org and the Manatee Chamber of Commerce.

Five (5) bids were received.

Manatee County Firm
Tampa Contracting Services, Inc.

Bid Offering 60 days
\$ 251,760.30

Sarasota County Firm
Spectrum Underground, Inc.

Bid Offering 60 days
\$ 255,164.03

Okeechobee County Firm
Enviro-Tech Systems, Inc.

Bid Offering 60 days
\$ 215,481.11

Osceola County Firm
TSI Disaster Recovery, LLC

Bid Offering 60 days
\$ 285,401.77

Lee County Firm
ZEP Construction, Inc.

Bid Offering 60 days
\$ 293,827.45

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Bid Tabulation Recommendation to Award	FUNDING SOURCE (Acct Number & Name)	X Budget Amendment going 5/5/2015 to BOCC
COST	\$215,481.11	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

- On April 24, 2015 received from Parks and Natural Resources Department the recommendation to award to Enviro-Tech Systems, Inc., 2308 South Parrott Avenue, Okeechobee, Florida 34974, the lowest, responsive and responsible bidder for a total base bid of **\$215,481.11** with a **60 calendar day completion.**
- This funding source for this Agreement will be (Duette Preserve HydrologicRstrTBEP) (3036006506-534000/6006506-0004)

				Enviro-Tech Systems, Inc. 2308 South Parrott Avenue Okeechobee, FL 34974 863-763-3143 License # CGC060596		TSI Disaster Recovery, LLC 4130 Canoe Creek Road St. Cloud, FL 34772 407-891-8005 License # CGC1520173		ZEP Construction, Inc. 7802 Jean Blvd. Fort Myers, FL 33767 239-267-8778 License # CGC051862		Spectrum Underground, Inc. 1876-B Barber Road, Suite 200 Sarasota, FL 34240 941-342-6708 License # CGC008435 License # CUC056873		Tampa Contracting Services, Inc. 11010 US Highway 41 N. Palmetto, Florida 34221 941-721-7711 License # CGC058320	
ITEM NO.	DESCRIPTION	UNITS	QTY.		EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Ditch Filling (Onsite Material) (Addendum # 1)	CY	22,700	\$ 1.63	\$ 37,001.00	\$ 3.98	\$ 90,346.00	\$ 1.57	\$ 35,639.00	\$ 1.25	\$ 28,375.00	\$ 3.00	\$ 68,100.00
2	Ditch Filling (Offsite Material) (Addendum # 1)	CY	2,000	\$ 11.96	\$ 23,920.00	\$ 24.00	\$ 48,000.00	\$ 27.79	\$ 55,580.00	\$ 30.50	\$ 61,000.00	\$ 10.00	\$ 20,000.00
3	Ditch Blocks (Addendum #1)	CY	2,800	\$ 10.41	\$ 29,148.00	\$ 5.00	\$ 14,000.00	\$ 9.33	\$ 26,124.00	\$ 12.00	\$ 33,600.00	\$ 7.00	\$ 19,600.00
4	Riprap	TN	688	\$ 65.37	\$ 44,974.56	\$ 68.00	\$ 46,784.00	\$ 105.00	\$ 72,240.00	\$ 85.00	\$ 58,480.00	\$ 80.00	\$ 55,040.00
5	Riprap Filter Fabric	SY	833	\$ 3.50	\$ 2,915.50	\$ 0.75	\$ 624.75	\$ 5.04	\$ 4,198.32	\$ 2.60	\$ 2,165.80	\$ 1.00	\$ 833.00
6	12" HDPE Pipe	LF	262	\$ 32.62	\$ 8,546.44	\$ 32.00	\$ 8,384.00	\$ 30.74	\$ 8,053.88	\$ 30.75	\$ 8,056.50	\$ 30.00	\$ 7,860.00
7	18" HDPE Pipe	LF	270	\$ 38.47	\$ 10,386.90	\$ 42.00	\$ 11,340.00	\$ 38.22	\$ 10,319.40	\$ 41.50	\$ 11,205.00	\$ 40.00	\$ 10,800.00
8	12" MES	EA	2	\$ 500.00	\$ 1,000.00	\$ 175.00	\$ 350.00	\$ 1,500.00	\$ 3,000.00	\$ 625.00	\$ 1,250.00	\$ 1,000.00	\$ 2,000.00
9	18" MES	EA	2	\$ 500.00	\$ 1,000.00	\$ 263.00	\$ 526.00	\$ 1,500.00	\$ 3,000.00	\$ 690.00	\$ 1,380.00	\$ 2,000.00	\$ 4,000.00
10	Swale Construction	CY	332	\$ 2.86	\$ 949.52	\$ 5.20	\$ 1,726.40	\$ 16.08	\$ 5,338.56	\$ 17.50	\$ 5,810.00	\$ 20.00	\$ 6,640.00
11	Erosion and Sediment Control	LS	1	\$ 17,450.00	\$ 17,450.00	\$ 14,000.00	\$ 14,000.00	\$ 1,622.70	\$ 1,622.70	\$ 7,200.00	\$ 7,200.00	\$ 4,000.00	\$ 4,000.00
12	Mobilization	LS	1	\$ 17,100.00	\$ 17,100.00	\$ 17,000.00	\$ 17,000.00	\$ 32,000.00	\$ 32,000.00	\$ 13,195.00	\$ 13,195.00	\$ 20,000.00	\$ 20,000.00
13	Miscellaneous Work and Cleanup	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 6,375.00	\$ 6,375.00	\$ 10,000.00	\$ 10,000.00	\$ 250.00	\$ 250.00	\$ 10,000.00	\$ 10,000.00
Total Base Bid Based on Completion Time of 60 Calendar Days						\$ 195,891.91		\$ 259,456.15		\$ 267,115.86		\$ 231,967.30	\$ 228,873.00
14	Contract Contingency Work (Used only with County approval)	10% of Total Base Bid		\$ 19,589.19	\$ 25,945.62	\$ 25,945.62		\$ 26,711.59		\$ 23,196.73		\$ 22,887.30	
Total Offer For Bid with Contract Contingency - Based on Completion Time of 60 Calendar Days					\$ 215,481.11		\$ 285,401.77		\$ 293,827.45		\$ 255,164.03		\$ 251,760.30
Acknowledged Addendum # 1				X		X		X		X		X	
Contractor's Questionnaire (Attachment A)				X		X		X		X		X	
Public Contracting & Env Crimes Cert. (Attachment B)				X		X		X		X		X	
Florida Trench Safety Act (Attachment C)				X		X		X		X		X	
E Payables Application (Attachment D)						X				X			
Affidavit of No Conflict (Exhibit C)								X				X	
Insurance Certificate (Exhibit D)				X		X		X		X		X	
Bid Bond Enclosed				X		X		X		X		X	
Site Visit Confirmed				X		X		X1		X		X	
Manatee County Government Public Construction Bond Form								X					
Affidavit submitted (local business)												X	
PROJECT NAME: Duette Preserve Watershed Improvements						PREPARED BY (ENGINEER): Robert "Bo" Conerly, P.E.							
PROJECT NUMBER: W1400283						REVIEWED BY (PROJECT MANAGER): Alissa Powers <i>ADP</i>							
PROJECT DESCRIPTION: Ditch Filling, Culvert Placement and Ditch Block Construction within the Duette Preserve Park						APPROVED BY (PURCHASER): <i>Danna M. Stiles</i>							
NOTES: 1.) Did not provide visit date													

MEMORANDUM



To: *Melissa M. Wendel*, CPPO, Purchasing Official
From: *Charlie Hunsicker*, Director PNRD
Date: **April 24, 2014**
Subject: **Duette Preserve Watershed Improvements Project**
Enviro-Tech Systems, Inc.
Recommendation for Award – 15-0771-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract bid, with a construction time of 60 Calendar Days be awarded to the lowest responsive, responsible bidder, Enviro-Tech Systems, Inc. in the amount of \$215,481.11 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is a combination of Tampa Bay Estuary Environmental Restoration Fund grant, Mosaic contributions, and Phosphate Severance Fund.

The amount currently encumbered is less than the proposed contract amount. Budget amendment, budget number to be determined (BA going to BCC on May 5, 2015) will be prepared to fully fund the project prior to the contract award. *CH*

Please contact Alissa Powers, Environmental Program Manager, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

CH/adp

Att: KimleyHorn letter dated April 16, 2015
Bid tabulation sheet for Duette Preserve Watershed Improvements Project

Park & Natural Resources Department
Administrative Division
3300 Avenue Drive West, Bradenton, FL 34209
Phone: (941)742-5923

LARRY BUSTLE * MICHAEL GALLEN * JOHN R. CHAPPIE * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District 1 District 2 District 3 District 4 District 5 District 6 District 7