

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Manatee Agricultural Reuse Supply Management (MARS) Improvements	DATE POSTED	MC 8/31/15 ✓ SE DS 8/31/15 ✓ SE CC N/A
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #15-1519-DS	AUTHORIZED BY DATE	Melissa Wendel, CPPO Purchasing Official August 31, 2015

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 15-1519-DS, Manatee Agricultural Reuse Supply Management (MARS), to the lowest, responsive and responsible bidder, TLC Diversified, Inc., Palmetto, FL, for a total bid award of **\$2,977,700.00 for a completion time of 540 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

The Work included in this bid is defined as the construction of but not limited to, improvements to the Manatee Agricultural Reuse System (MARS), the three Water Reclamation Facilities (WRF), and Booster Pump Stations (BPS). Work also includes the centralization of Supervisory Control and Data Acquisition (SCADA) network. The Work will be performed in accordance with the Special Provisions and Drawings provided with the Invitation for Bid.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all work required by these Specifications and as shown on the Contract Drawings.

Appropriate bid procedures were followed. Notice of Bid availability advertised on Demand Star, Mymanatee.org and the Manatee Chamber of Commerce.

Five (5) bids were received.

<u>Manatee County Firm</u>	<u>Bid Offering Bid "A" 540 days</u>	<u>Bid Offering Bid "B" 720 days</u>
TLC Diversified, Inc. CEC Motor & Utility Services	\$ 2,977,700.00 NO BID	\$ 2,977,700.00 \$ 5,329,500.00
<u>Seminole County Firm</u>	<u>Bid Offering Bid "A" 540 days</u>	<u>Bid Offering Bid "B" 720 days</u>
Wharton-Smith, Inc.	\$3,218,479.00	\$ 3,218,479.00
<u>Hillsborough County Firm</u>	<u>Bid Offering Bid "A" 540 days</u>	<u>Bid Offering Bid "B" 720 days</u>
A.C. Shultes of FLA	\$ 3,214,420.00	\$ 3,160,620.00
<u>Pasco County Firm</u>	<u>Bid Offering Bid "A" 540 days</u>	<u>Bid Offering Bid "B" 720 days</u>
RTD Construction	\$ 3,787,309.90	\$ 3,787,309.90

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Bid Tabulation Recommendation to Award	FUNDING SOURCE (Acct Number & Name)	X Funds Verified
COST	\$2,977,700.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

- On July 21, 2015 received from Public Works Department the recommendation to award to TLC Diversified, Inc. the lowest, responsive and responsible bidder for a total base bid of **\$2,977,700.00** with a **540 calendar day completion.**
- This funding source for this Agreement will be (Reclaim Mars Mgt Improve) 046082091-534000/6082091-0004
- The Intent to Award is issued to fulfill the seven day posting statutory requirement. Manatee County Board of County Commissioners approved the authorization to award which will be finalized upon the posting fulfillment.

BID TABULATION

FOR

IFB # 15-1519-Ds

Manatee Agricultural Reuse Supply Management (MARS) Improvements

BID "A"

BASED ON A COMPLETION TIME OF 540 CALENDAR DAYS

PREPARED BY:
(Project Engineer)

[Signature]

7-15-15
Date

REVIEWED BY:
(Project Manager)

BBW

7/17/15
Date

APPROVED BY:
(Purchasing)

Donna M Stevens
Donna Stevens, Contract Specialist

7/23/15
Date

**BID TABULATION
FOR
IFB # 15-1519-Ds**

Manatee Agricultural Reuse Supply Management (MARS) Improvements

**BID "B"
BASED ON A COMPLETION TIME OF 720 CALENDAR DAYS**

**PREPARED BY:
(Project Engineer)**

[Signature]

7-15-15
Date

**REVIEWED BY:
(Project Manager)**

B Bdo

7/17/15
Date

**APPROVED BY:
(Purchasing)**

Donna M Stevens
Donna Stevens, Contract Specialist

7/23/15
Date