

MEMORANDUM

To: All Interested Bidders
Date: December 7, 2016
Subject: IFB 17-0175OV, SR 64 and I-75 Manatee County ITS
Relocation Project / Financial Project ID: 201032-6-56-13/
Federal Project ID: 0757 437 1
Addendum #1



Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bid submitted without Acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding document, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this bid is December 16, 2016 at 5:00 PM. This deadline has been established to maintain fair treatment for all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve.

Bidders Note 1: Reference Sheet No. IT-4, PROJECT NOTES:

The following Note has been added to Pay Item 101-1:

"The Contractor shall Record and Furnish a complete set of surveyed As-Built Record Drawings showing all items of work installed in accordance with Manatee Standards. Drill Logs shall also be recorded and furnished with As-Built Record Drawings". (1 pdf page attached)

Bidders Note 2: Revised Bid Forms:

Adding additional requirement to FDOT Item No. 101-1.

Adding pages 00300-5 through 00300-7 requiring Bidder to state the percentage of work to be completed by the subcontractor. (7 pdf pages attached)

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

Bids will be received at the Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205 **January 10, 2017 at 3:30 PM.**

Sincerely yours

MMW
Melissa M. Wendel, CPPO, Purchasing Official
Manatee County Procurement Division

OV (8 total pdf pages are made a part of Addendum #1)

Financial Management Department
Procurement Division
1112 Manatee Avenue West, Suite 803
Phone number: (941) 749-3014

BID FORM
IFB 17-0175OV
SR 64 and I-75 Manatee County ITS Relocation Project
Financial Project ID: 201032-6-56-13 / Federal Project ID: 0757 437 1
Addendum #1

Total Offer: \$ _____

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their entirety and with full knowledge and understanding of the aforementioned herewith submit this bid, completely meeting each and every specification, term, and condition contained therein.

One schedule for completion of the Work shall be considered. One bid for completion by the specified stated time shall be offered as a separate "total offer". Only one award shall be made.

As bidder, we understand that the IFB documents, in its entirety, including but not limited to, all specifications, terms, and conditions shall be made a part of any resulting Agreement between Manatee County and the successful bidder. Failure to comply shall result in Agreement default, whereupon, the defaulting successful bidder shall be required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by County, and agrees to forfeit his/her bid bond.

Communications concerning this bid shall be addressed as follows: **(Complete all fields)**

Bidder's Name: _____

Mailing Address: _____

Telephone: () _____ Fax: () _____

Email Address: _____

A bid bond, certified check, or cashier's check in the amount of 5% of the total bid offer is attached herein.

I, _____ on [date(s)] _____ attest that I have visited the project site(s) to familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No. _____ Dated: _____ Acknowledge Addendum No. _____ Dated: _____
Acknowledge Addendum No. _____ Dated: _____ Acknowledge Addendum No. _____ Dated: _____
Acknowledge Addendum No. _____ Dated: _____ Acknowledge Addendum No. _____ Dated: _____

Authorized Signature(s): _____

Name and Title of Above Signer(s): _____

Date: _____

SECTION 00300 BID FORM
(Submit in Duplicate)
IFB 17-01750V / Addendum #1
SR 64 and I-75 Manatee County ITS Relocation Project

Financial Project ID:201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	U/M	EST. QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
ROADWAY:					
*101-1	Phase 1 Mobilization - Contractor shall Record and Furnish a complete set of surveyed As-Built Record Drawings showing all items of work installed in accordance with Manatee County Standards. Drill Logs shall also be recorded and furnished with As-Built Record Drawings. Completed within 60 calendar days from date of Notice to Proceed) (Addendum #1)	LS	1	\$	\$
102-1	Maintenance of Traffic	LS	1	\$	\$
630-2-11	Conduit (F & I) Open Trench (Dura-Line 7-WAY FUTUREPATH)	LF	711	\$	\$
630-2-12	Conduit (F & I) Directional Bore) (Dura-Line 7-WAY FUTUREPATH)	LF	915	\$	\$
633-1-124	Fiber Optic Cable (F & I) Underground (97-144 Fibers) (DRAKA 144-CT Single Mode Fiber)	LF	469	\$	\$
633-1-420	Fiber Optic Cable (Relocate (Underground) DRAKA 144-CT Single-Mode Fiber)	LF	1,615	\$	\$
633-2-31	Fiber Optic Connection (Install Splice)	EA	288	\$	\$

Bidder: _____

Authorized Signature: _____

SECTION 00300 BID FORM
(Submit in Duplicate)
IFB 17-01750V / Addendum #1
SR 64 and I -75 Manatee County ITS Relocation Project

Financial Project ID:201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	U/M	EST. QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
633-3-11	Fiber Optic Connection Hardware (F & I) (Splice Enclosure)	EA	4	\$	\$
633-3-12	Fiber Optic Connection Hardware (F & I) (Splice Tray)	EA	24	\$	\$
635-2-12	Pull & Splice Box (F&I) (Pull Box) (24" x 36")	EA	3	\$	\$
635-2-13	Pull & Splice Boxes (F&I) (Splice Vault) (30" x 60")	EA	2	\$	\$
	SUBTOTAL FIBER OPTIC INSTALLATION COST:				\$
Manatee County Item Nos.					
101-1A	Phase 2 Mobilization (FDOT FPID 201032-6) (Monitor and Protect) (Work to be completed "as required" by FDOT Roadway Construction Activities:) Phase 2 Work shall be completed within 180 calendar days after Notice to Proceed	LS	1	\$	\$
MC-1	Monitor and Protect Pullbox (309+07, 93' RT) (FPID 201032-6, PHASE 1, STEP 2)	EA	1	\$	\$
MC-2	Monitor and Protect Pullbox (308+96,154' RT) (FPID 201032-6, PHASE 1, STEP 3)	EA	1	\$	\$

Bidder: _____

Authorized Signature: _____

SECTION 00300 BID FORM
(Submit in Duplicate)
IFB 17-01750V / Addendum #1
SR 64 and I-75 Manatee County ITS Relocation Project

Financial Project ID: 201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	U/M	EST. QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
MC-3	Monitor and Protect Vault (320+83, 110' RT) (FPID 201032-6, PHASE 1, STEP 3)	EA	1	\$	\$
MC-4	Monitor and Protect Vault (324+74, 96' RT) (FPID 201032-6, PHASE 1, STEP 3)	EA	1	\$	\$
MC-5	Monitor and Protect Vault (309+07, 93' RT) (FPID 201032-6, PHASE 2, STEP 1)	EA	1	\$	\$
	SUBTOTAL CONSTRUCTION MONITORING COST:				\$
	CONTRACT CONTINGENCY (ONLY USED WITH COUNTY APPROVAL)	%	10		\$
TOTAL OFFER FOR SR 64 AND I-75 MANATEE COUNTY ITS COSTS AND CONSTRUCTION MONITORING COSTS, INCLUDING CONTRACT CONTINGENCY					\$

Bidder: _____
Authorized Signature: _____

SECTION 00300 BID FORM
(Submit in Duplicate)
IFB 17-01750V / Addendum #1
SR 64 and I-75 Manatee County ITS Relocation Project
SUBCONTRACTOR PERCENTAGE
Financial Project ID:201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	%	DBE/MBE	Description of Work by Subcontractor	Name and Contact Information of Subcontractor
*101-1	Phase 1 Mobilization - Contractor shall Record and Furnish a complete set of surveyed As-Built Record Drawings showing all items of work installed in accordance with Manatee County Standards. Drill Logs shall also be recorded and furnished with As-Built Record Drawings. Completed within 60 calendar days from date of Notice to Proceed) (Addendum #1)				
102-1	Maintenance of Traffic				
630-2-11	Conduit (F & I) Open Trench (Dura-Line 7-WAY FUTUREPATH)				
630-2-12	Conduit (F & I) Directional Bore) (Dura-Line 7-WAY FUTUREPATH)				
633-1-124	Fiber Optic Cable (F & I) Underground (97-144 Fibers) (DRAKA 144-CT Single Mode Fiber)				
633-1-420	Fiber Optic Cable (Relocate (Underground) DRAKA 144-CT Single-Mode Fiber)				
633-2-31	Fiber Optic Connection (Install Splice)				

00300-5
IFB17-01750V
SR64 and I-75
Manatee County ITS Relocation Project
Subcontractor %
Addendum #1

Bidder: _____

Authorized Signature: _____

SECTION 00300 BID FORM
(Submit in Duplicate)
IFB 17-01750V / Addendum #1
SR 64 and I-75 Manatee County ITS Relocation Project
SUBCONTRACTOR PERCENTAGE
Financial Project ID:201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	Description of Work by Subcontractor	Name and Contact Information of Subcontractor
633-3-11	Fiber Optic Connection Hardware (F & I) (Splice Enclosure)		
633-3-12	Fiber Optic Connection Hardware (F & I) (Splice Tray)		\$
635-2-12	Pull & Splice Box (F&I) (Pull Box) (24" x 36")		
635-2-13	Pull & Splice Boxes (F&I) (Splice Vault) (30" x 60")		
Manatee County Item Nos.			
101-1A	Phase 2 Mobilization (FDOT FPID 201032-6) (Monitor and Protect) (Work to be completed "as required" by FDOT Roadway Construction Activities;) Phase 2 Work shall be completed within 180 calendar days after Notice to Proceed		
MC-1	Monitor and Protect Pullbox (309+07, 93' RT) (FPID 201032-6, PHASE 1, STEP 2)		
MC-2	Monitor and Protect Pullbox (308+96, 154' RT) (FPID 201032-6, PHASE 1, STEP 3)		

Bidder: _____

Authorized Signature: _____

00300-6
IFB17-01750V
SR64 and I-75
Manatee County ITS Relocation Project
Subcontractor %
Addendum #1

SECTION 00300 BID FORM

(Submit in Duplicate)

IFB 17-01750V / Addendum #1

SR 64 and I-75 Manatee County ITS Relocation Project

SUBCONTRACTOR PERCENTAGE

Financial Project ID: 201032-6-56-13 / Federal Project ID: 0757 437 1

FDOT ITEM NO.	DESCRIPTION	Description of Work by Subcontractor	Name and Contact Information of Subcontractor
MC-3	Monitor and Protect Vault (320+83, 110' RT) (FPID 201032-6, PHASE 1, STEP 3)		
MC-4	Monitor and Protect Vault (324+74, 96' RT) (FDIP 201032-6, PHASE 1, STEP 3)		
MC-5	Monitor and Protect Vault (309+07, 93' RT (FPID 201032-6, PHASE 2, STEP 1)		

This is a duplication of the Bid Items where the Bidder shall state the percentage of work (of each item listed) and a description of the work which shall be performed by a subcontractor.

Bidder: _____

Authorized Signature: _____

00300-7

IFB17-01750V

SR64 and I-75

Manatee County ITS Relocation Project

Subcontractor %

Addendum #1