MANATEE COUNTY GOVERNMENT

INVITATION FOR BID (IFB) #09-3145DC-Rebid
HIGHLAND SHORES BOAT RAMP IMPROVEMENTS
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DEADLINE FOR CLARIFICATION REQUESTS: December 22, 2009 at 5:00 P.M.

TIME AND DATE DUE: January 12, 2010 at 3:00 P.M.

TABLE OF CONTENTS

00010 Information to Bidders or Proposers............cccccoeeeieiinneiiinnn, 00010-1 -7
00020 BasisS Of AWAIA.........coooiviiei ettt eaneas 00020-1 - 2
00030 Terms and ConditioNS..........coouueeeeiiiiiiiee e 00030-1-7
00100 Instruction to Bidders ..........cooovviiviiiieiiiieee e 00100-1-3
00150 Manatee County Local Preference ...........ccccccooeeiiiinnnninnne, 00150-1 - 4
00300 Bid FOMM .o 00300-1 -6
00430 Contractor's QUEStiONNAINE ............cvvvviiieeieieieicreree e 00430-1 -3
00491 Certification FOIMS.........uvveiiiiiiiieieiis e 00491-1-4
00500 Form of Agreement.............cooocviiriiiiiiiiniiiin e, 00500-1 - 4
00700 General Conditions ..........coeeeeeiiiiiiieie s 00700-1 - 18
Specifications

FDEP Permits
No Bid Statement
Drawings

FOR INFORMATION CONTACT:
DEBORAH CAREY-REED
(941) 749-3074 FAX (941) 749-3034

AUTHORIZED FOR RELEASE






A.01

IFB #09-3145DC-Rebid-Rebid
SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County officials
at the time and date stated, or soon thereafter. All bidders or their representatives are
invited to be present.

INSPECTION OF THE SITE

A.03

Prior to the submission of a bid, each bidder or proposer shall visit the site to become
familiar with all conditions that may affect services that are required to completely
execute the full intent of these specifications. Inspection of the site is a requirement to
be considered for award of this contract. The site is Highland Shores (Ellenton)
Boat Ramp, 353 Shore Drive, Ellenton, Florida.

BID AND PROPOSAL DOCUMENTS

A.04

Bids and Proposals on http://www.mymanatee.org

Bid or Proposal documents and the Notices of Source Selection related to those Bids
or Proposals are available for download in a portable document format (.PDF) file on
the Manatee County web page on the Purchasing tab under “Bids and Proposals.”
You may view and print these files using Adobe Acrobat software. You may download
a free copy of this software (Adobe) from the County's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http:/mwww.Manateechamber.com to post Bid and Proposal documents in a portable
document format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids and
Proposals. A link to that service http://www.DemandStar.com, is provided on this
website under the Tab “DemandStar”. Participation in the DemandStar system is not a
requirement for doing business with Manatee County. Note: The County posts the
Notice of Source Selection seven calendar days prior to the effective date of the
award.

IT 1S THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID or PROPOSAL, TO CONTACT MANATEE COUNTY PURCHASING (see contact
information on cover page of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID or PROPOSAL.

BID AND PROPOSAL FORM DELIVERY REQUIREMENTS

Any bids or proposals received after the stated time and date will not be considered. It
shall be the sole responsibility of the bidder or proposer to have their bid or proposal
delivered to Manatee County Purchasing for receipt on or before the stated time and
date. If a bid or proposal is sent by U.S. Mail, the bidder or proposer shall be
responsible for its timely delivery to Purchasing. Bids or proposals delayed by mail
shall not be considered, shall not be opened at the public opening, and arrangements
shall be made for their return at the respondent's request and expense.
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A.05

IFB #09-3145DC-Rebid-Rebid
DEADLINE FOR CLARIFICATION REQUESTS

A.06

December 22, 2009 at 5:00 P.M. shall be the deadline to submit all inquiries,
suggestions, or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids to Manatee County Purchasing.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting
of this work may achieve.

CLARIFICATION & ADDENDA

A.07

Each bidder shall examine all Invitation for Bids documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining
to the Invitation for Bids shall be made through Manatee County Purchasing. The
County shall not be responsible for oral interpretations given by any County employee,
representative, or others. The issuance of a written addendum is the only official
method whereby interpretation, clarification or additional information can be given.

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing’s web page at http://www.mymanatee.org
which can be accessed by clicking on the “Purchasing” button and then clicking on the
“Bids and Proposals” button. It shall be the responsibility of each bidder, prior to
submitting their bid, to contact Manatee County Purchasing (see contact on page 1) to
determine if addenda were issued and to make such addenda a part of their bid.

SEALED & MARKED

A.08

Three signed copies of your bid shall be submitted in one sealed package, clearly
marked on the outside "Sealed Bid #09-3145DC-Rebid Highland Shores Boat Ramp
Improvements" with your company name. Address package to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

LEGAL NAME

A.09

Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

BID EXPENSES

A.10

All expenses for making bids to the County are to be borne by the bidder.

IRREVOCABLE OFFER

Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of
90 days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

FAWPDOCS\IFB\093 145dc.highland boat ramp\ifb.DOC 00010-2



A.11

IFB #09-3145DC-Rebid-Rebid
RESERVED RIGHTS

A.12

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For all
items combined, the bid of the lowest responsive, responsible bidder will be accepted,
unless all bids are rejected. The lowest responsible bidder shall mean that bidder who
makes the lowest bid to sell goods and/or services of a quality which conforms closest
to or most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in this Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract
requirements, and the tenacity, perseverance, experience, integrity, reliability, capacity,
facilities, equipment, and credit which will assure good faith performance. Also, the
County reserves the right to make such investigation as it deems necessary to
determine the ability of any bidder to furnish the service requested. Information the
County deems necessary to make this determination shall be provided by the bidder.
Such information may include, but shall not be limited to: current financial statements,
verification of availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.13

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Code of Laws, as
amended. Any actual or prospective bidder who is aggrieved in connection with the
solicitation or award of a contract may protest to the Board of County Commissioners
of Manatee County as required in Manatee County Code of Laws.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and
could not have been reasonably expected to have knowledge of the facts giving rise to
such protest prior to the scheduled opening date of this bid. The protest shall be
submitted within seven calendar days after such aggrieved person knows or could
have reasonably been expected to know of the facts giving rise thereto.

CODE OF ETHICS

With respect to this bid, if any bidder violates or is a party to a violation of the Code of
Ethics of Manatee County per Manatee County Purchasing Code of Laws, Article 3,
Ethics in Public Contracting, and/or the State of Florida per Florida Statutes, Chapter
112, Part lll, Code of Ethics for Public Officers and Employees, such bidder may be
disqualified from performing the work described in this bid or from furnishing the goods
or services for which the bid is submitted and shall be further disqualified from
submitting any future bids for work or for goods or services for Manatee County.
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A.13

IFB #09-3145DC-Rebid-Rebid
CODE OF ETHICS (cont'd)

A.14

The County anticipates that all statements made and materials submitted in a bid will
be truthful. If a bidder is determined to be untruthful in its bid or any related
presentation, such bidder may be disqualified from further consideration regarding this
Invitation For Bid.

COLLUSION

A.15

By offering a submission to this Invitation For Bid, the bidder certifies that the bidder

has not divulged, discussed or compared their bid with other bidders, and has not

colluded with any other bidder or parties to this bid whatsoever. Also, bidder certifies,
and in the case of a joint bid each party thereto certifies as to their own organization,
that in connection with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and or cost data,
with any other bidder or with any competitor;

b. any prices and or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder, prior
to the scheduled opening, directly or indirectly to any other bidder or to any

competitor;

c. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any
interest in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

BID FORMS

A.16

Bids must be submitted on attached County forms, although additional pages may be
attached. Bidders must fully comply with all bid specifications, terms, and
conditions. Failure to comply shall result in contract default, whereupon, the
defaulting vendor shall be required to pay for any and all reprocurement costs,
damages, and attorney fees as incurred.

DISCOUNTS

A17

Any discounts must be incorporated in the prices bid; and not shown separately. The
prices as shown on the bid form shall be the price used in determining award(s).

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 51-02-027548-53C);
therefore, the vendor is prohibited from delineating a separate line item in his bid for
any sales or service taxes. Nothing herein shall affect the vendor's normal tax liability.

FAWPDOCS\IFB\093145dc highland boat ramp\ifb.DOC 00010-4



A.18

IFB #09-3145DC-Rebid-Rebid
MATHEMATICAL ERRORS

A.19

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

DESCRIPTIVE INFORMATION

>
o

>
R

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this contract shall be new and of the
most suitable grade for the purpose intended. Unless otherwise specifically provided
in the specifications, reference to any equipment, material, article or patented process,
by trade name, brand name, make or catalog number, shall be regarded as
establishing a standard of quality and shall not be construed as limiting competition.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
Variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of
unbalanced bids will include:

a. Bids showing omissions, alterations of form, additions not specified or required,
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those
included in the bids of competitive bidders for the same line item unit costs.

C. Bids where the unit costs offered are in excess of or below reasonable cost

analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all sources quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.
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A.22

>
w

IFB #09-3145DC-Rebid-Rebid
WITHDRAWAL OF OFFERS
Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of
a solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A
copy of the request shall be retained and the unopened offer returned to that vendor.
b) After the responses to a solicitation are opened or a selection has been determined,
but before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

MODIFICATION OF BID SPECIFICATIONS

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the specifications. The County is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall
remain unaltered. Bidders must fully comply with the bid specifications, terms,
and conditions.

AMERICAN DISABILITIES ACT

A.25

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-discrimination
policy involves every aspect of the County's functions including one's access to,
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an Information Conference or Bid Opening should
contact the person named on the first page of this bid document at least twenty-four
(24) hours in advance of either activity.

LOBBYING

A.26

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation For Bid. This prohibition begins with the
issuance of any Invitation For Bid, and ends upon execution of the final contract or
when the invitation has been canceled. Violators of this prohibition shall be subject to
sanctions as provided in the Manatee County Code of Laws.

The County reserves the right to amend or to add to the names listed as persons to
contact. Allamendments or additions to the names listed as persons to contact shall
be issued by Purchasing, in writing.

DRUG FREE WORK PLACE

The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements [Manatee County Code of Laws]. A Drug Free Work
Place Certification Form is attached to this bid for this purpose.
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A27

IFB #09-3145DC-Rebid-Rebid
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

A.28

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute s.
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals, or replies on leases of real property to a public entity; may not
be awarded or perform work as a contractor, supplier, subcontractor, or consultant
under a contract with any public entity; and may not transact business with any public
entity in excess of the threshold amount provided in Florida Statute s. 287.017 for
CATEGORY TWO for a period of 36 months following the date of being placed on the
convicted vendor list. In addition, the Manatee County Code prohibits the award of any
contract to any person or entity who/which has, within the past five years, been
convicted of, or admitted to in court or sworn to under oath, a public entity crime or of
an environmental law that, in the reasonable opinion of the Purchasing Official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible manner. To ensure compliance with the foregoing,
the Code requires all persons or entities desiring to contract with the County to execute
and file with the Purchasing Official an affidavit, executed under the pain and penalties
of perjury, confirming that person, entity, and any persons(s) affiliated with the entity,
does not have such a record and is therefore eligible to seek and be awarded business
with the County. In the case of a business entity other than a partnership or a
corporation, such affidavit shall be executed by an authorized agent of the entity. In
the case of a partnership, such affidavit shall be executed by the general partner(s). A
Public Contracting and Environmental Crimes Certification Form is attached.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

A.29

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an award.

DISCLOSURE

Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with Chapter
119, Florida Statutes. Bids become “Public Records” ten (10) days after the bid
opening or if an award decision is made earlier than this time as provided by
Florida Statue 119.071. No announcement or review of the bid documents shall be
conducted at the public opening of the bids.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory
term for exemption the actual documents may be inspected or copied. When County
staff have completed a mathematic validation and inspected the completeness of the
offers, a tabulation shall be posted on www.mymanatee.org.
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B.01

IFB #09-3145DC-Rebid-Rebid

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award shall be to the most responsive, responsible bidder meeting specifications
and having the lowest Total Bid Price for Bid “A,” or the lowest Total Bid Price for
Bid “B,” for the requirements listed on the Bid Form for the Work as set forth in this
Invitation For Bid. Bid Prices shall include costs for furnishing all labor, equipment
and/or materials for the completion of the Work in accordance with and in the
manner set forth and described in this Bid Document to the County's satisfaction
within the prescribed time. Note: Inspection of the site is a prerequisite to be
considered for award of this bid.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specific stated time shall be offered as a separate Total Bid
Price. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

Whenever two or more bids are equal with respect to price, quality and service, the
bid received from a local business shall be given preference in award. Whenever
two or more bids which are equal with respect to price, quality and service are
received, and both bids or neither of these bids are received from a local business,
the award shall be determined by a chance drawing conducted by Manatee County
Purchasing and open to the public.

Local business is defined as a business duly licensed and authorized to engage in
the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

QUALIFICATIONS OF BIDDERS

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The contractor shall be
certified in Florida as a Certified General Contractor, or a Certified Builders
Contractor, or as a Marine Specialty Contractor.

Contractor shall have a minimum of five (5) years experience in dredging and
construction of concrete ramps and docks to be considered for award of this
project.

To demonstrate qualifications to perform the Work, each bidder must be prepared
to submit within five days of County's request; written evidence such as financial
data, previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid a
completed Contractor's Questionnaire included as Section 00430.
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B.02

IFB #09-3145DC-Rebid-Rebid
QUALIFICATIONS OF BIDDERS (cont'd)

B.03

Minimum insurance limits of Marine Insurance are included for this project. In
addition to the requirement for normal liability and workers compensation insurance,
when the work extends to the water, on a boat or barge, Protection and Indemnity
(P&l) coverage is required. In accordance with state regulations for marine
contactors, contractor and/or subcontractor must carry Longshoremen’s & Harbor
Workers’ Compensation (33 U.S.C.A. sec. 901) coverage for its employees and
Jones Act coverage (46 U.S.C.A. sec. 688) if there are "seamen".

SUBCONTRACTORS

B.04

Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274(e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.

PREPARING CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the successful bidder accompanied by the required number of unsigned
counterparts of the agreement. Within ten (10) days thereafter, successful bidder
shall sign and deliver the required number of counterparts of the agreement with
any other required documents to County. (Note: Contract must be approved by
Manatee County to be valid.)
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C.01

IFB #09-3145DC-Rebid-Rebid

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be substantially complete and ready for occupancy within the specific
calendar days from the date the Contract Time commences to run (upon issuance
of Notice to Proceed). Two bids shall be considered based on 150 calendar days
and based on 120 calendar days. The County has the sole authority to select the
bid based on the Completion time which is in the best interest of the County. Only
one award shall be made.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the Owner the sum of
$715 as fixed, agreed, and liquidated damages for each calendar day of the delay
until the Work is finally accepted by the County and the Contractor and his Surety
shall be liable for the amount thereof.

PAYMENT

Contractor shall submit an application, on a form provided or approved by the
County, of an approximate estimate of the proportionate value of the Work done,
items and locations of the Work performed up to and including the last day of the
period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. The
amount of said estimate after deducting any required retainage and all previous
payments shall be due and payable to the Contractor within 20 days after the pay
estimate has been approved by the County.

It is the Contractor's responsibility for the care of any stored materials. Any damage
to or loss of said materials is the responsibility of the Contractor. Any requests for
payment of materials stored on site must be accompanied with a paid receipt. The
Contractor warrants and guarantees that title to all work, materials and equipment
covered by any application for payment, whether incorporated in the project or not,
will pass to the County at the time of payment free and clear of all liens, claims,
security interests and encumbrances (hereafter referred to as "Liens").
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C.05

IFB #09-3145DC-Rebid-Rebid
PAYMENT (cont'd)

C.06

The Contractor agrees to furnish an affidavit stating that all laborers, materialmen,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the materialmen, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. Upon completion of final inspection, the County will notify
Contractor of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are
necessary to complete such Work or remedy such deficiencies. When all such
errors have been corrected, a final reinspection will be made. The process will be
repeated until, in the opinion of the County, the project has been completed in
compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered
complete when all work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County. The
Contractor's responsibility shall then terminate except as otherwise stated.

RETAINAGE

C.07

A retainage of 2.5% of the total contract amount shall be withheld from payments
after 75% completion of the Work. Upon substantial completion, this retainage shall
be reduced to 1% of the total contract amount plus such amount as the Owner may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining
retainage shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

C.08

All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the contractor for a minimum period of one year, unless otherwise
specified, from final acceptance by the Owner to be free from defects due either to
faulty materials or equipment or faulty workmanship.

ROYALTIES AND PATENTS

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County's
immediate termination of the contract.

REGULATIONS

c.11

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as
each may apply.

CANCELLATION

C.12

Any failure of the contractor to furnish or perform the Work (including, but not limited
to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the contractor persistently fails to perform the Work in
accordance with the contract, the County reserves the right to terminate the
contract.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting agreement,
contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)

C.14

All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.

INSURANCE

The contractor will not commence work under a contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The contractor shall obtain, and submit to Purchasing within 15
calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):
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C.14 INSURANCE (cont'd)

a..

Workers' Compensation/Employers' Liability

Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Worker's Compensation
Act or any other coverage required by the contract documents which are
customarily insured under Part One of the standard Worker's Compensation
Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

Commercial General Liability
The limits are to be applicable only to work performed under this contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) to a Commercial General Liability Policy
with the following minimum limits.
General Aggregate:

Products/Completed Operations Aggregate  $1,000,000

Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) $ Nil
Medical Expense (Any One Person) $ Nil

Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1,000,000

Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the Owner and the Owner's officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

Property Insurance

If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).

00030-4



IFB #09-3145DC-Rebid-Rebid

C.14 INSURANCE (cont'd)

f. Protection and Indemnity
If this contract includes the use of a vessel on navigable waters, contractor
shall provide a “Protection & Indemnity (P&l)" policy with the minimum
amount of insurance as specified for General Liability.

g. Certificates of Insurance and Copies of Polices
Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e. and f., shall be filed with
the Purchasing Official before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.
Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract.

ADDITIONAL INSURED: - The contractor shall name Manatee County as

additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services

by the contractor, renewal certificates of insurance and required copies of policies

shall be furnished by the contractor and delivered to the Purchasing Official 30 days

prior to the date of their expiration. Nothing herein shall in any manner create any

liability of the County in connection with any claim against the contractor for labor,

services, or materials, or of subcontractors; and nothing herein shall limit the liability

of the contractor or contractor's sureties to the County or to any workers, suppliers,

materialmen or employees in relation to this contract.

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid the bidder agrees, should the
bidder's bid be accepted, to execute the form of contract and present the same
to Manatee County for approval within ten (10) days after being notified of the
awarding of the contract. The bidder further agrees that failure to execute and
deliver said form of contract within ten (10) days will result in damages to Manatee
County and as guarantee of payment of same a bid bond/certified check shall be
enclosed within the submitted sealed bid in the amount of five (5%) percent of the
total amount of the bid. The bidder further agrees that in case the bidder fails to
enter into a contract, as prescribed by Manatee County, the bid bond/certified check
accompanying the bid shall be forfeited to Manatee County as agreed liquidated
damages. If the County enters into a contract with a bidder, or if the County rejects
any and/or all bids, accompanying bond will be promptly returned.
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C.16 PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish surety bonds as security for faithful
performance of the contract awarded as a result of this bid, and for the payment of
all persons performing labor and/or furnishing material in connection therewith.
Surety of such bonds shall be in an amount equal to the bid award (100% each) and
from a duly authorized and nationally recognized surety company, authorized to do
business in Florida, satisfactory to this County. The attorney-in-fact who signs the
bonds must file with the bonds a certificate and effective dated copy of power-of-
attorney. (Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall
be just cause for annulment of the award. The County may then contract with
another acceptable bidder or readvertise this Invitation For Bid. If another bidder is
accepted, and notice given within 90 days after the opening of bids, this acceptance
shall bind the bidder as though they were originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.
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SECTION 00100
INSTRUCTIONS TO BIDDERS

THE WORK

D.02

The Work is generally described as the clearing and reconfiguring of the site to
maximize parking, dredging of the existing channel, reconstruction of the existing
boat ramp, and the construction of boat docks at the Highland Shores (Ellenton)
Boat Ramp within the extent of the Manatee River as outlined herein.

The contractor shall be responsible for maintenance of the site (existing or
improved) during the entire construction period. This will include watering and
mowing of any existing or installed sod, maintenance of existing or installed
vegetation, and other maintenance as normal and customary.

Construction and record drawings are required of the successful bidder and shall
fully meet the requirements of all current federal, state and county laws,.rules,
regulations and standards, with the most stringent applying.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

D.03

The identity of subcontractors, suppliers, and other persons (including those who
are to furnish the principal items of material and equipment) may be requested by
the Owner for each bid item from any of the Bidders; and the Bidder shall respond
within five days after the date of such request. Such list shall be accompanied by
an experience statement with pertinent information regarding similar projects and
other evidence of qualification for each such subcontractor, supplier, persons or
organization if requested by Owner. If Owner, after due investigation has
reasonable objection to any proposed subcontractor, supplier, other person or
organization, Owner may request the apparent successful Bidder to submit an
acceptable substitute without an increase in Contract Price or Contract Time.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
Bidder's observations with the Bid Documents; and (e) notify Owner of all conflicts,
errors, or discrepancies in the Bid Document. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations, explorations,
tests and studies, and obtain any additional information and data which pertain to
the physical conditions at or contiguous to the site or otherwise which may affect
cost, progress, performance or furnishing of the Work and which Bidder deems
necessary to determine his Bid for performing and furnishing the Work in
accordance with the time, price and other terms and conditions. Owner will provide
each Bidder access to the site to conduct such explorations and tests. Bidder shall
fill all holes, clean up and restore the site to its former condition upon completion of
such explorations.
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PERMITS AND FEES

D.05

The FDEP exemptions for this project are included herein. The County has
obtained the Final Site Plan approval. The contractor is responsible for obtaining
any other permits, i.e., Building Permit for construction of docks, FDOT haul permit
for transportation of sediments to/from the site, Manatee County right-of-way use
permit, health department permit, NPDES permit, etc. The permit fees will not be
waived for this project.

MATERIALS AND WORKMANSHIP

D.06

All materials and apparatus required for the Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

Comply with the most current codes and regulations of all jurisdictional local, state
and federal governmental agencies having jurisdiction.

REGULATIONS AND MATERIAL DISPOSAL

D.07

All dredged material shall become the property of the contractor and shall be
disposed of properly off-site by the contractor. It shall be the responsibility of the
contractor to assure compliance with any OSHA, EPA, federal, state, and/or local
rules, regulations or other requirements as each may apply. The contractor shall
apply for, acquire, post, and achieve inspections compliance for all applicable
permits required by federal, state, or local rules, regulations or laws. Any conflict
between the design criteria and codes shall be brought to the attention of the
County and resolved before the work is continued.

PROJECT CLOSE-OUT

Clean installation site and remove any and all excess materials and debris. Correct
any damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation.

Submit to the Owner a list of incomplete items. Within a reasonable period of time
after receipt of the list, the County will inspect the Work to determine status of
completion. The Contractor shall remedy any deficiencies promptly should the
County determine any work is incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation For Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set - Certificate of warranties

1 set - Manufacturer's product literature

1 set - As-Built Drawings
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DISCRETIONARY WORK

This Bid Item entails minor increases (that may be directed in writing by staff) to
existing bid item quantities or minor modification items not bid which were
unforeseen and necessary during the construction to provide a safe, complete
project in accordance with Bid Documents. (This will not affect the requirement for
change orders involving major modifications to the project.) Payment for all Work
under this item shall be made only at the Owner's discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete the
project without changing the initial scope of the Work and without costly delays.

D.09 PROJECT IDENTIFICATION AND SIGNS

D.10

The Contractor shall be responsible for furnishing, installing, and maintaining two
County project identification signs and their removal upon completion of
construction. The identification signs shall not be less than 32 square feet (3
square meters) in area. The signs shall be painted with its graphic content to
include:

a) Title of Project d) Prime Contractor

b) Name of Owner e) Major Subcontractors

c) Names and titles of authorities, as directed by Owner f) Construction Cost

The signs shall be erected prior to commencement of work at lighted locations of
high public visibility adjacent to the main entrance at each end of the project as
approved by the Engineer and the Owner.

The signs shall be a minimum 8’ in width and 4’ in height and placed in accordance
with Manatee County Land Development Code, Ordinance 90-01, Section 724,
Signs and Section 713, Visibility Triangles. Signs shall be constructed of high
density 3/4" exterior plywood without waves or buckles. Signs shall be mounted and
braced with pressure treated lumber as necessary and maintained in a presentable
condition for the duration of the project. Hardware shall be galvanized. The sign
surfaces shall be of exterior softwood plywood with medium density overlay.

Paint shall be constructed with materials to resist weathering and fading during the
construction period. Painting shall be performed by experienced professionals. The
paint shall be exterior type enamel, white background with black lettering
professionally done, as approved by the Owner. Lettering (professionally done)
shall be: a) 5" News Gothic (bold); b) 3" News Gothic; c) 1.5” Brush Scriptd) 2.5”
News Gothic.

The quantity to be paid for under this Section shall be one Lump Sum quantity
which shall include all items of work described herein and included in Mobilization
costs.

TESTING

The contractor shall be responsible for all required testing for this project. The
following testing are anticipated: 1) Turbidity monitoring tests; 2) Base compaction
test (parking area, boat ramp); 3) Concrete slump tests.
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 VENDOR REGISTRATION
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed is a copy of the current Manatee County law that details the County’s
Local Preference and definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we ask
that in addition to registering on the County’s Web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section of the bid,
have the completed document notarized, and mail the original to the following
address: Manatee County Administration Center, 1112 Manatee Avenue West,
Suite 803, Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance our
opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00
and for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941)749-3014 if you wish to have a purchasing staff member assist you.

Quick steps to on line registration: www.mymanatee.orq

A link to “Purchasing” is listed under the “Quick Links” on page one of this County
Web Site.

On the left hand side of the Purchasing Web page, click on “Vendor Registration.”

This will bring up the Vendor Registration form for on-line input. Please note that
the definition of a “Local Business” changed on March 17, 2009. The Web page will
be updated to include the current Law which has been provided in this section.of the
bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory, however, by taking the time to
register, you are helping the County to provide timely notifications of quotation, bid,
and proposal opportunities to your business.
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E.02 SECTION 2-26-6 LOCAL PREFERENCE, TIE BIDS, LOCAL BUSINESS DEFINED
1. Whenever a responsible local business bidder and a responsible non-local
business bidder are found, upon the opening of bids, to have both submitted
the lowest responsive bid, the bid of the local bidder shall be awarded the
contract. Should more than one responsible local business bidder match the
responsible non-local business bidder’s lowest responsive bid, or should no
responsible local business bidder match the lowest responsive bid but two or
more responsible non-local business bidders submit lowest responsive bids
for equal amounts, then the award of the contract shall be determined by a
chance drawing, coin toss, or similar tie-breaking method conducted by the
purchasing office and open to the public. Any bidders seeking to be
recognized as local businesses for purposes of this local business
preference provision may be required by the terms of the bid announcement
to certify they meet the definition of local business set forth in this section,
and to register as a local business with the county in the manner prescribed
by the county to facilitate the county’s ability to track the award of contracts
to local businesses and to allow the county to provide future notifications to

its local businesses concerning other bidding opportunities.

2. Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any
invitation for bids when the bidder’s location materially affects the provisions
of the services or supplies that are required by the invitation.

3. Local business is defined as a business legally authorized to engage in the
sale of the goods and/or services to be procured, and which certifies within
its bid that for at least six (6) months prior to the announcement of the
solicitation of bids it has maintained a physical place of business in Manatee,
Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with at least one
full-time employees at that location.

4. Each solicitation for bids made by the county shall contain terms
expressly describing the local business preference policies of the
county, and shall provide that by electing to submit a bid pursuant to a
request for bids, all bidders are deemed to understand and agree to
those policies.

5. For all contracts for architecture, professional engineering, or other
professional services governed by Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, the county shall include the local
business status of a firm among the factors considered when selecting which
firms are “most highly qualified.” In determining which firm is the “most
qualified” for purposes of negotiating a satisfactory contract, preference shall
be given to a local business where all other relevant factors are equal.

6. Local preference shall not apply to the following categories of contracts:
a. Goods or services provided under a cooperative purchasing
agreement or similar “piggyback” contract;
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IFB #09-2574DC
MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)

A AUTHORIZED REPRESENTATIVE

I, [name] , am the [title]

and the duly authorized representative of: [name of business] _ad
that | possess direct personal knowledge to make informed responses to these certifications and the legal authority
to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to submit a bid
pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business preference
policies of Manatee County; and that | have the direct knowledge to state that this firm complies with all of the
following conditions to be considered to be a Local Business as required by the Manatee County Code of Law,
Section 2-26-6.

B. PLACE OF BUSINESS: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location which
meets the above criteria is: [Initial]

C. BUSINESS HISTORY: | certify that business operations began at the above physical address with at least
one fulltime employee on [date] [Initial]

D. CRIMINAL VIOLATIONS: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory enforcement
agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. CITATIONS OR CODE VIOLATIONS: | certify that this business is not currently subject to any un-resolved
citation or notice of violation of any Manatee County Code provision, with the exception of citations or notices which
are the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. FEES AND TAXES: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception
of those which are the subject of a legal current appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee County
Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 20 , by (name of person making statement).

(Notary Seal) Signature of Notary:

Name of Notary (Typed or Printed):

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205
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SECTION 00300
(Submit in Triplicate)
BID “A” BID FORM

For: Highland Shores Boat Ramp Improvements

BID “A” TOTAL BID PRICE: $ (based on 150 calendar day completion)
Two schedules for Completion of the Work shall be considered. Each bid for completion by the
specified stated time shall be offered as a separate “Total Bid Price.” The County has the sole
authority to select the bid based on the Completion Time which is in the best interest of the
County. Only one award shall be made.

Date site inspection completed:

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation For Bids.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of
any agreement or contract between Manatee County and the successful bidder. Failure to comply shall
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all
reprocurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:
Person's Name:
Address: Phone:

Date: EMAIL:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: () FAX: ( )

Acknowledge Addendum Nos. Dated:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

HIGHLAND SHORES BOAT RAMP IMPROVEMENTS
(Bid "A" - Based on Completion Time of 150 calendar days)

IFB 09-3145DC

’TEM Nd DESCRIPTION gﬂ UM UNIT PRICE EXTENDED PRICE
1 __[Mobilization 1 LS $
2 |Construction Surveying and Monumentation 1 LS $
3 |Record Drawings 1 LS $
4 [Maintenance of Traffic 1 LS $
5 |Erosion and Sedimentation Control 1 LS $
6 |Manatee Safety Measures 1 LS $
7 |Floating Turbidity Barrier 175 LF $
8 |Clearing and Grubbing 1 LS $
9 |Excavation 50 CYy [$ $
10 _|Embankment 26 CYy [$ $
11_|Shell Base, 6" 1,755 | SY |$ $
12 |Stabilized subbase, 6" 1,800 | SY |$ $
13 _|Concrete Driveway, 6" 81 sY |$ $
14 _|Concrete Sidewalk, 6" 25 sY |$ $
15 [3'x6'x6" Concrete Slab, Trash Can Enclosure 1 LS $
16 |Filter Fabric 110 SY |$ $
17 [8" Gravel Base (No.57 Stone) 650 SF ($ $

8" Reinforced Concrete Boat Ramp slab, including "V" Grooved
18 |surface 25 CY |$ $
19 |Gabion Mattress (6'x16'x12") 4 CY |$ $
20 |Rubble Rip Rap 23 TN [$ $
21 |Temporary Cofferdam, Sheet Pile ( Install and Remove) 840 SF [$ $
22 |Remove existing corner sheet piling 2 EA [$ $
23 |Concrete Removal 25 CYy |$ $
24 [New seawall behind existing wall 210 LF |9% $
25 |Remove existing sheet piling to slab subgrade 166 SF |$ $

BIDDER:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

HIGHLAND SHORES BOAT RAMP IMPROVEMENTS
(Bid "A" - Based on Completion Time of 150 calendar days)

IFB 09-3145DC

TEM N( DESCRIPTION gﬂ Um UNIT PRICE EXTENDED PRICE
26 |Dewatering 1 LS 3
27 [12"x12" Concrete Piling 520 LF $
28a |Deck Top (Wooden) 1 LS $
28b [Structural Framing (Wooden) 1 LS $
29 [Safety Railing (Wooden) 1 LS $
30 _[10" Wooden Bollards 83 EA |$ $
31 _|Concrete Wheel Stops_ 15 EA [$ $
32 |Signage 1 LS $
33 [Landscaping 1 LS $
34 |lIrrigation System 1 LS $
35 |Dredging 375 cy |$ $
36 |Berm (Temporary Spoil Containment) 600 Cy |$ $
37 |Spoil Transport to Disposal Site 1,000 CYy [$ $
38 |DISCRETIONARY WORK $55,000.00
BID "A" TOTAL BID PRICE
ALTERNATE:
28a |Deck Top ( Ipe 5/4" x 6™) 1 LS
29 |Safety Railing (Ipe) 1 LS

Item 28 Deck Top (Wooden) is split into Items 28a Deck Top and 28b Structural Framing with an Alternate Item added for Ipe Deck
NOTE: Top. An Alternate item has also be added for item 29 Safety Railing (Wooden). Bids will be evaluated with award based on the
Total Bid Price. Use of the Alternate ltem is at the discretion of the County and will be determined after award.

BIDDER: 00300-3
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SECTION 00300
(Submit in Triplicate)
BID “B” BID FORM

For: Highland Shores Boat Ramp Improvements

BID “B” TOTAL BID PRICE: $ (based on 120 calendar day completion)
Two schedules for Completion of the Work shall be considered. Each bid for completion by the
specified stated time shall be offered as a separate “Total Bid Price.” The County has the sole -
authority to select the bid based on the Completion Time which is in the best interest of the
County. Only one award shall be made.

Date site inspection completed:

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation For Bids.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of
any agreement or contract between Manatee County and the successful bidder. Failure to comply shall
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all
reprocurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:
Person's Name:
Address: Phone:

Date: EMAIL:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: ( ) FAX: ( )

Acknowledge Addendum Nos. Dated:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

HIGHLAND SHORES BOAT RAMP IMPROVEMENTS
(Bid "B" - Based on Completion Time of 120 calendar days)

IFB 09-3145DC

‘TEM NG DESCRIPTION g?’i UM || UNIT PRICE EXTENDED PRICE
1__|Mobilization 1 LS $
2 |Construction Surveying and Monumentation 1 LS $
3 |Record Drawings 1 LS $
4 |Maintenance of Traffic 1 LS $
5 |Erosion and Sedimentation Control 1 LS $
6 |Manatee Safety Measures 1 LS $
7 |Floating Turbidity Barrier 175 LF $
8 [Clearing and Grubbing 1 LS $
9 |Excavation 50 CY |[$% $
10 _|Embankment 26 CY |$ $
11 _[Shell Base, 6" 1,755 | SY |$ $
12 |Stabilized subbase, 6" 1,800 SY [$ $
13 |Concrete Driveway, 6" 81 SY |$§ 3
14 |Concrete Sidewalk, 6" 25 SY [$ $
15 |3'x6'x6" Concrete Slab, Trash Can Enclosure 1 LS $
16 |Filter Fabric 110 sy |$ $
17 |8" Gravel Base (No.57 Stone) 650 SF |$ $

8" Reinforced Concrete Boat Ramp slab, including "V" Grooved
18 |surface 25 CYy [$ $
19 |Gabion Mattress (6'x16'x12") 4 CcYy |% $
20 |Rubble Rip Rap 23 N [$ $
21 |Temporary Cofferdam, Sheet Pile ( Install and Remove) 840 SF |$ $
22 |Remove existing corner sheet piling 2 EA [$ 3
23 |Concrete Removal 25 CYy |$ $
24 [New seawall behind existing wall 210 LF |$ $
25 |Remove existing sheet piling to slab subgrade 166 SF [$ $

BIDDER:
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SECTION 00300 - BID FORM

(Submit in Triplicate)

HIGHLAND SHORES BOAT RAMP IMPROVEMENTS
(Bid "B" - Based on Completion Time of 120 calendar days)

‘TEM NG DESCRIPTION gﬂ UM UNIT PRICE EXTENDED PRICE
26 _[Dewatering 1 LS
27 [12"x12" Concrete Piling 520 LF
28a |Deck Top (Wooden) 1 LS
28b |[Structural Framing (Wooden) 1 LS
29 |Safety Railing (Wooden) 1 LS
30 |10" Wooden Bollards 83 EA
31 |Concrete Wheel Stops 15 EA
32 |Signage 1 LS
33 _|Landscaping 1 LS
34 |lrrigation System 1 LS
35 |[Dredging 375 CcY
36 [Berm (Temporary Spoil Containment) 600 cY

37 |Spoil Transport to Disposal Site

1,000

CcYy

38 |DISCRETIONARY WORK

BID "B" TOTAL BID PRICE

$55,000.00

ALTERNATE:

28a |Deck Top (Ipe 5/4" x 6")

LS

29 |Safety Railing (Ipe)

LS

=

Item 28 Deck Top (Wooden) is split into Items 28a Deck Top and 28b Structural Framing with an Alternate Item added for Ipe Deck
NOTE: Top. An Alternate item has also be added for item 29 Safety Railing (Wooden). Bids will be evaluated with award based on the
Total Bid Price. Use of the Alternate Item is at the discretion of the County and will be determined after award.

BIDDER:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)
The Bidder warrants the truth and accuracy of all statements and answers herein contained. (Include
additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

STATE OF INCORPORATION, IF APPLICABLE:

TELEPHONE NUMBER: ( ) FAX: ()
2. Bidding as an individual: ; a partnership: ____; a corporation: ; ajoint venture:
3. If a partnership: list names and addresses of partners; if a corporation: list names of officers,

directors, shareholders, and state of incorporation; if joint venture: list names and address of
venturers and the same if any venturer is a corporation for each such corporation, partnership, or
joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years? Years experience in dredging?

Years experience in construction of boat ramps and docks?

5. Describe and give the date and owner of the last three government projects you've completed
which are similar in cost, type, size, and nature as the one proposed (for a public entity). Include
contact name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past five (5) years?
If so, state when, where (contact name, address, and phone number) and why.

7. Have you ever failed to complete work awarded to you? Or provide projects not completed within
contract time. If so, state when, where (contact name, address, phone number) and why?

00430-1



10.

11.

12.

13.

14.

IFB #09-3145DC-Rebid-Rebid

Have you ever been debarred or prohibited from bidding on a governmental entity's construction
project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have performed
similar work and to which you refer. Include contact name and phone number:

What specific steps have you taken to examine the physical conditions at or contiguous to the
site, including but not limited to, the location of existing underground facilities?
Have you visited the site?

What specific physical conditions, including, but not limited to, the location of existing underground
facilities have you found which will, in any manner, affect cost, progress, performance, or finishing
of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBEs to be utilized:

What equipment do you own to accomplish this Work?‘
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15.

16.

IFB #09-3145DC-Rebid-Rebid

What equipment will you purchase/rent for the Work? (specify which)

List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in Florida:

Phone: ( )
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SECTION 00491
Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO RESOLUTION R-01-36 SECTION 4, E (1) (a)
MANATEE COUNTY PURCHASING CODE OF LAWS, ON DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]
whose business address is:
and (if applicable) its Federal Employer Identification Number (FEIN) is (If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement: .)

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement
of goods or services (including professional services) or a county lease, franchise, concession or management agreement,
or shall receive a grant of county monies unless such person or entity has submitted a written certification to the County
that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance as defined by §893.02(4), Florida
Statutes, as the same may be amended from time to time, in the person's or entity's work place is prohibited
specifying the actions that will be taken against employees for violation of such prohibition. Such written
statement shall inform employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at all its work

places, including but not limited to all locations where employees perform any task relating

to any portion of such contract, business transaction or grant,

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt of same
and advice as to the specifics of such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its work places a written

statement of its policy containing the foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of employment the
employee will:

(i) abide by the terms of the statement; and

(ii) notify the employer of any criminal drug statute conviction for a violation occurring in
the work place no later than five (5) days after such a conviction.

00491-1
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IFB #09-3145DC-Rebid-Rebid

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from an employee or
otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including termination; or requiring
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through implementation of
sections (1) through (5) stated above.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT:

) Such person or entity has made false certification.

2) Such person or entity violates such certification by failing to carry out the requirements of sections (1),
2), (3), @), (5), or (6) or Resolution R-01-36 Section 4, E (1) (a) or

€)) Such a number of employees of such person or entity have been convicted of violations occurring in
the work place as to indicate that such person or entity has failed to make a good faith effort to provide
a drug free work place as required by Resolution R-01-36 Section 4, E (1) (a).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 200 by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]
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SECTION 00491
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

for

[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no

FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods
or services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a
grant of county monies unless such person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State
of Florida, or any other public entity, including, but not limited to the Government of the United States, any
state, or any local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom of
competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's Purchasing
Official, reflects negatively upon the ability of the person or entity to conduct business in a responsible manner;
or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of
record, but has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which
is a matter of record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea
of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt
to any of the crimes set forth above on behalf of such and entity and pursuant to the direction or authorization of
an official thereof (including the person committing the offense, if he is an official of the business entity), the
business shall be chargeable with the conduct herein above set forth. A business entity shall be chargeable with
the conduct of an affiliated entity, whether wholly owned, partially owned, or one which has common ownership
or a common Board of Directors. For purposes of this Form, business entities are affiliated if, directly or
indirectly, one business entity controls or has the power to control another business entity, or if an individual or
group of individuals controls or has the power to control both entities. Indicia of control shall include, without
limitation, interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been reversed
by a court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's Purchasing Official.
Upon presentation of such satisfactory proof, the person or entity shall be allowed to contract with the County.

00491-3



IFB #09-3145DC-Rebid-Rebid

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 20 by
Personally known OR Produced identification
[Type of identification]
My commission expires
Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit shall be executed
by an authorized agent of the entity. In the case of a partnership, this affidavit shall be executed by the general partner(s). In the
case of a corporation, this affidavit shall be executed by the corporate president.
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FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "OWNER" and

XxXxXxXXXXXXxxxxxxx hereinafter referred to as the "CONTRACTOR," duly authorized to transact

business in the state of Florida, with offices located at xxxx00oooooxxxxx (Phone: ).

Article 1. WORK
CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. 09-3145DC-Rebid Highland Shores (Ellenton) Boat Ramp Improvements

in strict accordance with specifications and any duly authorized subsequent addenda thereto, all

of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Natural Resources Department, is responsible as the OWNER and
AECOM (f/k/a BOYLE ENGINEERING CORPORATION), hereinafter referred to as "ENGINEER,"
designed this project and is responsible for technical/engineering reviews and decisions. The
ENGINEER is a member of the OWNER'S project management team which is collectively
responsible in ensuring the Work is completed in accordance with the Contract Documents. All
communications involving this project will be addressed to:

County of Manatee AECOM

Property Management Division f/k/a Boyle Engineering Corporation
Attn: Darin Cushing, CBO, CFM, Project Mgr Attn: A.H. Ezazi, P.E

IFB #09-3145DC-Rebid 5971 Cattleridge Boulevard

1112 Manatee Avenue West Suite 200

Bradenton, Florida, 34205 Sarasota, Florida 34232

Phone: 941/748-04501 x4613 Phone: 941/377-8858

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall mean
the OWNER'S project management team.
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Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

3.5

3.6

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining
and carefully studying) all such examinations, investigations, explorations, tests, reports
and studies which pertain to the physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Bid Documents; and no additional examinations, investigations,
explorations, tests, reports, studies or similar information or data are or will be required by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Bid Documents with respect to existing underground facilities at or contiguous to the
site and assumes responsibility for the accurate location of said underground facilities. Any
additional examinations, investigations, explorations, tests, reports, studies or similar
information or data in respect of said underground facilities conducted by the
CONTRACTOR will be done at the CONTRACTOR's expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of the
Bid.

CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.
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3.7

IFB #09-3145DC-Rebid-Rebid
CONTRACTOR shall schedule and perform the Work subject to OWNER's approval and

shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR's failure to
coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

41

4.2

43

4.4

4.5

46

4.7

This Agreement and Bid Document IFB #09-3145DC-Rebid

Performance and/or other Bonds and Insurance Certificate(s)

Drawings (attached by reference)

Addenda numbers ___to __, inclusive.

CONTRACTOR's Bid Form and any other information submitted by Contractor prior to
Notice of Award.

The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed above
in this Article 4.

Article 5. MISCELLANEOUS

5.1

5.2

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract Documents
will be binding on another party hereto without the written consent of the party sought to be
bound; and specifically but without limitation, monies that may become due and monies
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law); and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or discharge the

assignee from any duty or responsibility under the Contract Documents.
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5.3

IFB #09-3145DC-Rebid-Rebid
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal

representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the

Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance
of the Work (IFB No. 09-03145DC-Rebid Highland Shores (Ellenton) Boat Ramp

Improvements), subject to additions and deductions as provided therein, the sum of

X00000000000¢kxx_ Dollars and xxxxy Cents ($xxxxx) including option xxoxxxx for Bid “x” based on

Completion Time of xxx calendar days and the sum of $715 as liquidated damages for each

calendar day of delay.

CONTRACTOR

BY:
Signature

Type Name and Title of Signer

The foregoing instrument was acknowledged before me this ____ day of ,

20

, by , Who is personally known to me or

who has produced as identification.

(impress official seal)

Notary Public, State of Florida

My commission expires:

COUNTY OF MANATEE, FLORIDA
Authority to execute this contract per Manatee County Code, Chapter 2-26, and per the
delegation by the County Administrator effective 1/26/2009

BY:

DATE:

R.C. “Rob” Cuthbert, CPM, Purchasing Manager
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated which
are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify or
change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work to be
performed; other contract documents are attached to the Agreement and made a part thereof
as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner and
Contractor on or after the effective date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's sole
and absolute judgment will under all circumstances best serve the public interest. Award shall
be made in accordance with Manatee County Code of Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to: the
bid form, drawings, technical specifications, terms and conditions, and the proposed contract
documents (including all Addenda issued prior to receipt of bids); and becomes a part of the
Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work, or an
adjustment in the contract price or the contract time, issued on or after the effective date of the
Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of the
Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after the
effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents as
stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the contract
documents, or has been damaged prior to Project Representative's recommendation of final
payment (unless responsibility for the protection thereof has been assumed by Owner).

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding and
contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the Contractor,
the Owner, or any other contractor caused by events or circumstances such as, but not limited
to, acts of God or of the public enemy, fires, floods, freight embargoes, acts of government
other than Owner, or epidemics. Labor disputes and above average rainfall shall give rise only
to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an unexpected
activity can be completed without delaying substantial completion of the Work.

Field Order - A written order issued by Project Representative which orders minor changes in
the Work, but which does not involve a change in the contract price or the contract time.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been avoided
by the exercise of care, prudence, foresight, or diligence on the part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been approved
by the Board of County Commissioners; or by the Purchasing Director in accordance with
Ordinance 08-43, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by Ordinance 08-43, Manatee County
Purchasing Code.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall start
to perform (ten days from date of such notice) Contractor's obligations under the contract
documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner with
Contractor to review the Work schedules, to establish procedures for handling shop drawings
and other submissions, for processing periodical pay estimates, and such other matters as
may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work within
the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance tests
and necessary corrections required of Contractor to demonstrate that individual components of
the work have been properly constructed and do operate in accordance with the contract
documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.
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Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with any
other subcontractor for the performance of a part of the Work at the site. Such person or firm
has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments and any encasement containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective date
of the Agreement and signed by Owner and recommended by Project Representative ordering
an addition, deletion or revision in the Work, or responding to differing or unforeseen physical
conditions under which the Work is to be performed or to emergencies. A work directive
change may not change the contract price or the contract time; but is evidence that the parties
expect that the change directed or documented by a work directive change will be incorporated
in a subsequently issued change order following negotiations by the parties as to its effect, if
any, on the contract price or contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.
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2.1

2.2

2.3

2.4

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the Work,
to protect the functions of the local government and its citizens and to aid in providing
appropriate surveillance. The Owner shall have the right to reschedule work provided
such rescheduling is in accord with the remainder of terms of the contract. The
schedule shall show, as a minimum, the approximate dates on which each segment of
the work is expected to be started and finished, the proposed traffic flows during each
month, the anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Owner, after necessary rescheduling
and obtaining additional information for specific purposes, shall review and approve the
schedule. The Contractor shall also forward to the Owner, as soon as practicable after
the first day of each month, a summary report of the progress of the various parts of the
work under the contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule for
the Owner's review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the effective
date of the Agreement. The contract time will commence at the time specified in such
notice. Contractor shall start to perform the Work on the date specified in the notice to
proceed, but no work shall be done at the site prior to the date on which the contract
time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate of
progress, the Owner may order the Contractor to increase his efficiency or to improve
the character of his work and the Contractor shall conform to such an order. The failure
of the Owner to demand any increase of such efficiency of any improvement shall not
release the Contractor from his obligation to secure the quality of work or the rate of
progress necessary to complete the Work within the limits imposed by the contract.
The Owner may require the Contractor to remove from the Work such employees as
the Owner deems incompetent, careless, insubordinate or otherwise objectionable, or
whose continued employment on the Work is deemed to be contrary to the Owner's
interest.

The Owner reserves the right to let other Contracts in connection with this Work. The
Contractor shall afford other Contractors reasonable opportunity for the introduction
and storage of their materials and execution of their Work, and promptly connect and
coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what is
called for by one is as binding as if called for by all. The contract documents will be
construed in accordance with the laws and ordinances of the state of Florida and
Manatee County.
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3.2

3.3

3.4

Should a conflict exist within the Contract Documents, the precedence in ascending
order of authority is as follows: 1) Standard Printed Technical Specifications, 2) Special
Conditions, 3) General Conditions and 4) Drawings. Note: Computed dimensions shall
govern over scaled dimensions.

Itis the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the contract documents. Any work,
materials or equipment that may reasonably be inferred from the contract documents
as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade
meaning are used to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of bids, except as may be otherwise
specifically stated. However, no provision of any referenced standard specification,
manual or code (whether or not specifically incorporated by reference in the contract
documents) shall be effective to change the duties and responsibilities of Owner,
Contractor or Engineer, or any of their agents or employees from those set forth in the
Contract Documents.

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:
3.3.1 A Formal Written Amendment
3.3.2 A Change Order

3 ork Pirective Cha

3.3.4 An Administrative Contract Adjustment

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the

_ following ways:

3.41 A Field Order

3.4.2 Engineer's approval of a Shop Drawing or sample.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

41

Contractor shall keep on the Work at all times during its progress a competent resident
superintendent; who shall be the Contractor's representative at the site and shall have
authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.
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4.2

43

4.4

4.5

4.6

4.7

Contractor shall provide competent, suitable qualified personnel to survey and lay out
the Work and perform construction as required by the contract documents. Contractor
shall at all times maintain good discipline and order at the site. Except in connection
with the safety or protection of persons or the Work or property at the site or adjacent
thereto and except as otherwise indicated in the contract documents, all Work at the
site shall be performed during regular working hours and Contractor will not permit
overtime work or the performance of work on Saturday or Sunday or legal holiday
without Owner's written consent given after prior notice to Engineer (at least 72 hours in
advance).

421 Contractor shall pay for all additional engineering charges to the Owner for
any overtime work which may be authorized. Such additional engineering
charges shall be a subsidiary obligation of Contractor and no extra payment
shall be made by Owner on account of such overtime work. At Owner's
option, overtime costs may be deducted from Contractor's monthly payment
request or Contractor's retainage prior to release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for all
bonds, insurance, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities and all other facilities and incidentals necessary for the
furnishing, performance, testing, start-up and completion of the Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction
of the applicable supplier except as otherwise provided in the contract documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or furnishing
any of the Work under a direct or indirect contract with Contractor just as Contractor is
responsible for Contractor's own acts and omissions. Nothing in the Contract
Documents shall create any contractual relationship between Owner or Engineer and
any such subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of Owner to pay or to see to the payment of any monies due any
such subcontractor, supplier or other person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all construction
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all governmental charges and inspection
fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work. At
the completion of the Work, Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
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4.8

4.9

410

equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary precautions
for the safety of and shall provide the necessary protection to prevent damage, injury or
loss to:

4.9.1 all employees on the Work and other persons and organizations who may
be affected thereby;
492 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and underground facilities
not designated for removal, relocation or replacement in the course of
construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall provide and maintain all passageways, guard fences, lights
and other facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the public and
preservation of the Owner's business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as all the work is completed.

Emergencies: In emergencies affecting the safety or protection of persons or the work
or property at the site or adjacent thereto, Contractor, without special instruction or
authorization from Engineer or Owner, is obligated to act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor
believes that any significant changes in the work or variations from the contract
documents have been caused thereby. If Owner determines that a change in the
contract documents is required because of the action taken in response to an
emergency, a Work Directive Change or Change Order will be issued to document the
consequences of the changes or variation.
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4.1

412

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, be similar and of equal substance
to that specified and be suited to the same use as that specified. The application will
also contain an itemized estimate of all costs and delays or schedule impacts that will
result directly or indirectly from review, acceptance and provisions of such substitute,
including costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Engineer in evaluating the proposed
substitute. Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision, Owner/Engineer
and Contractor shall have access to any available float time in the construction
schedule. In the event that substitute materials or equipment not included as part of
the bid, but proposed after the effective date of the agreement, are accepted and are
less costly than the originally specified materials or equipment, then the net difference
in cost shall be credited to the Owner and an appropriate change order executed.

4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if Contractor
submits sufficient information to allow Engineer to determine that the
substitute proposed is equivalent to that indicated or required by the
Contract Documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and no
substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a change order or an
approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety with
respect to any substitute.

4113 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute submitted
after the effective date of the Agreement and all costs resulting from any
delays in the work while the substitute was undergoing review.

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards for
structures, grade lines and other materials and supplies and shall set construction
stakes and batter boards for establishing lines, position of structures, slopes and other
controlling points necessary for the proper prosecution of the Work. Where rights-of-
way, easements, property lines or any other conditions which make the lay-out of the
project or parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the state of Florida for lay-out and staking.
These stakes and marks shall constitute the field control by and in accord with which
the Contractor shall govern and execute the work. The Contractor will be held
responsible for the preservation of all stakes, marks and if for any reason any of the
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413

4.14

stakes or marks or batter boards become destroyed or disturbed, they will be
immediately and accurately replaced by the Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the Work and all other matters which can in any way affect the Work under
this contract, including, but not limited to details pertaining to boring, as shown on the
drawings, are not guaranteed to be more than a general indication of the materials
likely to be found adjacent to holes bored at the site of the work, approximately at the
locations indicated. The Contractor shall examine boring data, where available, and
make his own interpretation of the subsoil investigations and other preliminary data,
and shall base his bid on his own opinion of the conditions likely to be encountered. In
no event shall an extension of time be considered for any conditions that existed at the
time of bidding, nor shall the Contractor receive extra compensation for completion of
the project as intended by the drawings and in keeping with the Contact Documents.
No verbal agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

If the Contractor, in the course of the Work, finds that the drawings and/or technical
specifications cannot be followed, he shall immediately inform the Owner in writing, and
the Owner shall promptly check the accuracy of the information. Any work done after
such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

5.3

Owner shall furnish the data required of Owner under the Contract Documents promptly
and shall make payments to the Contractor within a reasonable time (no more than 20
days) after the Work has been accepted by the County. The form of all submittals,
notices, change orders and other documents permitted or required to be used or
transmitted under the contract documents shall be determined by the Owner/Engineer.
Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required for
the erection of temporary construction facilities and storage of his materials, together
with right of access to same.

The Owner shall have the right to take possession of and use any completed portions
of the work, although the time for completing the entire work or such portions may not
have expired, but such taking possession and use shall not be deemed an acceptance
of any work not completed in accordance with the Contract Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

Without invalidating the Agreement and without notice to any surety, Owner may, at any
time, order additions, deletions or revisions in the Work. These will be authorized by a
written amendment, a change order, or a work directive change. Upon receipt of any
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6.2

6.3

6.4

such document, Contractor shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the contract documents (except as
otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change
in the Work and within twenty-one (21) calendar days after receipt, Contractor shall
submit a written and detailed proposal for an increase or decrease in the contract price
or contract time for the proposed change. Engineer shall have 21 calendar days after
receipt of the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, added, changed or impacted.
Notwithstanding the request for quotation, Contractor shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

7.3

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at his expense without
change in the contract price.

The contract price may only be changed by change order or by a written amendment.
Any claim for an increase or decrease in the contract price shall be based on written
notice delivered by the party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within ten (10) days from the
beginning of such occurrence and shall be accompanied by claimant's written
statement that the amount claimed covers all known amounts (direct, indirect and
consequential) to which the claimant is entitled as a result of the occurrence of said
event.

The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner's discretion):
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7.4

7.3.1 Where the Work involved is covered by unit prices contained in the contract
documents, cost will be determined by application of such unit prices to the
quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the contract price.
The unit price of an item of unit price Work shall be subject to re-evaluation and
adjustment under the following conditions:

7.41 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the particular
item of unit price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or

7.4.4 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

745 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the extent of
the claim with supporting data shall be delivered within fifteen (15) days from detection
or beginning of such occurrence and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts
or neglect by Owner or others performing additional work; or to fires, floods, epidemics,
abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.
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ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated herein)
and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer, be
uncovered for observation. Such uncovering shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor's intention to cover the same
and Engineer has not acted with reasonable promptness in response to such notice.
Neither observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the work in accordance with
the Contract Documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear all
direct, indirect and consequential costs for satisfactory reconstruction or removal and
replacement with non-defective work, including, but not limited to fees and charges of
engineers, architects, attorneys and other professionals and any additional expenses
experienced by Owner due to delays to other Contractors performing additional work
and an appropriate deductive change order shall be issued. Contractor shall further
bear the responsibility for maintaining schedule and shall not be entitled to an extension
of the contract time and the recovery of delay damages due to correcting or removing
defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the contract
documents, or fails to comply with any other provision of the contract
documents, Owner may correct and remedy any such deficiency. To the
extent necessary to complete corrective and remedial action, Owner may
exclude Contractor from all or part of the site, take possession of all or part
of the work, Contractor's tools, construction equipment and machinery at the
site or for which Owner has paid Contractor but which are stored elsewhere.
All direct, indirect and consequential costs of Owner in exercising such
rights and remedies will be charged against Contractor in an amount
approved as to reasonableness by Engineer and a change order will be
issued incorporating the necessary revisions.
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9.3.2 If within one year after the date of completion or such longer period of time
as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any work
is found to be defective, Contractor shall promptly, without cost to Owner
and in accordance with Owner's written instructions, either correct such
defective work or if it has been rejected by Owner, remove it from the site
and replace it with non-defective work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective
work corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof for
a period of not more than ninety (90) days by written notice to Contractor, which will fix
the date on which work will be resumed. Contractor shall be allowed an increase in the
contract price or an extension of the contract time, or both, directly attributable to any
suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under any
chapter of the Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to the bankruptcy or insolvency; if a petition is filed against
the Contractor under any chapter of the Bankruptcy Code or similar relief under any
other federal or state law; if Contractor persistently fails to perform the work in
accordance with the contract documents; if Contractor disregards laws or regulations of
any public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven (7)
days written notice and to the extent permitted by laws and regulations,
terminate the services of Contractor; exclude Contractor from the site and
take possession of the work and of all Contractor's tools, construction
equipment and machinery at the site and use the same to the full extent
they could be used (without liability to Contractor for trespass or
conversion); incorporate in the work all materials and equipment stored at
the site or for which owner has paid Contractor but which are stored
elsewhere, and finish the work as Owner may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment beyond
an amount equal to the value of material and equipment not incorporated in
the work, but delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the work
exceed the unpaid balance of the contract price, Contractor shall pay the
difference to Owner. Such costs incurred by Owner shall be verified by
Owner and incorporated in a change order; but in finishing the work, Owner
shall not be required to obtain the lowest figure for the work performed.
Contractor's obligations to pay the difference between such costs and such
unpaid balance shall survive termination of the Agreement.
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10.3

If, through no act or fault of Contractor, the work is suspended for a period of more than
ninety (90) days by Owner or under an order of court or other public authority, or
Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of payment
or Owner has failed to make any payment as aforesaid, Contractor may upon seven (7)
days written notice to Owner stop the work until payment of all amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

111

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of final
payment) will be a condition precedent to any exercised by Owner or Contractor of such
right or remedies as either may otherwise have under the contract documents or by
laws or regulations in respect of any such claim, dispute or other matter. No action,
either at law or at equity, shall be brought in connection with any such claim, dispute or
other matter later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action within said
thirty (30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute of
limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof, or
Engineer's final decision, except for claims which have been waived by the making and
acceptance of final payment, the Contractor shall first submit written notice(s) of
contract claims to the Purchasing Director for a decision; the Contractor may request a
conference with the Purchasing Director. Claims include, without limitation, disputes
arising under the contract and those based upon breach of contract, mistake,
misrepresentation, or other cause for contract modification or revision. Contract claims
shall use the process detailed in Section 2-26-63, Manatee County Purchasing Code,
Ordinance 08-43.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

121

Resident Project Representative is Engineer/Owner's Agent, who will act as directed by
and under the supervision of the Engineer, and who will confer with Owner/Engineer
regarding his actions. Resident Project Representative's dealing in matters pertaining
to the on-site work shall, in general, be only with the Owner/Engineer and Contractor
and dealings with subcontractors shall only be through or with the full knowledge of
Contractor.
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12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

12.2.9

1/23/2009 2:58 PM

Review the progress schedule, schedule of shop drawing submissions and
schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer, assist
in obtaining additional details or information when required at the job site for
proper execution of the Work.

Receive and record date of receipt of shop drawings and samples, receive
samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

Advise Owner/Engineer and Contractor or his superintendent immediately of
the commencement of any work requiring a shop drawing or sample
submission if the submission has not been approved by the
Owner/Engineer.

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance with
the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests or
approvals required or if work has been damaged prior to final payment; and
advise Owner/Engineer when he believes work should be corrected or
rejected or should be uncovered for observation or requires special testing,
inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and report
to Engineer appropriate details relative to the test procedures and start-ups.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project, record the outcome of these inspections and
report to Owner/Engineer.
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12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

12.2.18

12.2.19

1/23/2009 2:58 PM

Transmit to Contractor, Owner/Engineer's clarifications and interpretations
of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or technical specifications and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the contract
documents, progress reports and other project related documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of visiting
officials and representatives or manufacturers, fabricators, suppliers and
distributors; daily activities, decisions, observations in general and specific
observations in more detail as in the case of observing test procedures.
Send copies to Owner/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the work
and Contractor's compliance with the approved progress schedule and
schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to the
schedule of values, work completed and materials and equipment delivered
at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and furnished
by Contractor are applicable to the items actually installed, and deliver this
material to Owner/Engineer for his review prior to final acceptance of the
work.
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12.2.20

12.2.21

12.2.22

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and Contractor
and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and make
recommendations to Owner/Engineer concerning acceptance.

12.3  Except upon written instructions of Owner/Engineer, Resident Project Representative:

12.3.1 Shall not authorize any deviation from the contract documents or approve
any substitute materials or equipment;

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor, Subcontractors
or Contractor's Superintendent, or expedite the work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the means,
methods, techniques, sequences or procedures of construction unless such
is specifically called for in the contract documents;

12.3.5 Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in part; and

12.3.7 Shall not participate in specialized field or laboratory tests.

NOTE: The form of all submittals, notices, change orders and other documents

permitted or required to be used or transmitted under the Contract shall be
determined by the County.

1/23/2009 2:58 PM

END OF SECTION
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SECTION 01010 SUMMARY OF WORK

PART 1 - GENERAL

A.

Work Under This Contract

This work consists of site improvements to Highland Shores
Boat Ramp, at 353 Shore Drive, Ellenton, Manatee County,
Florida. The work shall be re-grading and construction of
new shell parking area, reconstruction of existing concrete
boat ramp, construction of seawall and docks and dredging of
the existing boat basin which includes hydraulic and or
mechanical removal of sediment as identified in the project
permits, the transfer of sediments to a dewatering site,
construction of dewatering pond, all erosion and turbidity
monitoring and control surveys, final cleanup and restoration
of the project site.

Special Procedures

The County will require the following:

1. The Contractor shall prepare a pre-dredge survey (survey

of existing conditions) of the existing boat basin. The
survey shall be prepared by a Florida registered land
surveyor. Six (6) certified copies shall be provided to

the County prior to beginning of dredging activities.
This survey shall be using the approved permit drawings’,
“Baseline of Construction” for cutting of cross-sections.
This survey shall also wuse the “Bench Mark” and
elevations used in the approved permit drawings. The
Contractor shall immediately notify the County of any
discrepancies between the permit drawings and the
existing conditions survey.

2. The Contractor shall place PVC stakes visible above the
waterline, indicating the horizontal limits of the dredge
within the boat basin as identified in the permit
drawings. These stakes shall remain in place until such
time as the construction within the basin has been
completed, and the County has accepted the post-dredge
survey.

3. The Contractor shall prepare a post-dredge survey
prepared by a Florida registered 1land surveyor. The
Contractor shall add the dredge template to the post
dredge survey. Three (3) certified copies shall be
provided to the County with each monthly pay request and
six (6) certified copies shall be provided prior to
project closeout. The certified survey provided with the
partial pay request shall show the area for which payment
is requested. Contractor shall not remove any equipment
from the dredge area until such time as the partial pay

60061661.0001 Highland Shores December 7, 2009
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request and dredge survey have been approved by the
County.

4. The post-dredge surveys shall have cross-sections every
25 feet, with cross-sectional elevations every 25 feet or
every change in contour and include the dredge template

on the <cross-sections. The survey |Dbaseline and
stationing shall match the permit and engineering
documents.

5. The Contractor shall keep a weekly wupdated progress
survey as the project progresses.

6. Contractor shall maintain two-way boat traffic through
the boat basin during the dredging operations.

7. If turbidity monitoring is required as a condition of
permit; the Contractor shall submit copies of the
monitoring reports to the County on a weekly basis.
Copies shall also be forward the Department Environmental
Protection (FDEP) in accordance with permit requirements.
All weekly monitoring reports shall be mailed through US
Mail, certified with a written receipt requested.
Verified receipts must be provided as part of each
monthly partial pay request.

8. Contractor shall maintain a set of record drawings,
marking all dimensional changes to drawing, revisions to
details, locations and depths of underground utilities
elevation changes and changes made by Change Orders or
Construction Change Directive. At the completion of the

work, deliver the record documents to the Engineer, in
good condition and free from any extraneous notations.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 02099 MOBILIZATION

PART 1 - GENERAL

A. Description

The work specified in this section consists of the prepara-
tory work and operations in mobilizing for beginning work on
the project and the operations for ending work on the pro-
ject. The work will include, but not be limited to, those
operations necessary for the movement of personnel, equip-
ment, supplies and 1nc1dentals to and from (at the end) the
project site, and . Wa¥-
buiddings., safety equlpment and first ald supplles, sanitary
and other facilities. The cost of bonds and insurance, and
any other preconstruction expense necessary for the start of
the work, excluding the cost of construction materials, shall
be included. The cost of final clean-up and demobilization
shall be included.

B. Payment

Payment shall be made under the lump sum item listed in the
Bid Form. The lump sum price for mobilization will be
payable with the first month’s Partial Pay Request except
that this initial payment will be limited to 6% of the total
contract amount. 50% of the remaining amount will be paid
when the value of completed work exceeds 50% of the total
contract amount with 50% payable with final payment
application.

PART 2 - PRODUCTS

Not Applicable.

PART 3 - EXECUTION

Not Applicable.

END OF SECTION
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SECTION 02100 CLEARING AND GRUBBING

PART 1 - GENERAL

A.

Description

This section includes removal and disposal of all timber,
brush, stumps, roots, grass, weeds, sawdust, and rubbish and
other materials as identified by the OWNER or ENGINEER.

Measurement and Payment

Work under this section will not be paid for as a separate
item.

PART 2 - PRODUCTS

A.

Disposal of Materials

1. Combustible materials may not be disposed of by burning
within the project site or right-of-way. Haul away and
properly dispose of combustible materials.

2. Haul away and properly dispose of all non-combustible
materials.

PART 3 - EXECUTION

A.

Clearing (Land and Water)

In all areas of the project, unless otherwise noted, remove
and dispose of trees, snags, stumps, shrubs, brush, limbs,
vegetative growth, and other objectionable material. Remove
all evidence of their presence from the surface including
sticks and branches greater than 1 inch in diameter or
thickness. Remove and dispose of trash piles, rubbish and
stockpiled organic material. Protect trees, shrubs, and
vegetative growth which are not designated for removal.

Grubbing (Landside)

In all areas where excavation/fill operations will Dbe
conducted, remove all stumps, roots, brush and other debris
greater than 1 inch in diameter to a depth of not less than
two feet below the subgrade.

END OF SECTION
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SECTION 02101 SITE RESTORATION

PART 1 - GENERAL

A.

Description

Provide all materials, equipment, tools, and labor to restore
all 1lands and disturbed areas (staging/loading and/or
dewatering pond sites) to their original line and grade.

Related Work Specified Elsewhere

Grassing: 02810.

Measurement and Payment

Work under this section will be paid for on a lump sum basis
and shall include all work specified above.

PART 2 - EXECUTION

A. Construction Methods
The area shall be cleaned of all debris, waste and
construction materials and shall be graded, filled and/or
leveled to allow positive drainage.
B. Seeding and Mulching
Refer to Section 02810.
END OF SECTION
60061661.0001 Highland Shores December 7, 2009

SITE RESTORATION 02101-1



SECTION 02200 EARTHWORK

PART 1 - GENERAL

A. Description

This section includes materials, testing, and installation of
earthwork for excavations, £fill, and embankment for berm
construction at the spoil site(s) and mixing select £ill with
dredged material as required.

B. Related Work Specified Elsewhere

1. Clearing and Grubbing: 02100.
C. Standards

1. Determine the density of soil in place by nuclear
methods, ASTM D2922.

2. Determine optimum laboratory moisture-density relations
of cohesive soils by ASTM D1557 (modified Proctor).

3. Sample backfill materials by ASTM D75.

4. TFor cohesive and non-cohesive soils, "relative density"
is the ratio, expressed as a percentage, of the inplace
dry density to the laboratory maximum dry density as
determined by ASTM D1557 (modified Proctor).

5. Determine the relative density of cohesionless soils by
ASTM D2049.

D. Definitions

1. Subgrade: The undisturbed material immediately below the
bottom of an excavation, below an area of fill, or below
a structure.

2. Overexcavation: Excavation exceeding that specified or
shown on the plans.

3. Backfill: Earth material placed permanently in an exca-
vated area.

4. Fill: Earth material placed above the existing grade.

5. Borrow: Earth material brought from off the site to be
used as fill or backfill.

6. Select fill: Material designated for mixing with dredge

spoil.
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E. Submittals

Submit copies of a certification from a testing laboratory
that the material wused for all Dbackfills, fills and
structural backfills meets the specified criteria and contain
less than 1% by weight asbestos.

F. Measurement and Payment

Work under this section will not be paid for as a separate
item unless a specific unit price basis is included in the
Bid Form.

PART 2 - PRODUCTS

A. Backfill and Fill

1. Backfill and fill shall be excavated material or borrow
that is free from clayballs larger than 2 inches in their
largest dimension and contains no more than 15% by weight
passing the No. 200 sieve, no more organic matter (peat,
humus, leaves, and carbon compounds) than 1% by weight,
and no cobbles larger than 2 inches in their largest
dimension. The gradation of this granular material shall
be such as to achieve the specified compaction.

2. In the event there is insufficient satisfactory material
from the excavation to meet the requirements for backfill
or £fill material, obtain borrow which meets the require-
ments for backfill material from sources secured by the
Contractor.

(<)

3. All material shall contain 1less than 1% Dby weight
asbestos.

B. Water for Compaction

Water shall be free of acid, alkali, or organic materials and
shall have a pH of 7.0 to 9.0. Provide all water needed for
earthwork. Provide temporary piping, valves, and trucks to
convey water from the source to the point of use. Provide
any meters required if the water is taken from a public water
system.

PART 3 - EXECUTION

A. Excavation

1. Excavate to the elevations shown on the drawings.

2. Review and be aware of existing conditions and locate all
structures and utilities within the project area in order to
avoid conflicts.
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A.

Excavation (cont’d)

3.

Protect any pipes, cables, mains, footings or other
underground structures encountered in trench-
ing/excavating/backfilling from damage or displacement.
Replace any pipes, cables, mains, footings or other

structures disturbed during construction.

Contact all utility companies with utilities in the project
area and obtain their assistance in locating facilities prior
to excavation.

Placing Fill or Backfill

1.

2.

Remove loosened and disturbed materials at the subgrade.

Do not operate earthmoving or excavation equipment within 5
feet of existing structures or newly completed structures.
Place and compact fill or backfill adjacent to concrete walls
with hand-operated tampers or other equipment that will not
damage the structure.

Use material meeting the requirements for backfill and £fill,
and use structural backfill where shown on the drawings or
specified.

Excavated Material

During excavation, place the excavated material only within

the project area. Do not obstruct any roadways or streets.
Conform to federal, state and local codes governing the safe
loading of trenches with excavated material. Separate

suitable and unsuitable material.

Drainage, Erosion and Sedimentation

Maintain all existing drainage patterns and control run-off
from the construction area to prevent erosion, sedimentation,
or flooding due to the construction.

Compaction
1. Unless otherwise specified or shown on the drawings, compact
backfill and £fill areas to at 1least the following minimum
compaction requirements:
a. Subgrade Under Fill or Backfill: 90% relative density
to a depth of 12 inches.
b. All Other Areas: 95% relative density in 9-inch maximum
layers.
60061661.0001 Highland Shores December 7, 2009
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2. During the compacting operations, maintain within +2% of
optimum moisture. Aerate material containing excessive
moisture by blading, discing, or harrowing to hasten the
drying process.

F. Disposal of Excess Excavation

Remove excess, unsuitable, or cleared material resulting from
the facility installation from the work site and dispose of
at locations secured by the Contractor.

G. Protection of Property

1. Protect the trunks of trees adjacent to this work by
enclosure with padding or wood. Operate excavating
machinery and cranes with care to prevent damage to
trees, particularly to overhanging branches and limbs.

2. Do not cut or operate on paved surfaces any equipment
with treads or wheels which will cut or otherwise damage
paved surfaces. Provide adequate protective measures to
avoid damages to the paved surfaces.

3. As promptly as practicable, restore existing property or
structures. Do not leave restoration until the end of
the construction period.

H. Testing

1. Field density tests will be made in locations reviewed by
the Owner, normally in each vertical layer, and using the
following approximate spacing:

a. One per 500 lineal feet.

2. If any field density tests are below the specified rela-
tive density, recompact or re-excavate, rebackfill and
recompact the area until the specific density is
obtained. Make a minimum of two field density tests per
recompacted and/or re-excavated area, but do not exceed
the spacing specified above. Retests to be paid for by
Contractor.

I. Acceptance

After the specified density tests have been successfully com-
pleted, the Owner or his representative may cross section the
excavation and/or fill area to verify that the excavation or
fill area conforms to the lines and grades shown on the
plans. Correct deviations from line and grade in excess of
the tolerances specified at the Contractor's expense.

END OF SECTION
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SECTION 02202 DREDGING

PART 1 - GENERAL

A. Description
The work specified in this Section consists of mechanical
and/or hydraulic dredging of sediments to a pre-determined
depth and width, the construction of de-watering ponds, if
hydraulic dredging is proposed, the loading and transport of
the sediments to the spoil site and the installation of
sediment barriers or traps to control turbidity.

B. Related Work Specified Elsewhere
a. Earthwork: 02200
b. Erosion and Sedimentation Control: 02270.

C. Submittals
1. Project Schedule.
2. Shop Drawings on turbidity barriers proposed to be used.
3. Pre-dredge Survey. Refer to Section 01010.
4. Post-dredge Survey. Refer to Section 01010.
5. Required Turbidity Monitoring Reports Refer to Section

01010.

6. Contractor’s Proposed Haul Route.

D. Measurement and Payment
The Owner will pay for the dredging work under this contract
~as follows: The Lump Sum amount shown in the Bid Form for
dredging is for the excavation to the line and grade as shown
on the permitting plans and documents. The Contractor shall
provide signed tickets from the 1landfill indicating the
amount of material hauled to the site, with each partial pay
request. Percentage of the Lump Sum Dredge completed will be
determined based on the amount of hauled material as a
percentage of permitted dredge volume.
The Owner assumes no responsibility that the final
constructed quantities will equal the estimated permitted
quantities, nor shall the Contractor claim misunderstanding
or deception because of the estimate.

60061661.0001 Highland Shores December 7, 2009

DREDGING 02202-1



PART 2 - EXECUTION

A. Construction Surveying

1. Lines, Grades and Construction Surveying

2.

a.

The Contractor shall employ a Florida licensed
professional land surveyor satisfactory to the County
and the Engineer to lay out the work from the bench
marks, grades, dimensions, points, and lines noted on
the permit drawings, established at the site or
supplied Dby the Engineer. All work of every
description shall be laid out and checked by the
Contractor who will be held solely responsible for
its correctness, and all expenses in connection with
this work shall be paid for by the Contractor. The
work may be checked by the Engineer and, in the event
of discrepancy, his decision shall be final.

No special compensation will be made to the
contractor to defray costs of any work or delays
occasioned by making surveys and measurements, tests,
or inspections, but such costs shall be considered as
having been included in the price stipulated for the
several items of work to be done under contract.

All survey monuments and bench marks which may be
disturbed during construction shall be referenced and
replaced by the Contractor. All monuments and bench
marks disturbed or destroyed by the Contractor or any
of his forces through accident or negligence shall be
replaced by a Florida licensed professional Iland
surveyor at the Contractor’s expense.

Protection and Restoration of Property Markers and Survey
Monuments

a.

The Contractor shall be responsible for the
preservation of all public and private property
markers and shall protect carefully from disturbance
or damage all survey monuments and property markers
until locations are witnessed or otherwise referenced
by his licensed Florida professional land surveyor,
so the said surveyor can restore them in their
original location after construction.
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3.

4.

Bench Marks

a. Any Federal, State, or County bench mark monument
disturbed or destroyed by construction shall be
replaced by markers as provided by the County set in
nearby locations to be determined by the Engineer.

b. Bench mark elevations shall be based on National
Geodetic Vertical Datum, but shall not be stamped on
the tablet. Certified copies of the field notes
showing the level run and bench mark elevations shall
be provided to the County Surveyor.

Environmental Compliance

a. The Contractor shall be responsible for all survey
requirements necessary to maintain compliance with
Florida Department of Environmental Protection and
Army Corps of Engineers permits.

B. Dredging

1.

60061661
DREDGING

All dredging operations shall conform to the requirements
listed herein. 1In addition, all work shall be performed
in accordance with all provisions and conditions of the
permits issued by Florida Department of Environmental
Protection (FDEP) and U.S. Army Corps of Engineers
(USACOE) .

The work specified under this section consists of the
excavation of sediment by mechanical and/or hydraulic
means as indicated on the plans.

The Contractor shall be responsible for construction
activities within the 1lines and grades shown on the
plans. The Contractor shall take extreme care not to
damage existing seawalls, docks, moorings, or mangrove
trees. The Contractor shall dredge no closer than 5 feet
from seawalls, docks, and retaining walls.

Contractor shall not under dredge by greater than 6
inches, and over dredge by more than 12” Dbeyond the
elevations and contours identified in the permit.

Contractor shall not deviate from the horizontal dredge
alignment by more than 2 feet. Work shall be considered
unacceptable beyond limits shown.
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4. The Contractor shall be responsible for damages as a

result of direct contact with physical features or
as a result of excavating beyond the 1lines and
grades shown on the plans. All repairs to damaged
docks, moorings, and seawalls shall be made within
two (2) weeks of the date that damage occurred.

5. The Contractor shall be responsible for the removal

of any material that accumulates in the channel or
boat basin after 1initial establishment of the
proposed template at no additional cost, and prior
to final acceptance.

6. The Contractor shall not violate the Water Quality

Standards as specified in Chapter 17-3, 17-4 and 17-
25 Florida Administrative Codes, including but not
limited to: 17-3.02 Minimum Conditions of All
Waters, Times and Places; 17-3.05 Water Quality
Standards; Specifics; and 17-3.09 Criteria: Class
IIT Waters - Recreation, Propagation and Management
of Fish and Wildlife. A contract time extension
will not be granted due to turbidity violations.

C. Dewatering Pond (Hydraulic Dredging)
The Contractor shall construct the dewatering pond(s)
to the lines and grade as shown on the plans. All
excavation, £fill compaction, execution and testing
shall comply with Section 02200 - Earthwork.
D. Hauling and Disposal (Mechanical Dredging)
The Contractor shall load and haul the dredged
sediments from the project site to the spoil site.
Hauling shall be in sealed trucks over a Contractor
designated, County approved haul route. Any roadway
damage along the haul route resulting from spoil
transport shall be repaired to County standards, at no
cost to OWNER or ENGINEER.
END OF SECTION
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SECTION 02270 EROSION, TURBIDITY AND SEDIMENTATION CONTROL

PART 1 - GENERAL

A.

Description

The work specified in this Section consists of measures
required to control erosion on the project and in areas
outside the project area where work 1s accomplished in
conjunction with the project, so as to prevent pollution of
water, detrimental effects of public or private property
adjacent to the project area and damage to work on the
project. These measures will consist of construction and
maintenance of temporary erosion and turbidity control
features or, where practical, the construction and
maintenance of permanent erosion control features.

Control of Contractor's Operations Which May Result in Water
Pollution

1. Take sufficient precautions to prevent pollution of
streams, canals, lakes, reservoirs, and other water
impoundments, with fuels, oils, bitumens, calcium
chloride, or other harmful materials. Conduct and sched-
ule operations so as to avoid or otherwise minimize
pollution or siltation of such streams, etc. and to avoid
interference with movement of migratory fish. Do not
dump the residue from dust collectors or washers into any
water body.

2. Construction operations in rivers, streams, lakes, tidal
waters, reservoirs, canals, and other impoundments shall
be restricted to those areas where it 1is necessary to
perform dredging to accomplish the work shown in the
Contract Documents and to those areas which must be
entered to construct temporary or permanent structures.
As soon as conditions permit, promptly clear rivers,
streams, and impoundments of all obstructions placed
therein or caused by construction operations.

3. Except as identified in Contract Documents, do not
deposit dredged or excavated material in rivers, streams,
canals, or impoundments, or in a position close enough
thereto, to be washed away by high water or runoff.

4. Where pumps are used to remove highly turbid waters from
enclosed construction areas such as cofferdams or forms,
treat the water prior to discharge into State waters.
Pump the water into grassed swales, appropriate vegetated
areas, or sediment basins, or confine it by an appropri-
ate enclosure such as siltation curtains when other
methods are not considered appropriate. Do not contami-
nate State waters.
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5. Do not disturb lands or waters outside the limits of
construction, except as may be found necessary to
complete the work.

C. Start of Work

Do not start work until erosion and turbidity control
measures are in place.

PART 2 - PRODUCTS
A. General

1. No testing of materials used in construction of temporary
erosion and turbidity control features will be required.

2. Materials wused for the construction of the temporary
erosion, turbidity, and sedimentation control measures
not to be incorporated into the completed project may be
new or used.

PART 3 - EXECUTION
A. General

1. Temporary erosion and turbidity control features shall
consist of, but not be limited to, temporary grassing,
temporary sodding, temporary mulching, sandbagging, slope
drains, sediment basins, artificial coverings, berms,
baled hay or straw, floating silt barriers, floating
turbidity barriers, staked silt barriers and staked silt
fences. Design details for some of these items may be
found in the Water Quality Section of the applicable
edition of the FDOT Roadway and Traffic Design Standards.

2. Incorporate permanent erosion control features into the
project at the earliest practical time. Correct condi-
tions, wusing temporary measures that develop during
construction to control erosion and turbidity prior to
the time it 1is practical to construct permanent control
features.

3. Construct temporary and permanent erosion, turbidity, and
sediment control measures to prevent the pollution of
adjacent water ways in conformance with the laws, rules
and regulations of Federal, State and local agencies.

B. Installation

1. Temporary Grassing: This work shall consist of furnish-
ing and placing grass seed in accordance with Section
02810, Grassing.
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2. Temporary Sod: This work shall consist of furnishing and
placing sod in accordance with Section 02810, Grassing.

3. Temporary Mulching: This work shall consist of furnish-
ing and applying a two-inch to four-inch thick blanket of
straw or hay mulch and then mixing or forcing the mulch
into the top two inches of the soil in order to temporar-

ily control erosion. Only undecayed straw or hay, which
can readily be cut into the soil, shall be used. Other
measures for temporary erosion control such as hydro
mulching, chemical adhesive soil stabilizers, etc., may
be substituted for mulching with straw or hay. When
permanent grassing operations begin, temporary mulch

materials shall Dbe plowed under in conjunction with
preparation of the ground.

4. Sandbagging: This work shall consist of furnishing and
placing sandbags in configurations, so as to control ero-
sion and siltation.

5. Slope Drains: This work shall consist of constructing
slope drains, utilizing pipe, fiber mats, rubble, cement
concrete, asphaltic concrete plastic sheeting, or other
acceptable materials, in accordance with the details
shown in FDOT's Roadway and Traffic Design Standards or
as may be approved as suitable to adequately perform the
intended function.

6. Sediment Basins: Sediment basins shall be constructed in
accordance with the details shown in FDOT's Roadway and
Traffic Design Standards or as suitable to adequately
perform the intended function. Sediment basins shall be
cleaned out as necessary.

7. Artificial Coverings: This work shall <consist of
furnishing and applying fiber mats, netting, plastic
sheeting, or other approved covering to the earth
surfaces.

8. Berms: This work shall consist of construction of tempo-
rary earth berms to divert the flow of water from an
erodible surface.

9. Baled Hay or Straw:

a. This work shall consist of construction of baled hay
or straw dams to protect against downstream accumula-
tions of silt. The baled hay or straw dams shall be
constructed in accordance with the details shown in
FDOT's Roadway and Traffic Design Standards.
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b. The dam shall be placed so as to effectively control
silt dispersion under conditions present on this
project. Alternate solutions and usage of materials
may be used if approved.

10. Temporary Silt Fences and Staked Silt Barriers: This
work shall consist of furnishing, installing, maintaining
and removing staked turbidity barriers in accordance with
the manufacturer's directions, these specifications and
the details as shown in FDOT's Roadway and Traffic Design

Standards.
11. Floating Silt and Turbidity Barriers: This work shall
consist of installing, maintaining, and removal of

floating silt and turbidity barriers to contain turbidity
that may occur as the result of dredging, £filling, or
other construction activities in waters of the State.
The type barrier used, the deployment and maintenance of
the barrier will be such as to minimize dispersion of
turbid waters from the construction site. Alternate
methods or materials may be used provided that compliance
with applicable permit conditions and State water quality
standards are maintained.]

C. Removal of Temporary Erosion and Turbidity Control Features

In general, remove any temporary erosion control features
existing at the time of construction of the permanent erosion
control features in such a manner that there will be no
detrimental effect.

D. Maintenance of Erosion Control Features

General: Provide routine maintenance of permanent . and
temporary erosion and turbidity control features until the
project is completed and accepted.

E. Protection During Suspension of Contract Time

In the event that it is necessary that the construction
operations be suspended for any appreciable length of time,
shape the top of the earthwork in such a manner as to permit
runoff of rainwater and construct earth berms along the top
edges of embankments to intercept runoff water. Provide
temporary slope drains to carry runoff from cuts and
embankments which are located in the vicinity of rivers,
streams, canals, 1lakes, and impoundments. Should such
preventive measures fail, immediately take such other action
as necessary to effectively prevent erosion and siltation.

END OF SECTION
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SECTION 002810 GRASSING

PART 1 - GENERAL

A. Description
1. Provide all materials, water, equipment, transportation,
tools, and labor, to establish grass plus all items
called for or that can be reasonably inferred from the
drawings, including sodding, grading, fertilizing,
watering, mowing, replacing and maintaining the area for

a complete job.

B. Measurement and Payment
1. Work under this section will not be paid for as a sepa-
rate item unless a specific unit price basis is included
in the Bid Form.
C. Applicable Publications
Portions of the publications listed below form a part of this
specification only to the extent referenced.
1. Florida Department of Transportation, "Standard Specifi-
cations for Road and Bridge Construction" (Fla. DOT

SPEC) .

2. Turfgrass Producers Association of Florida, "Standards of

Sod Quality".

D. Records
Submit written weekly records to the Owner of all grassed
areas for use in determining the beginning and ending of the
maintenance period for each area. The records shall indicate
the date of grassing, fertilizing and mowing, quantity (sqg.
ft., sqg. yds, or acres) and location of grassing.

E. Submittals
1. Submit Shop Drawings in accordance with Section 01300.

Submit certificates stating that the materials conform to

the requirements of this specification as follows:

a. Certificate from sod producer stating that sod meets
the requirements for "Florida Standard Grade" as
defined by the Turfgrass Producers Association of
Florida, and set forth in paragraph "SOD" of this
specification.

GRASSING 002810-1
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b. Fertilizer manufacturer's certificate of analysis
including Nitrogen, Phosphorus Potash and complete
micro-nutrients in accordance with paragraph
"Fertilizer" of this specification.

Submit a copy of the certificate(s) with each delivery.

PRODUCTS

Argentine Bahia with well matted roots. The sod shall be
taken up in commercial-size rectangles, preferably 12-
inch by 24-inch or larger, except where 6-inch strip sod-
ding is called for.

The sod shall have no visible broadleaf weeds when viewed
from a standing position and the turf shall be visibly
consistent with no obvious patches of foreign grasses.
In no case may the total amount of foreign grasses or
weeds exceed 2% of the total canopy. Florida Standard
Grade sod shall be neatly mowed and mature enough that
when grasped at one end it can be picked up and handled
without damage. The sod shall be sufficiently thick to
secure a dense stand of live grass. The sod shall be
live, fresh and uninjured, at the time of planting. It
shall have a soil mat of sufficient thickness adhering
firmly to the roots to withstand all necessary handling.

ilizer

3.
PART 2 -
A. Sod

1.

2.
B. Fert

1.

Commercial grade, controlled release, granular fertilizer
consisting of blend of coated prilled urea with iron
included in a slowly soluble from, free flowing and uni-
form in composition conforming to Florida DOT Specifica-
tion 982-1, and bearing the manufacturer's guaranteed
statement of analysis by weight of 12 parts nitrogen, 8
parts phosphoric acid and 8 parts potash, plus complete
micronutrient including magnesium, sul fur, zinc,
manganese, copper and boron.

C. Source Requirements for Sod

1.

GRASSING
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Comply with all current restrictions for transporting sod
and mulch material from or through quarantine areas for
the white fringed beetle, witchweed, and West Indian
sugar cane borer weevil, as issued by the Division of
Plant Industry, Florida Department of Agriculture and the
Animal and Plant Health Inspection Service, U.S. Depart-
ment of Agriculture.
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D. Wate

r for Grassing

1.

PART 3 -

Water shall be free of acid, alkali, or organic materials
and shall have a pH of 7.0 to 8.5. Provide all water
needed for grassing. Provide permanent or temporary pip-
ing and valves, and temporary trucks to convey water from

the source to the point of use. Provide any meters
required and pay for water used if the water is taken
from a public water system. Water shall be free of

petroleum products, pesticides and any other deleterious
constituents.

EXECUTION

A. Coordination of Work

1.

B. Cons

Coordinate all work activities to provide for establish-
ment of grass cover at the earliest possible time in the
construction schedule to minimize erosion of topsoil.

truction Methods - General

1.

C. Cons

Provide and establish grass in all areas designated on
the drawings and that are disturbed during construction
(except areas to be paved, landscaped or covered with
structures) .

Do not fertilize when wind velocities exceed 15 miles per
hour. Sod only when the soil is in proper condition to
induce growth.

When a length of roadway slopes or adjacent areas have
been graded and made ready, commence grassing in accor-
dance with these specifications. Incorporate grass
covering into the project at the earliest practical time
in the life of the contract to reduce potential erosion.

Store fertilizer in dry locations away from contaminants.
Sprinkle sod with water and protect from exposure to wind
and direct sunlight until planted. Provide covering that
will allow air to circulate so that heating will not
develop.

truction Methods for Grassing

1.

GRASSING
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The type and location of grassing will be as called for
in the drawings. If the type is not designated, match
the type of grass in adjacent areas.
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2. Sequence of Operations: The several operations involved
in the work shall proceed in the following sequence:

a. Preparation of the ground.
b. Seeding and mulching and/or sodding.
c. Watering and maintaining

D. Preparation of Area to be Grassed

1. Prepare the areas to be grassed by disc-harrowing and
thoroughly pulverizing them to a depth of at least 6
inches.

2. Bring all areas to be grassed to finished grades, remove
weeds, surplus dirt and rock debris over 1 inch in diame-
ter, and rough grade the area.

3. Test the soil for pH. 1If the soil is below a pH level of
5.5, spread lime to raise the pH level to at least 5.5.

4. Uniformly apply fertilizer at the rate of 400 to 500
pounds per acre. Immediately after the fertilizer and/or
lime is spread over the area, mix them into the soil to a
depth of approximately 4 inches.

5. Float the area to a smooth uniform grade. Slope all
areas to drain. Establish flow lines as shown on the
drawings. Finish areas to be grassed approximately 1

inch below top of adjoining curb or pathway.
E. Sodding

1. Incorporate sodding into the project at the earliest
practical time in the life of the contract. Do not use
sod which has been cut for more than 3 days. Stack any
sod which is not planted within 24 hours after cutting
and maintain properly moistened.

2. Place the sod on a prepared surface, with abutting
joints. Fill any gaps or cracks between sod blocks with
sod. Roll with a minimum one-ton roller to obtain an
even surface. Bring the sod edge in a neat, clean manner
to the edge of all paving and shrub areas and project
limits.

3. Where sodding is wused in drainage ditches, stagger the
setting of the pieces to avoid a continuous seam along
the line of flow.

4. On areas where the sod may slide due to height and slope,
peg the sod with pegs driven through the sod blocks into

firm earth at suitable intervals. Replace any pieces of
sod which, after placing, show an appearance of extreme
dryness.

GRASSING 002810-4
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F. Mowing

1.

Mow first when the grass reaches a height of 3 to 4
inches. Mow a second time when the grass reaches a
height of 6 inches and before a seedhead occurs. Subse-
gquent mowings should establish a uniform grass surface of
2-1/2 inches and be made before seedhead occurs. All
mowings should be made with a cut height as low as possi-
ble to stop shading of the Bahia grass.

Mow sod to establish a uniform grass surface of 2-1/2
inches.

Provide equipment for mowing that does not rut the soil
surface. Fill any ruts that are in excess of two (2)
inches deep with native soil free from twigs and rocks
larger than 1 inch in diameter. Temporarily suspend mow-
ing operations when the soil is too wet to provide ade-
quate support and traction for equipment.

G. Watering

1.

Maintain a balanced watering program until the acceptance
of work.

Apply water in sufficient quantities and as often as sea-
sonal conditions require to keep the grassed areas moist.

Provide supplemental water and irrigate seed areas when
the rainfall is not adequate to maintain soil moisture
necessary for germination and growth of the grass. it is
Contractor's responsibility to determine the quantities
of water required and when to irrigate. This obligation
shall remain in full force and effect until final accep-
tance of the work by Owner and shall be provided at no
additional cost to Owner.

Owner, at his discretion, may relieve Contractor of this
obligation at such time as Owner is able to provide irri-
gation. This action, however, does not relieve Contrac-
tor of the provisions and guarantees set forth in the
Contract Documents.

H. Maintenance

1.

GRASSING
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Maintain all grassed areas for a period of 90 days after
the date of substantial completion and guarantee against
all defects and faults of material and workmanship.

Maintain grass areas by watering, fertilizing, and mowing
to establish an even and uniform grass surface of 2-1/2
inches, as specified above.
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3.

In the event that the grass exhibits iron chlorosis symp-
toms during the establishment period, apply liquid iron
at manufacturer's recommended rates.

I. Guarantee

1.

Guarantee all grasses areas to be alive and in satisfac-
tory growth at the end of the maintenance period (90
days) .

Replace any grass that is dead or not in satisfactory
growth, as determined by the Owner or Owner's representa-
tive. Guarantee new sod or seed for an additional 90
days.

The term "Satisfactory Growth" as used in this section is
defined as even plant growth in healthy conditions with-
out bare spots larger than one square foot in seeded
areas and without bare spots in sodded areas. Bare spots
larger than one square foot in seeded areas shall be re-
seeded and bare spots in sodded areas resodded. All
grassed and sodded areas shall be maintained until satis-
factory growth has been demonstrated. In the event that
the subsequent stand of grass is found to be contaminated
with weeds or other obnoxious or undesirable growth,
effectively eliminate such undesirable growth, at the
Contractor's expense.

Replace sod or seed with the same variety as initially
specified.

J. Inspection

1.

GRASSING
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Request inspection from the Owner and his representative
at least 72 hours in advance of the time inspection is
required.

Provide an authorized representative to be on-site during
inspection.

END OF SECTION 002810
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SECTION 015526 TRAFFIC REGULATION

A. Description

This section describes procedures for traffic regulation
during construction in public streets and highways.

B. General

1. Provide safe and continuous passage for pedestrian and
vehicular traffic at all times.

2. Control traffic at those locations indicated and in
conformance with the approved traffic control plans and

specifications.

3. Furnish, construct, maintain, and remove detours, road
closures, traffic signal equipment, lights, signs,
barricades, fences, K-rail, flares, solar-powered

flashing arrow signs, miscellaneous traffic devices,
flagmen, drainage facilities, paving, and such other
items and services as are necessary to adequately
safeguard the public from hazard and inconvenience. All
such work shall comply with the ordinances, directives,
and regulations of authorities with Jjurisdiction over
the public roads in which the construction takes place
and over which detoured traffic is routed by the
Contractor. After devices have been installed, maintain
and keep them in good repair and working order until no
longer required. Replace such devices that are lost or
damaged, to such an extent as to require replacement,
regardless of the cause of such loss or damage.

C. Access to Adjacent Properties

1. Maintain reasonable access from public streets to
adjacent properties at all times during construction.
Prior to restricting normal access from public streets
to adjacent properties, notify each property owner or
responsible person, informing him of the nature of the
access restriction, the approximate duration of the
restriction, and the best alternate access route for
that particular property.

2. Special Considerations at Fire Stations: Do not hinder
unobstructed ingress and egress at any time to fire
stations.

END OF SECTION
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SECTION 030500 GENERAL CONCRETE CONSTRUCTION

PART 1

- GENERAL

Description

This section includes materials, installation, and testing of
formwork, reinforcing steel, joints, concrete, and finishing and
curing for general concrete construction.

Related Work Specified Elsewhere

A.

1.

Submittals

Submit shop drawings in accordance with the General
Conditions.

Submit mix design in writing for review by the Owner at
least 15 days before placing of any concrete.

Submit reinforcing bending lists and placing drawings for
all reinforcing. Placing drawings shall indicate all
reinforcing indicated in the typical detail and structural
drawings. Placing drawings shall be coordinated with the
concrete placing schedule. Each bending 1list and placing
drawing submitted shall be complete for each major element
of a structure (grade slabs, footings, walls, deck, floor,
or roof slabs) including dowels and corner bars. Furnishing
such 1lists shall not be construed that the lists will be
reviewed for accuracy. The Contractor shall be wholly and
completely responsible for the accuracy of the lists and for
furnishing and placing reinforcing steel in accordance with
the details shown in the drawings and as specified. Placing
drawings shall be prepared by the Contractor and shall not
incorporate photocopies of the contract drawings.

Submit calculations and drawings for structural design of
boat ramp slab. Calculations and drawings shall be signed by
a civil or structural engineer, registered in the State of
Florida.

Submit six copies of a report from a testing laboratory
verifying that aggregate material conforms to the specified
gradations or characteristics.

GENERAL CONCRETE CONSTRUCTION 030500-1
60061661.0001 - 7 Dec 2009



PART 2 - MATERIALS

B. Nondomestic Cement and Additives

1. The use of nondomestic cement and additives in concrete may
be permitted only after review of a written request to use
such materials. The request to use nondomestic materials
shall include a chemical analysis that indicates the
material meets the project specifications. Certifications
that state the nondomestic materials meet the project
requirements will not be accepted.

2. Test reports for concrete materials shall be current to
within three months of inclusion into the project and shall
be identifiable to the materials supplied.

C. Formwork

1. Design forms according to ACI 347.

2. Class I Forms: Use steel forms, ply form, or smooth-surface
plywood 3/4-inch minimum thickness for straight surfaces and
1/2-inch minimum thickness for curved surfaces.

3. Class II Forms: Use plywood in good condition, metal, or
smooth-planed boards free from large or loose knots with
tongue and groove or ship lap joints.

4. Class II forms may be used for exterior concrete surfaces
that are 1 foot or more below finished grade. Use Class I
forms for all other surfaces.

5. Coat forms with form release agent.

D. Bond Breaker

Bond breaker shall be a nonstaining type which will provide a

positive bond prevention, such as Williams Tilt-Up Compound, as

manufactured by Williams Distributors, Inc., Seattle,

Washington; Silcoseal 77, as manufactured by SCA Construction

Supply Division, Superior Concrete Accessories, Franklin Park,

Illinois; or equal.

E. Form Release Agent

1. Form release agent shall effectively prevent absorption of
moisture and prevent bond with the concrete. Agent shall be
nonstaining and nontoxic after 30 days.

2. For steel forms, release agent shall prevent discoloration
of the concrete due to rust.
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F. Reinforcing Steel

1. Reinforcement shall conform to ASTM A615 or A706, Grade 60.

2. Fabricate reinforcing in accordance with the current edition
of the Manual of Standard Practice, published by the
Concrete Reinforcing Steel Institute. Bend reinforcing steel
cold.

3. Deliver reinforcing steel to the site bundled and with
identifying tags.

G. Welded Wire Reinforcement

Welded wire reinforcement shall conform to ASTM AlS85.
H. Tie Wire
Tie wire shall be 16 gauge minimum, black, soft annealed.

I. Bar Supports

Bar supports in beams and slabs exposed to view after form
stripping shall be galvanized and plastic coated. Use concrete
supports for reinforcing in concrete placed on grade.

J. Bar Couplers

Reinforcing steel bar splicing couplers shall be a mechanical
type as manufactured by Dayton Barsplice Inc. or equal. Use
couplers that do not reduce tensile or ultimate strength of
bars.

K. Joint Sealant for Concrete Structures

1. Joint sealant shall be a multipart, gray, nonstaining,
nonsagging, gun grade polyurethane sealant, which cures at
ambient temperature to a firm, flexible, resilient, tear-
resistant rubber. Sealant shall comply with ASTM C920, Type
M, Grade P, Class 25 for horizontal joints and Grade NS,
Class 25 for vertical Jjoints and be recommended by the
manufacturer for continuous immersion in water.
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Characteristic or Parameter Technical Requirements
Pot life 1 to 3 hours

Hardness 35 Shore A, +5, ASTM D2240
Elongation 650%, ASTM D412

Tensile strength 200 psi, ASTM D412

Peel strength on concrete No adhesion loss at 25 pounds
Temperature service range 40°F to 167°F

Immersion in water Continuous

2. Sealant shall be Tremco Vulkem 227 or Sikaflex-2CNS (for
Grade NS, Class 25), Sikaflex-2CSL of Sika Corporation or
Vulkem 245 (for Type M, Grade P, Class 25), or equal.
Troweling of sealants into joints will not be permitted.

L. Backing Rod for Expansion Joints

Backing rod shall be an extruded closed-cell polyethylene foam
rod, such as Minicel backer rod, manufactured by Industrial
Systems Department, Plastic Products Group of Hercules, Inc.,
Middletown, Delaware; Ethafoam SB, as manufactured by Dow
Chemical Company, Midland, Michigan; or equal. The rod shall be
1/4 inch larger in diameter than the joint width. Where
possible, provide full-length sections for the joint; minimize
splices. Apply backup rod and bond breaker tape in expansion
joints.

M. Bond Breaker Tape

Bond breaker tape shall be an adhesive-backed glazed butyl or
polyethylene tape that will adhere to the premolded joint
material or concrete surface. The tape shall be the same width
as the joint. The tape shall be compatible with the sealant.

N. Preformed Control Joint

Preformed control joint shall be a one-piece, flexible, PVC
joint former, such as Kold-Seal Zip-Per Strip KSF-150-50-50,
manufactured by Vinylex Corp., Knoxville, Tennessee, or a one-
piece steel strip with preformed groove, such as Keyed Kold
Retained Kap, manufactured by Burke Concrete Accessories, Inc.,
San Mateo, California, or equal. Provide the preformed control
joint material in full-length unspliced pieces.
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0. Premolded Joint Filler

Joint filler shall be preformed, nonextruded type constructed of
closed-cell neoprene conforming to ASTM D1752, Type I, as
manufactured by W. R. Grace Company of Cambridge, Massachusetts;
W. R. Meadows, Inc., Elgin, Illinois; or equal or bituminous
type preformed expansion joint filler conforming to ASTM D99%4.

P. Steel Expansion Joint Dowels

1. Steel expansion joint dowels shall conform to one of the
following:

a. Steel bar dowels with a 12-mil-thick epoxy coating.
Steel bar dowels shall conform to ASTM A36 or ASTM 615,
plain rounds, Grade 40. Epoxy coating shall be in
conformance with ASTM A775.

b. Stainless steel bar dowels conforming to ASTM A276,
Type 302.

2. Exposed portion of expansion Jjoint dowels shall ©be
thoroughly greased prior to casting of adjoining wall or
slab.

Q. Cement

1. Use domestic portland cement that conforms to ASTM C150,
Type II portland cement.

2. Use only one brand of cement in any individual structure.
Use no cement that has become damaged, partially set, lumpy,
or caked. Reject the entire contents of the sack or
container that contains such cement. Use no salvaged or
reclaimed cement.

[

3. Maximum tricalcium aluminate shall not exceed 8%. The
maximum percent alkalies shall not exceed 0.6%.

R. Aggregates

Aggregates shall be natural rock, sand, or crushed natural rock
[and] shall comply with ASTM C33, [and shall contain less than
1% asbestos by weight or volume] . Aggregates shall be free from
any substances that will react with the cement alkalies, as
determined by Appendix X-1 of ASTM C33.
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S. Water and Ice

Use water and ice that is clean and free from objectionable
quantities of organic matter, alkali, salts, and other
impurities that might reduce the strength, durability, or
otherwise adversely affect the quality of the concrete. Water
shall not contain more than 500 mg/L of chlorides or more than
500 mg/L of sulfate.

T. Color Additive for Exterior Electrical Duct Encasement

For exterior electrical duct concrete encasements, use a color
additive for identification purposes: brick red "Colorfull" as
manufactured by Owl Manufacturing Company, Arcadia, California;
coral red "Chromix C-22" as manufactured by L. M. Scofield
Company, Los Angeles, California; or equal. Add the color
additive while the concrete is being mixed using the quantity
per cubic yard of concrete recommended by the manufacturer for
the class of concrete indicated.

U. Concrete Admixtures

1. Class A concrete shall contain an air-entraining admixture
conforming to ASTM C260. Admixtures shall be Master Builders
MB-AE 90, Sika AER, or equal.

2. Class A concrete shall contain a water-reducing admixture
conforming to ASTM C494, Type A or D. It shall be compatible
with the air-entraining admixtures. The amount of admixture
added to the concrete shall be 1in accordance with the
manufacturer's recommendations.

V. Concrete Mix Design

1. Conform to ASTM (C94, except as modified Dby these
specifications.

2. Air content as determined by ASTM C231 shall be 4% +1%.

3. Maximum water-cement ratio for Class A concrete = 0.45 by
weight.

4. Use classes of concrete as described in the following table:
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28-Day
Compressive Minimum

Strength Cement Content
Class Type of Work (in psi) (in 1bs per C.Y.)

A Concrete for all 4,000 564
structures and
concrete not
otherwise speci-
fied. Concrete
fill at struc-
ture founda-
tions, cradle,
supports across
pipe trenches.

B Pavement 3,000 500

cC Floor grout, 2,000 376
miscellaneous
unreinforced
concrete.

Measure slump in accordance with ASTM C143. Proportion and
produce the concrete to have a maximum slump as shown. A
tolerance of up to 1 inch above the indicated maximum shall
be allowed for individual batches provided the average for
all batches or the most recent 10 batches tested, whichever
is fewer, does not exceed the maximum limit. Concrete of
lower than usual slump may be used provided it is properly
placed and consolidated.

5. Aggregate size shall be 3/4 inch maximum for slabs and
sections 8 inches thick and less. Aggregate size shall be 1
inch maximum for slabs and sections greater than 8 inches
and less than 17 inches. Aggregate size shall be 1-1/2
inches maximum for all larger slabs and sections.

6. Combined aggregate grading shall be as shown in the
following table:
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Maximum Aggregate Size
1_1/2n L 3/4u
Sieve Sizes Percent Passing

2" 100 --- ---

1-1/2" 50 -100 100 ---

in 50 - 86 90 - 100 100
3/4" 45 - 75 55 -100 90 -100
3/8" 38 - 55 45 - 75 60 - 80
No. 4 30 - 45 35 - 60 40 - 60
No. 8 23 - 38 27 - 45 30 - 45
No. 16 17 - 33 20 - 35 20 - 35
No. 30 10 - 22 12 - 25 13 - 23
No. 50 4 - 10 5 - 15 5 - 15

No. 100 1 - 3 1 - 5 o -

No. 200 o - 2 o - 2 o -

7. Combined aggregate grading shall be as shown in the
following table:

Maximum Aggregate Size
1_1’/2u 1w 3/4u 3/8“
Aggregate Grade
per ASTM C33 467 57 67 8

8. Mix design for pumped concrete shall produce a plastic and
workable mix. The percentage of sand in the mix shall be
based on the void content of the coarse aggregate.

PART 3 - EXECUTION
A. Form Tolerances

1. Failure of the forms to produce the specified concrete
surface and surface tolerance shall be grounds for rejection
of the concrete work. Rejected work shall be repaired or
replaced at no additional cost to the Owner.

2. The following table indicates tolerances or allowable
variations from dimensions or positions of structural
concrete work:
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Maximum Tolerance
(inch)
Sleeves and inserts +1/4 -1/4
Projected ends of anchors +1/4 -0.0
Anchor bolt setting +1/4 -1/4
Finished concrete, all
locations +1/4 -1/4 in 10 feet
Max +1-inch in total
length

The planes or axes from which the above tolerances are to be
measured shall be as follows:

Sleeves and inserts: Centerline of sleeve or
insert.

Projected ends of Plane perpendicular to the end

anchors: of the anchor as located in
the drawings.

Anchor bolt setting: Centerline of anchor bolt.

Finish concrete: The concrete surface as

defined in the drawings.

Where equipment is to be installed, comply with
manufacturer's tolerances if more restrictive than above.

B. Form Surface Preparation

1. Clean form surfaces to be 1in contact with concrete of
foreign material prior to installation.

2. Coat form surfaces in contact with concrete with a release
agent prior to form installation.

C. Form Reuse

Reuse only forms that provide a uniform surface texture on
exposed concrete surfaces. Apply light sanding or other surface
treatment between uses for uniform texture. Plug unused tie rod
holes with corks, shave flush, and sand the concrete surface
side. Do not patch forms other than filling tie rod holes,
except in the case of Class II forms. Do not use metal patching
discs on Class I forms.

GENERAL CONCRETE CONSTRUCTION 030500-9
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D. Removal of Forms

1. Forms and shoring for elevated structural slabs or beams
shall remain in place until the concrete has reached a
compressive strength equal to the specified 28-day
compressive strength as determined by test cylinders. Do not
remove supports and reshore.

2. Do not remove forms from concrete that has been placed with
outside air temperature below 50°F without first determining
if the concrete has properly set without regard for time. Do
not apply heavy loading on green concrete. Immediately after
forms are removed, the surface of the concrete shall be
carefully examined and any irregularities in the surface
shall be repaired and finished as specified.

E. Formed Openings

Openings shall be of sufficient size to permit final alignment
of pipes or other items without deflection or offsets of any
kind. Allow space for packing where items pass through the wall
to ensure watertightness. Provide openings with continuous
keyways and water stops. Provide a slight flare to facilitate
grouting and the escape of entrained air during grouting.
Provide formed openings with reinforcement as indicated in the
typical structural details. Reinforcing shall be at least 2
inches clear from the opening surfaces and encased items.

F. Embedded Items

Set anchor bolts and other embedded items accurately and hold
securely in position until the concrete is placed and set. Check
all special castings, channels, or other metal parts that are to
be embedded in the concrete prior to and again after concreting.
Check nailing blocks, plugs, and strips necessary for the

attachment of trim, finish, and similar work ©prior to
concreting.
G. Beveled Edges (Chamfer)

Form 3/4-inch beveled edges on exposed concrete edges and
corners, beam soffit corners, and where indicated in the
drawings. Reentrant corners in concrete members shall not have
fillets, unless otherwise shown in the drawings. The top edges
of slabs, walkways, beams, and walls may be beveled with an
edging trowel in lieu of using chamfer strips.
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H. Expansion Joints

Provide expansion joints with continuous edge reservoirs, which
shall be filled with a joint sealant. Leave the material used
for forming the reservoirs in place until immediately before the
grooves are cleaned and filled with Jjoint sealant. After
removing edge forms from the reservoir, remove grout, loose
concrete, and fins; then sandblast the slots. Allow the
reservoirs to Dbecome thoroughly dry; then blow out the
reservoirs and immediately prime and £fill with the expansion
joint sealant and backup materials. The primer used shall be
supplied by the same manufacturer supplying the joint sealant.

I. Time Between Pours

At least two hours shall elapse after depositing concrete in the
columns or walls before depositing in beams, girders, or slabs
supported thereon. Place beams, girders, brackets, column
capitals, and haunches monolithically as part of the floor or
roof system, unless otherwise indicated in the drawings.

J. Installation of Premolded Joint Filler

Install in joint accurately as shown. Attach to concrete with a
bonding agent recommended by the joint sealant and joint filler
manufacturer for compatibility.

K. Installation of Joint Sealants

1. Immediately before installing the joint sealant, clean the
joint cavity by sandblasting or power wire brushing. Install
bond breaker tape per manufacturer's instructions.

2. After the joints have been prepared as described above,
apply the joint sealant. Apply the primer, if required, and
joint sealant only with the equipment and methods
recommended by the joint sealant manufacturer. Application
criteria for the sealant materials, such as temperature and
moisture requirements and primer cure time, shall be in
accordance with the recommendations of the sealant
manufacturer.

3. Apply masking tape along the edges of the exposed surface of
the exposed joints. Trowel the joints smooth with a tuck
pointing tool wiped with a solvent recommended by the
sealant manufacturer.

4. After the sealant has been applied, remove the masking tape
and any sealant spillage.
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L. Placing Reinforcement

1. Place reinforcing steel in accordance with the current
edition of Recommended Practice for Placing Reinforcing
Bars, published by the Concrete Reinforcing Steel Institute.

2. Place reinforcing in accordance with the following, unless
otherwise indicated:

a. Reinforcement indicated in the drawings is continuous
through the structure to the farthest extent possible.
Terminate bars and hooks 2 inches clear from faces of
concrete.

3. Reinforcing steel, before being positioned and just prior to
placing concrete, shall be free from loose mill and rust
scale and from any coatings that may destroy or reduce the
bond. Clean reinforcing steel by sandblasting or wire
brushing and remove mortar, oil, or dirt to remove materials
that may reduce the bond.

4. Do not straighten or rebend reinforcing steel in the field.

5. Position reinforcing steel in accordance with the drawings
and secure by using annealed wire ties or «clips at
intersections and support by concrete or metal supports,
spacers, or metal hangers. Do not place metal clips or
supports in contact with the forms. Bend tie wires away from
the forms to provide the specified concrete coverage. Bars,
in addition to those shown in the drawings, which may be
found necessary or desirable by the Contractor for the
purpose of securing reinforcement in position shall be
provided by the Contractor at his own expense.

6. Place reinforcement a minimum of 2 inches clear of any metal
pipe or fittings.

7. Secure reinforcing dowels 1in place prior to placing
concrete. Do not press dowels into the concrete after the
concrete has been placed.

8. Roll wire mesh used for reinforcement flat before placing
concrete. Support and tie wire mesh to prevent movement
during concrete placement.

9. Position dowels for masonry walls to occur at reinforced
block cells.

M. Site-Mixed Concrete

Conform to ACI 304.
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N. Ready-Mixed Concrete

Conform to ASTM C94.

0. Placing Concrete

Conform to ACI 304.

P. Pumping Concrete

Conform to ACI 304.2R-91.

Q. Weather Requirements

1. Conform to ACI 305 for placing during hot weather.

2. Conform to ACI 306 for placing during cold weather.
Finish S-4: Steel trowel finish without local depressions or
high points and apply a light hair-broom finish. Do not use
stiff bristle brooms or brushes. Leave hair-broom lines
parallel to the direction of slab drainage.
Finish S-5: Steel trowel finish without local depressions or
high points. Apply a stiff bristle broom finish. Leave broom
lines parallel to the direction of slope drainage.
Finish E-1: Provide chamfer or beveled edges.

Finish E-2: Strike smooth and float to an F-3 or F-4 finish.

R. Curing Concrete

1. It is the responsibility of the Contractor to select the
appropriate curing method in response to climatical and/or
site conditions occurring at the time of concrete placement.
Take appropriate measures as described in ACI 305 and 306
for protecting and curing concrete during hot and cold
weather.

S. Repair of Defects and Cracks

1. Do not repair defects until concrete has been evaluated by
the Owner's Representative.

2. Surface Defects:
a. Repair surface defects that are smaller than 1 foot

across in any direction and are less than 1/2 inch in
depth.
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b. Repair by removing the honeycombed and other defective
concrete down to sound concrete, cut or grind edges
perpendicular to the surface and at least 3/8 inch deep,
abrasive clean and thoroughly dampen the surface, work
into the surface an epoxy bonding agent, and £fill the
hole with one part cement to one part fine sand. Match
the finish on the adjacent concrete, and cure as
specified. '

3. Severe Defects:

a. Repair severe defects that are 1larger than surface
defects but do not appear to affect the structural
integrity of the structure.

b. Repair by removing the honeycombed and other defective
concrete down to sound concrete, make edges of the
repair area perpendicular to the surface, as required
above, sandblast the sound concrete surface, coat the
exposed surfaces with epoxy bonding compound, place
nonshrink grout, match the finish on the adjacent
concrete, and cure as specified.

4. Repair minor cracks in concrete structures that are wider
than 1/10 inch by cutting out a square edged and uniformly
aligned joint 3/8 inch wide by 3/4 inch deep, preparing
exposed surfaces of the joint, priming the joint, and
applying polyurethane joint sealant.

5. If the cracks are major or affect the hydraulic capacity or
function of the element, the Owner's Representative may
require the concrete to be repaired by epoxy injection.

6. Major Defects and Cracks: If the defects affect the
structural integrity of the structure or if patching does
not satisfactorily restore quality and appearance to the
surface, the Owner’s Representative may require the concrete
to be removed and replaced, complete.

T. Concrete Tests

1. Concrete quality testing will be performed on the concrete
by an independent testing laboratory as follows:

a. Frequency of Sampling: Cast four concrete test cylinders
from each 10 cubic yards, or fraction thereof, of each
class of concrete placed in any one day. Sampling and
curing of cylinders shall conform to ASTM C31.
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b. Strength Testing: Test cylinders in accordance with ASTM
C39. Test one cylinder at 7 days for information; test
two cylinders at 28 days for acceptance; and hold one
cylinder for verification. Strength acceptance will be
based on the average of the strengths of the two
cylinders tested at 28 days. If one cylinder of a 28-day
test manifests evidence of improper sampling, molding,
or testing, other than low strength, discard it and use
the fourth cylinder for the test result.

c. Determine concrete slump by ASTM Cl43 with each strength
test sampling and as required to establish consistency.

d. Determine air content of the concrete using ASTM C231 to
verify the percentage of air in the concrete immediately
prior to depositing in forms.

2. To facilitate concrete sampling and testing, the Contractor
shall:

a. Provide and maintain facilities for safe storage and
proper curing of concrete test specimens on the project
site, as required by ASTM C31.

END OF SECTION
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SECTION 313219 FILTER FABRIC

PART 1 - GENERAL

Description

This section includes materials and installation of filter
fabric and its maintenance until the cover is completed.

Related Work Specified Elsewhere

Clearing, and Grubbing: 02100.

Earthwork: 02200.

A. Submittals
1. Submit shop drawings in accordance with the General
Conditions.

2. Submit manufacturer's catalog data and a sample of the
filter fabric.

3. Submit manufacturer's recommended installation
instructions and details.

4. Submit mill certificate or affidavit signed by a legally
authorized official from the company manufacturing the
fabric. The mill certificate or affidavit shall attest
that the fabric meets the chemical, physical, and
manufacturing requirements stated in this specification.

B. Measurement and Payment

Filter fabric will be measured for payment by the square
yard installed in place. Measurement will be the nearest
square yard. Payment will be made at the contract unit price
for "filter fabric," which price and payment shall
constitute full compensation for furnishing all plant,
labor, material, and equipment and performing all operations
in connection with placing the filter fabric complete. The
contract unit price for filter fabric shall include payment
for securing pins, laps and seams, material, and placement
of a sand cushion layer to permit increase in allowable drop
height of stone and all costs incidental thereto.
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PART 2 MATERIALS
A. Manufacturers
Products - Riprap

Catalog Woven/
Manufacturer/Supplier Product No. A0S Non
Carthage Mills Poly-Filter X 70 Woven
1821 Summit Road
Cincinnati, OH 45327
Bradley Materials Filterweave 70-100 70/100 Woven
Bradley Materials Filterweave 40-80 40-80 Woven
Bradley Materials Filterweave 40 40 Woven
Bradley Materials Filterweave 50 50 Woven
Bradley Materials Filterweave 50 50 Woven
B. Filter Fabric

1. Filter fabric shall be a pervious sheet of woven or

nonwoven plastic yarn. The filter fabric shall provide
an apparent opening size (AOS) per ASTM D4751-04.

2. The plastic yarn shall meet the physical requirements
specified in AASHTO M288.
3. Geotextiles shall meet the properties specified in
AASHTO M288 as follows:
Service Requirements
Subsurface drainage Table 2
Stabilization Table 4
Permanent erosion control Table 5
Temporary silt fence Table 6
Paving fabric Table 7
4. Minimum physical requirements for drainage geotextile:
FILTER FABRIC 313219-2
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Table 1
Minimum Physical Requirements for Drainage Geotextile
Acceptable
Property Units Values Specification
Grab Strength Pounds Class 2 AASHTO M288,
Table 1
Seam Strength Pounds Class 2 AASHTO M288,
Table 1
Puncture Pounds 55 ASTM D4833
Trapezoid Tear Pounds 55 ASTM D4533
Apparent U.S. Sieve No. 40 ASTM D4751
Opening Size
Permittivity Sec -1 0.5 ASTM D4491
Ultraviolet Percent 50 at 500 ASTM D4355
Degradation hours

Filter fabric shall not act as a wicking agent.

C. Securing Pins
Securing pins shall be 3/16-inch-diameter steel, pointed at
one end, and fabricated with a head to retain a steel washer
having an outside diameter of no less than 1.5 inches. The
lengths of the pins shall be no less than 12 inches.

PART 3 - EXECUTION

A. Shipment, Storage, and Handling

1. Protect the fabric from direct sunlight, wultraviolet
rays, temperatures greater than 140°F, mud, dirt, dust,
and debris at all times during shipment and storage. To
the extent possible, wrap the fabric in a heavy-duty
protective covering.

2. Store fabric on clean, dry surfaces, free of foreign
substances such as grease, o0il, paint, epoxy, cement, or
any other substances which would have a deleterious
effect on the fabric. When stored in outside areas, keep
fabric 1 foot minimum above ground 1level. Keep the
fabric in its protective covering until it is ready for
installation. Cover opened rolls by a waterproof cover.
Do not use hooks, tongs, or other sharp tools or
instruments when handling fabric. Fabric may be unloaded
or handled in one of the following ways:

FILTER FABRIC
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a. By placing slings under the rolls.

b. By using a pole inserted through a hollow
core, provided the pole extends 1 foot minimum
beyond each end of the core and 1lifting and
handling devices are attached to only that
portion of the pole located outside the ends
of the core.

c. By hand.

B. Protection During Installation

Protect the geotextile during installation from clogging,
tears, and other damage. Provide ballast (e.g., sand bags)
to prevent uplift by wind. Do not leave the geotextile
uncovered for more than 2 days after installation.

C. Subgrade Preparation

Prepare the surface to receive fabric to a smooth condition
free of sharp objects, obstructions, depressions, debris,
and soft or low-density pockets of material.

D. Placement of Geotextile in Channels, Shorelines, Trenches

1. 1Install in accordance with AASHTO M288, Appendices Al
and A3 except as modified below.

2. Place filter fabric in the manner and at the locations
shown in the drawings. Do not use fabric with defects,
rips, holes, flaws, deterioration, or damage of any
nature. ‘

3. Handle and place filter fabric in accordance with the
manufacturer's recommendations. Stretch, align, and
place the fabric in a wrinkle-free manner.

4. Place fabric with the long dimension perpendicular to
the shoreline and lay smooth and free of tension,
stress, folds, wrinkles, or creases. Place the strips to
provide a minimum width of 24 inches of overlap for each
joint.

5. Insert securing pins with washers through both strips of
overlapped fabric at not greater than 2-foot intervals
along a line through the midpoint of the overlap.
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6. Install additional pins regardless of location to
prevent any slippage of the filter fabric. Place the
fabric so that the upper strip of fabric will overlap
the next lower strip. Push each securing pin through the
fabric wuntil the washer bears against the fabric and
secures it firmly to the foundation.

E. Covering With Filter Rock

1. Schedule the work so that the covering of the fabric
with the planned thickness of the specified material is
accomplished within 30 days after placement of the
fabric. Failure to comply shall require replacement of
fabric.

2. Protect the filter fabric from damage due to the
placement of riprap or other materials by limiting the
height o©f drop of the material and by placing a 8-
cushioning layer of sand on top of the fabric before
dumping the material. Before placement of riprap, the
Contractor shall demonstrate that the placement
technique will prevent damage to the fabric.

F. Installation of Geotextile for Paving

Install in accordance with AASHTO M288, Appendices Al & A6.

G. Repairing Damaged Fabric

1. Protect the fabric at all times during construction from
contamination by surface runoff. Remove and replace
fabric so contaminated with uncontaminated fabric.
Repair any damage to the fabric during its installation
or during placement of bedding materials by the
Contractor at his expense.

2. Repair fabric damaged during placing, in other than
underdrain piping service, by placing a piece of fabric
large enough to cover the torn or punctured area, meet
the overlap requirement, and extend a minimum of 12
inches beyond the edge of the damaged area. Repair
damaged sections of fabric used in underdrain piping by
cutting out the damaged section over the full width of
the spiral section and stitching a new fabric section in
place for a minimum length of 18 inches.

3. Damage to the fabric resulting from the Contractor's
vehicles, equipment, or operations shall be repaired by
the Contractor at his expense.
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4. Maintain a minimum of 6 inches of material between the
fabric and Contractor's equipment, during spreading and
compaction of the bedding material. Where embankment
material is to be placed on the filter fabric, maintain
a minimum of 18 inches of embankment material between
the fabric and the Contractor's equipment. Do not

operate or drive equipment or vehicles directly on the
filter fabric.

END OF SECTION
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1.0 PROJECT INFORMATION
1.1 PROJECT AUTHORIZATION

Authorization to proceed with this project was provided by Mr. R.J. Ezazi in the form of
written agreement to PSt's proposal. This study was conducted in accordance wilh our
proposal for these services dated August 18, 2006, PSI Proposal No. 787-6(30283.

1.2  PROJECT DESCRIPTION

The project is located at the Shore Drive boat ramp in Manatee County, Florida. We
understand that the seawall at this iocation may be replaced and a geotechnical
evaluation of the soils for seawall design parameters is desired. =

If any of this project descripiion information is incorrect, or if project plans change
significantly, please contact PSi so that we may determine if changes in the
recommendations are required.

1.3 PURPOSE AND SCOPE OF WORK

The purpose of this study was to obtain information on the general subsurface conditions
at the propesed project site. The subsurface materials encountered were then evaluated
with respect lo the available project characteristics. In this regard, engineering
assessments of the foliowing items have been formulated:

« A discussion of subsurface conditions encouniered including pertinent soil
properties

=« ldentification of groundwaler levels and an estimation of seasonal high groundwater
levels at the boring locations.

« Provide geotechnical parameters for seawall design,

The following services have been provided in order to achieve the preceding objectives:

1. Executed a program of subsurface exploration consisting of subsurface
sampliag and field testing. We performed two (2) Standard Penetration _
Test (SPT) borings to a depih of 20 feet below the existing ground surface
adjacent to the seawall. One on each side of the existing boat ramp. Soil
samples were collected and Standard Penetration Test resistances were
measured virually continuously for the upper 10 feet and on intervals of 5
feet thereafter.

2. Visually classified representative soil samples in the laboratery using the
Unified Soil Classification System (USCS). Identified soil conditions and
formed an opinion of the soil siratigraphy at the boring locations.
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3 The results of the exploration have been used in the engineennyg analysis
and the formulation of recommendations. The results of the subsurface
exploration, including the recommendations and the data on which they
are based, are presented in this written report supervised by a
prefessional engineer.

The scope of our services did not include an environmental assessment for determining
the presence or absence of wetlands or hazardous or toxic materials in the soil, bedrock,
groundwater, or air, on or below or around this site. Any statements in this report or on
the boring logs regarding odors, colors, unusual or suspicious items or conditions are
strictty for the information of our client.

2.0 SITE AND SUBSURFACE CONDITIONS

2.1 SiTE LOCATION AND DESCRIPTION

The site is located in Section 18, Range 18 East, Township 34 South in Manatee County,
Florida. Specifically, it is located on Shore Drive fo the south of the intersection with
Highland Shores Drive in Ellenton, Fiorida. The USGS topographic map titled "Palmetio,
Florida” indicates the natural ground surface at the site is at approximate elevation of +0
to +5 feel, based on the National Geodetic Vertical Datum (NGVD) of 1928.

2.2  ManATEE COUNTY SOIL SURVEY

The “Soil Survey of Manatee County, Florida” published by the United States Department
of Agriculture (USDA) Soil Conservation Service (SC8) was reviewed for general near
surface soil information. This information indicates that the primary mapping unit in the
vicinity of the project site is Wabasso fine sand (48). This complex is nearly level, poorly
drained soil in areas of broad flatwoods. Slopes are less than 2 percent. Typically, the
surface iayer is very dark gray fine sand about 7 inches thick. The subsurface layer is
gray fine sand about 14 inches thick. The subsoil is fine sand coated with organic
material to a depih of about 28 inches. In the upper 4 inches it is black, and in the lower
3 inches it is dark reddish brown. The next layer, lo a depth of 37 inches, is brown fine
sand. Below that, to a depth of B85 inches, there is a grayish brown to gray loamy
material. The substratum lo a depth of 80 inches or more is sand and many shell
fragments.

2.3 SuBSURFACE CONDITIONS

The subsurface conditions were explored using two (2) Standard Penetration Test (SPT)

borings drilied to a depth of 20 feet below the existing ground surface adjacent to the
existing seawall. The boring locations were selected by PSI, and were located in the field
by PSi personnel measuring distances from existing site features. The approximate
boring locations are presented on Sheet 1.
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The SIPT horings were advanced utilizing rotary mud drilling methods and soil samples
were routinely oblained at selecled intervals during the driling process. Drilling and
sampling lechniques were accomplished in general accordance with ASTM standards.

Solt samples were returned to our laboratory for visual classification. Classifications were
performed in general accordance with the Unified Soif Classification System (USCS).

The description presented bslow is of a generalized nature to highlight the major
subsuriace stratification features znd malerial charactedstics. The soil profiles included
on Sheet 1 should be reviewed for specific information at the boring locations. The profile
includes soil description, stratifications, penstration resistance and Ilaboratory
classification of soils. The stratifications shown on the boring profiles represent the
- gonditions only at the actual boring location. The strafification represents the approximate
boundary between subsurface materials and the aclual transition may be gradual.

Clayey sand to sandy clay (Unified Classification SC/CH) was found to a depth ranging
from approximately 4 to 6 feet beiow lhe ground surface. Lean to fat sandy clay lo clay
{CLICH) was encountered to the terminal depth of the borings.

In general, the SPT borings performed encountered the following strata:

Stratum Soil Description USCS Classification
M1 ; Clayay sand to sandy clay {SCHH)
2 ‘ Lean to fat sandy clay (CLICH)

2.4  GROUNDWATER INFORMATION

Groundwater was located in the boring locations at the time of exploration at 3 faet below
the ground surface. It should be noted that groundwater levels will be affected by man-
mada influences and tidal levels.

3.0 EVALUATION AND RECOMMENDATIONS
PS! has provided parameters which can be used to design the seawall lor this site.
These are included in the Appendix of this report.

Preliminary design recommendations have been developed based on the previously
described project characteristics and subsurface conditions encountered. If there are any
changes in these project criteria, including project location on the site, a review must be
made by PSI to determine if any modifications in the recommendations will be required.
The findings of such a review should be presented in a supplemental report.
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4.0 REPORT LIMITATIONS

Ihe Geotechnical Engineer warrants that the findings. recommendations, specifications.
or professional advice contained herein have been made in accordance with generally
accepted professional geotechnical engineering practices in the local area. No ather
warranties are implied or expressed.

The State of Florida Is underiain by a soluble limestone formation. This limestone can
dissolve, resulting in subsidence of cverlying soils and the formation of sinkholes at the
ground surface. PSl's geotechnical study did not include an evaluation of the relative
potential for sinkhole development at this site.

The recommendations submitted are based on the available subisurface information
obtained by PSI and design details furnished by the Boyle Engineering Corparation for
the proposed project. If there are any revisions to the plans for this project or if
deviations from the subsurface conditions noted in this report are encountered during
construction, PSI should be nolified immediately to determine i changes in the
recommendations are required. If PSI is not retained to perform these functions, PSI
wilt not be responsible for the impact of those conditions on the geotechnical
recommendations for the project.
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Florida Department of oo

Environmental Protection el Koltkamp
» Lk Governor
Southwest District Office .
13051 North Telecom Parlway Michael W. Sole
Temple Terrace, Florida 33637-0926 Secretary
e RECEIVED
Manatee County BOCC DEC T'6 2008
¢/o Charlie Hunsicker, Director DEC 18 2008
Conservation Land mansgement Department e ¢OUNTY
415 10" Street West MANA
Bradenton, FL 34205 . MATURAL RESOURCES DEPT

File No.: 41-0293084-G02, Menatee County

Dear Mr. Hunsicker:

"t hank you for your request to the Department for authorization to repair and replace 210 linear feet of seawall within 18 inches of the
existing seawall within the landward extent of 2 canal contiguous to the Manatee River, a Class Il Florida Waterbody. The project
site is located at 353 Shore Drive, Ellenton, Section 18, Township 34 South, Range 18East, in Manatee County.

This type of activity requires a regulatory authorization for construction and operation of the project pursuant to Part IV, Chapter 373,
Florida Statutes (F.8.), unless otherwise exempt by statute or rule, proprietary authorization to use state-owned submerged lands
Chapters 253 and 258 F.8., and federal authorization for works in waters of the United States through the State Programmatic General
Permit (SPGP) program, chr request has been reviewed for all three authorizations. The authorizations you have been granted are
listed below, Please read cach section carefully. Your project may not have qualified for all three authorizations. If your project did
not qtmhf‘y for one or more of tha authmzauons, ﬂ:at spemﬁc section wﬁl adwse you how to obwn 1t. You may NOT commence your

Pugsuant to Part IV, Chapter 373, £.8,, and based upon the forms, drawings, and documents submitted on November 24, 2008, the
proposed project appears to qualify as an activity which is exempt from the need for 2 Department Environmental Resource regulatory
permit under 400-4.051(8)(1), Florida Administrative Code (F.A.C.). A copy of the applicable Janguage for this exemption is
attached. This determination is based solely on the information provided to the Department and the statutes and rules in effect when
the application was submitted and is effective only for the specific activity proposed. This determination shall avtematically sxpiss if
site conditions materially change or the goveruiug stainles or rales are amended. In addition, any substantial modifications in your

plans should be submitted to the Department for review, as changes may result in a permit being required. In any event, this
determination shall expire after one year,

This determivation that your activity qualifies for an exemption does not relisve you from the need to comply with all applicable water
guality standards during the construction and operation of the facility. Activities conducted under this exemption must be constructed

and operated using appropriate best management practices and in @ manner which does not cause water quality violations, pursuant to
Rule 62-302, F. A. C.

The determination that your project qualifies as an exempt activity pursuant to Rule 40D-4.05 1(8)(i), F.A.C. may be revoked if the
installation ig substamaﬂy modified, if the basis for the exemption is determined to be materially incorrect, or if the installation results
in water quality violations, Any cimnges made in the construction plaus or location of the project may necessitate a permit or
certification from the Departient. Therefore, you are advised to contact the Department before beginning the project and before
beginning any work in waters or wetiands, which is not specifically described in your submittal.

“More Protection, Less Process”
wwiw.dep.state. flus



Authority for review- Part IV of Chapter 373, F.S., Title 62, F.A.C. and in accordance to operating agreements executed between the
Department and the Water Management Districts, as referenced in Chapter 62-113, F.AC.

Please be advised that no authorization to use submerged lands is required at this time; however, this requirement may change atz
later date if a title determination reveals that the project occurs over state-owned submerged lands.

Authority for review - Chapter 253 and Chapter 258, F. §., and Chapter 18-21, F.A.C. and Chapter 18-20, F.A.C. if located in an
aquatic preserve, and Section 62-343.075, F.A.C. as required.

SPGP REVIEW - APPROVE

Your project has been reviewed for compliance with a State Programmatic General Permit (SPGP). Your proposed activity, as
outlined on the attached drawings, is in compliance with the SPGP program. USACOE's specific conditions apply to your project, if
attached. No further permitting for this activity is required by the USACOE. The authority granted under this SPGP expires July 24,
2011, Your project must be completed prior to this expiration date.

Authority for review - an ezreement with the USACOE entitled “Coordination Agreement Between the U. 8. Army Corps of
Tingineers (Jacksonville District) and the Florida Department of Environmental Protection, or Duly Authorized Designee, State
Programmatic General Permit”, Section 10 of the Rivers and Harbor Act of 1899, aud Section 404 of the Clean Water Act.

Pleage see the copies of the exemption attached to this letter and note that all specific conditions in the rule must be met in order to
qualify for this exemption. If you have any questions, please contact Allyson Minick at (813) 632-7600 extension 430. When
referring to this project, please use the file number listed above.

Environmental Specialist I1
Environmental Resource Management

Enclosures:

Chapter 40D-4.051(8)(i)

Notice of Rights of Substantially Affected Persons

General Consent Conditions for Use of Sovereignty Submerged Lands
General Conditions for Federal Authorization for SPGP IV-R1
Standard Manatee Construction Conditions

Attachment "A" For Discretionary Publication

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
Page 2 of 10



The undersigned duly designated deputy clerk hereby certifies that this exemption, including all copies, was mailed before the close of
business on \’é\ j \ L 0 g‘, to the above listed persons.

FILING AND ACKNOWLEDGMENT

FILED, on this date, under 120.52(7) of the
Florida Statutes, with the designated Department Clerk,

receipt of is hereby acknowledged.
eI Ty

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
Page 3 of 10



Chapter 40D-4.051(8)(i), F.A.C.

In sccordance with the provisions of Section 403.813(2), F.S., no permit shall be required under Chapters 40D-4, 40D-40 or 40D-400,
Florida Administrative Code for the following activities:

(i) The restoration of a seawall or riprap at its previous location, upland of its previous location, or within 18 inches waterward
of its previous location, as measured from the face of the existing seawall slab to the face of restored seawall slab or from the front
siope of the existing riprap to the front slope of the restored riprap. No filling can be performed except in the actual restoration of the
seawall or riprap. No consiruction shall be undertaken without necessary title or leasehold interest, especially where private and public
ownership boundaries have changed as a result of natural occurrences such as aceretion, reliction and natural erosion. This exempticn
shall be limited to functioning seawalis or riprap. This exemption shall not affect the permitting requirements of Chapter 161, F.S.

RIGHTS OF AFFECTED PARTIES

‘This letter acknowiedges that the proposed activity is exempt from Environmental Resource Permitting requirements under
Chapter 403.813(1)(e), F.S., and Chapter 40D-4.051(8)(i}, F.A.C. This determination is final and effective on the date filed with the
Clerk of the Department uniess a sufficient petition for an administrative hearing is timely filed under sections 120.569 and 120.57 of
the Fiorida Statutes as provided below. If & sufficient petition for an administrative hearing is timely filed, this defermination
sutoratically becomes only proposed agency action subject to the result of the administrative review process. Therefore, on the filing
of a timely and sufficient petition, this action will not be final and effective until further order of the Department. The procedures for
petitioning for a hearing are set forth in the attached notice.

This determination is based on the information you provided the Depertment and the statutes and rules in effect when the
application was submitted and is effective only for the specific activity proposed. This determination shall automatically expire if site
conditions materially change or the governing statutes or rules are amended. In addition, any substantial modifications in your plans
should be submitted to the Department for review, as changes may result in a permit being required. In any event, this determination
shull expire after ane year.

Be advised thet your neighbors and other parties who may be substantially affected by the proposed activity allowed under
this determination of exemption have a right to request an administrative hearing on the Department’s decision that the proposed
activity qualifies for this exemption. Because the administrative hearing process is designed to re-determine final agency action on the
application, the filing of a petition for an administrative hearing may result in a final determination that the proposed activity is not
authorized under the exemption established under Chapter 403.813(1)(e), F.S., and Chapter 40D-4.051(8)(i) F.A.C.

The Department will not publish notice of this determination. Publication of this notice by you is optional and is not required
for you to proceed. However, in the event that an adminishiative hearing is held and the Depariment’s determination is reversed,
proceeding with the proposed activity before the time period for requesting an administrative hearing has expired would mean that the
activity was conducted without the required permit,

If you wish to linsit the time within which all substantially affected persons may request an administrative hearing, you may
elect to publish, at your own expense, the enclosed notice (Attachment A) in the legal advertisement section of a newspaper of general
circulation in the county where the activity is to take place. A single publication will suffice.

If you wish to limit the time within which any specific person(s) may request an administrative hearing, you may provide
such person(s), by certified mail, a copy of this determination, including Attachment A. For the purposes of publication, & newspaper
of general circulation means a newspaper meeting the requirements of sections 50.011 and 50.031 of the Florida Statutes. In the event
you do publish this notice, within seven days of publication, you must provide to the following address proof of publication issued by
the newspaper as provided in section 50.051 of the Florida Statutes. I you provide direct written nofice to any person as noted above,
you must provide to the following address a copy of the direct written notice.

Mauatee County BOCC/ Shore Drive
File No. 41-0293084-002
Page 4 of 10



S{}EMERGED LANBS AND ENVIRONMBNT AL RESOURCES PROGRAM

Chapter 18-21 0&4{’7), FAC, pmwdas that aiE authorizations gmnmi by rule or in writing under Rule 18-21.005, F.A.C., except those
for aquaculture activities and geophysical testing, shall be subject o the general conditions as set forth in paragmphs (a) tkrough @) -
below. The general conditions shall be part of all zuthorizations under this chapter, shall be binding upon the grantee, and shall be
enforceable under Chapter 253 or Chapter 258, Part IL F.S.

Chapter 18-21.004(7), F.A C., General Conditions for Authorizations:

{a} Authorizations are valid only for the specified activity or use. Any unauthorized deviation from the specified activity or use and
the conditions for undertaking that activity or use shall constitute a violation. Violation of the alithorization shal! result in suspension
or revocation of the grantee's use of the sovercignty submerged land unless cured to the satisfaction of the Board.

(b) Authorizations convey no title to sovereignty submerged land or water column, nor do they constitute recognition or
acknowledgment of any other person’s title to such land or water.

(¢} Authorizations may be modified, suspended or revoked in accordance with their terms or the remedies provided in Sections 253.04
and 258.46, F.3,, or Chapter 18-14, F.A.C.

{d) Structures or activities shall be constmcted and used to avoid or minimize adverse impacts to sovereignty submerged lands and
resources.

{€) Constraction, use, or operation of the structure or activity shall not adversely affect any species which is endangered, threatened or
of special concern, as listed in Rules 684-27.003, 68A-27.004, and 68A-27.005, F.A.C.

{f) Structures or activities shall not unreasonably interfere with riparian rights. When a court of competent jurisdiction determines that
riparian rights have been unfewfully affected, the structure or activity shall be modified in accordance with the court’s decision.

(g) Structures or activities shall not create a navigational hazard.

(b) Structures shall be maintained in 2 functional condition and shall be repaired or removed if they become dilapidated to such an
extent that they are no longer functional. This shall not be construed to prohibit the repair or replacement subject to the provisions of .
Rule 18-21.003, F.A.C., within one year, of & structure damaged in a discrete event such as a storm, flood, accident, or fire.

{i) Structures or activities shall be constructed, operated, and maintained solely for water dependent purposes, or for non-water
dependent activities authorized under paragraph 18-21.004(1)(f), F.A.C., or any other applicable law.

NOTE: These conditions were adopted in rule March 8, 2004, and replace the previous General Consent Conditions.]
(3/08/2004)

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
Page 5 of 10



1. The time limit for completing the work authorized ends on July 24, 2011.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and conditions of -
this permit. You are not relieved of this requirement if you abandon the penmitted activity, although you may make a good faith
mransfer 1o a third party in compiiance with general condition 4 below. Should you wish to cease to maintain the authorized activity or
shonld you desire to ebandon it without & good faith transfer, you must obtain & modification of this permit from this office, which
may require restorstion of the area,

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by this
permit, you must immediately notify this office of what you have found. We will initiate the Federal and State coordination required
to detenmine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic Places.

4. If you seil the property associated with this permit, you must obtain the signature zod mailing address of the new owner in the space
provided below and forward a copy of the permit to this office to validate the transfer of this authorization.

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the
certification as special conditions to this permit.

6. You must allow representatives from this office to inspect the amhcrizm activity at any time deemed necessary to ensure that it is
being or bas been acconplished in accordance with the terms and conditions of your permit.

Farther Information:
1. Limits of this authorization,
a. This permit does not obviate the need to obtain other Federal, State, or local authorizations required by law.
b. This permit does not grant any property rights or exclusive privileges.
¢. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal projects.
2. Limits oé‘Fedaml Linbility. In issuing this permit, the Federal Government doss not assume any liability for the following:
a. Damages tn the permitied project or uses thereof as a result of other permitted or unpermitted activities or from natural causes.

b. Damages to the permitied project or uses thercof as a result of current or future activities undertaken by or on behalf of the
United States in the public interest.

¢. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity authorized by
this permit. .

d. Design or Construction deficiencies associated with the permitted work.
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

3. Reliance on applicant’s datar The determination of this office that issuance of this permit is not contrary to the public interest was
made in reliance on the information you provided.

4. Reevaluation of permit decision: This office may reevaluate its decision on this permit at any time the circumstances warrant.
Circumstances that could require a reevaluation include, but are not limited to, the following:

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
Page 60f 10



a. You fail to comply with the terms and conditions of this permit,

b. The information provided by vou in support of your permit application proves to have been false, incomplete, or inaccurate
{see 3 above).

¢. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

5. Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The referenced
exforcement procedures provide for the issuance of an administrative order requiring you comply with the terms and conditions of
your permit and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered
by this office and if you fail to comply with such directive this office may in certain situations (such as those specified in 33 CER
209.170} accomplish the carrective measures by contract or otherwise and bill you for the cost.

6, When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit and
the sssociated labilities associated with compliance with its terms and conditions, bave the transferee sign and date below.

{TRANSFEREE-SIGNATURE) (DATE)
(NAME-PRINTED)
{ADDRESS)
Manatee County BOCC/ Shore Drive

File No. 41-0293084-002
Page 7 of 10



STANDARD MANATEE CONSTRUCTION CONDITIONS

1. The permittee shall instruct afl personnel associated with the project of the potential presence of manatees and the need to avoid
collisions with munatees. All construction personnel are responsible for observing water-related activities for the presence of manatee(s).

2. The permittee shall advise all construction personnel that there are ¢ivil and criminal penalties for harming, harassing, or killing
manatees, which are protected under the Marine Mammal Protection Act of 1972, the Endangered Species Act of 1973, and the Florida
Manatee Sanctuary Act of 1978, The permittee and/or contractor may be held responsible for any manatee harmed, harassed, or killed as
a result of construction activities,

3. Siltation barriers shall be installed and shall be made of material in which manatees cannot become entangled, shall be properly
secured, and shall be monitored regularly to avoid manatee entrapment. Barriers shall not block manatee enfry fo or exit from essential
habitat.

4, All vessels associated with the project shall operate at “no wake/idle" speeds at all times while in water where the draft of the vessel
provides less than four feet clearance from the bottom and that vessels shall follow routes of deep water whenever possible.

5. If a manatee is sighted within 100 yards of the project area, all appropriate precautions shall be implemented by the
permittee/contmetor 1o ensure protection of the manatee. These precautions shall include the operation of all moving equipment no
closer than 50 feet to & manatee, Operation of any equipment closer than 50 feet to a manatee shall necessitate immediate shutdown of
that equipment. Activities will not resume until the manatee(s) has departed the project area of its own volition.

6. Any collision with and/or injury to a manatee shall be reported immediately to the "Manatee Hotline" at 1-888-404-FWCC (1-800-
404-3922). Collision and/or injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1-904-232-2580) for
north Florida or Vero Beach {(1-561-562-3909) in south Florida.

7. Temporary signs concerning manatees shall be posted prior to and during construction/dredging activities. All signs are to be
removed by the lessee/grantee upon completion of the project. A sign measuring at least 3 feet by 4 feet which reads Caution: Manatee
Area will be posted in a location prominently visible to water related construction crews. A second sign should be posted if vessels are
associated with the construction, and should be placed visible to the vessel operator. The second sign should be at least 8 1/2 inches by
11 inches, which reads:

Caution: Manatee Habitat. 1dle speed is required if operating a vessel in the construction area. All equipment must be shutdown if a
manatee comes within 50 feet of the operation. A collision with and/or injury to 2 manatee shall be reported immediately to the Florida
Marine Patrol at 1-888-404-FWCC (1-800-404-3922) and the U.S. Fish and Wildlife Service at (1-904-232-2580) for north Florida or
{1-561-562-3909) for South Florida,

§. No penmanent mavates awareness sign(s) shall be installed and maintained at the docking facility. The sign shall be three feet by four
feet, 125 gauge 6178 aluminum, covered with white, engineer grade, reflective sheeting; black, painted letlering; black screened design;
and orange, engineer grade, reflective tape border. The 3 feet wide by 4 feet [ong sign shall conform to the Florida Uniform Waterway
Marking System in sccordance with F.S, 327.40-1. The installation of the sign shall be made in accordance with DEP specification for
such signs.

9, Verification (photos) that signs have been instatled at designated locations shall be provided to the FWS and the Corps before the
docking facility begins operations. Signs and pilings remain the responsibility of the owner(s) and are to be maintained for the life of the
docking facility in 2 manner acceptable to the Corps of Engineers.

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
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In the Matter of an Application
for a Determination of Qualification

for an Exemption by:
DEP File No.: 41-0293084-002
Manatee County BOCC
1112 Manatee Ave, West
Bradenton, FL 34205 : County: Manatee

The Department of Environmental Protection gives notice that it has received a request for authorization to repair and replace
210 linear feet of seawall, at 353 Shore Drive, Ellenton by Manatee County BOCC. The Departient has determined that the project
qualifies for an exemption established under 40D-4.051(8)(i), F.A.C.

A person whose substantial interests are affected by the Department’s action may petition for an administrative proceeding
(hearing) under sections 120.569 and 120.57 of the F.S. The petition must contain the information set forth below and must be filed
(received by the clerk) in the Office of General Counsel of the Departrent at 3900 Consnonwealth Boulevard, Mail Station 35,
Tallahassee, Florida 32399-3000.

Mediation is nof available.

If a timely and sufficient petition for an administrative bearing is filed, other persons whose substantial interests will be
affected by the outcome of the administrative process have the right to petition to intervene in the proceeding. Intervention will be
permitted only at the discretion of the presiding officer upon the filing of 2 motion in compliance with rule 28-106.205 of the Florida
Administrative Code,

In accordance with rule 62-110.106(3), F.A.C,, petitions for an administrative hearing must be filed within 21 days of
publication of the notice or receipt of written notice, whichever occurs first, Under rule 62-110.106(4) of the F.A.C., a person whose
substantizl interests are affected by the Department’s action may also request an exténsion of time to file a petition for an
administrative hearing. The Department may, for good cause shown, grant the request for an extension of time. Reguests for
extension of time must be filed with the Office of Geaeral Counsel of the Department at 3900 Commonwealth Boulevard, Mail
Station 35, Tallahassee, Florida 32399-3000 prior to the applicabie deadline. A timely request for extension of time shall toll the
running of the time period for filing a petition until the request is acted upon. Upon motion by the requesting party showing that the
failure to file a request for an extension of time before the deadline was the result of excusable neglect, the Department may also grant
the requested extension of time.

The petitioner shall mail a copy of the petition to the applicant at the address indicated above at the time of filing. The failure
of any person to file a petition for an administrative hearing within the sppropriate time period shall constitute a waiver of that right.

A petition that disputes the material facts on which the Department’s action is based must contain the following information:

(a} ‘The name and address of each agency affected and each agency’s file or identification nwuber, if known;

(b) The name, address, and telephone number of the petitioner; the name, address, and telephone numiber of the
petitioner’s representative, if any, which shall be the address for service purposes during the course of the
proceeding; and an explanation of how the petitioner’s substantial interests are or will be affected by the agency
determination;

(<) A statement of when and how the petitioner received notice of the agency decision;

(&) A statemont of all disputed issues of material fact. If there are none, the petition must so indicate;

(e} A concise statement of the ultimate facts alleged, including the specific facts the petitioner contends warrant reversal
or modification of the agency’s proposed action;

(f A statement of the specific rules or statutes that the petitioner contends require reversal or modification of the
agency’s proposed action; and

{g) A statement of the relief sought by the petitioner, stating precisely the action that the petitioner wishes the agency to
take with respect to the agency’s proposed action.

Manatee County BOCC/ Shore Drive

File No. 41-0293084-002
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A petition that doss not d:sputc the material facts on which the Department’s action is based shall state that no such facts are
in dispute and otherwise shall contain the same information as set forth above, as required by rule 28-106.301, FA.C.

Under sections 120.569(2)(c) and (d} of the Florida Statutes, a petition for administrative hearing shall be dismissed by the
agency if the petition does not substantially comply with the above requirements or is untimely filed.

Complete copies of all documents relating to this determination of exerption are available for public inspection during
normal business hours, 8:00 aun. to 5:00 p.m., Monday through Friday, at the Department’s Southwest District Office, 13051 North
Telecom Parkway, Temple Terrace, FL 33637-0926.

Manatee County BOCC/ Shore Drive
File No. 41-0293084-002
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Charlie Crist

Florida Department of Governor
Environmental Protection Jef Kottkamp
District Office . ‘ Lt Governor

13051 North Telecom Parkway : Michael W. Sole

Temple Terrace, Florida 33637-0926 ‘ Secretary

a@m

Manates County BOCC

cfo AL Ezazi, PR

Boyle Bngineering Corporations

5971 Catileridge Blvd., Suite 200

Sarasots, FL 34232

File No.: 41-0293084-001, Manates County

Dear Mr, Bzazi:

Thank you foryummqusﬁ{tomeDeparlmenrforanWMBmPMmemmmmmemma
new 525 square fooratoessery dock, at tie Highland shores boat ramp a Class Il Florida Waterbody. 'Ihepmgeetsm is located at
353 Shore Drive, Eﬂenm Section 18, Township 34 South, Range 18 East, in Manatee County.

This type of activity requires a regulatory authorization for construction and operation of the project pursuant to Part IV, Chapter 373,

Florida Statutes (¥.S.), unless otherwise exempt by statute or rule, proprietary authorization to use state-owned submerged lands
Chapters 253 and 258 F.S., and federal authorization for works in waters of the United States through the State Programmatic General

Permit (SPGP) program. Your request has been reviewed for all three anthorizations. The authorizations you have been granted are
listed below. Please read each section carefully. Your project may not have gualified for all three authorizations. If your project did
not qualify for one or mors of the anthorizations, that speczﬁc swtwn wﬂl advise ymz how' to ¢btam it. You :my N()T commence
your project without all three autkcmzaaons If you ¢t € by he a Zat zranted may no
lcnger be valid at the time of commer

changes

REGULATORY REVIEW - APPROVED

Pursuant to Part IV, Chapter 373, F.S., and based upon the forms, drawings, and documents submitted on November 24, 2009, and
subsequent submittal February 13, 2009, the proposed project appears to qualify as an activity which is exempt from the need fora
Department Environmental Resource regulatory permit under 40D-4.051(8)(e), Florida Administrative Code (F.A.C.). A copy of the
applicable janguage for this exemption is attached. This determination is based solely on. the information providqﬂ to the Wt ‘
and the statutes and rules in effect when the application was submitted and is effective only for the specific activity proposed. This
detenmination shall autoratically expire if site conditions materially change or the governing statutes or rules are amended. in.
addition, any substantial modifications in your plans should be submitted to the Department for review, as changes may resaltin a
permit being required. In any event, this determination shall expire afier one year.

This deterraination that your activity qualifies for an exemption does not relieve you from the need to camply with all applicable water
quality standarde during the construction and operation of the facility. Activities conducted under this exémption m‘st’be constructed
and operated using appropriate best management practices and in a manner which does not cause water quality violations, pursuant to
Rule 62-302,F A. C.

The determination that your project qualifies as an exempt activity pursuant to Rule 40D-4.051(8)e), F.A.C. may be revoked if the
installation is substantially modified, if the basis for the exemption is determined to be materially incorrect, or if the installation results
in water quality viclations. Any changes made in the constriction plans or location of the project may necessitate .apenmt or
certification from the Department. Therefore, you are advised to contact the Department before beginning the project and before
beginning any work in waters or wetlands, which is not specifically described in your submittal.

Authority for review- Part IV of Chapter 373, F.S,, Title 62, F.A.C. and in accordance to cpemmg agreements executed between the
Department and the Water Mauagement Districts, a5 referenced in Chapter 62.113, F.A.C.

“More Protection, Less Process™
www. dép. state. fl.us



PROPRIETARY R

Please be advised that no authorization to use submerged lands is required at this time; however, this requirement may change ata
later date if & fitle determination reveals that the project occurs over state-owned submerged lands.

In addition, this leiter is your authorization to use state-owned submerged land (if applicable) for the construction of your project, s
required by Chapter 253.77, F.S., and Chapters 18-20 and 18-21, F.A.C.

BVIEW - APPROVED

Authority for review - Chapter 253 and Chapter 258, F. S., and Chapter 18-21, F.A.C. and Chapter 18-20, F.A.C. if located in an
aguatic preserve, and Secuon 62-343.075, F.A.C. as required.

Your project has been reviewed for compliance with a State Programmatic General Permit (SPGP). Your proposed activity, as
outlined on the attached drawings, is in compliance with the SPGP program. USACOE's specific conditions apply fo your project, if
attached. No further penmitting for this activity is required by the USACOE. The authority granted under this SPGP expires July 24,
2011, Your project must be completed prior to this expiration date.

Authority for review - an agreenent with the USACOE entitled “Coordination Agreement Between the U. S. Army Corps of
Engineers {Jacksonville District) and the Florida Department of Buvironmental Protection, or Duly Authorized Designes, State
Programmatic General Permit”, Section 10 of the Rivers and Harbor Act of 1899, and Section 404 of the Clean Water Act.

Please see the copies of the exemption attached to this letter and note that all specific conditions in the rule must be met in order to
qualify for this exemption. If you have any questions, please contact Allyson Minick at (813) 632-7600 extension 430 . When
referring to this project, please use the file number listed above.

Euvironmental Specialist IH
Environmertal Resource Management

Enclosures;

Chapter 40D-4.051(8)e) F.A.C.

Notice of Rights of Substantially Affected Persons

General Consent Conditions for Use of Sovereignty Submerged Lands
General Conditions for Federal Authorization for SPGP IV-R1
Standard Manatee Construction Conditions

Attachment “A” For Discretionary Publication

Manatee County BOCC/ Highland Shores
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' F SERVI

The undersigned duly desigrated deputy clerk hereby certifies thet this exemption, including all copies, was mailed before the close of
businesson R I 2 [ D‘i , to the above listed persons.

FILING AND ACKNOWLEDGMENT

FILED, on this date, under 120.52(7) of the
Florida Statutes, with the designated Department Cletk,

receipt ich is hereby acknowledged.
3)2/0q

Clerk Date

Manatee County BOCC/ Highland Shores
File No. 41-0293084-001
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Chapter 40D-4.051(8)(e), F.A.C.

In accordance with the provisions of Section 403.813(2), F.S., no permit shall be required under Chapters 40D-4, 40D-40 or 40D-400,
Florida Administrative Code for the following activities:

(e} The installation and roaintenance to design specifications of boat ramps on artificial bodies of water whese
navigational access 1o the proposed ranp exists, or the installation and maintenance to design specifications of boat ramps open to the
public in any wetlands or other surface waters where navigational access 1o the proposed ramp exists and where the construction of the
proposed ramp will be less thun 30 feet wide and will involve the removal of less than 25 cubic yards of material from the wetlands or
other surface waters and the installation of docks with an area of 500 square feet or less over wetlands or other surface waters that are
associated with and adjoining the boat ramps constiucted pursuant to this exemption. All material removed shall be placed upon a self-
contained upland site 50 as to prevent the escape of the spoil material and return water from the spoil site into the wetlands or other
surface waters, For the purpose of this exemption artificial bodies of water shall include, tesidential canal systems, canals permitted by
a District created under Section 373.069, B.S., and artificially created portions of the Florida Intracoastal Watcrway.

RIGHTS OF AFFECTED PARTIES

This Ietter acknowledpes that the proposed dctivity is exempt from Environmental Resource Permitting requirements under
Chapter 403.813(1 )¢}, F.S., and Chapter 401>-4.051(8)(e}, F.A.C. This determination is finz] and effective on the date filed with the
Clerk of the Department unless & sufficient petition for an administrative hearing is timely filed under sections 120.569 and 120.57 of
the Florida Statutes 8s provided below. If a sufficient petition for an administrative hearing is timely filed, this determination
automatically becomes only proposed agency action subject to the result of the administrative review process. Therefore, on the filing
of a timely and sufficient petition, this actioh will not be final and effective umtil further order of the Department. The procedures for
petitioning for & hearing are set forth in the attached notice.

This determination is based on the information you provided the Department and the statutes and rules in effect when the
application was submitted and is effective only for the specific activity proposed. This determination shall automatically expire if site
conditions materially change or the governing statutes or rules are amended. In addition, any substantial modifications in your plans
should be submitied to the Department for review, as changes may result in a permit being required. In any event, this determination
shall expire after one year.

Be advised that your neighbors and other partics who may be substantially affected by the proposed activity allowed under
this determination of exernption have a right to request an administrative hearing on the Department’s decision that the proposed
activity qualifies for this exemption. Because the administrative hearing process is designed o re-determine final agency action on the
application, the filing of 2 petition for an administrative hearing may result in a final determination that the proposed activity is ot
authorized under the exemption established under Chapter 403.813(1)(c), F.S., aud Chapter 40D-4.051(8)(¢) F.A.C.

The Department will nof publish notice of this determination. Publication of this notice by you is optional and is not required
for you to procecd. However, in the event that an administrative hearing is held and the Department’s determination is reversed,
pwceeémg with the proposed activity before the time period for requesting an administrative hearing has expired would mean that the
activity was conducted witheut the required permit.

, If you wish to limit the time within which all subswantially affected persons may request an administrative hearing, you may
elect to publish, at your own expense, the enclosed notice (Attachment A) in the legal advertisement section of a newspaper of general
circulation in the county where the activity is to fake place. A single publication will suffice.

I you wish to Hmit the time within which auy specific person(s) may request an sdministrative hearing, you may.provide
such person(s), by certified mail, a copy of this deterrination, including Attachment A. For the purposes of publication, a newspaper
of general circulation means a newspaper meeting the requirements of sections 50.011 and 50.031 of the Florida Statates. In the event
you do publish this notice, within seven days of publication, you must provide to the following address proof of publication issued by
the newspaper as provided in section 50.051 of the Florida Statutes. If you provide direct written notice to any person as noted above,
you must provide to the following address a copy of the direct written notice.

Manatee County BOCC/ Highland Shores
File No. 41-0293084-001
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SU'BI\&IZRGED LANDS AND ENWROWMEV’I‘AL RESOURCES PROGRAM

Chapter 18-21.004(7)}, F AC, pwvxées that all authorizations gxamed by rule or in writing under Rule 18-21 005 F.A.C., except those
for aquaculture activities and geaphyswal testing, shall be subject to the general conditions as set forth in paragraphs (a) thmugh ®
below. The general conditions shall be part of all authorizations under this chapter, shall be binding upon the grantee, and shall be
enforceable under Chapter 253 or Chapter 238, Part I, F.S.

Chapter 18-21.004(7) L8 <ondi thorizati

(a) Authmmtmns are vahd oniy for ﬂse specxﬁed acﬁv:ty or use Any unauthorized deviation from the mmﬁed astmty or use and
the conditions for undertaking that activity or use shall constitute a violation. Violation of the authorization shall result in suspension
or revocation of the grantee’s use of the sovereignty submerged land unless cured to the satisfaction of the Board.

(b} Authorizations convey no title to sovereignty submerged land or water column, nor do they constitute recogrition or
acknowledgment of any other person’s title o such land or water.

(c) Authorizations may be modified, suspended or revoked in accordance with their terms or the remedies provided in Sections 253.04
and 258.46, F.8., or Chapter 18-14, FAC,

{d) Structures or activities shall be constructed and used to avoid or minimize adverse impacts to sovereignty submerged lands and
resources. :

{¢) Constraction, use, or gperation of the structure or activity shall not adversely affect any species which is endangered, threatened or
of special concern, as Hsted in Rules 68A-27.003, 68A-27.004, and 68A-27.005, F.A.C.

{f) Structures or activities shall not unreasonably interfere with riparian rights. When a court of competent jurisdiction detcnmnw that
riparian rights have been unlawfully affected, the structure or activity shall be modified in accordance with the court’s decision.

{&) Structures or activities shall not create a navigational hazard.

(k) Structures shall be maintained in 4 functional condition and shall be repaired or removed if they become dilapidated to such an
extent that they ere no longer functional. This shall not be construed to prohibit the repair or replacement subject to the provisions of
Rule 18-21.005, F.A.C., within one year, of a structure damaged in a discrete event such as a storm, flood, accident, or fire.

(i) Stuctures or activities shall be constructed, operated, and maintained solely for water dependent purposes, or for non-water
dependent activities authorized under paragraph 18-21.004(1)(f), F.A.C., or any other applicable law.

[NOTE: These conditions were adopted in rule March 8, 2004, and replace rhepmvxous(‘vencrﬂ Consent Conditions. ]
{3/0872004)

Manatee County BOCC/ Highland Shores
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1. The time limit for completing the work authorized ends on July 24, 2011.

2. You must maintain the activity authorized by this permit in good condition and i conformance with the terms and conditions of
this permit. You are not relieved of this requirement if you abandon the penmitted activity, although you may make a good faith
transfer 1o a thixd party in compliance with general condition 4 below. Should you wish to cease to maintain the authorized activity or
should you desire to abandon it without a good faith transfer, you must obtain a modification of this permit from this office, which
may require restoration of the area.

3. If you discover any previously unkmown historic or archeological remains while accomplishing the sctivity authorized by this
permit, you must immediately notify this office of what you have found. We will initiate the Federal and Statwe coordination required
to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic Places.

4. If you sl the property associated with this permit, you must obtain the signature and mailing address of the new owner in the space
provided below and forward a copy of the permit to this office to validate the transfer of this authorization.

5. i a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the
certification as special conditions to this permit.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary fo ensure that it is
being or has been accomplished in accordance with the terms and conditions of your permit.

Further Information:
1. Limits of this authorization.
a. This permit does rot obviate the need to obtdin other Federal, State, or local authorizations required by law.
b. This permit does not grant any property rights or exclusive privileges.
¢. This permit does not suthorize any injury to the property or rights of others.
d. This permit does not authqrize interference with any existing or proposed Federal projects.
2. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any lisbility for the following:
a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from natural canses.

b. Dainages to the permitted project or uses thereof as a result of current or futuze activities undertaken by or on behalfof the
United States in the public interest,

<. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity authorized by

d. Design or Construction deficiencies associated with the permitied work.
¢. Damage claims associated with any future modification, suspension, or revocation of this permit.

3. Reliunce on applicant’s date: The determination of this office that issuance of this permit is not conirary to the public interest was
miade in relisnce on the information you provided.

4. Reevaluation of permiit decision: This office may reevaluate its decision on this permit at any time the circumstances warrant.
Circumstances that could require a reevaluation include, but are pot limited to, the following:

Manatee County BOCC/ Highland Shores
File No. 41-0293084-001
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a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or inaccurate
{see 3 sbove).

¢. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

5. Such & reevaluation may result in a defermination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The referenced
enforcement procedures provide for the issuance of an administrative order requiring you comply with the tenns and conditions of
your permit and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered
by this office and if you fail to comply with such directive this office may in certain situations (such as those specified in 33 CER
209.170) accomplish the corrective measures by contract or otherwise and bill you for the cost.

6. When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit and
the associated labilities associated with compliance with its termns und conditions, have the transferse sign and date below.

(TRANSFEREE-SIGNATURE) (DATE)

(NAME-PRINTED)

(ADDRESS)

Manatee County BOCC/ Highland Shores
File No. 41-0293084-001
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STANDARD MANATEE CONSTRUCTION CONDITIONS

1. The permittee shall instruct all personnel associated with the project of the ;Somntial presence of manatees and the need to avoid
collisions with manatees. All construction personnel are responsible for observing water-related activities for the presence of
manatee(s).

2. The pernittee shall advise all construction personnel that there are civil and criminal penaltics for harming, harassing, or killing
rmanatees, which are protected under the Marine Mammal Protection Act of 1972, the Endangered Specics Act of 1973, and the Florida
Manatee Sanctuary Act of 1978. The permittee and/or contractor may be held responsible for any manatee harmed, harassed, or killed
as a result of construction activities. :

3. Siltation barriers shall be installed and shall be made of material in which manatees cannot become entangled, shall be propexly
secured, and shall be monitored regularly to avoid manatee entrapment. Barriers shall not block manatee entry to or exit from essential
habitat. '

4. All vessels associated with the project shall operate at "no wake/idle" speeds at all times while in water where the draft of the vessel
provides less than four feet clearance from the bottom and that vessels shall follow routes of deep water whenever possible.

S. If a manatee is sighted within 100 yards of the project area, all appropriate precsutions shall be implerented by the
permittec/contractor lo ensure protection of the manatee. These precautions shall include the operation of all moving equipment no
closer than 50 feet to a manatee. Operation of any equipment closer than 50 feet to a manatee shall necessitate immediate shutdown of
that equipment. Activities will not resume until the manatee(s) has departed the project area of its own volition.

6. Any collision with and/or injury to a manatee shall be reported immediately to the "Manatee Hotline" at 1-888-404-FWCC (1-800-
404-3922). Collision and/or injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1-904-232-2580) for
vorth Florida or Vero Beach (1-561-562-3909) in south Florida.

7. Temporary signs concerning manatees shall be posted prior to and during construction/dredging activities. All signs are to be
removed by the lessee/grantee upon completion of the project. A sign measuring at least 3 feet by 4 feet which reads Caution: Manatee
Arca will be posted in a location prominently visible to water related construction crews, A second sign should be posted if vessels are
associated with the construction, and should be placed visible to the vessel operator. The second sign should be at least 8 1/2 inches by
11 inches, which reads:

Caution: Manatee Habitat. Idle speed is required if operating a vessel in the construction area. All equipment must be shutdown if a
manatee comes within 50 feet of the operation. A collision with and/or injury to a manatee shall be reported immediately to the Florida
Marine Patrol at 1-888-404-FWCC (1-800-404-3922) and the U.S. Fish and Wildlife Service at (1-904-232-2580) for north Florida or
{1-561-562-3909) for South Florida.

&. No permanent manatee awareness sign(s) shall be installed and maintaived at the docking facility. The sign shall be three feet by four
feet, 125 gauge 61TS aluminum, covered with white, engineer grade, reflective sheeting; black, painted lettering; black screened design;
and orange, engineer grade, reflective tape border. The 3 feet wide by 4 feet long sign shall conform to the Florida Uniform Waterway
Marking System in accordance with F.S. 327.40-1. The installation of the sign shall be made in accordance with DEP specification for
such signs.

9. Verification (photos) that signs have been installed at designated locations shall be provided to the FWS aud the Corps before the
docking facility beging operations. Signs and pilings remain the responsibility of the owner(s) and are to be maintained for the life of the
docking facility in a manner acceptable to the Corps of Engineers.

Manatee County BOCC/ Highland Shores
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ATTACHMENT “A” FOR DISCRETIONARY PUBLICATION OF NOTICE OF DETERMINAT
; ON

In the Matter of an Application
for a Determination of Qualification
for an Exempiion by:
DEP File No.: «file_number»
Manatee County BOCC
¢/o Charlie Hunsicker
415 10 Street West County: Manatee
Bradenton, FL, 34205

The Department of Environmenial Protection gives notice that it has received a request for authorization to perform the repair
and replace an existing boat ramp and construct a new 525 square foot accessory dock, at the Highland shores boat ranp a Class Il
Fiorida Waterbody. The project site is located at 353 Shore Drive, Ellenton, Section 18, Township 34 South, Range 18 East, in
Manatee County, by Manatee County BOCC. The Department has determined that the project qualifies for an exemption established
under 40D-4.051(8) (e), F.A.C.

A person whose substantial interesis are affected by the Department’s action may petition for an administrative proceeding
(hearing} under sections 120.569 and 120.57 of the F.S. The petition must contain the information set forth below and must be filed
(received by the clerk) in the Office of General Counsel of the Department at 3900 Commonwealth Boulevard, Mail Station 35,
Tallahassee, Florida 32393-3000,

Mediation is not available.

If & timely and sufficient petition for an administrative hearing is filed, other persons whose substantial interests will be
affected by the outcome of the administrative process have the right to petition to intervene in the proceeding. Intervention will be
permitted only at the disczetion of the presiding officer upon the filing of a motion in compliance with rule 28-106.205 of the Fiorida.
Administrative Code, ,

In accordance with mle 62-110.106(3), F.A.C., petitions for an administrative hearing must be filed within 21 days of
publivation of the netice or receipt of written notice, whichever occurs first. Under rule 62-110.106(4) of the F.A.C., a person whose
substantial interests are affected by the Department’s action may also request an extension of time to file a petition for an
administrative hearing. The Department may, for good cause shown, grant the request for an extension of time. Requests for
extension of time must be filed with the Office of General Counsel of the Department at 3500 Commonwealth Boulevard, Mail
Station 35, Tallahassee, Florida 32399-3000 prior to the applicable deadline. A timely request for extension of time shall toll the
running of the time period for filing a petition until the request is acted upon. Upon motion by the requesting party showing that the
failure to file a request for an extension of time before the deadline was the result of excusable neglect, the Department oy lso grant
the requested extension of time.

The petitioner shall mail a copy of the petition to the applicant at the address indicated above at the time of filing. The failure
of any person to file a petition for an administrative hearing within the appropriate time period shall constitute a waiver of that right.

A petition that disputes the material facts on which the Department’s action is based must contain the following information:

{a) The name and address of each agency affected and each agency’s file or identification number, if known;

(b} The name, address, and telephone number of the petitioper; the name, address, and telepbone number of the
petitioner’s representative, if any, which shall be the address for service purposes during the couwrse of the
proceeding; and an explanation of how the petitioner’s substantial interests are or will be affected by the agency
detemunation;

{c) A statement of when and how the petitioner received notice of the agency decision;

(D A statement of all disputed issues of material fact, If there are none, the petition must so indicate;

(e) A concise statement of the ultimate facts ai}eged, including the specific facts the petitioner contends warrant reversal
or modification of the agency’s proposed action;

(£ A statement of the specific rules or statutes that the petitioner contends require reversal or mod:ﬁcaﬁon of the
agency's proposed action; and

Manatee County BOCC/ Highland Shores
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{g) A staternent of the relief sought by the petitioner, stating precisely the action that the petitioner wishes the agency to
take with respect to the agency’s proposed action. :

A petition that does not dispute the matetial facts ob which the Department’s action is based shall state that no such facts are
in dispute and otherwise shall contain the same information as set forth above, as required by rule 28-106.301, FA.C.

Under sections 120.569(2) (c) and (d) of the Florida Statutes, a petition for administrative hearing shall be dismissed by the
agency if the petition does not substantially comply with the above requirements or is untimely filed.

Complete copies of all documents relating to this determination of exemption are available for public inspection during
normal business hours, 3:00 a.m. to 5:00 p.m., Monday through Friday, at the Department’s Southwest District Office, 13051 North
Telecom Pakway, Temple Terrace, FL 33637-0926. .

Manatee County BOCC/ Highland Shores
File No. 41-0293084-001
Page 10 of 10



Charlie Crist
Florida Department of Covernor
Environmental Protection Jeff Kottkamp
Lt. Governor
Southwest District Office
13051 North Telecom Parkway Michael W. Sole
Temple Terrace, Florida 33637-0926 Secretary
JuN 5 2 20
Manatee County Board of County Commissioners
c/o AH. Bzazi, PE.
Boyle Engineering Corporation
5971 Cattleridge Boulevard, Suite 200
Sarasota, FL 34232

File No.: 41-0293084-004 Manatee County
Applicant: Manatee County Board of County Commissioners

Dear Mr. Ezazi:

Thank you for your request to the Department for authorization to maintenance dredge 4,365 square feet removing
approximately 375 cubic yards of material, within the landward extent of the Manatee River, a Class Il Florida
Waterbody. The project is located at 353 Shore Drive, Ellenton, Section 18, Township 34 South, Range 18 East, Manatee
County. This authorization is to perform the maintenance dredging, only, Please be advised that disposal or de-
watering of dredged material at an upland location may require a separate permit.

This type of activity requires a regulatory authorization for construction and operation of the project pursuant to Part IV,
Chapter 373, Florida Statutes (F.S.), unless otherwise exempt by statute or rule, proprietary authorization to use state-
owned submerged lands Chapters 253 and 258 F.S., and federal authorization for works in waters of the United States
through the State Programmatic General Permit (SPGP) program. Your request has been reviewed for all three
authorizations. The authorizations you have been granted are listed below. Please read each section carefully. Your
project may not have qualified for all three authorizations. If your project did not qualify for one or more of the
authorizations, that spem*ﬁc section wﬁi advxse you how to obtam xt. You may NO'I‘ wmxnence your pro;ect wmmout all

Pursuant to Part IV, Chapter 373, F.8., and based upon the forms, drawings, and documents submitted on May 14, 2009,
the proposed project appears to qualify as an activity which is exempt from the need for a Department Enviromnental
Resource regulatory pmm& under 40D-4.051(8)(d), Florida Administrative Code (F.A.C.). A copy of the applicable
language for this exerption is attached. This determination is based solely on the information provided to the Department
and the statutes and rules in effect when the application was submitted and is effective only for the specific activity
proposed. This determination shall automatically expire if site conditions materially change or the governing statutes or
rules are amended. In addition, any substantial modifications in your plans should be submitted to the Department for
review, as changes may result in a permit being required. In any event, this determination shall expire after one year.

This determination that your activity qualifies for an exemption does not relieve you from the need to comply with all
applicable water quality standards during the construction and operation of the facility. Activities conducted under this

“More Protection, Less Process”
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exemption must be constructed and operated using appropriate best mapagement practices and in a manner which does not
cause water quality violations, pursuant to Rule 62-302, F. A. C.

The determination that your project qualifies as an exempt activity pursuant to Rule 40D-4.051(8)(f), F.A.C. may be
revoked if the installation is substantially modified, if the basis for the exemption is determined to be materially incorrect,
or if the installation results in water quality violations. Any changes made in the construction plans or location of the
project may necessitate a permit or certification from the Department. Therefore, you are advised to contact the
Department before beginning the project and before beginning any work in waters or wetlands, which is not specifically
described in your submittal,

Authority for review- Part IV of Chapter 373, F.S,, Title 62, F.A.C. and in accordance to operating agreements executed
between the Department and the Water Management Districts, as referenced in Chapter 62-113, F A.C.

A review of the location of your proposed project indicates that it is on state-owned submerged lands. Therefore, your
project is being recommended for approval for an authorization to use sovereignty submerged lands. Prior to
authorization, you must remit payment (check or money order only, please) in the amount of $843.75 (375 cubic yards at
$2.25 per cubic yard) to the Department of Environmental Protection, Post Office Box 3070, Tallahassee, Florida
32399-3070, Attn: Cashier, Division of State Lands. Please ensure that the file number and object code are included on
the face of the check. (The invoice to send with payment is attached to this determination.) DO NOT SEND YOUR
PAYMENT TO THIS OFFICE.

Pleasc note that a waiver of the severed dredge material payment may be requested and approved when the materials are
being placed on public property and used for public purposes. Please be advised that the documentation provided by the
applicant did not clearly state that the dredge material will be used as cover material.

Authority for review - Chapter 253 and Chapter 258, F. S., and Chapter 18-21, F.A.C. and Chapter 18-20, F. A.C. if
located in an aguatic preserve, and Section 62-343.075, F.A.C. as required

'SP ) -~ APPROVED

Your project has been reviewed for compliance with a State Programmatic General Permit (SPGP). Your proposed
activity, as outlined on the attached drawings, is in compliance with the SPGP program. USACOE’s specific conditions
apply to your project, if attached. No further permitting for this activity is required by the USACOE. The authority
granted under this SPGP expires July 24, 2011. Your project must be completed prior to this expiration date.

Authority for review - magrmmtmtbtheUSACOanﬂed“Com&nmAmmBmmtheU S. Army Corps
of Engineers (Jacksonville District) and the Florida Department of Environmental Protection, or Duly Authorized
Designee, State Programmatic General Permit”, Section 10 of the Rivers and Harbor Act of 1899, and Section 404 of the
Clean Water Act. .
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Please see the copies of the exemption attached to this letter and note that all specific conditions in the rule must be met in
order to qualify for this exemption. If you have any questions, please contact Greg Nieboer at (813) 632-7600 extension
360. When referring to this project, please use the file number listed above.

Sincerely,
<
Borith
o
Greg Nieboer Alb Qagnoe Jr.

Environmental Specialist I Environmental Manager
Environmenta! Resource Management Environmental Resource Management

Enclosures: »

Chapter 40D-4.051{8)(d)

Notice of Rights of Substantially Affected Persons

General Conditions for Federal Authorization for SPGP IV-R1
Standard Manatee Construction Conditions

Aftachment “A” For Discretionary Publication

The undersigned duly designated deputy clerk hereby certifies that this exemption, including all copies, was mailed before .
* the close of business on (07‘)‘;3‘ Bq , to the above listed persons.

FILING AND ACKNOWLEDGMENT
FILED, on this date, under 120.52(7) of the

Florida Statutes, with the designated Department Clerk,
receipt of which is hereby acknowledged.

6/1/09

Manatee County BOCC
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Chapter 40D-4.051(8)(d), F.A.C.

In accordance with the provisions of Section 403.813(2), F.S., no permit shall be required under Chapters 40D-4, 40D-40
or 40D-400, Florida Admdnistrative Code for the following activities:

(d)  The performance of maintenance dredging of existing manmade canals, channels, basins, berths, intake
and discharge structures, and previously dredged portions of natural water bodies within drainage rights-of-way or
drainage easements which have been recorded in the public records of the county, where the spoil material is to be
removed and deposited on a self-contained, upland spoil site which will prevent the escape of the spoil material into
waters of the state, provided that no more dredging is performed than is necessary to restore the canals, channels, basins,
berths, and intake and discharge structures, and previously dredged portions of natural water bodies, to original design
specifications, provided that the work is conducted in compliance with Section 370.12(2)(d), F.8., provided that no
significant impacts occur to previously undisturbed natural areas, and provided that control devices for return flow and
best management practices of erosion and sediment control are utilized to prevent bank erosion and scouring and to
prevent turbidity, dredged material, and toxic or deleterious substances from discharging into adjacent waters during
maintenance dredging. Further, for maintenance dredging of previously dredged portions of natural water bodies within
recorded drainage rights-of-way or drainage easements, an entity that seeks an exemption must notify the department or
water management district, as applicable, at least 30 days prior to dredging and provide documentation of original design
specifications or configurations where such exist. This exemption shall apply to all canals and previously dredged
portions of natural water bodies within recorded drainage rights-of-way or drainage easements constructed before April 3,
1970, and to those canals and previously dredged portions of natural water bodies constructed on or afier April 3, 1970,
pursuant to all necessary state permits. This exemption shall not apply to the removal of a natural or manmade barrier
separating a canal or canal system from adjacent wetlands or other surface waters. Where no previous permit has been
issued by the Board of Trustees of the Internal Improvement Trust Fund, the Department, the District or the United States
Army Corps of Engineers for construction or maintenance dredging of the existing manmade canal, channel, basin, berth
or intakeeréischaxgesﬁuchn@m&hmintenamedredgingshaﬁbelmﬁtedwadepthofnomethans&etbelowmean
Jow water. :
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RIGHTS OF AFFECTED PARTIES

This letter acknowledges that the proposed activity is exempt from Environmental Resource Permitting
requirements under Chapter 403.813(1)(f), F.S., and Chapter 40D-4.051(8)(d), F.A.C. This determination is final and
effective on the date filed with the Clerk of the Department unless a sufficient petition for an administrative hearing is
timely filed under sections 120.569 and 120.57 of the Florida Statutes as provided below. If a sufficient petition for an
administrative hearing is timely filed, this determination automatically becomes only proposed agency action subject to
the result of the administrative review process. Therefore, on the filing of a timely and sufficient petition, this action will
not be final and effective until further order of the Department. The procedures for petitioning for a hearing are set forth
in the attached notice. )

This determination is based on the information you provided the Department and the statutes and rules in effect
. when the application was submitted and is effective only for the specific activity proposed. This determination shall
automatically expire if site conditions materially change or the goveming statutes or rules are amended. In addition, any
substantial modifications in your plans should be submitied to the Department for review, as changes may result in a
permit being required. In any event, this determination shall expire after one year.

Be advised that your neighbors and other parties who may be substantially affected by the proposed activity
allowed under this determination of exemption have a right to request an administrative hearing on the Department's
decision that the proposed activity qualifies for this exemption. Because the administrative hearing process is designed to
re-determine final agency action on the application, the filing of a petition for an administrative hearing may result in a -
final determination that the proposed activity is not authorized under the exemption established under Chapter
403.813(1)(6), F.S., and Chapter 40D-4.051(8)(d) F.A.C.

The Department will not publish notice of this determination. Publication of this notice by you is optional and is
not required for you to proceed. However, in the event that an administrative hearing is held and the Department’s
determination is reversed, proceeding with the proposed activity before the time period for requesting an administrative
hearing has expired would mean that the activity was conducted without the required permit,

If you wish to limit the time within which all substantially affected persons may request an administrative
hearing, you may elect to publish, at your own expense, the enclosed notice (Attachment A) in the legal advertisement
section of a newspaper of general circulation in the county where the activity is to take place. A single publication will
suffice.

I you wish to limit the time within which any specific person(s) may request an administrative hearing, you may
provide such person(s), by certificd mail, a copy of this determination, including Attachment A. For the purposecs of
publication, a newspaper of general circulation means a newspaper meeting the requirements of sections 50.011 and -
50.031 of the Florida Statutes. In the event you do publish this notice, within seven days of publication, you must provide
to the following address proof of publication issued by the newspaper as provided in section 50.051 of the Florida
Statutes. If you provide direct written notice to any person as noted above, you must provide to the following address a
copy of the direct written notice.

Manatee County BOCC
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1. The time Lt for completing the work authorized ends on July 24, 2011,

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and
conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you
may make a good fuith transfer to a third party in compliance with general condition 4 below. Should you wish fo cease
to maintain the authorized activity or should you desire to abandon it without a good faith transfer, ycumustobtama
medification of this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized
by this permit, you must immediately notify this office of what you have found. We will initiate the Federal and State
coordination required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the
National Register of Historic Places.

4. If you sell the property associated with this permit, you must obtain the signature and maili
mthespwepmv:dedbelowandfwatdawpyoﬁhcpmtwﬂusamwtovalmaethemfetofﬁnswthmmnon.

5.1f a conditioned water quality certification has been issued for your project, you must comply with the conditions
specified in the certification as special conditions to this permit.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to
ensure that it is being or has been accomplished in accordance with the terms and conditions of your permit.

Further Information:
1. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, State, arlocaimhoﬁzaﬁonsrequiredbylawj
b. This permit does not grant any property rights or exclusive privileges,
¢. This permit does not authorize any injury to the property or rights of others.
d. This permif does not authorize interference with any existing or proposed Federal projects.

2. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any lisbility for the
following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitied activities or from
natural causes.

b. Damages {o the permitted project or uses thereof as a result of current or future activities undertaken by or on
behalf of the United States in the public interest.

¢. Damages to persens, property, or to other permitted or unpermitted activities or structures caused by the activity
_authorized by this permit.
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d. Design or Construction deficiencies associated with the permitted work.
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

3. Reliance on applicant’s data: The determination of this office that issuance of this permit is not contrary to the public
interest was made in reliance on the information you provided.

4. Reevaluation of permit decision: This office may reevaluate its decision on this permit at any time the circumstances
wazrant, Circumstances that could require a reevaluation include, but are not linited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves 1o have been false, incomplete, or
inaccurate (see 3 above).

¢. Significant new information surfaces which this office did not consider in reaching the original public interest
decision

5. Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and
revocation procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4
and 326.5. The referenced enforcement procedures provide for the issuance of an administrative order requiring you

~ comply with the terms and conditions of your permit and for the initiation of legal action where appropriate. You will be
required to pay for any corrective measures ordered by this office and if you fail to comply with such directive this office
may in certain situations (such as those specified in 33 CER 209.170) accomplish the corrective measures by contract or
otherwise and bill you for the cost.

6. When the structures or work authorized by this permit are still in existence at the time the property is transferred, the
terms and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the
transfer of this permit and the associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below.

(TRANSFEREE-SIGNATURE) (DATE)
(NAME-PRINTED)
(ADDRESS)

Manatee County BOCC
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STANDARD MANATEE CONSTRUCTION CONDITIONS

1. The permittee shall instruct all personnel associated with the project of the potential presence of manatees and the need to
avoid collisions with manatees. All construction personnel are responsible for observing water-related activities for the

presence of manatee(s).

2. The permittee shall advise all construction personnel that there are civil and criminal penalties for barming, harassing, or
killing manstees, which are protected under the Marine Mammal Protection Act of 1972, the Endangered Species Act of
1973, and the Florida Manatee Sanctuary Act of 1978. The permittee and/or contractor may be held responsible for any
raanatee harmed, harassed, or killed as a result of construction activities.

3, Siltation barriers shall be installed and shall be made of material in which manatees cannot become entangled, shall be
properly secured, and shall be monitored regularly to avoid manatee entrapment. Barriers shall not block manatee entry to
or exit from essential habitat. ;

4, All vessels associated with the project shall operate at "no wake/idle" speeds at all times while in water where the drafl of
the vessel provides less than four feet clearance from the bottom and that vessels shall follow routes of deep water whenever
possible. , ;

5. If a manatee is sighted within 100 yards of the project area, all appropriate precautions shall be implemented by the
permittee/contractor to ensure protection of the manatee. These precantions shall include the operation of all moving
equipment no closer than 50 feet to a manatee. Operation of any equipment closer than 50 feet to a manatee shall -
necessitate immediate shutdown of that equipment. Activities will not resume until the manatee(s) has departed the project
area of its own volition. .

6. Any collision with and/or injury to a manatee shall be reported immediately to the "Manatee Hotline" at 1-888-404-
FWCC (1-800-404-3922). Collision and/or injury should also be reported to the U.S. Fish and Wildlife Service in
Jacksonville (1-904-232-2580) for north Florida or Vero Beach (1-561-562-3909) in south Florida.

7. Temporary signs concerning manatees shall be posted prior to and during construction/dredging activities. All signs are
to be removed by the lessee/grantee upon completion of the project. A sign measuring at least 3 foet by 4 feet which reads
Caution: Manatee Area will be posted in a location prominently visible to water related construction crews. A second sign
should be posted if vessels are associated with the construction, and should be placed visible to the vessel operator. The
second sign should be at least 8 1/2 inches by 11 inches, which reads:

Caution: Manatee Habitat, Idle speed is required if operating a vessel in the construction area. All equipment must be
shutdown if a manatee comes within 50 feet of the operation. A collision with and/or injury to a manatee shall be reported
immediately to the Florida Marine Patrol at 1-888-404-FWCC (1-800-404-3922) and the U.S. Fish and Wildlife Service at
(1-904-232-2580) for north Florida or (1-561-562-3909) for South Florida.

8. No permanent manatee awareness sign(s) shall be installed and maintained at the docking facility. The sign shall be three
feet by four feet, 125 gngeﬁlTSa!mnmnm,mvaadwﬁhwhﬁaengineercﬂwﬁwshwﬁngbhckpahﬂed
lettering; black screened design; and orange, engineer grade, reflective tape border. The 3 feet wide by 4 feet long sign shall
conform to the Florida Uniform Waterway Marking System in accordance with F.S. 327.40-1. The installation of the sign
shall be made in accordance with DEP specification for such signs.
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In the Matter of an Application
for a Determination of Qualification
for an Bxemption by:

Manatee County Board of County Commissioners
¢/o AH. Bzazi, P.E.

Boyle Engineering Corporation

5971 Cattleridge Boulevard, Suite 200

Sarasota, FL 34232

File No.: 41-0293084-003
Applicant: Manatee County Board of County Commissioners

The Department of Environmental Protection gives notice that it has received a request for authorization by the Manatee
County BOCC to maintenance dredge 4,365 square feet removing approximately 375 cubic yards of material within the
landward extent of the Manatee River, a Class III Florida Waterbody. The project is located at 353 Shore Drive, Ellenton,
Section 18, Township 34 South, Range 18 East, Manatee County. TheDeparmmlmdatmnmedthatﬂxeprqeu
qualifies for an exemption established under 40D-4.051(8) (d), F.A.C.

A person whose substantial interests are affected by the Departneni’s action may petition for an administrative
proceeding (hearing) under sections 120.569 and 120.57 of the F.S. The petition must contain the information set forth
below and must be filed (reccived by the clerk) in the Office of General Counsel of the Department at 3900
Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-3000.

Mediation is not available.

If a timely and sufficient petition for an administrative hearing is filed, other persons whose substantial interests will be
affected by the outcome of the administrative process have the right to pefition to intervene in the proceeding,
Intervention will be permitted only at the discretion of the presiding officer upon the filing of a motion in compliance with
rule 28-106.205 of the Florida Administrative Code. ,. .

In accordance with rule 62-110.106(3), F.A.C,, petitions for an administrative hearing must be filed within 21 days of
publication of the notice or receipt of written notice, whichever occurs first. Under rule 62-110.106(4) of the FAC., a
person whose substantial interests are affected by the Department’s action may also request an extension of time to file a
petition for an administrative bearing. The Department may, for good cause shown, grant the request for an extension of
time. Requests for extension of time must be filed with the Office of General Counsel of the Department at 3900
Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-3000 prior to the applicable deadline. A timely
request for extension of time shall toll the running of the time period for filing a petition until the request is acted upon.
Upon motion by the requesting party showing that the failure to file a request for an extension of time before the deadline
was the result of excusable neglect, the Department may also grant the requested extension of time.

The petitioner shall mail a copy of the petition to the applicant at the address indicated above at the time of ﬁIing: The
failure of any person tfo file a petition for an administrative hearing within the appropriate time period shall constitute a
waiver of that right.

A petition that disputes the material facts on which the Department’s action is based must contain the following
information:
Manatee County BOCC
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The name and address of each agency affected and each agency’s file or identification number, if known;
The name, address, and telephone number of the petitioner; the name, address, and telephbone number of
the petitioner’s representative, if any, which shall be the address for service purposes during the course of
the proceeding; and an explanation of how the petitioner’s substantial interests are or will be affected by
the agency determination;

A statement of when and how the petitioner received notice of the agency decision;

A statement of all disputed issues of material fact. If there are none, the petition must so indicate;

A coneise statement of the ultimate facts alleged, including the specific facts the petitioner contends
warrant reversal or modification of the agency’s proposed action;

A statement of the specific rules or statutes that the petitioner contends require reversal or modification
of the agency’s proposed action; and '

A statement of the relief sought by the petitioner, stating precisely the action that the petitioner wishes the
agency to take with respect to the agency’s proposed action.

A petition that does not dispute the material facts on which the Department’s action is based shall state that no such facts
are in dispute and otherwise shall contain the same information as set forth above, as required by rule 28-106.301, F.A.C.

Under sections 120.569(2) (c) and (d) of the Florida Statutes, a petition for administrative hearing shall be dismissed by
the agency if the petition does not substantially comply with the above requirements or is untimely filed.

‘Complete copies of all documents relating to this determination of exemption are available for public inspection during
normal business hours, 8:00 a.m. to 5:00 p.m., Monday through Friday, at the Department’s Southwest District Office,
13051 North Telecom Parkway, Temple Terrace, FL 33637-0926.
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STATEMENT OF NO BID

If you do not intend to bid please complete and return this form immediately to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

We, the undersigned, have declined to bid on Bid No.: 09-3145DC Highland Shores Boat
Ramp Improvements for the following reason(s):

_____Specifications too restrictive, i.e., geared toward one brand or manufacturer.
____Insufficient time to respond

__ We do not offer this product or service

____Our schedule would not permit us to perform

__Unable to meet specifications

__ Unable to meet Bond requirement

____Specifications unclear (explain below)

____Unable to meet insurance requirements

___Remove us from your "Bidders List"

__ Other (specify below)

REMARKS:

We understand that if we do not submit a Bid and this Statement of No Bid is not executed
and returned, our company may not be contacted by you for this commodity or service.

Company Name:

Company Address:

Telephone: Fax:

Date:

Signature:

(Print or type name and title of above signer)

email address:







