

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	CDBG 12 th Street E. Sidewalk	DATE POSTED	MC <u>3/28/17</u> SE DS <u>3/28/17</u> SE CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Gina Collins, 941/749-3045	DATE CONTRACT SHALL BE AWARDED	Seven days after date Posted
DEPARTMENT	William O'Shea, Neighborhood Services	CONSEQUENCES IF DEFERRED	N/A
SOLICITATION	IFB 17-0771GC	AUTHORIZED BY DATE	Melissa Wendel, CPPO, March <u>27</u> , 2017

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Information for Bid (IFB) 17-0771GC for construction of new sidewalk to the lowest responsive and responsible bidder, C-Squared Certified General Contractor, Inc., Bradenton, Florida, for a total offer of \$294,555.09 and 210 calendar days for completion.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws


BACKGROUND/DISCUSSION

- The Work included in this bid is defined as the construction of approximately 1,283 linear feet of new sidewalk along 12th Street East from 61st Ave E. to 63rd Ave E., Bradenton, Manatee County, FL.
- As a result of formal competitive sealed bid procedures, a total of two (2) bidders submitted a sealed bid for consideration. Please refer to the attached bid tabulation for the breakdown of the bids received.
- On March 24, 2017 a memorandum was received from the Neighborhood Services recommending award to C-Squared Certified General Contractor, Inc. for a total bid amount of \$294,555.09 using bid "A" based on a 210 calendar day completion time.
- Funding for this project is from a Community Development Block Grant (CDBG).

ATTACHMENTS (List in order of attached)	- Department Recommendation - Cost Tabulation	FUNDING SOURCE (Acct Number & Name)	CDBG FY14/15 \$230,000, 172.9012207.534000/9012207.9100, CDBG FY 16/17 \$64,555.09 172.9012234.534000/9012234.9100 ☒ Funds Verified ☐ Insufficient Funds
COST	\$294,555.09	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A

MEMORANDUM



To: Melissa M. Wendel, CPPO, Purchasing Official
Thru: Bill O'Shea, Neighborhood Services
From:  Jeff Streitmatter III, P.E., Project Management Div. Manager
Date: March 24, 2017
Subject: 12th St E Sidewalk from 61st Ave E to 63rd Ave E
C Squared, Inc.
Recommendation for Award - IFB#17-0771GC CDBG

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid A, with a construction time of 210 days be awarded to the lowest responsive, responsible bidder, C Squared, Inc. in the amount of \$294,555.09 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is CDBG.

Please contact Anthony Benitez, P. E., Project Engineer II if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ab

cc: Cheri Coryea, Director, Neighborhood Services
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Carmen Mosley, MA, Senior Fiscal Services Division Manager
Anthony Benitez, P. E., Project Engineer II 
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Project File: 9012207 9.2

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 708-7450

PRISCILLA TRACE * CHARLES B. SMITH * STEPHEN JONSSON * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC

District 1

District 2

District 3

District 4

District 5

District 6

District 7

S:\PWD_PJM_Share\Projects\Special Projects\Sdwk-12th Street E_61st Ave E-63rd Ave E_90122 07\PM\Bidding\2017-03-22 Recommendation for Award

IFB Fully Funded Memo.docx

TABULATION
IFB #17-0771GC-CDBG 12th Street East Sidewalk

BID SUMMARY

ITEM NO.		DESCRIPTION	UNITS	QTY.	TOTAL BID PRICE	TOTAL BID PRICE
1		Bid "A" Based on Completion Time of 240 Calendar Days	LS	1	\$294,555.09	\$309,009.80
2		Bid "B" Based on Completion Time of 270 Calendar Days	LS	1	\$294,555.09	\$309,009.80
		Acknowledge Addendum #1			Yes	Yes
		Acknowledge Addendum #2			N/A	N/A
		Public Contracting & Environmental Crimes Certification			Yes	Yes
		Bid Bond			Yes	Yes

C-Squared Certified General Contractor, Inc.
 3547 53rd Ave W #347
 Bradenton, FL 34210

Florida Safety Contractors Inc.
 P.O. Box 16628
 Tampa, FL 33637

Keyed By: *AM Collins* 3/15/2017 Date
 Gina Collins, Contract Specialist

Checked and Reviewed By: *[Signature]* 3-21-17 Date
 John Seals, PE, King Engineering Assoc, Inc. Engineer
 of Record

Checked and Reviewed By: *[Signature]* 3/22/17 Date
 Anthony Benitez, P.E.

TABULATION
IFB #17-07716C-CDBG 12th Street East Sidewalk

Bid "A" Based on Completion Time of 210 Calendar Days

ITEM NO.		ITEM DESCRIPTION	UOM	EST. QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	MOBILIZATION		LS	1	\$22,685.50	\$22,685.50	\$27,000.00	\$27,000.00
2	MAINTENANCE OF TRAFFIC		LS	1	\$15,540.00	\$15,540.00	\$14,800.00	\$14,800.00
3	SEDIMENT BARRIER		LF	13	\$110.00	\$1,430.00	\$5.00	\$65.00
4	INLET PROTECTION SYSTEM		EA	19	\$75.00	\$1,425.00	\$100.00	\$1,900.00
5	MOWING		AC	0.305	\$1,000.00	\$305.00	\$400.00	\$122.00
6	CLEARING AND GRUBBING		AC	0.219	\$92,500.00	\$13,687.50	\$32,000.00	\$11,388.00
7	REMOVAL OF EXISTING CONCRETE PAVEMENT		SY	265	\$20.00	\$5,300.00	\$15.00	\$3,975.00
8	STANDARD MAILBOX (F&I)		EA	10	\$75.00	\$750.00	\$150.00	\$1,500.00
9	EXCAVATION REGULAR		CY	105	\$18.75	\$1,968.75	\$45.00	\$4,725.00
10	EMBANKMENT		CY	135	\$2,806.25	\$3,888.44	\$45.00	\$6,075.00
11	CONCRETE CLASS RS, GRAVITY WALL		CY	24	\$850.00	\$20,400.00	\$700.00	\$16,800.00
12	INLET GRATE TYPE C, <10"		EA	13	\$3,250.00	\$42,250.00	\$2,700.00	\$35,100.00
13	INLET GRATE TYPE D, <10"		EA	1	\$3,950.00	\$3,950.00	\$3,800.00	\$3,800.00
14	MANHOLE TYPE P-4		EA	1	\$4,250.00	\$4,250.00	\$3,400.00	\$3,400.00
15	PIPE CULVERT, ROUND, RCP, SD (12')		LF	89	\$72.00	\$6,408.00	\$68.00	\$6,052.00
16	PIPE CULVERT, ROUND, RCP, SD (18')		LF	43	\$89.95	\$3,867.95	\$88.00	\$3,784.00
17	PIPE CULVERT, OPTIONAL ELLIPTICAL, RCP, SD (15')		LF	29	\$145.86	\$4,230.84	\$88.00	\$2,552.00
18	PIPE CULVERT, OPTIONAL ELLIPTICAL, RCP, SD (15')		LF	33	\$115.22	\$3,802.26	\$800.00	\$26,400.00
19	PIPE CULVERT, OPTIONAL ELLIPTICAL, RCP, SD (18')		LF	480	\$89.85	\$43,028.00	\$89.00	\$42,720.00
20	PIPE CULVERT, OPTIONAL ELLIPTICAL, RCP, SD (18')		LF	22	\$115.00	\$2,530.00	\$650.00	\$14,300.00
21	BITTERED END SECTION 18" CD		EA	4	\$750.00	\$3,000.00	\$1,000.00	\$4,000.00
22	PEDESTRIAN/BICYCLE RAIL (STEEL) (42" TYPE I)		LF	89	\$110.00	\$9,790.00	\$58.00	\$5,162.00
23	SIDEWALK/DRIVEWAY CONCRETE (6" THICK)		SY	540	\$34.65	\$18,717.00	\$36.00	\$19,440.00
24	DETECTABLE WARNING		SY	293	\$59.45	\$17,418.85	\$52.00	\$15,224.00
25	PERFORMANCE TURF (SOD)		SF	165	\$28.00	\$4,620.00	\$24.00	\$3,960.00
26	12" WHITE THERMOPLASTIC (STANDARD)		SY	1,092	\$8.85	\$9,661.20	\$3.00	\$3,276.00
27	24" WHITE THERMOPLASTIC (STANDARD)		LF	500	\$4.25	\$2,125.00	\$3.50	\$1,750.00
28	8" YELLOW THERMOPLASTIC (LONGITUDINAL)		GM	0.065	\$10,000.00	\$650.00	\$8,200.00	\$533.00
29	REMOVAL OF THERMOPLASTIC PAVEMENT MARKINGS		SF	206	\$12.00	\$2,472.00	\$3.50	\$721.00
30	TYPE AB MODIFIED CURB AND GUTTER		LF	157	\$29.50	\$4,631.50	\$18.00	\$2,826.00
31	TOTAL BASE BID "A" - Based on Completion Time of 210 Calendar Days					\$267,777.35		\$280,818.00
18	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)					\$26,777.74		\$28,091.80
	TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of 210 Calendar Days					\$294,555.09		\$308,909.80

TABULATION

IFB #17-0771GC-C186G 12th Street East Sidewalk

Bid 'B' Based on Completion Time of 270 Calendar Days

ITEM NO.		ITEM DESCRIPTION	UNIT	EST. QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
C Squared Certified General Contractor, Inc. 1947 53rd Ave W #547 Plantation, FL 33210 Florida Safety Contractors, Inc. P.O. Box 16628 Tampa, FL 33687								
1		MOBILIZATION	LS	1	\$22,885.50	\$22,885.50	\$27,000.00	\$27,000.00
2		MAINTENANCE OF TRAFFIC	LS	1	\$15,540.00	\$15,540.00	\$14,800.00	\$14,800.00
3		SEDIMENT BARRIER	LF	15	\$110.00	\$1,650.00	\$5.00	\$75.00
4		WET PROTECTION SYSTEM	EA	19	\$75.00	\$1,425.00	\$160.00	\$3,040.00
5		MOWING	AC	0.3065	\$1,000.00	\$306.50	\$400.00	\$122.50
6		CLEARING AND GRUBBING	AC	0.219	\$82,500.00	\$18,067.50	\$52,000.00	\$11,388.00
7		REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	235	\$20.00	\$4,700.00	\$15.00	\$3,525.00
8		STANDARD MAILBOX (P&B)	EA	10	\$75.00	\$750.00	\$150.00	\$1,500.00
9		EXCAVATION REGULAR	CY	106	\$18.50	\$1,961.00	\$45.00	\$4,770.00
10		EMBANKMENT	CY	155	\$18.75	\$2,916.25	\$45.00	\$6,975.00
11		CONCRETE CLASS RS, GRAVITY WALL	CY	24	\$850.00	\$20,400.00	\$700.00	\$16,800.00
12		INLET GRATE TYPE C, <10"	EA	13	\$3,250.00	\$42,250.00	\$2,700.00	\$35,100.00
13		INLET GRATE TYPE D, <10"	EA	1	\$3,950.00	\$3,950.00	\$3,500.00	\$3,500.00
14		MANHOLE TYPE P-4	EA	1	\$4,250.00	\$4,250.00	\$9,400.00	\$9,400.00
15		PIPE CULVERT, ROUND, RCP, SD (12")	LF	89	\$72.00	\$6,408.00	\$68.00	\$6,052.00
16		PIPE CULVERT, ROUND, RCP, SD (18")	LF	43	\$389.65	\$16,753.05	\$68.00	\$2,924.00
17		PIPE CULVERT, OPTIONAL ELLIPTICAL RCP, SD (15")	LF	24	\$145.66	\$3,495.84	\$99.00	\$2,376.00
18		PIPE CULVERT, OPTIONAL ELLIPTICAL RCP, SD (15")	LF	33	\$115.22	\$3,802.26	\$60.00	\$1,980.00
19		PIPE CULVERT, OPTIONAL ELLIPTICAL RCP, SD (18")	LF	480	\$89.85	\$43,048.80	\$60.00	\$28,800.00
20		PIPE CULVERT, OPTIONAL ELLIPTICAL RCP, SD (18")	LF	22	\$115.00	\$2,530.00	\$60.00	\$1,320.00
21		MITERED END SECTION 18" CD	EA	4	\$750.00	\$3,000.00	\$1,000.00	\$4,000.00
22		PEDESTRIAN/BICYCLE RAIL (STEEL) (42" TYPE I)	LF	69	\$110.00	\$7,590.00	\$53.00	\$3,657.00
23		SIDEWALK CONCRETE (4" THICK)	SY	548	\$34.85	\$19,101.80	\$38.00	\$20,824.00
24		SIDEWALK DRIVEWAY CONCRETE (6" THICK)	SY	293	\$39.45	\$11,559.85	\$52.00	\$15,284.00
25		DETECTABLE WARNING	SF	185	\$29.00	\$5,355.00	\$24.00	\$4,440.00
26		PERFORMANCE TURF (SOD)	SY	1,082	\$3.85	\$41,637.00	\$3.00	\$3,246.00
27		12" WHITE THERMOPLASTIC (STANDARD)	LF	500	\$4.25	\$2,125.00	\$3.50	\$1,750.00
28		24" WHITE THERMOPLASTIC (STANDARD)	LF	79	\$12.00	\$948.00	\$7.00	\$553.00
29		6" YELLOW THERMOPLASTIC (LONGITUDINAL)	GM	0.0035	\$10,000.00	\$35.00	\$8,200.00	\$779.00
30		REMOVAL OF THERMOPLASTIC PAVEMENT MARKINGS	SF	238	\$12.00	\$2,856.00	\$3.50	\$833.00
31		TYPE AB MODIFIED CURB AND GUTTER	LF	157	\$29.50	\$4,631.50	\$16.00	\$2,512.00
TOTAL BASE BID "A" - Based on Completion Time of 270 Calendar Days						\$287,777.35		\$287,777.35
CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)								
TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of 270 Calendar Days						\$287,777.35		\$287,777.35