

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project, Manatee County, FL	DATE POSTED	MC <u>XSE 7/20/17</u> DS <u>XSE 7/20/17</u> CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Olga Valcich, Ext 3055	DATE CONTRACT SHALL BE AWARDED	Seven days after posting
DEPARTMENT	Public Works Department, MCAT Division	CONSEQUENCES IF DEFERRED	
SOLICITATION	IFB17-0817OV	AUTHORIZED BY DATE	Melissa Wendel <u>ML</u> July <u>20</u> , 2017

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid 17-0817OV, MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project, Manatee County, FL, to the lowest, responsive, responsible bidder, Gilliam Construction, LLC, Palmetto, FL 34221 for a total offer of \$834,109,70.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

Manatee County Area Transit Division (MCAT) has requested an Annual Agreement be established on an "as required basis", for the construction of Americans with Disabilities Act (ADA) compliant bus stop landing, pads, walkways, sidewalks, shelter pads and bench pads throughout the various locations of the County in accordance with the specifications, plans, terms and conditions of the Invitation for Bid. The successful Contractor will work with MCAT staff to identify the specific bus stops for improvement. Once the specific bus stop locations are identified, the successful Contractor will construct the concrete ADA regulations pads which will then be fitted with the new, color scheme approved shelters and benches.

This Agreement may not be utilized for any release of work order exceeding a value of \$99,999.99.

The term of this Agreement will be for one (1) year with an option for renewal for two (2) additional years.

Gilliam Construction is a certified DBE Contractor and is certified according to the requirements of DOT 49 C.F. R. Part 26 as a DBE eligible for participation in DOT assisted contracts.

ATTACHMENTS: (List in order as attached)	<ul style="list-style-type: none"> Department Recommendation Tabulation 	FUNDING SOURCE (Acct Number & Name)	FTA Acct No.436 9003163 563020 9003163 9100 and 436 9008442 563000 9008942 9100
COST	\$300,000.00 / First year of Contract	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A

Page 2

IFB17-0817OV

July 19, 2017

Formal competitive sealed bid procedures were followed resulting in a total of seven (7) bidders submitting a sealed bid for consideration per the attached cost tabulation.

The Public works Department, has recommended award to Gilliam Construction, Palmetto, FL, the lowest. Responsive, responsible bidder.

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: William P. Steele, Public Works/Transit Division Manager
Date: 7/14/2017
Subject: Construction of Concrete ADA Boarding Pads, ADA Boarding Pads w/ Shelter Slabs, ADA Boarding Pads w/ Bench Slabs – Recommendation to Award – IFB 17-0817OV



The bids for the above referenced project have been reviewed by staff. The bid tabulation form is on file for your review and concurrence.

Per the terms of the procurement, **award** shall be made to the lowest, responsive and responsible Bidder Gilliam Construction Palmetto, FL meeting specifications and having the lowest **Total Bid Price** for the Work as set forth in this Invitation for Bid (IFB).

Upon completion of project award, please provide a copy of the Purchase Order assigned to the contractor. The funding source for this contract is the Federal Transit Administration (FTA) Account Codes No 436 9003163 563020 9003163 9100 and 436 9008442 563000 9008942 9100. Staff expects to spend approximately \$300,000 in the first year of this contract.

Thank you.

CC: Steven Roberts, Transit Logistics Manager / Public Works
Chad Butzow, Deputy Director Field Operations / Public Works

William P. Steele
7-14-17

Public Works
Transit Division
2111 Tennessee Road
Sarasota, FL 34241
Phone numbers (941) 747-8621

IFB17-0817OV- Addendum 1 - MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project					Gilliam Construction, LLC 1712 "B" 28th St Ct. E., Palmetto, FL 34221 - (941) 723-8979		Florida Safety Contractors, Inc. PO Box 16628, Tampa, FL 33687 (813) 982-9172		Carras Builders, Inc., 2604 Tampa East Blvd, Ste H, Tampa, FL 33619 (813) 443-4990		American Construction Services, Inc. 719 S. 50th St., Tampa, FL 33619 (813-247-1419)		K/JH Construction Management Inc. 3383 23rd St W., Bradenton, FL 34205 (941)737-1216	
1	102-1	Mobilization - Day Time	40	DAY	\$450.00	\$ 18,000.00	\$1,250.00	\$ 50,000.00	\$560.00	\$ 22,400.00	\$360.00	\$ 14,400.00	\$330.00	\$ 13,200.00
2	102-1	Mobilization - Night Time	9	DAY	\$675.00	\$ 6,075.00	\$2,800.00	\$ 25,200.00	\$840.00	\$ 7,560.00	\$660.00	\$ 5,940.00	\$495.00	\$ 4,455.00
3	102-1	MOT 1 Lane Closure W/Crew - Day Time	108	Day	\$590.00	\$ 63,720.00	\$950.00	\$ 102,600.00	\$810.00	\$ 87,480.00	\$1,560.00	\$ 168,480.00	\$1,320.00	\$ 142,560.00
4	102-1	MOT 1 Lane Closure W/Crew - Night Time	25	DAY	\$885.00	\$ 22,125.00	\$1,300.00	\$ 32,500.00	\$1,090.00	\$ 27,250.00	\$1,860.00	\$ 46,500.00	\$1,540.00	\$ 38,500.00
5	102-1	Flaggers (2)	25	DAY	\$256.00	\$ 6,400.00	\$380.00	\$ 9,500.00	\$424.00	\$ 10,600.00	\$714.00	\$ 17,850.00	\$825.00	\$ 20,625.00
6	120-1	Cut	1,000	CY	\$5.50	\$ 5,500.00	\$ 38.00	\$ 38,000.00	\$35.00	\$ 35,000.00	\$9.00	\$ 9,000.00	\$71.50	\$ 71,500.00
7	120-6	Fill	1,000	CY	\$8.10	\$ 8,100.00	\$46.00	\$ 46,000.00	\$25.00	\$ 25,000.00	\$15.00	\$ 15,000.00	\$16.50	\$ 16,500.00
8	430-174	Pipe Storm Sewer Concrete (RCP 15" or 18")	32	LF	\$82.00	\$ 2,624.00	\$145.00	\$ 4,640.00	\$92.38	\$ 2,956.16	\$138.00	\$ 4,416.00	\$163.00	\$ 5,280.00
9	430-174	Pipe Storm Sewer Concrete (RCP 24" or 30")	32	LF	\$86.65	\$ 2,772.80	\$ 250.00	\$ 8,000.00	\$113.40	\$ 3,628.80	\$180.00	\$ 5,760.00	\$209.00	\$ 6,688.00
10	430-98	Miter End Section (MES 15" or 18")	2	EA	\$1,225.50	\$ 2,451.00	\$1,600.00	\$ 3,200.00	\$1,220.00	\$ 2,440.00	\$1,800.00	\$ 3,600.00	\$1,925.00	\$ 3,850.00
11	430-98	Miter End Section (MES 24" or 30")	2	EA	\$1,915.10	\$ 3,830.20	\$2,500.00	\$ 5,000.00	\$2,196.00	\$ 4,392.00	\$3,000.00	\$ 6,000.00	\$2,750.00	\$ 5,500.00
12	430-99	Miter End Section (MES 30" Bars)	2	EA	\$1,037.50	\$ 2,075.00	\$4,450.00	\$ 8,900.00	\$2,746.00	\$ 5,492.00	\$4,500.00	\$ 9,000.00	\$4,125.00	\$ 8,250.00
13	520-2	Curb Type D	702	LF	\$20.50	\$ 14,391.00	\$34.00	\$ 23,868.00	\$30.00	\$ 21,060.00	\$30.00	\$ 21,060.00	\$27.50	\$ 19,305.00
14	520-1	Curb Type E	1,000	LF	\$25.50	\$ 25,500.00	\$42.00	\$ 42,000.00	\$30.00	\$ 30,000.00	\$30.00	\$ 30,000.00	\$27.50	\$ 27,500.00
15	520-1	Curb Type F	1,000	LF	\$26.75	\$ 26,750.00	\$42.00	\$ 42,000.00	\$31.00	\$ 31,000.00	\$30.00	\$ 30,000.00	\$27.50	\$ 27,500.00
16	522-2	6" Reinforced Concrete	58,346	SF	\$6.88	\$ 401,420.48	\$8.50	\$ 495,941.00	\$10.70	\$ 624,302.20	\$14.70	\$ 857,686.20	\$11.55	\$ 673,896.30
17	527-2	ADA Truncated Dome (Detectable Warning)	500	SF	\$27.85	\$ 13,925.00	\$34.00	\$ 17,000.00	\$214.00	\$ 107,000.00	\$26.40	\$ 13,200.00	\$24.20	\$ 12,100.00
18	515-2	Railing	61	LF	\$82.15	\$ 5,011.15	\$162.00	\$ 9,882.00	\$60.00	\$ 3,660.00	\$90.00	\$ 5,490.00	\$104.50	\$ 6,374.50
19	570-1	Bahia Sod	1,427	LF	\$2.41	\$ 3,439.07	\$5.00	\$ 7,135.00	\$9.00	\$ 12,843.00	\$5.40	\$ 7,705.80	\$4.95	\$ 7,063.65
20	MC-1	Nighttime Fee for Concrete Plant	25	EA	\$8,000.00	\$ 200,000.00	\$1,800.00	\$ 45,000.00	\$1,590.00	\$ 39,750.00	\$2,700	\$ 67,500.00	\$2,475.00	\$ 61,875.00
		TOTAL OFFER (ITEMS 1 THROUGH 20)				\$ 834,109.70		\$ 1,016,366.00		\$ 1,183,814.16		\$ 1,338,588.00		\$ 1,172,522.45

Keyed By:

Checked By:

D. Valovich - 6/30/17
2/19/17

IFB17-0817OV- Addendum 1 - MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project					Gilliam Construction, LLC 1712 "B" 28th St Ct. E., Palmetto, FL 34221 - (941) 723-8979		Florida Safety Contractors, Inc. PO Box 16628, Tampa, FL 33687 (813) 982-9172		Carter Builders, Inc., 2604 Tampa East Blvd, Ste H, Tampa, FL 33619 (813) 443-4990		American Construction Services, Inc. 719 S. 50th St., Tampa, FL 33619 (813-247-1419)		K&H Construction Management Inc, 3303 33rd St W., Bradenton, FL 34205 (941)737-1218	
			UNIT OF MEASURE	MULTIPLIER	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		OVERTIME SURCHARGE SHALL BE AT THE RATE OF:	HOURS	X 40 HOURS	\$35.50	\$1,420.00	\$ 400.00	\$16,000.00	\$76.88	\$3,075.20	\$55.00	\$2,200.00	\$25.00	\$1,000.00
		ACKNOWLEDGEMENT OF FORMS												
		Addendum No. 1	Yes				Yes		Yes		Yes		Yes	
		Bid Forms (Including Subcontractor Percentage Form)	Yes				Yes		Yes		Yes		Yes	
		Certification of Good Faith Efforts (Utilization of DBE Owned Businesses (DBE))	Yes				Yes		Yes		Yes		Yes	
		Section D, Bidder's Insurance Statement	Yes				Yes		Yes		Yes		No Attachment	
		Section D, Indemnity and Hold Harmless	Yes				Yes		Yes		Yes		No Attachment	
		Section E, Drug Free Work Place Certification	Yes				Yes		Yes		Yes		No Attachment	
		Section F, Federal Transit Administration Clauses (Article 3 (Buy America Requirements); (Article 7 (Lobbying Requirements); (Article 18 (Government - Wide Debarment and Suspension (Nonprocurement))	Yes				Yes		Yes		Yes		Partial Response	
		Attachment A, Bidder's Questionnaire (w/references)	Yes				Yes		Yes		Yes		Yes	
		Attachment B, Public Construction and Environmental Crimes Certification	Yes				Yes		Yes		Yes		Yes	
		Attachment C, The Florida Trench Safety Act	Yes				Yes		Yes		Yes		Yes	
		Attachment E, Vendor Certification Regarding Scrutinized Companies List	Yes				Yes		Yes		Yes		Yes	
		Contractor's License	Yes (CGC#15722107)				Yes (CGC 1516846/EC13001199)		Yes (CGC 1518176)		Yes (CGC009850)		No Attachment (CGC 036141)	
		Disadvantaged Business Enterprise (DBE) Certificate of Eligibility (Meets the requirements of 49 CFR, Part 26)	Yes				No		Yes		No		No	
													*Highlighted Items have been corrected in accordance with IFB17-0817OV Article A.04.	

Keyed By:

Checked By:

Ally Volint 6-30-17
W.D. Roberts 7/19/17

IFB17-0817OV- Addendum 1 - MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project					SEMCO Construction, Inc. 205 Century Blvd., Bartow, FL 33830, (863) 533-7193		JAM 520 Inc. 9161 131st Pl. N. Suite D., Largo, FL (727-288-2191)	
1	102-1	Mobilization - Day Time	40	DAY	\$500.00	\$ 20,000.00	\$814.00	\$ 32,560.00
2	102-1	Mobilization - Night Time	9	DAY	\$1,000.00	\$ 9,000.00	\$1,480.00	\$ 13,320.00
3	102-1	MOT 1 Lane Closure W/Crew - Day Time	108	Day	\$1,500.00	\$ 162,000.00	\$3,950.00	\$ 426,600.00
4	102-1	MOT 1 Lane Closure W/Crew - Night Time	25	DAY	\$2,250.00	\$ 56,250.00	\$3,675.00	\$ 91,875.00
5	102-1	Flaggers (2)	25	DAY	\$540.00	\$ 13,500.00	\$412.00	\$ 10,300.00
6	120-1	Cut	1,000	CY	\$200.00	\$ 200,000.00	\$21.00	\$ 21,000.00
7	120-6	Fill	1,000	CY	\$200.00	\$ 200,000.00	\$35.52	\$ 35,520.00
8	430-174	Pipe Storm Sewer Concrete (RCP 15" or 18")	32	LF	\$100.00	\$ 3,200.00	\$303.00	\$ 9,696.00
9	430-174	Pipe Storm Sewer Concrete (RCP 24" or 30")	32	LF	\$125.00	\$ 4,000.00	\$324.00	\$ 10,368.00
10	430-98	Miter End Section (MES 15" or 18")	2	EA	\$500.00	\$ 1,000.00	\$2,736.00	\$ 5,472.00
11	430-98	Miter End Section (MES 24" or 30")	2	EA	\$600.00	\$ 1,200.00	\$3,478.00	\$ 6,956.00
12	430-99	Miter End Section (MES 30" Bars)	2	EA	\$1,800.00	\$ 3,600.00	\$4,218.00	\$ 8,436.00
13	520-2	Curb Type D	702	LF	\$30.00	\$ 21,060.00	\$21.00	\$ 14,742.00
14	520-1	Curb Type E	1,000	LF	\$36.50	\$ 36,500.00	\$21.00	\$ 21,000.00
15	520-1	Curb Type F	1,000	LF	\$36.50	\$ 36,500.00	\$21.00	\$ 21,000.00
16	522-2	6" Reinforced Concrete	58,346	SF	\$9.00	\$ 525,114.00	\$15.00	\$ 875,190.00
17	527-2	ADA Truncated Dome (Detectable Warning)	500	SF	\$400.00	\$ 200,000.00	\$67.00	\$ 33,500.00
18	515-2	Railing	61	LF	\$100.00	\$ 6,100.00	\$259.00	\$ 15,799.00
19	570-1	Behn Sod	1,427	LF	\$0.35	\$ 499.45	\$4.00	\$ 5,708.00
20	MC-1	Nighttime Fee for Concrete Plant	25	EA	\$2,000.00	\$ 50,000.00	\$12,500.00	\$ 312,500.00
		TOTAL OFFER (ITEMS 1 THROUGH 20)				\$ 1,549,523.45		\$ 1,971,542.00

Keyed By: *[Signature]* 6/30/17
Checked By: *[Signature]* 7/19/17

IFB17-0817OV- Addendum 1 - MCAT 2017 Construction of Americans with Disabilities Act (ADA) Compliant Bus Stop Landing Pads, Walkways, Sidewalks, Shelter Pads and Bench Pads Project					SEMCO Construction, Inc. 205 Century Blvd., Bartow, FL 33830, (863) 533-7193		JAM 520 Inc. 9161 131st Pl. N. Suite D., Largo, FL (727-288-2191)	
			UNIT OF MEASURE	MULTIPLIER	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
		OVERTIME SURCHARGE SHALL BE AT THE RATE OF:	HOURS	X 40 HOURS	\$42.75	\$1,710.00	\$225.00	\$9,000.00
		ACKNOWLEDGEMENT OF FORMS						
		Addendum No. 1	Yes				Yes	
		Bid Forms (Including Subcontractor Percentage Form)	Yes				Yes	
		Certification of Good Faith Efforts (Utilization of DBE Owned Businesses (DBE))	Yes				Yes	
		Section D, Bidder's Insurance Statement	Yes				Yes	
		Section D, Indemnity and Hold Harmless	Yes				Yes	
		Section E, Drug Free Work Place Certification	Yes				Yes	
		Section F, Federal Transit Administration Clauses (Article 2 (Buy America Requirements); Article 7 (Lobbying Requirements); Article 18 (Government - Wide Debarment and Suspension (Nonprocurement))	Yes				Yes	
		Attachment A, Bidder's Questionnaire (w/references)	Yes				Yes	
		Attachment B, Public Construction and Environmental Crimes Certification	Yes				Yes	
		Attachment C, The Florida Trench Safety Act	Yes				Yes	
		Attachment E, Vendor Certification Regarding Scrutinized Companies List	Yes				Yes	
		Contractor's License	Yes (CGC040492)				Yes (CGC1522881) (CBC1257880)	
		Disadvantaged Business Enterprise (DBE) Certificate of Eligibility (Meets the requirements of 49 CFR, Part 26)	No				No	

Keyed By: *[Signature]* 6-30-17
Checked By: *[Signature]* 7/19/17