


## MANATEE COUNTY GOVERNMENT INTENT TO AWARD

<b>SUBJECT</b>	12 <sup>th</sup> Street East Sidewalk, from 57 <sup>th</sup> Avenue East to 61 <sup>st</sup> Avenue East, Bradenton, FL (Project No. 375-6059560)	<b>DATE POSTED</b>	MC <u>10/19/17 G.D</u> DS <u>10/19/17 G.D</u> CC _____
<b>PURCHASING REPRESENTATIVE</b>	Olga Valcich, CPPB Ext 3055	<b>DATE CONTRACT SHALL BE AWARDED</b>	Seven days after the date Posted
<b>DEPARTMENT</b>	Public Works/ Anthony Benitez	<b>CONSEQUENCES IF DEFERRED</b>	Delay in project
<b>SOLICITATION</b>	IFB17-1516OV	<b>AUTHORIZED BY DATE</b>	Theresa Webb, CPPO, CPPB, CPSM, C.P.M.  October 19, 2017

### NOTICE OF INTENT TO AWARD

Notice of Intent to Award Invitation for Bid 12<sup>th</sup> Street East Sidewalk, from 57<sup>th</sup> Avenue East to 61<sup>st</sup> Avenue East, Bradenton, FL (Project No. 375-6059560) to the lowest, responsive and responsible bidder, C-Squared Certified General Contractor, Inc., Bradenton, FL for a total bid of \$741,499.44 based on a completion time of 240 calendar days.

### ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws


### BACKGROUND/DISCUSSION

- This project is a Community Redevelopment Sidewalk Project (CRA). The Work consists of the installation of approximately 2,600 LF of sidewalk and drainage improvements, along with utility adjustments associated with the 12<sup>th</sup> Street Sidewalk Project from 57<sup>th</sup> East to 61<sup>st</sup> Avenue East. Work shall also include installation and relocation of water facilities, hydrants, testing and any pavement repair and surface restoration which may be required.
- As a result of formal competitive sealed bid procedures, a total of four (4) bidders submitted a sealed bid for consideration. Please refer to the attached bid tabulation for the breakdown of the bids received.
- A Budget Amendment was approved by the BCC on September 18, 2017 adding additional funding to CRA Funding and Utility Rates
- On September 22, 2017, a memorandum was received from Project Management through the Redevelopment & Economic Opportunity Department recommending award to C-Squared Certified General Contractor, Inc. for a total bid of \$741,499.44 based on a completion time of 240 calendar days.

<b>ATTACHMENTS</b> (List in order of attached)	<ul style="list-style-type: none"> <li>• Department Recommendation</li> <li>• Tabulation</li> </ul>	<b>FUNDING SOURCE</b> (Acct Number & Name)	South County Redevelopment Fund – 3756059560.534000/6059560.0000 for \$651,640.44 / Utilities – 4046059570.534000/6059570.0000 \$89,859.00 <input checked="" type="checkbox"/> Funds Verified
<b>COST</b>	\$741,499.44	<b>AMT/FREQ OF RECURRING COSTS</b> (Attach Fiscal Impact)	N/A

## MEMORANDUM

To: Purchasing  
Thru: Ivan Groom, Neighborhood Services  
From: Jeff Streitmatter III, P.E., Project Management Div. Manager  
Date: August 17, 2017  
Subject: 12<sup>th</sup> Street East Sidewalk from 57<sup>th</sup> Ave E to 61<sup>st</sup> Ave E  
C-Squared CGC, Inc.  
Recommendation for Award - IFB#17-1516 OV



MANATEE COUNTY  
NEIGHBORHOOD SERVICES

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid A, with a construction time of 240 calendar days be awarded to the lowest responsive, responsible bidder, C-Squared CGC, Inc. in the amount of \$741,499.44 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding sources for this contract are CRA funds and utility rates. The CRA funding for this contract will cover Road Work subtotal of \$589,537.90, Signing and Pavement Marking subtotal of \$2,862.50, and 10% Contingency \$59,240.04 for a total of \$651,640.44. The Utility funding for this contract will cover Potable Water Utilities Relocation of \$72,135.00, Sewer subtotal of \$9,555.00, and 10% Contingency \$8,169.00 for a total of \$89,859.00.

Please contact Anthony Benitez, P. E., Project Engineer II if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ab

cc: Ron Schulhofer, Director, Public Works  
Sia Mollanazar, P.E., Deputy Director, Engineering Services  
Carmen Mosley, MA, Senior Fiscal Services Division Manager  
Anthony Benitez, P. E., Project Engineer II  
Prony Bonnaire Fils, Engineering Specialist II, w/attachments  
Project File: 6059560 9.2

ROAD PROCUREMENT DIV  
SEP 22 2017 PM 4:46

Public Works Department  
Project Management Division  
1022 26<sup>th</sup> Avenue East, Bradenton, FL 34208-3926  
Phone number: (941) 708-7450

PRISCILLA TRACE \* CHARLES B. SMITH \* STEPHEN JONSSON \* ROBIN DISABATINO \* VANESSA BAUGH \* CAROL WHITMORE \* BETSY BENAC

District 1

District 2

District 3

District 4

District 5

District 6

District 7

S:\PWD\_PJM\_Share\Projects\Transportation\5dwik-CRA-12th Street E\_57th Ave E-61st Ave E\_60595 60 70\PM\Bidding\2017-08-15 Recommendation for Award IFB Fully Funded Memo.docx

12TH STREET EAST SIDEWALK FROM 57TH AVE EAST TO 61ST AVE EAST (PROJECT # 6059560)												
		12th Street East Sidewalk from 57th Avenue East to 61st Avenue East			C-Squared CGC, Inc		Florida Safety Contractors, Inc.		Westra Construction Corp.		Woodruff & Sons, Inc.	
LINE	ITEM	IFB# 17-1516OV Bid Tabulation	EST.		3547 53rd Ave W # 327 Bradenton, FL 34210		P.O. Box 16628, Tampa, FL 33687		P.O. Box 1149, Palmetto, FL 34220		P.O. Box 10127 Bradenton, FL 34282	
NO.	NO.	DESCRIPTION	QTY	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
ROAD WORK												
1.	101-1	MOBILIZATION	1.00	LS	\$ 36,500.00	\$ 36,500.00	\$ 68,000.00	\$ 68,000.00	\$ 180,000.00	\$ 180,000.00	\$ 109,668.12	\$ 109,668.12
2.	102-1	MAINTENANCE OF TRAFFIC	1.00	LS	\$ 24,500.00	\$ 24,500.00	\$ 10,500.00	\$ 10,500.00	\$ 117,500.00	\$ 117,500.00	\$ 33,870.15	\$ 33,870.15
3.	104-10-3	SEDIMENT BARRIER	2,800	LF	\$ 2.00	\$ 5,200.00	\$ 1.50	\$ 3,900.00	\$ 1.75	\$ 4,550.00	\$ 2.55	\$ 6,830.00
4.	104-18	INLET PROTECTION SYSTEM	44	EA	\$ 110.00	\$ 4,840.00	\$ 75.00	\$ 3,300.00	\$ 124.00	\$ 5,456.00	\$ 165.13	\$ 7,265.72
5.	110-2-1	CLEARING & GRUBBING	1.0	AC	\$ 8,500.00	\$ 8,500.00	\$ 70,000.00	\$ 70,000.00	\$ 50,600.00	\$ 50,600.00	\$ 52,204.10	\$ 52,204.10
6.	110-4	REMOVAL OF EXISTING CONCRETE PAVEMENT	82	SY	\$ 34.50	\$ 2,829.00	\$ 25.00	\$ 2,050.00	\$ 32.00	\$ 2,624.00	\$ 9.59	\$ 786.38
7.	110-7-1	MAILBOX, F&I SINGLE	25	EA	\$ 75.00	\$ 1,875.00	\$ 150.00	\$ 3,750.00	\$ 160.00	\$ 4,000.00	\$ 198.00	\$ 4,950.00
8.	120-1	REGULAR EXCAVATION	223	CY	\$ 30.00	\$ 6,690.00	\$ 40.00	\$ 8,920.00	\$ 6.35	\$ 1,416.05	\$ 37.76	\$ 8,420.48
9.	120-4	SUBSOIL EXCAVATION	50	CY	\$ 36.50	\$ 1,825.00	\$ 40.00	\$ 2,000.00	\$ 52.15	\$ 2,607.50	\$ 37.76	\$ 1,888.00
10.	120-6	EMBANKMENT (REGULAR)	223	CY	\$ 26.50	\$ 5,909.50	\$ 40.00	\$ 8,920.00	\$ 17.75	\$ 3,958.25	\$ 45.37	\$ 10,117.51
11.	337-MC	3" OF TYPE S-III ASPHALT	25	TN	\$ 282.50	\$ 6,562.50	\$ 400.00	\$ 10,000.00	\$ 410.00	\$ 10,250.00	\$ 432.00	\$ 10,800.00
12.	400-MC	TYPE D CURB MODIFIED (STEEL INCLUDED)	5	CY	\$ 1,050.00	\$ 5,250.00	\$ 750.00	\$ 3,750.00	\$ 1,090.00	\$ 5,450.00	\$ 4,341.25	\$ 21,708.25
13.	425-MC	DROP INLET	4	EA	\$ 3,500.00	\$ 14,000.00	\$ 3,800.00	\$ 14,400.00	\$ 2,925.00	\$ 11,700.00	\$ 4,103.40	\$ 16,413.60
14.	425-MC	JUNCTION BOX	7	EA	\$ 3,650.00	\$ 25,550.00	\$ 2,900.00	\$ 20,300.00	\$ 3,345.00	\$ 23,415.00	\$ 4,351.14	\$ 30,457.98
15.	425-MC	INLETS, CURB, <10' WITH WINDOWS	3	EA	\$ 3,850.00	\$ 11,550.00	\$ 3,200.00	\$ 9,600.00	\$ 3,265.00	\$ 9,795.00	\$ 4,179.90	\$ 12,539.70
16.	425-1521	INLETS, DT BOT, TYPE C, <10'	4	EA	\$ 3,000.00	\$ 12,000.00	\$ 3,000.00	\$ 12,000.00	\$ 2,530.00	\$ 10,120.00	\$ 3,016.31	\$ 12,065.24
17.	425-1543	INLETS, DT BOT, TYPE D, <10'	2	EA	\$ 3,450.00	\$ 6,900.00	\$ 4,300.00	\$ 8,600.00	\$ 3,045.00	\$ 6,090.00	\$ 3,720.44	\$ 7,440.88
18.	425-1549	INLETS, DT BOT, TYPE D, MODIFY <10'	1	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,600.00	\$ 4,600.00	\$ 4,024.00	\$ 4,024.00	\$ 4,078.25	\$ 4,078.25
19.	425-MC	MODIFIED TYPE C INLETS WITH TRENCH DRAIN (STEEL INCLUDED)	5	EA	\$ 8,650.00	\$ 43,250.00	\$ 7,900.00	\$ 39,500.00	\$ 6,936.00	\$ 34,680.00	\$ 9,286.29	\$ 46,431.45
20.	425-MC	MODIFIED DITCH BOTTOM INLET (STEEL INCLUDED)	5	EA	\$ 7,225.00	\$ 36,125.00	\$ 8,200.00	\$ 41,000.00	\$ 7,664.00	\$ 38,320.00	\$ 7,028.24	\$ 35,141.20
21.	430-174-118	PIPE STORM SEWER CULV (A 2000) (18")	24	LF	\$ 155.65	\$ 3,735.60	\$ 90.00	\$ 2,160.00	\$ 101.00	\$ 2,424.00	\$ 116.35	\$ 2,792.40
22.	430-174-124	PIPE STORM SEWER CULV (A 2000) (24")	45	LF	\$ 104.85	\$ 4,709.25	\$ 110.00	\$ 4,950.00	\$ 123.50	\$ 5,557.50	\$ 142.24	\$ 6,400.80
23.	430-174-215	PIPE STORM SEWER CULV (ERCP) (12"x18")	706	LF	\$ 74.10	\$ 52,314.60	\$ 74.00	\$ 52,244.00	\$ 71.80	\$ 50,690.80	\$ 76.55	\$ 54,044.30
24.	430-174-218	PIPE STORM SEWER CULV (ERCP) (14"x23")	953	LF	\$ 79.85	\$ 76,097.05	\$ 85.00	\$ 81,005.00	\$ 100.00	\$ 95,300.00	\$ 80.58	\$ 76,792.74
25.	430-174-224	PIPE STORM SEWER CULV (ERCP) (19"x30")	357	LF	\$ 99.95	\$ 35,682.15	\$ 130.00	\$ 46,410.00	\$ 107.00	\$ 38,199.00	\$ 112.05	\$ 40,001.85
26.	430-174-225	PIPE STORM SEWER CULV (ERCP) (24"x38")	85	LF	\$ 115.20	\$ 9,792.00	\$ 165.00	\$ 14,025.00	\$ 166.00	\$ 14,110.00	\$ 132.77	\$ 11,285.45
27.	430-984-125	MITERED END SECTION- 18" (CONCRETE)	1	EA	\$ 850.00	\$ 850.00	\$ 1,100.00	\$ 1,100.00	\$ 1,338.00	\$ 1,338.00	\$ 2,816.57	\$ 2,816.57
28.	430-984-129	MITERED END SECTION- 24" (CONCRETE)	1	EA	\$ 950.00	\$ 950.00	\$ 1,400.00	\$ 1,400.00	\$ 1,437.00	\$ 1,437.00	\$ 3,237.88	\$ 3,237.88
29.	430-984-823	MITERED END SECTION- 12" X 18" (CONCRETE)	1	EA	\$ 850.00	\$ 850.00	\$ 1,200.00	\$ 1,200.00	\$ 2,023.00	\$ 2,023.00	\$ 2,381.54	\$ 2,381.54
30.	430-984-825	MITERED END SECTION- 24" X 38" (CONCRETE)	1	EA	\$ 1,550.00	\$ 1,550.00	\$ 3,400.00	\$ 3,400.00	\$ 3,294.00	\$ 3,294.00	\$ 3,188.16	\$ 3,188.16
31.	440-1-10	UNDERDRAIN WITH C.O. TYPE I 6"	280	LF	\$ 29.65	\$ 8,302.00	\$ 30.00	\$ 8,400.00	\$ 25.40	\$ 7,112.00	\$ 77.93	\$ 21,820.40
32.	515-1-2	PIPE HANDRAIL-GUIDERAIL, ALUMINUM	130	LF	\$ 75.00	\$ 9,750.00	\$ 60.00	\$ 7,800.00	\$ 41.30	\$ 5,369.00	\$ 115.00	\$ 14,950.00
33.	520-1-10	TYPE F CURB & GUTTER	211	LF	\$ 18.50	\$ 3,903.50	\$ 19.00	\$ 4,009.00	\$ 29.75	\$ 6,277.25	\$ 29.87	\$ 6,302.57
34.	520-MC	MIAMI CURB & GUTTER	94	LF	\$ 23.50	\$ 2,209.00	\$ 19.00	\$ 1,786.00	\$ 26.70	\$ 2,509.80	\$ 27.85	\$ 2,617.90
35.	522-1	SIDEWALK CONCRETE 4"	1,180	SY	\$ 34.00	\$ 40,120.00	\$ 32.00	\$ 37,760.00	\$ 36.35	\$ 42,893.00	\$ 37.58	\$ 44,344.40
36.	522-2	SIDEWALK CONCRETE 6" THICK (CONC. DRIVEWAYS)	845	SY	\$ 62.55	\$ 52,854.75	\$ 45.00	\$ 38,025.00	\$ 91.15	\$ 77,021.75	\$ 57.02	\$ 48,181.90
37.	527-2	DETECTABLE WARNINGS	84	SF	\$ 26.50	\$ 2,226.00	\$ 24.00	\$ 2,016.00	\$ 36.75	\$ 3,087.00	\$ 36.80	\$ 3,091.20
38.	530-3-4	RIP RAP RUBBLE	15	TN	\$ 210.00	\$ 3,150.00	\$ 100.00	\$ 1,500.00	\$ 119.00	\$ 1,785.00	\$ 171.84	\$ 2,577.60
39.	550-MC	EXISTING FENCE TO BE REMOVED AND RELOCATED	520	LF	\$ 16.55	\$ 8,606.00	\$ 16.00	\$ 8,320.00	\$ 31.50	\$ 16,380.00	\$ 34.50	\$ 17,940.00
40.	570-1-2	PERFORMANCE TURF (BAHIA SOD)	2,200	SY	\$ 3.65	\$ 8,030.00	\$ 3.00	\$ 6,600.00	\$ 2.90	\$ 6,380.00	\$ 2.94	\$ 6,468.00
SUBTOTAL ROAD WORK						\$ 589,537.90		\$ 669,200.00		\$ 909,743.90		\$ 804,110.67
UTILITIES RELOCATION												
41.	U-1	REPLACE WATER SERVICE LINE FROM SADDLE TO METER BOX	13	EA	\$ 2,650.00	\$ 34,450.00	\$ 1,100.00	\$ 14,300.00	\$ 1,540.00	\$ 20,020.00	\$ 1,683.05	\$ 21,879.85
42.	U-2	ADJUST METER BOX TO FINISHED GRADE	25	EA	\$ 150.00	\$ 3,750.00	\$ 150.00	\$ 3,750.00	\$ 336.00	\$ 8,400.00	\$ 310.70	\$ 7,767.50
43.	U-3	REPLACE WATER SERVICE SADDLE	3	EA	\$ 1,685.00	\$ 5,055.00	\$ 1,450.00	\$ 4,350.00	\$ 1,850.00	\$ 5,550.00	\$ 3,351.11	\$ 10,053.33
44.	U-4	ASPHALT ROAD RESTORATION (BASE & RESURFACE)	10	SY	\$ 800.00	\$ 6,000.00	\$ 400.00	\$ 4,000.00	\$ 494.00	\$ 4,940.00	\$ 778.23	\$ 7,782.30
45.	U-5	ASPHALT ROAD RESTORATION (MILL & OVERLAY)	40	SY	\$ 300.00	\$ 12,000.00	\$ 400.00	\$ 16,000.00	\$ 385.00	\$ 15,400.00	\$ 390.00	\$ 15,600.00
46.	U-6	REPLACE EXIST METER BOX WITH LOCKING LID METER BOX	14	LS	\$ 350.00	\$ 4,900.00	\$ 390.00	\$ 5,460.00	\$ 500.00	\$ 7,000.00	\$ 309.53	\$ 4,333.42
47.	U-7	RELOCATE FIRE HYDRANT ASSEMBLY	1	EA	\$ 4,680.00	\$ 4,680.00	\$ 5,000.00	\$ 5,000.00	\$ 7,815.00	\$ 7,815.00	\$ 14,289.08	\$ 14,289.08
48.	U-8	REPLACE BACKFLOW PREVENTER	2	EA	\$ 650.00	\$ 1,300.00	\$ 1,600.00	\$ 3,200.00	\$ 932.00	\$ 1,864.00	\$ 1,922.50	\$ 3,845.00
SUBTOTAL UTILITIES RELOCATION						\$ 72,135.00		\$ 56,060.00		\$ 70,989.00		\$ 85,550.28
SEWER												
49.	U-9	ADJUST SEWER CLEANOUT	15	EA	\$ 150.00	\$ 2,250.00	\$ 500.00	\$ 7,500.00	\$ 291.00	\$ 4,365.00	\$ 370.82	\$ 5,562.30
50.	U-10	INSTALL SEWER CLEANOUT CASTING RING COVER	15	EA	\$ 150.00	\$ 2,250.00	\$ 140.00	\$ 2,100.00	\$ 213.00	\$ 3,195.00	\$ 137.95	\$ 2,069.25
51.	U-11	RELOCATE SEWER SERVICE 6" PVC, UP TO 15 LF, COMPLETE	3	EA	\$ 1,685.00	\$ 5,055.00	\$ 1,800.00	\$ 5,400.00	\$ 1,644.00	\$ 4,932.00	\$ 4,975.07	\$ 14,925.21
SUBTOTAL SEWER						\$ 9,555.00		\$ 15,000.00		\$ 12,492.00		\$ 22,556.76
SIGNING AND PAVEMENT MARKING												
52.	0700-1-50	SINGLE POST SIGN, RELOCATE	6	AS	\$ 110.00	\$ 660.00	\$ 200.00	\$ 1,200.00	\$ 126.00	\$ 756.00	\$ 172.50	\$ 1,035.00
53.	0711-11-123	THERMOPLASTIC, STANDARD, WHITE SOLID, 12"	262	LF	\$ 6.50	\$ 1,703.00	\$ 9.00	\$ 2,358.00	\$ 5.75	\$ 1,506.50	\$ 5.75	\$ 1,506.50
54.	0711-11-125	THERMOPLASTIC, STANDARD, WHITE SOLID, 24"	54	LF	\$ 9.25	\$ 499.50	\$ 18.00	\$ 972.00	\$ 11.45	\$ 618.30	\$ 11.50	\$ 621.00
SUBTOTAL SIGNING AND PAVEMENT MARKING						\$ 2,862.50		\$ 4,530.00		\$ 2,880.80		\$ 3,162.50
TOTAL BASE BID (Items 1-54) BASED ON A COMPLETION TIME OF 300 CALENDAR DAYS						\$ 674,090.40		\$ 744,790.00		\$ 996,105.70		\$ 975,380.21
CONTRACT CONTINGENCY (USED ONLY WITH COUNTY APPROVAL) (10% OF BASE BID)						\$ 67,409.04		\$ 74,479.00		\$ 99,610.57		\$ 97,538.02
TOTAL BID "B" CONTRACT AWARD (INCLUDING 10% CONTRACT CONTINGENCY)						\$ 741,499.44		\$ 819,269.00		\$ 1,095,716.27		\$ 1,066,918.23

Acknowledge Addendum # 1	Yes		Yes		Yes		Yes
Acknowledge Addendum # 2	Yes		Yes		Yes		Yes
Public Contracting & Environmental Crimes Cert	Yes		Yes		Yes		Yes
Bid Bond	Yes		Yes		Yes		Yes

Evaluated by  
Prony Bonnaire Fils, Engineer Specialist *Prony Bonnaire Fils* Date *8/14/17*  
Reviewed by  
Anthony Benítez, P.E., Project Engineer *Anthony Benítez* Date *8/14/17*  
Approved by  
Olga Valcich, Contract Specialist *Olga Valcich* Date *8/15/17*