INVITATION FOR BID
(IFB) #10-1382-DS

2010 Lift Station Emergency Generators

LIFT STATION NAME RTU # PROJECT NO.
29-A 129 402.5124980
16-D 211 402.5125280
LINGER LODGE (#14) 325 402.5124580
TARA 3 348 402.5124181
23-A 410 402.5125080
21-A 432 402.5125180
RIVER CLUB 1 494 402.5124381
RIVER CLUB 2 495 402.5124380
UNIVERSITY PLACE 1 627 402.5124080

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct

business in the State of Florida.
NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and

understanding of the County's needs, an Information Conference will be held

April 5, 2010 @ 3:00 PM at the Manatee County Public Works Department, Project
Management Division, (Conference Room A) address 1022 26™ Avenue East,

Bradenton, FL 34208. Attendance is not mandatory, but is highly encouraged.

NOTE:

Article B. 05, page 00200-2; Inspection of Site - All potential contractors

shall visit the site to familiarize themselves with the full scope of
the construction site.

DEADLINE FOR CLARIFICATION REQUESTS:

April 26, 2010 at 2:00 PM

(Reference Bid Article A.06)
TIME AND DATE DUE:

May 10, 2010 at 3:00 PM

Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, FL 34205

Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:
Donna M. Stevens (941) 708-7528
donna.stevens@mymana

AUTHORIZED FOR RELEASE:

tee.%rf
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IFB#10-1382-DS

SECTION 00010

INFORMATION TO BIDDERS

OPENING LOCATION

>
N

A.03

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County
officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Purchasing Division for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing
Division. Bids delayed by mail shall not be considered, shall not be opened at the
public opening, and arrangements shall be made for their return at the respondent’s
request and expense.

SEALED & MARKED
One original and two copies of your signed bid shall be submitted in one sealed

package, clearly marked on the outside “Sealed Bid #10-1382-DS, 2010 Emergency
Lift Station Generators with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

SECURING OF DOCUMENTS

Complete individual copies of the bidding documents for the project and/or products can
be obtained, free of charge, at the Manatee County Public Works Department located
at: 1022 26™ Avenue East, Bradenton, FL 34208: 941-708-7450, Extension 7349
between the hours of 8:00 AM to 4:00 PM, Monday through Friday, exception of
holidays. Complete set of the bidding document must be used in preparing bids. The
County assumes no responsibility for errors and misinterpretations resulting from the
use of incomplete sets of bidding document.

BID DOCUMENTS

Bids on http:/www.mymanatee.org , Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under “Bids.”
You may view and print these files using Adobe Acrobat software. You may download a
free copy of this software (Adobe) from the Owner's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
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IFB#10-1382-DS

BID DOCUMENTS (Continued)

A.05

format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link to
that service, http://www.DemandStar.com, is provided on this website under the Tab
“‘DemandStar”. Participation in the DemandStar system is not a requirement for doing
business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to the
effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see contact
information on page one of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

MODIFICATION OF BID SPECIFICATIONS

A.06

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the Owner in evaluating the
request to modify the specifications. The Owner is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall
remain unaltered. Bidders must fully comply with the bid specifications, terms,
and conditions.

DEADLINE FOR CLARIFICATION REQUESTS

A.07

April 26, 2010 at 2:00 PM shall be the deadline to submit all inquiries, suggestions, or
requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting of
this work may achieve.

CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation For Bid documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids shall be made through the Manatee County Purchasing Office.
The County shall not be responsible for oral interpretations given by any County
employee, representative, or others. The issuance of a written addendum is the only
official method whereby interpretation, clarification or additional information can be
given.
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CLARIFICATION & ADDENDA (Continued)

A.08

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to submitting their bid, to contact Manatee County Purchasing (see contact
on page 1) to determine if addenda were issued and to make such addenda a part of
their bid.

LOBBYING

A.09

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid with
any officer, agent or employee of Manatee County other than the Purchasing Official or
as directed in the Invitation For Bid. This prohibition begins with the issuance of any
Invitation For Bid, and ends upon execution of the final contract or when the invitation
has been canceled. Violators of this prohibition shall be subject to sanctions as
provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact shall be
issued by the Purchasing Division, in writing.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of unbalanced
bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item unit
costs.

3. Bids where the unit costs offered are in excess of or below reasonable cost
analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all source quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
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UNBALANCED BIDDING PROHIBITED (Continued)

A.10

presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

A1

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.

WITHDRAWAL OF OFFERS

A12

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of a
solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A copy
of the request shall be retained and the unopened offer returned to that vendor. b)
After the responses to a solicitation are opened or a selection has been determined, but
before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

IRREVOCABLE OFFER

A.13

Any bid may be withdrawn up until the date and time set for opening of the bid. Any bid
not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 90
days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

BID EXPENSES

All expenses for making bids to the County are to be borne by the bidder.
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RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County reserves
the right to accept all or any part of the bid and to increase or decrease quantities to
meet additional or reduced requirements of the County. Any sole response received by
the first submission date may or may not be rejected by the County depending on
available competition and current needs of the County. For all items combined, the bid
of the lowest responsive, responsible bidder will be accepted, unless all bids are
rejected. The lowest responsible bidder shall mean that bidder who makes the
lowest bid to sell goods and/or services of a quality which conforms closest to or
most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract requirements,
and the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance. Also, the County
reserves the right to make such investigation as it deems necessary to determine the
ability of any bidder to furnish the service requested. Information the County deems
necessary to make this determination shall be provided by the bidder. Such information
may include, but shall not be limited to: current financial statements, verification of
availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.16

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Purchasing Code of
Laws as amended. Any actual or prospective bidder who is aggrieved in connection
with the solicitation or award of a contract may protest to the Board of County
Commissioners of Manatee County as required in Section 2-26/61 of the Purchasing
Code.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and could
not have been reasonably expected to have knowledge of the facts giving rise to such
protest prior to the scheduled opening date of this bid. The protest shall be submitted
within _seven calendar days after such aggrieved person knows or could have
reasonably been expected to know of the facts giving rise thereto.

COLLUSION

By offering a submission to this Invitation For Bid, the bidder certifies that he has not
divulged, discussed or compared their bid with other bidder, and has not colluded with
any other bidder or parties to this bid whatsoever. Also, bidder certifies, and in the case
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COLLUSION (Continued)

A17

of a joint bid each party thereto certifies as to their own organization, that in connection
with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any
other bidder or with any competitor;

b.  any prices and/or cost data quoted for this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder, prior to the
scheduled opening, directly or indirectly to any other bidder or to any competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any interest
in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

CODE OF ETHICS

A.18

With respect to this bid, if any bidder violates or is a party to a violation of the Code of
Ethics of Manatee County per Manatee County Purchasing Code Ordinance 08-43,
Article 3, Ethics in Public Contracting, and/or the State of Florida per Florida Statutes,
Chapter 112, Part Ill, Code of Ethics for Public Officers and Employees, such bidder
may be disqualified from performing the work described in this bid or from furnishing the
goods or services for which the bid is submitted and shall be further disqualified from
submitting any future bids for work or for goods or services for Manatee County. The
Owner anticipates that all statements made and materials submitted in a bid will be
truthful. If a bidder is determined to be untruthful in its bid or any related presentation,
such bidder may be disqualified from further consideration regarding this Invitation For
Bid.

BID FORMS

Bids must be submitted on attached County forms, although additional pages may be
attached.- Bidders must fully complete all pages of the Bid Forms for both Bid A
and Bid B. Bid Forms must be executed by an authorized signatory who has the
legal authority to make the offer and bind the company. Bidders must fully
comply with all bid specifications, terms and conditions. Failure to comply shall
result in contract default, whereupon, the defaulting vendor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the
County.
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LEGAL NAME :

>
N
o

A.21

Bids shall clearly indicate the legal name, address and telephone number of the bidder.
Bids shall be signed above the typed or printed name and title of the signer. The signer
must have the authority to bind the bidder to the submitted bid.

DRUG FREE WORK PLACE

The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements. A Drug Free Work Place Certification Form is
attached to this bid for this purpose.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A.22

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute §
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals or replies on leases of real property to a public entity; may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Florida Statute § 287.017 for CATEGORY
TWO for a period of 36 months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any contract to any person
or entity who/which has, within the past 5 years, been convicted of, or admitted to in
court or sworn to under oath, a public entity crime or of any environmental law that, in
the reasonable opinion of the purchasing official, establishes reasonable grounds to
believe the person or business entity will not conduct business in a responsible matter.
To insure compliance with the foregoing, the Code requires all persons or entities
desiring to contract with the County to execute and file with the purchasing official an
affidavit, executed under the pain and penalties of perjury, confirming that person, entity
and any person(s) affiliated with the entity, does not have such a record and is therefore
eligible to seek and be awarded business with the County. In the case of a business
entity other than a partnership or a corporation, such affidavit shall be executed by an
authorized agent of the entity. In the case of a partnership, such affidavit shall be
executed by the general partner(s). A Public Contracting and Environmental Crimes
Certification is attached for this purpose.

DISCOUNTS

Any and all discounts must be incorporated in the prices contained in the bid and not
shown separately. The prices as shown on the bid form shall be the price used in
determining award.
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TAXES

A.24

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Exempt
Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-6); therefore,
the vendor is prohibited from delineating a separate line item in his bid for any sales or
service taxes. Nothing herein shall affect the vendor's normal tax liability.

DESCRIPTIVE INFORMATION

>
N
4

A.26

Unless otherwise specifically provided in the specifications, all equipment, materials and
articles incorporated in the work covered by this contract shall be new and of the most
suitable grade for the purpose intended. Unless otherwise specifically provided in the
specifications, reference to any equipment, material, article or patented process, by
trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition.

AMERICANS WITH DISABILITIES ACT

The Board of County Commissioners of Manatee County, Florida, does not discriminate
upon the basis of any individual's disability status. This non-discrimination policy
involves every aspect of the County's functions including one's access to, participation,
employment, or treatment in its programs or activities. Anyone requiring reasonable
accommodation for an Information Conference or Bid Opening should contact the
person named on the first page of this bid document at least twenty-four (24) hours in
advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

>
N
~

A.28

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and will
not be discriminated against on the grounds of race, color or national origin in
consideration for an award.

MBE/WBE

The State of Florida, Office of Supplier Diversity provides the certification process and
the database for identifying certified MBE/WBE firms. This service may be directly
accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

MATHEMATICAL ERRORS

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.
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A.29 DISCLOSURE
Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with Chapter
119, Florida Statutes.

Bids become “Public Records” ten (10) days after the bid opening or if an award
decision is made earlier than this time as provided by Florida Statue 119.071. No
announcement or review of the bid documents shall be conducted at the public opening
of the bids.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory term
for exemption the actual documents may be inspected or copied. When County staff
have completed a mathematic validation and inspected the completeness of the offers,
tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION
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SECTION 00020
BASIS OF AWARD

B.01 BASIS OF AWARD
Award shall be to the most responsive, responsible bidder meeting specifications and
having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for Bid “B”,
for the requirements listed on the Bid Form for the Work as set forth in this Invitation For
Bid. Bid Prices shall include costs for furnishing all labor, equipment and/or materials
for the completion of the Work in accordance with and in the manner set forth and

described in the Contract Documents to the County's satisfaction within the prescribed
time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total Bid
Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and other
persons and organizations proposed. County may also consider the operating costs,
maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the bid
received from a local business shall be given preference in award. Whenever two or
more bids which are equal with respect to price, quality and service are received, and
both bids and neither of these bids are received from a local business, the award shall
be determined by a chance drawing conducted by the Purchasing Office and open to
the public.

Local business is defined as a business duly licensed and authorized to engage in the
sale of goods and/or services to be procured, which has a place of business in Manatee
County with full time employees at that location.

B.02 SUBCONTRACTORS
Subcontractors shall be bound by the terms and conditions of this contract insofar as it
applies to their Work, but this shall not relieve the prime contractor from the full
responsibility of the County for the proper completion of all Work to be executed under
this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral cancellation of
this agreement.
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B.03 QUALIFICATIONS OF BIDDERS
Each bidder must secure all licenses required (in accordance with Chapter 489 Florida
Statutes) for the Work which is the subject of this bid; and, upon request, shall submit a
true copy of all applicable licenses. The minimum license requirements for this project
is a General Contractor’s or Electrical Contractor’s license

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five days of County's request; written evidence such as financial data,
previous experience, present commitments and other such data as may be requested.
Bidder must be able to provide evidence of Bidder's qualification to do business in the
state of Florida. Each bidder shall submit as a portion of their bid, a completed
Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the County.

B.04 PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to the
Successful Bidder accompanied by the required number of unsigned counterparts of the
Agreement. Within 10 days thereafter, Successful Bidder shall sign and deliver the
required number of counterparts of the Agreement with any other required documents to
County. (Note: Contract must be approved in accordance with the Manatee County
Code of Laws, Chapter 2-26, Manatee County Purchasing Ordinance and the Standard
and Procedures approved by the County Administrator).

B.05 INSPECTION OF SITE
Prior to submitting a Bid Form, each bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful bidder from the
necessity of furnishing any materials or performing any work that is required to complete
the project in accordance with the plans and specifications.

END OF SECTION
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such Contract,
or to assign any monies due or to become due there under to any other person, firm or
corporation unless first obtaining the written consent of the County. The giving of such
consent to a particular subcontractor assignment shall not dispense with the necessity
of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be completed and ready for final inspection within the specified calendar
days from the date the Contract Time commences to run. Two bids shall be considered
based on Bid “A” 320 calendar days and Bid “B” based on 360 calendar days. The
County has the sole authority to select the bid based on the Completion Time which is
in the best interest of the County. Only one award shall be made.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part thereof,
with such diligence as will hinder its completion within the time specified, the County
may seek damages. The actual damages for delay will be impossible to determine and
in lieu thereof, the Contractor shall pay to the County the sum of $1.423.00 as fixed,
agreed, and liquidated damages for each calendar day of the delay until the Work is
finally accepted by the County and the Contractor and his Surety shall be liable for the
amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the amount of
Work done or completed in compliance with the provisions of the Contract. Contractor
shall submit an application, on a standard pay application form provided or approved by
the County, of an approximate estimate of the proportionate value of the Work done,
items and locations of the Work performed up to and including the last day of the period
then ending. The County will then review said estimate and make any necessary
revisions so that the estimate can receive approval for payment. If the Contractor and
the County do not agree on the approximate estimate of the proportionate value of the
Work done for any pay period, the determination of the County will be binding. The
amount of said estimate after deducting any required retainage and all previous
payments shall be due and payable to the Contractor within 20 days after the pay
estimate has been approved by the County. It is the Contractor's responsibility for the
care of the materials.
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C.05 PAYMENT (Continued)
Any damage to or loss of said materials is the full responsibility of the Contractor. Any
Periodical Pay Estimate signed by the Contractor shall be final as to the Contractor for
any or all work covered by the Periodical Pay Estimate.
Any requests for payment of materials stored on site must be accompanied with a paid
receipt. The Contractor warrants and guarantees that title to all work, materials and
equipment covered by any application for payment, whether incorporated in the project
or not, will pass to the County at the time of payment free and clear of all liens, claims,
security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men, and
subcontractors have been paid on the project for Work covered by the application for
payment and that a partial or complete release of lien, as may be necessary, be
properly executed by the material men, laborers, subcontractors on the project for Work
covered by the application for payment, sufficient to secure the County from any claim
whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the Contractor as to the arrangements for
final inspection and what Work, if any, is required to prepare the project or a portion
thereof for final inspection. When the County determines the project or portion thereof
is ready for final inspection, the County shall perform same. Upon completion of final
inspection, the County will notify Contractor of all particulars in which this inspection
reveals that the Work is incomplete or defective. Contractor shall immediately take
such measures as are necessary to complete such Work or remedy such deficiencies.
When all such errors have been corrected, a final re-inspection will be made. The
process will be repeated until, in the opinion of the County, the project has been
completed in compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved deductions
and previous payments made. The Contract will be considered complete when all work
has been finished, the final inspection made, approved as-builts received, and the
project finally accepted in writing by the County. The Contractor's responsibility shall
then terminate except as otherwise stated.

C.06 RETAINAGE
A retainage of 2.5% of the total contract amount shall be withheld from payments after
75% completion of the Work. Upon substantial completion, this retainage shall be
reduced to 1% of the total contract amount plus such amount as the County may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining retainage
shall be included in the final payment.
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WARRANTY AND GUARANTEE PROVISIONS

C.8

All work, materials, and equipment furnished as defined herein shall be guaranteed and
warranted by the contractor for a minimum period of three (3) years, unless otherwise
specified, from final acceptance by the County to be free from defects due either to
faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the contractor is
warranted and guaranteed by the contractor to be such as to meet the required
standards and to accomplish the purposes and functions required standards and to

accomplish the purposes and functions of the project as defined, detailed, and specified
herein.

The County shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the contractor shall promptly replace any part of the faulty equipment,
material, or workmanship at his own cost. These warranty and guarantee provisions
create no limitations on the County as to any claims or actions for breach of guaranty or
breach of warranty that the County might have against parties other than the contractor,
and do not constitute exclusive remedies of the County against the contractor.

ROYALTIES AND PATENTS

C.9

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. Failure to
perform accordingly may, in the County's sole discretion, be deemed a breach of
contract, and shall constitute grounds for the County's immediate termination of the
contract.

REGULATIONS

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as each
may apply.
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CANCELLATION

C.12

Any failure of the contractor to furnish or perform the Work (including, but not limited to,
commencement of the Work, failure to supply sufficient skilled workers or suitable
materials or equipment) in accordance with the contract, the County may order the stop
of the Work, or any portion thereof, until the cause for such order has been eliminated.
If the contractor persistently fails to perform the Work in accordance with the contract,
the County reserves the right to terminate the contract and select the next qualified
bidder or re-advertise this procurement in part or in whole. The County reserves the

right to cancel all or any undelivered or unexecuted portion of this contract with or
without cause.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the County, its
agents and employees, from and against all claims, suits, actions, damages, causes of
action, or judgments arising out of the terms of the resulting agreement for any personal
injury, loss of life, or damage to the property sustained as a result of the performance or
non-performance of services or delivery of goods; from and against any orders,
judgments, or decrees, which may be entered against the County, its agents or
employees; and from and against all costs, attorney's fees, expenses and other
liabilities incurred in the defense of any such claim, suit or action, and the investigation
thereof. Nothing in the award, resulting agreement, contract or Purchase Order shall be
deemed to affect the rights, privileges and immunities of the County as set forth in
Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)

C.14

All manuals, schematics and handbooks shall be provided which are applicable to the
equipment delivered. An operators manual, parts manual and technician manual must
also be provided. Parts lists (manuals) must include OEM part numbers for items not
manufactured by the bidder. Vendor shall furnish two (2) copies of each.

INSURANCE

The contractor will not commence work under a contract until all insurance under this
section and such insurance coverage as might be required by the County has been
obtained. The contractor shall obtain, and submit to purchasing within 10 calendar days
of request, at his expense, the following minimum amounts of insurance (inclusive of
any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation Act or
any other coverage required by the contract documents which are customarily
insured under Part One of the standard Workers' Compensation Policy.
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C.14 INSURANCE (Continued)
Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment of
Limits of Insurance (Designated Project or Premises) endorsement (ISO Form
CG 25 03) a Commercial General Liability Policy with the following minimum

limits.
General Aggregate:
Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) Nil
Medical Expense (Any One Person) Nil
C. Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1,000,000
d. County’s Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an aggregate,
annual aggregate to be provided by the contractor shall be the same as the
amounts shown above as the minimum per occurrence and general policy
aggregate limits respectively required for the Commercial General Liability
coverage. The limits afforded by the OPC Policy and any excess policies shall
apply only to the County and the County's officials, officers, agents and
employees and only to claims arising out of or in connection with the work under
this contract.

e. Property Insurance
If this contract includes construction of or additions to above ground buildings
or structures, contractor shall provide "Builder's Risk" insurance with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).
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C.14 INSURANCE (Continued)
f. Installation Floater

If this contract does not include construction of or additions to above ground

building or structures, but does involve the installation of machinery or

equipment, contractor shall provide an "Installation Floater" with the minimum

amount of insurance to be 100% of the value of such addition(s), building(s), or
structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage specified
in the six above paragraphs a., b., ¢, d., e., and f., shall be filed with the
Purchasing Official before operations are begun. The required certificates of
insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer
specifically to the bid number, project title and location of project. Insurance shall
remain in force at least one year after completion and acceptance of the project
by the County, in the amounts and types as stated herein, with coverage for all
products and services completed under this contract.

ADDITIONAL INSURED: The contractor shall name Manatee County as additional
insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services by
the contractor, renewal certificates of insurance and required copies of policies shall be
furnished by the contractor and delivered to the Purchasing Official thirty (30) days prior
to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection with
any claim against the contractor for labor, services, or materials, or of subcontractors;
and nothing herein shall limit the liability of the contractor or contractor's sureties to the
County or to any workers, suppliers, material men or employees in relation to this
contract.

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the bidder agrees should the bidder's
bid be accepted, to execute the form of contract and present the same to Manatee
County for approval within 10 days after being notified of the awarding of the
contract. The bidder further agrees that failure to execute and deliver said form of
contract within 10 days will result in damages to Manatee County and as guarantee of
payment of same a bid bond/certified check shall be enclosed within the submitted
sealed bid in the amount of five (5%) percent of the total amount of the bid.
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BID BOND/CERTIFIED CHECK (Continued)

C.16

The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the bid
shall be forfeited to Manatee County as agreed liquidated damages. If the County
enters into a contract with a bidder, or if the County rejects any and/or all bids,
accompanying bond will be promptly returned.

PERFORMANCE AND PAYMENT BONDS

C.17

The successful bidder shall furnish surety bonds as security for faithful performance
of the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must
file with the bonds a certificate and effective dated copy of power-of-attorney.
(Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall be
just cause for annuiment of the award.

The County may then contract with another acceptable bidder or re-advertise this
Invitation For Bid. If another bidder is accepted, and notice given within 90 days
after the opening of bids, this acceptance shall bind the bidder as though they were
originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.

PROJECT SCHEDULE

C.18

The Contractor shall submit a preliminary construction schedule with the bid. The
preliminary schedule shall show major work items and any phases the Contractor
proposes. The schedule will show duration of work items and phases. Reference
Page 12 of Special Provisions, “Project Schedule”.

NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be made
or asserted against the County by reason of any delays. The Contractor shall not be
entitled to an increase in the Total Contract Price or payment or compensation of
any kind from the County or direct, indirect, consequential impact or other costs,
expenses for damages, including but not limited to costs of acceleration or
inefficiency arising because of delay, disruption, interference or hindrance from any
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C.18 NO DAMAGES FOR DELAY (Continued)

C.19

cause whatsoever; provided, however, that this provision shall not preclude recovery
or damages by the Contractor for hindrance or delays due solely to fraud, bad faith,
or active interference on part of the County or its agents. Otherwise, the Contractor
shall only be entitled to extensions of the Contract Time as the sole and exclusive

remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

NO INTEREST

C.20

Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.

CONSTRUCTION OF CONTRACT

C.21

This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.

BE GREEN

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use as
many environmentally preferable "green" products, materials, supplies, etc. as
possible in order to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the
environment. Provide detail of your organization's initiative and its ability to meet
the goal of environmental sustainability.

END OF SECTION
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SECTION 00100
BID SUMMARY

D.01 THEWORK

The work included in this contract consists of the installation of six (6) diesel and
three (3) natural gas emergency generators sets at selected lift stations in order to

maintain continuous operation in the event that the primary power source is not
available.

The contractor is responsible for providing, at his own expense, what is necessary to
obtain all permits required for the work. The contractor is not responsible for
installing natural gas service lines and setting up gas service meters. The
contractors is responsible for installing a gas line from the installed natural gas
emergency generators and connect to the existing gas meters/ball valves installed
by TECO. The contractor is responsible for providing record drawings to the County.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required
by these Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous
service and shall include any repairs, replacements, and/or restoration required as a
result of damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonable and properly inferable and necessary for the proper completion of the
work, whether specifically indicated in the Contract Documents or not.

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the County for each bid item from any of the Bidders; and the
Bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by County. If County, after due
investigation, has reasonable objection to any proposed subcontractor, supplier,
other person or organization, County may, before the Notice of Award is given,
request the apparent successful Bidder to submit an acceptable substitute without
an increase in Contract Price or Contract Time.
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SUBCONTRACTORS, SUPPLIERS AND OTHERS (Continued)

O
o
w

D.04

If apparent successful Bidder declines to make any such substitution, County may
award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not make
written objection to Contractor shall not be required to employ any subcontractor,
supplier, other person or organization who Contractor has reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this contract insofar as
it applies to their Work, but this shall not relieve the prime contractor from the full

responsibility to the County for the proper completion of all Work to be executed
under this contract.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the items
mentioned therein. In the event a change is made in your submittal, the Bidder shall
write its initials by the change. Any bid may be rejected which contains any
omissions, alterations, irregularities of any kind, or which shall in any manner fail to
conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs, progress,
performance, or furnishing of the Work; (d) study and carefully correlate Bidder's
observations with the Bid Documents; and (e) notify County of all conflicts, errors, or
discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate and
without express or implied warranty. Each Bidder may, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
studies, and obtain any additional information and data which pertain to the physical
conditions at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of the Work and which Bidder deems necessary to
determine his Bid for performing and furnishing the Work in accordance with the
time, price and other terms and conditions of the Contract Documents.
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D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE (Continued)

County will provide each Bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment are to be provided by
Contractor. Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided in
the Contract Documents.

D.05 MATERIALS AND WORKMANSHIP
All materials and apparatus required for this Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Construction shall be prescribed by good
industry practice and in accordance with manufacturer's recommendations for the
type being installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

D.06 REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each
may apply.

D.07 PROJECT CLOSE-OUT
Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set Certificate of warranties

1 set Manufacturer’s product literature (when applicable)
1 set Project Record Drawings
1 set Subcontractor Information (when applicable)
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D.08 DISCRETIONARY WORK
This Bid Item entails minor increases (that may be directed by staff) to existing bid
item quantities or minor modification items not bid which were unforeseen and
necessary during the construction to provide a safe, complete project in accordance
with Bid Documents. (This will not affect the requirement for change orders
involving major modifications to the project.) Payment for all Work under this item
shall be made only at the County’s discretion in order to satisfactorily complete the
project. In general, this item is for unanticipated conflicts and/or design changes
required during construction which are necessary to complete the project without
changing the initial scope of Work and without costly delays.

END OF SECTION
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.orq.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we ask
that in addition to registering on the County’s Web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section, have the
completed document notarized, and mail the original to the following address:
Manatee County Administration Center, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance our
opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00 and
for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941) 749-3014 if you wish to have a purchasing staff member assist you.

Quick steps to registration: www.mymanatee.org
A link to “Purchasing” is listed under “Quick Links” on page one of the County Web
Site.

On the left hand side of the Purchasing Web page, click on “Vendor Registration”.

This will bring up the Vendor Registration form for on-line input. Please note that the
definition of a “Local Business” changed on March 17, 2009. The Web page will be
updated to include the current Law which has been provided in this section of the
bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory; however, by taking the time to
register, you are helping the County to provide timely notifications of quotation, bid
and proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@) Whenever a responsible local business bidder and a responsible non-local business bidder
are found, upon the opening of bids, to have both submitted the lowest responsive bid, the bid of
the local bidder shall be awarded the contract. Should more than one responsible local business
bidder match the responsible non-local business bidder’'s lowest responsive bid, or should no
responsible local business bidder match the lowest responsive bid but two or more responsible non-
local business bidders submit lowest responsive bids for equal amounts, then the award of the
contract shall be determined by a chance drawing, coin toss, or similar tie-breaking method
conducted by the purchasing office and open to the public. Any bidders seeking to be recognized
as local businesses for purposes of this local business preference provision may be required by the
terms of the bid announcement to certify they meet the definition of local business set forth in this
section, and to register as a local business with the County in the manner prescribed by the County
to facilitate the County’s ability to track the award of contracts to local businesses and to allow the
County to provide future notifications to its local businesses concerning other bidding opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with respect to
operating and maintaining a local place of business in any invitation for bids when the bidder's

location materially affects the provisions of the services or supplies that are required by the
invitation.

(c) Local business is defined as a business legally authorized to engage in the sale of the
goods and/or services to be procured, and which certifies within its bid that for at least six
(6) months prior to the announcement of the solicitation of bids it has maintained a physical
place of business in Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County
with at least one full-time employees at that location.

(d) Each solicitation for bids made by the County shall contain terms expressly describing
the local business preference policies of the County, and shall provide that by electing to
submit a bid pursuant to a request for bids, all bidders are deemed to understand and agree
to those policies. o

(e) For all contracts for architecture, professional engineering, or other professional services
governed by Florida Statute § 287.055, the Consultants’ Competitive Negotiation Act, the County
shall include the local business status of a firm among the factors considered when selecting which
firms are “most highly qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory contract, preference shall be given to a local business where all other
relevant factors are equal.

(f) Local preference shall not apply to the following categories of contracts:

1. Goods or services provided under a cooperative purchasing agreement or similar
“piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the Consultants’
Competitive Negotiation Act, except as provided for in subsection (e) above;
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E.02 Section 2-26-6. Local preference, tie bids, local business defined. (Continued)
3. Purchases or contracts which are funded, in whole or in part, by a governmental or other
funding entity, where the terms and conditions of receipt of the funds prohibit the preference;

4. Purchases or contracts made pursuant to a non-competitive award process, unless
otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local preference policies
set forth in this section are suspended due to the unique nature of the goods or services
sought, the existence of an emergency as found by either the County commission or County
administrator, or where such suspension is, in the opinion of the County attorney, required
by law.

(9) To qualify for local preference under this section, a local business must certify to the
County that it:

1. Has not within the five years prior to the bid announcement admitted guilt or been found
guilty by any court or state or federal regulatory enforcement agency of violation of any
criminal law, or a law or administrative regulation regarding fraud;

2. Is not currently subject to an unresolved citation or notice of violation of any Manatee
County Code provision, except citations or notices which are the subject of a current legal
appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or taxes to any
governmental unit or taxing authority within Manatee County, except any such sums which
are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a

quorum present and voting, on the 17" day of March, 2009.

END OF SECTION
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)
A. Authorized Representative

I, [name] , am the [title]

and the duly authorized representative of: [name of business]
. and that | possess direct personal knowledge to make informed responses to these
certifications and the legal authority to make this Affidavit on behalf of myself and the business for which | am
acting; and by electing to submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and
agree to the local business preference policies of Manatee County; and that | have the direct knowledge to
state that this firm complies with all of the following conditions to be considered to be a Local Business as
required by the Manatee County Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

C. Business History: | certify that business operations began at the above physical address with at least
one fulltime employee on [date] [Initial] __

D.  Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial] _

E.  Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation
or notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the
exception of those which are the subject of a legal current appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 20___, by (name of person making statement).

(Notary Seal)  Signature of Notary:

Name of Notary (Typed or Printed)

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205.
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BID FORM
SECTION 00300
(SUBMIT IN TRIPLICATE)

For: 2010 Emergency Lift Station Generators

TOTAL BID PRICE “A”: $
Based on a Completion Time of 320 calendar days

TOTAL BID PRICE “B”: $

Based on a Completion Time of 360 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by the
specified stated time shall be offered as a separate “Total Bid Price”. The County has the sole

authority to select the bid based on the Completion Time which is the best interest of the County.
Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each and
every specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be
made a part of any agreement or contract between Manatee County and the successful bidder.
Failure to comply shall result in contract default, whereupon, the defaulting contractor shall be

required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by the
County.

Communications concerning this Bid shall be addressed as follows:
Person's Name:

Address: Phone:
Date: FL Contractor License#
Bidder is a WBE/MBE Vendor? Certification

COMPANY'S NAME:
AUTHORIZED SIGNATURE(S):
Name and Tile of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)

TELEPHONE: () FAX: ( )

Email address:

Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated:
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BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS-29A) BID "A"
PROJECT NUMBER: 402.5124980
SECTION/TWNSHP/RANGE: 15,35S,17E
PROJECT DESCRIPTION: Install emergency generator
PROJECT SITE DIMENSIONS:  Within ROW limits

IFB# 10-1382-DS (LS-29-A)

BID "A" Based on Completion time of 320 Calendar Days

ITEM BID PRICE TOTAL BID
NO. DESCRIPTION QTy. UM PER UNIT PRICE
1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits LS $ $
Sub Total Construction Cost $
Mobilization $
Miscellaneous Work & Clean U $
DISCRETIONARY WORK
TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days

BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS-29A) BID "B"
PROJECT NUMBER: 402.5124980
SECTION/TWNSHP/RANGE: 15,35S,17E
PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within ROW limits

IFB# 10-1382-DS (LS-29-A)
BID "B" Based on Completion Time of 360 Calendar Days

ITEM BID PRICE TOTAL BID
NO. DESCRIPTION Qry. UM PER UNIT PRICE

1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA 1$ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits 1 LS $ $

Sub Total Construction Cost $
7 Mobilization 1 LS $
8 Miscellaneous Work & Ciean U 1 LS $

DISCRETIONARY WORK $7,480.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days $

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-16-D) BID "A"
PROJECT NUMBER: 402.5125280

SECTION/TWNSHP/RANGE: 4,355,17E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within ROW limits
IFB# 10-1382-DS (LS-16-D)
BID "A" Based on Completion Time of 320 Calendar Days

ITEM BID PRICE TOTAL BID
DESCRIPTION f PER UNIT PRICE

Generator - Diesel 1 EA

Generator Enclosures 1 EA

Fuel Tank 1 EA

Transfer Switch 1 EA

Concrete Slab 1 EA

¥ |/ | | | |

Permits

Sub Total Construction Cost

Mobilization

4 | |7 [0 |&p (& | | |

Miscellaneous Work & Clean U

DISCRETIONARY WORK $6,860.00

TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days ﬂs

BIDDER:

AUTHORIZED SIGNATURE:

BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-16-D) BID "B"
PROJECT NUMBER: 402.5125280

SECTION/TWNSHP/RANGE:  4,35S,17E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS: ~ Within ROW limits
IFB# 10-1382-DS (LS-16-D)
BID "B" Based on Completion Time of 360 Calendar Days

BID PRICE TOTAL BID
DESCRIPTION . PER UNIT PRICE

1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits $ $
-ub Total Construction Cost $
7 Mobilization $
Miscellaneous Work & Clean U $

DISCRETIONARY WORK $6,860.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days
BIDDER:

AUTHORIZED SIGNATURE:




IFB# 10-1382-DS

BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-Linger Lodge # 14) BID "A"
PROJECT NUMBER: 402.5124580

SECTION/TWNSHP/RANGE: 25,35S,18E
PROJECT DESCRIPTION: Install emergency generator
PROJECT SITE DIMENSIONS: ~ Within Utility Easement limits

IFB# 10-1382-DS (LS-Linger Lodge # 14)

BID "A" Based on Completion Time of 320 Calendar Days

BID PRICE TOTAL BID
~ PER UNIT I__________PRICE

ITEM

__DESCRIPTION

Sub Total Construction Cost

7 Mobilization

1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $
5 Concrete Slab 1 EA $
6 Permits $
$
$
$

Miscellaneous Work & Clean U

DISCRETIONARY WORK

$7,420.00

TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days $
BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-Linger Lodge # 14) BID "B"
PROJECT NUMBER: 402.4124580
SECTION/TWNSHP/RANGE:  25,35S,18E
PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits
IFB# 10-1382-DS (LS-Linger Lodge # 14)

BID "B" Based on Completion Time of 360 Calendar Days
BID PRICE

TEM

TOTAL BID

NO. DESCRIPTION . PER UNIT PRICE
Generator - Diesel $ $

2 Generator Enclosures 1 EA $ $

3 Fuel Tank 1 EA $ $

4 Transfer Switch 1 EA $ $

5 Concrete Slab 1 EA $ $

6 Permits $ $
Sub Total Construction Cost $

7 Mobilization $
Miscellaneous Work & Clean U 3

DISCRETIONARY WORK $7,420.00
TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS Tara 3) BID "A"
PROJECT NUMBER: 402.5124181

SECTION/TWNSHP/RANGE:  14,35S,18E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS: ~ Within Utility Easement limits
IFB# 10-1382-DS (LS-Tara 3)

BID "A" Based on Completion Time of 320 Calendar Days

ITEM BID PRICE TOTAL BID
NO. DESCRIPTION QTy. UM PER UNIT PRICE
1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA is $
6 Permits 1 LS $ $
Sub Total Construction Cost $
7 Mobilization 1 LS $
8 Miscellaneous Work & Clean U 1 LS $
DISCRETIONARY WORK $6,860.00
TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days “s

BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS Tara 3) BID "B"
PROJECT NUMBER: 4025124181

SECTION/TWNSHP/RANGE:  14,35S,18E
PROJECT DESCRIPTION: Install emergency generator
PROJECT SITE DIMENSIONS: ~ Within Utility Easement limits

IFB# 10-1382-DS (LS-Tara 3)
BID "B" Based on Completion Time of 360 Calendar Days

BID PRICE TOTAL BID
DESCRIPTION . PER UNIT PRICE
1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits $ $
Sub Total Construction Cost $
Mobilization $
Miscellaneous Work & Clean U $

DISCRETIONARY WORK $6,860.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days $

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-23-A) BID "A"
PROJECT NUMBER: 402.5125080
SECTION/TWNSHP/RANGE: 14,35S,17E
PROJECT DESCRIPTION: Install emergency generator
PROJECT SITE DIMENSIONS: ~ Within Utility Easement limits
IFB# 10-1382-DS (LS-23-A)
BID "A" Based on Completion Time of 320 Calendar Days
ITEM

BID PRICE
PER UNIT

TOTAL BID
PRICE

DESCRIPTION

Generator - Natural Gas

Generator Enclosures

Intentionally Left Blank

Transfer Switch

Concrete Slab

Permits

Sub Total Construction Cost

Mobilization

Miscellaneous Work & Clean U

DISCRETIONARY WORK

$7,420.00

TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days

BIDDER:

AUTHORIZED SIGNATURE:

PROJECT NAME:

PROJECT NUMBER:
SECTION/TWNSHP/RANGE:
PROJECT DESCRIPTION:
PROJECT SITE DIMENSIONS:

BID FORM (Submit in Triplicate)
2010 Lift Station Emergency Generators (LS-23-A)
402.5125080
14,35S,17E
Install emergency generator
Within Utility Easement limits

B'D n BII

IFB# 10-1382-DS (LS-23-A)
BID "B" Based on Completion Time of 360 Calendar Days

BID PRICE TOTAL BID
DESCRIPTION PER UNIT PRICE
1 Generator - Natural Gas 1 EA
Generator Enclosures 1 EA $ $

Intentionally Left Blank

Transfer Switch

Concrete Slab EA

Permits

Sub Total Construction Cost

Mobilization

N (v | [ |0 |

Miscellaneous Work & Clean U

DISCRETIONARY WORK

$7,420.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days

BIDDER:

AUTHORIZED SIGNATURE:




IFB# 10-1382-DS

BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS-21-A) BID "A"
PROJECT NUMBER: 402.5125180

SECTION/TWNSHP/RANGE: 13,35S,17E
PROJECT DESCRIPTION: Install emergency generator
PROJECT SITE DIMENSIONS: ~ Within ROW limits

IFB# 10-1382-DS (LS-21-A)

BID "A" Based on Completion Time of 320 Calendar Days

BID PRICE TOTAL BID
DESCRIPTION . PER UNIT PRICE
1 Generator - Natural Gas 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Intentionally Left Blank
4 Transfer Switch 1 EA $
5 Concrete Slab 1 EA $
6 Permits 1 LS $ $
Sub Total Construction Cost $
7 Mobilization 1 LS $
8 Miscellaneous Work & Clean U 1 LS $
DISCRETIONARY WORK $7,480.00
TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days $
BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS-21-A) BID "B"
PROJECT NUMBER: 402.5125180
SECTION/TWNSHP/RANGE: 13,35S,17E
PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within ROW limits
IFB# 10-1382-DS (LS-21-A)
BID "B" Based on Completion Time of 360 Calendar Days

ITEM BID PRICE TOTAL BID
NO. DESCRIPTION QTY. UM PER UNIT PRICE

1 Generator - Natural Gas 1 EA $ $

Generator Enclosures 1 EA $ $

Intentionally Left Blank

Transfer Switch 1 EA $

Concrete Slab 1 EA

(<) U B B [ I V)

Permits

Sub Total Construction Cost

Mobilization

¥ (67 [0 &/ (&0 &9

Miscellaneous Work & Clean Up

DISCRETIONARY WORK
TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days

$7,480.00

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-River Club 1) BID "A"
PROJECT NUMBER: 402.5124381

SECTION/TWNSHP/RANGE: 19,35S,18E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits

IFB# 10-1382-DS (LS-River Club 1)

BID "A" Based on Completion Time of 320 Calendar Days

BID PRICE TOTAL BID
PER UNIT | PRICE

ITEM

DESCRIPTION J . 1

Sub Total Construction Cost

Mobilization

Miscellaneous Work & Clean U

1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA $ $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits $ $
$
$
$

DISCRETIONARY WORK $7,070.00

TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days

BIDDER:

AUTHORIZED SIGNATURE:

BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-River Club 1) BID "B"
PROJECT NUMBER: 402.5124381

SECTION/TWNSHP/RANGE: 19,35S,18E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits

IFB# 10-1382-DS (LS-River Club 1)
BID "B" Based on Completion Time of 360 Calendar Days

TTEM ~ BID PRICE TOTAL BID
NO. DESCRIPTION QTy. UM PER UNIT PRICE
1 Generator - Diesel 1 EA $ $
2 Generator Enclosures 1 EA 3 $
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
6 Permits 1 LS $ $
Sub Total Construction Cost $
7 Mobilization 1 LS $
8 Miscellaneous Work & Clean U 1 LS $
DISCRETIONARY WORK $7,070.00
TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days $

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS River Club 2) BID "A"
PROJECT NUMBER: 402.5124380

SECTION/TWNSHP/RANGE: 19,35S,18E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits
IFB# 10-1382-DS (LS-River Club 2)

BID "A" Based on Completion time of 320 Calendar Days

ITEM BID PRICE TOTAL BID
DESCRIPTION PER UNIT PRICE
1 Generator - Diesel 1 EA $
2 Generator Enclosures 1 EA $
3 Fuel Tank 1 EA $
4 Transfer Switch 1 EA $
5 Concrete Slab 1 EA $
6 Permits 1 $

Sub Total Construction Cost

Mobilization

Miscellaneous Work & Clean U

¥ |0 |0 (&8 |0 (&0 (&0 (&0 (&

DISCRETIONARY WORK $7,350.00

TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days

BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS River Club 2) BID "B"
PROJECT NUMBER: 402.5124380
SECTION/TWNSHP/RANGE:  19,35S,18E
PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits
IFB# 10-1382-DS (LS-River Club 2)
BID "B" Based on Completion time of 360 Calendar Days

Permits
Sub Total Construction Cost

IMobnization

Miscellaneous Work & Clean U

ITEM BID PRICE TOTAL BID
DESCRIPTION . PER UNIT PRICE

1 Generator - Diesel 1 EA $ 3
2 Generator Enclosures 1 EA $ 3$
3 Fuel Tank 1 EA $ $
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $ $
$ $

$

$

$

DISCRETIONARY WORK $7,350.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days

BIDDER:

AUTHORIZED SIGNATURE:
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BID FORM (Submit in Triplicate)

PROJECT NAME: 2010 Lift Station Emergency Generators (LS-University Place 1) BID "A"
PROJECT NUMBER: 402.5124080

SECTION/TWNSHP/RANGE: 36,35S,18E

PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS: ~ Within Utility Easement limits

IFB# 10-1382-DS (LS-University Place 1)
BID "A" Based on Completion Time of 320 Calendar Days

BID PRICE TOTAL BID
DESCRIPTION . PER UNIT PRICE
1 Generator - Natural Gas 1 EA
2 Generator Enclosures 1 EA $
3 Intentionally Left Blank
4 Transfer Switch 1 EA $ $
5 Concrete Slab 1 EA $
6 Permits $
Sub Total Construction Cost $
7 Mobilization $
Miscellaneous Work & Clean U $
DISCRETIONARY WORK $7,420.00
TOTAL BID PRICE "A"- Based On Completion Time of 320 Calendar Days $

BIDDER:
AUTHORIZED SIGNATURE:
BID FORM (Submit in Triplicate)
PROJECT NAME: 2010 Lift Station Emergency Generators (LS-University Place 1) BID "B"
PROJECT NUMBER: 402.5124080
SECTION/TWNSHP/RANGE:  36,35S,18E
PROJECT DESCRIPTION: Install emergency generator

PROJECT SITE DIMENSIONS:  Within Utility Easement limits
IFB# 10-1382-DS (LS-University Place 1)
BID "B" Based on Completion Time of 360 Calendar Days

BID PRICE
PER UNIT

TOTAL BID
PRICE

DESCRIPTION

Generator - Natural Gas

Generator Enclosures 1 EA

2

Intentionally Left Blank

Concrete Slab

2
3
4 Transfer Switch 1 EA 3
5
6

Permits

Sub Total Construction Cost

7 Mobilization

4N |H | |n | |

Miscellaneous Work & Clean U

DISCRETIONARY WORK $7,420.00

TOTAL BID PRICE "B"- Based On Completion Time of 360 Calendar Days 1$

BIDDER:

AUTHORIZED SIGNATURE:
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SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #10-1382-DS
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a. $
b. $
c. $
d. $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ___ day of , 20
(impress official seal)

Notary Public, State of Florida
My commission expires:
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SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR
BID/QUOTE.

1. LICENSE #:
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITY
(STATE of INCORPORATION, IF APPLICABLE)
(2IP CODE)
( ) TELEPHONE NUMBER: () FAX
EMAIL ADDRESS:
2. Bidding as an individual, __a partnership: ___a corporation; ___a joint venture
3. If a partnership: list names and addresses of partners; if a corporation: list names

of officers, directors, shareholders, and state of incorporation; if joint venture: list
names and address of ventures’ and the same if any venture are a corporation for
each such corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years?

Years experience as a General Contractor OR

Years experience as an Electrical Contractor
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5. Describe and give the date and County of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for

a public entity). Include contact name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past

five (5) years? If so, state when, where (contact name, address, and phone
number) and why.

7. Have you ever failed to complete work awarded to you? If so, state when, where
(Contact name, address, phone number) and why?

8. Have you ever been debarred or prohibited from bidding on a governmental entity's
construction project? If yes, name the entity and describe the circumstances:

9. Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.

2.
3.

S:\IFB#10-1382-DS 2010 Lift Station Emergency Generators ' 00430-2



10.

11.

12.

13.

14.

15.

IFB#10-1382-DS

What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?

Have you visited the site? Provide date of site visit

What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost,
progress, performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:

What equipment do you own to accomplish this Work?

What equipment will you purchase/rent for the Work? (Specify which)
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16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process
in Florida:

Phone: ( )
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SECTION 00491
Drug Free Work Place Certification
SWORN STATEMENT PURSUANT TO RESOLUTION R-93-22
DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners'
by
[Print individual's name and title]

for
(print name of entity submitting sworn statement)

Whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is
(If the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement: .

| understand that no person or entity shall be awarded or receive a County contract for public
improvements, procurement of goods or services (including professional services) or a County
lease, franchise, concession or management agreement, or shall receive a grant of County
monies unless such person or entity has submitted a written certification to the County that it
will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that
the unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance as defined by 893.02(4), Florida Statutes, as the same
may be amended from time to time, in the person's or entity's work place is
prohibited specifying the actions that will be taken against employees for violation
of such prohibition. Such written statement shall inform employees about:

() the dangers of drug abuse in the work place;

(i) the person's or entity's policy of maintaining a drug free
environment at all its work places, including but not limited to all
locations where employees perform any task relating to any portion
of such contract, business transaction or grant;

(i) any available drug counseling, rehabilitation, and employee
assistance programs; and

(iv) the penalties that may be imposed upon employees for drug
abuse violations.
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2) Requiring the employee to sign a copy of such written statement to
acknowledge his or her receipt of same and advice as to the specifics of

such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its

work places a written statement of its policy containing the foregoing elements (i)
through (iv).

(8) Notifying the employee in the statement required by subsection (1) that as a
condition of employment the employee will:

(i) abide by the terms of the statement; and

(i) notify the employer of any criminal drug statute conviction for a
violation occurring in the work place no later than five (5) days after
such a conviction.

(4) Notifying the County within ten (10) days after receiving notice under
subsection (3) from an employee or otherwise receiving actual notice of such
conviction.

(5) Imposing appropriate personnel action against such employee up to and
including termination; or requiring such employee to satisfactorily participate in a
drug abuse assistance or rehabilitation program approved for such purposes by a
federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place
through implementation of sections (1) through (5) stated above.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE
CONTRACTING OFFICER FOR MANATEE COUNTY IS VALID THROUGH
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION
SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR
BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT:

(1) Such person or entity has made false certification.

2 Such person or entity violates such certification by failing to carry out the
requirements of sections (1), (2), (3), (4), (5), or (6) or Resolution R-01-36
Section 4, E (1) (a) or

(3) Such a number of employees of such person or entity have been
convicted of violations occurring in the work place as to indicate that such
person or entity has failed to make a good faith effort to provide a drug
free work place as required by Resolution R-01-36 Section 4, E (1) (a).
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(Signature)

STATE OF FLORIDA

COUNTY OF

Sworn to and subscribed before me this day of , 2010
by

Personally known OR produced identification

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 5,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]

Whose business is:

and (if applicable) its Federal Employer Identification Number (FEIN) is If the

entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement:

I understand that no person or entity shall be awarded or receive a County contract for public
improvements, procurement of goods or services (including professional services) or a County
lease, franchise, concession or management agreement, or shall receive a grant of County
monies unless such person or entity has submitted a written certification to the County that it
has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee
of Manatee County, the State of Florida, or any other public entity, including, but
not limited to the Government of the United States, any state, or any local
government authority in the United States, in that officer's or employee's official
capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition, by agreement to bid a fixed price,
or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion
of the County's Purchasing Official, reflects negatively upon the ability of the
person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3)
above, which is a matter of record, but has not been prosecuted for such
conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed
to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been
convicted of or has admitted guilt to any of the crimes set forth above on behalf
of such and entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the
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business entity), the business shall be chargeable with the conduct herein above set
forth. A business entity shall be chargeable with the conduct of an affiliated
entity, whether wholly owned, partially owned, or one which has common
Countyship or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls
or has the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control
shall include, without limitation, interlocking management or Countyship, identity
of interests among family members, shared organization of a business entity
following the ineligibility of a business entity under this Article, or using
substantially the same management, Countyship or principles as the ineligible
entity.

Any person or entity, who claims that this Article is inapplicable to him/hers/it because a
conviction or judgment has been reversed by a court of competent jurisdiction, shall prove the
same with documentation satisfactory to the County's Purchasing Official. Upon presentation
of such satisfactory proof, the person or entity shall be allowed to contract with the County.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT ANY CONTRACT
OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR
TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2010 by
Personally known OR produced

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "OWNER” and
XAXXXKXKXKXXKXXK XXXXXXXXXXXXXX hereinafter referred to as the "CONTRACTOR,"
duly authorized to transact business in the state of Florida, with offices located at
XXXXKXXKXHKIAXHKIKK KXKHXXXXXHXXXXXXXX XXXX (Phone: ()

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No.10-1382-DS 2010 Emergency LS Generators in strict accordance with
Contract Documents and any duly authorized subsequent addenda thereto, all of which are

made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Department, is responsible as the OWNER and
H. Wayne Roberts, P.E./Manatee County Public Works — Engineering hereinafter referred to as
"ENGINEER," designed this project and is responsible for technical/engineering reviews and
decisions. The ENGINEER is a member of the OWNER’S project management team which is
collectively responsible in ensuring the Work is completed in accordance with the Contract
Documents. All communications involving this project will be addressed to:

County of Manatee County of Manatee

Public Works Department Public Works Department

Project Management Division Infrastructure Engineering Division
Attn: Mr. Sal Bordonaro Attn: Mr. John Armstrong, PE
Project Manager Project Engineer Manager

IFB# 10-1382-DS IFB# 10-1382-DS

1022 26™ Avenue East 1022 26™ Avenue East
Bradenton, FL 34208 Bradenton, FL 34208

Phone (941) 708-7450, Ext. 7341 Phone (708-7463), Ext. 7663
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Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall
mean the OWNER'’S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following
representations:

3.1

3.2

3.3

3.4

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.
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3.5 CONTRACTOR has correlated the results of all such observations, examinations,

investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.

3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER’S approval
and shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS
The Contract Documents which comprise the entire Agreement between OWNER and

CONTRACTOR concerning the Work consist of the following:

4.1  This Agreement and Bid Document IFB#10-1382-DS

4.2  Performance and/or other Bonds and Insurance Certificate(s)
4.3 Drawings (not attached)

4.4 Addenda numbers to , inclusive.

4.5 CONTRACTOR’S Bid Form and any other information submitted by Contractor prior to
Notice of Award.
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4.7

IFB#10-1382-DS

The following which may be delivered or issued after the effective date of the
Agreement and are not attached hereto: all written Change Orders and other

documents amending, modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except
as noted otherwise above). There are no Contract Documents other than those
listed above in this Article 4.

Article 5.

MISCELLANEOUS

5.1

5.2

5.3

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and
unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility
under the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and
legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations
contained in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (IFB_No. #10-1382-DS, 2010 Emergency Lift Station
Generators subject to additions and deductions as provided therein, the sum of

Dollars and Xx00000XKXXXXX Cents ($  XOOXXXXXXX ) for Bid “ X " based

on Completion Time of _xxx_ calendar days and the sum of $1,423.00 as liquidated
damages for each calendar day of delay.

CONTRACTOR

BY:
Signature

Name and Title of Signer (printed)

Date:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

R. C, “Rob” Cuthbert, CPM, CPPO, Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify
or change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work to
be performed; other contract documents are attached to the Agreement and made a part
thereof as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner
and Contractor on or after the effective date of the Agreement and normally dealing with the

non-engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used
by Contractor in requesting progress or final payments and which is to include such
supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner’s
sole and absolute judgment will under all circumstances best serve the public interest.
Award shall be made in accordance with Manatee County Code of Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to:
the bid form, drawings, technical specifications, terms and conditions, and the proposed
contract documents (including all Addenda issued prior to receipt of bids); and becomes a
part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an
adjustment in the contract price or the contract time, issued on or after the effective date of
the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of
the Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the

drawings, together with all amendments, modifications and supplements issued on or after
the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents
as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the
contract documents, or has been damaged prior to Project Representative's
recommendation of final payment (unless responsibility for the protection thereof has been
assumed by Owner).

Discretionary — Payment for all work that shall be made only at the Owner’s discretion in
order to satisfactorily complete the project in accordance with the Plans and Specifications.

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding
and contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other contractor caused by events or circumstances such as,
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts
of government other than Owner or epidemics. Labor disputes and above average rainfall
shall give rise only to excusable delays.

Float_or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the Work.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been

avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Manatee County Purchasing Code of Law, Chapter 2-26, Manatee County
Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall
start to perform (ten (10) days from date of such notice) Contractor's obligations under the
contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction_Conference - Prior to starting the Work, a meeting scheduled by Owner
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such other
matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work
within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance
tests and necessary corrections required of Contractor to demonstrate that individual
components of the work have been properly constructed and do operate in accordance with
the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with
any other subcontractor for the performance of a part of the Work at the site. Such person
or firm has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing such
facilities which have been installed underground to furnish any of the following services or
materials:  electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other control
systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective
date of the Agreement and signed by Owner and recommended by Project Representative
ordering an addition, deletion or revision in the Work, or responding to differing or
unforeseen physical conditions under which the Work is to be performed or to emergencies.
A work directive change may not change the contract price or the contract time; but is
evidence that the parties expect that the change directed or documented by a work directive
change will be incorporated in a subsequently issued change order following negotiations
by the parties as to its effect, if any, on the contract price or contract time.
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ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any

such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.

2.1

2.2

2.3

2.4

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the
Work, to protect the functions of the local government and its citizens and to aid in
providing appropriate surveillance. The Owner shall have the right to reschedule
work provided such rescheduling is in accord with the remainder of terms of the
contract. The schedule shall show, as a minimum, the approximate dates on which
each segment of the work is expected to be started and finished, the proposed traffic
flows during each month, the anticipated earnings by the Contractor for each month
and the approximate number of crews and equipment to be used. The Owner, after
necessary rescheduling and obtaining additional information for specific purposes,
shall review and approve the schedule. The Contractor shall also forward to the
Owner, as soon as practicable after the first day of each month, a summary report of
the progress of the various parts of the work under the contract, in fabrication and in
the field, stating the existing status, estimated time of completion and cause of delay,
if any. Together with the summary report, the Contractor shall submit any necessary
revisions to the original schedule for the Owner’s review and approval. In addition,
more detailed schedules may be required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to the
date on which the contract time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate
of progress, the Owner may order the Contractor to increase his efficiency or to
improve the character of his work and the Contractor shall conform to such an order.
The failure of the Owner to demand any increase of such efficiency of any
improvement shall not release the Owner from his obligation to secure the quality of
work or the rate of progress necessary to complete the Work within the limits
imposed by the contract. The Owner may require the Contractor to remove from the
Work such employees as the Owner deems incompetent, careless, insubordinate or
otherwise objectionable, or whose continued employment on the Work is deemed to
be contrary to the Owner’s interest.

The Owner reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and promptly
connect and coordinate the Work with theirs.
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

3.2

3.3

3.4

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what
is called for by one is as binding as if called for by all. The contract documents will
be construed in accordance with the laws and ordinances of the State of Florida and
Manatee County.

Should a conflict exist within the contract documents, the precedence in ascending
order of authority are as follows: 1) Standard Printed Contract Documents, 2)
Special Conditions, 3) General Conditions and 4) Drawings. Note: Computed
dimensions shall govern over scaled dimensions. '

It is the intent of the contract documents to describe a functionally complete project
(or part thereof) to be constructed in accordance with the contract documents. Any
work, materials or equipment that may reasonably be inferred from the contract
documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or
trade meaning are used to describe work, materials, or equipment, such words shall
be interpreted in accordance with that meaning.  Reference to standard
specifications, manuals or codes of any technical society, organization or
association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the contract documents) shall be effective to change the
duties and responsibilities of Owner, Contractor or Engineer, or any of their agents
or employees from those set forth in the Contract Documents.

The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 Administrative Contract Adjustment (ACA)

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the

following ways:

3.4.1 Discretionary Work — Field Directive
3.4.2 Engineer's approval of a Shop Drawing or sample.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

41

4.2

4.3

4.4

4.5

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site and
shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and lay
out the Work and perform construction as required by the contract documents.
Contractor shall at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site
or adjacent thereto and except as otherwise indicated in the contract documents, all
Work at the site shall be performed during regular working hours and Contractor will
not permit overtime work or the performance of work on Saturday, Sunday or legal
holiday without Owner’s written consent given after prior notice to Engineer (at least
72 hours in advance).

4.21 Contractor shall pay for all additional engineering charges to the Owner
for any overtime work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no

" extra payment shall be made by Owner on account of such overtime
work. At Owner’s option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's retainage prior to
release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for
all bonds, insurance, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the
instruction of the applicable supplier except as otherwise provided in the contract
documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just as
Contractor is responsible for Contractor's own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between Owner or
Engineer and any such subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of Owner to pay or to see to the payment of
any monies due any such subcontractor, supplier or other person or organization.
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4.7

4.8

4.9

IFB#10-1382-DS

Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges
and inspection fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work.
At the completion of the Work, Contractor shall remove all waste materials, rubbish
and debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

491 all employees on the work and other persons and organizations who may
be affected thereby;
492 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for
such safety and protection. Contractor shall provide and maintain all passageways,
guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic way
for the public and preservation of the Owner’s business, taking into full consideration
all local conditions. Contractor's duties and responsibilities for the safety and
protection of the work shall continue until such time as all the work is completed.
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Emergencies: In emergencies affecting the safety or protection of persons or the
work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or Owner, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give Owner prompt written
notice if Contractor believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If Owner determines that a
change in the contract documents is required because of the action taken in
response to an emergency, a Work Directive Change or Change Order will be issued
to document the consequences of the changes or variation.

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions
and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule
impacts that will result directly or indirectly from review, acceptance and provisions
of such substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by the Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish at
Contractor's expense, additional data about the proposed substitute. In rendering a
decision, Owner/Engineer and Contractor shall have access to any available float
time in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the Owner and an
appropriate change order executed.

4.11.1 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or
an approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

4113 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in the work while the substitute was undergoing review.
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4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards

413

4.14

for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures,
slopes and other controlling points necessary for the proper prosecution of the
construction work. Where rights-of-way, easements, property lines or any other
conditions which make the lay-out of the project or parts of the project critical are
involved, the Contractor will employ a competent surveyor who is registered in the
State of Florida for lay-out and staking. These stakes and marks shall constitute the
field control by and in accord with which the Contractor shall govern and execute the
work. The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards become
destroyed or disturbed, they will be immediately and accurately replaced by the
Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on
the drawings, are not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the site of the work,
approximately at the locations indicated. The Contractor shall examine boring data,
where available, and make his own interpretation of the subsoil investigations and
other preliminary data, and shall base his bid on his own opinion of the conditions
likely to be encountered. In no event shall an extension of time be considered for
any conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings and in
keeping with the contact documents. No verbal agreement or conversation with any
officer, agent or employee of the Owner, before or after the execution of this
contract, shall affect or modify any of the terms or obligations herein contained.

If the Contractor, in the course of the work, finds that the drawings and/or Contract
Documents cannot be followed, he shall immediately inform the Owner in writing,
and the Owner shall promptly check the accuracy of the information. Any work done
after such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

Owner shall furnish the data required of Owner under the contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than 45 days) after the Work has been accepted by the Owner. The form of all
submittals, notices, change orders and other documents permitted or required to be
used or transmitted under the contract documents shall be determined by the
Owner/Engineer. Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required
for the erection of temporary construction facilities and storage of his materials,
together with right of access to same.
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The Owner shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be

deemed an acceptance of any work not completed in accordance with the Contract
Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any surety, Owner may, at
any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease
in the contract price or contract time for the proposed change. Engineer shall have
21 calendar days after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that
will result directly or indirectly from the proposed change. Unless otherwise directed,
itemized estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and fees,
and shall cover all Work involved in the change, whether such Work was deleted,
added, changed or impacted. Notwithstanding the request for quotation, Contractor
shall carry on the Work and maintain the progress schedule. Delays in the submittal
of the written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work.  All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
his expense without change in the contract price.

The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other party.
Notice of the amount of the claim with supporting data shall be delivered within ten
(10) days from the beginning of such occurrence and shall be accompanied by
claimant's written statement that the amount claimed covers all known amounts
(direct, indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event.
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7.3  The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit.  (Contractor shall submit an itemized cost
breakdown together with supporting data.)

7.4  Either Owner or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-evaluation
and adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

743 If a Contractor believes that it has incurred additional expense as a result
thereof; or

744 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

7.4.5 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1 Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the ‘party making the claim to the other party. Notice of the
extent of the claim with supporting data shall be delivered within fifteen (15) days
from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to
which the claimant has reason to believe it is entitled as a result of the occurrence of
said event.
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The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by Owner or others performing additional work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections,
and approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer,
be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Engineer timely notice of Contractor's intention to cover
the same and Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Engineer nor inspections, tests, or approvals
by others shall relieve Contractor from Contractor's obligations to perform the work in
accordance with the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear
all direct, indirect and consequential costs for satisfactory reconstruction or removal
and replacement with non-defective work, including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and any
additional expenses experienced by Owner due to delays to other Contractors
performing additional work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining schedule and
shall not be entitled to an extension of the contract time and the recovery of delay
damages due to correcting or removing defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, Owner may correct and remedy any such
deficiency. To the extent necessary to complete corrective and remedial
action, Owner may exclude Contractor from all or part of the site, take
possession of all or part of the work, Contractor's tools, construction
equipment and machinery at the site or for which Owner has paid
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Contractor but which are stored elsewhere. All direct, indirect and costs
of Owner in exercising such rights and remedies will be charged against
Contractor in an amount approved as to reasonableness by Engineer
and a change order will be issued incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any
work is found to be defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written instructions, either correct
such defective work or if it has been rejected by Owner, remove it from
the site and replace it with non-defective work. If Contractor does not
promptly comply with the terms of such instruction, Owner may have the
defective work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof
for a period of not more than ninety (90) days by written notice to Contractor, which
will fix the date on which work will be resumed. Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under
any chapter of the Bankruptcy Code or any similar action by filing a petition under
any other federal or state law relating to the bankruptcy or insolvency; if a petition is
filed against the Contractor under any chapter of the Bankruptcy Code or similar
relief under any other federal or state law; if Contractor persistently fails to perform
the work in accordance with the contract documents; if Contractor disregards laws or
regulations of any public body having jurisdiction or the Engineer; or otherwise
violates in any substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven
(7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the work all materials and
equipment stored at the site or for which Owner has paid Contractor but
which are stored elsewhere, and finish the work as Owner may deem
expedient. In such case, Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of material and
equipment not incorporated in the work, but delivered and suitably
stored, less the aggregate of payments previously made. If the direct
and indirect costs of completing the work exceed the unpaid balance of
the contract price, Contractor shall pay the difference to Owner. Such
costs incurred by Owner shall be verified by Owner and incorporated in
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a change order; but in finishing the work, Owner shall not be required to
obtain the lowest figure for the work performed. Contractor's obligations
to pay the difference between such costs and such unpaid balance shall
survive termination of the Agreement.

10.3 If, through no act or fault of Contractor, the work is suspended for a period of more
than ninety (90) days by Owner or under an order of court or other public authority,
or Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of
payment or Owner has failed to make any payment as aforesaid, Contractor may
upon seven (7) days written notice to Owner stop the work until payment of all
amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

11.1  The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of
final payment) will be a condition precedent to any exercise by Owner or Contractor
of such right or remedies as either may otherwise have under the contract
documents or by laws or regulations in respect of any such claim, dispute or other
matter. No action, either at law or at equity, shall be brought in connection with any
such claim, dispute or other matter later than thirty (30) days after the date on which
Owner/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer's decision
being final and binding on the Contractor. In no event may any such action be
brought after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

11.2  Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof,
or Engineer's final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Official for a decision; within the
earlier of sixty (60) days after the last date on which the contractor provided any
goods or services required by the contract or after the date on which the contractor
knew or should have known such a claim existed. The Manatee County Code of Law
section 2-26-63 Contract Claims details the requirements and process for such a
claim.
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ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1  Resident Project Representative is Engineer/Owner’s Agent, who will act as directed
by and under the supervision of the Engineer, and who will confer with
Owner/Engineer regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site work shall, in general, be only with the

Owner/Engineer and Contractor and dealings with subcontractors shall only be
through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop drawing
or sample submission if the submission has not been approved by the
Owner/Engineer.

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance
with the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if work has been damaged prior to final
payment; and advise Owner/Engineer when he believes work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.
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12.2.8

12.2.9

12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

IFB#10-1382-DS

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Engineer.

Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the
contract documents, progress reports and other project related
documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to Owner/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the
work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.
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12.2.18

12.2.19

12.2.20

12.2.21

12.2.22

12.3

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7
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Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to
the schedule of values, work completed and materials and equipment
delivered at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to Owner/Engineer for his review prior to final
acceptance of the work.

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and
make recommendations to Owner/Engineer concerning acceptance.

Except upon written instructions of Owner/Engineer, Resident Project
Representative.

Shall not authorize any deviation from the contract documents or
approve any substitute materials or equipment;

Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the contract documents:

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize Owner to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.
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ARTICLE 13 - APPRENTICES

13.1 If Successful Contractor employees Apprentices, he shall be governed and comply
with the provisions of Florida State Statute 446.011.

NOTE: The form of all submittals, notices, change orders and other documents permitted or

required to be used or transmitted under the Contract shall be determined by the
Owner. Standard County forms shall be utilized.

END OF SECTION
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PART 1
1.01

DIVISION 1 GENERAL REQUIREMENTS

SECTION 01005 GENERAL REQUIREMENTS
GENERAL

SCOPE AND INTENT

Description

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work. He
shall obtain and pay for all required permits necessary for the work. He shall perform and
complete the work in the manner best calculated to promote rapid construction consistent with
safety of life and property and to the satisfaction of the Engineer, and in strict accordance with
the Contract Documents. The Contractor shall clean up the work and maintain it during and
after construction, until accepted, and shall do all work and pay all costs incidental thereto. He
shall repair or restore all structures and property that may be damaged or disturbed during
performance of the work.

The cost of incidental work described in these General Requirements, for which there are no
specific Contract ltems, shall be considered as part of the general cost of doing the work and
shall be included in the prices for the various Contract ltems. No additional payment will be
made therefor.

The Contractor shall provide and maintain such modemn plant, tools, and equipment as may be
necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner
all the work required by this Contract. Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely responsible for the adequacy of his
workmanship, materials and equipment, prior approval of the Engineer notwithstanding.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks, pipes,
wires, conduits, house service connections, vaults, manholes and all other appurtenances and
facilities pertaining thereto whether owned or controlled by the County, other governmental
bodies or privately owned by individuals, firms or corporations, used to serve the public with
transportation, traffic control, gas, electricity, telephone, sewage, drainage, water or other
public or private property which may be affected by the work shall be deemed included
hereunder.

The Contractor shall protect all public utility installations and structures from damage during
the work. Access across any buried public utility installation or structure shall be made only in
such locations and by means approved by the Engineer. The Contractor shall so arrange his
operations as to avoid any damage to these facilities. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
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damaged by the Contractor which are shown on the Plans or have been located in the field by
the utility shall be repaired by the Contractor, at his expense, as approved by the Engineer.

No separate payment shall be made for such protection or repairs to public utility installations
or structures.

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced or
rebuilt by the Contractor not identified in any separate bid item shall be considered as a part of
the general cost of doing the work and shall be included in the prices bid for the various
contract items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the Engineer, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the Engineer, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it will
be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility departments
and other owners of public utilities of the location of his proposed construction operations, at
least forty-eight hours in advance of breaking ground in any area or on any unit of the work.
This can be accomplished by making the appropriate contact with the "Sunshine State One-
Call of Florida, Inc. Call Center ("Call Sunshine") and per all requirements provided for in the
Florida Underground Facilities Damage Prevention and Safety Act (Florida Statutes, Title
XXXIIl, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

1.02 PLANS AND SPECIFICATIONS

A.

Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost of
reproduction.

Supplementary Drawings

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the Engineer and five paper prints thereof will be given to the Contractor.
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Contractor to Check Plans and Data

The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the Engineer,
and shall notify him of all errors, omissions, conflicts, and discrepancies found therein. Failure
to discover or correct errors, conflicts or discrepancies shall not relieve the Contractor of full
responsibility for unsatisfactory work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own expense. He will not be allowed to
take advantage of any errors or omissions, as full instructions will be furnished by the
Engineer, should such errors or omissions be discovered. All schedules are given for the
convenience of the Engineer and the Contractor and are not guaranteed to be complete. The
Contractor shall assume all responsibility for the making of estimates of the size, kind, and
quality of materials and equipment included in work to be done under the Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

Intent

Allwork called for in the Specifications applicable to this Contract, but not shown on the Plans
in their present form, or vice versa, shall be of like effect as if shown or mentioned in both.
Work not specified in either the Plans or in the Specifications, but involved in carrying out their
intent or in the complete and proper execution of the work, is required and shall be performed
by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General part
of the specifications is only for the convenience of the Contractor, and shall not be interpreted
as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT

A.

Manufacturer

The names of proposed manufacturers, material men, suppliers and dealers who are to
furnish materials, fixtures, equipment, appliances or other fittings shall be submitted to the
Engineer for approval. Such approval must be obtained before shop drawings will be
checked. No manufacturer will be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a plant of ample capacity. He shall,
upon the request of the Engineer, be required to submit evidence that he has manufactured a
similar product to the one specified and that it has been previously used for a like purpose for
a sufficient length of time to demonstrate its satisfactory performance.

2010 Gen Spec 02.10.10 (IFB)r.doc 6/189



All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification, and
being used for identical types of services, shall be made by the same manufacturer.

B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special tools
and appliances which may be needed to adjust, operate, maintain or repair the equipment.
Such tools and appliances shall be furnished in approved painted steel cases, properly
labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in
place and clearly inscribed with the manufacturer's name, year of manufacture, serial number,
weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work of
this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the Engineer
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can be
made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and
all other appurtenances needed for the installation of the devices included in the equipment
specified. Anchor bolts shall be as approved by the Engineer and made of ample size and
strength for the purpose intended. Substantial templates and working drawings for installation
shall be furnished.

The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly
bed in non-shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Grout shall completely fill the space between the equipment base and the foundation. All

metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M.
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E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or superintendent
who shall represent the manufacturer and shall assist the Contractor, when required, to install,
adjust, test and place in operation the equipment in conformity with the Contract Documents.
After the equipment is placed in permanent operation by the County, such engineer or
superintendent shall make all adjustments and tests required by the Engineer to prove that
such equipment is in proper and satisfactory operating condition, and shall instruct such
personnel as may be designated by the County in the proper operation and maintenance of
such equipment.

1.04 INSPECTION AND TESTING

A. General

Inspection and testing of materials will be performed by the County unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that
the material or equipment does not comply with the Contract, the Contractor will be notified
thereof and he will be directed to refrain from delivering said material or equipment, or to
remove it promptly from the site or from the work and replace it with acceptable material,
without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the County formally takes over the operation
thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by the
County or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for in
the Contract Documents shall be borne by the Contractor and such costs shall be deemed to
be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the County for compliance. The Contractor shall
reimburse the County for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.
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C. Inspections of Materials

The Contractor shall give notice in writing to the Engineer, at least two weeks in advance of his
intention to commence the manufacture or preparation of materials especially manufactured or
prepared for use in or as part of the permanent construction. Such notice shall contain a
request for inspection, the date of commencement and the expected date of completion of the
manufacture of preparation of materials. Upon receipt of such notice, the Engineer will
arrange to have a representative present at such times during the manufacture as may be
necessary to inspect the materials or he will notify the Contractor that the inspection will be
made at a point other than the point of manufacture, or he will notify the Contractor that
inspection will be waived. The Contractor must comply with these provisions before shipping
any material. Such inspection shall not release the Contractor from the responsibility for
furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on the
product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the Engineer notifies the Contractor, in writing, that the results of such tests are
acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof,
accompanied by a certificate of authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer for approval.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments
and shall make preliminary field tests of equipment. If the preliminary field tests disclose any
equipment furnished under this Contract which does not comply with the requirements of the
Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes,
adjustments and replacements required. The furnishing Contractor shall assist in the
preliminary field tests as applicable.

G. Final Field Tests
Upon completion of the work and prior to final payment, all equipment and piping installed

under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.
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The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment and
instruments necessary for all acceptance tests, at no additional cost to the County. The
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the Engineer as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections or
if the improved materials and equipment, when tested, shall again fail to meet the guarantees
of specified requirements, the County, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order the
Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace the
rejected materials and equipment within a reasonable time. If he fails to do so, the County
may, after the expiration of a period of thirty (30) calendar days after giving him notice in
writing, proceed to replace such rejected materials and equipment, and the cost thereof shall

be deducted from any compensation due or which may become due the Contractor under his
Contract.

. Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will the
final pay application be prepared until the Contractor has complied with all requirements set
forth and the Engineer has made his final inspection of the entire work and is satisfied that the
entire work is properly and satisfactorily constructed in accordance with the requirements of
the Contract Document.

1.05 TEMPORARY STRUCTURES

A. Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof,
the Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable
temporary fence which shall be maintained until the permanent fence is replaced. The
Engineer shall be solely responsible for the determination of the necessity for providing a
temporary fence and the type of temporary fence to be used.

1.06 TEMPORARY SERVICES
A. First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

1.07 LINES AND GRADES
A. Grade
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All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County/Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

B. Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks
made or established on the work, bear the cost of reestablishing them if disturbed, and bear
the entire expense of rectifying work improperly installed due to not maintaining or protecting
or to removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

C. Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

1.08 ADJACENT STRUCTURES AND LANDSCAPING
A. Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a result
of his operations to all other adjacent public and private property, structures of any kind and
appurtenances thereto met with during the progress of the work. The cost of protection,
replacement in their original locations and conditions or payment of damages for injuries to
such adjacent public and private property and structures affected by the work, whether or not
shown on the Plans, and the removal, relocation and reconstruction of such items called for on
the Plans or specified shall be included in the various Contract ltems and no separate
payments will be made therefor. Where such public and private property, structures of any
kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the
Engineer, additional work is deemed necessary to avoid interference with the work, payment
therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the Work
shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior of
the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall be
made to the satisfaction of the County and to the satisfaction of the Engineer. This does not
preclude conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the Engineer.

Prior to the beginning of any excavations, the Contractor shall advise the Engineer of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

2010 Gen Spec 02.10.10 (IFB)r.doc 117189



B. Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to remove
trees along the line or trench excavation. If so ordered, the County will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is
to be removed, it shall be carefully removed, and later replaced, or the area where sod has
been removed shall be restored with new sod in the manner described in the Workmanship
and Materials Paragraph in Section 02485, Seeding & Sodding.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall be
replaced or repaired by the Contractor and shall be left in as good a condition as before the
starting of the work. The manner in which the fence is repaired or replaced and the materials
used in such work shall be subject to the approval of the Engineer. The cost of all labor,
materials, equipment, and work for the replacement or repair of any fence shall be deemed
included in the appropriate Contract Item or items, or if no specific ltem is provided therefore,
as part of the overhead cost of the work, and no additional payment will be made therefore.

1.09 PROTECTION OF WORK AND PUBLIC

A Barriers and Lights
During the prosecution of the work, the Contractor shall put up and maintain at all times such
barriers and lights as will effectually prevent accidents. The Contractor shall provide suitable
barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all places
where the work causes obstructions to the normal traffic or constitutes in any way a hazard to
the public, in accordance with state and local requirements.

B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

C. Noise
The Contractor shall eliminate noise to as great an extent as practicable at all times. Air

compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
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special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 P.M.
and 7:00 A.M,, or on weekends. If the proper and efficient prosecution of the work requires
operations during the night or weekends, the written permission of the County shall be
obtained before starting such items of the work.

D. Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the work
shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the
roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to the
Engineer and in accordance with the Plans and Specifications. The work must be done by
competent workmen skilled in the trade required by the restoration.

1.11 CLEANING
A During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work and
adjacent premises as free from material, debris and rubbish as is practicable and shall remove
the same from any portion of the site if, in the opinion of the Engineer, such material, debris, or
rubbish constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures
when no further need therefore develops.

B. Final Cleaning
At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.
The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion on
construction sites and on existing or proposed water courses and drainage ditches.
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PART 2
PART 3

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the Engineer which results from his construction
operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance with
Local, State and Federal regulations. Under no circumstances shall surplus material be
disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be
in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01010 SUMMARY OF WORK

PART 1 GENERAL

1.01

1.02

1.03

1.04

B.

WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

The work included in this contract consists of the installation of nine (9) emergency
generators, including fuel tanks (where applicable), enclosures, automatic transfer switches,
and housekeeping pads. Contractor will complete the installation and turn over record
drawings of the site improvements and leave the fuel tanks full after all testing is complete.

The Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment,
tools, services and incidentals necessary to complete all work required by these

Specifications, the current Manatee County Public Works Utility Standards, and as shown on
the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service and
shall include any repairs, replacements, and/or restoration required as a result of damages
caused prior to acceptance by the County.

This is a design/build contract. The Contractor shall be responsible for all permitting and
electrical & structural design engineering. The Contractor shall furnish and install all materials,
equipment and labor which are reasonably and properly inferable and necessary for the

proper completion of the work, whether specifically indicated in the Contract Documents or
not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the users
of the system or facility. The Contractor shall coordinate his work with private property owners
such that existing utility services are maintained to all users to the maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to accommodate
the County's use of the premises during the construction period; coordinate the construction
schedule and operations with the County's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to allow
for:

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of Engineer or County's Representative.
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C. Assume full responsibility for the protection and safekeeping of products under this Contract,
stored on the site.

D. Move any stored products under the Contractor's control, which interfere with operations of the
County or separate contractor.
E. Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.
1.05 OWNER OCCUPANCY
A. It is assumed that portions of the Work will be completed prior to completion of the entire

Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The County
willassume ownership and begin operation of the individual facility on that date and the three-
year guaranty period shall commence on that date. The County has the option of not
accepting the entire work as a whole until it is completed, tested and approved by the

Engineer and County.
1.06 PARTIAL OWNER OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01015 CONTROL OF WORK
PART 1 GENERAL

1.01  WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and
adequately sized to secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time stipulated in the Contract. If at any time such
personnel appears to the Engineer to be inefficient, inappropriate, or insufficient for securing
the quality of work required for producing the rate of progress aforesaid, he may order the
Contractor to increase the efficiency, change the character, or increase the personnel and
equipment and the Contractor shall conform to such order. Failure of the Engineer to give
such order shall in no way relieve the Contractor of his obligations to secure the quality of the
work and rate of progress required.

1.02 PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

1.03 WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the Engineer reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

1.04 OPEN EXCAVATIONS

A. All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided for
access to private property during construction shall be removed when no longer required. If
the excavation becomes a hazard, or if it excessively restricts traffic at any point, the Engineer
may require special construction procedures such as limiting the length of open trench,
prohibiting stacking excavated material in the street and requiring that the trench shall not
remain open overnight.

B. The Contractor shall take precautions to prevent injury to the public due to open trenches. All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 DISTRIBUTION SYSTEMS AND SERVICES

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the Engineer and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so that
necessary arrangements may be made.

B. If it appears that utility service will be interrupted for an extended period, the Engineer may
order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
The safety and integrity of the systems are of prime importance in scheduling work.
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1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures and
utilities, public or private, including poles, signs, services to building utilities, gas pipes, water
pipes, hydrants, sewers, drains and electric and telephone cables and other similar facilities,
whether or not they are shown on the Drawings. The Contractor shall carefully support and
protect all such structures and utilities from injury of any kind. Any damage resulting from the
Contractor's operation shall be repaired by the Contractor at his expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services to
buildings shall be maintained and all costs or charges resulting from damage thereto shall be
paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the Engineer, permanent relocation of a utility owned by the County is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered will be
paid for at the Contract unit prices, if applicable, or as extra work as classified in the General
Conditions. If relocation of a privately owned utility is required, the County will notify the utility
to perform the work as expeditiously as possible. The Contractor shall fully cooperate with the
County and utility and shall have no claim for delay due to such relocation. The Contractor
shall notify public utility companies in writing at least 48 hours (excluding Saturdays, Sundays
and legal holidays) before excavating near their utilities.

1.07 TESTPITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property and
shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect, or
misconduct in the execution of the work on the part of the Contractor, such property shall be
restored by the Contractor, at his expense, to a condition equal or better to that existing before
the damage was done, or he shall make good the damage in another manner acceptable to
the Engineer.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall be
restored in a condition equal to the original construction and in accordance with the best
modern practice.

C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical
features shall be protected and restored in a thoroughly workmanlike manner unless otherwise
shown on the drawings. Fences and other features removed by the Contractor shall be
replaced in the location indicated by the Engineer as soon as conditions permit. All grass
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areas beyond the limits of construction which have been damaged by the Contractor shall be
regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the Engineer. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that will
prevent the normal flow of traffic during an extended construction stoppage, for any reason,
shall be minimized. In the event an extended construction stoppage is found to be necessary,
Contractor shall, at his own expense, provide normal traffic flow during extended construction
stoppage. Extended stoppage will be defined by the Engineer.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair the
road surface, provide temporary roadways, erect wheel guards or fences, or take other safety
measures which are satisfactory to the Engineer and County.

Detours around construction areas will be subject to the approval of the County and the
Engineer. Where detours are permitted, the contractor shall provide all necessary barricades
and signs as required to divert the flow of traffic. While traffic is detoured, the Contractor shall
expedite construction operations and periods when traffic is being detoured, will be strictly
controlled by the County.

1.10 WATER FOR CONSTRUCTION PURPOSES

A.

In locations where public water supply is available, the Contractor may purchase water for all
construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the purpose of
obtaining a potable water service or temporary use meter.

1.11  MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water courses
interrupted during the progress of the work and shall immediately cart away and remove all
offensive matter. The entire procedure of maintaining existing flow shall be fully discussed
with the Engineer and County well in advance of the interruption of any flow.

112 CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. He shall dispose of all residue resulting from the
construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any other
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refuse remaining from the construction operations and shall leave the entire site of the work in
a neat and orderly condition.

1.13  COOPERATION WITHIN THIS CONTRACT

A.

All firms or person authorized to perform any work under this Contract shall cooperate with the
General Contractor and his subcontractors or trades and shall assist in incorporating the work
of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
Engineer.

1.14  PROTECTION OF CONSTRUCTION AND EQUIPMENT

A

1.15

PART 2
PART 3

All newly constructed work shall be carefully protected from injury in any way. No wheeling or
walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the Engineer. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the Engineer. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall cause
the same to be repaired or removed and replaced by proper materials and workmanship
without extra compensation for the materials and labor required. Further, the Contractor shall
be fully responsible for the satisfactory maintenance and repair of the construction and other
work undertaken herein, for at least the warranty period described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and compaction
for the purpose of reconstructing roadways and/or adjacent slopes contiguous thereto shall be
in accordance with FDOT or Manatee County Standards and Specifications, whichever is
applicable. Contractor shall satisfy the authorized representative of the FDOT with respect to
proper safety procedures, construction methods, required permitting, etc., within the FDOT
right-of-way.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the Engineer. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the terminus of the existing systems all as shown on the Drawings or where
directed by the County/Engineer. The cost for this work and for the actual connection to the
existing systems shall be included in the price bid for the project and shall not result in any
additional cost to the County. The termination point for each contract shall be as shown on the
Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping, conduits
and drains that interfere with the positioning of the work as set out on the Drawings. No
relocation of the items under this Contract shall be done without approval from the Engineer.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility exists
of the Contractor encountering various water, sewer, gas, telephone, electrical, or other utility
lines not shown on the Drawings. The Contractor shall exercise extreme care before and
during excavation to locate and flag these lines as to avoid damage to the existing lines. Cost
for relocation of all existing lines shall be included in the price bid for the project. Should
damage occur to an existing line, the Contractor shall bear the cost of all repairs.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice of any such excavation by the Contractor.

The existing utility locations are shown without express or implied representation, assurance,
or guarantee that they are complete or correct or that they represent a true picture of
underground piping to be encountered. The Contractor shall be responsible for notifying the
various utility companies to locate their respective utilities in advance of construction in
conformance with all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings are
disturbed, the Contractor shall notify the Engineer of the location of the pipeline or utility and
shall reroute or relocate the pipeline or utility as directed. Cost for relocation of existing
pipelines or utilities shall be included in the price bid for the project.
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1.05

1.06

1.07

1.08

1.09

The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or

replaced by the Contractor at his expense as directed by the Engineer and/or the owner of the
utility.

Itis intended that wherever existing utilities such as water, sewer, gas, telephone, electrical, or
other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the Engineer this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No deflections
will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the Engineer
and County a Hurricane Preparedness Plan. The plan should outline the necessary measures
which the Contractor proposes to perform at no additional cost to the County in case of a
hurricane warning.

In the event of inclement weather, or whenever Engineer shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage or
injury from the weather. If, in the opinion of the Engineer, any portion of work or materials is
damaged due to the failure on the part of the Contractor or Subcontractors to protect the work,
such work and materials shall be removed and replaced at the expense of the Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be secured
and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the Engineer or County and if so shall be protected
for a reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the Engineer, shall be disposed of by the Contractor at no additional
cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part of
the work during construction operations with his own equipment.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose of
this water in an appropriate manner.
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1.10 ADDITIONAL PROVISIONS

A Before commencing work on any of the existing pipelines, structures or equipment, the

Contractor shall notify the Engineer, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

B. The Contractor shall provide, at his own expense, all necessary temporary facilities for access
- toand for protection of, all existing facilities. The County's personnel must have ready access
at all times to the existing facilities. The Contractor is responsible for all damage to existing
structures, equipment and facilities caused by his construction operations and must repair all

such damage when and as ordered by the Engineer.

C. The site work at each specific lift station shall be completed within 120 days of the start of site
work at each specific lift station.

D. Site cleanup at each specific lift station shall be completed within seven (7) days of completion
of site work at each specific lift station.

1.11 CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency (ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall apply.

1.12 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance including but not limited to encroachment on
adjacent lands, flooding of adjacent lands, excessive noise or dust.

B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-3,
The Manatee County Noise Control Ordinance). Sound levels in excess of such ordinance
are sufficient cause to have the work halted until equipment can be quieted to these levels.
Work stoppage by the Engineer or County for excessive noise shall not relieve the Contractor
of the other portions of this specification including, but not limited to contract time and contract

price.
C. No extra charge may be made for time lost due to work stoppage resulting from the creation of
a public nuisance.
1.13 WARRANTIES
A. All material supplied under these Specifications shall be warranted by the Contractor and the

manufacturers for a period of three (3) years. Warranty period shall commence on the date of
County acceptance.

B. The material shall be warranted to be free from defects in workmanship, design and materials.
If any part of the system should fail during the warranty period, it shall be replaced at no
expense to the County.

C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers for
all the material specified under these contract specifications,
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D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing at
the time of County acceptance, the Contractor shall obtain from the manufacturer a four (4)
year warranty starting at the time of equipment delivery to the job site. This four-year warranty
shall not relieve the Contractor of the three-year warranty starting at the time of County
acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment (other
than hand-held equipment), he is responsible for any required response, clean-up or reporting
required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start of
construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01045 CUTTING AND PATCHING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and electrical
conduit.

PART 2 PRODUCTS

A ol

201 MATERIALS

Comply with specifications and standards for each specific product involved.

PART 3 EXECUTION
3.01 INSPECTION

A. Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

B. After uncovering work, inspect conditions affecting installation of products, or performance of
work.

C. Report unsatisfactory or questionable conditions to Engineer. Do not proceed with work until

Engineer has provided further instructions.

3.02 PREPARATION

A. Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

B. Provide devices and methods to protect other portions of project from damage.

C. Provide protection from elements for that portion of the project which may be exposed by

cutting and patching work and maintain excavations free from water.

3.03 PERFORMANCE

A Execute cutting and demolition by methods which will prevent damage to other work and will
provide proper surfaces to receive installation of repairs.

B. Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed work
in accordance with the requirements of the Contract Documents.
E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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SECTION 01050 FIELD ENGINEERING AND SURVEYING
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED
A. The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades as
shown on the Contract Drawings and layout each portion of the Work of the Contract.

1. All survey work required in execution of Project.

2. All costs of construction layout shall be included in the unit and lump sum prices
contained in the respective divisions of the Contract Bid Form.

3. Civil, structural or other professional engineering services specified or required to

execute Contractor’s construction methods.
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida Registered
Professional Surveyor and Mapper approved by the County. The Contractor shall be
responsible for the layout of all such lines and grades, which will be subject to verification by
the Engineer.

1.03 SURVEY REFERENCE POINTS

A. EXxisting basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

B. Locate and protect all survey monumentation, property corners and project control points prior
to starting work and preserve all permanent reference points during construction. All costs
associated with the replacement of all survey monumentation, property corners and project
control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to Engineer.
Report to Engineer when any reference point is lost or destroyed, or requires relocation

because of necessary changes in grades or locations.
Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
1.04 PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

1.05 RECORDS
Maintain a complete, accurate log of all control and survey work as it progresses.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.
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1.06 SUBMITTALS

A Submit name and address of Professional Surveyor and Mapper to Engineer for County’s
approval.

B. Submit certificate signed by the Professional Surveyor and Mapper certifying that elevations
and locations of improvements are in conformance, or nonconformance, with Contract
Documents.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL

1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for proper
performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers
1791 Tullie Circle, N.E.
Atlanta, GA 30329

ASME American Society of Mechanical Engineers
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ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

MCUOD

MLSFA

MMA

NAAMM

NEMA

345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Bivd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road and
Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL  32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

Manatee County Utility Operations Department
4410 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037
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OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

SSPC Steel Structures Painting Council
402 24" Street, Suite 600
Pittsburgh, PA 15213

SWFWMD  Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made based
on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up foreach
item in this section of the Specifications. Payment for all items listed in the Bid Form will

constitute full compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The County/Engineer does not assume any
responsibility for the final quantities, nor shall the Contractor claim misunderstanding because of

such estimate of quantities. Final payment will be made only for satisfactorily completed quantity
of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment will
be made for any item of work required to complete the lump sum items. Lump sum contracts
shall be complete, tested and fully operable prior to request for final payment. Contractor may
be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
Form. Any related work not specifically listed, but required for satisfactory completion of the work
shall be considered to be included in the scope of the appropriate listed work items.
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No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and
approved by the Engineer.
. Shop Drawings, Working Drawings.
Clearing, grubbing and grading except as hereinafter specified.
Trench excavation, including necessary pavement removal and rock removal, except as
otherwise specified.
Dewatering and disposal of surplus water.
Structural fill, backfill, and grading.
Replacement of unpaved roadways, and shrubbery plots.
Cleanup and miscellaneous work.
Foundation and borrow materials, except as hereinafter specified.
Testing and placing system in operation.
0.  Any material and equipment required to be installed and utilized for the tests.
1 Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.
12. Maintaining the existing quality of service during construction.
13. Maintaining or detouring of traffic.
14, Appurtenant work as required for a complete and operable system.
15. Seeding and hydromulching.
16. As-built Record Drawings.

TSPINOR W=

BID ITEMS 1 & 2 - EMERGENCY GENERATOR INSTALLATION and ENCLOSURE

Payment for all work included under this Bid Item shall be made at the applicable Contract unit
price bid per complete installation, including testing.

Payment shall represent full compensation for all labor, shipping, products, materials, testing,
equipment, training and owner/operator manuals. Also included shall be the installation of all
fuel connections (including natural gas fuel lines), conduits, electrical connections and all other
appurtenances and incidentals required or specified to complete the installation and have a
complete, operational system, ready for inspection and acceptance by the engineer.

BID ITEM 3 - FUEL TANK INSTALLATION (WHERE APPLICABLE)

Payment for all work included under this Bid Item shall be made at the applicable Contract unit
price bid per complete installation, including testing.

Payment shall represent full compensation for all labor, shipping, products, materials, testing,
equipment, training and owner/operator manuals. Also included shall be the installation of all
conduits, fuel lines, and all other appurtenances and incidentals required or specified to
complete the installation, ready for inspection and acceptance by the engineer.

BID ITEM 4 - TRANSFER SWITCH INSTALLATION

Payment for all work included under this Bid Item shall be made at the applicable Contract unit
price bid per complete installation, including testing.

Payment shall represent full compensation for all labor, shipping, products, materials, testing,

equipment, training and owner/operator manuals. Also included shall be the installation of all
conduits and electrical connections as required and all other appurtenances and incidentals
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PART 2
PART 3

required or specified to complete the installation, ready for inspection and acceptance by the
engineer.

BID ITEM 5 - CONCRETE WORK

Payment for all work included under this Bid Item shall be made at the applicable Contract lump
sum price bid per complete installation. This includes the slab(s) for the generator and fuel tank,
the concrete base for the transfer switch support, and all associated site work.

BID ITEMS 6 - PERMITS

Payment for all work included under this Bid ltem shall be made at the applicable contract unit
price bid per complete acquisition of all applicable permits.

BID ITEM 7 - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required 100
percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required insurance
for the project and the Contractor's mobilization and demobilization costs as shown in the Bid
Form.

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless the
Contractor can prove to the County that his actual mobilization cost exceeds 10 percent (10%).

BID ITEM 8 - MISCELLANEOUS WORK, CLEANUP & RECORD DRAWINGS

Payment for all work included under this Bid Iltem shall be made at the Contract lump sum price
bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to perform all the work as shown on the Contract Drawings and specified
herein and any other miscellaneous work not specifically included for payment under other Bid
ltems obviously necessary to complete the Contract. Partial payments will be based on the
breakdown of the Bid Item in accordance with the Schedule of Values submitted by the
Contractor and approved by the Engineer. Payment shall also include full compensation for
project photographs, as-builts record drawings, project signs, traffic control, rubbish and spoil
removal, repair, replacement or relocation of all signs, walls, private irrigation systems and
related items and any and all other items required to complete the project in accordance with
Contract Documents.

BID ITEM 9 - DISCRETIONARY WORK

Payment for all work under this Bid Item and listed in the Bid Form shall be made only at the
County's discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01152 REQUESTS FOR PAYMENT
GENERAL
REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the preconstruction
meeting, in accordance with the schedule established by Conditions of the Contract and
Agreement between County and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the County or the Engineer requires substantiating data, Contractor shall submit
suitable information with a cover letter.

Submit one copy of data and cover letter for each copy of application.

PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Number: Three (3) copies of each application; all signed and certified by the Contractor.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01163 CHANGE ORDER PROCEDURES
PART 1 GENERAL

1.01 DEFINITION

A. Change Order: Major change in contract scope or time that must be approved by the Board.

B. Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

C. Field Directive Change: Change to contract quantity that does not require a change of scope
or time extension.

1.02 REQUIREMENTS INCLUDED
A. The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to Engineer on request.

B. The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

C. The Board of County Commissioners executes all Change Orders.
1.03 PRELIMINARY PROCEDURES

A. Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in the
Project.

Supplementary or revised Drawings and Specifications.

The projected time extension for making the change.

A specified period of time during which the requested price will be considered valid.
Such request is for information only and is not an instruction to execute the changes,
nor to stop work in progress.

Sl

B. Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.

Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

abrwnN =

1.04 FIELD DIRECTIVE CHANGE
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A. In lieu of a Change Order, the Project Manager may issue a Field Directive change for the
Contractor to proceed with additional work within the original intent of the Project.

B. Field Directive change will describe changes in the work, with attachments of backup
information to define details of the change.
C. Contractor must sign and date the Field Directive change to indicate agreement with the terms
therein.
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS
A. Support each quotation for a lump sum proposal and for each unit price which has not

previously been established, with sufficient substantiating data to allow the Engineer/County to
evaluate the quotation.

B. On request, provide additional data to support time and cost computations:
1. Labor required.
2. Equipment required.
3. Products required.
a. Recommended source of purchase and unit cost.
b. Quantities required.
4, Taxes, insurance and bonds.
5. Credit for work deleted from Contract, similarly documented.
6. Overhead and profit.
7. Justification for any change in Contract Time.

C. Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal, plus additional
information.

1. Name of the County's authorized agent who ordered the work and date of the order.
2. Date and time work was performed and by whom.
3. Time record, summary of hours work and hourly rates paid.
4. Receipts and invoices for:
a. Equipment used, listing dates and time of use.
b. Products used, listing of quantities.
(o} Subcontracts.
1.06 PREPARATION OF CHANGE ORDERS

A. Project Manager will prepare each Change Order.

B. Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

1.07 LUMP SUM/FIXED PRICE CHANGE ORDER
A. Project Manager initiates the form, including a description of the changes involved and

attachments based upon documents and proposals submitted by the Contractor, or requests
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from the County, or both.

B. Once the form has been completed, all copies should be sent to Contractor for approval. After
approval by Contractor, all copies should be sent to County for approval. The County will
distribute executed copies after approval by the Board of County Commissioners.

1.08 UNIT PRICE CHANGE ORDER
A. Contents of Change Orders will be based on, either:
1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.
B. The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION CHANGE
AUTHORIZATION

A. At completion of the change, Contractor shall submit itemized accounting and supporting data
as provided in the Article "Documentation of Proposals and Claims" of this Section.

B. Engineer will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

C. Engineer will sign and date the Change Order to establish the change in Contract Sum and in
Contract Time.

D. County and Contractor will sign and date the Change Order to indicate their agreement
therewith.

1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS

A. Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

B. Periodically revise the Construction Schedule to reflect each change in Contract Time. Revise
sub schedules to show changes for other items of work affected by the changes.

C. Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01200 PROJECT MEETINGS
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. The County or Engineer shall schedule the pre-construction meeting, periodic progress
meetings and special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

N OTAWN =

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:

a. Office, work and storage areas.
b. County's REQUIREMENTS.
7. Temporary utilities.
8. Housekeeping procedures.
9. Liquidated damages.
10. Equal Opportunity Requirements.
11. Laboratory testing.
12. Project / Job meetings: Progress meeting, other special topics as needed.
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PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

PART 1 GENERAL

1.01 GENERAL

A.

Construction under this contract must be coordinated with the County and accomplished in a
logical order to maintain utilization and flow through existing facilities and public properties and
rights-of-way and to allow construction to be completed within the time allowed by Contract
Documents and in the manner set forth in the Contract.

1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS

A.

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the County. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing, electrical
hook-ups, lighting, temporary structure, or other materials, equipment and systems required to
maintain the existing facility's operations. All details of temporary piping and temporary
construction are not necessarily shown on the Drawings or covered in the Specifications.
However, this does not relieve the Contractor of the responsibility to insure that construction
will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and payment
reports. This representative of the Contractor shall have direct project control and complete
authority to act on behalf of the Contractor in fulfilling the commitments of the Contractor's
schedule.

1.03 PROGRESS OF THE WORK

The work shall be executed with such progress as may be required to prevent any delay to the
general completion of the work. The work shall be executed at such times and in or on such
parts of the project and with such forces, materials and equipment to assure completion of the
work in the time established by the Contract and in the manner set forth in the Contract.

PART 2 PRODUCTS

2.01 GENERAL REQUIREMENTS

A
B.

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility of
the Contractor. The progress schedule requirement is established to allow Engineer to review
Contractor's planning, scheduling, management and execution of the work; to assist Engineer

2010 Gen Spec 02.10.10 (IFB)r.doc 41/189



in evaluating work progress and make progress payments and to allow other contractors to
cooperate and coordinate their activities with those of the Contractor.

202 FORM OF SCHEDULES

A

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled and
sequenced by work areas. Horizontal time scale shall identify the first work day of each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be in
whole working days. In addition, man-days shall be shown for each activity or tabulated in an
accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11 inches
suitable for reproduction. Scale and spacing shall allow space for notations and future
revisions.

2.03 CONTENT OF SCHEDULES

A.

B.

Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by Engineer to review all submittals as set forth in
the Contract Documents; items of work required of County to support pre-operational, startup
and final testing; time required for the relocation of utilities. Activities shall also identify
interface milestones with the work of other contractors performing work under separate
contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage of
completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date of
Contractor submittal and the date approved submittals will be required by the Engineer,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s) shall
equal the calendar-day total time extension specified for the applicable work in the Contract
change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the appropriate
critical path(s). Data for added activities of this type shall include alternatives available to
mitigate the delay including acceleration alternatives and further show the following: separate
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activity identification, activity description indicating cause of the potential delay and activity
duration equal to zero work days.

2.04 SUPPORTING NARRATIVE

A

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period and

actual start

dates for activities commenced during the monthly report period.

Anticipated start dates for activities scheduled to commence during the following

monthly report period.

Changes in the duration of any activity and minor logic changes.

The progress along the critical path in terms of days ahead or behind the Contract

date.

If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall

identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate
further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not in
the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the sequencing
and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required by
Engineer. Review of a report containing added activities will not be construed to be
concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should Engineer require additional data, this information shall be supplied by
Contractor within 10 calendar days.

o DN

205 SUBMITTALS

A

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports, a
start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with the
Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.
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G.

Monthly Status Report submittals shall include three copies of a time-scaled (days after notice
to proceed) diagram showing all contract activities and supporting narrative. The initial
detailed schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all detailed
activities included in the preliminary and estimated schedule submittals, (2) calendar days
prior to substantial completion, (3) summary activities for the remaining days. The critical path
activities shall be identified, including critical paths for interim dates, if possible.

The Contractor shall submit monthly progress schedules with each month's application for
payment.

Contractor shall submit three monthly status reports which will be retained by the County and
Engineer.

2.06 MONTHLY STATUS REPORTS

A.

Contractor shall submit three copies of detailed schedule status reports on a monthly basis
with the Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up” copy of the latest detailed schedule of legal status and a
supporting narrative including updated information as described above. The Monthly Report
will be reviewed by Engineer and Contractor at a monthly schedule meeting and Contractor
will address Engineer's comments on the

subsequent monthly report. Monthly status reports shall be the basis for evaluating
Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule of
legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by Engineer will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

207 STARTUP SCHEDULE

A.

Atleast 60 calendar days prior to the date of substantial completion, Contractor shall submita
time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
Engineer shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of Engineer's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by County, shall
be the Work Plan to be used by Contractor for planning, managing, scheduling and executing
the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest schedule
of legal status.
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C. Contractor will be required to continue the requirement for monthly reports, as outlined above.

In preparing this report, Contractor must assure that the schedule is consistent with the
progress noted in the startup schedule.

2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all of
which shall be subject to review by Engineer and concurrence by County. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor changes

to the approved submittal may be approved at monthly meetings; a minor change is not
considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by Engineer.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
PART 1 GENERAL

1.01  REQUIREMENTS INCLUDED

A. The Contractor shall submit to the Engineer for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section called
data), and material samples (hereinafter in this section called samples) as are required for the
proper control of work, including, but not limited to those working drawings, shop drawings,
data and samples for materials and equipment specified elsewhere in the Specifications and
in the Contract Drawings.

B. Within thirty (30) calendar days after the effective date of the Agreement, the Contractor shall
submit to the Engineer, a complete list of preliminary data on items for which Shop Drawings
are to be submitted. Included in this list shall be the names of all proposed manufacturers
furnishing specified items and the date on which each Shop Drawing shall be submitted.
Review of this list by the Engineer shall in no way relieve the Contractor from submitting
complete Shop Drawings and providing materials, equipment, etc., fully in accordance with the
Specifications. This procedure is required in order to expedite final review of Shop Drawings.

C. The Contractor is to maintain an accurate updated submittal log and will bring this log to each
scheduled progress meeting with the County and the Engineer. This log should include the
following items:

Submittal description and number assigned.

Date to Engineer.

Date returned to Contractor (from Engineer).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

i e N

©oN® o

1.03 CONTRACTOR'S RESPONSIBILITY

A. Itis the duty of the Contractor to check all drawings, data and samples prepared by or for him
before submitting them to the Engineer for review. Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked. Shop drawings
submitted to the Engineer without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement. Shop drawings shall indicate any deviations in the
submittal from requirements of the contract Documents.

B. Determine and verify:
1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
4, Conformance with Specifications and indicate all variances from the Specifications.
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C. The Contractor shall furnish the Engineer a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned to
him, by the Engineer, with No Exceptions Taken or Approved As Noted.

E. The Contractor shall submit to the Engineer all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the Engineer receives them.

F. The Contractor shall submit five (5) copies of descriptive or product data submittals to
complement shop drawings for the Engineer plus the additional copies if the Contractor
requires more than 1 being returned. The Engineer shall retain four (4) sets.

G. The Contractor shall be responsible for and bear all cost of damages which may result from
the ordering of any material or from proceeding with any part of work prior to the completion of
the review by Engineer of the necessary Shop Drawings.

1.04 ENGINEER'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS
A. The Engineer's review of drawings, data and samples submitted by the Contractor shall cover

only general conformity to the Specifications, external connections and dimensions which
affect the installation.

B. The review of drawings and schedules shall be general and shall not be construed:
1. As permitting any departure from the Contract requirements.
2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the Engineer, except as otherwise

provided herein.

C. If the drawings or schedules as submitted describe variations and show a departure from the
Contract requirements which the Engineer finds to be in the interest of the County and to be so
minor as not to involve a change in Contract Price or time for performance, the Engineer may
return the reviewed drawings without noting any exception.

D. When reviewed by the Engineer, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

E. Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the Engineer on previous submissions. The
Contractor shall make any corrections required by the Engineer.

F. If the Contractor considers any correction indicated on the drawings to constitute a change to

the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
Engineer.
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The Engineer shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to the
Engineer's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
Engineer, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the Engineer.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A.

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and

performance and test data, shall be considered only as supportive to required Shop Drawings
as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the Engineer and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall be
returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to
the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

oL~

If drawings show variations from Contract requirements because of standard shop practice or
for other reasons, the Contractor shall describe such variations in his letter of transmittal. If
acceptable, proper adjustment in the contract shall be implemented where appropriate. If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility of
executing the work in accordance with the Contract, even though such drawings have been
reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and similar
descriptive material. Materials and equipment lists shall give, for each item thereon, the name
and location of the supplier or manufacturer, trade name, catalog reference, size, finish and all
other pertinent data.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.
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G. All manufacturers or equipment suppliers who proposed to furnish equipment or products shall
submit an installation list to the Engineer along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

H. Only the Engineer will utilize the color "red" in marking shop drawing submittals.

1.06 WORKING DRAWINGS

A When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support of
utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the Engineer where
required by the Contract Documents or requested by the Engineer and shall be submitted at

least thirty (30) days (unless otherwise specified by the Engineer) in advance of their being
required for work.

C. Working drawings shall be signed by a registered Professional Engineer, currently licensed to
practice in the State of Florida and shall convey, or be accompanied by, calculation or other
sufficient information to completely explain the structure, machine, or system described and its
intended manner of use. Prior to commencing such work, working drawings must have been
reviewed without specific exceptions by the Engineer, which review will be for general
conformance and will not relieve the Contractor in any way from his responsibility with regard
to the fulfillment of the terms of the Contract. Allrisks of error are assumed by the Contractor;
the County and Engineer shall not have responsibility therefor.

1.07 SAMPLES

A The Contractor shall furnish, for the review of the Engineer, samples required by the Contract
Documents or requested by the Engineer. Samples shall be delivered to the Engineer as
specified or directed. The Contractor shall prepay all shipping charges on samples. Materials
or equipment for which samples are required shall not be used in work until reviewed by the

Engineer.
B. Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment

devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.
C. Each sample shall have a label indicating:

1. Name of product.

2. Name of Contractor and Subcontractor.

3. Material or equipment represented.

4. Place of origin.

5. Name of Producer and Brand (if any).

6. Location in project.
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(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)
7. Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the Engineer. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify any
Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 SCHEDULE OF VALUES
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall submit to the Engineer a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

B. Upon request of the Engineer, the Contractor shall support the values with data which will
substantiate their correctness.

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

1.02 FORM AND CONTENT OF SCHEDULE OF VALUES

A Schedule of Values will be considered for approval by Engineer upon Contractor's request.
Identify schedule with:
1. Title of Project and location.
2. Project number.
3. Name and address of Contractor.
4, Contract designation.
5. Date of submission.

B. Schedule of Values shall list the installed value of the component parts of the work in sufficient
detail to serve as a basis for computing values for progress payments during construction.

C. Follow the table of contents for the Contract Document as the format for listing component
items for structures:
1. Identify each line item with the number and title of the respective major section of the

specification.

2. For each line item, list sub values of major products or operations under item.

D. Follow the bid sheets included in this Contract Documents as the format for listing component

items for pipe lines.
E. The sum of all values listed in the schedule shall equal the total Contract sum.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL

1.01 REQUIREMENTS INCLUDED

A.

The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment

and incidentals necessary to obtain photographs and/or video recordings of all construction
areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on a
recordable compact disc (CD-R).

1.02 QUALIFICATIONS

A.

All photography shall be done by a competent camera operator who is fully experienced and
qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so as
to be easily understood.

1.03 PROJECT PHOTOGRAPHS

A.
B.

Provide two prints of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.

Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected digital
files for a period of two years from date of substantial completion of the project.

3. Photographer shall agree to furnish additional prints to County and Engineer at

commercial rates applicable at time of purchase. Photographer shall also agree to
participate as required in any litigation requiring the photographer as an expert
witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consuit
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with the Engineer at each period of photography for instructions concerning views required.

1.04 VIDEO RECORDINGS

A. Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of

easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

B. A complete view, in sufficient detail with audio description of the exact location shall be
provided.
C. The engineering plans shall be used as a reference for stationing in the audio portion of the

recordings for easy location identification.

D. Two complete sets of video recordings shall be delivered to the Engineer on digital video disks
(DVD) for the permanent and exclusive use of the Engineer prior to the start of any
construction on the project.

E. All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

F. Construction shall not start until preconstruction video recordings are completed, submitted

and accepted by the Engineer. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the Engineer.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION

2010 Gen Spec 02.10.10 (IFB)r.doc 53/189



SECTION 01410  TESTING AND TESTING LABORATORY SERVICES
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. County shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.

County may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to
perform the work of the Contract.
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY
A Laboratory is not authorized to:
1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.
1.03 CONTRACTOR'S RESPONSIBILITIES
A. Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.
B. Secure and deliver to the laboratory adequate quantities of representational samples of

materials proposed to be used and which require testing.

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

D. Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for
quality and workmanship are indicated in the Contract Documents. The Engineer may require
the Contractor to provide statements or certificates from the manufacturers and fabricators
that the materials and equipment provided by them are manufactured or fabricated in full
accordance with the standard specifications for quality and workmanship indicated in the
Contract Documents. All costs of this testing and providing statements and certificates shall
be a subsidiary obligation of the Contractor and no extra charge to the County shall be allowed
on account of such testing and certification.

E. Furnish incidental labor and facilities:

To provide access to work to be tested.

To obtain and handle samples at the project site or at the source of the product to be
tested.

To facilitate inspections and tests.

For storage and curing of test samples.

Pw M=

F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
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PART 2
PART 3

personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse County for laboratory personnel and travel expenses incurred due to
Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the Engineer.

If the test results indicate the material or equipment complies with the Contract Documents,
the County shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A.
B.
C.
PART 2
2.01
2.02
2.03
A.
B.
2.04
A.
B.
PART 3
3.01
A.

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well as
pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for power
used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to provide
water for construction purposes, i.e., meter, pay all costs for installation, maintenance and
removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.
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B. The Contractor shall modify and extend systems as work progress requires.

3.02 REMOVAL

A. The Contractor shall completely remove temporary materials and equipment when their use is
no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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SECTION 01570 TRAFFIC REGULATION
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere with
the driving or walking public.

B. The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.
1.02 TRAFFIC CONTROL
A. The necessary traffic control shall include, but not be limited to, such items as proper

construction warning signs, signals, lighting devices, markings, barricades, channelization and
hand signaling devices. The Contractor shall be responsible for installation and maintenance
of all devices and detour routes and signage for the duration of the construction period. The
Contractor shall utilize the appropriate traffic plan from the FDOT Maintenance of Traffic
Standards, Series 600 of the FDOT Roadway & Traffic Design Standards, Latest Edition.

B. Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before a
partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be

submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic Control
Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of the
closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

C. The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction traffic
control scheme. Any such actions shall be performed by the Contractor under the supervision
and in accordance with the instructions of the applicable highway department unless
otherwise specified.

D. The Engineer will consult with the County immediately on any vehicular or pedestrian safety or
efficiency problem incurred as a result of construction of the project.

E. The Contractor shall provide ready access to businesses and homes in the project area during
construction. The Contractor shall be responsible for coordinating this work with affected
homeowners.

F. When conditions require the temporary installation of signs, pavement markings and traffic

barriers for the protection or workers and traffic, the entire array of such devices shall be
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depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the Engineer for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A Furnish, install and maintain County project identification signs.
B. Remove signs on completion of construction.
C. Allow no other signs to be displayed except for traffic control and safety.
1.02 PROJECT IDENTIFICATION SIGN (COUNTY)
A. One painted sign to include:
1. Title of Project.
2. Name of Owner.
3. Names and titles of authorities as directed by County.

4, Prime Contractor.

B. Graphic design, style of lettering and colors: As approved by the Engineer and subject to
approval of the County.

C. Erect on the site at a lighted location of high public visibility, adjacent to main entrance to site,
as approved by the Engineer and the County

1.03 INFORMATIONAL SIGNS
A Painted signs with painted lettering, or standard products.
1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
2. gsoal‘gres': as required by regulatory agencies, otherwise of uniform colors throughout
project.
B. Erect at appropriate locations to provide required information.
1.04 QUALITY ASSURANCE

A. Sign Painter: Professional experience in type of work required.

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

1.05 PUBLIC NOTIFICATION
A Door Hangers: Manatee County Project Management shall generate and the General
Contractor shall distribute door hangers to all residents who will be impacted by project
construction.

1.0 Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.
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PART 2
2.01

PART 3

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall be
affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from U.S.

77?10 ?77?7? Street West. The project is expected to begin in August, 200X and be completed in
July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A Contractor C. Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
Paint: Exterior quality, as specified in the Contract Documents.

EXECUTION
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3.01 PROJECT IDENTIFICATION SIGN

A Paint exposed surface or supports, framing and surface material; one coat of primer and one
coat of exterior paint.

B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages to
structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of project.

END OF SECTION

2010 Gen Spec 02.10.10 (IFB)r.doc 62/189



SECTION 01600 MATERIAL AND EQUIPMENT
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the Engineer.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
c. Two or more items of the same kind shall be identical and manufactured by the
same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4. Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

1.02 MANUFACTURER'S INSTRUCTIONS

A. When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including two copies to Engineer. Maintain one set of complete instructions at the
job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or specified
requirements conflict with manufacturer's instructions, consult with Engineer prior to
proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to avoid
conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements of

Contract Documents and approved submittals and that products are properly
protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

1.04 SUBSTITUTIONS AND PRODUCT OPTIONS

Contractor's Options:
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1. For products specified only by reference standard, select any product meeting that
standard.

2. For products specified by naming one or more products or manufacturers and "or
equal’, Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect
the construction schedule.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01620 STORAGE AND PROTECTION
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

1.02 STORAGE

A Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

B. Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation to
avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

A. Arrange storage in manner to provide easy access for inspection.
1.03 MAINTENANCE OF STORAGE
A. Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any weathering
of products, coatings and finishes is not acceptable under requirements of these
Contract Documents.

B. Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with notice
of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the Engineer. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one month
prior to installation without written authorization from the Engineer.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building approved
by the Engineer until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4, Moving parts shall be rotated a minimum of once weekly to insure proper lubrication

and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.

5. Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.
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6. Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally affected
by the long storage period. Such certifications by the manufacturer shall be deemed
to mean that the equipment is judged by the manufacturer to be in a condition equal to
that of equipment that has been shipped, installed, tested and accepted in a minimum
time period. As such, the manufacturer will guaranty the equipment equally in both
instances. If such a certification is not given, the equipment shall be judged to be
defective. It shall be removed and replaced at the Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A.  Provide protection of installed products to prevent damage from subsequent operations. Remove
when no longer needed, prior to completion of work.

B.  Control traffic to prevent damage to equipment and surfaces.
C.  Provide coverings to protect finished surfaces from damage.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01700 CONTRACT CLOSEOUT
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

1.02 SUBSTANTIAL COMPLETION

A The Contractor shall submit the following items when the Contractor considers the work to be
substantially complete:
1. A written notice that the work, or designated portion thereof, is substantially complete.
2. A list of items to be completed or corrected.

B. Within a reasonable time after receipt of such notice, the Engineer and County shall make an
inspection to determine the status of completion.

C. Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

D. If the Engineer determines that the work is not substantially complete:
1. The Engineer shall notify the Contractor in writing, stating the reasons.
2. The Contractor shall remedy the deficiencies in the work and send a second written

notice of substantial completion to the Engineer.

3. The Engineer shall reinspect the work.

E. When the Engineer finds that the work is substantially complete:
1. He shall prepare and deliver to the County a tentative Certificate of Substantial

Completion (Manatee County Project Management Form PMD-8) with a tentative list
of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County and the Contractor a definite
Certificate of Substantial Completion (Manatee County Project Management Form
PMD-8) with a revised tentative list of items to be completed or corrected.

1.03 FINAL INSPECTION

A. When the Contractor considered the work to be complete, he shall submit written certification
stating that:
1. The Contract Documents have been reviewed.
2. The work has been inspected for compliance with Contract Documents.
3. The work has been completed in accordance with Contract Documents.
4, The equipment and systems have been tested in the presence of the County’s

representative and are operational.
5. The work is completed and ready for final inspection.

B. The Engineer shall make an inspection to verify the status of completion after receipt of such
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certification.

C. If the Engineer determines that the work is incomplete or defective:
1. The Engineer shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and send
a second written certification to Engineer that the work is complete.
3. The Engineer shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the Engineer shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the County
for the Engineer’s fees.

1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO ENGINEER
A. Project Record Documents (prior to substantial completion).
B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
E. Evidence of Payment and Release of Liens: In accordance with requirements of General and

Supplementary Conditions.

F. Certification letter from Florida Department of Transportation and Manatee County Department
of Transportation, as applicable.

G. Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee County
Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A Submit a final statement of accounting to the Engineer.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4, Previous payments.
5. Sum remaining due.
C. Project Management shall prepare a final Change Order, reflecting approved adjustments to
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the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01710 CLEANING
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by the
General Conditions.

1.02 DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PART 2 PRODUCTS
2.01 MATERIALS

A.  Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

B.  Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning material
manufacturer.

PART 3 EXECUTION
3.01 DURING CONSTRUCTION
A. Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

C. Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

3.02 DUST CONTROL

A.  Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

B.  Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING
A.  Employ skilled workmen for final cleaning.

B.  Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C.  Priorto final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION
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PART 1

SECTION 01720 PROJECT RECORD DOCUMENTS
GENERAL

1.01 REQUIREMENTS INCLUDED

A.

Contractor shall maintain at the site for the County one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
Engineer's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

N A WN =

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES

A.

1.03

1.04

co o w »

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the Engineer.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
Engineer.

RECORDING

Label each document "PROJECT RECORD" in neat large printed letters.

Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

Drawings; Legibly mark to record actual construction:

1. All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilites and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material, class,
etc. Locations of drainage ditches, swales, water lines and force mains shall be shown

every 200 feet (measured along the centerline) or alternate lot lines, whichever is
closer. Dimensions at these locations shall indicate distance from centerline of right-of-
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way to the facility.
Field changes of dimension and detail.
Changes made by Field Order or by Change Order.
Details not on original contract drawings.
Equipment and piping relocations.
Locations of all valves, fire hydrants, manholes, water and sewer services, water and
force main fittings, underdrain cleanouts, catch basins, junction boxes and any other
structures located in the right-of-way or easement, shall be located by elevation and by
station and offset based on intersection P.l.'s and centerline of right-of-way. For
facilities located on private roads, the dimensioning shall be from centerline of paving
or another readily visible baseline.

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line or
200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

10. Record drawings shall show bearings and distances for all right-of-way and easement
lines, and property corners.

11. Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. These
dimensions shall be provided by on-site inspections or televiewing of the sewer
following installation.

13. Elevations shall be provided on the top of operating nuts for all water and force main
valves.

14.  Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of + 2 inch.

15. Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State of
Florida), employed by the Contractor, and submitted to the County/Engineer.

AR WN

E. Specifications and Addenda; Legibly mark each Section to record:
1. Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
2. Changes made by field order or by change order.
F. Shop Drawings (after final review and approval):
1. Five sets of record drawings for each process equipment, piping, electrical system and
instrumentation system.
1.05 SUBMITTAL
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
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signed and sealed Record Documents and Record Drawings to the Engineer. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these

shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall be
certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated by the
Land Development Ordinance and submitted on signed and dated mylar drawings together
with a recordable compact disk (CD).

C. The CD shall contain media in AutoCad® 2004 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files or other
pertinent information used in the drawing and not normally included in AutoCad shall be
included on the media with a text file or attached noted as to its relevance and use.

D. Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

o=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly appointed
representative. The appointed representative shall be a qualified employee of the responsible
design professional or a qualified inspector retained by the responsible design professional on
a project-by-project basis.

PART 2 STANDARDS

2.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

A. Record drawings shall be submitted to at least the level of detail in the contract documents. It
is anticipated that the original contract documents shall serve as at least a background for all
record information. Original drawings in CAD format may be requested of the Engineer.

B. Drawings shall meet the criteria of paragraph 1.04 D above.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. Compile product data and related information appropriate for County's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct County's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS

A. Prepare data in form of an instructional manual for use by County's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4. Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed tite "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.

1.03 MANUAL FOR EQUIPMENT AND SYSTEMS

A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
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Operating Procedures:

a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Items recommended to be stocked as Spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
c. Communications.
3. As-installed color coded wiring diagrams.
4. Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent
during instruction of County's personnel.
D. Prepare and include additional data when the need for such data becomes apparent during

instruction on County's personnel.
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E. Additional requirements for operating and maintenance data: Respective sections of
Specifications.

1.04 SUBMITTAL SCHEDULE
A. Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

B. Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

1.05 INSTRUCTION OF COUNTY'S PERSONNEL
A. Prior to final inspection or acceptance, fully instruct County's designated operating and
maintenance personnel in operation, adjustment and maintenance of products, equipment and
systems.

B. Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS
PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Compile specified warranties and bonds.

Compile specified service and maintenance contracts.
Co-execute submittals when so specified.

Review submittals to verify compliance with Contract Documents.

m o o w »

Submit to Engineer for review and transmittal to County.
1.02 SUBMITTAL REQUIREMENTS

A Assemble warranties, bonds and service and maintenance contracts, executed by each of the
respective manufacturers, suppliers and subcontractors.

B. Number of original signed copies required: Two each.

C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information for each
item.

1 Product or work item.
2 Firm, with name of principal, address and telephone number.
3. Scope.
4. Date of beginning of warranty, bond or service and maintenance contract.
5 Duration of warranty, bond or service maintenance contract.
6 Provide information for County's personnel:
a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.
7. Contractor, name of responsible principal, address and telephone number.

1.03 FORM OF SUBMITTALS
A. Prepare in duplicate packets.
B. Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND BONDS".

List:
a. Title of Project.
b. Name of Contractor.
C. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.
1.04 TIME OF SUBMITTALS
A. Make submittals within ten days after date of substantial completion and prior to final request
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for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial

completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2
PART 3
3.01

EQUIPMENT

GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or convert
existing structures as shown or specified and as required for the installation of piping,
mechanical equipmentand appurtenances. Existing piping and equipment shall be removed
and dismantled as necessary for the performance of facility alterations in accordance with the
requirements herein specified.

PRODUCTS (NOT USED)
EXECUTION
GENERAL

The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of the
existing structures or appurtenances, as indicated on the Contract Drawings, herein specified,
or necessary to permit completion of the work under this Contract. The Contractor shall
dispose of surplus materials resulting from the above work in an approved manner. The work
shall include all necessary cutting and bending of reinforcing steel, structural steel, or
miscellaneous metal work found embedded in the existing structures.

The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto. Anchor
bolts for equipment and structural steel removed shall be cut off one inch below the concrete
surface. Surface shall be finished as specified in the Contract Documents.

At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, is part
of the installation shall also be installed as directed by the Engineer.

No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the express approval of and to the extent approved by the Engineer.

When removing materials or portions of existing utility pipelines and/or structures or when
making openings in walls and partitions, the Contractor shall take all precautions and use all
necessary barriers and other protective devices so as not to damage the structures beyond
the limits necessary for the new work, and not to damage the structures or contents by falling
or flying debris. Unless otherwise permitted, line drilling will be required in cutting existing
concrete.

Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by the
Engineer and the County, shall become the property of the Contractor to be disposed of by
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him off the work site at his own place of disposal. Operating equipment shall be thoroughly
cleaned, lubricated, and greased for protection during prolonged storage.

G. All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part of
the work is started, all tools, equipment, and materials shall be assembled and made ready so
that the work can be completed without delay.

H. All workmanship and new materials involved in constructing the alterations shall conform to

the General Specifications for the classes of work insofar as such specifications are
applicable.

I All cutting of existing concrete or other material to provide suitable bonding to new work shall
be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the Resident Project Representative.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

K. Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

L. Where necessary or required for the purpose of making connections, the Contractor shall cut
existing pipelines in a manner to provide an approved joint. Where required, he shall use
flanges, or provide Dresser Couplings, all as required.

M. The Contractor shall provide flumes, hoses, piping and other related items to divert or provide
suitable plugs, bulkheads, or other means to hold back the flow of water or other liquids, allas
required in the performance of the work under this Contract.

N. Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping and
equipment prior to making the connections called out in the Drawings. The verifications shall
be performed with adequate time to correct any potential alignment or other problems prior to
the actual time of connection. A Manatee County representative must be presentfor all tie-ins
for a visual inspection.

3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

A. All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos abatement contractor or
subcontractor registered in the State of Florida.

B. The asbestos abatement contractor or subcontractor shall contact the appropriate regulatory
agencies prior to removal or abandonment of any asbestos material and shall obtain all
required permits and licenses and issue all required notices. The Contractor shall be
responsible for all fees associated with permits, licenses and notices to the governing
regulatory agencies.
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C. Al work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all other
applicable local, State, or Federal standards.

Florida Administrative Code, Chapter 17-251, "Asbestos".

National Emission Standards Hazardous Air Pollution (NESHAP), 40 CFR, Part 61,
Subpart M, latest revision.

Occupational Safety and Health Act, 29 CFR

The Environmental Protection Agency (EPA) Asbestos Abatement Worker Protection
Rule.

Florida Statute 455.300.

o P b=

3.04 ASBESTOS CEMENT PIPE REMOVAL

A. All asbestos cement pipe sections shown on the Drawings to be removed, and all related
valves, fittings and appurtenances shall be removed in their entirety and disposed of by the
Contractor in accordance with this Section. After removal of the facilities, all trenches shall be
backfilled in accordance with the Contract Documents. The cost of disposing of the removed
materials shall be borne by the Contractor.

B. The Contractor shall make necessary provisions for the Engineer's representative to monitor
all removal operations.

C. The cutting of existing asbestos-cement (A/C, aka "Transite") pipe shall be by hand saw only
activities by a licensed asbestos abatement contractor. No machine cutting shall be allowed.
Removal of all portions of pipe shall be double bagged prior to shipment. Longer sections of
pipe removed may be shipped without double bagging. An asbestos manifest form must
accompany each and every shipment of such pipe or pipe material waste to the Manatee
County Lena Road Landfill. Prior to each shipment, a minimum of 24 hours notice to the
Landfill field office (Phone #748-5543) is required.

3.05 IN-PLACE GROUTING OF EXISTING PIPE

A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a sand/cement grout as specified herein. When such pipes are constructed with
asbestos cement materials, the abandonment activities shall be performed by a licensed
asbestos abatement contractor as specified in these Specifications.

B. Grout shall be injected within the pipe sections indicated on the Drawings. The ends of these
sections shall be capped and/or plugged. The grouting program shall consist of pumping
sand-cement grout with suitable chemical additives at pressures necessary to fill the pipe
sections shown on the Drawings to prevent the potential for future collapse.

C. The pump used for grouting should be a continuous flow, positive displacement model with a
pugmill type mixing vat having a minimum shaft speed of 60 rpm and incorporated as an
integral part of the equipment. Alternate equipment may be used subject to the approval of the
Engineer. The rate of pumping shall not exceed six (6) cubic feet per minute. The pumping
pressures shall be in the range of 100 to 150 psi.

D. The Contractor shall provide standpipes and/or additional means of visual inspection as
required by the Engineer to determine if adequate grout material has filled the entire pipe
section(s). The Contractor shall make necessary provisions for the Engineer's representative
to monitor all grouting operations.
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E. All pipe to be abandoned shall be capped or plugged with a fitting or material that will prevent

soil or other material from entering the pipe. All caps and plugs shall be subject to approval by
the Engineer.

END OF SECTION
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PART 1
1.01

PART 2
PART 3
3.01

3.02

3.03

3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the Engineer prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances in
force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely cleared
of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees shall
be preserved as hereinafter specified unless otherwise designated by the Engineer. Clearing
operations shall be conducted so as to prevent damage to existing structures and installations
and to those under construction, so as to provide for the safety of employees and others. Soil
erosion control devices such as hay bales and silt fences shall be installed to satisfy all
Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches in
diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until itis placed as specified. The County shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soail
material to a remote site chosen by the County within a five mile radius of the construction site.
Should County not choose to receive any or all excess topsoil materials, the Contractor shall
dispose of said material at no additional cost to County.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
operation by hauling such material and debris off site. The cost of disposal (including hauling)
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3.05

3.06

3.07

of cleared and grubbed material and debris shall be considered a subsidiary obligation of the
Contractor; the cost of which shall be included in the prices bid for the various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the Engineer shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may be
considered necessary by him for the protection of the trees during all construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the Engineer to be removed, shall be replaced
and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of a
nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and workmanship.

The Contractor shall clean up the construction site across developed private property directly
after construction is completed upon approval of the Engineer.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION
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SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR

STRUCTURES
PART 1 GENERAL
1.01 SCOPE OF WORK
A. Structural excavation shall consist of the removal of material for the construction of
foundations for structures and other excavation designated on the drawings or in these
specifications.
B. Structural excavation and backfill shall consist of furnishing material, if necessary and placing

and compacting backfill material around structures to the lines and grades designated on the
drawings, as specified or directed by the Engineer.

C. Structural excavation and backfill shall include the furnishing of all materials, equipment and
other facilities which may be necessary to perform the excavations, place and compact the
backfill, install sheeting and bracing, and carry out any necessary dewatering. It shall also
include the wasting or disposal of surplus excavated material in a manner and in locations
approved by the Engineer.

D. The Contractor is responsible for the protection of every tree which is scheduled to remain in
the project area. This includes trees which may or may not be shown on the plans. Every tree
shall be adequately protected in place at no additional cost to the County. This includes, butis
not limited to, protecting the root systems and adjusting grades as necessary for tree/root
protection.

1.02 QUALITY ASSURANCE

A. Testing Agency:

1. In place soil compaction tests shall be performed by a qualified testing laboratory.
2. Compaction tests shall be taken every 500 feet, except in the road crossings or road
shoulders. Tests are to be taken according to current FDOT Standards.
B. Reference Standards:
1. American Society for Testing and Materials (ASTM):

a. ASTM D1557, Moisture-Density Relations of Soils Using 10-Ib. (4.5-kg)
Rammer and 18-in. (457-mm) Drop.

1.03 JOB CONDITIONS
A. The Contractor shall provide, operate and maintain all necessary pumps, discharge lines, well
points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc., free
from seepage, standing or running water at all times throughout the period of construction.

B. The Contractor shall assume all responsibility for the security of the excavation required,
employing bracing, lining or other accepted means necessary to accomplish same.

C. Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose earth
and shall be conditioned to the entire satisfaction of the Engineer.
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PART 2
2.01

2.02

PART 3

3.01

3.02

3.03

All excavated material unsuitable for use or which will not be used shall be disposed of in a
manner consistent with State and County regulation.

All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed by
the Contractor and the trench shall be refilled with suitable material.

PRODUCTS
MATERIAL FOR CONTROLLED FILL

Composition: Only approved material free from organic matter and lumps of clay, shall be
used for backfill. Excavated earth free from debris or organic material may be used for
backfilling foundations or fill.

Crushed stone and shell shall meet or exceed current FDOT Standards.
UNSUITABLE MATERIAL

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT. This
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris, and
clays that cannot be dried sufficiently to obtain specified compaction.

EXECUTION
INSPECTION

The Contractor shall verify that work preceding the affected work of this Section has been
satisfactorily completed.

Conditions adversely affecting the work of this Section shall be corrected to the satisfaction of
the Engineer.

REMOVAL OF UNSUITABLE MATERIALS
The Contractor shall remove unsuitable material from within the limits of the Work.

Materials meeting requirements for controlled fill shall be stockpiled as necessary and in such
a manner satisfactory to the Engineer.

All material excavated shall be placed so as to minimize interference with public travel and to
permit proper access for inspection of the work.

EXCAVATION

When concrete or shell subbase footing is to rest on an excavated surface, care shall be taken
not to disturb the natural soil. Final removal and replacement of the foundation material and
subbase compaction to grade shall not be made until just before the concrete or masonry is
placed.

When any structural excavation is completed, the Contractor shall notify the Engineer who will
make an inspection of the excavation. No concrete or masonry shall be placed until the
excavation has been approved by the Engineer.
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3.04

3.05

The elevations of the footing bottom and the base slab as shown on the Drawings, shall be
considered as approximate and the Engineer may order in writing, such changes in

dimensions or elevations of the footings and slab base as necessary to secure satisfactory
foundations.

All excavation shall be made within an area bounded by lines five feet outside and parallel to
the exterior walls of the structure to allow for correct forming, shoring and inspection of
foundation work. Pouring of concrete against earth side walls shall not be permitted.

If the ground is excavated below the grade called for by the Drawings or becomes unstable
due to the Contractor's carelessness or operations, the ground shall be excavated to
undisturbed native soil before continuing concreting operations.

Ifin the opinion of the Engineer, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the Engineer and if so directed, replaced by crushed stone or washed shell.

STRUCTURAL BACKEFILL

Structural backfill shall not be placed until the footings or other portions of the structure or
facility have been inspected by the Engineer and approved for backfilling.

A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete
base slabs and footings if required by the engineer.

Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum of
98 percent of the maximum density determined by ASTM D1557, Method A or C, or as
directed by the Engineer. The Contractor shall securely tamp the backfill with pneumatic
rammer around all wall foundations. The method of compaction shall be satisfactory to the
Engineer.

Compaction of structural backfill by ponding and jetting may be permitted when, as determined
by the Engineer: the backfill material is of such character that it will be self-draining when
compacted; foundation materials will not soften or be otherwise damaged by the applied
water; no damage from hydrostatic pressure will result to the structure. Ponding and jetting
within two feet below finished subgrade shall not be permitted in roadway areas. At the
discretion of the Engineer, ponding and jetting may be permitted with compaction layers notto
exceed four feet.

Surplus material not used on-site shall be removed and disposed of off-site by the Contractor.
In no case shall surplus material be deposited on adjacent lands. Fill used for grading shall
be placed in layers not to exceed 12 inches in thickness and shall be compacted to a density
equal or greater to that of the surrounding natural ground.

BACKFILLING AROUND STRUCTURES

Common fill and structural fill are specified for use as backfill against the exterior walls of the
structures. Fill shall be placed in layers having a maximum thickness of eight (8) inches in
loose state and shall be compacted sufficiently to prevent settlement. If compaction is by
rolling or ramming, material shall be wetted down as required. Where material can be suitably
compacted by jetting or puddling, the Contractor may use one of these methods. No boulders
shall be allowed to roll down the slopes and hit the walls.
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3.06

Backfilling shall be carried up evenly on all walls of an individual structure simultaneously. A
variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be allowed
against walls until the walls and their supporting slabs, if applicable, have attained sufficient
strength. Backfilling shall be subjected to approval by the Engineer.

In locations where pipes pass through building walls, the Contractor shall take the following

precautions to consolidate the refill up to an elevation of at least one foot above the bottom of
the pipes:

1. Place structural fill in such areas for a distance of not less than three feet either side of
the center line of the pipe in level layers not exceeding 6-inches in depth.

2. Wet each layer to the extent directed and thoroughly compact each layer with a power
tamper to the satisfaction of the Engineer.

3. Structural fill shall be of the quality specified under Part 2 of this Section.

The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades
indicated on the grading plan. No soft spots or uncompacted areas shall be allowed in the
work.

Temporary bracing shall be provided as required during construction of all structures to protect
partially completed structures against all construction loads, hydraulic pressure and earth
pressure. The bracing shall be capable of resisting all loads applied to the walls as a result of
backfilling.

FIELD QUALITY CONTROL

The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02444 FENCING
GENERAL
SCOPE OF WORK

Furnish all labor, material, equipment and incidentals necessary for complete installation of
chain link fence systems. The fencing shall be installed according to manufacturer's
specifications unless otherwise directed or authorized by the County/Engineer.

The Contractor's security fencing is at his expense and option and is not covered in this
Section.

QUALITY ASSURANCE

Standards of Manufacture shall comply with the standards of the Chain Link Fence
Manufacturer's Institute for "Galvanized Steel Chain Link Fence Fabric" and as herein
specified.

Provide each type of steel fence and gates as a complete unit produced by a single
manufacturer, including, but not limited to accessories, fittings, fasteners and appurtenances
complete and ready for use.

Acceptable Manufacturers: Anchor, Cyclone, or approved equal

Erector Qualifications: The Contractor or approved subcontractor, must have a minimum of
two years experience in similar fence installation.

SUBMITTALS

Product Data:

For Steel Fences and Gates, the Contractor shall submit for review and approval to the
County/Engineer, five (5) copies of the manufacturer's technical data, details of fabrication,
installation instructions and procedures for steel fences and gates. The Contractor shall be
responsible for a copy of each instruction to be given to the Installer.

Samples:

The Contractor shall submit two samples approximate size 6-inches long, or 6-inches square
of fabric material, framework members and typical accessories to the County/Engineer for
review and approval.

Certificates:

The Contractor shall provide manufacturer's certification that materials meet or exceed the
Contract Document requirements.

PRODUCTS
GENERAL

The pipe sizes indicated are commercial pipe sizes.
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2.02

2.03

The tube sizes indicated are nominal outside dimension.

Framework and appurtenances shall be finished with not less than minimum weight of zinc per
sq. ft. and shall comply with the following:

1. Pipe: ASTM A53 (1.8 oz. zinc psf)
2. Square tubing: ASTM A 123 (2.0 oz. zinc psf)
3. Hardware and Accessories: ASTM A 153 (zinc weight per Table ).

All fence components shall be galvanically compatible.

Vinyl coatings for fabric, posts, rails, gates, and all other fittings and components shall be
thermally fused polyvinyl chloride; heavy mil coating per ASTM F 668.

FABRIC

Fabric shall be 0.148 inch (9 gage) steel wire, 2-inch diamond mesh and both top and bottom
salvages shall be twisted and barbed for fabric over 60-inches high. Finish shall be hot dipped
galvanized, ASTM A 392, Class II.

POSTS, RAILS AND BRACES
End, Corner and Pull Posts:

1. The Contractor shall furnish end, corner and pull posts of the minimum size and weight
as follows:
a. Up to 5 foot fabric height
(n 2.375-inch OD pipe weighing 3.65 pounds per linear ft.
(2) 2.50-inch square tubing weighing 5.59 pounds per linear foot.
b. Over 5 foot fabric height
@) 2.875-inch OD pipe weighing 5.79 pounds per linear foot.
(2) 2.50-inch square tubing weighing 5.59 Ibs. per linear foot.

Line Post:

1. The Contractor shall furnish line posts of the minimum sizes and weight as follows.
Post shall be spaced 10 foot o.c. maximum, unless otherwise indicated:
a. Up to 5 foot fabric height.
4] 1.90-inch OD pipe weighing 2.72 pounds per linear foot.
b. Over 5 foot fabric height.
) 2.375-inch OD pipe weighing 3.65 pounds per linear foot.

Gate Posts:
1. The Contractor shall furnish gate posts for supporting single gate leaf, or one leaf of a
double gate installation, for nominal gate widths as follows:
a. Up to 6 feet wide.
(M 2.875-inch OD pipe weighing 5.79 pounds per linear foot.
(2) 2-1/2 inch square tubing weighing 5.59 pounds per linear foot.
b. Over 6 feet and up to 13 feet wide.
(n 4-inch OD pipe weighing 9.11 pounds per linear foot.
C. Over 13 feet and up to 18 feet wide.

(1 6.625 inches OD weighing 18.97 pounds per linear foot.
d. Over 18 feet.
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(1) 8.625 inches OD weighing 28.55 pounds per linear foot.

D. Top Rails:
1. The Contractor shall furnish the following top rails unless otherwise indicated:
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
E. Post Brace Assembly:
1. The Contractor shall furnish bracing assemblies at the end, gate, at both sides of
corner and pull posts, with the horizontal brace located at mid-height of the fabric.
2. Use 1.660-inch OD pipe weighing 2.27 pounds per linear foot for horizontal brace and
3/8-inch diameter rod with turnbuckles for diagonal truss.
F. Tension Wire:
1. The Contractor shall furnish tension wire consisting of galvanized 0.177 inch (7 gage)

coiled spring wire as per ASTM A824 at the bottom of the fabric only.

G. Barbed Wire Supporting Arms:

1. The Contractor shall furnish pressed steel, wrought iron, or malleable iron barbed wire
supporting arms, complete with provisions for anchorage to posts and attaching three
rows of barbed wire to each arm. Supporting arms may be attached either to posts or
integral with post top weather cap. The Contractor shall provide a single 45 degree
arm for each post where indicated.

H. Barbed Wire:

1. The Contractor shall furnish barbed wire. It shall be 2 strand, 12-1/2 gauge wire with
14 gauge, 4-point barbs spaced 5-inch o.c., galvanized, complying with ASTM A121,
Class 3. ‘
I Post Tops:
1. The Contractor shall furnish post tops. Tops shall be pressed steel, wrought iron, or

malleable iron of ASTM F626 designed as a weathertight closure cap (for tubular
posts). The Contractor shall furnish one cap for each post unless equal protection is
afforded by a combination of post top cap and barbed wire supporting arm. The
Contractor shall furnish caps with openings to permit through passage of the top rail.

J. Stretcher Bars:

1. The Contractor shall furnish stretcher bars. Bars shall be one piece lengths equal to
the full height of the fabric, with a minimum cross-section of 3/16-inch x 3/4-inch. The
Contractor shall provide one stretcher bar for each gate and end post and two bars for
each corner and pull post, except where fabric is integrally woven into the post.

K. Stretcher Bar Bands:

1. The Contractor shall furnish stretcher bar bands. Bands shall be steel, wrought iron, or
malleable iron, a maximum space of 15-inch o.c. to secure stretcher bars to end,
corner, pull and gate posts.
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2.04

2.05

GATES

The Contractor shall provide fabricated gate perimeter frames of tubular members. Additional
horizontal and vertical members shall ensure proper gate operation and attachment of fabric,
hardware and accessories. The maximum space of the frame members shall not be more than
8-inches apart. Fabrication is as follows:

1. Up to 5 feet high, or leaf width 8 feet or less.
a. 1.660-inch OD pipe weighing 2.27 pounds per linear foot.
b. 1.5 inch sq. tubing weighing 2.27 pounds per linear foot.

2. Over 5 feet high, or leaf width exceeding 8 feet.
a. 1.90 inch OD pipe weighing 2.72 pounds per linear foot.
b. 2-inch square tubing weighing 2.60 pounds per linear foot.

The Contractor shall assemble gate frames by welding or with special malleable or pressed
steel fittings and rivets for rigid connections. He shall use the same fabric width as for the
fence, unless otherwise indicated in the Contract Documents or authorized by the
County/Engineer. He shall install the fabric with stretcher bars at vertical edges. The bars may
also be used at the top and bottom edges. The contractor shall attach stretchers to the gate
frame at a maximum spacing of 15-inch o.c. He shall attach the hardware with rivets or by
other means which will prevent removal or breakage.

The Contractor shall install diagonal cross-bracing consisting of 3/8-inch diameter adjustable
length truss rods on gates as necessary to ensure frame rigidity without sag or twist.

The Contractor shall install barbed wire above the gates. He shall extend the end members of
gate frames 12-inches above the top member which will be prepared for three strands of wire.
The Contractor shall provide necessary clips for securing wire to extensions.

Gate Hardware:

1. The Contractor shall furnish the following hardware and accessories for each gate.
a. Hinges: Pressed or forged steel or malleable iron to suit gate size, non-lift-off
type, offset to permit 180 degrees gate opening. Provide 1-1/2 pair of hinges
for each leaf over six feet nominal height.

b. Latch: Forked type of plunger-bar type to permit operation from either side of
gate with padlock eye as integral part of latch.

C. Keeper: Provide keeper for all vehicle gates, which automatically engages the
gate leaf and holds it in the open position until manually released.

d. Double Gates: Provide gate stops for double gates, consisting of mushroom

type of flush plate with anchors. Setin concrete to engage the center drip drop
rod or plunger bar. Include locking device and padlock eyes as an integral part
of the latch, using one padlock for locking both gate leaves.

e. Where gates are between masonry piers, provide "J" with 4-inch square
anchor plate to masonry contractor for building in.

MISCELLANEOUS MATERIALS AND ACCESSORIES

Wire Ties: The Contractor shall tie fabric to line posts. He shall use 9 gauge wire ties spaced
12-inches o.c. For tying fabric to rails and braces, he shall use 9 gauge wire ties spaced 24-
inches o.c. For tying fabric to tension wire, he shall use 11 gauge hog rings spaced 24-inches
o.c. The finish of ties shall match the fabric finish.

Concrete: The Contractor shall provide portland cement concrete in compliance with ASTM
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C-150 and the Contract Documents. Aggregates shall comply with ASTM C-33. The
Contractor shall mix the materials to obtain a minimum 28-day compressive strength of 2500
psi, using a minimum of 4 sacks of cement per cubic yard, a maximum size aggregate of 1-
inch, a maximum 3-inch slump and air entrainment of 2 percent to 4 percent.

C. Privacy Decorative Slatting (PDS) shall be PVC, bottom locking, non-fin type, sized to match
the fabric height and color in both the fence and gates.

PART 3 EXECUTION
3.01 INSTALLATION

A. The Contractor shall not start the fence installation prior to the final grade completion, and the
finish elevations established, unless otherwise authorized by the County/Engineer.

B. The Contractor shall repair damaged coatings in the shop or in the field by recoating utilizing
manufacturers recommended repair compounds and as applied per manufacturer's
recommendations.

C. Excavation:

1. For post footings, the Contractor shall drill holes in firm, undisturbed or compacted soil
of the diameters and spacings shown or called out in the Contract Documents.

a. For holes not shown or called out on the Contract Documents, the Contractor
shall excavate minimum diameters recommended by the fence manufacturer.

b. Post holes shall be in true alignment and of sufficient size to provide a
permanent concrete foundation. Concrete shall be poured against undisturbed
earth sides and bottom. All holes shall be 48-inches deep with posts and
corner posts placed in the concrete to a depth of 36-inches. The gate posts
shall be set in the concrete to a depth of 42-inches below the surface in firm,
undisturbed soil. Holes shall be well centered on the posts. A minimum
diameter of 12-inches shall be required for all post holes.

C. Excavated soil shall be removed from the Owner's property.

d. If solid rock is encountered near the surface, the Contractor shall drill into rock
at least 12-inches for line posts and at least 18-inches for end, pull, corner or
gate posts. Hole shall be drilled to at least 1-inch greater diameter than the
largest dimension of the post to be place.

e. If the Contractor encounters solid rock below solid overburden, he shall drill to
the full depth required; however, rock penetration need not exceed the
minimum depths specified.

D. Setting Posts:

1. The Contractor shall remove loose and foreign materials from the sides and bottoms of
holes, and moisten soil prior to placing concrete.

a. Center and align posts in holes above bottom of excavation.

b. Place concrete around posts in a continuous pour and vibrate or tamp for
consolidation. Check each post for vertical and top alignment and hold in
position during placement and finishing operations. The top of concrete shall
extend 2-inches above finish grade.

C. Trowel finish tops of footings and slope or dome to direct water away from
posts. Extend footings for gate posts to the underside of bottom hinge. Set
keeps, stops, sleeves and other accessories into concrete as required.

d. Keep exposed concrete surfaces moist for at least 7 days after placement, or
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cure with membrane curing materials, or other acceptable curing method.

e. Grout-in posts set into sleeved holes, concrete constructions, or rock
excavations with non-shrink portland cement grout, or other acceptable
grouting material.

Concrete Strength:

The Contractor shall allow the concrete to attain at least 75% of its minimum 28-day
compressive strength no sooner than 7 days after placement, before rails, tension wires,
barbed wire, or fabric is installed. The Contractor shall not stretch and tension fabric or wires
and shall not hang gates until the concrete has attained its full design strength.

Top Rails:

The Contractor shall run the rail continuously through post caps or extension arms and bend
to radius for curved runs. He shall provide expansion coupling as recommended by fencing
manufacturer.

Brace Assemblies:

The Contractor shall install braces so that posts are plumb when diagonal rod is under proper
tension.

Tension Wire:

The Contractor shall install tension wires by weaving through the fabric and tying to each post
with not less than 0.170 inch galvanized wire, or by securing the wire to the fabric.

Fabric:

The Contractor shall leave approximately 3-inches between finish grade and bottom salvage,
except where the bottom of the fabric extends into the concrete. He shall pull the fabric taut
and tie it to posts, rails and tension wires. He shall install fabric on the security side of the
fence and anchor it to the framework so that the fabric remains in tension after the pulling
force is released.

Stretcher Bars:

The Contractor shall thread through or clamp the bars to the fabric 4-inches o.c. and secure
them to posts with metal bands spaced 15-inches o.c.

Barbed Wire:

The Contractor shall install 3 parallel wires on each extension arm on the security side of
fence, unless otherwise indicated. He shall pull the wire taut and fasten securely to each
extension arm.

Gate:

The Contractor shall install gates plumb, level and secure for full opening without interference.
He shall install ground-set items in concrete for anchorage, as recommended by the fence
manufacturer. He shall adjust hardware for smooth operation and lubricate where necessary.

Tie Wires:
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The Contractor shall use U-shaped wire, conforming to the diameter of the attached pipe, and
shall clasp the pipe and fabric firmly with twisted ends of at least 2 full turns. He shall bend the
end of the wire to minimize hazard to persons or clothing.

N. Fasteners:

The Contractor shall install nuts for tension band and hardware bolts on the side of fence
opposite the fabric side. Pen ends of bolts or score threads to prevent removal of nuts.

3.02 INSTALLATION

A. Fence shall be constructed such that each run of fence between corner posts or gate posts
has equal spacing between the line posts. Spacing shall not exceed 10 feet, and shall not
exceed 8 feet for fabric with privacy decorative slatting.

END OF SECTION
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SECTION 02480 LANDSCAPING
PART 1 GENERAL

1.10 SCOPE OF WORK

A.  The Contractor shall furnish all labor, materials, equipment, and incidentals required to
install trees, ground cover, and shrubs, to place accessory planting materials, to
maintain and guarantee all planted areas. All work shall be in strict accordance with
sound nursery practice and shall include maintenance and watering of all of the work of
this Contract until final completion and acceptance by the County.

B.  The landscaping shall be performed by a contractor or subcontractor who specializesin
landscaping and who is fully familiar and experienced in projects of this type and scope.
The landscaping contractor or subcontractor shall be subject to the approval of the
Engineer.

C.  The Contractor shall provide all landscaping complete and ready for use as specified in
the Contract Documents and as shown on the Drawings. ‘

1.02 SUBMITTALS

A.  The Contractor shall submit to the County/Engineer for review and approval, shop
drawings and complete written maintenance instructions for each type of plant furnished
under this Contract.

B.  The Contractor shall submit representative samples of any or all of required accessory
planting materials as requested by the County/Engineer.

1.03 OBSTRUCTIONS BELOW GROUND

A.  The County/Engineer may change the location of plant material if underground
construction, utilities or obstructions are encountered in excavation of planting areas or
pits.

B.  The Contractor shall make such changes without additional compensation from the
County.

PART 2 PRODUCTS
201 MATERIALS

A.  Plant species and size shall conform to those indicated in the Plant List and in plan
locations shown on the Drawings. Nomenclature shall conform to the Florida
Department of Agriculture: "Grades and Standards for Nursery Plants". The designated
authority for identification of plants shall be in conformance with FDOT Standard
Specification Section 580-2.1.1 Plants.

B.  Plants shall be sound, healthy, vigorous, free from plant diseases, insects, pests, or their
eggs and shall have healthy normal root systems. Plants shall be nursery grown stock,
freshly dug. No heeled in, cold storage, or collected stock shall be accepted.

C. Shape and Form
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Plant material shall be symmetrical, typical for the variety and species, and shall

conform to the measurements specified in the Plant List.

Plants used where symmetry is required shall be matched as nearly as possible.

Plants shall not be pruned prior to delivery except as authorized by the

County/Engineer.

All plants shall have been transplanted or root pruned at least once in the past

three years.

5. Unless otherwise noted, street trees shall be free of branches up to six feet, with
the single leader well branched, and with straight trunks.

6.  Shrubs shall have been transplanted twice, have fully developed root systems, be
heavily canned with foliage to base, fulfill dimensions required, and be typical of
species.

7. Ground covers shall have sturdy fibrous root systems and shall be heavily leafed.

Howpn

D.  Measurement: The height and/or width of trees shall be measured from the ground or
across the normal spread of branches with the plants in their normal position. This
measurement shall not include the immediate terminal growth.

E.  Substitutions in plant species or size shall be made only with the written approval of the
Engineer.

F. Ground cover plants shall be planted in beds of four inches of approved topsoil. The
beds shall be thoroughly disked into the soil. The compacted and settled finished
surface shall be set to the required grade. Plants shall be spaced as described in the
Contract Documents or shown on the Contract Drawings, or otherwise directed by the
County/Engineer and in accordance with the best practices of the trade.

G. Planting Soil

1. Soil for backfilling around plants and planting beds shall be a good grade of
garden loam as approved by the County/Engineer. Soil shall be free of heavy
clay, coarse sand, stones, lumps, sticks, or other foreign material. The soil shall
not be delivered or used in a muddy condition.

2. The soil shall be taken from ground that has never been stripped. There shall be
a slight acid reaction to the soil with no excess of calcium or carbonate. The soil
shall be free from excess weeds or other objectionable material.

3. Soil for trees and shrubs shall be delivered in a loose, friable condition. All trees
shall average approximately one cubic yard per tree, except Sabal Palmetto,
which shall be planted with clean sand. There shall be a minimum of 4-inches of
planting soil in ground cover areas and 1/8 cubic yard per shrub or vine.

4, No marl shall be allowed in ground cover planting beds.

H.  Before plants are backfilled with planting soil, fertilizer tablets, Agriform 20-10-5 or equal,
shall be placed in each pit. The Contractor shall provide three tablets for each tree and
one for each shrub or vine.

l. Tree Staking: All tree staking and bracing shall be included herein in accordance with
sound nursery practice and shall be in accordance with the Contract Documents. The
Contractor shall furnish all materials required for staking and bracing as approved.

J. Landscaping stones shall be inert and nonleaching. The Contractor shall provide

physical samples for approval prior to installation. Crushed limerock shall not be
acceptable.
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PART 3 EXECUTION
3.01 PLANTING PROCEDURES

A.  Plant Locations: All plants shall be located as shown on the Drawings, to dimensions if
shown, to scale if not dimensioned. Large areas or beds shall be scaled and the plants
spaced evenly. Approval by the Engineer is required before any plants may be installed.

B.  Tree Pits: Pits for trees shall be at least two feet greater in diameter than the specified
diameter of the ball. Pits shall be of sufficient depth to allow a 12-inch layer of planting
soil under the ball when it is set to grade. Bottom of pit shall be loosened prior to
backfilling.

C.  Digging and Handling

1. Plants shall be handled at all times so that roots or balls are adequately protected
from sun or drying winds. Tops or roots of plant allowed to dry out will be rejected.

2. Balled and burlapped plants shall be moved with firm, natural balls of soil, notless
than one foot diameter of ball to every one inch caliper of trunk, and a depth of not
less than 2/3 of ball diameter. No plant shall be accepted when the ball of earth
surrounding its roots has been cracked or broken. All trees, except palms, shall
be dug with ball and burlapped. Root pruning shall have been done at minimum
of four weeks before planting at the job.

3. Bare root plants shall be dug with spread of root and of sufficient depth to insure
full recovery of plant.

D.  Cabbage Palms (Sable Palmetto):

1. Cabbage Palms shall be taken from moist black sand areas. Only a minimum of
fronds shall be removed from the crown to facilitate moving and handling. Clear
trunk or overall height shall be as specified after the minimum of fronds have been
removed.

2. Cabbage Palms buds shall be tied to a suitable support with a burlap strip, to be
left in place until the tree is well established in its new location.

3. Cabbage Palms shall be planted in sand, thoroughly washed in during planting
operations, and with a dished or saucer depression left at the soil line for future
waterings. Palms with marred or burned trunks will be accepted at the discretion
of the Engineer only.

4. Trees moved by winch or crane shall be thoroughly protected from chain marks,
girdling or bark slippage by means of burlap, wood battens, or other approved
method.

E.  When balled or burlapped plants are set, planting soil shall be carefully tamped under
and around the base of the balls to prevent voids. All burlap, rope, wires, etc., shall be
removed from the sides and tops of balls, but no burlap shall be pulled from underneath.

Roots of bare rooted plants shall be properly spread out and planting soil carefully
worked in among them.

F. Al plants shall be set straight or plumb, in locations shown on the Drawings. Exceptas
otherwise specified, plants shall be planted in pits which shall be set at such level that,
after settlement, they bear the same relation to the finished grade or the surrounding
ground as they bore to the grade of the soil from which they are taken.

G.  Pruning shall be carefully done by experienced plantsmen. Prune immediately upon
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acceptance by the County, including any broken branches, thinning small branches and
tipping back main branches (except main leaders).

H.  Excess soil and debris shall be disposed of off the project site unless ordered stockpiled
by the Engineer.

3.02 NORMAL MAINTENANCE OF PLANT MATERIALS

A.  Plant material maintenance shall begin when planting operations start and shall extend
until final acceptance of work.

B. Maintain all plant materials under this Contract to the satisfaction of the Engineer.
Maintenance shall include necessary watering, cultivation, weeding, pruning, spraying,
tightening and repair to guy wires, removal of dead material, resetting, and other work
required to conform with referenced standards and accepted nursery standards as
approved. ’

C.  Plant materials which are in a tilted or in a leaning position shall be properly righted.

D.  Aiter final acceptance by the County and until one calendar year after acceptance of all
plantings, the landscaping contractor or subcontractor shall make monthly inspections of
materials and report in writing to the Engineer the conditions of the plants and the
necessary requirements to keep the plants in a healthy growing condition.

3.03 TREE AND PLANT PROTECTION

A.  The Contractor shall remove all trees (if any) within the limit of landscaping shown on the
detail sheet except those designated to be salvaged (if any). Prior to removal of said
trees, the Contractor shall obtain a tree removal permit, if required. All other trees in the
vicinity of the work shall be protected against damage by the Contractor until all work
under the Contract has been completed.

B.  Consult with the Engineer, and remove agreed-on roots and branches which interfere
with construction. Employ qualified tree surgeon to remove, and to treat cuts.

C.  Provide temporary barriers to a height of six feet around each group of trees and plants.
D.  Protect root zones of trees and plants

1. Do not allow vehicular traffic or parking.

2. Do not store materials or products.

3. Prevent dumping or refuse or chemically injurious materials or liquids.
4, Prevent puddling or continuous running water.

E.  Carefully supervise excavating, grading, and filling, and subsequent construction
operations, to prevent damage.

F.  In case of inadvertent damage to any tree or plant by the Contractor or any of his
subcontractors or employees, the Contractor shall provide replacement of each such
damaged tree or plant with a new one of acceptable type, size and quality.

G.  Completely remove barricades, including foundations, when construction has

progressed to the point that they are no longer needed, and when approved by the
Engineer.
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H.  Clean and repair damage caused by installation, fill and grade the areas of the site to
required elevations and slopes, and clean the area.

3.04 GUARANTEE

The life and satisfactory condition of all plant material planted shall be guaranteed by the
Contractor for a minimum of one calendar year. Guarantee shall include complete
replacement with material of the same kind and size as in the original work if not in a
healthy condition, as determined by the Engineer, at the end of the guarantee period.

3.05 REPLACEMENT

A.  Atthe end of the guarantee period, any plant required under this Contract that is dead or
not in satisfactory growth as determined by the Engineer, shall be removed. Plants
replaced shall be guaranteed for 90 days after date of replacement.

B.  Replacement of plants necessary during guarantee period shall be the responsibility of
the Contractor, except for possible replacements of plants resulting from removal,
vandalism, acts of neglect on the part of others, or acts of God.

C.  Alireplacements shall be plants of the same kind and size as specified in the Drawings.

They shall be furnished and planted as herein specified. The cost shall be the
responsibility of the Contractor.

END OF SECTION
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PART 1

SECTION 02485 SEEDING AND SODDING
GENERAL

1.01  SCOPE OF WORK

A.

B.

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by Engineer/County.

1.02 RELATED WORK NOT INCLUDED

Excavation, filing and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

1.03 QUALITY ASSURANCE

A.

PART 2

Itis the intent of this Specification that the Contractor is obliged to deliver a satisfactory stand
of grass as specified. If necessary, the Contractor shall repeat any or all of the work, including
grading, fertilizing, watering and seeding or sodding at no additional cost to the County until a
satisfactory stand is obtained. For purposes of grassing, a satisfactory stand of grass is herein
defined as a full lawn cover over areas to be sodded or seeded, with grass free of weeds, alive
and growing, leaving no bare spots larger than 3/4 square yard within a radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
Engineer.

PRODUCTS

2.01 MATERIALS

A

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during construction
which do not require sod. All grassing shall be completed in conformance with FDOT
Specifications, Sections 570 and 981. The grassed areas shall be mulched and fertilized in
accordance with FDOT Specifications, except that no additional payment will be made for
mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the Engineer in accordance with Florida Department of Transportation,
Specifications Section 575 and 981. The Contractor shall furnish bahia grass sod or match
existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
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PART 3

3.01

3.02

3.03

3.04

and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional topsoil
is required to replace topsoil removed during construction, it shall be obtained off site at no
additional cost to the County. Topsoil shall be fertile, natural surface soil, capable of
producing all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all
necessary hose, equipment, attachments and accessories for the adequate irrigation of lawns
and planted areas as may be required. Water shall be suitable for irrigation and free from
ingredients harmful to plant life.

EXECUTION

INSTALLATION

A.

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on

lawns and grassed areas, including fine grading as necessary and as directed by the
Engineer.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The Engineer shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Protection: Seeded and sodded areas shall be protected against traffic or other use by placing
warning signs or erecting barricades as necessary. Any areas damaged prior to acceptance
by the County shall be repaired by the Contractor as directed by the Engineer.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

LANDSCAPE MAINTENANCE

A

Any existing landscape items damaged or altered during construction by the Contractor shall
be restored or replaced as directed by the Engineer.

Maintain landscape work for a period of 90 days immediately following complete installation of
work or until County accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar operations
as needed to ensure normal growth and good health for live plant material shall be included at
no additional cost to the County.

REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

2010 Gen Spec 02.10.10 (IFB)r.doc 103 /189



END OF SECTION

2010 Gen Spec 02.10.10 (IFB)r.doc 104 /189



PART 1

SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL

1.01 SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches
excavated for installation of water or sewer lines and appurtenances as shown on the Contract
Drawings.

1.02 GENERAL

A
B.

PART 2

The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done to
existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin, flagstones,
or stabilized areas or driveways and including all obstructions not specifically named herein,
which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements of
Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS

2.01 PAVEMENT SECTION

A.

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-IIl Asphalt. Pavement replacement thickness shall
match that removed but in no case shall be less than 1-1/2” compacted thickness. All asphalt
concrete pavement shall be furnished, installed and tested in accordance with FDOT
Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and installed
under all pavement sections restored under this Contract. Asphalt base shall have a minimum
6” compacted thickness, meet requirements for FDOT ABC IlI (Minimum Marshall Stability of
1000) and be furnished, installed and tested in accordance with the requirements of the FDOT
Standards. Crushed concrete base shall be 10" minimum compacted thickness. Crushed
concrete aggregate material shall have a minimum LBR of 140 compacted to 99% T-180
AASHTO density. Asphalt base and crushed concrete base are acceptable. Other bases shall
be submitted for approval.
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C.

PART 3

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION

3.01 CUTTING PAVEMENT

A

The Contractor shall saw cut in straight lines and remove pavement as necessary to install the
new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly paralleling
pipe lines and existing street lines. Asphalt pavement shall be cut along the markings with a
rotary saw or other suitable tool. Concrete pavement shall be scored to a depth of
approximately two (2) inches below the surface of the concrete along the marked cuts.
Scoring shall be done by use of a rotary saw, after which the pavement may be broken below
the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and
separated along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed or damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard Specifications
and as directed by the Engineer.

3.02 PAVEMENT REPAIR AND REPLACEMENT

A

The Contractor shall repair, to meet or exceed original surface material, all existing concrete or
asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair shall
conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads and
drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The width of all asphaltic concrete repairs shall extend the full width and length of the
excavation or to the limits of any damaged section. The edge of the pavement to be left in
place shall be cut to a true edge with a saw or other approved method so as to provide a clean
edge to abut the repair. The line of the repair shall be reasonably uniform with no
unnecessary irregularities.

3.03 MISCELLANEOUS RESTORATION

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks to a minimum thickness of four inches. Concrete curb or curb and gutter shall be
restored to the existing height and cross section in full sections or lengths between joints.
RCP pipe shall be repaired or installed in accordance with manufacturer’s specifications.

2010 Gen Spec 02.10.10 (IFB)r.doc 106 /189



Grassed yards, shoulders and parkways shall be restored to match the existing sections with
grass sod of a type matching the existing grass.

3.04 SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final restoration
of both paved and shell stabilized roads within a reasonable time frame is of paramount
importance. To this end, the Contractor shall, as part of his work schedule, complete the
restoration of any area of road within five weeks after removing the original surface.
Successful leak testing shall be performed prior to restoring any area of road. All restoration
and replacement or repairs are the responsibility of the Contractor.

3.05 CLEANUP

After all repair and restoration or paving has been completed, all excess asphalt, dirt and other
debris shall be removed from the roadways. All existing storm sewers and inlets shall be
checked and cleaned of any construction debris. ‘

3.06 MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic
prior to completion and acceptance of the work.

END OF SECTION
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SECTION 02999 MISCELLANEOUS WORK AND CLEANUP
PART 1 GENERAL
1.01 SCOPE OF WORK
A. This Section includes items and operations which are not specified in detail as separate items,
but may be sufficiently described as to the kind and extent of work involved. The Contractor
shall furnish all labor, materials, equipment and incidentals necessary to complete all work
under this Section.

B. The work of this Section may include, but is not limited to the following:

1. Restoration of roads, sidewalks, driveways, curbing and gutters, fences, guardrails,
lawns, shrubbery and any other existing items damaged or destroyed.

2. Crossing utilities.

3. Relocation of existing water, reclaim water, or sewer lines less than four inches
diameter, water and sanitary sewer services, low pressure gas lines, telephone lines,
electric lines, cable TV lines as shown on the Contract Drawings.

4. Restoring easements (servitudes) and rights-of-way.

5. Clean up.

6. Incidental work (project photographs, testing, shop drawings, traffic control, record
drawings, etc.).

7. Excavation and Embankment - As defined in the Florida Department of Transportation
Standard Specifications for Road and Bridge Construction (1991 Edition or latest
revision).

8. Stormwater and erosion control devices.

1.02 SUBMITTAL OF LUMP SUM BREAKDOWN
Contractor shall submit to the County/Engineer, a breakdown of the lump sum bid for
Miscellaneous Work and Cleanup Item in the Proposal within 10 days after date of Notice to
Proceed.

1.03 WORK SPECIFIED UNDER OTHER SECTIONS

All work shall be completed in a workmanlike manner by competent workmen in full
compliance with all applicable sections of the Contract Documents.

PART2 PRODUCTS
201 MATERIALS

Materials required for this Section shall equal or exceed materials that are to be restored. The
Contractor may remove and replace or reuse existing materials with the exception of paving.

PART 3 EXECUTION
3.01 RESTORING OF SIDEWALKS, ROADS, CURBING, FENCES AND GUARDRAILS
A The Contractor shall protect existing sidewalks & curbing. If necessary, sidewalks & curbing
shall be removed from joint to joint and replaced after backfilling. Curbing damaged during

construction because of the Contractor's negligence or convenience, shall be replaced with
sidewalks & curbing of equal quality and dimension at no cost to the County.
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3.02

3.03

3.04

3.05

Atthe locations necessary for the Contractor to remove, store and replace existing fences and
guardrails during construction, the sections removed shall be only at the direction of the
Engineer. If any section of fence is damaged due to the Contractor's negligence, it shall be
replaced at no cost to the County with fencing equal to or better than that damaged and the
work shall be satisfactory to the Engineer.

Guardrails in the vicinity of the work shall be protected from damage by the Contractor.
Damaged guardrails shall be replaced in a condition equal to those existing

Road crossings shall be restored in accordance with the Contract Documents and current
FDOT Standards. Compensation for road restoration shall be included under the Road
Restoration Bid Item if specified or under Miscellaneous Cleanup if it is not specified.

CROSSING UTILITIES

This item shall include any extra work required in crossing culverts, water courses, drains,
water mains and other utilities, including all sheeting and bracing, extra excavation and
backfill, or any other work required or implied for the proposed crossing, whether or not shown
on the Drawings.

RELOCATIONS OF EXISTING GAS LINES, TELEPHONE LINES, ELECTRIC LINES AND
CABLE TVLINES

The Contractor shall notify the proper utility involved when relocation of these utility lines is
required. The Contractor shall coordinate all relocation work by the utility so that construction
shall not be hindered.

RESTORING THE EASEMENTS AND RIGHTS-OF-WAY

The Contractor shall be responsible for all damage to private property due to his operations.
He shall protect from injury all walls, fences, cultivated shrubbery, pavement, underground
facilities, including water, sewer and reclaimed water lines and services, or other utilities which
may be encountered along the easement. If removal and replacement is required, it shall be
done in a workmanlike manner, at his expense, so that the replacement are equivalent to that
which existed prior to construction.

STORMWATER AND EROSION CONTROL DEVICES

The Contractor shall be responsible for, provide, and install all stormwater and erosion control
devices necessary to insure satisfactory compliance with the Florida Department of
Environmental Protection Stormwater, Erosion, and Sedimentation Control Inspector’s
Manual.

END OF SECTION
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PART 1
1.01
A.
B.
1.02
1.03
A.
B.
C.
D.
E.
F.
1.04
A.
B.
C.
PART 2
2.01
A.
B.

DIVISION 3 CONCRETE

SECTION 03200 CONCRETE REINFORCEMENT
GENERAL
WORK INCLUDED
Reinforcing steel bars and welded steel wire fabric for cast-in-place concrete, complete with tie
wire. ,
Support chairs, bolsters, bar supports and spacers, for reinforcing.

QUALITY ASSURANCE

Perform concrete reinforcing work in accordance with ACI 318 unless specified otherwise in
this Section.

REFERENCES

ACI 318 - Building Code Requirements for Reinforced Concrete.

ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement.

ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement.

CRSI 63 - Recommended practice for placing reinforcing bars.

CRSI 65 - Recommended practice for placing bar supports, specifications and nomenclature.
ACI 315 - American Concrete Institute - Manual of Standard Practice.

SHOP DRAWINGS

Submit shop drawings in accordance with Contract Documents. |

Indicate bar sizes, spacings, locations and quantities of reinforcing steel and wire fabric,
bending and cutting schedules and supporting and spacing devices.

Manufacturer's Literature: Manufacturer's specifications and installation instructions for splice
devices.

PRODUCTS
REINFORCING

Reinforcing steel: Grade 60, Minimum Yield Strength 60,000 psi, deformed billet steel bars,
ASTM A615; plain finish.

Welded steel wire fabric: Deformed wire, ASTM A497; smooth wire ASTM A185 in flat sheets;
plain finish.
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2.02

2.03

PART 3
3.01

3.02

ACCESSORY MATERIALS
Tie wire: Minimum 16 gauge annealed type, or patented system accepted by Engineer.

Chairs, bolsters, bar supports, spacers: Sized and shaped for strength and support of
reinforcing during construction conditions.

Special chairs, bolsters, bar supports, spacers (where adjacent to architectural concrete
surfaces): Stainless steel type sized and shaped as required.

FABRICATION
Fabricate concrete reinforcing in accordance with ACI 315.

Locate reinforcing splices, not indicated on Drawings, at points of minimum stress. Location of
splices shall be reviewed by Engineer.

Where indicated, weld reinforcing bars in accordance with AWS D12.1.
EXECUTION
PLACEMENT

Reinforcing shall be supported and secured against displacement. Do not deviate from true
alignment.

Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt, or other foreign
coatings which would reduce bond to concrete.

QUALITY ASSURANCE

Acceptable Manufacturers: Regularly engaged in manufacture of steel bar and welded wire
fabric reinforcing.

Installer Qualifications: Three years experience in installation of steel bar and welded wire
fabric reinforcing.

Allowable Tolerances:

1. Fabrication:
a. Sheared length: +lin.
b. Depth of truss bars: +0, -1/2 in.
C. Stirrups, ties and spirals: +1/4 in.
d. All other bends: +1 in.
2. Placement:
a. Concrete cover to form surfaces: +1/4 in.
b. Minimum spacing between bars: 1 in.
C. Top bars in slabs and beams:

(1) Members 8 in. deep or less: +1/4 in.
(2) Members more than 8 in.: +1/21in.

d. Crosswise of members: Spaced evenly within 2 in. of stated separation.
e. Lengthwise of members: Plus or minus 2 in.
3. Maximum bar movement to avoid interference with other reinforcing steel, conduits, or

embedded items: 1 bar diameter.
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3.04 PRODUCT DELIVERY, STORAGE AND HANDLING

A Deliver reinforcement to project site in bundles marked with metal tags indicating bar size and
length.
B. Handle and store materials to prevent contamination.
3.05 INSTALLATION
A Placement:

1. Bar Supports: CRSI 65.
2. Reinforcing Bars: CRSI 63.

B. Steel Adjustment:

1. Move within allowable tolerances to avoid interference with other reinforcing steel,
conduits, or embedded items.

2. Do not move bars beyond allowable tolerances without concurrence of Engineer.

3. Do not heat, bend, or cut bars without concurrence of Engineer.

C. Splices:

1. Lap splices: Tie securely with wire to prevent displacement of splices during
placement of concrete.

2. Splice devices: Install in accordance with manufacturer's written instructions.

3. Do not splice bars without concurrency of Engineer, except at locations shown on
Drawings.

D. Wire Fabric:

1. Install in longest practicable length.

2. Lap adjoining pieces one full mesh minimum, and lay splices with 16 gauge wire.

3 Do not make end laps midway between supporting beams, or directly over beams of
continuous structures.

4. Offset end laps in adjacent widths to prevent continuous laps.
E. Cleaning: Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign matter that will
reduce bond with concrete. '
F. Protection During Concreting: Keep reinforcing steel in proper position during concrete
placement.
END OF SECTION
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PART 1

SECTION 03300 CAST-IN-PLACE CONCRETE
GENERAL

1.01  WORK INCLUDED

1.02

1.03

1.04

mmo o w >

G.

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles.
QUALITY ASSURANCE

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise in
this Section.

TESTING LABORATORY SERVICES

Inspection and testing will be performed by the testing laboratory currently under contract to
Manatee County in accordance with the Contract Documents.

Provide free access to work and cooperate with appointed firm.

Submit proposed mix design of each class of concrete to inspection and testing firm for review
prior to commencement of work.

Tests of cement and aggregates may be performed to ensure conformance with requirements
stated herein.

Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each class
of concrete placed each day. Smaller pours shall have cylinders taken as directed by the
Engineer.

One slump test will be taken for each set of test cylinders taken.

REFERENCES

ASTM C33 - Concrete Aggregates

ASTM C150 - Portland Cement

ACI 318 - Building Code Requirements for Reinforced Concrete

ASTM C260 - Air Entraining Admixtures for Concrete

ASTM C94 - Ready-Mixed Concrete

ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete

ACI 305 - Recommended Practice for Hot Weather Concreting

PART 2 PRODUCTS

2.01 CONCRETE MATERIALS

A.

Cement: Moderate-Type Il, High early strength-Type lll, Portland type, ASTM C150.
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2.02

2.03

2.04

2.05

2.06

Fine and Coarse Aggregates: ASTM C33.

Water: Clean and free from injurious amounts of oil, alkali, organic matter, or other deleterious
material.

ADMIXTURES

Air Entrainment: ASTM C260.

Chemical: ASTM C494 Type A - water reducing admixture.
ACCEPTABLE MANUFACTURERS

Acceptable Products:

1. Pozzolith
2. WRDA
ACCESSORIES

Non-shrink grout: Premixed compound consisting of non-metallic aggregate, cement, water
reducing and plasticizing agents; capable of developing minimum compressive strength of
2400 psi in 2 days and 7000 psi in 28 days.

CONCRETE MIXES

Mix concrete in accordance with ASTM C94.

Provide concrete of following strength:

1. Required concrete strengths as determined by 28 day cylinders shall be as shown on
the Drawings, but shall not be less than 3000 psi.
2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 Method

1, Method 2, or Method 3. Add air entraining agent to concrete to entrain air as
indicated in ACI 301 Table 3.4.1.
3. All mixes shall be in accordance with FDOT Specifications.

Use set-retarding admixtures during hot weather only when accepted by Engineer.
Add air entraining agent to concrete mix for concrete work exposed to exterior.

FORMS

Forms shall be used for all concrete masonry, including footings. Form shall be so
constructed and placed that the resulting concrete will be of the shape, lines, dimensions,
appearance and to the elevations indicated on the Drawings.

Forms shall be made of wood, metal, or other approved material. Wood forms shall be
constructed of sound lumber or plywood of suitable dimensions, free from knotholes and loose
knots; where used for expose surfaces, boards shall be dressed and matched. Plywood shall
be sanded smooth and fitted with tight joints between panels. Metal forms shall be of an
approved type for the class of work involved and of the thickness and design required for rigid
construction.
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PART 3
3.01

G.

Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms for
plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.
Forms shall be tight to prevent the passage of mortar and water and grout.

Forms for walls shall have removable panels at the bottom for cleaning, inspection and
scrubbing-in of bonding paste. Forms for walls of considerable height shall be arranged with
tremies and hoppers for placing concrete in a manner that will prevent segregation and
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete.

Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting
corners, unless otherwise shown on the Drawings. Similar chamfer strips shall be provided at
horizontal and vertical extremities of all wall placements to produce "clean" separation
between successive placements as called for on the Plans.

Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging
between supports and constructed so the concrete will not be damaged by their removal. The
Contractor shall be entirely responsible for their adequacy.

Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an
approved nonstaining oil or liquid form coating having a non-paraffin base.

Before form material is re-used, all surfaces in contact with concrete shall be thoroughly

cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions smoothed
and in the case of wood forms pre-oiled.

Form ties encased in concrete shall be designed so that after removal of the projecting part,
no metal shall be within 1-inch of the face of the concrete. That part of the tie to be removed
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-inch
in diameter and 1-inch long. Form ties in concrete exposed to view shall be the cone-washer
type equal to the Richmond "Tyscru". Throughbolts or common wire shall not be used for form
ties.

EXECUTION

PLACING CONCRETE

Place concrete in accordance with ACI 304.

Notify Engineer minimum 24 hours prior to commencement of concreting operations.

Verify anchors, seats, plates and other items to be cast into concrete are placed, held securely
and will not cause hardship in placing concrete. Rectify same and proceed with work.

Maintain records of poured concrete items. Record date, location of pour, quantity, air
temperature and test samples taken.

Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints are
not disturbed during concrete placement.

Prepare previously placed concrete by cleaning with steel brush and applying bonding agent.
Apply bonding agent in accordance with manufacturer's recommendations.

Pour concrete continuously between predetermined construction and control joints. Do not
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3.02

3.03

3.04

3.05

3.06

3.07

3.08

break or interrupt successive pours such that cold joints occur.

In locations where new concrete is dowelled to existing work, drill holes in existing concrete,
insert steel dowels and pack solidly with non-shrink grout.

Excessive honeycomb or embedded debris in concrete is not acceptable. Notify Engineer
upon discovery.

Conform to ACI 305 when concreting during hot weather.

SCREEDING

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet.
PATCHING

Allow Engineer to inspect concrete surfaces immediately upon removal of forms. Patch
imperfections as directed. All patching procedures shall be submitted to and approved by the
Engineer prior to use.

DEFECTIVE CONCRETE
Modify or replace concrete not conforming to required lines, details and elevations.

Repair or replace concrete not properly placed resulting in excessive honeycomb and other
defects. Do not patch, fill, touch-up, repair, or replace exposed architectural concrete except
upon express direction of Engineer for each individual area.

CONCRETE FINISHING

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth rubbed
finish.

CURING AND PROTECTION

Beginning immediately after placement, protect concrete from premature drying, excessively
hot or cold temperatures and mechanical injury. Maintain concrete with minimal moisture loss
at relatively constant temperature for a period of 7 days or until concrete strengths reaches
75% of the 28 day design strength.

Protection against moisture loss may be obtained with spray on curing compounds or plastic
sheets. Protection against heat or cold may be obtained with insulated curing blankets or
forms.

CONCRETE DRIVEWAY RESTORATION
Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X
W2.5, 6X6 wire mesh. Place ¥ inch expansion joint between back of curb and new

concrete. Area beneath restoration shall be mechanically tamped prior to placing
concrete.

CONCRETE SIDEWALK RESTORATION

Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete
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with W2.5 X W2.5, 6X6 wire mesh. Place % inch expansion joint between back of curb

and new concrete. Area beneath restoration shall be mechanically tamped prior to placing
concrete.

Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi
concrete per FDOT Design Standards, Sections 522 & 310

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

PART 2
2.01

PART 3

SECTION 03350 CONCRETE FINISHES
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to finish cast-in-place concrete
surfaces as specified herein.

SUBMITTALS

Submit to the Engineer as provided in the Contract Documents, the proposed chemical
hardener manufacturer's surface preparation and application procedures.

SCHEDULE OF FINISHES

Concrete for the Project shall be finished in the various specified manners either to remain as
natural concrete or to receive an additional applied finish or material under another Section.

The base concrete for the following conditions shall be finished as noted and as further
specified herein:

Exterior, exposed concrete slabs and stairs - broomed finish.

Interior, exposed concrete slabs - steel trowel finish.

Concrete on which process liquids flow or in contact with sludge - steel trowel finish.
Concrete where not exposed in the finished work and not scheduled to receive an
additional applied finish or material - off-form finish.

Provide concrete surfaces to be left exposed such as walls, columns, beams and joists
with smooth rubbed finish.

SAREEE A

RESPONSIBILITY FOR CHANGING FINISHES

The surface finishes specified for concrete to receive additional applied finishes or materials
are the finishes required for the proper application of the actual products specified under other
Sections. Where different products are approved for use, it shall be the Contractor's
responsibility to determine if changes in finishes are required and to provide the proper
finishes to receive these products.

Changes in finishes made to accommodate product different from those specified shall be
performed at no additional cost to the County. Submit the proposed new finishes and their
construction methods to the Engineer for approval.

PRODUCTS

MATERIALS

Portland cement and component materials required for finishing the concrete surfaces shall be
as specified in the Contract Documents.

Hardener shall be Lapidolith as manufactured by Sonneborn Building Products or approved
equal. Hardener shall be used on all floors, stair treads and platforms.

EXECUTION
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3.01

3.02

FORMED SURFACES

Forms shall not be stripped before the concrete has attained a strength of at least 50 percent

of the ultimate design strength. This is equivalent to approximately five "100 day-degrees" of
moist curing.

Can_e shall be exercised to prevent damaging edges or obliterating the lines of chamfers,
rustications, or corners when removing the forms or doing any work adjacent thereto.

Clean all exposed concrete surfaces and adjoining work stained by leakage of concrete, to the
satisfaction of the Engineer.

Off-form finish. Fins and other projections shall be removed as approved. Tie cone holes and
other minor defects shall be filled with non-shrink grout specified under the Contract
Documents.

FLOORS AND SLABS

Floors and slabs shall be screeded to the established grades and shall be level with a
tolerance of 1/8-inch when checked with a 10 foot straight edge, except where drains occur, in
which case floors shall be pitched to drains as indicated. Failure to meet either of above shall
be cause for removal, grinding, or other correction as approved by the Engineer.

Following screeding as specified above, power steel trowel as follows:

1. Immediately after final screeding, a dry cement/sand shake in the proportion of 2-
sacks of portland cement to 350-pounds of coarse natural concrete sand shall be
sprinkled evenly over the surface at the rate of approximately 500 pounds per 1,000
square feet of floor. Neat, dry cement shall not be sprinkled on the surface. This
shake shall be thoroughly floated into the surface with an approved disc type power
compacting machine weighing at least 200 pounds if a 20-inch disc is used or 300
pounds if a 24-inch disc is used (such as a "Kelly Float" as manufactured by the
Weisner-Rapp Corporation of Buffalo, New York). A mechanical blade-type float or
trowel is not acceptable for this work.

NOTE: This operation (application of the cement/sand shake) may be eliminated at the
discretion of the Engineer if the base slab concrete exhibits adequate fattiness and
homogeneity.

2. In lieu of power steel troweling, small areas as defined by the Engineer shall be
compacted by hand steel troweling with the dry cement/sand shake as ordered.

3. The floor or slab shall be compacted to a smooth surface and the floating operation
continued until sufficient mortar is brought to the surface to fill all voids. The surfaces
shall be tested with a straight edge to detect high and low spots which shall be
eliminated.

4. Compaction shall be continued only until thorough densification is achieved and a
small amount of mortar is brought to the surface. Excessive floating shall be avoided.

After Paragraph 3.02 A and B procedures are accomplished, floors and slabs for particular
conditions shall be completed as scheduled in one of the following finishes:

1. Wood float finish. Hand wood float, maintaining the surface tolerance to provide a
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grained, nonslip finish as approved.

2. Broomed finish. Hand wood float maintaining the surface tolerance and then broom
with a stiff bristle broom in the direction of drainage to provide a nonslip finish as
approved.

3. Steel trowel finish. Hand steel trowel to a perfectly smooth, hard even finish free from
high or low spots or other defects as approved.

D. Floors, stair treads and platforms shall be given a floor hardener. Application shall be
according to manufacturer's instructions.
3.03 APPROVAL OF FINISHES
A. All concrete surfaces will be inspected during the finishing process by the Engineer.
B. Surfaces which, in the opinion of the Engineer, are unsatisfactory shall be refinished or

reworked until approved by the Engineer.

END OF SECTION
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DIVISION 5 METALS

SECTION 05500 MISCELLANEOUS METAL
PART 1 GENERAL
1.01 SCOPE OF WORK

A. Furnish all labor, equipment and incidentals required and install covers, grates, frames
and other miscellaneous metals as shown on the Drawings and specified herein. The
miscellaneous metal items include but are not limited to the following:

1. All metal frames, ladders, stairs, stair rails, floor opening frames including
gratings and supports.

Prefabricated access hatches and frames.

Anchors and anchor bolts except those specified to be furnished with all
equipment.

Railings, posts and supports both interior and exterior.

Cast iron frames, covers, grates, drain leaders and drains.

Bridge crane track supports.

Stair nosings, steel plates, overhead steel door frames, angle frames, plates and
channels.

Exterior H.V.A.C. hoods.

Pump guide rail system.

©® NoOA WM

1.02 COORDINATION

A. The work in this Section shall be completely coordinated with the work of other
Sections. Verify at the site both the dimensions and work of other trades adjoining
items of work in this Section before fabrication and installation of items herein
specified.

B. Furnish to the pertinent trades all items included under this Section that are to be built
into the work of other Sections.

1.03 SHOP DRAWINGS AND SAMPLES
A. Detail drawings, as provided for in the Contract Documents, showing sizes of

members, method of assembly, anchorage, and connection to other members shall be
submitted to the Engineer for approval before fabrication.

B. Samples shall be submitted at the request of the Engineer for concurrent review with
Shop Drawings.
1.04 FIELD MEASUREMENTS
A. Field measurements shall be taken at the site to verify or supplement indicated
dimensions and to insure proper fitting of all items.
1.05 REFERENCED SPECIFICATIONS
A. Unless otherwise specified, materials shall conform to the following:
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Structural Steel ASTM A36

Welded & Seamless Steel Pipe ASTM A53

Gray Iron Castings ASTM A48, Class 30
Galvanizing, general ASTM A123

Galvanizing, hardware ASTM A153

Galvanizing, assemblies ~ ASTM A386

Aluminum (Extruded Shapes) 6061-T6 (Alum. alloy)
Aluminum (Extruded Pipe)  6061-T6 (Alum. alloy)
Aluminum Bar Structural ~ 6061-T6 (Alum. alloy)

Bolts and Nuts ASTM, A307

Stainless Steel Bolts,

Fasteners AISI, Type 316

Stainless Steel Plate

and Sheet, Wire AlSI, Type 316

Welding Rods for Steel AWS Spec. for Arc Welding

PART 2 PRODUCTS

2.01 ANCHORS, BOLTS AND FASTENING DEVICES
A. Anchors, bolts, etc., shall be furnished as necessary for installation of the work of this
Section.
B. Compound masonry anchors shall be of the type shown or required and shall be equal

to Star Slug in compounded masonry anchors manufactured by Star Expansion
Industries, equal by Phillips Drill Co., Rawlplug, or equal. Anchors shall be minimum
"two unit" type.

C. The bolts used to attach the various members to the anchors shall be the sizes shown
or required. Stainless steel shall be attached to concrete or masonry by means of
stainless steel machine bolts and iron or steel shall be attached with steel machine
bolts unless otherwise specifically noted.

D. For structural purposes, unless otherwise noted, expansion bolts shall be Wej-it "Ankr-
Tite", Phillips Drill Co. "Wedge Anchors", or Hilti "Kwik-Bolt". When length of bolt is not
called for on the Drawings, the length of bolt provided shall be sufficient to place the
wedge portion of the bolt a minimum of 1-inch behind the reinforcing steel within the
concrete. Material shall be as noted on the Drawings. If not listed, all materials shall
be stainless steel.

2.02 ALUMINUM ITEMS

A. Aluminum gratings shall be of serrated I-Bar Aluminum Alloy 6061-T6, fabricated to the
depths and thicknesses shown on the Drawings and shall be Reliance Steel Products
Company, I-Lok Type 7/8 R4 Aluminum Grating; IKG Industries, "Galok" Aluminum |-
Bar Grating Type S194-1, or equal. All openings 2 inches and greater in diameter shall
be banded with a bar of the same depth and thickness as the main bearing bars of the
grating, or furnished with continuous cross bridges. Each cut bar shall be welded to
the band if banding is utilized. The ends of all grating sections shall be likewise
banded. Clamps and bolts used for attaching grating to supporting members shall be
stainless steel. All grating shall be clamped unless noted otherwise. Clamps shall be
as recommended by the manufacturer.
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B. Stair treads shall be as specified above for grating and shall have abrasive nonslip
nosing.

C. Aluminum nosing at concrete stairs shall be an extrusion of 4-inch minimum width with
abrasive filled and shall be Wooster Products, Inc., Alumogrit Treads, Type 116; equal
by Barry Pattern and Foundry Co.; Andco; or equal. Embedded anchors shall be
furnished with a minimum of three anchors per tread.

D. Aluminum ladders shall be fabricated to the dimensions and details and installed as
shown on the Drawings. Treads to be of cast aluminum by Dixie Metals, Inc. of Fort
Lauderdale, Florida or equal.

E. Aluminum Handrails, Mechanically Fastened Type:

1. Allaluminum mechanically fastened type pipe handrails and guardrails shall be
clear anodized aluminum finish and installed as specified herein and indicated
on the Drawings. Handrails shall be made of nominal 1-1/2 inches inside
diameter pipe (Schedule 40) fabricated or seamless 6063-T6 alloy. The
supplier of the handrail system shall supply all necessary fittings, rackets,
transition, corner and connector pieces, toeboards, protective gaskets, etc., fora
complete job at the locations, indicated on the Drawings. All mounting hardware
including bolts, studs, nuts, etc., shall be stainless steel Type 316. Bends shall
be smooth and accurate to the details shown. Railings shall be the "Rigid Rail
System" as manufactured by Reynolds Aluminum of Reynolds Metal Company
as Reynolds Il pipe railing system or the "Connectorail System" as
manufactured by Julius Blum & Co., Inc., Carlstadt, New Jersey. The handrail
systems shall comply with all OSHA and D Section 1208.2 of the Standard
Building Code.

2. Spacing of posts where posts are required shall be as noted on shop drawings,
but in all cases, shall be uniform and shall not exceed the requirements of
OSHA and Section 1208.2 of the Standard Building Code. Shorter spacing may
be used where required to maintain the maximum spacing. The fabricator of the
aluminum handrail and guardrail system shall be responsible for the design and
preparation of shop drawings and design calculations (signed and sealed by
Florida Registered Engineer) to meet OSHA requirements and Section 1208.2 of
Standard Building Code.

3. All railings shall be erected in line and plumb. Field splicing and expansion
compensation shall be accomplished using internal splice sleeves. Make
provisions for removable railing sections as detailed and where shown on the
Drawings.

4. Where handrail or guardrail posts are set in concrete as per the manufacturer's
requirements the posts shall be set into aluminum sheeves cast in the concrete
and firmly cemented with 1651 epoxy resin by E-Bond Epoxies, Oakland Park,
Florida, Moulded Reinforced Plastics, Inc., Fort Lauderdale, Florida or equal.
Collars shall be placed on the posts and fastened in place, as shown and as
detailed on approved shop drawings.

5. Where handrail is supported from structural members, it shall be done by the

use of approved sockets, flanges, brackets, or other approved means which will
provide neat and substantial support for the pipe railing.
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6.  Allrailing shall be properly protected by paper, or by an approved coating or by
both against scratching, splashes or mortar, paint, or other defacements during

transportation and erection and until adjacent work by other trades has been
completed.

F. Toeboards: Contractor shall furnish and install aluminum toeboards conforming to
latest OSHA requirements on all railings and other locations where indicated on the
Drawings.

1. Toeboards shall consist of an extruded 6063-T6 aluminum shape bolted by
means of a pipe clamp to the railing posts without requiring any drilling or
welding of the toeboard to the railing posts as manufactured by Reynolds
Aluminum, Julies Blum & Company, Thompson Fabricating Company or equal.
Toeboards shall have pitched top and tear drop bottom to prevent accumulation
of dirt, or other material.

2. Allfastening hardware shall be Type 316 stainless steel.

G. Kickplates, if required, shall be fabricated and installed as shown on the Drawings.
Aluminum safety gate shall be fabricated of extruded aluminum.

l. Prefabricated checkerplate aluminum floor hatches shall be Type "JD", or "KD" as
manufactured by Bilco Co., Babcock-Davis Associates, Inc.; Type "AM" Inland-
Ryerson Construction Products Co., Milcor Division; or equal, sized as shown.
Hatches with either dimension over 3 feet-6 inches shall be double leaf type. Hatches
shall be designed for a live load of 300 pounds per square foot. Hatches shall be

watertight.

J. Ship ladders shall be of all aluminum construction as detailed. Treads shall have
abrasive nosing as manufactured by Reliance Steel Products Co., IKG Industries, or
equal.

K. Checkplate aluminum cover plates shall be fabricated to the details shown and

installed at the locations shown.

L. Structural aluminum angle and channel door frames shall be provided as shown on the
Drawings and shall be anodized. Frames shall be fabricated with not less than three
anchors on each jamb.

M. Miscellaneous aluminum shapes and plates shall be fabricated as shown. Angle
frames for hatches, beams, grates, etc., shall be furnished complete with welded strap
anchors attached. Furnish all miscellaneous aluminum shown, but not otherwise
detailed. Structural shapes and extruded items shall conform to the detail dimensions
on the Plans within the tolerances published by the American Aluminum Association.

2.03 STEEL ITEMS
A Sleeves shall be steel or cast iron pipe in walls and floors with end joints as shown on
the Drawings. All pipe sleeves shall have center anchor around circumference as
shown.
B. Miscellaneous steel pipe for sleeves and lifting attachments and other uses as
required shall be Schedule 40 pipe fabricated according to the details as shown on the
Drawings.
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2.04

PART 3
3.01

G.

Miscellaneous steel shall be fabricated and installed in accordance with the Drawings
and shall include: beams, angles, support brackets, closure angles in roof at edge of
T-beams; base plates to support ends of T-beams; door frames: splice plates, anchor
bolts; lintels and any other miscellaneous steel called for on the Drawings and not
otherwise specified.

CAST IRON ITEMS

Outside pipe clean-out frames and covers shall be heavy duty, R-6013-R-6099 series
as manufactured by Neenah Foundry Co., or equal. All outside pipe clean-outs shall
be 6-inch diameter.

Frames and covers for valve vaults and manholes shall be of a good quality, strong,
tough even grained cast iron except as otherwise specified below. Castings shall be
as manufactured by the U. S. Foundry, Neenah Foundry, Mechanics Iron Foundry, or
equal. Covers to have letters "WATER", "SEWER" or "DRAIN", as applicable,
embossed on top.

EXECUTION
FABRICATION

All miscellaneous metal work shall be formed true to detail, with clean, straight, sharply
defined profiles and smooth surfaces of uniform color and texture and free from
defects impairing strength or durability.

Connections and accessories shall be of sufficient strength to safely withstand
stresses and strains to which they will be subjected. Steel accessories and connection
to steel or cast iron shall be steel, unless otherwise specified. Threaded connections
shall be made so that the threads are concealed by fitting.

Welded joints shall be rigid and continuously welded or spot welded as specified or
shown. The face of welds shall be dressed flush and smooth. Exposed joints shall be
close fitting and jointed where least conspicuous.

Welding of parts shall be in accordance with the Standard Code of Arc and Gas
Welding in Building Construction of the AWS and shall only be done where shown,
specified, or permitted by the Engineer. All welding shall be done only by welders
certified as to their ability to perform welding in accordance with the requirements of
the AWS Code. Component parts of built-up members to be welded shall be
adequately supported and clamped or held by other adequate means to hold the parts
in proper relation for welding.

Welding of aluminum work shall be on the unexposed side as much as possible in
order to prevent pitting or discoloration.

All aluminum finish exposed surfaces, except as specified below, shall have
manufacturer's standard mill finish. Aluminum handrails shall be given an anodic
oxide treatment in accordance with the Aluminum Association Specification AA-C22-
A41. A coating of methacrylate lacquer shall be applied to all aluminum shipment from
the factory.

Castings shall be of good quality, strong, tough, even-grained, smooth, free from
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scale, lumps, blisters, sand holes, and defects of any kind which render them unfit for
the service for which they are intended. Castings shall be thoroughly cleaned and will
be subjected to a hammer inspection in the field by the Engineer. Allfinished surfaces
shown on the Drawings and/or specified shall be machined to a true plane surface and
shall be true and seat at all points without rocking. Allowances shall be made in the
patterns so that the thickness specified or shown shall not be reduced in obtaining
finished surfaces. Castings will not be acceptable if the actual weight is less than 95
percent of the theoretical weight computed from the dimensions shown. The
Contractor shall provide facilities for weighing castings in the presence of

the Engineer showing true weights, certified by the supplier.

H. All steel finish work shall be thoroughly cleaned, in accordance with the Contract
Documents, of all loose mill scale, rust, and foreign matter before shipment and shall
be given one shop coat of primer compatible with finish coats specified in Painting
Section after fabrication but before shipping. Paint shall be applied to dry surfaces and
shall be thoroughly and evenly spread and well worked into joints and other open
spaces. Abrasions in the field shall be touched up with primer immediately after
erection. Final painting is specified in the Contract Documents.

l. Galvanizing, where required, shall be the hot-dip zinc process after fabrication.
Following all manufacturing operations, all items to be galvanized shall be thoroughly
cleaned, pickled, fluxed, and completely immersed in a bath of molten zinc. The
resulting coating shall be adherent and shall be the normal coating to be obtained by
immersing the items in a bath of molten zinc and allowing them to remain in the bath
until their temperature becomes the same as the bath. Coating shall be not less than
2 oz. per sq. ft. of surface.

3.01 INSTALLATION

A Install all furnished items imbedded in concrete or other masonry. ltems to be
attached to concrete or masonry after such work is completed shall be installed in
accordance with the details shown. Fastening to wood plugs in masonry will not be
permitted. All dimensions shall be verified at the site before fabrication is started.

B. All steel surfaces to come in contact with exposed concrete or masonry shall receive a
protective coating of an approved heavy bitumastic troweling mastic applied in
accordance with the manufacturer's instructions prior to installation.

C. Where aluminum is embedded in concrete, apply a heavy coat of approved bitumastic
troweling mastic in accordance with the manufacturer's instructions prior to installation.

D. Where aluminum contacts masonry or concrete, provide a 1/32-inch neophrene gasket
between the aluminum and the concrete or masonry.

E. Where aluminum contacts a dissimilar metal, apply a heavy brush coat of zinc-
chromate primer and provide a 1/32-inch neoprene gasket between the aluminum and
the dissimilar metal.

C. Where aluminum contacts wood, apply two coats of aluminum metal and masonry
paint to the wood.

END OF SECTION
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SECTION 09900 PAINTING
PART 1 GENERAL

1.01 SCOPE OF WORK

A. The Contractor shall furnish all labor, tools, materials, equipment, scaffolding or other
structures and incidentals necessary to complete this Contract in its entirety.

B. The work includes painting and finishing of all new interior and exterior exposed items above
and below grade and surfaces, such as structural steel, miscellaneous metals, ceilings, walls,
floors, doors, frames, transoms, roof fans, construction signs, guardrails, posts, fittings, valves,
tanks, equipment and all other work obviously required to be painted unless otherwise
specified herein or on the Drawings. The omission of minor items in the Schedule of Work
shall not relieve the Contractor of his obligation to include such items where they come within
the general intent of the Specification as stated herein.

C. The following items shall not be painted:
1. Any code-requiring labels, such as Underwriter's Laboratories and Factory Mutual, or
any equipment identification, performance rating, name or nomenclature plates.
2. Any moving parts of operating units, mechanical and electrical parts, such as valve

and damper operators, linkages, sinkages, sensing devices, motor and fan shafts,
unless otherwise indicated.

3 Aluminum handrails (except where in contact with concrete) walkways, windows,
louvers and grating unless otherwise specified herein.

4 Signs and nameplates.

5. Finish hardware.

6. Chain link fence.

7. Piping buried in the ground or embedded in concrete.

8 Concealed surfaces of pipe or crawl space.

9. Nonferrous metals, unless specifically noted otherwise.

10. Electrical switchgear and motor control centers.

11. Stainless steel angles, tubes, pipe, etc.

12. Products with polished chrome, aluminum, nickel or stainless steel finish.

13. Plastic switch plates and receptacle plates.

14. Flexible couplings, lubricated bearing surfaces, insulation and metal and plastic pipe
interior.

15. Sprinkler heads.

16. Lifting chain on cranes and hoists

17. Electrical cable, festooned conductor system, cables, collector pole brackets, etc.

D. All work shall be done in strict accordance with this Specification, the Design Drawings and
the painting package, including manufacturer's printed instructions.

E. The Contractor will obtain, at its own expense, all permits, licenses and inspections and shall
comply with all laws, codes, ordinances, rules and regulations promulgated by authorities
having jurisdiction which may bear on the Work. This compliance will include Federal Public
Law 91-596 more commonly known as the "Occupational Safety and Health Act of 1970".

1.02 DEFINITIONS

A. Field Painting is the painting of new or rebuilt items at the job site. Field painting shall be the
responsibility of the Contractor.
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1.03

1.04

PART 2
2.01

Shop Painting is the painting of new or rebuilt items in the shop prior to delivery to the jobsite.

Abbreviations The abbreviations and definitions listed below, when used in this specification,
shall have the following meanings:

SSPC - Steel Structures Painting Council

Exterior - Outside, exposed to weather

Interior Dry - Inside, concealed or protected from weather
Interior Wet - Inside, subject to immersion services
ASTM - American Society of Test Materials

NACE - National Association of Corrosion Engineers
NSF - National Sanitation Foundation

AWWA - American Water Works Association

e R el

Dry Film Thickness shall be in Mils.
RESOLUTION OF CONFLICTS

It shall be the responsibility of the Contractor to arrange a meeting prior to the start of painting,
or flooring installation between the Contractor, the Paint Manufacturer, whose products are to
be used, and the Engineer. All aspects of surface preparation, application and coating
systems as covered by this Specification will be reviewed at this meeting.

Clarification shall be requested promptly from the Engineer when instructions are lacking,
conflicts occur in the Specifications, or the procedure seems improper or inappropriate for any
reason.

Copies of all manufacturer's instructions and recommendations shall be furnished to the
Engineer by the Painting Contractor.

It shall be the responsibility of the Coating Manufacturer to have their factory representative
meet in person with the Contractor and Engineer a minimum of three times during the jobas a
consultant on surface preparation, mil thickness of coating and proper application of coating
unless meeting is determined to be unnecessary by the Engineer.

SUBMITTALS

Contractor shall submit catalog data and cut sheets for the painting system being used if
not the TNEMEC materials specified.

Samples as detailed in 3.01 B shall be submitted regardless of system being used,
showing each color to be used.

Hazardous Material Disposal documentation shall be submitted if applicable.

PRODUCTS

EQUIPMENT

Effective oil and water separators shall be used in all compressed air lines serving spray

painting and sandblasting operations to remove oil or moisture from the air before it is used.
Separators shall be placed as far as practicable from the compressor.
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2.02

X o m m o O

PART 3
3.01

All equipment for application of the paint and the completion of the work shall be furnished by
the Contractor in first-class condition and shall comply with recommendations of the paint
manufacturer.

Contractor will provide free of charge to the Engineer a "Nordson-Mikrotest" or "Positest" dry
film thickness gauge for ferrous metal and an 0G232 "Tooke" gauge or equal for non-ferrous
and cementitious surface, to be used to inspect coatings by the Engineer and Contractor. The
gauges may be used by the Contractor and returned each day to the Engineer. Engineer will
return gauges to Contractor at completion of job.

MATERIALS

All materials specified herein are manufactured by the TNEMEC Company, Inc., North Kansas
City, Missouri. These products are specified to establish standards of quality and are
approved for use on this Project.

Equivalent materials of other manufacturers may be substituted on approval of the Engineer.
Requests for substitution shall include manufacturer's literature for each product giving the
name, generic type, descriptive information and evidence of satisfactory past performance and
an independent laboratory certification that their product meets the performance criteria of the
specified materials.

Abrasion - Fed. Test Method Std. No. 141, Method 6192, CS-17 Wheel, 1,000 grams load.
Adhesion - Elcometer Adhesion Tester.

Exterior Exposure - Exposed at 45 degrees facing the ocean (South Florida Marine Exposure)
Hardness - ASTM D3363-74

Humidity - ASTM D2247-68

Salt Spray (Fog) - ASTM B117-73

Substitutions which decrease the total film thickness, change the generic type of coating, or
fail to meet the performance criteria of the specified materials shall not be approved. Prime

and finish coats of all surfaces shall be furnished by the same manufacturer.

All coatings to be shop applied must meet the requirements for volatile organic compounds
(VOC) of not more than 3.5 Ibs/gallon after thinning.

Colors, where not specified, shall be as selected by the County or their Representative.

All coatings in contact with potable water need to be NSF Certified in accordance with
ANSI/NSF Standard 61.

EXECUTION
INSPECTION OF SURFACES
Before application of the prime coat and each succeeding coat, all surfaces to be coated shall

be subject to inspection by the Engineer. Any defects or deficiencies shall be corrected by the
Contractor before application of any subsequent coating.
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B. Samples of surface preparation and of painting systems shall be furnished by the Contractor
to be used as a standard throughout the job, unless omitted by the Engineer.

C. When any appreciable time has elapsed between coatings, previously coated areas shall be
carefully inspected by the Engineer, and where, in his opinion, surfaces are damaged or
contaminated, they shall be cleaned and recoated at the Contractor's expense. Recoating
times of manufacturer's printed instructions shall be adhered to.

D. Coating thickness shall be determined by the use of a properly calibrated "Nordson-Mikrotest"
"Positest” Coating Thickness Gauge (or equal) for ferrous metal or an 0G232 "Tooke" Paint
Inspection gauge (or equal) for non-ferrous and cementitious surfaces. Please note that use
of the "Tooke" gauge is classified as a destructive test.

3.02 SURFACE PREPARATION

The surface shall be cleaned as specified for the paint system being used. All cleaning shall
be as outlined in the Steel Structures Painting Council's Surface Preparation Specification,
unless otherwise noted. If surfaces are subject to contamination, other than mill scale or
normal atmospheric rusting, the surfaces shall be pressure washed, and acid or caustic pH
residues neutralized, in addition to the specified surface preparation.

3.03 STANDARDS FOR SURFACE PREPARATION

A. Chemical and/or Solvent Cleaning: Remove all grease, oil, salt, acid, alkali, dirt, dust, wax, fat,
foreign matter and contaminates, etc. by one of the following methods: steam cleaning,
alkaline cleaning, or volatile solvent cleaning.

B. Hand Tool Cleaning: Removal of loose rust, loose mill scale and loose paint to a clean sound
substrate by hand chipping, scraping, sanding and wire brushing.

C. Power Tool Cleaning: Removal of loose rust, loose mill scale and loose paint to a clean sound
substrate by power tool chipping, descaling, sanding, wire brushing and grinding.

D. Flame Cleaning: Dehydrating and removal of rust, loose mill scale and some light mill scale
by use of flame, followed by wire brushing.

E. White Metal Blast Cleaning: Complete removal of all mill scale, rust, rust scale, previous
coating, etc., leaving the surface a uniform gray-white color.

F. Commercial Grade Blast Cleaning: Complete removal of all dirt, rust scale, mill scale, foreign
matter and previous coating, etc., leaving only shadows and/or streaks caused by rust stain
and mill scale oxides. At least 66% of each square inch of surface area is to be free of all
visible residues, except slight discoloration.

G. Brush-Off Blast Cleaning: Removal of rust scale, loose mill scale, loose rust and loose
coatings, leaving tightly-bonded mill scale, rust and previous coatings. On concrete surfaces,
brush-off blast cleaning shall remove all laitance, form oils and solid contaminates. Blasting
should be performed sufficiently close to the surface so as to open up surface voids, bugholes,
air pockets and other subsurface irregularities, but so as not to expose underlying aggregate.

H. Pickling: Complete removal of rust and mill scale by acid pickling, duplex pickling or
electrolytic pickling (may reduce the resistance of the surface to corrosion, if not to be primed
immediately).
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3.03

3.04

Near-White Blast Cleaning: Removal of all rust scale, mill scale, previous coating, etc.,
leaving only light stains from rust, mill scale and small specks of previous coating. At least
95% of each square inch of surface area is to be free of all visible residues and the remainder
shall be limited to slight discoloration.

Power Tool Cleaning to Bare Metal: Complete removal of rust, rust scale, mill scale, foreign
matter and previous coatings, etc., to a standard as specified on a Commercial Grade Blast
Cleaning (SSPC-SP-6, NACE-3) by means of power tools that will provide the proper degree
of cleaning and surface profile.

Visual standards "Pictorial Surface Preparation Standards for Painting Steel Surfaces", and
the National Association of Corrosion Engineer, "Blasting Cleaning Visual Standards" TM-01-
70 and TM-01-75 shall be considered as standards for proper surface preparation.

Qil, grease, soil, dust, etc., deposited on the surface preparation that has been completed
shall be removed prior to painting according to Solvent Cleaning under this Specification.

Weld flux, weld spatter and excessive rust scale shall be removed by Power Tool Cleaning as
per these Specifications.

All weld seams, sharp protrusions and edges shall be ground smooth prior to surface
preparation or application of any coatings.

All areas requiring field welding shall be masked off prior to shop coating, unless waived by
the Engineer.

All areas which require field touch-up after erection, such as welds, burnbacks, and
mechanically damaged areas, shall be cleaned by thorough Power Tool as specified in these
Specifications.

Touch-up systems will be same as original specification except that approved manufacturer's
organic zinc-rich shall be used in lieu of inorganic zinc where this system was originally used.
Also strict adherence to manufacturer's complete touch-up recommendations shall be
followed. Any questions relative to compatibility of products shall be brought to the Engineer's
attention; otherwise, Contractor assumes full responsibility.

PRETREATMENTS

When specified, the surface shall be pretreated in accordance with the specified pretreatment
prior to application of the prime coat of paint.

STORAGE

Materials shall be delivered to the job site in the original packages with seals unbroken and
with legible unmutilated labels attached. Packages shall not be opened until they are
inspected by the Engineer and required for use. All painting materials shall be stored in a
clean, dry, well-ventilated place, protected from sparks, flame, direct rays of the sun or from
excessive heat. Paint susceptible to damage from low temperatures shall be kept in a heated
storage space when necessary. The Contractor shall be solely responsible for the protection
of the materials stored by himself at the job site. Empty coating cans shall be required to be
neatly stacked in an area designated by the Engineer and removed from the job site on a
schedule determined by the Engineer. Engineer may request a notarized statement from
Contractor detailing all materials used on the Project.
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3.05

3.06

3.07

PREPARATION OF MATERIALS

Mechanical mixers, capable of thoroughly mixing the pigment and vehicle together, shall mix
the paint prior to use where required by manufacturer's instructions; thorough hand mixing will
be allowed for small amounts up to one gallon. Pressure pots shall be equipped with
mechanical mixers to keep the pigment in suspension, when required by manufacturer's
instructions. Otherwise, intermittent hand mixing shall be done to assure that no separation
occurs. All mixing shall be done in accordance with SSPC Vol. 1, Chapter 4, "Practical
Aspects, Use and Application of Paints" and/or with manufacturer's recommendations.

Catalysts or thinners shall be as recommended by the manufacturer and shall be added or
discarded strictly in accordance with the manufacturer's instruction.

APPLICATION

Paint shall be applied only on thoroughly dry surfaces and during periods of favorable
weather, unless otherwise allowed by the paint manufacturer. Except as provided below,
painting shall not be permitted when the atmospheric temperature is below 50deg F, or when
freshly painted surfaces may be damaged by rain, fog, dust, or condensation, and/or when it
can be anticipated that these conditions will prevail during the drying period.

No coatings shall be applied unless surface temperature is a minimum of 5deg above dew
point; temperature must be maintained during curing.

See coating schedule for actual coating systems to be used on this project.
DEW POINT CALCULATION CHART

DEW POINT CALCULATION CHART

Ambient Air Temperature - Fahrenheit

Relative
Humidity

20 30 40 50 60 70 8 90 100 110 120
90% 18 28 37 47 57 67 77 87 97 107 117
85% 17 26 36 45 55 65 76 84 95 104 113
80% 16 25 34 44 54 63 73 82 93 102 110
75% 15 24 33 42 52 62 71 80 91 100 108
70% 13 22 31 40 50 60 68 78 88 96 105
65% 12 20 29 38 47 57 66 76 85 93 103
60% 11 29 27 36 45 55 64 73 83 92 101
55% 9 17 25 34 43 53 61 70 80 89 98
50% 6 15 23 31 40 50 59 67 77 86 94
45% 4 13 21 29 37 47 56 64 73 82 91
40% 1 11 18 26 35 43 52 61 69 78 87
35% -2 8 16 23 3 40 48 57 65 74 83

SURFACE TEMPERATURE AT WHICH CONDENSATION OCCURS
Dew Point

Temperature at which moisture will condense on surface. No coatings should be applied
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3.08

unless surface temperature is a minimum of 5deg above this point. Temperature must be
maintained during curing.

Example

If air temperature is 70deg F and relative humidity is 65%, the dew point is 57deg F. No
coating should be applied unless surface temperature is 62deg F minimum.

No coating shall be applied unless the relative humidity is below 85%.

Suitable enclosures to permit painting during inclement weather may be used if provisions are
made to control atmospheric conditions artificially inside the enclosure, within limits suitable for
painting throughout the painting operations.

Field painting in the immediate vicinity of, or on, energized electrical and rotating equipment,
and equipment and/or pipes in service shall not be performed without the approval of the
Engineer.

Extreme care shall be exercised in the painting of all operable equipment, such as valves,
electric motors, etc., so that the proper functioning of the equipment will not be affected.

The Contractor's scaffolding shall be erected, maintained and dismantled without dama geto
structures, machinery, equipment or pipe. Drop cloths shall be used where required to protect
buildings and equipment. All surfaces required to be clear for visual observation shall be
cleaned immediately after paint application.

Painting shall not be performed on insulated pipe within three (3) feet of insulation operations
or on insulation whose covering and surface coat have not had time to set and dry. Painting
shall not be performed on uninsulated pipe within one (1) foot of any type of connection until
the connection has been made, except as directed by the Engineer.

The prime coat shall be applied immediately following surface preparation and in no case later
than the same working day. All paint shall be applied by brushing, paint mitt and roller,
conventional spraying, or airless spraying, using equipment approved by the paint
manufacturer.

Each coat of paint shall be recoated as per manufacturer's instructions. Paint shall be
considered recoatable when an additional coat can be applied without any detrimental film
irregularities such as lifting or loss of adhesion.

Surfaces that will be inaccessible after assembly shall receive either the full specified paint
system or three shop coats of the specified primer before assembly.

Finish colors shall be in accordance with the COLOR SCHEDULE and shall be factory mixed
(i.e., there shall be no tinting by the Contractor, unless authorized by the Engineer).

All edges and weld seams in immersion service shall receive a "stripe coat" (applied by brush)
of the 2nd coat prior to application of the full 2nd coat.

All open seams in the roof area of tanks shall be filled after application of the topcoat with a
flexible caulking such as Sika Flex 1A.

WORKMANSHIP
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3.09

3.10

The Contractor must show proof that all employees associated with this Project shall have
been employed by the Contractor for a period not less than six (6) months.

Painting shall be performed by experienced painters in accordance with the recommendations
of the paint manufacturer. All paint shall be uniformly applied without sags, runs, spots, or
other blemishes. Work which shows carelessness, lack of skill, or is defective in the opinion of
the Engineer, shall be corrected at the expense of the Contractor.

The Contractor shall provide the names of at least three other projects of similar size and
scope that they have successfully completed under their current company name.

APPLICATION OF PAINT
By Brush and/or Rollers

1. Top quality, properly styled brushes and rollers shall be used. Rollers with a baked
phenol core shall be utilized.
2. The brushing or rolling shall be done so that a smooth coat as nearly uniform in

thickness as possible is obtained. Brush or roller strokes shall be made to smooth the
film without leaving deep or detrimental marks.

3. Surfaces not accessible to brushes or rollers may be painted by spray, by dauber or
sheepskins, and paint mitt.
4, It may require two coats to achieve the specified dry film thickness if application is by

brush and roller.
Air, Airless or Hot Spray
1. The equipment used shall be suitable for the intended purpose, shall be capable of

properly atomizing the paint to be applied and shall be equipped with suitable pressure
regulators and gauges.

2. Paint shall be applied in a uniform layer, with a 50% overlap pattern. Allruns and sags
should be brushed out immediately or the paint shall be removed and the surface
resprayed.

3. High build coatings should be applied by a cross-hatch method of spray application to
ensure proper film thickness of the coating.

4, Areas inaccessible to spray shall be brushed; if also inaccessible to brush, daubs or
sheepskins shall be used, as authorized by the manufacturer.

5. Special care shall be taken with thinners and paint temperatures so that paint of the
correct formula reaches the receiving surface.

6. Nozzles, tips, etc., shall be of sizes and designs as recommended by the manufacturer
of the paint being sprayed.

7. The first coat on concrete surfaces in immersion service should be sprayed and back
rolled.

PROTECTION AND CLEANUP

It shall be the responsibility of the Contractor to protect at all times, in areas where painting is
being done, floors, materials of other crafts, equipment, vehicles, fixtures, and finished
surfaces adjacent to paint work. Cover all electric plates, surface hardware, nameplates,
gauge glasses, etc., before start of painting work.

At the option of the Engineer during the course of this project, the Contractor will contain all
spent abrasives, old paint chips, paint overspray and debris by means suitable to the
Engineer, including, but not limited to, full shrouding of the area.
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3.1

3.12

3.13

If shrouding is required, the Contractor must provide a complete design of the intended shroud
or cover. Care must be taken not to modify or damage the structure during the use of the
shroud. If damage should occur, the Contractor is held responsible for all repairs.

At completion of the work, remove all paint where spilled, splashed, spattered, sprayed or
smeared on all surfaces, including glass, light fixtures, hardware, equipment, painted and
unpainted surfaces.

After completion of all painting, the Contractor shall remove from job site all painting
equipment, surplus materials and debris resulting from this work.

The Contractor is responsible for the removal and proper disposal of all hazardous materials
from the job site in accordance with Local, State and Federal requirements as outlined by the
Environmental Protection Agency.

A notarized statement shall be presented to the Engineer that all hazardous materials have
been disposed of properly including, but not limited to: name of disposal company, disposal
site, listing of hazardous materials, weights of all materials, cost per pound and EPA
registration number.

TOUCH-UP MATERIALS

The Contractor shall provide at the end of the Project at least one (1) gallon of each generic
topcoat in each color as specified by the Engineer for future touch-up. Two gallons may by
required for (2) component materials.

ON-SITE INSPECTION

During the course of this Project, the Engineer will reserve the option of incorporating the
services of a qualified inspection service. The inspection service will be responsible for
assuring the proper execution of this Specification by the successful Contractor.

STEEL - STRUCTURAL, TANKS, PIPES AND EQUIPMENT

EXTERIOR EXPOSURE (NON-IMMERSION)

1. System No. 73-1: Epoxy/High Build Urethane

This system is highly resistant to abrasion, wet conditions, corrosive fumes and
chemical contact. Provides 3-4 times the color and gloss retention of conventional
paints. Second coat to be same color or close to finish color. Specify Series 74
Endura-Shield for gloss finish.

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Shop Coat: 66-1211 Epoxoline Primer 3.0-4.0
2nd Coat: 66-Color Hi-Build Epoxoline 2.0-3.0
3rd Coat: 73-Endura-Shield IlI 2.0-3.0
Dry Film Thickness 7.0 -10.0
Minimum 8.0 Mils

2. System No. 73-2: High Build Urethane for Marginally Cleaned Surfaces or Topcoating
Existing System
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This system can be used over factory finish paint or cover non-sandblasted steel and
offer the high performance of a urethane coating. Specify Series 74 Endura-Shield for
gloss finish.

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning or SSPC-SP3 Power
Tool Cleaning

Shop Coat: Manufacturer Standard Primer

(or existing coating) 15-2.0
2nd Coat: 135 Chembuild 3.0-5.0
3rd Coat: 73-Color Endura-Shield 20-30

Dry Film Thickness 6.5-10.0
Minimum 7.5 Mils

3. System No. 82-1: Silicone Alkyd Enamel - Gloss

Coating system for outstanding color and gloss retention and weatherability. This
system will provide better performance than alkyd enamel, but not as good as a
urethane. Series 82 includes a minimum of 30% silicone resin and conforms to SSPC-
Paint 21-78, Type 1.

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Shop Coat: 37H-77 Chem Prime 20-35
2nd Coat: 23-Color Enduratone 2.0-3.0
3rd Coat: 82-Color Silicone

Alkyd Enamel 1.0-2.0

Dry Film Thickness 5.0 - 8.5
Minimum 6.0 Mils

4. System 90-97: Zinc/Epoxy/Urethane
This system offers the added corrosion protection of a zinc rich primer. Series 90-97
Tneme-Zinc is an organic zinc-rich primer that can be used for field touch up of a zinc
primer or for touch up of galvanized surfaces that are damaged.

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Shop Coat: 90-97 Tneme-Zinc 25-35
2nd Coat: 66-Color Hi-Build Epoxoline 20-3.0
3rd Coat: 73 Endurashield Il| 20-3.0

Dry Film Thickness 6.5-9.5
Minimum 8.0 Mils

B. INTERIOR EXPOSURE (NON-IMMERSION)

1. System No. 69.1: High Solids Epoxy

This coating will provide maximum protection. It offers chemical and corrosion
resistance for long-term protection against salt spray, moisture, corrosive fumes, and
chemical attack. Series 69 is a polyamidoamine cured epoxy. Primer coat must be
touched-up before second coat is applied.
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Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Shop Coat: 69-1211 Epoxoline Primer I 3.0-50
2nd Coat:
69-Color Hi-Build Expoxoline II 4.0-6.0
Dry Film Thickness 7.0-11.0
Minimum 9.0 Mils

2. System No.66-2: High Build Epoxy

This system will provide chemical and corrosion resistance against abrasion, moisture,
corrosion fumes, chemical contact and immersion in non-potable water. Primer coat
must be touched-up before second coat is applied. Substitute Series 161 for low
temperature cure or quick recoats.

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Shop Coat: 69-1211 Epoxoline Primer 3.0-50
2nd Coat: 69-Color Hi-Build Expoxoline 40-6.0
Dry Film Thickness 7.0-11.0
Minimum 9.0 Mils

3. System No. 66-6: High Build Epoxy (Over OEM Finishes)

This system is to be used over standard manufacturer's primer to offer a high
performance epoxy finish. Excellent for areas of rust not able to be completely
cleaned.

Surface Preparation: Spot SSPC-SP6 Commercial Blast Cleaning or SSPC- SP11
Power Tool Cleaning to Bare Metal

Shop Coat: Manufacturer's Standard
(or existing coating) 1.0-2.0
2nd Coat: 50-330 Poly-Ura-Prime 20-3.0
3rd Coat: 66-Color Hi-Build Expoxoline 20-4.0
Dry Film Thickness 5.0-9.0
Minimum 7.0 Mils

C. IMMERSION

1. System No. 69-2: High Solids Epoxy (Non-Potable Water)

This system provides maximum protection in immersion service. Scarify the surface
before topcoating if the Series 69 has been exterior-exposed for 90 days or longer. If
primer coat is damaged, it must be touched-up before second coat is applied.

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning

Shop Coat:

69-1211 Hi-Build Epoxoline Il 3.0-5.0
2nd Coat:

69-Color Hi-Build Expoxoline Il 6.0 -8.0

Dry Film Thickness 9.0 - 13.0
Minimum  11.0 Mils
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2. System No. 66-2: High Solids Epoxy (Non-Potable Water)

This system will provide chemical and corrosion resistance for protection against
abrasion, moisture, corrosive fumes, chemical contact and immersion. Primer coat
must be touched-up before second coat is applied. Scarify the surface before
topcoating if the Series 66 has been exterior-exposed for 60 days or longer.
Substitute Series 161 for low temperature cure or quick recoats.

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning

Shop Coat: 66-1211 Epoxoline Primer 3.0-5.0
2nd Coat: 66-Color Hi-Build Expoxoline 3.0-5.0
3rd Coat: 66-Color Hi-Build Expoxoline 3.0-5.0
Dry Film Thickness 9.0 -15.0
Minimum 11.0 Mils

3. System No. 20-1: Epoxy-Polyamide (Potable Water)

This system meets American Water Works Association AWWA D 102 Inside Paint
System Number 1. Series 20 meets the new requirements of approval for potable
water use as established by the National Sanitation Foundation Standard 61.
Substitute Series FC20 for low temperature cure or quick recoats.

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning

Shop Coat:
20-WHO02 Pota-Pox (Tank White) 3.0 -5.0
2nd Coat: 20-1255 Pota-Pox (Beige) 40-6.0

3rd Coat: 20-WHO02 Pota-Pox (Tank White) 4.0 - 6.0
Dry Film Thickness 11.0-17.0
Minimum 12.0 Mils

4. System No. 140: High Solids Epoxy (Potable Water)

Series 140 meets the new requirements of approval for potable water use as
established by the National Sanitation Foundation Standard 61.

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning

Shop Coat: 140-1255 Pota-Pox Il (Beige) 6.0 -8.0
2nd Coat:
140-WHO02 Pota-Pox Il (Tank White) 6.0-8.0
Dry Film Thickness 12.0-16.0
Minimum 14.0 Mils

5. System No. 46-30: Coal Tar-Epoxy (Non-Potable Water Only)

May be applied in a two-coat application. Review critical recoat time if utilized.
Surface Preparation: SSPC-SP 10 Near-White Blast Cleaning*

One Coat: 46H-413 Hi-Build Tneme Tar
Minimum Dry Film Thickness 14.0 - 20.0
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*SSPC-SP-6 Commercial Blast Cleaning may be used for non-immersion service.

6. System No. 46-26: Coal Tar Epoxy (Non-Potable Water Only)

Must be recoated within four days at 75deg F. Higher temperature will shorten recoat
time.

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning*

1st Coat: 46-413 Tneme Tar 8.0-10.0
2nd Coat: 46-413 Tneme Tar 8.0-10.0
Dry Film Thickness 16.0 - 20.0
Minimum 16.0 Mils

*SSPC-6 Commercial Blast Cleaning may be used for non-immersion service.
OVERHEAD METAL DECKING, JOIST
INTERIOR EXPOSURE

System No. 15-1: Uni-Bond

This system should be used on ceiling areas where a one-coat system is desired. Can be
applied over steel, galvanized and aluminum decking, joist, beams, conduits and concrete.

Surface Preparation: Surfaces must be dry, clean and free of oil, grease and other
contaminates. Allow concrete to cure 28 days.

Coating: 15-Color Uni-Bond
Dry Film Thickness 2.5 - 3.5

EXTERIOR EXPOSURE
System No. 135-1: Chembuild

This system can be applied over a wide variety of coatings and factory finishes. It can also be
applied direct to galvanized aluminum decking, joists, conduits and tight rust.

Surface Preparation: Pressure clean to remove all dirt, oil, grease, chemicals and foreign
contaminates. Remove loose paint and all rust by hand and power tool cleaning (SSPC-SP 2
& 3)

Coating: 135-Color Chembuild
Dry Film Thickness 3.0 - 5.0

MILL COATED STEEL PIPE
EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION)

System No. 66-3: Epoxy-Polyamide

This system can be applied directly to mill coated steel pipe without sandblasting for use in
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non-immersion. There may be some bleed through with the 1st coat. Do not apply over glossy
varnish type mill coatings.

Surface Preparation: Surface shall be clean and dry.

1st Coat: 66-1211 Epoxoline Primer 3.0-4.0
2nd Coat: 66-Color Hi-Build Expoxoline 40-6.0
3rd Coat: (If required) (4.0-6.0)

Dry Film Thickness 11.0-16.0
Minimum 11.0 Mils

3.16 GALVANIZED STEEL - PIPE AND MISCELLANEOUS FABRICATIONS
A EXTERIOR / (NON-IMMERSION)

System No. 73-1: Epoxy/High Build Urethane

Series 66 has excellent adhesion to galvanized steel. This system is highly resistant to
abrasion, wet conditions, corrosive fumes and chemical contact. Provides 3-4 times the color
and gloss retention of conventional paints. First coatto be same color as or close to the finish
color. Specify Series 74 Endura-Shield for gloss finish.

Surface Preparation: SSPC-SP1 Solvent Cleaning
1st Coat: 66-Color Hi-Build Epoxoline 20-4.0
2nd Coat: 73-Color Endura-Shield 20-4.0

Dry Film Thickness 4.0 -8.0
Minimum 5.0 Mils

B. INTERIOR EXPOSURE (NON IMMERSION) AND ALUMINUM IN CONTACT WITH
CONCRETE

System No. 66-6: Polyamide Epoxy

Surface Preparation: SSPC-SP1 Solvent Cleaning

1st Coat: 66-Color Hi-Build Epoxoline 2.0-4.0
2nd Coat: 66-Color Hi-Build Epoxoline 20-4.0
Dry Film Thickness 4.0 -8.0
Minimum 5.0 Mils

C. IMMERSION (POTABLE WATER)

System No. 20-1: Epoxy-Polyamide (Potable Water)

Series 20 meets the new requirements of approval for potable water use as established by the
National Sanitation Foundation Standard 61. Substitute Series FC20 for low temperature cure
of quick recoat.

Surface Preparation: SSPC-SP 7 Brush Off Blast Cleaning
1st Coat: 20-1255 Pota-Pox Primer 3.0-5.0

2nd Coat: 20-WHO02 Pota-Pox Finish 4.0-6.0
Dry Film Thickness 7.0-11.0
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Minimum 9.0 Mils
3.17 CHAIN-LINK FENCES

A GALVANIZED STEEL & NON-FERROUS METAL

System No. 22-1: Oil-Cementitious

Surface Preparation: Surface shall be clean and dry

One Coat: 22-Color Galv-Gard
Dry Film Thickness 3.0 - 4.0

3.18 CONCRETE
A. EXTERIOR - ABOVE GRADE
1. System No. 52-1 Modified Epoxy - Sand Texture

Series 52 is a high build, decorative sand texture finish that hides minor surface
irregularities and gives long-term protection against weather, driving rain, ultraviolet
exposure, alternate freezing and thawing. Series 52 will actually become part of the
concrete. Available in Series 55, Tneme-Crete smooth finish. For porous substrates, a
second coat of Series 52 is required. Substitute Series 180 or 181 W.B. Tneme-Crete
when specified over existing acrylic or latex coatings.

Surface Preparation: Surface shall be clean and dry.

One Coat: 52-Color Tneme-Crete
Dry Film Thickness 8.0 - 10.0

2. System No. 6-1: Acrylic Emulsion Low Sheen
If semi-gloss finish is desired, use Series 7 Tneme-Cryl SG as the second coat.
Surface Preparation: Surface must be clean and dry.
1st Coat: 6-Color Tneme-Cryl 2.0-3.0
2nd Coat: 6-Color Tneme-Cryl 20-3.0
Dry Film Thickness 4.0 -6.0
Minimum 5.0 Mils

3. System No. 156-1: Modified Acrylic Elastomer

If texture is needed, use 157 Enviro-Crete TX (medium texture) or 159 Enviro-Crete
XTX (coarse texture). For application over previously applied coatings, use TNEMEC
Series 151 Elasto-Grip at 1.0 - 2.5 mils DFT prior to the application of Series 156
Enviro-Crete.

Surface Preparation: Surface must be clean and dry.

1st Coat: 156-Color Enviro-Crete 4.0-8.0
2nd Coat: 156-Color Enviro-Crete 4.0-8.0
Dry Film Thickness 8.0 - 16.0
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Minimum 10.0 Mils
B. EXTERIOR - BELOW GRADE

1. System No. 46-61: Coal Tar Pitch Solution

Surface Preparation: Surface must be clean and dry, Level all protrusions.

1st Coat: 46-465 H.B. Tnemecol 8.0-12.0
2nd Coat: 46-465 H.B. Tnemecol 8.0-12.0
Dry Film Thickness 16.0 -24.0
Minimum 16.0 Mils

2. System No. 46-31: Coal Tar-Epoxy

Surface Preparation: Surface shall be clean and dry.

One Coat: 46H-413 Hi-Build Tneme-Tar
Dry Film Thickness 14.0 - 20.0

3. System No. 100-1: Crystaline Waterproofing

This system can be applied to concrete that is still wet or has not developed final cure.
It can be used where wet surface conditions exist or where there is the potential for
water intrusion due to hydrostatic pressure. Application shall be per Xypex
specification manual.

Surface Preparation: Surface to be clean and roughened by Brush Blasting or Acid
Etching.

1st Coat: XYPEX Concentrate at 1.5 Ibs/SY
2nd Coat: XYPEX Modified at 1.5 Ibs/SY

C. EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION)
1. System No. 6-1: Acrylic Emulsion, Low Sheen (Interior/Exterior)
This system will provide a decorative coating with good exterior durability, color
retention, and a high vapor transmission rate. For Semi-Gloss finish, use 7-Color

Tneme-Cryl S/G.

Surface Preparation: Surface shall be clean and dry. Allow concrete to cure for 28

days.
1st Coat: 6-Color Tneme-Cryl 20-3.0
2nd Coat: 6-Color Tneme-Cryl 20-3.0

Dry Film Thickness 4.0-6.0
Minimum 5.0 Mils

2. System No. 66-4: Epoxy-Polyamide
(Interior/Exterior)

Series 66 provides excellent protection from abrasion, moisture, corrosive fumes and
chemical contact. For exterior exposures, topcoat with Series 73, or 74 Endura-Tone
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for gloss and color retention.

Surface Preparation: Surfaces shall be clean and dry. Allow concrete to cure for 28
days. SSPC-SP-7 Brush-Off Blast Clean.
1st Coat: 66-Color Hi-Build Epoxoline 3.0-5.0
2nd Coat: 66-Color Hi-Build Epoxoline 4.0-6.0
Dry Film Thickness 7.0-11.0
Minimum 9.0 Mils

3. System No. 83-1: High Solids Catalyzed Epoxy
(Interior)

Surface Preparation: Surface shall be clean and dry. Allow concrete to cure for 28
days. SSPC-SP-7 Brush Off Blast Clean. Concrete block surfaces: Allow to cure 28
days. Levelfins, protrusions and mortar splatter.

1st Coat: 83-Color Ceramion Il 6.0-10.0
2nd Coat: 83-Color Ceramilon I 6.0-10.0
Dry Film Thickness 12.0 - 20.0
Minimum 14.0 Mils

D. IMMERSION - POTABLE & NON-POTABLE WATER

1. System No. 66-4: Epoxy Polyamide (Non-Potable Water)

Surface irregularities and bug holes should be filled to a smooth uniform appearance
as required with TNEMEC Series 63-1500 Filler and Surfacer.

Surface Preparation: SSPC-SP-7 Brush-Off Blast Cleaning
1st Coat: 66-Color Hi-Build Epoxoline 40-6.0
2nd Coat: 66-Color Hi-Build Epoxoline 4.0-6.0
Dry Film Thickness 8.0 -12.0
Minimum 10.0 Mils

2. System No. 104-5: High Solids Epoxy (Non-Potable Water)

Surface irregularities and bug holes should be filled to a smooth uniform appearance
as required with TNEMEC Series 63-1500 Filler and Surfacer.

Surface Preparation: SSPC-SP-7 Brush-Off Blast Cleaning
1st Coat: 104-1255 H.S. Epoxy Primer 6.0 - 10.0
2nd Coat: 104 Color H.S. Epoxy 6.0-10.0
Dry Film Thickness 12.0 - 20.0
Minimum 14.0 Mils

3. System No. 46-31: Coal Tar-Epoxy (Non-Potable Water)

May be applied in a two-coat application. Review critical recoat time is utilized.
Surface irregularities and bugholes should be filled to a smooth uniform appearance
as required with TNEMEC Series 63-1500 Filler and Surfacer.

Surface Preparation: Brush-Off Blast Cleaning
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One Coat: 46H-413 Hi-Build Tneme-Tar
Dry Film Thickness  14.0-20.0

4. System No. 45-27: Coal Tar Epoxy (Non-Potable Only)

Must be recoated within four days at 75deg F. Higher temperature will shorten recoat
time.

Surface Preparation: Brush-Off Blast Cleaning

1st Coat: 46-413 Tneme Tar 8.0-10.0
2nd Coat: 46-413 Tneme Tar 8.0-10.0 ,
Dry Film Thickness 16.0 - 20.0
Minimum 16.0 Mils

5. System No. 20-2 Epoxy-Polyamide (Potable Water)

This system meets American Water Works Association AWWA D 102 Inside System
No. 1. Series 20 meets the new requirements of approval for potable water use as
established by the National Sanitation Foundation Standard 61. Surface irregularities
and bug holes should be filled to a smooth uniform appearance as required with
TNEMEC Series 63-1500 Filler and Surfacer. (NSF Standard 61 approved).
Substitute Series FC20 for low temperature cure or quick recoats.

Surface Preparation: SSPC-SP10 Near White Blast Cleaning

1st Coat: 20-1255 Pota-Pox 4.0-6.0
2nd Coat: 20-WHO02 Pota-Pox Finish 4.0-6.0
Dry Film Thickness 8.0-12.0
Minimum 10.0 Mils

6. System No. 139-2: Epoxy-Polyamine (Potable Water)

Series 139 meets the new requirements of approval for potable water use as
established by the National Sanitation Foundation Standard 61. Surface irregularities
and bug holes should be filled to a smooth uniform appearance as required with
TNEMEC Series 63-1500 Filler and Surfacer. (NSF Standard 61 approved.)

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning

1st Coat: 139-1255 Pota-Pox 6.0-8.0
2nd Coat: 139-WHO02 Pota-Pox Il 6.0-8.0
Dry Film Thickness 12.0-16.0
Minimum 14.0 Mils

E. INTERIOR EXPOSURE (NON-IMMERSION)

1. System No. 104-3: High Solids Expoxy

This system will produce a slick, tile-like finish that has excellent chemical and water
resistance. Surface will be easy to clean.

Surface Preparation: Surface to be clean and dry.
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1st Coat: 104-Color H.S. Epoxy 6.0-8.0
2nd Coat: 104-Color H.S. Epoxy 6.0-8.0
Dry Film Thickness 12.0-16.0
Minimum 14.0 Mils

2. System No. 113-1: Acrylic-Epoxy Semi-Gloss

This system will provide high performance and can be applied directly over existing
coatings without lifting. Can be used when low odor is required during application.
Specify Series 114 Tneme-Tuffcoat for Gloss Finish.
Surface Preparation: Surface must be clean and dry.

One Coat: 113-Color Tneme-Tuffcoat
Dry Film Thickness 4.0-6.0

3.19 CONCRETE FLOORS
A. EPOXY FLOOR COATINGS

1. System No. 67-1: Epoxy-Polyamide

This system will provide a durable, long-wearing coating that bonds tightly to concrete
and stands up under heavy foot traffic, frequent cleaning and spillage of water, oil,
grease, or chemical.

Surface Preparation: Acid Etch or Brush-Off Blast Cleaning

1st Coat: 67-Color Tnema-Tread 20-3.0
2nd Coat: 67-Color Tnema-Tread 2.0-3.0
Dry Film Thickness 4.0-6.0
Minimum 5.0 Mils

2. System No. S67-1: Epoxy-Polyamide (Non-Skid)

This system will provide the same protection and durability as System 67-1 with the
addition of a non-skid finish.

Surface Preparation: Acid Etch or Brush-Off Blast Cleaning

1st Coat: S67-Color Theme-Tread 2.0-3.0
2nd Coat: 67-Color Tneme-Tread 2.0-3.0
Dry Film Thickness 4.0-6.0
Minimum 5.0 Mils

3. System No. 73-12: Epoxy/Urethane

This system will provide maximum protection against chemical splash and spillage,
wet conditions and abrasion. Specify Series 70 Endura-Shield for Gloss finish. First
coat must be thinned 20% prior to application. For non-skid finish, specify Series S67
Tneme-Tread for the first and second coat.

Surface Preparation: Acid Etch or Brush-Off Blast Cleaning
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1st Coat: 67-Color Tneme-Tread 2.0-3.0
2nd Coat: 67-Color Tneme-Tread 2.0-3.0
3rd Coat: 71-Color Endura-Shield 1.5-2.5
Dry Film Thickness 5.5-8.5
Minimum 6.5 Mils

4. System No. 281-1: High Build Polyamine-Epoxy Floor

Please refer to manufacturer's Installation Guide and Technical Data for proper
installation.

Surface Preparation: Abrasive blast cleaning (refer to Installation Guide of

manufacturer.
1st Coat: 201 Epoxoprime 6.0-8.0
2nd Coat: 281 Thneme-Glaze 6.0-8.0

Dry Film Thickness 12.0-16.0
Minimum 14.0 Mils

5. System No. 221/281: Functional Flooring (Non-Slip)

Please refer to manufacturer's Installation Guide and Technical Data for proper
installation.

Surface Preparation: Abrasive blast cleaning (refer to Installation Guide of

manufacturer.
1st Coat: 201 Epoxoprime 6.0-8.0
2nd Coat: 221 Lami-Tread 1/8"
(2cts. @ 1/16" ea.)
3rd Coat: 281 Tneme-Glaze 8.0-12.0
Minimum Dry Film Thickness 1/4"+
3.20 POROUS MASONRY

A. EXTERIOR/INTERIOR EXPOSURE

1. System No. 52-2: Modified Epoxy - Sand Texture

First coat of Tneme-Crete will act as a filler coat while the second coat will completely
seal and finish. Long-term life and high performance. Available in Series 55 Tneme-
Crete smooth finish.

Surface Preparation: Surface shall be clean and dry.

1st Coat: 52-Color Tneme-Crete 60 - 80 SF
2nd Coat: 52-Color Tneme-Crete Per Gal/Per Coat

2. System No. 6-2: Acrylic Emulsion, Low Sheen

This system will fill the block and provide a sealed surface. For Semi-Gloss Finish, use
7-Color Tneme-Cryl S/G.
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Surface Preparation: Surface shall be clean and dry.

1st Coat: 54-562 Modified Epoxy Masonry Filler

80 SF Gal
2nd Coat: 6-Color Tneme-Cryl 20-3.0
3rd Coat: 6-Color Tneme-Cryl 2.0-3.0

*4.0-6.0

*Total Dry Film Thickness of Topcoats Only.

3. System No. 66-15: Epoxy-Polyamide (Interior)

Block Filler is a modified epoxy designed for high moisture.
Surface Preparation: Surface shall be clean and dry.

1st Coat: 54-660 Epoxy Masonry Filler 100 SF/Gal

2nd Coat: 66-Color Hi-Build Epoxoline 4.0-6.0

3rd Coat: 66-Color Hi-Build Epoxoline 40-6.0
*8.0-12.0

*Total Dry Film Thickness of Topcoats Only.

4. System No. 104-6: High Solids Epoxy (Interior Only)

This system will produce a film thickness of 16 mils. The surface will be tile-like for
easy cleaning and will provide protection against chemical attack, corrosive fumes,
high humidity and wash down. Backfold first coat to fill porosity.

Surface Preparation: Surface to be clean and dry.

1st Coat: 104-Color H.S. Epoxy 6.0-10.0
2nd Coat: 104-Color H.S. Epoxy 6.0-10.0
Dry Film Thickness 12.0-20.0
Minimum 14.0 Mils

5. System No. 113-1: Acrylic-Epoxy Semi-Gloss (Interior Only)

Series 113 Tneme-Tufcoat has very low odor and can be used when painting in
occupied areas. Specify Series 114 Tneme-Tufcoat for a gloss finish.

Surface Preparation: Surface must be clean and dry.

1st Coat: 130 Envirofill 100 SF/Gal
2nd Coat: 113-Color Tnema-Tufcoat* 4.0-6.0
**4.0-6.0

* Two coats may be required if applied by roller
** Total Dry Film Thickness of Topcoats Only

6. System No. 156-1: Modified Acrylic Elastomer

If texture is needed, use 157 Enviro-Crete TX (medium texture of 159 Enviro-Crete
XTX - coarse texture). For application over previously applied coatings, use TNEMEC
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151 Elasto-Grip at 1.0 - 2.5 mils DFT.

Surface Preparation: Surfaces must be clean and dry.

1st Coat: 130 Envirofil 100 SF/Gal
2nd Coat: 156-Color Enviro-Crete 4.0-8.0
3rd Coat: 156-Color Enviro-Crete 4.0-8.0

Dry Film Thickness 8.0 - 16.0
Minimum 10.0 Mils
(For 2nd & 3rd Coats)

3.21 GYPSUM WALLBOARD
A. INTERIOR EXPOSURE

1. System No. 111-5: Acrylic-Epoxy

Surface Preparation: Surface must be clean and dry.

1st Coat: 51-792 PVA Sealer 1.0-2.0
2nd Coat: 113 H.B. Tnemetufcoat* 4.0-5.0
Dry Film Thickness 5.0-7.0
Minimum 6.0 Mils

*Two coats may be required if application is by brush and roller.

2. System No. 66-22: Hi-Build Epoxoline

Surface Preparation: Surface must be clean and dry.

1st Coat: 51-792 PVA Sealer 1.0-20
2nd Coat: 66-Color Hi-Build Epoxoline* 40-6.0
Dry Film Thickness 5.0-8.0
Minimum 5.0 Mils

*Two coats may be required if applied by roller

3. System No. 6-1: Acrylic Emulsion, Low Sheen
(Interior/Exterior Exposure)

This system is designed for mild use areas like office walls, laboratory ceilings,
stairwells, etc. For Semi-Gloss finish, use 7-color Tneme-Cryl S/G.

Surface Preparation: Surface must be dry and clean.

1st Coat: 6-Color Tneme-Cryl 20-3.0
2nd Coat: 6-Color Tneme-Cryl 20-30
Dry Film Thickness 4.0-6.0
Minimum 5.0 Mils

322 . WOOD

A EXTERIOR/INTERIOR EXPOSURE
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3.23

3.24

3.25

System No. 23-4: Alkyd Semi-Gloss

Specify Series 2H Hi-Build Tneme-Gloss for High Gloss finish.

Surface Preparation: Surface shall be clean and dry.

1st Coat: 36-603 Undercoater 25-35
2nd Coat: 23 Enduratone 15-35
3rd Coat: 23 Enduratone 1.5-3.5
Dry Film Thickness
Minimum

System No. 6-5: Acrylic Latex

Substitute Series 7 if semi gloss finish is desired.

Surface Preparation: Surface shall be clean and dry.

1st Coat: 36-603 Undercoater 20-35
2nd Coat: 6-Color Tneme-Cryl 20-3.0
3rd Coat: 6-Color Tneme-Cryl 20-3.0
Dry Film Thickness
Minimum

PVC PIPE
EXTERIOR OR INTERIOR

System No. 66-23: Epoxy-Polyamide

Surface Preparation: Surface shall be clean and dry.

One Coat: 66-Color Hi-Build Epoxoline

Dry Film Thickness

INSULATED PIPE

INTERIOR EXPOSURE

System No. 6-1: Acrylic Emulsion, Low Sheen

For semi-gloss finish, use 7-Color Tneme-Cryl S/G.
Surface Preparation: Surface shall be clean and dry.

1st Coat: 6-Color Tneme-Cryl 20-3.0
2nd Coat: 6-Color Tneme-Cryl 2.0-3.0

Dry Film Thickness
Minimum

HIGH HEAT COATING
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6.0-9.5
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Optional topcoat of Series 73/74 Endura-Shield would give long-term color and gloss retention
for exterior exposure.

40-6.0

4.0-6.0
5.0 Mils



3.26

3.27

EXTERIOR/INTERIOR EXPOSURE

1. System No. 39-2: Silicone Aluminum (1200deg F Maximum)

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning - 1.0 Mil Surface Profile

1st Coat: 39-1261 Silicone Aluminum1.0 - 1.5
2nd Coat: 39-1261 Silicone Aluminum 1.0-15
Dry Film Thickness 2.0-3.0
Minimum 2.0 Mils

2. System No. 39-4: Silicone Aluminum (600deg F Maximum)

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning - 1.0 Mil Surface Profile

1st Coat: 39-661 Silicone Aluminum 1.0-15
2nd Coat: 39-661 Silicone Aluminum 1.0-1.5
Dry Film Thickness 2.0-3.0
Minimum 2.0 Mils

SURFACES EXPOSED TO H2S/H2S04 (SEVERE EXPOSURE/IMMERSION)
CEMENTITIOUS SURFACES

System No. 120-1: Vinester

Surface Preparation: Abrasive blast clean to remove all laitance, fines and contamination.

1st Coat: 120-5002 Vinester 6.0-10.0*
2nd Coat: 120-5003 Vinester F&S As Required**
3rd Coat: 120-5002 Vinester 12.0-18.0
4th Coat: 120-5001 Vinester 12.0-18.0

Dry Film Thickness  30.0 - 46.0
Minimum 36.0 Mils+

*First coat is to be applied by roller application or spray applied followed by backrolling.

**All surface voids, cracks, pinholes and other defects must be filled flush with the adjacent
surfaces by putty knife, trowel, float, squeegee, or other suitable method.

FERROUS METAL SURFACES

System No. 120-2: Vinyl Ester

Surface Preparation: SSPC-SP-5 White Metal Blast Cleaning (3.0 Mil Profile)

1st Coat: 120-5002 Vinester 12.0-18.0
2nd Coat: 120-5001 Vinester 12.0-18.0
Dry Film Thickness 24.0 - 36.0
Minimum 30.0 Mils

EXTERIOR OF PRESTRESSED CONCRETE TANKS
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3.28

System No. 156-1: New Tanks

Surface Preparation: Surface to be clean and dry.

1st Coat: 156-Color Envirocrete 4.0-6.0
2nd Coat: 156-Color Envirocrete 4.0-6.0
Dry Film Thickness 8.0-12.0

Minimum 10.0 Mils

System No. 156-2: Existing Tanks (Previously Painted)

Major cracks (wider than 1/64") can be repaired with TNEMEC Series 152 Tneme-Tape per
instructions.

Surface Preparation: Remove all dint, oil, grease, chalk, and loose paint per high pressure
water blast (min. 3500 psi).

1st Coat: 151 Elasto-Grip 1.0-25
Stripe Coat: Stripe all hairline cracks 3.0-5.0
with a brushed coat of Series
156 Envirocrete
Topcoat: 156-Envirocrete 4.0-6.0
Dry Film Thickness (Cracks) 8.0 - 13.5
Dry Film Thickness (Other) 5.0-8.5

SECONDARY CONTAINMENT AREAS
System No. 66-4: Epoxy Polyamide

This system will provide excellent resistance to most chemicals including petrochemicals.

Surface Preparation: Surfaces shall be clean and dry. Allow new concrete to cure for 28
days. Abrasive Blast Clean per SSPC-SP7 (Brush Off Blast)

Primer: 66-Color Hi-Build Epoxoline 4.0-6.0
Topcoat: 66-Color Hi-Build Epoxoline 40-6.0
Dry Film Thickness 8.0-12.0
Minimum 10.0 Mils

System No. 61-1: Amine Epoxy

This system offers superior chemical resistance to a wide range of chemicals. Use TNEMEC
Series 63-1500 between coats as a filler and surfacer wherever it is required.

Surface Preparation: Surfaces shall be clean and dry. Allow new concrete to cure for 28
days. Abrasive Blast Clean per SSPC-SP7 (Brush Off Blast).

Primer: 61-5002 Tneme-Liner (Beige) 8.0-12.0
Topcoat: 61-5001 Tneme-Liner (Gray) 8.0-12.0

Dry Film Thickness 16.0 - 24.0
System 262-1: Flexible Polyurethane

Multiple passes may be required to achieve recommended film thickness. See Elasto-Shield
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3.29

3.30

3.31

application guide for additional instructions. This product is only available in black.

Surface Preparation: Surfaces shall be clean and dry. Allow new concrete to cure for 28
days. Abrasive Blast Clean per SSPC-SP7 (Brush Off Blast)

Coating: 262 Elasto Shield (Black)
Minimum Dry Film Thickness 50.0

CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK
Silane Sealer (Min. 20% Solids)

Surface Preparation: Allow new concrete to cure 28 days. Clean surfaces to be sealed by
abrasive blasting or waterblasting.

COATING: BRICK, CONCRETE
HULS Chem-Trete BSM 20....75-200 SF/GAL

SPLIT FACED OR POROUS MASONRY
HULS Chemtrete PB......... 35-100 SF/GAL

MANHOLES, WET WELLS AND LIFT STATIONS

System No. 120-1: Vinester

Surface Preparation: Abrasive blast clean to remove all laitance, fines and contamination.

1st Coat: 120-5002 Vinester 6.0-10.0*
2nd Coat: 120-5003 Vinester F&S As Required**
3rd Coat: 120-5002 Vinester 12.0-18.0
4th Coat: 120-5001 Vinester 12.0-18.0

Dry Film Thickness  30.0 - 46.0
Minimum 36.0 Mils+

*First coat to be applied by roller application or spray applied followed by backrolling.

**All surface voids, cracks, pinholes and other defects must be filled flush with the adjacent
surfaces by putty knife, trowel, float, squeegee, or other suitable method.

System No. 100-1: Crystaline Waterproofing

This system can be applied to concrete that is still wet or has not developed final cure. It can
be used where wet surface conditions exist or where there is the potential for water intrusion
due to hydrostatic pressure.

Surface Preparation: Surface to be clean and roughened by Brush Blasting or Acid Etching.

1st Coat: XYPEX Concentrate @ 1.5 Ibs./SY
2nd Coat: XYPEX Modified @ 1.5 Ibs./SY

CANAL PIPE CROSSINGS

System 90-97: Zinc/Epoxy/Urethane for New Pipe or Pipe Requiring Removal of Existing
Coatings
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3.32

Surface Preparation: SSPC-SP6 Commercial Blast Cleaning

Primer: 90-97 Theme-Zinc 25-35
2nd Coat: 66-Color Hi-Build Epoxoline 20-3.0
3rd Coat: 74-Color Endurashield 2.0-3.0

Dry Film Thickness 6.5-9.5
Minimum 8.0 Mils

System No. 135-2: High Build, High Gloss Urethane for Marginally Cleaned Surfaces or
Topcoating Over Existing Systems

Surface Preparation: High Pressure Water Blast (min. 3500 psi) or Solvent Clean (SSPC-
SP1) and Spot Hand and Power Tool Clean (SSPC-SP 2 & 3) or Brush Blast (SSPC-SP7).
Existing coatings must be clean, dry and tightly adhering prior to application of coatings.

1st Coat: 135-Color Chembuild 3.0-4.0
2nd Coat: 74-Color Endurashield 2.0-3.0
Minimum Dry Film Thickness 5.0

Ductile Iron Pipe (Above grade)

A test patch is always recommended to insure proper adhesion to existing coatings without
lifting of existing coatings.

Surface Preparation: Clean and dry. (Do not solvent clean.)

1st Coat: TNEMEC Series 66* 3.0-5.0
2nd Coat: TNEMEC Series 66 3.0-5.0
Minimum Dry Film Thickness 6.0 - 10.0

*Allow the black asphaltic coating to "bleed" through the first coat. After the first coat is cured,
apply second coat.

PROJECT DESIGNER SYSTEMS REFERENCE GUIDE
STEEL

EXTERIOR (NON-IMMERSION)

A1 System No. 73-1: Epoxy/High Build Urethane
A.2  System No. 73-2: High Build Urethane

A.3  System No. 2H-3: Alkyd Gloss

A4  System 90-97: Zinc/Epoxy/Urethane
INTERIOR EXPOSURE (NON-IMMERSION)

B.1  System No. 69-1: High Solids Epoxy

B.2  System No. 66-2: High Build Epoxy

B.3  System No. 66-6: High Build Epoxy
IMMERSION

C.1  System No. 69-2: High Solids Epoxy (Non-Potable)
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C.2  System No. 66-2: High Build Epoxy (Non-Potable)
C.3  System No. 20-1: Epoxy-Polyamide (Potable)
C.4  System No. 140: High Solids Epoxy (Potable Water)
C.5  System No. 46-30: High Build Coat Tar Epoxy (Non-Potable Only)
C.6  System No. 46-26: Coal Tar Epoxy (Non Potable Water Only)
B. OVERHEAD METAL DECKING, JOIST (INTERIOR EXPOSURE)
System No. 15-1: Uni-Bond
C. OVERHEAD METAL DECKING, JOINT (EXTERIOR EXPOSURE)
System No. 135-1: Chembuild
D. MILL COATED STEEL PIPE
System No. 66-3: Epoxy Polyamide
E. GALVANIZED STEEL-PIPE AND MISCELLANEOUS FABRICATORS
System No. 73-1: Epoxy/High Build Urethane

F. GALVANIZED STEEL-INTERIOR EXPOSURE (NON-IMMERSION) AND ALUMINUM IN
CONTACT WITH CONCRETE

System No. 66-6: Polyamide Epoxy

G. GALVANIZED STEEL - IMMERSION (POTABLE WATER)
System No. 20-1: Epoxy Polyamide (Potable Water)

H. CHAIN LINK FENCES
System No. 22-1: Oil-Cementitious

I CONCRETE
EXTERIOR-ABOVE GRADE
A1 System No. 52-1: Modified Epoxy-Sand Texture
A.2  System No. 6-1: Acrylic Emulsion Low Sheen
A.3  System No. 156-1: Modified Acrylic Elastomer
EXTERIOR-BELOW GRADE
B.1 System No. 46-61: Coal Tar Pitch Solution
B.2  System No. 46-31: Coal Tar Epoxy
B.3  System No. 100-1: Crystaline Waterproofing
EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION)

System No. 6-1: Acrylic Emulsion Low Sheen

CA1
C.2  System No. 66-4: Epoxy-Polyamide
C.3  System No. 83-1: High Solids Catalyzed Epoxy
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IMMERSION (POTABLE & NON-POTABLE)

System No. 66-4: Epoxy-Polyamide (Non-Potable)

System No. 104-5: High Solids Epoxy (Non-Potable)

System No. 46-31: High Build Coal Tar Epoxy (Non-Potable Only)
System No. 46-27: Coal Tar Epoxy (Non Potable Only)

System No. 20-2: Epoxy Polyamide (Potable)

System No. 139-2: Epoxy Polyamide (Potable)

INTERIOR EXPOSURE (NON-IMMERSION)

E.1 System No. 104-3: High Solids Epoxy

E.2  System No. 113-1: Acrylic Epoxy Semi-Gloss
CONCRETE FLOORS

A1 System No. 67-1: Epoxy-Polyamide

A.2  System No. S67-1: Epoxy-Polyamide (Non-Skid)

A.3  System No. 73-12: Epoxy/Urethane

A4  System No. 281-1: High Build Polyamide-Epoxy Flooring
A5  System No. 221/281: Functional Flooring (Non-Slip)

POROUS MASONRY - EXTERIOR/INTERIOR EXPOSURE

A1 System No. 52-2: Modified Epoxy-Sand Texture

A.2  System No. 6-2: Acrylic Emulsion, Low Sheen

A.3  System No. 66-15: Epoxy-Polyamide (Interior)

A4  System No. 104-6: High Solids Epoxy (Interior Only)

A5  System No. 113-1: Acrylic Epoxy Semi-Gloss (Interior Only)
A.6  System No. 156-1: Modified Acrylic Elastomer

GYPSUM WALLBOARD

A1l System No. 111-5: Acrylic Epoxy

A.2  System No. 66-22: Hi-Build Epoxoline

A3  System No. 6-1: Acrylic Emulsion, Low Sheen

WOOD EXTERIOR/INTERIOR EXPOSURE

A1
A2

System No. 23-4: Alkyd Semi-Gloss
System No. 6-5: Acrylic Latex

PVC PIPE EXTERIOR/INTERIOR EXPOSURE

A1

System No. 66-23: Epoxy-Polyamide

INSULATED PIPE-INTERIOR EXPOSURE

A1

System No. 6-1: Acrylic Emulsion, Low Sheen

HIGH HEAT SURFACES-FERROUS METAL

A1

System No. 39-2: Silicone Aluminum (1200deg F Maximum)
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3.33

A.2  System No. 39-4: Silicone Aluminum (600deg F Maximum)
SURFACES EXPOSED TO H,S/H,SO, (SEVERE EXPOSURE/IMMERSION)
A1 System No. 120-1: Vinester

EXTERIOR OF PRESTRESSED CONCRETE TANKS

A. System 156-1: New Tanks
B. System 156-2: System 156-2 Existing Tanks (Previously Painted)

SECONDARY CONTAINMENT AREAS

A. System No. 64-4: Epoxy Polyamide

B. System No. 61-1: Amine Epoxy

C. System No. 262-1: Flexible Polyurethane

CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK
A. Silane Sealer (Min. 20% Solids)

MANHOLES, WET WELLS & LIFT STATIONS

A. System No. 120-1: Vinester
B. System No. 100-1: Crystaline Waterproofing

CANAL PIPE CROSSINGS

A. System No. 90-97: Zinc/Epoxy/Urethane

B. System No. 135-2: High Build/High Gloss Urethane

C. Ductile Iron Pipe Above Grade: Series 66 High Build Epoxy
COATING SCHEDULE - TO BE DEVELOPED BY PROJECT AS NEEDED

END OF SECTION
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DIVISION 16 ELECTRICAL

SECTION 16050 ELECTRICAL - GENERAL PROVISIONS
PART 1 GENERAL

1.01 SCOPE OF WORK

A. Furnish all labor, materials, devices, equipment, appurtenances, and incidentals required fora
complete electrical system as hereinafter specified and/or shown on the Contract Drawings.
This work may necessarily include interfacing with and/or completely installing devices and/or
equipment furnished under other sections of these Specifications.

B. Itis the intent of these Specifications that the electrical system be suitable in every way for the
service required. All materials and all work/labor which may be reasonably implied as being
incidental to the requirements of this Section shall be furnished at no additional cost to the
County.

C. All power interruptions to existing equipment shall be at the County's convenience. Each
interruption shall have prior approval. Request(s) for power interruption(s) shall be made at
least forty-eight (48) hours in advance.

D. The work shall include complete testing of all electrical components, including wiring.

E. All workmanship shall be of the highest quality. Substandard work will be rejected and it shall
be replaced entirely at the Contractor's expense with no cost to the County.

F. It shall be the responsibility of each bidder or his authorized representative to physically visit
the job site in order that he may be personally acquainted with the area(s), buildings and/or
structures intended for use in the installation/construction under this Specification. The
submittal of a proposal/bid by a bidder shall be considered evidence that he has complied with
this requirement and accepts all responsibility for a complete knowledge of all factors
governing his work. Therefore, failure to comply with this requirement of the Specifications will
NOT be grounds for the successful bidder (Contractor) to request approval of change orders
and/or additional monetary compensation.

1.02 TEMPORARY ELECTRICAL SERVICE
A. The Contractor shall make the requisite arrangements for securing temporary electrical power
for his use in accordance with Section 01510 of these Specifications.
1.03 CODES, INSPECTIONS AND FEES
A. All materials and installations shall be in accordance with the National Electrical Code (latest

edition) and the latest editions of all applicable national, state, county and local codes.

B. To the extent that any item is routinely tested and rated by the Underwriter's Laboratories, Inc.,
that item shall bear the U.L. label. Additionally, all items shall be manufactured to the
applicable NEMA standards.

C. The Contractor shall make the necessary arrangements for obtaining all requisite permits and
inspections and pay any applicable fees.
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1.04 TESTS

A. The Contractor shall test all items individually and as a system for proper operation.
B. The Contractor shall, at his expense, make all the requisite repairs, adjustments and/or
alterations to correct any shortcomings found as a result of the tests performed under ltem
1.04.A above.
C. A representative of the County shall be present during all testing. The County shall be notified
at least two (2) days prior to any testing.
1.05 SLEEVES AND FORMS FOR OPENINGS
A. Provide and place all sleeves for conduits penetrating floors, walls, partitions, etc. Locate all
necessary slots for electrical work and form before concrete is poured.
1.06 CUTTING AND PATCHING
A. All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., care shall be

taken when cutting not to damage or mar surrounding areas, and when patching to match the

original finish as closely as possible while providing a watertight seal. Refer to Item 1.01.E
above.

1.07 INTERPRETATION OF DRAWINGS

A. The layouts and arrangements as shown on the Contract Drawings are indicative of the
physical arrangements desired; however, they are not intended to restrict the Contractor's
freedom to accommodate the exact conditions as found in the field. Any deviations from the
arrangements shown must be approved by the County prior to the final placement of the
item(s) in question.

B. The Contract Drawings are not intended to show exact locations of conduit runs.

C. Circuit and conduit layouts shown are not intended to indicate the exact installation details.
The Contractor shall furnish and install all requisite items, including all fittings, junction boxes,
etc., to insure that the electrical system operates in conformance with the Specifications and
the specific requirements of an individual piece of equipment.

D. Where circuits are shown as "home-runs", all necessary fittings and boxes shall be provided
for a complete conduit installation.

E. All three-phase circuits shall be run in separate conduits unless otherwise shown on the
Contract Drawings.

F. Surface mounted items such as panelboards, junction boxes, conduit, etc., shall be supported
by spacers to provide a clearance between the equipment and the mounting surface.

G. The County shall make the final decision in determining the exact location(s) and mounting
height(s) of any item(s) or piece(s) of equipment in question.

H. All connections to equipment shall be made in accordance with the approved shop and
manufacturer's drawings, regardless of the number of conductors shown on the Contract Bid
Drawings.
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1.08

1.09

1.10

The Contractor shall coordinate the work of the different trades in order to prevent
interferences between conduit(s), piping and other non-electrical equipment. In case any
interference develops, an authorized representative of the County shall decide which
equipment, conduit(s) or piping must be relocated, regardless of which was installed first. Any
such interferences shall be remedied solely at the Contractor's expense without any additional
cost to the County.

EQUIPMENT SIZING AND HANDLING

The Contractor shall thoroughly check all entryways, doors, hallways, stairways, buildings and
structures through which equipment must be transported to reach its final location.

If necessary for safe passage of the equipment, the manufacturer shall be required to ship his
material in sections sized to pass through the restricted areas. This requirement holds even if
such equipment sizing differs from the manufacturer's standard shipping section.

To the extent possible, the equipment shall be kept upright at all times. If equipment has to be
tilted for ease of passage through restricted areas, the manufacturer shall provide specific
handling instructions as well as any requisite bracing in order to assure both the functional
integrity of the equipment and the validity of the equipment warranty.

SUBMITTALS

As specified under Section 01340 of these Specifications, the Contractor shall submit shop
drawings and/or manufacturer's cut sheets for approval of all materials, equipment, devices,
apparatus, and other items as required by the County.

1. Prior to submittal by the Contractor, all shop drawings shall be checked for accuracy
and Contract requirements. Shop drawings shall bear the date checked and shall be
accompanied by a statement that the shop drawings have been examined for
conformity to the Specifications and Contract Drawings. This statement shall also list
all discrepancies with the Specifications and Contract Drawings. Shop drawings not
so checked and noted shall be returned unchecked by the County.

2. The County's check shall be only for conformance with the design concept of the
Project and compliance with the Specifications and Contract Drawings. The
responsibility for, or the necessity of, furnishing materials and workmanship required
by the Specifications and Contract Drawings which may not be indicated on the shop
drawings is included under the work of this Section.

3. No material shall be ordered, no equipment manufacturing shall be started, nor shall
any shop work/fabrication commence until the County has approved the shop
drawings. Any deviation from this requirement of the Specifications shall be entirely at
the risk and expense of the Contractor without any additional cost to the County.

Record Drawings: As the work progresses, the Contractor shall legibly record all field
changes on a set of Contract Drawings. When the project is completed, the Contractor shall
furnish the County with a complete set of reproducible "as-built" drawings.
MANUFACTURER'S SERVICES

The Contractor shall arrange for an authorized manufacturer's representative who shall be an
experienced field service engineer to be present for the inspection, installation, testing,
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calibration, adjusting and start-up of any item(s) or piece(s) of equipment as deemed

necessary by the County.

B. In addition to the duties of ltem 1.11.A above, the manufacturer's representative shall also
instruct the County's personnel in the proper operation and maintenance of the item(s) in
question.

1.1 MATERIALS
A. All materials used shall be new, unused and as hereinafter specified. Where not specifically

called out, all materials shall be of the very best quality of their respective kinds. Unless
specifically otherwise approved in writing by the County, only material manufactured in the
United States shall be used!

B. Where applicable, all materials and equipment shall conform with the requirements of Item
1.03.B above.
C. Electrical equipment shall at all times during construction be adequately protected against

both mechanical injury and damage by water. Electrical equipment shall be stored indoors in
dry shelters. Any damaged equipment shall be replaced by the Contractor at his own

expense.
D. All items shall be manufactured from the materials specified - substitute materials will NOT be
acceptable.
E. Only the specified manufacturer's equipment shall be used unless an "or approved equal"is
noted. The County shall be the sole determiner of what constitutes an "approved equal"”.
1.12 GUARANTEES AND WARRANTIES
A. All items furnished under the Electrical Specifications shall be guaranteed and/or warranted, in

writing, against defects in materials, construction and workmanship as specified under Section
01740 of these Specifications.

END OF SECTION
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SECTION 16108 MISCELLANEOUS EQUIPMENT

PART 1 GENERAL

1.01 SCOPE OF WORK
A. Furnish and install all miscellaneous equipment as hereinafter specified and/or shown on the
Drawings.
A. Installation shall be in the locations described herein and/or shown on the Drawings and/or

where directed by the County’s authorized personnel.

PART 2 PRODUCTS

2.01 MATERIALS

A CIRCUIT BREAKERS

1.

The circuit breakers shall be the molded case bolt-on type, shall have a single pole,
shall be rated 20-amperes at 120/240 VAC, and shall have an interrupting rating of
10,000-amperes.

To match existing equipment, the circuit breakers shall be the Square “D” Catalog No.
QOB120 with “VISI-TRIP” indicator for use on a Square “D” NQOD panelboard, NO
SUBSTITUTIONS!

B. SAFETY SWITCHES

1.

The safety switches shall be the visible blade, non-fusible, heavy duty type, shall have
a quick-make, quick-break, single throw operating mechanism, and shall have both a
dual cover interlock and a color coded indicator handle.

The safety switches shall have three (3) poles, shall be rated 30-amperes at 600 VAC,
shall have all current carrying parts made of copper, and shall be furnished ina NEMA
3R rainproof enclosure.

The safety switches shall have 1-inch bolt-on hubs, a solid neutral assembly, and a
copper ground Kit.

In addition to being UL listed under files E2875 and 154828, the safety switches shall
comply with the following standards:

a. UL 98, Enclosed and Dead Front Switches.

b. NEMA KS1, Enclosed Switches.

c. Federal Spec WS-865c for Type “HD”.

To match existing equipment, the safety switches shall be the Class 3110 Heavy Duty
Safety Switch, Square “D” Catalog No. HU361RB, NO SUBSTITUTIONS!

C. FLOW METER

1.
2.

The flow meters shall be the Doppler type with separately mounted electronics and
two (2) non-intrusive strap-on transducer assemblies.

The installed transducers shall be attached to the outer periphery of the pipe with
stainless steel straps which shall be furnished as part of the flow meter package.
Additionally, the transducers shall be furnished with a 30-foot long cable to
interconnect with the meter electronics.

Flow meter electronics shall have the following:

a. Accuracy to plus or minus 2% of the actual flow.
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User-friendly keypad programming.

90,000 point data logger.

Flow range of 0.05 to 32.0 feet per second.

Both 4-20 maDC and RS 232 outputs.

Supply voltage of 90-132 VAC, 60 Hertz, single phase.

Four (4) relays with 5 Amp SPDT contacts, fully programmable.

4. The electronics of the installed flow meter shall have a PVC or fiberglass weatherproof
enclosure with a hinged cover (left vertical side) and clamps or clasps along the other
three sides. The enclosure shall be approximately 24-inches square by 10-inches
deep. The enclosure shall have an aluminum mounting backplate and shall be
furnished with an interior-mounted duplex receptacle (see ltem D.1 below). The flow
meter enclosure shall be as manufactured by Hoffman, Rob Roy, or approved equal.

@™oaoso

D. DUPLEX RECEPTACLES

1. Flow Meter Enclosure

a. The duplex receptacle shall be the ground fault circuit interrupter (GFCI) type,
shall be rated 20-amperes at 125 VAC and shall be of the NEMA 5-20R
configuration.

b. The duplex receptacle shall be made of brown nylon and shall be back and
side wireable.

c. The duplex receptacle shall be Hubbel Catalog No. 5362, or approved equal.

d. The duplex receptacle shall be furnished with a surface mounted PVC or
plastic device box.

e. The duplex receptacle shall be furnished with a brown nylon cover plate (both

cover plate and duplex receptacle must be from the same manufacturer). The
cover plate shall be Hubbel Catalog No. P8X, or approved equal.

2. New Meter Vault
a. The duplex receptacle shall be the ground fault circuit interrupter (GFCI) type,
shall be rated 20-amperes at 125 VAC and shall be of the NEMA 5-20R
configuration.
b. The duplex GFCI receptacle shall have a brown nylon face, shall have pre-
stripped 4-inch back wire leads, and shall have captive mounting screws.
C. The duplex GFCI receptacle shall have a band on reset button to provide a

visible indication of a ground fault trip.
d. The duplex GFCI receptacle shall be Hubbell Catalog No. GF5362, or
approved equal.

e. The duplex GFCI receptacle shall be furnished with a surface mounted PVC or
plastic device box.
f. The duplex GFCI receptacle shall be furnished with a zinc die cast

weatherproof cover plate with dual flip lids (both cover plate and duplex GFCI
receptacle must be from the same manufacturer). The cover plate shall be
Hubbell Catalog No. CWP8H, or approved equal.

E. PAD SUPPORT STRUCTURE
1. A support structure, firmly embedded into the concrete pad outside the East wall of the

new meter vault, shall be provided onto which the two (2) safety switches and the flow
meter electronics enclosure shall be mounted.

2. The support structure shall be fabricated from stainless channels and shall have all
stainless steel mounting hardware.
3. The height of the support structure shall be such as to maintain an even 6'-0" mounting

height form the top surface of the concrete pad to the top surface of the individual
devices mounted on the support structure.
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4, The width of the support structure as well as the length and width of the steel
reinforced concrete pad are predicated on the use of the devices specified elsewhere

in this Section. If other than the specified items are used, the respective dimensions
may have to be altered accordingly.

5. The stainless steel channel and stainless mounting hardware shall be as
manufactured by Unistrut, Kindorf, or approved equal.

PART 3 EXECUTION
(NOT USED)

END OF SECTION
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PART 1
1.01

SECTION 16110 CONDUITS AND FITTINGS
GENERAL

SCOPE OF WORK

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter specified and/or as
shown on the Contract Drawings.

1.02

SUBMITTALS

The requirements of Section 01340 and Section 16050 shall be met.

1.03

PART 2
2.01

APPLICATIONS

Except where otherwise shown on the Contract Drawings, or hereinafter specified, all wiring shall
be run in rigid conduits.

Galvanized rigid steel conduits shall be used at all locations aboveground and within structures
and buildings except where otherwise shown on the Contract Drawings.

Galvanized rigid steel conduits shall be used at all locations for shielded instrumentation and
shielded control wiring except where otherwise shown on the Contract Drawings.

Schedule 80 PVC conduits shall be used for all underground, under-slab and in-slab applications
except where otherwise shown on the Contract Drawings.

Schedule 80 PVC conduits shall be used in highly corrosive areas such as chlorine storage
areas, digesters, fluoride storage and handling areas, etc.

All conduits of a given type shall be the product of one manufacturer.

Except where otherwise shown on the Contract Drawings, or hereinafter specified, all boxes
shall be metal.

Flush mounted switch, receptacle and control station boxes shall be pressed steel.
Surface mounted switch, receptacle and control station boxes shall be cast or malleable iron.
Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed.

Devices designated as NEMA Type 4X shall be fiberglass, gasketed, except as otherwise shown
on the Contract Documents.

Combination expansion-deflection fittings shall be used where conduits cross structural
expansion joints.

PRODUCTS
MATERIALS
Rigid Conduit

1. Rigid steel conduit shall be hot-dipped galvanized as manufactured by the Youngstown
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Sheet and Tube Company, Wheeling-Pittsburg Steel Corp., or approved equal.

2. Rigid PVC conduit shall be Carlon Plus 80 rigid PVC non-metallic conduit (extra heavy
wall EPC-80) as manufactured by Carlon, or approved equal.

3. Electrical metallic tubing shall be hot-dipped galvanized steel as manufactured by U.S.
Steel Corp., Youngstown Sheet and Tube Company, or approved equal.

B. Liquidtight, Flexible Conduit

1. Liquidtight, flexible metal conduits shall be Sealtite, Type UA, as manufactured by
Anaconda, American Flexible Conduit Co., Inc., or approved equal.

2. Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible Non-
Metallic Conduit as manufactured by Carlon, or approved equal.

C. Rigid Conduit Fittings

1. Rigid Steel Conduit Fittings:

a. Steel elbows, bends, sweeps, nipples, couplings, etc., shall be hot-dipped
galvanized as manufactured by Youngstown Sheet and Tube Company, or
approved equal.

b. Conduit hubs shall be as manufactured by Meyers Electric Products, Inc., or
approved equal.

2. Rigid Non-Metallic Conduit Fittings: PVC elbows, bends, sweeps, nipples, couplings,
device boxes, etc., shall be Plus 80 fittings as manufactured by Carlon, or approved
equal.

3. EMT Conduit Fittings: EMT fittings shall be hot-dipped galvanized steel, rain-
tight, concrete tight, compression type, as manufactured by Crouse-Hinds, Appleton
Electric Company, or approved equal.

D. Flexible Conduit Fittings

1. Flexible Metal Conduit Fittings: Fittings used with flexible metal conduit shall be of the
screw-in type as manufactured by Thomas and Betts Company, or approved equal.

2. Flexible Non-Metallic Conduit Fittings: Fittings used with flexible non-metallic conduit
shall be Carflex Liquidtight Non-metallic Fittings as manufactured by Carlon, or approved
equal.

E. Flexible Couplings: Flexible couplings shall be as manufactured by Crouse-Hinds, Appleton
Electric Company, or approved equal.

F. Wall Seals: Conduit wall seals shall be type "WSK" as manufactured by the O.Z. Electrical
Manufacturing Company, or approved equal.

G. Expansion Fittings: Combination expansion-deflection fittings shall be type "XD" as
manufactured by Crouse-Hinds, or approved equal.

H. Boxes

1. Device Boxes
a. Flush mounted wall device boxes shall be galvanized pressed steel as
manufactured by the Raco Manufacturing Company, or approved equal.
b. Surfaced mounted wall device boxes shall be cast or malleable iron as
manufactured by Crouse-Hinds, Appleton Electric Company, or approved equal.
C. Flush mounted in-floor device boxes shall be cast metal, shall be watertight, shall
have adjustable cover frames, and shall be as manufactured by Russell & Stoll
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PART 3
3.01

Company, Steel City Electric, or approved equal.
2. Other Boxes

a. Terminal boxes, junction boxes, pull boxes, etc., except as otherwise specified
and/or shown on the Contract Drawings, shall be hot-dipped galvanized steel.

b. The boxes shall have continuously welded seams which shall be ground smooth
prior to being galvanized.

C. The box bodies shall be flanged, shall be not less than 14-gauge metal, and shall
not have holes or knockouts.

d. The box covers shall be not less than 12-gauge metal, shall be gasketed, and
shall be fastened to the box bodies with stainless steel screws.

e. The boxes shall be as manufactured by Hoffman Engineering Company, or

approved equal.

Conduit Mounting Devices: Hangers, rods, channel, backplates, clips, straps, beam clamps,
etc., shall be hot-dipped galvanized iron or steel as manufactured by Appleton Electric
Company, Thomas and Betts Company, Unistrut Corp., or approved equal.

Fixture Support System

1. The fixture support system shall be the channel type and shall be furnished complete
with all requisite mounting hardware and appurtenances.

2. The channel, mounting hardware and related appurtenances shall be hot-dipped
galvanized steel.

3. The fixture support system shall be as manufactured by the Unistrut Corp., or approved
equal.

EXECUTION

INSTALLATION

* No conduit smaller than 3/4-inch electrical trade size shall be used nor shall either 1-1/4-inch

conduit or 3-1/2-inch conduit be used. Minimum size underground, under slab or in-slab shall be
1-inch.

No wires shall be pulled until the individual conduit runs are complete in all details. Additionally,
each conduit shall be cleaned and reamed and certified clear of all burrs and obstructions before
any wire is pulled.

The ends of all conduits shall be tightly capped to exclude dust and moisture during construction.

For all galvanized steel conduits, the field-cut threads shall be thoroughly cleaned and coated
with a cold galvanizing compound which contains 95% pure zinc metal. The galvanizing
compound shall be as manufactured by ZRC Products Company, or approved equal. This
treatment shall also be used on any nipples, elbows, etc., that are not supplied with galvanized
threads.

Conduits shall be supported at intervals of 8-feet or less, as required to obtain a rigid installation.

Exposed conduits shall be run parallel with and/or perpendicular to the surrounding surface(s).
No diagonal runs will be allowed.

Single conduits shall be supported by one-hole pipe clamps in combination with one-screw
backplates to provide space between the conduits and the mounting surface.
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Multiple horizontal runs of conduits shall be supported by trapeze type hangers (channel)
suspended by threaded rod, 3/8-inch minimum diameter.

Multiple vertical runs of conduits shall be supported by structurally mounted channel in
combination with conduit clamps.

Conduit support devices shall be attached to structural steel by welding or beam or channel
clamps as indicated on the Contract Drawings.

Conduit support devices shall be attached to concrete surfaces by "spot type" concrete inserts.
Conduits terminating in pressed steel boxes shall have double locknuts and insulated bushings.
Conduits terminating in gasketed enclosures shall be terminated with conduit hubs.

Conduit wall seals, waterproof type, shall be used at all locations where conduits penetrate walls.

Liquidtight, flexible conduit - metal or non-metallic as shown on the Contract Drawings - shall be
used for all motor terminations and for all connections/terminations where vibration is anticipated.

Flexible couplings shall be used in hazardous locations for all motor terminations and for all
connections/terminations where vibration is anticipated.

Conduit stubouts for future construction shall be capped at both ends with threaded PVC conduit
caps.

The cement used for PVC conduit installations shall be as manufactured by Carlon, or approved
equal.

Galvanized steel conduits entering manholes and/or below grade pull boxes shall be terminated
with grounding type bushings which shall be connected to a 5/8-inch by 10-foot long driven
ground rod with No. 6 AWG bare copper wire.

Galvanized rigid steel conduit shall be used for all risers. The underground portion of the riser
and a 12-inch section of the riser immediately above the ground or slab/floor level shall be
painted with a bitumastic coating.

The use of electrical metallic tubing shall be restricted to low voltage applications (600V or less)
in non-process areas where specifically approved by the County on a "per installation” basis -
e.g., above suspended ceilings in office areas.

GUARANTEES AND WARRANTIES

The Contractor shall guarantee and warrant all materials and labor provided under this Section in
accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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SECTION 16120 WIRES AND CABLES
GENERAL
SCOPE OF WORK

Furnish and install all wires, cables and appurtenances as described hereinafter and/or as
shown on the Contract Drawings.

SUBMITTALS

The requirements of Section 01340 and Section 16050 shall be met.

Samples of the actual wires and cables proposed for use shall be submitted for approval. There
shall be a sample for each size and type of wire and cable proposed for use. The samples shall
be of sufficient length to show the maximum rated voltage, insulation type and class, conductor
size, the manufacturer's name, trademark or identifying logo, and the U.L. listing number.
The wires and cables as approved for use shall be compared with the wires and cables actually
installed. If any unapproved wires and cables are installed, they shall be removed and replaced
solely at the Contractor's expense with no additional cost to the County.

APPLICATIONS

The wire for lighting and receptacle circuits shall be type THHN/THWN, solid or stranded.
The wire for all power circuits and motor leads shall be type THHN/THWN, stranded.

Single conductor wires for control, indication and metering shall be type THHN/THWN, No. 14
AWG, stranded.

Multiconductor control cable shall be No. 14 AWG, stranded.

The wire for process instrumentation shall be No. 16 AWG, stranded.

MINIMUM SIZES

Except for control and signal leads, no conductor smaller than No. 12 AWG shall be used.
PRODUCTS

MATERIALS

Wire and cables shall be made of annealed, 98% conductivity, soft drawn copper conductors.
All conductors shall be stranded except that the uninsulated copper grounding conductors shall
be solid. However, the Contractor may, at his option, install solid conductors for the lighting and
receptacle circuits.

600 VOLT WIRE AND CABLE

Type THHN/THWN insulation shall be used for all 600 Volt wires and cables. The insulation

shall be a flame-retardant, heat-resistant thermoplastic, and shall have a nylon, or equivalent,
jacket.
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2.03

2.04

2.05

PART 3
3.01

The 600 Volt wires and cables shall be as manufactured by Anixter, Rome Cable, Southwire, or
approved equal.

INSTRUMENTATION AND CONTROL WIRING

Process instrumentation wiring shall be No. 16 AWG stranded twisted pair, 600 Volt, cross-linked
polyethylene insulated, aluminum tape shielded, PVC jacketed. Multiconductor cables with
individually twisted pairs shall be installed where shown on the Contract Drawings.

Multiconductor control cables shall be No. 14 AWG, stranded, 600 Volt, cross-linked
polyethylene insulated, PVC jacketed.

Instrumentation and control wiring shall be as manufactured by Belden, Alpha, or approved
equal.

5KV CABLES

All 5KV cables shall be manufactured and tested in accordance with ICEA Publication No. 5066-
524 and AEIC No. 5, latest revisions.

5KV cables shall be single conductor, stranded, shielded, cross-linked polyethylene insulated,
PVC jacketed, 133% insulation level, ungrounded.

5KV cables shall be as manufactured by Anixter, or approved equal.
5KV CABLE TERMINATIONS AND SPLICES
Both ends of 5KV cables shall be terminated in accordance with IEEE Standard 48, Class 1.

Terminations shall be of the preformed stress cone type, shall be approved by the cable
manufacturer for use with his cable, and shall be as manufactured by Anixter, or approved equal.

Unless otherwise shown or indicated on the Contract Drawing, no splices may be made in the
5KV cables without the prior written approval of the County.

Where splicing is permitted, the splicing methods and materials shall be approved by the cable
manufacturer for use with his cable and shall be as manufactured by Anixter, or approved equal.

All 5KV cable terminations and splices shall be made by a qualified and certified high/medium
voltage cable splicer whose qualifications shall be submitted to the County for approval before
any work is begun.

EXECUTION

INSTALLATION

Wires and cables shall be sized as shown on the Contract Drawings and/or, where applicable,
sized to match existing wiring.

All conductors shall be carefully handled to avoid kinks or damage to the insulation.

Lubricants or pulling compounds shall be used to facilitate wire pulling.  Such
lubricants/compounds shall be U.L. listed for use with the insulation specified.
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Use pulling means - fish-tape, cable, rope, basket weave wire/cable grips, etc. - which will not
damage the wire/cable insulation or the raceway.

Shielded instrumentation wire shall be installed from terminal to terminal with no splicing atany
intermediate point.

Shielded instrumentation wire shall be installed in rigid steel conduitand pull boxes that contain
only instrumentation cables. Instrumentation cables shall be separated from control cables in
manholes.

Shielding on instrumentation cables shall be grounded at the transmitter end only.

All new wires and cables shall be continuous and without splices between points of connection
to equipment terminals. However, the County will permit a splice provided that the length
between the connection points exceeds the greatest standard shipping length available from the
submitted manufacturer and no other manufacturer acceptable to the County is able to furnish
wires or cables of the required length.

All 600 volt wire and cable connections shall be made using compression type connectors.
Insulated connectors shall be used for all terminations. The connections shall be made so that
both the conductivity and the insulation resistance shall be not less than that of the uncut
conductor.

All 5KV cable connections shall be made using approved terminators.

5KV cables exposed in manholes, vaults, pull boxes, switchgear and other areas where the
cables are not protected by conduits shall be fireproofed using fireproof tape and/or glasstapein
accordance with the manufacturer's recommendations and instructions. Fireproofing using
asbestos tape shall not be used.

All wires shall be numbered at both ends and at all intermediate junction points. Screw type
terminations shall be made with forked tongue (spade), self-insulated, crimp terminals. All other
wire terminations shall be made on appropriate terminal strips.

TESTS

Upon the completion of the pulling-in of and prior to the terminating/connecting of the 600 Volt
wiring, all wires shall be individually checked and tested for continuity and short circuits, and
each wire/cable shall be meggeredto check insulation resistance. The test voltage shall be not
less than 500 Volts. Three (3) copies of these test results shall be submitted to the County.

Similarly, the 5KV cables shall also be tested, except that a 15 minute test shall also be made
using a DC voltage not less than 80% of that used for the factory tests. A plotof leakage current
versus voltage shall be made and three (3) copies of the test results shall be submitted to the
County.

An authorized representative(s) of the County shall witness all testing. The County shall be
notified at least two (2) days in advance of the testing.

Any faulty conditions and/or shortcomings found during the testing shall be corrected at no cost
to the County. However, a retest to demonstrate compliance shall be conducted before any
hook-ups or terminations are made. Any such requisite retesting shall be witnessed by an
authorized representative(s) of the County.
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3.03 GUARANTEES AND WARRANTIES

A. The Contractor shall guarantee and warrant all materials and labor provided under this Section in
accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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PART 1

SECTION 16231 EMERGENCY GENERATOR SET

GENERAL

1.01 SCOPE

A

C.

Provide and install complete and operable UL 2200 listed emergency/standby electric
generating systems for lift stations which contain all the devices and equipment specified
herein and/or required for the service. Equipment shall be new, factory and field tested,
installed, and ready for operation.

The engine is to be of sufficient horsepower to drive the generator under full load conditions. It
shall be 4-cycle, fueled with either natural gas or diesel via an adjacent or sub-base fuel tank
and cooled with a closed looped radiator system. The generator is to be a low reactance
brushless generator, with torque matched excitation and automatic voltage regulation. There
is to be a set-mounted control panel with vibration insulators between it and the generator set.
The generator, controls and associated cooling and exhaust systems specified in these
specifications are to be housed in a suitable weather protected enclosure which is to be
permanently installed outdoors. The automatic transfer switch may be installed in the
generator enclosure or be installed in a separate NEMA 3R enclosure.

Where conflict between drawings, specifications or code occurs, the Contractor shall assume
and provide the more stringent of the alternatives to the County.

1.02 RATINGS

A

Generator set LS 29-A, RTU #129 is to be installed at:

1801 55" Ave W.

Bradenton, Florida

This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 20
horsepower induction motor pumps, the current main breaker for the station is: SD Q2L.3150.
This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank.

Generator set LS 16-D, RTU #211 is to be installed at:

4629 26™ Ave W

Bradenton, Florida

This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 5
horsepower induction motor pumps, the current main breaker for the station is: _SD
QOU3100. This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank.
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C. Generator set LS Linger Lodge #14, RTU #325 is to be installed at:
7030 85™ St Ct E. (Linger Lodge Rd)

Bradenton , Florida

This generator set is to be of suitable power to drive a total of _2 submersible _230 volt,
15 horsepower induction motor pumps, the current main breaker for the station is: _SD
KAL36200 . This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank.

D. Generator set LS Tara 3, RTU #348 is to be installed at:

6718 Pleasant Hill Rd

Bradenton, Florida
This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 3
horsepower induction motor pumps, the current main breaker for the station is: _SD
QOU3040. This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank
E. Generator set LS 23-A, RTU #410 is to be installed at:

1313 53" Ave W.

Bradenton, Florida
This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 15
horsepower induction motor pumps, the current main breaker for the station is: _SD
QOU3100. This site shall be natural gas fueled.
F. Generator set LS 21-A, RTU #432 is to be installed at:

5503 12" ST E

Bradenton, Florida
This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 20
horsepower induction motor pumps, the current main breaker for the station is: _SD
KAL36150. This site shall be natural gas fueled.
G. Generator set LS River Club 1, RTU #494 is to be installed at:

6310 River Club Blvd

Bradenton, Florida

This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 7.5
horsepower induction motor pumps, the current main breaker for the station is: SD Q1U390.
This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank.
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Generator set LS River Club 2, RTU #495 is to be installed at:

6700 Pinehurst PI

Bradenton, Florida

This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 12
horsepower induction motor pumps, the current main breaker for the station is: SD Q2L3150.
This site shall be diesel fueled with a(n) adjacent / sub-base fuel tank.

Generator set LS University Place 1, RTU #627 is to be installed at:

8005 Planters Knoll Terrace

Sarasota, Florida

This generator set is to be of suitable power to drive a total of 2 submersible 230 volt, 15
horsepower induction motor pumps, the current main breaker for the station is: SD Q2L.3150.
This site shall be natural gas fueled.

PLEASE NOTE : The induction pump motors providing the loads at the above sites all have the
following characteristics and the generator sets supplied with this contract are to be built and sized
bearing these facts in mind:

ALSO:

1. NEMA LRA Code H
2. Started with full voltage starters-maximum allowable voltage dip at startis 20%-loading will
be sequential, (i.e., after each pump is brought up to speed the next one will be started)

3. 240 or 480 VAC (as required in the above sites)

4. 3 Phase

5. 60 HZ.

Each generator is to be built with the following characteristics/conditions:

Generator sized as a sequence load.

Standby Emergency Rating

Power Factor = .8

Site Altitude = 100 feet

Range of Site Ambient Temperatures = 20 - 120°F.

RN~

1.03 GENERATOR SET PERFORMANCE

A.

A.

The voltage regulation of each set shall be + .5% of rated voltage for any constant load from
the range of no load to full rated load.

The frequency regulation of each set shall be accomplished through an isochronous electronic
governor from the range of steady state no load to steady state full rated load.

1.04 MANUFACTURERS

A.

Subject to compliance with requirements stated and defined in these specifications, the
following are approved manufacturers of the generator sets:

1. Kohler Co.
2. Caterpillar, Inc.
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3. Baldor

4. Generac

5. Katolight

6. Inaddition to the manufacturers of the generators, the following are additional approved

manufacturers of the transfer switches:

a. ASCO
b. Russelectric

7. Approved equal to the above manufacturers- approval is granted if all of the following
conditions are met:

a. The manufacturer meets or exceeds all the specifications of this document

b. The components of their systems are of equal or better quality than the above
specified manufacturers

c. The manufacturer has an experience level in the product line that is provided that is
equal to or greater than the above specified manufacturers.

1.05 SUPPLIER

A. The complete package - engine, generator, automatic transfer switch and other auxiliary
components specified in this section shall be provided from a single manufacturer, except for
the fuel tank (if required). The supplier shall be the manufacturer’s authorized distributor who
shall maintain a service center capable of emergency maintenance and repairs with a
maximum of four hours response time. The supplier shall have 24 hour/365 days per year
service availability and factory trained service technicians authorized and capable to perform
warranty service on all warrantable products.

1.06 SUBMITTALS

A. As a minimum for all equipment specified and provided, for each site, submit the following:
1. Specification and application data sheets for the entire system supplied.
2. Shop drawings showing a dimensioned outline plan and elevation views of the system

with certified overall and interconnection point dimensions. Indicate fabrication details,
dimensions, weights, loads, required clearances, components, location and size of each
field connection and method of field assembly.
3. Site plan showing foundation slabs & underground conduit locations along with all
existing facilities on site, distance to nearest habitable structure and overhanging trees.
Shop drawings of connections details of generator, fuel tank and automatic transfer
switch enclosure connections to foundation slabs. lllustrate all necessary mounting bolts,
any conduit requirements in the foundation, etc
5 Manufacturer’s installation instructions.
6 Interconnection wiring and piping diagrams which show all external connections
required. Show field wiring terminals with markings in a consistent point to point manner.
7. Manufacturer’s certification of prototype testing which show evidence of compliance
8
9
1

»

with specified requirement.
Manufacturer’s applicable published warranty documents.
Time vs. current characteristic curves for generator’s protection devices.
0. Thermal damage curve for generator.

The above documents shall be provided to Manatee County within two weeks of contract
award. No equipment is to be purchased until the submittal is approved.
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B.

Prior to acceptance of the generator at each site by the County:

1. Generator field test results showing compliance with the specifications.

2. Signed and sealed concrete foundation slab drawings

3. Signed and sealed final site plan showing all existing and new above ground facilities /
improvements, new underground conduit and fuel line locations, and property corners.

a.  WARRANTY

A

B.

PART 2

A comprehensive, no deductible warranty shall be supplied for the complete electrical
power system (the generator set, controls and associated switches, switchgear, automatic
transfer switch and all accessories) supplied for each installation. The complete systems
shall be warranted by the manufacturer against defects in materials and workmanship for a
period of five years or 1500 hours of operation; whichever occurs first from the date of
system startup. This warranty coverage shall include parts, labor, and travel expenses.

The warranty of the coating of the enclosure and fuel tank shall be a non-deductible,
unlimited warranty against rust and corrosion for a period of ten years.

PRODUCTS - AT EACH SITE:

2.01 AC GENERATOR

A.

Each generator shall be:

Used for 60 Hz Operation, 240 Volt or 460 Volt output voltage

4- Pole - 1800 RPM - Revolving Field Synchronous Machine

Stator Winding to be .667 Pitch

Air Cooled by Shaft Mounted Fans

12 Leads for Output Connections

Class H Insulation System

Temperature Rise by Resistance not to Exceed 125°C at Full Load

The stator shall have vacuum impregnated windings with fungus resistant epoxy varnish.

PN wWN =

Utilize a permanent magnet generator for excitation power to an automatic voltage regulator.
The permanent magnet generator shall sustain main field excitation power for optimum motor
starting and to sustain short circuit current for selective operation and coordination of system
over current devices.

The automatic voltage regulator shall be a temperature compensated solid state design. It
shall be equipped with 3-phase RMS sensing. The regulator shall control buildup of AC
generator voltage to provide a linear rise and limit overshoot. The regulator shall include an
under frequency rolloff torque-matching characteristic which shall reduce output voltage in
proportion to frequency below a threshold of 58 hz. The torque matching characteristic shall
include differential rate of frequency change compensation to use maximum available engine
torque and provide optimal transient load response. Regulators which use a fixed voltage per
hz. characteristic are not acceptable.

Provide a generator main circuit breaker. This breaker is to be set mounted and wired,
molded case thermal-magnetic rated for proper generator set operation. The breaker shall be
UL listed. Field circuit breaker shall not be acceptable for the purpose of generator
overcurrent protection. The generator circuit breaker shall incorporate:

1. Tripping characteristic: designed specifically for generator protection.
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G.

2. Trip rating is to be matched to generator rating.

3. Shunt Trip: Connected to trip breaker when generator set is shut down by other protective
devices.

4. Mounting Position: Adjacent to or integrated with control and monitoring panel.

Provide a microprocessor-based unit that will continuously monitor current level in each phase
of generator output. When signaled by the protector or other generator set protective device,
a shunt-trip device in the generator disconnect switch shall open the switch to disconnect the
generator from the load circuits. This microprocessor-based unit shall also:

1. Initiate a generator overload alarm when the generator has operated at an overload equal
to 110% of full load for 60 seconds.

2. Under single or three phase fault conditions, it shall regulate the generator to 300% or
rated full load current for up to 10 seconds.

3. When the heating effect of overcurrent on the generator approaches the thermal damage
point of the unit, the processor shall switch the excitation system off and open the
generator disconnect switch to shut the generator down.

4. Sense the clearing of a fault by other overcurrent devices and control the recovery of the
rated voltage to avoid overshoot.

Leads for water jacket heaters and space heaters shall be housed in their own separate
conduit box.

Provide alternator strip heater or thermostatically controlled space heater(s) per
manufacturer’'s recommendation to keep moisture out of the windings.

2.02 INSTRUMENTATION AND CONTROL

A.

Each generator set is to be capable of being started and shutdown through an automatic
transfer switch or manually.

Manually, the control shall have automatic remote start capability from a panel mounted three
position (Stop, Run, Remote) switch. When the control panel is selected to the “Run” position,
the generator set starts and runs. When selected to the “Stop” position, a shutdown is
initiated. The “Remote” position allows the set to be operated from a remote location.

An emergency stop button will also be installed to shut the system down. This button should
be a minimum of two inches in diameter painted red, labeled “STOP” and installed in a
conspicuous location on the generator set. It shall be reusable and resettable.

The control shall shut down and lock out upon: failing to start (overcrank), overspeed, low
engine oil pressure, high engine coolant temperature, or operation of a remote manual stop
station. A panel mounted switch shall reset the engine monitor and test all the lamps. Lamp
indications on the control panel shall include as a minimum:

Overcrank Shutdown - Red

Overspeed Shutdown - Red

High Coolant Temperature - Red

Low Engine Oil Pressure - Red

High Engine Coolant Temperature Prealarm - Yellow
Low Engine Oil Pressure Prealarm - Yellow

Low Fuel - Yellow

Run - Green

PN~ WN =
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E. Each generator set is to be set up by the manufacturer to indicate to a remote location through
the County’s RTU system:

1. When generator set is in operation.
2. When generator fails (no commercial or generator power).

The County’s RTU system uses discrete- type signals with N/O type contacts. . Contractor will
run #16 stranded pair wires from the signal contacts to the RTU panel, County will make the
connections at the panel.All basic system controls, operating and annunciating indicators,
generator meters, engine gage and associated transformers, disconnect switches and circuit
breakers are to be mounted in a NEMA 1 enclosure control panel on the generator set base
through vibration isolators.

F. Regulation of NFPA 110 Level 2 shall apply for instrumentation, alarm and shutdown. The
instrument panel shall include, but not necessarily be limited to:

1. Gages for engine: digital or analog gages with + 2% full scale accuracy:
a. Oil Pressure
b. Engine Coolant Temperature
c. Voltmeter for the DC Battery
2. Gages for generator: digital or analog gages with + 2% full scale accuracy:
a. AC Ammeter - dual range
b. AC Volt Meter - dual range
c. Frequency Meter - range of 45-65 Hz.

3. Elapsed Time Meter

4. 0-3000 RPM Tachometer - digital or analog gage with + 2% full scale accuracy.

5. A seven position phase selector switch with AOFF @ position to show meter display of
current and voltage of each generator phase. This selector switch may be manual or
push-button.

6. A power source with circuit protection - 12 or 24 VDC.

7. An AC interlock to prevent starter re-engagement with engine running.

8. DC circuit protection.

9. A minimum of two panel lamps to illuminate instrument panel.

G. Switches and Controls

1. Rheostat for adjusting output voltage of the generator to + 5% of nominal voltage.

2. Over voltage protection shutdown switch.

3. Emergency stop switch mounted on control panel.

4. Engine start switch - with Run, Off, Reset, Automatic positions.

5. Five minute engine cool down timer.

6. Cyclic cranking switch.

H. Contractor shall install four wire pairs from the generator control panel to the existing RTU

control panel: generator running, generator failed, low fuel, and a spare pair. County shall
make the actual connections to the RTU system.

I All electrical penetrations in any enclosure shall be properly sealed from the weather.

2.03 ENCLOSURE

A. The generator set and all the equipment supplied in this contract, shall be operated in a
stationary outdoor environment. At each site, it shall:
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1. Require weather protected enclosures. These enclosures shall protect the unitand all
equipment and devices from the elements of the weather to include rain and winds to
120 MPH. All enclosures, boxes, trays, etc shall have weep holes for condensation or
water intrusion drainage. The enclosure shall provide adequate ventilation for cooling
and operation under full load conditions.

2. The enclosure shall be constructed of at least 14 gauge steel or aluminum or an
approved material of similar strength and durability. The enclosure (if metal) shall have
an electrostatically applied, baked on, powder coated enamel or polyester finish 1.5 to
2.5 mil. The coating shall have a non-deductible, unlimited warranty against rust and
corrosion for a period of ten years. The color of the coating shall be Pantone Green
5545 C and must be approved by Manatee County prior to installation of the product.

3. The side panels shall be easy to remove to allow access to all areas of the equipment.

4. The housing shall have hinged side access doors and a rear control door. All doors
shall be provided with padlock hasps so that the County can install their standard
padlocks. All handles, hinges, hasps, and all mounting bolts and screws shall be
stainless steel and tamper-proof.

5. The housing shall be factory assembled to the generator set skid base. The skid base
shall be firmly fastened to a concrete foundation which is to be provided and installed
as part of this contract.

6. The engine and generator shall be removable from the base for maintenance
purposes.
7. The skid is to have adequate strength and rigidity to maintain alignment of mounted

components without depending on the concrete foundation. Lifting attachments shall
be arranged to facilitate lifting with slings without damaging any components.

8. The base shall incorporate a battery tray with battery hold down clamps within the
rails. Provisions for stub up of electrical conduits shall be within the footprint of the set.

Vibration isolation shall be integral between the generator set and base.

9. The enclosure shall be a low noise or sound attenuated enclosure. The noise level at
any load operating condition, in any direction from the enclosure, shall not exceed 75
dBA at a distance of five (5) meters from the enclosure unless noted otherwise on the
plans

2.04 ENGINE

A.

The engine at each site, shall be a 4-cycle, suitable for 1800 RPM continuous operation, direct
injection diesel (or carbureted natural gas) with forged steel crankshaft and connecting rods. It
shall be designed for stationary applications and shall be complete with all necessary
auxiliaries needed for operation of the AC generator.

The engine shall be cooled by a closed loop radiator system rated for full load operation in a
50°C ambient. See the Cooling System section for further details.

The engine shall have an electronic governor which shall provide isochronous frequency
regulation. The governor shall have provision for paralleling with the addition of load sharing
controls.

The engine shall have an electric starter and battery(ies). See the Starting System section for
further details.

Provide full flow lubrication oil filters with replacement spin-on canister elements. Provide a
dipstick for oil level indication and an easily accessible fill location.

Supply a fuel/water separator and filter for diesel engine. See the Fuel System section for
further details.
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G. Supply a replaceable dry element air cleaner with restriction indicator.

Provide an engine mounted thermostatically controlled water jacket heater. The heater(s)

wattage size shall be determined by the manufacturer. The heater voltage shall be single
phase, 120V, 60HZ.

2.04.1 STARTING SYSTEM - ENGINE

A. The battery(ies) used for cranking the engine shall be the lead acid type, 12 or 24 volt, sized
as recommended by the generator manufacturer. The battery(ies) shall have sufficient
capacity to crank the engine for at least three cycles of 15 seconds on - 15 seconds off, for a
total of 75 seconds. They shall be provided as new with the entire manufacturer’s warranty.

B. The battery(ies) shall be fastened securely in its(their) own tray within the foot print of the skid.
The tray shall be acid resistant.

C. Include all interconnecting conductors and connection accessories.

D. A battery charger of appropriate rating which is voltage regulated, shall be provided for the

engine. It shall be sized for the proper current, input AC voltage and output DC voltage. The
charger shall be equipped with float, taper and equalize charge settings.

E. A meter on the charger shall provide a visual output reading of the charger.

F. On the engine, provide a factory mounted alternator with solid state voltage regulation and 35
Amp minimum continuous rating.

2.04.2.A FUEL SUPPLY SYSTEM- DIESEL ENGINE

A. Provide a double walled fuel tank, made of heavy gauge construction that is designed for
full weather exposure. Depending on the site, the tank may either be the stand-alone or
sub-base type. There is to be visual tank to foundation clearance. The tank is to have the
following features:

Tank shall be UL 142 listed.
The capacity of the fuel tank shall be sufficient to run the generator continuously for
96 hours at 75% load up to a maximum of 540 gallons.
Equipped with a mechanical fuel gage and low fuel level alarm that may be
monitored from a remote location by a RTU which uses N/O type contacts.
Two inch NPT fuel opening with spill protection and a lockable lid which is easily
accessible.
Emergency pressure relief vent opening on the inner and outer tanks.
Inner tank leak alarm kit and low fuel alarm that may be monitored in some remote
location by an RTU.

Basin drain.
Overfill protection / containment.
Provide an integral fuel pump of sufficient capacity to sufficiently charge the fuel
lines under any start or run condition.
The exterior shall have an electrostatically applied, baked on, powder coated
enamel or polyester finish 1.5 to 2.5 mil. This coating shall have a non-deductible,
unlimited warranty against rust and corrosion for a period of ten years. The color of
the coating shall be Pantone Green 5545 C matching the generator enclosure.
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2.04.2.B

2.04.3

2.04.4

The overall fuel system is to comply with all applicable NFPA regulations as well as those
required by the Florida Department of Environmental Regulation.

Provide an anti-siphon valve in the fuel line at the output of the tank.

A fuelfilter shall be installed between the fuel tank and fuel inlet to the engine. It shall have a
fuel water separator. The filter element shall be disposable and be easily removed and
installed for maintenance purposes.

Provide supply and return fuel lines of sufficient diameter for all load requirements, flexibility
for maximum resistance to fatigue due to component operation and made of material which
has maximum resistance to corrosion due to environment and fuel supply.

The skid base for the fuel tank shall be firmly fastened to a concrete foundation which is to be
provided and installed as part of this contract. The fuel tank & skid assembly shall be
removable from the base. Lifting points shall be provided for the tank skid.

The fuel tank shall be full and topped off by the contractor when it is accepted by the County.

FUEL SUPPLY SYSTEM- NATURAL GAS ENGINE

Provide required piping, connections, regulator, etc. to tie into the natural gas supply meter
installed by others. Connections to be made by a licensed natural gas contractor.

COOLING SYSTEM- ENGINE

The engine shall be cooled by a unit mounted closed loop radiator system rated for full load
operation in 50° C ambient condition with the ambient temperature as measured at the air inlet
to the radiator. Radiator shall be provided with a duct adapter flange. The cooling system
shall use a 50/50 (Prestone, Xerex or equivalent coolant and water) mixture provided by the
supplier.

Provide drain cocks or plugs in the engine block and radiator for easy changing and flushing of
the coolant. Provide coolant drain extensions where necessary for easy access to the
drainage device.

Provide a coolant heater which is thermostatically controlled in the jacket of the engine. See
paragraph 2.04 H.

EXHAUST SYSTEM- ENGINE

The muffler for the engine shall be the critical grade made from aluminized steel of thickness
and design as recommended by the manufacturer. The muffler shall be housed within the
generator enclosure.

All exhaust piping shall be stainless steel. Vertical discharge exhaust shall be equipped with a
rain cap, appropriate condensation drains in the piping, and the outlet, and shall be designed
so no external rain or moisture may enter the engine from the outside even if the rain cap fails.
Care must be exercised so there is no recirculation of exhaust gases into the intake system.

The connection of the engine to the exhaust system shall be a flexible section of corrugated
stainless steel pipe. The connection of the exhaust pipe to the muffler shall be a stainless
steel expansion joint with liners. The connection of the muffler to the end of the system shall
be stainless steel pipe. -
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The exhaust emissions shall fall within the guidelines of the EPA and other state and
governmental agencies.

205 AUTOMATIC TRANSFER SWITCH

A.

E.

Supply an automatic transfer switch at each site with built-in control logic monitors to sense
any interruption in the utility supplied power. When the power fails, the automatic transfer
switch starts the engine and transfers the load after the generator has reached proper voltage
and frequency. When the utility power has been restored to the proper voltage and frequency,
the automatic transfer switch will switch the load back to the utility source and after a time
delay to sufficiently cool down the generator, shut down the engine. The utility power service
size to each site shall be verified by the contractor and shall be factored in when determining
the size of the automatic transfer switch.

The automatic transfer switch may be housed within the generator enclosure or in a separate
NEMA 3R enclosure installed on a concrete pad. The enclosure shall be equipped with a rain
shield and shall be constructed of at least 14 gauge steel, 304 stainless steel or an approved
material of similar strength and durability. The enclosure (if non-stainless steel metal) shall
have an electrostatically applied, baked on, powder coated enamel or polyester finish 1.5 to
2.5 mil. This coating shall have a non-deductible, unlimited warranty against rust and corrosion
for a period of ten years. The color of the coating shall be Pantone Green 5545 C, matching
the generator enclosure.

The transfer switch shall meet or exceed the following standards for emergency standby
power system automatic transfer switches:

1. UL 1008

1. NFPA 110

2. NEC - articles 700 thru 702
3. NEMA 1 CS-2-447

The automatic transfer switch is to have the following features:

1. Unit to have a bypass switch with rating equal to the automatic transfer switch. The
bypass switch shall be a manual type switch. A manual type bypass switch, that is
installed on a concrete pad, is not required, for existing lift station sites that have site
constraints, if noted on the construction drawings to provide a non-bypass automatic
transfer switch. :

Suitable for emergency and standby applications on all classes of load.
Adjustable normal source voltage sensing for pickup and dropout. The voltage is to be
monitored line to line for all three phases of the switch.

The normal source voltage sensing is to be adjustable from a minimum of 70%-90% of
nominal voltage for drop out and a minimum of 75%-100% for pickup.

There shall be a single phase sensing of the emergency source. It shall have an
adjustable pickup setting of a minimum of 70% to 100% of nominal voltage.

ko wbn

There shall be time delays activated in the automatic transfer switch as follows:

1. Provide an adjustable time delay to override momentary normal source outages. If the
utility provided power does not correct itself to a nominal range of values for voltage
and frequency before the time on the relay expires, then all applicable transfer and
engine starting signals will be activated. If the power goes back into specification, then
no transfer will take place.
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a. Upon loosing commercial power:

- 30 seconds for time delay start

- 2 minutes to neutral transfer

- 1 minute from neutral to emergency power
b. After commercial power is restored:

- 10 minutes to neutral transfer

- 1 minute from neutral to utility
Provide an adjustable time delay for transferring the load to emergency power.
Provide an adjustable time delay for retransferring back to the utility power from
emergency power.
Provide a non-adjustable (five minute minimum) unloaded running time for cool down
of the generator after the power has switched back to the utility supply mode.
Provide a time delay to absorb momentary voltage and frequency spikes or dips during
initial genset loading.

o > wbn

The automatic transfer switch shall be a 3-pole switch.
G. The automatic transfer switch is to have a disconnect switch which will prevent transfer.

H. The automatic transfer switch shall have in phase transfer control logic which will initiate an in
phase transfer of motor loads between line sources. This logic shall help prevent nuisance
tripping of distribution circuit breakers and damage to mechanical loads resulting from out of
phase power transfer.

. The automatic transfer switch is to be designed to be completely front accessible.

J. The automatic transfer switch is to have true double throw operation. This is accomplished
through a single solenoid design which inherently interlocks and prevents contacts from
stopping between sources or from being in contact with both sources during any given time
period.

K. The automatic transfer switch shall have a solid neutral connection with full rated terminal lugs
for normal, emergency and load.

L. The automatic transfer switch shall be equipped with a ground stud for the installation of
customer provided ground terminations.

M. The automatic transfer switch shall have, as a minimum, the following equipment for the
control panel.

1. Microprocessor based electrical controls with circuitry protected against EMI, voltage
transients, ESD, shock vibration, and other hostile environments.

2. Analog or digital kilowatt meter, frequency meter, AC voltmeter and ammeter.

3. Reset switch.

4 LCD display, touch key pad, and LED indicators for user access to system information
and settings. Provide a green light for when normal source is in operation and red light
when generator is operating.

5. Generator set exerciser control.

6. Test pushbutton to simulate a normal power source failure.

7 Provision for optional interface with a P.C.

N. The automatic transfer switch shall have a surge suppressor which provides protection from
transient voltage surges produced by lightning and other sources. The surge suppressors are
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to be composed of an array of matched metal oxide varistors with sufficient capacity to protect

the transfer switch. Itis to be connected to the normal power source terminals and installed at
the factory.

0. The automatic transfer switch electronic components shall be protected from vibration and

damage due to rough handling during shipment. If shipped pre-assembled or pre-mounted to
the cabinet, ensure adequate connection strength.

2.06 SPARE PARTS

A. The spare parts at each site shall include, but not necessarily be limited to the following:

(6) Fuses of each type and size used.
(6) Pilot lamps for each type used.
(3) Green lens caps for pilot lamps.
(3) Red lens caps for pilot lamps.

(3) Amber lens caps for pilot lamps.
(1) Qil, air and fuel filter.

(1) Of each special tool or device, if any, required to maintain the generator set and
included equipment.

Nogohwhd =

2.07 FOUNDATION

A. This concrete foundations for the generator, fuel tank, and transfer switch are to be suitable to
fully support, under all load conditions, and with a reasonable safety factor, the complete load.
These steel reinforced concrete foundations shall be designed by a professional engineer
licensed in the State of Florida. Signed and sealed drawings shall be provided to Manatee
County as defined in section 1.06, “Submittals”. The top of the concrete foundation shall be a
minimum of two inches above the surrounding grade level.

PART 3 EXECUTION - AT EACH SITE:
3.01 INSTALLATION

A. The contractor who is awarded the bid, at his expense, shall have all the devices described in
this contract delivered to, and unloaded at the site. The contractor shall furnish and install the
entire product to include all necessary site preparation, the concrete foundation(s), electrical
connections, and all devices described in this contract so that it is fully functional and operable
as intended, including breakers and other modifications to the existing control panel for
heaters, battery chargers, etc. The installation of the devices shall be per the manufacturer’s
instructions provided in item 1.06. The contractor, at his expense, shall connect the existing
system equipment at each site to the equipment he is providing. The contractor shall insure
compatibility with the system he is providing and the existing system. The contractor shall
complete the installation of the equipment he provides to the existing site equipment to the
degree that it shall not be necessary for the owner (Manatee County) to make further
modifications or connections in order to have a fully functional, overall system which is
comprised of the existing system and that provided by the contractor under this bid. The owner
(Manatee County) shall not be responsible for any costs associated with the complete
installation of the product described in these specifications because all associated costs shall
be included in the bid price.

B. The contractor shall install the generator, automatic transfer switch, and conduit as shown on
the approved site plan he has prepared for each site.
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1. County to provide an existing site plan.
2. Contractor and Lift Station Superintendent shall meet on each site and determine the
exact location for the generator, fuel tank and transfer switch.

All wiring shall be installed in schedule 80 PVC conduit sized according to the National
Electrical Code for the number and size of conductors contained within. All trenches for
underground installation of conduit shall be hand dug.

Install the electrical components per Manatee County Division 16 Electrical Standards. (see
typical wiring layouts in County Standards) US 22 & US 23. as follows:

1. Electrical - General Provisions - 16050-1-5
2. Conduit and Fittings - 16110-1-6
3. Wires and Cables - 16120-1-5

3.02 FIELD QUALITY CONTROL

A

Upon completion of item 3.01, a factory authorized service representative of the product
supplied, is to inspect all field assembled and installed components and make any necessary
corrections to insure proper equipment operation. Any cost associated with this procedure
shall be borne by the contractor.

3.03 TESTING

A.

All test instruments used to perform the testing are to have been calibrated within the past 12
months. The calibration shall be performed in accordance with the standards of the National
Institute for Standards and Technology.

Perform the following on-site tests after items 3.01 and 3.02 have been completed:

1. All necessary tests recommended by the manufacturer
2. AlIINFPA 110 tests that are in addition to:

- System Integrity Test: Verify proper installation, connection, and integrity of each of the
components of the diesel generator system before and during operation.

- Noise level test: Measure and calculate the A-weighted (DbA) levels emanating from
the product assembly at five (5) meters for at least six equally spaced points around
the enclosure while the machine is under load. Include such points as the exhaust
discharge, and cooling air intake and discharge. The noise level test is to be taken at
the site after installation and shall adhere to the conditions described in section 2.03A -
item 13. Also refer to the test method as defined by ISO 3744.

- Load Bank test: Run a two hour minimum test with all applicable field load (See section
1.02 for the ratings of the pump loads at each respective site). The automatic transfer
switch is to be engaged and fully tested for all phases of operation during this test. The
load bank may be either resistive or inductive. For purposes of the load test, the NEMA
LRKVA/HP Code of the pump motors is H.

- Determine the rise by resistance of the generator while under full load. It may be
performed in conjunction with the load test. This test is sometimes called a “Heat Run”
or “Hot Shutdown Test” (refer to IEEE - 112) and is performed by measuring the
ambient temperature and the resistance across any two phases (+/- 1% accuracy) of
the generator immediately prior to starting the machine for the load test and at the
conclusion of the load test and temperature stabilization. The test is performed for a
minimum of two hours and at least until the measured temperature stabilizes in the
machine while under full load. After the termination of the load test and the
temperature stabilization, allow the machine to coast to a stop, quickly remove any
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3.04

3.05

3.06

3.07

residual charge on the windings and immediately measure the resistance again (+/-
1% accuracy) across the exact same leads as when measuring the ambient
temperature at the beginning of the test. The rise by resistance is calculated by a
formula which correlates a change in electrical resistance to a change in temperature.

C. Compare all measured quantities with required values of testing. Correct all deficiencies
identified by tests and repeat test and correction procedure until specified test requirements
are met. All problems and shortcomings in the product provided, which are discovered during
the testing process, shall be remedied and corrected at the expense of the supplier with no
cost to the County.

D. The County shall have the option of whether or not to witness all testing that is performed.
Report all test results in writing to the County.

TRAINING AND DEMONSTRATION

A. A factory representative of the product is to provide the County’s maintenance personnel with
a thorough period of instruction and hands-on session regarding the operation, trouble
shooting and maintenance of all components of the product. Typical training period: one hour
for each site.

DELIVERY
A The product described in these specifications shall be fully installed and fully operational,

tested and demonstrated within the agreed upon number of days after the award of the bid
has been made.

NOTICE OF DELIVERY, TESTING, TRAINING AND DEMONSTRATION

A At least seven business days of notice is to be given by the contractor to the County for
delivery, installation, testing, training and demonstration of the product.

COSTS

A. The accepted quotation shall be payment in full for all items and services listed in this
specification.

END OF SECTION
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PART 1
1.01

A.
1.02

A.

B.
PART 2
2.01

A.

B.

C.

E.
PART 3
3.01

A.

B.

C.
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SECTION 16450 GROUNDING
GENERAL

SCOPE OF WORK

Furnish and install a complete grounding system in strict accordance with Article 250 of the

National Electrical Code and/or as hereinafter specified and/or as shown on the Contract
Drawings.

SUBMITTALS

The requirements of Section 01340 and Section 16050 shall be met.

Test results as indicated in 3.02 C shall be submitted.

PRODUCTS

MATERIALS

Ground Rods: The ground rods shall be solid copper or copper-clad steel having a diameter of
5/8-inch and a length of 10-feet. The ground rods shall be as manufactured by Copperweld, or

approved equal.

Grounding Conductors

1. All grounding conductors shall be copper. Aluminum or copper-clad aluminum
grounding conductors will not be allowed.
2. The grounding conductors shall be sized in accordance with the latest edition of the

National Electrical Code, Table 250-94 or Table 250-95, whichever is applicable to the
particular grounding conductor.

Ground Rod Clamps: The ground rod clamps shall be malleable iron or cast bronze fittings
suitable for use with copper conductors. The ground rod clamps shall be as manufactured by
Bridgeport Fittings, Inc.; ITT Blackburn, Inc.; or approved equal.

Dissimilar Metals Junctions: Connections between different metals shall be sealed using NO-
OXIDE paint, Grade A, or approved equal.

EXECUTION

INSTALLATION

Wherever possible, the Contractor shall connect to an existing plant, area or building grounding
grid. Where no such grounding grid exists, the Contractor shall provide grounding as hereinafter
specified and/or as shown on the Contract Drawings.

Building grounding grid conductors shall be embedded in backfill material around the structures.
All underground conductors shall be laid slack and, where exposed to mechanical injury, shall be
protected by pipes or other substantial guards. If guards are iron pipe or other magnetic

material, conductors shall be electrically connected to both ends of the guard.

Grounding electrodes shall be driven as required. Where rock is encountered, grounding plates
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3.02

3.03

may be used in lieu of grounding rods.

All equipment enclosures, motor and transformer frames, conduit systems, cable armor,
exposed structural steel and similar items as required by Article 250 of the NEC shall be
grounded.

All steel building columns shall be bonded together and connected to the building ground grid.

Exposed connections shall be made utilizing approved grounding clamps. Buried connections
shall be Cadweld, or approved equal, welding process.

The ground bus of service entrance equipment shall be connected to the plant, area or building
ground grid, whichever is applicable.

For reasons of mechanical strength, grounding conductors extending from the plant, area or
building grounding grid or service entrance ground bus, whichever is applicable, to the ground
buses of motor control centers and/or unit substations shall be No. 1/0 AWG bare copper.

Lighting transformer neutrals shall be grounded to the nearest grounding electrode.

Conduits stubbed-up below a motor control center shall be fitted with insulated grounding
bushings and connected to the motor control center ground bus. Boxes mounted below motor
control centers shall be bonded to the motor control center ground bus. The grounding wire shall
be sized in accordance with Table 250-95 of the National Electrical Code, except that a minimum
No. 12 AWG shall be used.

Motors shall be grounded in accordance with Section 16150, Item 3.01.A of these Specifications.

The Contractor shall exercise care to insure good ground continuity, in particular between
conduits and equipment frames and enclosures. Where necessary, jumper wires shall be
installed. :

TESTS

The Contractor shall test the ground resistance of the system. The Contractor shall provide all
test equipment of which the County shall have approval.

The dry season resistance of the system shall not exceed five (5) ohms. If a single driven rod
does not produce this value, the Contractor shall drive additional rods and/or take other
measures as directed by the County without any cost to the County.

The Contractor shall furnish to the County three (3) copies of the test report certifying that the
system is in compliance with the ohmic value requirement. The certified test report shall include,
but not necessarily be limited to, the following:

Description of the test.

Type of test equipment used.

Moisture content of the soil.

Date and time of the test.

Resistance measurement of each rod cluster.
Name of individual(s) performing the test.
Contractor's certification stamp or seal.
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GUARANTEES AND WARRANTIES
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A. The Contractor shall guarantee and warrant all materials and labor provided under this Section in
accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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