

1112 Manatee Ave. West Bradenton, FL 34205 purchasing@mymanatee.org

# **Solicitation Addendum**

Addendum No.:	1
Solicitation No.:	18-TA002778JP
Solicitation Title:	Roadway Resurfacing Community Development Block Grant Project
Addendum Date:	August 6, 2018
Procurement Contact:	Joe Pretorius, johannes.pretorius@mymanatee.org

IFBC NO. 18-TA002778JP IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 18-TA002778JP.

#### Delete:

#### EXHIBIT 2, PLAN SET/ DRAWINGS, SUNNY LAKES, SHEET 5, BID NOTE 2

All-price determination for materials, labor and equipment will be bid as Lump Sum for each group. This Lump Sum Bid is to include but not limited to mobilization, maintenance of traffic, clean up, sweeping, resident notification, etc. that will complete these groups. Awards will be to the lowest lump sum bid for each group.

**Replace:** 

#### APPENDIX J, BID FORM

Appendix J, Bid Form, is replaced with the attached Appendix J, Bid Form revised per this Addendum No. 1. Revisions have been made as follows:

- 1. Changed: Item No. 327-70 Group 1 (Orange Ridge) Unit Measure changed from LS to SY.
- 2. Changed: Item No. 327-70 Group 2 (Overstreet Park) Unit Measure changed from LS-to SY.
- 3. Changed: Item No. 327-70 Group 3 (Sunny Lakes) Unit Measure changed from LS-to SY.

## **QUESTIONS AND RESPONSES:**

# Q1. Will the County be able to provide the length and widths of each street that is to be milled and paved?

R1. It is the Contractor's/Bidder's responsibility to verify all measurements as indicated on the Plan Set/Drawings for each group.

Q2. On Sheet 5 of the Sunny lakes (Group 3) Plan set, Note 2 states, "All price determination for materials, labor and equipment will be bid as lump sum for each group. This lump sum bid is to include but not limited to mobilization, maintenance of traffic, clean up, sweeping, resident notification, etc. that will complete these groups. Awards will be to the lowest lump sum bid for each group." It appears that from the bid form listed in "Appendix J" from the "Invitation For Bid", that this project is to be a unit price contract, but the note as stated above contradicts it. Is this project to be bid as lump sum or as unit price?

R2. Note 2 on Plan Sheet 5 for Sunny Lakes (Group 3) is deleted by this Addendum No. 1 as indicated above.

Q3. On Page 76 Appendix A, "Bidder's Questionnaire" there are 3 questions that pertain to Drilling Supervisor Qualifications, Pipe Fusion Qualifications, and Pipe Bursting Qualifications. Will these questions need to be answered if they aren't applicable to the project?

R3. If a question is not applicable to the Scope of Work requested in the solicitation, please indicate "Not Applicable" in the allocated field.

Q4. In the Invitation for Bid packet, "Appendix J" list's all the bid items and their quantities. Are all the milling items for each group to be bid as lump sum or are they to be bid by the square yard? R4. These items should be bid by square yard (SY). Please see attached revised Appendix J Bid Form.

Q5. In reference to Section B, note B.02 "Completion of work", if only one or two groups are awarded does the same 30-day contract time still apply? R5. Yes.

Q6. On sheet 2 of project plans, note 2 states that "Site visits are mandatory for all bidders. These site visits can be arranged through the project manager." Please clarify if bidders will need documentation from the project manager to prove that a site visit had been arranged and completed? R6. Bidders must submit a statement on company letterhead signed by an authorized official of the Bidder, that Bidder or its representative(s) has inspected the construction site listing, the date of the inspection, and the individuals by name who conducted the inspection.

NOTE: Items that are struck through are deleted. Items that are <u>underlined</u> have been added or changed. All other terms and conditions remain as stated in the 18-TA002778JP.

## **End of Addendum**

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

(INX AUTHORIZED FOR RELEASE:

	Append 18-TA002778JP- Roadway Rest		DBG P	roject			
PRICING FOR EACH GROUP SHALL INCLUDE MATERIALS, LABOR, EQUIPMENT, MOBILIZATION, MAINTENANCE OF TRAFFIC, CLEANUP, TESTING, 72 HOUR NOTIFICATION TO RESIDENTS, RESURFACE, INCLUDING ANY AND ALL INCIDENTALS REQUIRED TO COMPLETE THE RESURFACING PROJECT.							
ITEM NO	DESCRIPTION	EST QTY	U/M	UNIT PRICE	EXTENDED PRICE		
	GROUP 1 (ORANGE RIDGE)						
101-1	Mobilization	1	LS	\$	\$		
02-1	Maintenance of Traffic	1	LS	s	\$		
110-1	Clearing and Grubbing	1	LS	\$	\$		
120-6	Embankment	61	CY	\$	\$		
327-70	Milling	10,507	SY	\$	\$		
	1 1/4" of Type S-III Asphalt	725	TON		\$		
	Hydroseed	1,655	SY	\$	\$		
	Contract Contingency - 5% of Subtotal						
	(Used only with County Approval) TOTAL CONTRACT AWARD (Group 1) (Including Contract Contingency) - Based on 30 Calendar Day Completion Time	5	%		\$		
	GROUP 2 (OVERSTREET PARK / TANGERINE)						
101-1	Mobilization	1	LS	\$	\$		
102-1	Maintenance of Traffic	1	LS	\$	s		
110-1	Clearing and Grubbing	1	LS	\$	\$		
					s		
120-6	Embankment	61	CY	\$			
327-70	Milling	11 478	SY	\$	\$		
334-1-MC1	1 1/4" of Type S-III Asphalt	792	TON	\$	\$		
	Hydroseed	1,664	SY	\$	\$		
	Contract Contingency - 5% of Subtotal (Used only with County Approval)	5	%		\$		
	TOTAL CONTRACT AWARD (Group 2) (Including Contract Contingency) - Based on 30 Calendar Day Completion Time				s		
			ET.				
	GROUP 3 (SUNNY LAKES)		1 martin	- 4. 17,			
101.1	Mahilingdian	4	LS	\$	\$		
101-1 102-1	Mobilization Maintenance of Traffic	1	LS	\$	\$		
110-1	Clearing and Grubbing	1	LS	\$	\$		
120-6	Embankment	53	CY	\$	\$		
327-70	Milling	16,732	SY	\$	\$		
334-1-MC1	1 1/4" of Type S-III Asphalt	1,154	TON	\$	\$		
570-1	Hydroseed	1,467	SY	\$	\$		
	Contract Contingency - 5% of Subtotal (Used only with County Approval) TOTAL CONTRACT AWARD (Group 3)	5	%	C.L	\$		
	(Including Contract Contingency) - Based on 30 Calendar Day Completion Time	THE REAL			\$		