MANATEE COUNTY GOVERNMENT

AGENDA MEMORANDUM

Authorization to Award IFB #10-0547-OV / Ten (10) Million Gallon Reclaimed Water Storage SUBJECT **TYPE AGENDA ITEM** Tank, Southwest Water Reclamation Facility, Bradenton, FL Consent DATE **DATE REQUESTED** SUBMITTED/REVISED April 13, 2010 April 1, 2010 CONSEQUENCES IF **BRIEFINGS? Who?** DEFERRED N/A N/A **AUTHORIZED BY** DEPARTMENT/DIVISION t, Director Financial Management / Purchasing TITLE Tim Hochuli, Deputy Olga Valcich, Purchasing x 7527 PRESENTÉR/TITLE Director, Project **CONTACT PERSON** R.C. "Rob" Cuthbert, CPM, CPPO, Purchasing x TELEPHONE/EXTENSION TELEPHONE/EXTENSION Management Division x 3014 ADMINISTRATIVE APPROVAL **ACTION DESIRED** INDICATE WHETHER 1) REPORT; 2) DISCUSSION; 3) FORM OF MOTION; OR 4) OTHER ACTION REQUIRED Award of IFB#10-0547-OV, Ten (10) Million Gallon Reclaimed Water Storage Tank at the Southwest Water Reclamation Facility, Bradenton, FL to Beach Construction of Gainesville, FL in the amount of \$3,130,700.00 (Option "B" - 365 calendar days) and authorize the County Administrator or his designee to execute the contract and related documents (insurance and payment/performance bonds). ENABLING/REGULATING AUTHORITY Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy Manatee County Code of Laws, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator. BACKGROUND/DISCUSSION ... This work includes the construction of a new ten (10) million gallon pre-stressed concrete tank for additional storage of reclaimed water at the Southwest Reclamation Facility, Bradenton, FL. Background / Discussion continued on page 2. Funding Source: Utility Rates **COUNTY ATTORNEY REVIEW** Check appropriate box NOT REVIEWED (No apparent legal issues.) X NOT REVIEWED (Utilizes exact form or procedure previously approved by CAO.) OTHER ATTACHMENTS: (List in order as attached) INSTRUCTIONS TO BOARD RECORDS: 1. Crom Corp. request to withdraw dated 2/18/10. 2. URS Corp, recommendation dated February 23, 2010 Original to Board Records and Beach Construction Company. 3. Department memo dated March 16, 2010 4. Bid Tabulation P. O. Box 141860 Gainesville, FL 32614. Email of signature 5. Contract Document (2 copies) page to Randi Dunsworth, Project Management Division and 6. Payment / Performance Bonds (2 copies) Olga Valcich, Purchasing Division. 7. Insurance Certificate (2 copies)

#2ML Le

STATEMENT)

SOURCE (ACCT # & NAME):

AMT./FREQ. OF RECURRING

(ATTACH FISCAL IMPACT

404-6036082-534000

\$3,130,700.00

N/A

COST:

COMMENTS:

IFB #-10-0547-OV
Ten (10) MG Reclaimed Water Storage Tank at the Southwest Water Reclamation Facility, Bradenton, FL April 2, 2010

- The Work included in this contract includes the construction of a new 10 million gallon prestressed concrete tank for additional storage of reclaimed water at the Manatee County Southwest Reclamation Facility (SWWRF). Construction and record drawings shall fully meet all the requirements of current federal, state and county laws and rules, regulations and standards with the most stringent applying.
- 12/07/2009 thru 02/2/2010 appropriate bid procedures were followed. Notice of Bid availability was broadcast to two thousand eight hundred and seventy-five (2,875) plan holders. One hundred and fifteen (115) plan holders downloaded copies of this bid. Notice of Bid availability was also made known through www.mymanatee.org and the Manatee Chamber of Commerce. A total of six (6) actual bids were received. Two (2) bids were received from Manatee County, one (1) bid was received from a Sarasota contractor and three (3) bids were received from other than local contractors as defined in Manatee County Code of Law, Section 2-26-6, Local Preference.
- The bids received from the two (2) Manatee County firms were higher than the bids submitted by other local firms:

Westra Construction

\$3,495,000.00 (Bid "A" and Bid "B")

Palmetto, FL

Woodruff & Sons Bradenton, FL

\$3,483,277.71 (Bid "A and Bid "B")

- The Crom Corporation submitted a bid offer of \$2,960,710.00 but failed to comply with the
 minimum licensing requirements and was therefore non-responsive. In consideration of same, this
 contractor requested the withdrawal of their bid. The withdrawal of the bid has been approved.
- 03/16/2010 Project Management submitted the recommendation to award the project to Beach Construction, Gainesville, FL the lowest responsive, responsible bidder in the amount of \$3,130,700.00 Bid "B" for a completion time of 365 calendar days. All required licensing has been verified.
- Funding source for this contract is Utility Rates and Cooperative Funding from the Southwest Florida Water Management District (SWFWMD), which will be one half of the construction cost up to \$2,250,000.00.



February 18, 2010

James D.Copley, PE. CEO H.E.Puder James A. Neff, PE Lars O.Balck, Jr., PE Gerald C.Bevis, PE Jeffery D.Malpass, PE Joseph C.Swann, PE K.Ryan Harvey, PE Walter R.Carlton, CPA Robert G.Oyenarte, PE Ryan J.Leisey, PE James M.Wornick Talmadge B. Mincey, PE J. Brandon Lawhern, PE

Mr. R. C. "Rob" Cuthbert, CPM, CPPO Purchasing Official Manatee County Government 1112 Manatee Avenue West, Suite 803 Bradenton, FL 34205

Re: 10.0-MG Reclaimed Water Storage Tank Bid at the Southwest Water Reclamation Facility

Bradenton, Florida

Bid Date: February 10, 2010 @ 2:00 PM

Dear Mr. Cuthbert:

I was recently made aware that we do not meet the minimum license requirements for this project (Specification Section 02000 B.03 reads "The minimum license(s) requirements for this project is a General Contractor and Underground Utility Contractor License are required."). We are currently not licensed as an Underground Utility Contractor. We apologize for any inconvenience that this oversight will cause or might have caused, but feel it necessary to retract our bid offer.

Please feel free to contact me with questions or comments.

Sincerely,

THE CROM CORPORATION

Robert G. Oyenarte, PE Area Manager


/tb

 Olga Valcich, Construction Buyer, Manatee Co. Government Melissa Assha, Contract Buyer, Manatee Co. Government

URS

February 23, 2010

Mr. Jeffery Streitmatter Project Manager Manatee County Public Works 1022 26th Avenue East Bradenton, Florida 34208



RE: 10 MG Reclaimed Water Storage Tank at the Southwest Water Reclamation Facility Bid Tabulation and Review, IFB #10-0547-OV

Dear Mr. Streitmatter:

Bids for the above reference project were received on February 10, 2010. A total of six contractors submitted bids on the above referenced project. Bid prices ranged from a high of \$3,495,000 (submitted by Westra Construction Corporation) to a low of \$2,960,710 (submitted by The Crom Corporation) as shown on the attached tabulation of bids. Four out of the six bid proposals included all of the documentation required by Manatee County and were considered to be complete. The Crom Corporation and Precon Corporation do not have Underground Utility Contractor Licenses and, thus, do not meet the minimum license requirements for this project which are a General Contractor and Underground Utility Contractor License (Section 0200 - Article B.03). In addition, The Crom Corporation requested that their bid be retracted and Manatee County accepted their request. The next lowest, responsive bidder is Beach Construction Company, Inc. Per the County's bid opening practice, each contractor provided two base bids, "A" and "B". Base Bid "A" is for a completion time of 425 calendar days and Base Bid B is for a completion time of 365 calendar days. Beach Construction Company, Inc. was lowest on Bids "A" and "B" in the amount of \$3,130,700 each.

The Florida Department of Business and Professional Regulation's website was used to determine the status of the low bidder's license. The licenses of Beach Construction Company, Inc. are current/active and no complaints are on file. Beach Construction Company, Inc. has favorably completed multiple jobs for Manatee County, including recent upgrades to the filters at the Southwest Water Reclamation Facility. URS Corporation has also worked with Beach Construction Company, Inc. on multiple projects and we have found their work to be satisfactory.

Based upon the information provided with each bid, and in consideration of the terms and conditions set forth in the contract documents, URS Corporation Southern recommends that this project be awarded to Beach Construction Company, Inc. for the amount of \$3,130,700 to be completed in 365 calendar days (Base Bid "B").

Please feel free to contact me at (813) 636-2198 if you have any questions.

Sincerely,

URS Corporation Southern

David A. Wilcox, P.E. Project Manager

Water/Wastewater Group

URS Corporation
7650 West Courtney
Campbell Causeway
Tampa, FL 33607-1462
Tel: 813.286.1711
Fax: 813.287.8591

MEMORANDUM

PUBLIC WORKS DEPARTMENT

Project Management 1022 26th Avenue E. Bradenton, FL 34208



Phone: 941-708-7450 Fax: 941-708-7549 www.mymanatee.org

To:

R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager

From:

Timothy A. Hochuli, P.E., Deputy Director TAH

3/16/10

Date:

March 16, 2010

Subject:

SWWRF - Effluent Storage Tank

Beach Construction Company

Recommendation for Award - IFB #10-0547-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B", with a construction time of 365 calendar days be awarded to the lowest responsive, responsible bidder, Beach Construction Company in the amount of \$3,130,700 and in accordance with the terms and conditions of the bid package. The lowest bid received was submitted by The Crom Corporation, however, subsequent to the bid opening they requested that their bid be withdrawn and that request was approved by Manatee County. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates and Cooperative Funding from the Southwest Florida Water Management District (SWFWMD), which will be one half of the construction cost up to \$2,250,000.

The amount currently encumbered is less than the proposed contract amount, and a budget amendment will be prepared to fully fund the project prior to the contract award.

Please contact Jeff Streitmatter if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Daniel T. Gray, Director, Utilities
Ron Schulhofer, Director, Public Works
Bruce Simington, Project Management Division Manager
Jeff Streitmatter, Project Manager
Stacey Stinton, Administrative Assistant, w/enc.
Marlene Marlatt, Sr. Administrative Specialist
Project File: 6036082 9.2

IF B# 10 강교주 교통 16 MG Heclanned Water Storage Lank at me Southwest Water Reclamation Facility

				PO B Gainesvi 352-:	Cainesville, FL 32614 352-335-5556	2201 Cand 2201 Cand Saraso 941	Carumai Contractors, Inc. 2201 Cantu Court, Suite 202 Sarasota, FL 34232 941-377-8555	The Croi 250 SW Gainesvi 352-	De Crom Corporation 250 SW 36 Terrace Gamesville, FL 32607 352-262-7020	Precon 115 SW 1 Newberr 352-3	Precon Corporation 115 SW 140th Terrace Newberry, FL 32669 352-332-1200	Westra Ct 1263 12th Palmett 941-5	Westra Construction Corp 1263 12th Avenue Bast Palmetto, PL 34223 941-723-1611	Woodrui PO B Bradent 941-	Woodraff & Sous, Inc PO Box 10127 Bradenton, FL 34282 941-756-1871
N ON	DESCRIPTION (BID A) 425 DAYS	CNITS	QTY	UNIT PRICE (\$)	ONIT PRICE EXTENDED PRICE (\$) (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	Precon	EXTENDED PRICE (5)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
Mob	Мовійсанон	3	-	313,000.00	313,000.00	93,955.00	93,955.00	00 000'961	196,000 00	80.000.00	00 000 08	00000151	0000000	34 255 151	26 555 151
Mech	Mechanical / Structural / Civil / Electrical Work	2		2,566,000.00	2,566,000.00	3,081,239.00	3,081,239.00	2,441,210.00	3,441,210.00	3.122.881.00	3 177 881 00	000000000000000000000000000000000000000	00'000'151		27.670.130.5
MISQ	Miscellaneous Work and Clean-Up	LS	-	1,700.00	1,700.00	34,167.00		93,500.00	93,500.00	25.000.00	25,000,00	4 00000	4 000 00		
Disc	Discretionary Work	1.5	-	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250.000.00		,
TOT	TOTAL PRICE:				3,130,700.00		3,459,361.00		2,980,710.00	2,980,710.00	3,482,881.00	1	3,495,000.00		-
Ackn	Acknowledged Addendum # 1				SJ.		ij.		yes		. Say		, s		
Ackn	Acknowledged Addendum # 2				yes		yes		SOA		. 8		1 1		2
Ackn	Acknowledged Addendum # 3				\$36		, je		. 1		E 1		3		2
Floric	Florida Trouch Safety Act				žž		. S.		Ş		Ç §		yes		g i
Conte	Contractor's Questionnaire				yes		yes		, ž		3		£ 9		g !
Drug	Drug Free Work Place				Š		yes		ý				g ș		S)
Public	Public Contracting & Environmental Crimes Certification				yes		sa _k		, §		Į ij		g i		3
Licent	License Requirement: GC & Underground Utility Contractor				both licenses		both licenses		رور هااه		, Je		yes		yes
Affida	Affidavit submitted if applicable				did not submit		did not submit		did not submit		did not submit		nour needses		oom neemses
Bud B	Bud Bond Enclosed				yes		vēs		Š				nonumen		submitted
Projec	Project Site Visit				Š		. 1				1		ğ		yes



NOTES:

1.) The Crom Corporation submitted the lowest Bid, however, they did not have the required Underground Unity Contractor License and retracted their Bid. PREPARED BY (ENGINEER): PROJECT DESCRIPTION: PROJECT NAME:


REVIEWED BY (PROJECT MANAGER):

APPROVED BY (PURCHASER):

4-B# 15, 0547-055 of Mo Bestammed Walter Storage Facility at me Southwest Water Reclamation Facility

			<u></u>	Beach Construction Company, Inc PQ Box 141860 Gainesville, EL 32614 352-335-5556	Construction Company, Inc PO Box 141860 Gainesville, FL 32614 352-335-5556	Cardinal (2201 Cantu (Sarusota 941-3	Cardinal Contractors, Inc. 2201 Cantu Court, Suite 202 Sarusota, F.L. 34232 941-377-8555	The Crom 250 SW Gainesvill 352-2	The Crom Corporation 250 SW 36 Terrace Gaineswille, FL 32607 352-262-7020	Precon 115 SW Newber 352	Precon Corporation 115 SW 140th Terracy Newberry, FL 32669 352-332-1200	Westra CC 1263 12th Palmett 941:	Westra Construction Corp. 1261 12th Avenue East Palmetto, Fr. 34221 941-723-1611	Woodruf PO B Bradent 941-	Woodruff & Sons, Inc. PO Box 19127 Bradenton, FL 34282 941-756-1871
NO.	DESCRIPTION (BID B) 365 DAYS	SLING	QTY t	UNIT PRICE 1	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	Precon Corporation 115 SW 140th	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (S)	UNIT PRICE (\$)	EXTENDED PRICE (S)
-	Mobilization	3	-	313,000.00	313,000.00	93,955.00	93,955.00	00:000:961	196,000.00	80,000.00	80.000.00	151,000.00	151,000.00	131.373.45	131.373.45
C1	Mechanical / Structural / Civil / Electrical Work	1.5	-	2,566,000.00	2,566,000.00	3,081,239.00	3,081,239.00	2,421,210.00	2,421,210 00	3,127,881.00	3,127,881.00	-6	3.090.000.00	3.061.234.16	3 061 234 16
3	Miscellaneous Work and Clean-Up	3	-	00:002'1	1,700.00	34,167.00	34,167.00	93,500.00	93,500.00	25,000.00	25,000.00		4,000.00	40.670.10	40.670.10
4	Discretionary Work	3	-	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	250,000.00	2	250.000.00	250,000.00	250,000.00
	TOTAL PRICE:				3,130,700.00		3,459,361.00	A. 184	2,960,710.00	The state of	3,482,881.00	180 M	3,495,000.00		3,483,277.71
	Acknowledged Addendum # 1		-	* * .	yes		yes		yes		768		yes		. Sak
	Acknowledged Addendum # 2				yes	•	yes		yes		2,		sa.k		, s
	Acknowledged Addendum # 3				yes		yes	****	ž		yes		sa.		, i
	Florida Trench Safety Act				yes		yes		yes		yes		yes		, ves
	Contractor's Questionnaire		•		S),		yes		yes		yes		, vcs		, ñ
	Drug Free Work Place				yes	-	sək		sak) sec		sak		
	Public Contracting & Environmental Crimes Certification				yes)es		yes		. sak		, ş		sak
	License Requirement: GC & Underground Utility Contractor				both licenses		both licenses		GC only		GC only		both licenses		both licenses
	Affidavit submitted if applicable				did not submit		did not submit	•	did not submit		did not submit		submitted		submitted
	Bid Bond Enclosed				yes		Sale		ñ		836		sak		Sa/
	Project Site Visit				yes		yes		. s.		, so,		, ş		, ž
												NOTES: 1.) The Croin Corpor	VOTES: 1) The Crom Corporation submitted the lowest Bid, however, they did not have the required	t Bid, however, they d	id not have the required
												Underground Utility	Underground Utility Contractor License and retracted their Bid.	tracted their Bid.	
												PROJECT NAME:		10 MG Reclaimed W	10 MG Reclaimed Water Storage Tank at the





PROJECT NUMBER: PROJECT DESCRIPTION: ROJECT NAME:

9			DD: 3:811			2.0	ខាងក្រុងពេលក្នុងមានប្រគេពេលមេខាងពេលក្នុងពេលក្នុងពេលខ្លែពេលខ្លាលក្នុងពេលក្នុងពេលក្នុងពេលក្នុងពេលក្នុងពេលក្នុងពេល
1000	Project Buyout & Confracts	P 4	4d 05APR10		139		Propect Buyout & Contracts
0101	Shop Drawings & Submittals		28d 09APR 10		- !		Entablished States and The Committee of
1020	Notice to Dropped	0 0	10.073UN1	01NDF20	Ť) T	Services and processing of the services of the
1000	Mobilization		0.000000	0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	1	D 0	reached an application of the state of the s
1050	Demo I svout Stewark Pres	7 . 2	54 10 IN			o c	Personal Personal Stewart Pres
1060	Sitework for Tank Preo		20d 22.IUN10	-		0,0	F CONTRACTOR SINGLE SIN
1070	Below-Tank Piping & Encasements	P 8	8d 27JUL10			0	¹ राष्ट्रां व्या Below Tank Ploing & Encasements
1080	Tank Construction	1040	104d 10AUG10	1	-	0	Putational and action act
1090	Tank Painting		16d 15FEB11		-	0.	Databal Are L Datab le Charter
001	Yard Piping	i_	52d 10AUG10		+	23	◆ CRAW_TO STATE TO WARREN STATE TO VER O Pring
1130	Eigen Goods preference Cleans		344 15MAP 11	0 03JAN11	8	φ c	
1130	Punch List, Project Closeout	25d	25d 26APR11		-	0 0	The parameters with the project Close
1140	Final Completion	L	0			0	Exp Final Completion
Start date	05APR10				i	1	EXPLICATION OF THE PROPERTY OF
Finish dat	e 07JUN11 05APR10						Roach Construction Commany Inc
Run date Page num	Run date 30MAR10 Page number 1A						10MG Tank @ SWWRF
© Primit	avera Systems, Inc.				1	!	S Finish miestone point

SECTION 00500 FORM OF AGREEMENT BETWEEN THE COUNTY OF MANATEE, FLORIDA AND THE CONTRACTOR AS IDENTIFIED BELOW ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the "COUNTY" and Beach Construction Company, Inc, hereinafter referred to as the "CONTRACTOR," duly authorized to transact business in the state of Florida, with offices located at P.O. Box 141860 Gainesville, FL 32614.

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete the Work for IFB No. <u>IFB#10-0547</u>, 10 MG Reclaimed Water Storage Tank, Southwest Water Reclamation Facility, Bradenton, FL in strict accordance with Contract Documents and any duly authorized subsequent addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Department, is responsible as the COUNTY and URS hereinafter referred to as "ENGINEER," designed this project and is responsible for technical/engineering reviews and decisions. The ENGINEER is a member of the COUNTY'S project management team which is collectively responsible in ensuring the Work is completed in accordance with the Contract Documents. All communications involving this project will be addressed to:

County of Manatee
Public Works Department
Project Management Division
Attn: Mr. Jeff Streitmatter
IFB#10-0547-OV
1022 26th Avenue East
Bradenton, FL 34208
Phone (941) 708-7450, Ext. 7335

URS
Engineer of Record
7650 W. Courtney Campbell Causeway
Suite 700
Tampa, FL 33607
Phone (813) 286-1711

Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it shall mean the COUNTY'S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS

In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the following representations:

- 3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents, Work, site, locality and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or furnishing of the Work.
- 3.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon which CONTRACTOR is entitled to rely.
- ONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies which pertain to the physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Bid Documents; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.
- 3.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on the Bid Documents with respect to existing underground facilities at or contiguous to the site and assumes responsibility for the accurate location of said underground facilities. Any additional examinations, investigations, explorations, tests, reports, studies or similar information or data in respect of said underground facilities conducted by the CONTRACTOR will be done at the CONTRACTOR'S expense.

IFB#10-0547-OV 10 MG Reclaimed Water Storage Tank Southwest Water Reclamation Facility, Bradenton, FL

- 3.5 CONTRACTOR has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Bid.
- 3.6 CONTRACTOR has given COUNTY written notice of all conflicts, errors or discrepancies that have been discovered in the Bid Documents and the written resolution thereof by OWNER is acceptable to CONTRACTOR.
- 3.7 CONTRACTOR shall schedule and perform the Work subject to COUNTY'S approval and shall hold COUNTY harmless from all liabilities incurred due to CONTRACTOR'S failure to coordinate with the COUNTY.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between COUNTY and CONTRACTOR concerning the Work consist of the following:

- 4.1 This Agreement and Bid Document IFB#10-0547-OV
- 4.2 Performance and/or other Bonds and Insurance Certificate(s)
- 4.3 Drawings (not attached)
- 4.4 Addenda numbers ____1 to __3 , inclusive.
- 4.5 CONTRACTOR'S Bid Form and any other information submitted by Contractor prior to Notice of Award.

IFB#10-0547-OV 10 MG Reclaimed Water Storage Tank Southwest Water Reclamation Facility, Bradenton, FL

- 4.6 The following which may be delivered or issued after the effective date of the Agreement and are not attached hereto: all written Change Orders and other documents amending, modifying, or supplementing the Contract Documents.
- 4.7 The documents listed in paragraphs above are attached to this Agreement (except as noted otherwise above). There are no Contract Documents other than those listed above in this Article 4.

Article 5. MISCELLANEOUS

- 5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.
- 5.2 No assignment by a party hereto of any rights under or interest in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, monies that may become due and monies that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law); and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignee from any duty or responsibility under the Contract Documents.
- 5.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained in the Contract Documents.

IFB#10-0547-OV 10 MG Reclaimed Water Storage Tank Southwest Water Reclamation Facility, Bradenton, FL

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance of the Work IFB No. #10-0547-OV 10 MG Reclaimed Water Storage Tank, Southwest Water Reclamation Facility, Bradenton, Florida subject to additions and deductions as provided therein, the sum of Three Million, One Hundred Thirty Thousand, Seven Hundred Dollars and Zero Cents (\$3,130,700.00) for Bid "B" based on

Completion Time of <u>365 calendar days</u>	and the sum of \$2,121.00 as liquidated damages
for each calendar day of delay.	
	BEACH CONSTRUCTION COMPANY, INC. CONTRACTOR BY: DAVID A. BEACH PRESIDENT Name and Title of Signer (printed) Date: March 29, 2010
MANATEE COUNTY GOVERNMENT	
BY:Signature	For the County
R. C, "Rob" Cuthbert, CPM, CPPO, Pu Name and Title of Signer	urchasing Official
Date:	
S:\\\FR# 10-0547-0\\/ 10 MG Reclaimed Water Stor	rage Tank SMM/RE you



INSURANCE & BONDING

March 19, 2010

Manatee County 1112 Manatee Avenue West, Suite 803 Bradenton, FL 34205

RE: Beach Construction Company, Inc.

Bond No. 814432

Project: 10-0547-OV, 10 MG Reclaimed Water Storage Tank, Southwest Water

Reclamation Facility, Manatee County, FL

To Whom It May Concern:

Please be advised that this letter will serve, as confirmation to date the performance bond, payment bond and power of attorney on the above referenced project that our client, Beach Construction Company, Inc., is going to perform. If there should be any questions or need for further information please contact us.

Sincerely yours,

Paul A. Locascio Attorney-In-Fact

Westfield Insurance Company

Poul d. Lower

PAL/mb

Beach Construction Company, Inc. – Surety

TOLL FREE: (800) 342-7621



FRONT PAGE OF PUBLIC PAYMENT & PERFORMANCE BOND In compliance with F.S. Chapter 255.05(1)(a)

Bond No.:

814432

Contractor Name:

Beach Construction Company, Inc.

Contractor Address:

PO Box 141860

Gainesville, FL 32614

Contractor Phone No:

352-335-5556

Surety Company Name:

Westfield Insurance Company

Surety Company Address: PO Box 5001

Westfield Center, OH 44251

Surety Company Phone No: 330-887-0101

Agent Name:

Waldorff Insurance & Bonding, Inc.

Agent Address:

5023 NW 8th Avenue, Suite B

Agent Phone No:

352-374-7779

Obligee Name:

Manatee County

Obligee Address:

1112 Manatee Avenue West, Suite 803

Bradenton, FL 34205

Gainesville, FL 32605

Obligee Phone No:

941-708-7527

Bond Amount:

\$3,130,700.00

Contract No: (if applicable) 10-0547-OV

Description of Work:

10 MG Reclaimed Water Storage Tank

Southwest Water Reclamation Facility, Manatee County, FL

FRONT PAGE

All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be pre-printed thereon.

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A311

BOND # 814432

Performance Bond

This bond is given to comply with Section 255.05 Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes, and Section 255.05(10) Florida Statutes.

KNOW ALL MEN BY THESE PRESENTS: that

(Here insert full name and address or legal title of contractor)

Beach Construction Company, Inc., PO Box 141860, Gainesville, FL 32614, Phone 352-335-5556 as Principal, hereinafter called Principal, and, (Here insert full name and address or legal title of Surety)

Westfield Insurance Company, PO Box 5001, Westfield Center, OH 44251, Phone 330-887-0101 as Surety, hereinafter called Surety, are held and firmly bound unto (Here insert full name and address or legal title of Owner)

Manatee County, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205, Phone 941-708-7527 as Obligee, hereinafter called Owner, in the amount of

Three Million One Hundred Thirty Thousand Seven Hundred and 00/100

Dollars (\$3,130,700.00)

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Contractor has by written agreement dated Here insert full name, address and description of project)	, entered into a contract with Owner for
10-0547-OV, 10 MG Reclaimed Water Storage Tank	

Southwest Water Reclaimed Water Storage Tank
Southwest Water Reclamation Facility, Manatee County, FL
in accordance with Drawings and Specifications prepared by

(Here insert full name and address or legal title of Architect)

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

AIA DOCUMENT A311 - PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND - AIA @ FEBRUARY 1970 ED. - THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N Y. AVE., N.W., WASHINGTON, D. C. 20006

PERFORMANCE BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed Owner's obligations thereunder, the Surety may promptly remedy the default, or shall promptly

- 1) Complete the Contract in accordance with its terms and conditions, or
- 2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the Owner and the Surety jointly of the lowest responsible bidder, arrange for a contract between such bidder and Owner, and make available as Work progresses (even though there should be a default or a succession of

defaults under the contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the contract price," as used in this paragraph, shall mean the total amount payable by Owner to Contractor under the Contract and any amendments thereto, less the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein or the heirs, executors, administrators or successors of the Owner.

Signed and sealed this	day of,	·	
		Beach Construction Company, Inc. (Principal) (Name & Title)	VICE PRESUDE
MagrBak		Part a. Locosio Attorno in Fort 8	(Seal)
		Paul A. Locascio, Attorney-in-Fact &	

AIA DOCUMENT A311 - PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND - AIA @ FEBRUARY 1970 ED. - THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W., WASHINGTON, D. C. 20006

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A311

BOND # 814432

Labor and Material Payment Bond

THIS BOND IS ISSUED SIMULTANEOUSLY WITH PERFORMANCE BOND IN FAVOR OF THE OWNER CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT

This bond is given to comply with Section 255.05, Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes, and Section 255.05(10) Florida Statues.

KNOW ALL MEN BY THESE PRESENTS: that as

(Here insert full name and address or legal title of contractor)

Beach Construction Company, Inc., PO Box 141860, Gainesville, FL 32614, Phone 352-335-5556 as Principal, hereinafter called Principal, and, (Here insert full name and address or legal title of Surety)

Westfield Insurance Company, PO Box 5001, Westfield Center, OH 44251, Phone 330-887-0101 as Surety, hereinafter called Surety, are held and firmly bound unto (Here insert full name and address or legal title of Owner)

Manatee County, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205, Phone 941-708-7527 as Obligee, hereinafter called Owner, for the use and benefit of claimants as hereinbelow defined, in the amount of

Three Million One Hundred Thirty Thousand Seven Hundred and 00/100

Dollars (\$3,130,700.00)

(here insert a sum equal to at least one-half of the contract price) for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,	
Principal has by written agreement dated, enter (Here insert full name, address and description of project)	ered into a contract with Owner for
10-0547-OV, 10 MG Reclaimed Water Storage Tank Southwest Water Reclamation Facility, Manatee County, FL in accordance with Drawings and Specifications prepared by	(Here insert full name and address or legal title of Architect)
which contract is by reference made a part hereof, and is hereina	fter referred to as the Contract.

Ala DOCUMENT A311 - PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND - AIA @ FEBRUARY 1970 ED. - THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N Y. AVE., N.W., WASHINGTON, D. C. 20006

LABOR AND MATERIAL PAYMENT BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the following conditions

- 1. A claimant is defined as one having a direct contract with the Principal or, with a Subcontractor of the Principal for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.
- 2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit.
- No suit or action shall be commenced hereunder by any claimant;
- a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial

- accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or certified mail; postage prepaid, in an envelope addressed to the Principal, Owner or Surety, at any place where an office is regularly maintained for the transaction of business, or served in any manner in which legal process may be served in the state in which the aforesaid project is located, save that such service need not be made by a public officer.
- b) After the expiration of one 1) year following the date on which Principal ceased Work on said Contract, it being understood, however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof such limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such law.
- c) Other than in a state court of competent jurisdiction in and for the county or other political subdivision of the state in which the Project, or any part thereof, is situated, or in the United States District Court for the district in which the Project, or any part thereof, is situated, and not elsewhere.
- 4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record against said improvement, whether or not claim for the amount of such lien 'be presented under and against this bond.

Signed and sealed this day of,	·	
	Beach Construction Company, Inc.	
	(Principal) (Sea	()
	Set Sine VICE PA	ESHAEN
	(Name & Title)	
	Westfield Insurance Company (Surety)	(Seal)
MagiBak.	Paul a. Locosio	
	Paul A. Locascio, Attorney-in-Fact & FL Licensed Resident Agent	
AIA DOCUMENT A311 - PERFORMANCE BOND AND LABOR AND MAT FEBRUARY 1970 ED THE AMERICAN INSTITUTE OF ARCHITECTS, 1735	ERIAL PAYMENT BOND - AIA @ N.Y. AVE., N.W., WASHINGTON, D. C. 20006	

FRONT PAGE OF PUBLIC PAYMENT & PERFORMANCE BOND In compliance with F.S. Chapter 255.05(1)(a)

Bond No.:

814432

Contractor Name:

Beach Construction Company, Inc.

Contractor Address:

PO Box 141860

Gainesville, FL 32614

Contractor Phone No:

352-335-5556

Surety Company Name:

Westfield Insurance Company

Surety Company Address: PO Box 5001

Westfield Center, OH 44251

Surety Company Phone No: 330-887-0101

Agent Name:

Waldorff Insurance & Bonding, Inc.

Agent Address:

5023 NW 8th Avenue, Suite B

Gainesville, FL 32605

Agent Phone No:

352-374-7779

Obligee Name:

Manatee County

Obligee Address:

1112 Manatee Avenue West, Suite 803

Bradenton, FL 34205

Obligee Phone No:

941-708-7527

Bond Amount:

\$3,130,700.00

Contract No: (if applicable) 10-0547-OV

Description of Work:

10 MG Reclaimed Water Storage Tank

Southwest Water Reclamation Facility, Manatee County, FL

FRONT PAGE

All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be pre-printed thereon.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

PRODUCER Phone: 352-374-7779 Fax: 352-374-8179 Waldorff Insurance & Bonding P.O. Box 90027	THIS CERTIFICATE IS ISSUED AS A MATTER ONLY AND CONFERS NO RIGHTS UPON HOLDER. THIS CERTIFICATE DOES NOT AL ALTER THE COVERAGE AFFORDED BY THE	THE CERTIFICATE MEND, EXTEND OR
Gainesville FL 32607-0027	INSURERS AFFORDING COVERAGE	NAIC#
NSURED	INSURER A: Amerisure Insurance	19488
Beach Construction Co. Inc. P.O. Box 141860	INSURER B:	
Gainesville FL 32614-1860	INSURER C:	
Samuel Ville Ville Silver 1000	INSURER D:	
}	INSURER E:	

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.

NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE

TERMS. EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

		EXCLUSIONS AND CONDITIONS	OF SUCH POLICIES. AGGREG			EEN REDUCED BY PAID	CLAIMS.
	ADD'L INSRO		POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMIT	s
A	Х	GENERAL LIABILITY COMMERCIAL GENERAL LIABILITY CLAIMS MADE X OCCUR GEN'L AGGREGATE LIMIT APPLIES PER:	GL202760804	3/6/2010	3/6/2011	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY GENERAL AGGREGATE PRODUCTS - COMP/OP AGG	\$1,000,000 \$100,000 \$5,000 \$1,000,000 \$2,000,000 \$2,000,000
A		POLICY X PRO- POLICY X JECT LOC AUTOMOBILE LIABILITY X ANY AUTO	CA202760602	3/6/2010	3/6/2011	COMBINED SINGLE LIMIT (Ea accident)	\$1,000,000
merkana jaraka namana jarakahanan pemah		ALL OWNED AUTOS SCHEDULED AUTOS HIRED AUTOS				BODILY INJURY (Per person) BODILY INJURY (Per accident)	\$
		NON-OWNED AUTOS				PROPERTY DAMAGE (Per accident) AUTO ONLY - EA ACCIDENT	\$
		ANY AUTO				OTHER THAN AUTO ONLY: AGG	\$
A		EXCESS / UMBRELLA LIABILITY X OCCUR CLAIMS MADE DEDUCTIBLE X RETENTION \$ 0	CU2027610	3/6/2010	3/6/2011	AGGREGATE	\$5,000,000 \$5,000,000 \$ \$
А	AND ANY OFFI (Man	KERS COMPENSATION EMPLOYERS' LIABILITY PROPRIETOR/PARTNER/EXECUTIVE CER/MEMBER EXCLUDED? Idatory in NH) s, describe under CIAL PROVISIONS below	WC13286740801	1/1/2010	1/1/2011	X WC STATU- TORY LIMITS X OTH- E.L. EACH ACCIDENT E.L. DISEASE - EA EMPLOYEE E.L. DISEASE - POLICY LIMIT	
A		ER ipment Policy & tallation Floater	CPP2027607	3/6/2010	3,0,2011	Leased Equip Inst Fltr / Occur Temp Location Transit Limit	\$ 500,000 \$1,000,000 \$ 100,000 \$ 100,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

- 10 day notice of cancellation applies for non-payment of premium.
- t is hereby understood and agreed that the below named certificate holder
- is named as additional insured on the following project:
 It is hereby understood that the certificate holder named below is named as additional insured in reference to: IFB #10-0547 OV 10 Million Gallon Reclaimed Water Storage Tank, SWWRF. 10 day notice of cancellation for non payment still applies

CERTIFICATE HOLDER	CANCELLATION
County of Manatee 1112 Manatee Avenue West Bradenton FL 34205	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30* DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.
	AUTHORIZED REPRESENTATIVE Paul Locascii

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

Re: Fw: Budget Amendment - 6036082 Southwest Effluent Storage Tank

(10MGD)

Olga Valcich to: Carmen Mosley

04/01/2010 12:02 PM

Cc: Sue Sandhoff, Gwen Richards, Billie McLeod, Tim Hochuli, Jeff

Streitmatter, Bruce Simington, Melissa Assha

Carmen:

Thank you for the email regarding the Budget Amendment for the above project. I will proceed with completing the Agenda which will also go before the Board on April 13th. Thanks for the help.

Best Regards,

Olga Valcich, Construction Buyer Manatee County Government Public Works Department/Project Management 1022 26th Avenue East Bradenton, FL 34208 Ph: 941-708-7527 / Fx: 941-708-7544 email: olga.valcich@mymanatee.org

Carmen Mosley

Olga, This Budget Amendment is being prepare...

04/01/2010 11:21:09 AM

From:

Carmen Mosley/MCG

To:

Olga Valcich/MCG@MCG

Cc:

Sue Sandhoff/MCG@MCG, Gwen Richards/MCG@MCG, Billie McLeod/MCG@MCG

Date:

04/01/2010 11:21 AM

Subject:

Fw: Budget Amendment - 6036082 Southwest Effluent Storage Tank (10MGD)

Olga,

This Budget Amendment is being prepared to go before the Board on April 13, 2010. Please let me know if you need anything else.

Thanks,

Carmen Shuler-Mosley

Sr. Fiscal Analyst

Manatee County Government Public Works Department

(941) 708-7450 ext. 7209

(941) 708-7503 fax

carmen.mosley@mymanatee.org

---- Forwarded by Carmen Mosley/MCG on 04/01/2010 11:20 AM -----

From:

Sue Sandhoff/MCG

To: Cc: Billie McLeod/MCG@MCG

Deter

Carmen Mosley/MCG@MCG, Gwen Richards/MCG@MCG

Date:

03/23/2010 12:10 PM

Subject:

Budget Amendment - 6036082 Southwest Effluent Storage Tank (10MGD)



Fw: Budget Amendment - 6036082 Southwest Effluent Storage Tank (10MGD)

Carmen Mosley to: Olga Valcich

04/01/2010 11:21 AM

Cc: Sue Sandhoff, Gwen Richards, Billie McLeod

Olga,

This Budget Amendment is being prepared to go before the Board on April 13, 2010. Please let me know if you need anything else.

Thanks, Carmen Shuler-Mosley Sr. Fiscal Analyst Manatee County Government Public Works Department (941) 708-7450 ext. 7209 (941) 708-7503 fax

carmen.mosley@mymanatee.org ---- Forwarded by Carmen Mosley/MCG on 04/01/2010 11:20 AM ----

From:

Sue Sandhoff/MCG

To:

Billie McLeod/MCG@MCG

Cc:

Carmen Mosley/MCG@MCG, Gwen Richards/MCG@MCG

Date:

03/23/2010 12:10 PM

Subject:

Budget Amendment - 6036082 Southwest Effluent Storage Tank (10MGD)