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Solicitation Addendum

Addendum No.

Solicitation No.

Project No.

Solicitation Title

Addendum Date

Procurement Contact

18-TA002861CD

6035161

Intersection Improvements, US 301 at Ellenton Gillette Road

November 8, 2018

Chris Daley; chris. daley(5)mymanatee. org

IFBC NO. 18-TA002861CD IS AMENDED AS SET FORTH HEREIN. RESPONSES TO
QUESTIONS POSED BY PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS
ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 18-
TA002861CD.

Change to:
ADVERTISEMENT, DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is November 9) 2018 November
16 2018 at 3:00 P.M. ET. Bids must be delivered to the following location: Manatee County
Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and
Time.

Change to:
INFORMATION FOR BIDDERS, FIRST PARAGRAPH OF SECTION A.01 BID DUE DATE:

The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFBC) is November 9,
3018 November 16 2018 at 3:00 P. M. ET. Bids must be delivered to the following location: Manatee
County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped
by a Procurement representative prior to the Due Date and Time.
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Change to:
INFORMATION FOR BIDDERS, SECTION A.50 SOLICITATION SCHEDULE
The following schedule has been established for this Solicitation process. Refer to the County's website
(www. mymanatee. org > Online Services > Bids & Proposals] for meeting locations and updated
information pertaining to any revisions to this schedule.

Scheduled Item

Non-Mandatory Solicitation Information
Conference at Manatee County Public Works
Complex, 1022 26th Avenue East, Conference
Room 1, Bradenton, FL 34208

Scheduled Date

October 2, 2018, 9:00 A. M.

Question and Clarification Deadline

Final Addendum Posted

Bid Response Due date and Time

Due Diligence Review Completed

Projected Award

October 11, 2018 at 5:00 P. M.

November 2, 2018 November 8 2018

November 9, 2018, 3:00 PM, ET November 16
2018 3:00 PM ET

November 16, 2018 November 20 2018

November December 2018

Add to:
APPENDIX G, MINIMUM QUALIFICATIONS, ITEM 7:

7. Bidder or subcontractor must have also rovided traffic si nal mast arm construction that involved dee

foundation removal and construction in the same location with a new foundation and mast arm for at
least one 1 client.

Provide the following information for the one (1) qualifying client.
a) Name of client
b) Location (City/State)
c) Client contact name
d) Contact phone
e) Contact email
f) Service dates (Start/End)
g) Components

QUESTIONS AND RESPONSES:

Ql. I am concerned about the means and methods for installing the Drilled Shaft, for Mast Arm Structure
#1-2, in the same location as the existing Mast Arm Drilled Shaft. If full depth removal is not possible
how will Manatee County address this constructability issue? Additionally, if full depth removal is
completed it is highly likely a full depth temporary/permanent casing will be required to complete the
NEW Drilled Shaft. How will the casing be paid for or should this be included with contractor unit pricing
with for this Mast Arm (MA) location?
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Rl. As this is a non-typical application for the mast arm to be located in the southeast quadrant, we will
require that the contractor or sub-contractor show project experience with deep foundation removal and
construction in the same location with a new foundation and mast arm. The cost to construct the mast

arms and associated foundations after deep foundation removal should be considered as part of Pay Item
number 649-31-999.

Q2. With no MOT plan attached to the plans for construction of this project, I would like to know what
the lane closure and time restrictions on US-301 are. What will the FDOT allow for working hours?

R2. The bid form indicates MOT to be paid as a lump sum item. Typically, contractors reference FDOT
index 600 series for standard MOT layout. In FDOT ROW, the contractor is required to coordinate with
FDOT for approval of the MOT plan. In County ROW, the contractor will coordinate with Matt Merucci in
the Inspection group. Should the contractor propose an MOT other than in the Index 600 series, it must
be prepared by a licensed PE and approved by either government entity prior to implementation.

NOTE: Items that are struck through are deleted. Items that are underlined have been added or changed.
All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:
Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to
acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASEr^^D&
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