


MANATEE COUNTY GOVERNMENT INTENT TO AWARD

TB

IFB NO. / TITLE	18-TA002846JP	DATE POSTED	MC <u>12/13/18</u> DS <u>12/13/18</u>	CC _____ BCC _____
PROCUREMENT REPRESENTATIVE	Joe Pretorius x 3045	PROJECTED AWARD DATE	January 15, 2018	
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	 Theresa Webb, Procurement Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Woodruff and Sons Inc., for the provision of Coquina Beach Drainage parking lot project.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The Scope of Work for the Coquina Beach Drainage Improvements project consists of building improvements to the access road and parking area at the southern end of the park next to Longboat Pass. The construction will extend from the southern end to the first cul-de-sac. Each of the entryways that connect to S.R. 789 will be constructed of concrete. The remainder of the access road and parking areas will be constructed of pervious concrete. An underdrain system has been designed to control groundwater as well as storm water runoff..

The solicitation was advertised on October 29, 2018 on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release of its members and in the Bradenton Herald and Tempo newspapers. Responses were received from the following firms:

- | | |
|---|--|
| 1. Woodruff and Sons Inc., Bradenton, FL. | 3. Cobb Site Development Inc., Wauchula, FL. |
| 2. Westra Construction Corp., Palmetto, FL. | 4. C-Squared Inc., Sarasota, FL. |

EVALUATION SUMMARY:

Woodruff and Sons Inc., was the lowest responsible, responsive bidder. A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department recommend award to Woodruff and Sons Inc.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	Tourist Development Tax Fund
COST	\$2,426,774.90	FUNDS VERIFIED	Yes

BID FORM A
COQUINA BEACH DRAINAGE IMPROVEMENTS
BID "A" BASED ON Completion Time of 270 Calendar Days

LINE NO.	ITEM NO.	DESCRIPTION	EST.		WOODRUFF AND SONS		COBB SITE DEVELOPMENT		WESTRA CONSTRUCTION		C-SQUARED	
			QTY	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
PARKING LOT												
1.	101-1	MOBILIZATION	1	LS	\$ 145,624.61	\$ 145,624.61	\$ 261,822.55	\$ 261,822.55	\$ 407,000.00	\$ 407,000.00	\$ 136,200.00	\$ 136,200.00
2.	102-1	MAINTENANCE OF TRAFFIC	1	LS	\$ 32,432.67	\$ 32,432.67	\$ 68,259.85	\$ 68,259.85	\$ 12,000.00	\$ 12,000.00	\$ 43,000.00	\$ 43,000.00
3.	104-10-3	SEDIMENT BARRIER	7,750	LF	\$ 1.86	\$ 14,415.00	\$ 1.98	\$ 15,345.00	\$ 1.85	\$ 14,337.50	\$ 3.30	\$ 25,575.00
4.	104-18	INLET PROTECTION SYSTEM	12	EA	\$ 275.26	\$ 3,303.12	\$ 453.86	\$ 5,446.32	\$ 100.00	\$ 1,200.00	\$ 142.00	\$ 1,704.00
5.	110-2-1	CLEARING & GRUBBING	1	AC	\$ 3,281.20	\$ 3,281.20	\$ 5,800.17	\$ 5,800.17	\$ 6,900.00	\$ 6,900.00	\$ 63,000.00	\$ 63,000.00
6.	GR-1	EMBEDDED RING INFILTRATION KIT (ERIK)	6	EA	\$ 275.00	\$ 1,650.00	\$ 427.62	\$ 2,565.72	\$ 40.00	\$ 240.00	\$ 335.00	\$ 2,010.00
7.	GR-2	8" PERVIOUS CONCRETE	7,783	SY	\$ 75.52	\$ 587,772.16	\$ 69.95	\$ 544,420.85	\$ 72.50	\$ 564,267.50	\$ 74.61	\$ 580,689.63
8.	GR-3	10" PERVIOUS CONCRETE	5,240	SY	\$ 81.77	\$ 428,474.80	\$ 75.02	\$ 393,104.80	\$ 78.20	\$ 409,768.00	\$ 80.76	\$ 423,182.40
9.	GR-4	6" REINFORCED CONCRETE	586	SY	\$ 50.29	\$ 29,469.94	\$ 47.89	\$ 28,063.54	\$ 51.15	\$ 29,973.90	\$ 70.00	\$ 41,020.00
10.	GR-5	RECYCLED MATERIAL WHEEL STOP	188	EA	\$ 114.00	\$ 21,432.00	\$ 114.98	\$ 21,616.24	\$ 162.00	\$ 30,456.00	\$ 89.25	\$ 16,779.00
11.	425-1-541	INLETS, DITCH BOTTOM, TYPE D, <10'	11	EA	\$ 2,535.06	\$ 27,885.66	\$ 3,741.90	\$ 41,160.90	\$ 3,800.00	\$ 41,800.00	\$ 3,100.00	\$ 34,100.00
12.	425-1-901	INLETS, DITCH BOTTOM, TYPE D, <10', SPECIAL, WITH DEBRIS CAG	1	EA	\$ 5,318.28	\$ 5,318.28	\$ 4,693.79	\$ 4,693.79	\$ 3,900.00	\$ 3,900.00	\$ 1,900.00	\$ 1,900.00
13.	425-2-041	MANHOLES, P-7, <10	3	EA	\$ 3,100.14	\$ 9,300.42	\$ 3,309.52	\$ 9,928.56	\$ 2,970.00	\$ 8,910.00	\$ 3,000.00	\$ 9,000.00
14.	425-2-061	MANHOLES, P-8, <10	1	EA	\$ 4,637.65	\$ 4,637.65	\$ 3,709.49	\$ 3,709.49	\$ 2,970.00	\$ 2,970.00	\$ 2,000.00	\$ 2,000.00
15.	430-175-124	PIPE CULVERT, RCP, 24" STORM	3,682	LF	\$ 84.52	\$ 311,202.64	\$ 69.04	\$ 254,205.28	\$ 69.70	\$ 256,635.40	\$ 104.50	\$ 384,769.00
16.	440-1-10	UNDERDRAIN TYPE II, 6", W BOLD AND GOLD MEDIA	2,560	LF	\$ 54.16	\$ 138,649.60	\$ 40.71	\$ 104,217.60	\$ 68.50	\$ 175,360.00	\$ 50.00	\$ 128,000.00
17.	440-73-2	UNDERDRAIN SOLID ADS 6" PIPE	92	LF	\$ 38.01	\$ 3,496.92	\$ 115.12	\$ 10,591.04	\$ 24.00	\$ 2,208.00	\$ 125.00	\$ 11,500.00
18.	520-2-04	CONCRETE CURB, TYPE D	130	LF	\$ 22.82	\$ 2,966.60	\$ 26.82	\$ 3,486.60	\$ 22.90	\$ 2,977.00	\$ 33.60	\$ 4,368.00
19.	520-2-05	CONCRETE CURB, 12" RIBBON CURB (HEADER CURB) 8"	4,160	LF	\$ 20.40	\$ 84,864.00	\$ 13.52	\$ 56,243.20	\$ 23.50	\$ 97,760.00	\$ 18.10	\$ 75,296.00
20.	520-2-05	CONCRETE CURB, 12" RIBBON CURB (HEADER CURB) 10"	5,193	LF	\$ 21.34	\$ 110,818.62	\$ 15.90	\$ 82,568.70	\$ 24.40	\$ 126,709.20	\$ 19.35	\$ 100,484.55
21.	520-2-05	CONCRETE CURB, 2" RIBBON CURB (HEADER CURB) 10"	2,277	LF	\$ 24.71	\$ 56,264.67	\$ 23.71	\$ 53,987.67	\$ 28.80	\$ 65,577.60	\$ 27.45	\$ 62,503.65
22.	522-1	SIDEWALK CONCRETE 4" MANATEE COUNTY (5' WIDE)	15	SY	\$ 39.72	\$ 595.80	\$ 69.13	\$ 1,036.95	\$ 35.25	\$ 528.75	\$ 140.00	\$ 2,100.00
23.	522-1	SIDEWALK CONCRETE 4" FDOT (8' WIDE)	2,450	SY	\$ 35.37	\$ 86,656.50	\$ 33.70	\$ 82,565.00	\$ 38.25	\$ 93,712.50	\$ 33.00	\$ 80,850.00
24.	527-2	DETECTABLE WARNINGS	132	SF	\$ 39.90	\$ 5,266.80	\$ 28.35	\$ 3,742.20	\$ 40.50	\$ 5,346.00	\$ 45.00	\$ 5,940.00
25.	550-60-511	RELOCATE SWING GATES	12	EA	\$ 552.90	\$ 6,634.80	\$ 3,096.04	\$ 37,152.48	\$ 830.00	\$ 9,960.00	\$ 2,000.00	\$ 24,000.00
26.	700-1-50	SINGLE POST SIGN, RELOCATE	30	EA	\$ 171.00	\$ 5,130.00	\$ 169.99	\$ 5,099.70	\$ 144.00	\$ 4,320.00	\$ 105.00	\$ 3,150.00
27.	711-11-101	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1,420	LF	\$ 2.28	\$ 3,237.60	\$ 3.16	\$ 4,487.20	\$ 2.80	\$ 3,976.00	\$ 1.00	\$ 1,420.00
28.	711-11-201	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	30	LF	\$ 2.28	\$ 68.40	\$ 9.49	\$ 284.70	\$ 5.75	\$ 172.50	\$ 1.05	\$ 31.50
29.	711-11-401	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"	501	LF	\$ 4.56	\$ 2,284.56	\$ 5.66	\$ 2,835.66	\$ 5.75	\$ 2,880.75	\$ 2.25	\$ 1,127.25
30.	711-11-105	THERMOPLASTIC, STANDARD, WHITE, SOLID FOR STOP BAR OR CR	20	LF	\$ 6.84	\$ 136.80	\$ 16.95	\$ 339.00	\$ 11.50	\$ 230.00	\$ 4.20	\$ 84.00
31.	711-11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	3	EA	\$ 285.00	\$ 855.00	\$ 645.86	\$ 1,937.58	\$ 290.00	\$ 870.00	\$ 84.00	\$ 252.00
32.	711-11-460	THERMOPLASTIC, STANDARD, BLUE, MESSAGE OR SYMBOL	6	EA	\$ 342.00	\$ 2,052.00	\$ 645.86	\$ 3,875.16	\$ 579.00	\$ 3,474.00	\$ 245.00	\$ 1,470.00
33.	PK-1	RELOCATE POST AND ROPE	1,366	LF	\$ 51.23	\$ 69,980.18	\$ 103.12	\$ 140,861.92	\$ 135.00	\$ 184,410.00	\$ 23.00	\$ 31,418.00
						\$ 2,206,159.00		\$ 2,255,455.42		\$ 2,570,830.60		\$ 2,298,923.98
						\$ 220,615.90		\$ 225,545.54		\$ 257,083.06		\$ 229,892.40
						\$ 2,426,774.90		\$ 2,481,000.96		\$ 2,827,913.66		\$ 2,528,816.38

<p align="center">BID FORM B COQUINA BEACH DRAINAGE IMPROVEMENTS BID "B" BASED ON Completion Time of 300 Calendar Days</p>												
LINE NO.	ITEM NO.	DESCRIPTION	EST. QTY	U/M	WOODRUFF AND SONS		COBB SITE DEVELOPMENT		WESTRA CONSTRUCTION		C-SQUARED	
					UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
PARKING LOT												
1.	101-1	MOBILIZATION	1	LS	\$ 145,624.61	\$ 145,624.61	\$ 261,822.55	\$ 261,822.55	\$ 407,000.00	\$ 407,000.00	\$ 136,200.00	\$ 136,200.00
2.	102-1	MAINTENANCE OF TRAFFIC	1	LS	\$ 32,432.67	\$ 32,432.67	\$ 68,259.85	\$ 68,259.85	\$ 12,000.00	\$ 12,000.00	\$ 43,000.00	\$ 43,000.00
3.	104-10-3	SEDIMENT BARRIER	7,750	LF	\$ 1.86	\$ 14,415.00	\$ 1.98	\$ 15,345.00	\$ 1.85	\$ 14,337.50	\$ 3.30	\$ 25,575.00
4.	104-18	INLET PROTECTION SYSTEM	12	EA	\$ 275.26	\$ 3,303.12	\$ 453.86	\$ 5,446.32	\$ 100.00	\$ 1,200.00	\$ 142.00	\$ 1,704.00
5.	110-2-1	CLEARING & GRUBBING	1	AC	\$ 3,281.20	\$ 3,281.20	\$ 5,800.17	\$ 5,800.17	\$ 6,900.00	\$ 6,900.00	\$ 63,000.00	\$ 63,000.00
6.	GR-1	EMBEDDED RING INFILTRATION KIT (ERIK)	6	EA	\$ 275.00	\$ 1,650.00	\$ 427.62	\$ 2,565.72	\$ 40.00	\$ 240.00	\$ 335.00	\$ 2,010.00
7.	GR-2	8" PERVIOUS CONCRETE	7,783	SY	\$ 75.52	\$ 587,772.16	\$ 69.95	\$ 544,420.85	\$ 72.50	\$ 564,267.50	\$ 74.61	\$ 580,689.63
8.	GR-3	10" PERVIOUS CONCRETE	5,240	SY	\$ 81.77	\$ 428,474.80	\$ 75.02	\$ 393,104.80	\$ 78.20	\$ 409,768.00	\$ 80.76	\$ 423,182.40
9.	GR-4	6" REINFORCED CONCRETE	586	SY	\$ 50.29	\$ 29,469.94	\$ 47.89	\$ 28,063.54	\$ 51.15	\$ 29,973.90	\$ 70.00	\$ 41,020.00
10.	GR-5	RECYCLED MATERIAL WHEEL STOP	188	EA	\$ 114.00	\$ 21,432.00	\$ 114.98	\$ 21,616.24	\$ 162.00	\$ 30,456.00	\$ 89.25	\$ 16,779.00
11.	425-1-541	INLETS, DITCH BOTTOM, TYPE D, <10'	11	EA	\$ 2,535.06	\$ 27,885.66	\$ 3,741.90	\$ 41,160.90	\$ 3,800.00	\$ 41,800.00	\$ 3,100.00	\$ 34,100.00
12.	425-1-901	INLETS, DITCH BOTTOM, TYPE D, <10', SPECIAL, WITH DEBRIS CAP	1	EA	\$ 5,318.28	\$ 5,318.28	\$ 4,693.79	\$ 4,693.79	\$ 3,900.00	\$ 3,900.00	\$ 1,900.00	\$ 1,900.00
13.	425-2-041	MANHOLES, P-7, <10	3	EA	\$ 3,100.14	\$ 9,300.42	\$ 3,309.52	\$ 9,928.56	\$ 2,970.00	\$ 8,910.00	\$ 3,000.00	\$ 9,000.00
14.	425-2-061	MANHOLES, P-8, <10	1	EA	\$ 4,637.65	\$ 4,637.65	\$ 3,709.49	\$ 3,709.49	\$ 2,970.00	\$ 2,970.00	\$ 2,000.00	\$ 2,000.00
15.	430-175-124	PIPE CULVERT, RCP, 24" STORM	3,682	LF	\$ 84.52	\$ 311,202.64	\$ 69.04	\$ 254,205.28	\$ 69.70	\$ 256,635.40	\$ 104.50	\$ 384,769.00
16.	440-1-10	UNDERDRAIN TYPE II, 6", W BOLD AND GOLD MEDIA	2,560	LF	\$ 54.16	\$ 138,649.60	\$ 40.71	\$ 104,217.60	\$ 68.50	\$ 175,360.00	\$ 50.00	\$ 128,000.00
17.	440-73-2	UNDERDRAIN SOLID ADS 6" PIPE	92	LF	\$ 38.01	\$ 3,496.92	\$ 115.12	\$ 10,591.04	\$ 24.00	\$ 2,208.00	\$ 125.00	\$ 11,500.00
18.	520-2-04	CONCRETE CURB, TYPE D	130	LF	\$ 22.82	\$ 2,966.60	\$ 26.82	\$ 3,486.60	\$ 22.90	\$ 2,977.00	\$ 33.60	\$ 4,368.00
19.	520-2-05	CONCRETE CURB, 12" RIBBON CURB (HEADER CURB) 8"	4,160	LF	\$ 20.40	\$ 84,864.00	\$ 13.52	\$ 56,243.20	\$ 23.50	\$ 97,760.00	\$ 18.10	\$ 75,296.00
20.	520-2-05	CONCRETE CURB, 12" RIBBON CURB (HEADER CURB) 10"	5,193	LF	\$ 21.34	\$ 110,818.62	\$ 15.90	\$ 82,568.70	\$ 24.40	\$ 126,709.20	\$ 19.35	\$ 100,484.55
21.	520-2-05	CONCRETE CURB, 2" RIBBON CURB (HEADER CURB) 10"	2,277	LF	\$ 24.71	\$ 56,264.67	\$ 23.71	\$ 53,987.67	\$ 28.80	\$ 65,577.60	\$ 27.45	\$ 62,503.65
22.	522-1	SIDEWALK CONCRETE 4" MANATEE COUNTY (5' WIDE)	15	SY	\$ 39.72	\$ 595.80	\$ 69.13	\$ 1,036.95	\$ 35.25	\$ 528.75	\$ 140.00	\$ 2,100.00
23.	522-1	SIDEWALK CONCRETE 4" FDOT (8' WIDE)	2,450	SY	\$ 35.37	\$ 86,656.50	\$ 33.70	\$ 82,565.00	\$ 38.25	\$ 93,712.50	\$ 33.00	\$ 80,850.00
24.	527-2	DETECTABLE WARNINGS	132	SF	\$ 39.90	\$ 5,266.80	\$ 28.35	\$ 3,742.20	\$ 40.50	\$ 5,346.00	\$ 45.00	\$ 5,940.00
25.	550-60-511	RELOCATE SWING GATES	12	EA	\$ 552.90	\$ 6,634.80	\$ 3,096.04	\$ 37,152.48	\$ 830.00	\$ 9,960.00	\$ 2,000.00	\$ 24,000.00
26.	700-1-50	SINGLE POST SIGN, RELOCATE	30	EA	\$ 171.00	\$ 5,130.00	\$ 169.99	\$ 5,099.70	\$ 144.00	\$ 4,320.00	\$ 105.00	\$ 3,150.00
27.	711-11-101	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1,420	LF	\$ 2.28	\$ 3,237.60	\$ 3.16	\$ 4,487.20	\$ 2.80	\$ 3,976.00	\$ 1.00	\$ 1,420.00
28.	711-11-201	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	30	LF	\$ 2.28	\$ 68.40	\$ 9.49	\$ 284.70	\$ 5.75	\$ 172.50	\$ 1.05	\$ 31.50
29.	711-11-401	THERMOPLASTIC, STANDARD, BLUE, SOLID, 6"	501	LF	\$ 4.56	\$ 2,284.56	\$ 5.66	\$ 2,835.66	\$ 5.75	\$ 2,880.75	\$ 2.25	\$ 1,127.25
30.	711-11-105	THERMOPLASTIC, STANDARD, WHITE, SOLID FOR STOP BAR OR CROSSWALK	20	LF	\$ 6.84	\$ 136.80	\$ 16.95	\$ 339.00	\$ 11.50	\$ 230.00	\$ 4.20	\$ 84.00
31.	711-11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	3	EA	\$ 285.00	\$ 855.00	\$ 645.86	\$ 1,937.58	\$ 290.00	\$ 870.00	\$ 84.00	\$ 252.00
32.	711-11-460	THERMOPLASTIC, STANDARD, BLUE, MESSAGE OR SYMBOL	6	EA	\$ 342.00	\$ 2,052.00	\$ 645.86	\$ 3,875.16	\$ 579.00	\$ 3,474.00	\$ 245.00	\$ 1,470.00
33.	PK-1	RELOCATE POST AND ROPE	1,366	LF	\$ 51.23	\$ 69,980.18	\$ 103.12	\$ 140,861.92	\$ 135.00	\$ 184,410.00	\$ 23.00	\$ 31,418.00
						\$ 2,206,159.00		\$ 2,255,455.42		\$ 2,570,830.06		\$ 2,298,923.98
						\$ 220,615.90		\$ 225,545.54		\$ 257,083.06		\$ 229,892.40
						\$ 2,426,774.90		\$ 2,481,000.96		\$ 2,827,913.66		\$ 2,528,816.38

BID SUMMARY	WOODRUFF AND SONS	COBB SITE DEVELOPMENT	WESTRA CONSTRUCTION	C-SQUARED
Description	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price
BID A - 270 DAYS	\$2,426,774.90	\$2,481,000.96	\$2,827,913.66	\$2,528,816.38
BID B - 300 DAYS	\$2,426,774.90	\$2,481,000.96	\$2,827,913.66	\$2,528,816.38