



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 1
Solicitation No.: 19-TA002974CD
Project No.: 6076861
Solicitation Title: Intersection Improvements, Cortez Road at 43rd Street West
Addendum Date: May 23, 2019
Procurement Contact: Chris Daley; chris.daley@mymanatee.org

IFBC NO. 19-TA002974CD IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 19-TA002974CD.

Change to:

ADVERTISEMENT, DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is **June 5, 2019 at 3:00 P.M. ET.** Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

Change to:

INFORMATION FOR BIDDERS, FIRST PARAGRAPH OF SECTION A.01 BID DUE DATE:

The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFBC) is **June 5, 2019 at 3:00 P.M. ET.** Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative prior to the Due Date and Time.

Change to:

Addendum No. 1
IFBC No. 19-TA002974CD
Intersection Improvements, Cortez Road at 43 Street West

INFORMATION FOR BIDDERS, SECTION A.49 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the County's website (www.mymanatee.org > Business> *Bids & Proposals*) for meeting locations and updated information pertaining to any revisions to this schedule.

Scheduled Item	Scheduled Date
Non-Mandatory Solicitation Information Conference at Manatee County Public Works Complex, 1022 26th Avenue East, Conference Room 1, Bradenton, FL 34208	May 8, 2019, 9:00 A.M.
Question and Clarification Deadline	May 15, 2019
Final Addendum Posted	<u>May 23, 2019</u>
Bid Response Due date and Time	<u>June 5, 2019, 3:00 PM, ET</u>
Due Diligence Review Completed	<u>June 10, 2019</u>
Projected Award	June, 2019

Replace:

BID ATTACHMENT 2, SPECIAL PROVISIONS

Replace Bid Attachment 2, Special Provisions with REVISED Special Provisions issued with this Addendum 1.

Replace:

BID ATTACHMENT 3, INTERSECTION IMPROVEMENT PLAN SET

Replace Bid Attachment 3, Intersection Improvement Plan Set with REVISED Intersection Improvement Plan Set issued with this Addendum 1.

Replace:

BID ATTACHMENT 4, TEMPORARY TRAFFIC CONTROL PLAN SET

Replace Bid Attachment 4, Temporary Traffic Control Plan Set with REVISED Temporary Traffic Control Plan Set issued with this Addendum 1.

QUESTIONS AND RESPONSES:

Q1. Reference specifications, SPECIAL PROVISIONS, page 9, MAINTENANCE OF TRAFFIC, third paragraph, third sentence, the bid documents already include an MOT plan prepared by a Florida licensed engineer, will we still be required to have another engineer prepare a signed and sealed MOT plan?

R1. The Contractor can adopt the MOT plan provided as their own or provide a separate plan that is in line with their means and methods. If the Contractor proposes standard FDOT MOT per the 600-series index, they will not have to provide a signed and sealed plan.

Q2. At the pre-bid meeting, the issue of whether or not 43rd Street West can be shut down or would the Contractor have to perform the work at night was discussed and the project manager suggested the issue be submitted in writing. Please clarify.

R2. 43rd Street West is heavily traveled and at the intersection. The Contractor can shut one lane down at a time with flaggers be it day or night.

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE: Theresa Webb, Procurement Official