



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.:	3
Solicitation No.:	20-R072970CD
Project No.:	608521
Solicitation Title:	Robinson Preserve Expansion Phase IIB Restoration
Addendum Date:	March 6, 2020
Procurement Contact:	Chris Daley, CPPO, CPPB- Procurement Manager

IFBC No. 20-R072970CD is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This addendum is hereby incorporated in and made a part of IFBC No. 20-R072970CD.

Replace:

INFORMATION FOR BIDDERS, THIRD PARAGRAPH OF SECTION A.43 BASIS OF AWARD

Multiple schedules for completion of Work shall be considered. Two bids shall be submitted and considered, Bid "A" based on 210 calendar days completion time and Bid "B" based on 540 calendar days completion time. County, at its sole discretion, shall select either Bid A or Bid B, whichever is in the best interest of the County. Only one (1) award will be made.

Change to:

INFORMATION FOR BIDDERS, SECTION A.45 COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar days from the date the Contract Time commences to run. Completion time shall be based on Bid "A" for 210 calendar days completion time or Bid "B" for 540 calendar days completion time at the County's sole discretion.

Bid "B" completion schedule will require all work outside of the seagrass transplanting to be substantially complete within 210 calendar days.

Change to:

APPENDIX A, MINIMUM QUALIFICATIONS, ITEM 4:

4a Bidder, or Bidder's subcontractor, has provided ecological restoration construction services on at least three projects since March 4, 2013 in which each project included the following components: (i) earth moving, (ii) dredging, (iii) drainage structures, and (iv) soil stabilizations.

Provide the following information for the three qualifying projects.

- a) **Name of client**
- b) **Name of project**
- c) **Location (City/State)**
- d) **Client contact name**
- e) **Contact phone**
- f) **Contact email**
- g) **Service dates (Start/End)**

ADD:

APPENDIX A, MINIMUM QUALIFICATIONS, ITEM 4b:

4b. Bidder, or Bidder's subcontractor, has provided successful seagrass transplanting services within Florida for at least three projects since March 4, 2013.

Provide the following information for the three qualifying projects.

- a) **Name of client**
- b) **Name of project**
- c) **Location (City/State)**
- d) **Client contact name**
- e) **Contact phone**
- f) **Contact email**
- g) **Service dates (Start/End)**

Replace:

APPENDIX M, BID PRICING FORM, BID PRICING FORM PAGES APPENDIX M-1 THROUGH M-3

Replace Bid Pricing form pages Appendix M-1 through M-3 with the Revised bid Pricing Form pages Appendix M-1 through M-6 that are issued with this Addendum 3.

Add:

The following items are issued with this Addendum 3 for informational purposes only:

1. CAD files of the site plans.
2. Attendance Record for Informational Conference held on February 10, 2020.
3. Attendance Record for informational site visit held on February 14, 2020.
4. Site map used during site visit held on February 14, 2020.
5. Plan holders list for those Bidders that chose to download from DemandStar. Note: Manatee County does not track who downloads from our County website, and therefore cannot provide a complete plan holders list.

QUESTIONS AND RESPONSES:

Q1. Reference specifications Appendix A, Minimum Qualifications, par. 4, the requirement to provide references since March 4, 2017 is too stringent and we ask consideration be made to relax this requirement and ask that references for the past ten (10) years be allowed.

R1 See revisions made to Appendix A above.

Q2 Reference specifications Appendix A, Minimum Qualifications, par. 4, will a dredging sub-contractor be allowed to be a part of the references to meet this requirement?

R2. See revisions made to Appendix A above.

Q3. Reference bid form, Items 10.1, 11.1 and 11.2, how are we to quantify this work when the unit of measure for each of these bid items is Lump Sum?

R3. Reference Measurement and Payment sections D.1.10 and D1.11 for mangrove and seagrass respectively as well as the mitigation plan found in Attachment 7 of the USACE permit for this project located in Bid Attachment 4 Permits, part 5 of 5.

Q4. Reference specifications, Bid Attachment 2, SPECIFICATIONS/MEASUREMENT AND PAYMENT, page D-11, par. D.1.9.2, PRODUCTS, sub-par. Polyvinyl Chloride Pipe (PVC), this paragraph tells us for pipes sizes 4-inch through 10-inch the pipe shall be Schedule 40 and meet the requirements of ASTM D-3034, SDR-35 or ASTM F-949, these pipe, although they are all PVC, are not the same as Schedule 40 PVC, which one of these types of pipe are we to use for the 8-inch bid item, 9.3?

R4. Please note that Bid Item 9.3 should read 8" PVC and not 8" PCP. 8" Schedule 40 PVC pipe meeting the requirements of ASTM D-2665, ASTM F-1866 and 8" PVC pipe meeting the requirements of ASTM D-3034, SDR-35, ASTM F-949 are acceptable for Bid Item 9.3.

Q5. Reference plan sheet 8 of 19, at Str. R#1, a Type C Inlet, there is a run of 24" PCP labeled P2B-2, 130LF long, but there is no bid item for this type of pipe. Please clarify.

R5. PCP is listed in Section D.1.9.2 of the Bid Attachment 2 Measurement and Payment and Item No. 9.7 of the Bid Form list 240LF of 24" PCP. However, the quantity of the 24" PCP should be 265LF instead of 240LF which is made up of a 135LF run of 24" PCP labeled P2B-2 at STR R#1 and a 130LF run of 24" PCP labeled P2B-7 at STR D#1.

Q6. Reference plan sheet 7 of 19, the removal pipeline CE6, an existing 36" CAP with Flapgate, it is hard to define the length of this run of pipe, can a length be provided?

R6. Estimated 40 LF, previously removed by others.

Q7. Reference plan sheet 8 of 19, the removal of pipeline CE2, an existing 16" PVC, unable to determine the length of this pipe run, please provide the length.

R7. Estimated 25 LF, previously removed by others.

Q8. Reference plan sheet 8 of 19, the removal of pipeline CE5, an existing 24" DIP, unable to determine the length of this pipe run, please provide the length.

R8. Estimated 40 LF.

Q9. Reference plan sheet 8 of 19, the removal of pipeline CE4, an existing 30" RCP, unable to determine the length of this pipe run, please provide the length.

R9. Estimated 20 LF.

Q10. Reference plan sheet 8 of 19, the removal of pipeline CE3, an existing 24" RCP, unable to determine the length of this pipe run, please provide the length.

R10. Estimated 40LF.

Q11. Reference Bid Form, Bid Item 9.11, Existing Culvert (PCP, CAP, DIP) Removal and Disposal, the bid quantity is for 8-each, plans show 10-each, please revise bid quantity.

R11. If you count the removal of the Bridge 1 Temporary Land Bridge temporary culvert (estimated to be 40LF of 36" PCP) on Sheet 8 separate from the removal of the land bridge, then the bid quantity for Bid Item 9.11 should be 11. However, since CE6 and CE2 have already been removed by others, the actual bid quantity for Bid Item 9.11 would be 9 as shown in the "Bid Item 9.11 – Existing Culvert (PCP, CAP, DIP) Removal and Disposal Schedule" below assuming that the Bridge 1 temporary land bridge removal (aka excavation) is separate from the temporary culvert removal from the excavation of this land bridge.

Below is an estimated schedule of Bid Item 9.11, Existing Culvert (PCP, CAP, DIP) Removal and Disposal

BID ITEM 9.11 - EXISTING CULVERT (PCP, CAP, DIP) REMOVAL AND DISPOSAL SCHEDULE

	Plan Sheet No	Culvert ID	Material	Approximate Diameter	Approximate Length	Comments
1	8	CE5	DIP	24"	40'	
2	8	Remove 96LF 18" PCP	PCP	18"	96'	Part of STR VI#3 construction.
3	8	T5	PCP	18"	50'	
4	8	T7	PCP	24"	50'	
5	7	Ex. Temporary 80LF 36" PCP	PCP	36"	80'	
6	7	T3	PCP	18"	50'	
7	6	Bridge 1 Land Bridge	PCP	36"	40'	
8	5	T2	PCP	18"	40'	
9	4	T1	PCP	18"	40'	

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE Chris Daley

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	MOBILIZATION	1	LS		
2	MISCELLANEOUS PERMITS AND BONDING	1	LS		
3.1	CONSTRUCTION SURVEYING AND STAKEOUT	1	LS		
3.2	RECORD DRAWINGS	1	LS		
4	EROSION, TURBIDITY CONTROL, AND MONITORING				
4.1	Staked Silt Fence	8,495	LF		
4.2	Floating Turbidity Barrier	2,385	LF		
4.3	Erosion and Turbidity Control Maintenance	1	LS		
4.4	Turbidity Monitoring	150	DAYS		
5	CLEARING AND GRUBBING				
5.1	Clearing and Grubbing	22.94	AC		
6	EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL				
6.1	Excavation	39,305	BCY		
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY		
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY		
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY		
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY		
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY		
6.7	Disposal of Unsuitable Material	500	TON		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
7	FINISHED GRADING				
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC		
8	SOD AND SEED/MULCH				
8.1	Sod (Argentine Bahia)	12,414	SY		
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY		
9	DRAINAGE STRUCTURES				
9.1	Type "C" Inlet	10	EA		
9.2	Type "C" Inlet Control Structure	1	EA		
9.3	8" PVC	352	LF		
9.4	12" PCP	90	LF		
9.5	18" PCP	350	LF		
9.6	18" RCP	36	LF		
9.7	24" PCP	265	LF		
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA		
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA		
9.10	23-3/4" USF 5645 Grate	1	EA		
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA		
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA		
9.13	Twin 8" 4:1 MES	10	EA		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA		
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA		
9.16	Rip-Rap and Fabric	53	SY		
10	MANGROVE MITIGATION PLANTING				
10.1	Mangrove Mitigation Planting	1	LS		
11	SEAGRASS MITIGATON TRANSPLANTING				
11.1	Seagrass Donor Area Designation and Permitting	1	LS		
11.2	Seagrass Transplanting	1	LS		
12	Bald Eagle Nest Monitoring				
12.1	Bald Eagle Nest Monitoring	1	LS		
TOTAL BASE BID - Based on Completion Time of <u>210</u> Calendar Days					
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		
TOTAL OFFER FOR BID with Contract Contingency - Based on Completion Time of <u>210</u> Calendar Days					

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	MOBILIZATION	1	LS		
2	MISCELLANEOUS PERMITS AND BONDING	1	LS		
3.1	CONSTRUCTION SURVEYING AND STAKEOUT	1	LS		
3.2	RECORD DRAWINGS	1	LS		
4	EROSION, TURBIDITY CONTROL, AND MONITORING				
4.1	Staked Silt Fence	8,495	LF		
4.2	Floating Turbidity Barrier	2,385	LF		
4.3	Erosion and Turbidity Control Maintenance	1	LS		
4.4	Turbidity Monitoring	150	DAYS		
5	CLEARING AND GRUBBING				
5.1	Clearing and Grubbing	22.94	AC		
6	EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL				
6.1	Excavation	39,305	BCY		
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY		
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY		
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY		
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY		
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
6.7	Disposal of Unsuitable Material	500	TON		
7	FINISHED GRADING				
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC		
8	SOD AND SEED/MULCH				
8.1	Sod (Argentine Bahia)	12,414	SY		
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY		
9	DRAINAGE STRUCTURES				
9.1	Type "C" Inlet	10	EA		
9.2	Type "C" Inlet Control Structure	1	EA		
9.3	8" PVC	352	LF		
9.4	12" PCP	90	LF		
9.5	18" PCP	350	LF		
9.6	18" RCP	36	LF		
9.7	24" PCP	265	LF		
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA		
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA		
9.10	23-3/4" USF 5645 Grate	1	EA		
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA		
9.13	Twin 8" 4:1 MES	10	EA		
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA		
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA		
9.16	Rip-Rap and Fabric	53	SY		
10	MANGROVE MITIGATION PLANTING				
10.1	Mangrove Mitigation Planting	1	LS		
11	SEAGRASS MITIGATON TRANSPLANTING				
11.1	Seagrass Donor Area Designation and Permitting	1	LS		
11.2	Seagrass Transplanting	1	LS		
12	Bald Eagle Nest Monitoring				
12.1	Bald Eagle Nest Monitoring	1	LS		
TOTAL BASE BID - Based on Completion Time of 210 Calendar Days					
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		
TOTAL OFFER FOR BID with Contract Contingency - Based on Completion Time of 210 Calendar Days					

Bidder Name: _____

Authorized Signature: _____

**ATTENDANCE RECORD for IFBC 20-R072970CD – ROBINSON PRESERVE
EXPANSION PHASE IIB RESTORATION PROJECT
NON-MANDATORY INFORMATION CONFERENCE**

Location: Manatee County Administration
1112 Manatee Avenue West, Suite 803-
Purchasing Conference Room
Bradenton, FL

Date/Time: February 10, 2019 @ 10:00AM

Attendee Name	Company	Phone and Email Address
Chris Daley- CPPO CPPB Procurement Manager	Manatee County Procurement	941-749-3048 Chris.daley@mymanatee.org
Ryan Horstman	ILON Consultant Group (County Consultant)	813-962-8689 rhorstman@iconconsultantgroup.com
R. Quince Sellers	STANTEC	941-907-6900 quince.sellers@stantec.com
Beth Andrews	Stantec	941 907-6900 x 253 beth.andrews@stantec.com
Joe Rodi	QGS Development	(813)634-3326 JRODI@QGSDEVELOPMENT.COM
Dennis Holt	Woodruff & Loos, Inc	941-756-1871 dennis@woodruffandloos.com
JONATHAN STYLES	MANATEE COUNTY PROCUREMENT	jonathan.styles@mymanatee.org
DAMON MOORE	MANATEE COUNTY	damon.moore@mymanatee.org
Erin Struzzieri	Manatee County	erin.struzzieri@mymanatee.org 813-867-3807
David Lat	Aquotech Eco Consultants	Info@aquotecheco.com

Attendee Name	Company	Phone and Email Address
Aryan Hopper	Enviro-Tech Systems	468-697-9621 Hopperb@enviro-tech.cc
Mark Lewy	Tampa Contracting Systems	(941) 721-7711 tampacontracting@gmail.com
Jeff Clark	EarthBalance	941-628-4472 jclark@earthbalance.com
RONNIE HEDRICK, II	BUL-HED CORP.	863-804-0094 RHEDRICK2@BULHED.COM
DARYL DEETS	BUL-HED CORP.	863-804-0094 ESTIMATE@BULHED.COM
Erin Struzzieri Erin Struzzieri	Manatee Co	erin.struzzieri@mymanatee.com

SIGN IN SHEET FOR SITE INSPECTION: February 14, 2020, 9:00 AM at Robinson Preserve Expansion



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 1
Solicitation No.: 20-R072970CD
Project No.: 608521
Solicitation Title: Robinson Preserve Expansion Phase IIB Restoration
Addendum Date: February 12, 2020
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Manager

Add to:
INFORMATION FOR BIDDERS, SECTION A.06, EXAMINATION OF BID DOCUMENTS AND SITE(S):
A site inspection of the Robinson Preserve expansion project area will be conducted on February 14, 2020 at 9:00 AM for all interested Bidders and any interested subcontractors. All interested parties are to meet in the large parking area at the expansion site.

Name:

Company:

Damon Moore

MANATEE Co.

Erin Struzzieri

Manatee County

Dennis Holt

Woodruff & Sons, Inc.

PAN HARDE

TCS

ADDED
by DM. →

User: Daley, Chris

Organization: Manatee County - Purchasing Division

Logout


[My DemandStar](#)
[Buyers](#)
[Account Info](#)
[FAQs](#)
[Log Bid](#)
[\[View Bids\]](#)
[Log Quote](#)
[View Quotes](#)
[Supplier Search](#)
[Build Broadcast List](#)
[Reports](#)

Planholders List

Member Name Manatee County - Purchasing Division

Bid Number IFB-20-R072970CD-0-2020/CD

Bid Name ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION

11 Document(s) found for this bid

30 Planholder(s) found.

[Add Planholder](#)

Supplier Name	Phone	Fax	Doc Count	Attributes	Programs	Actions
AquaTech Eco Consultants, LLC.	8138673800	8139364749	10			Documents
Aquatic Plants of Florida	9413782700	9413780020	5			Documents
Bio-Tech Consulting Inc.	4078945969	4078945970	10			Documents
Boromei Construction, Inc	8636234314	8637636337	1			Documents
C-Squared CGC, Inc.	9413453093	9417463703	1			Documents
Cardno	5742498504		1			Documents
Cardno	8132674436		2			Documents
ConstructConnect	8772271680	8665708187	4			Documents
Dodge Data	4133767032		10			Documents
Energy Resources, Inc.	6365329558	6365325611	1	1. Small Business 2. Woman Owned		Documents
Gator Dredging	7275271300	7275271303	10			Documents
Gator Grading & Paving LLC	9417513900	9417513949	1	1. Small Business		Documents
GT General Contractors LLC	9542253391					Documents
Hyatt Survey Services, Inc. (WBE)	9417484693	9417441643	4	1. Small Business 2. Woman Owned		Documents
Johnson, Mirmiran, & Thompson	8133140314	8133140345	1			Documents
Manson Construction	2067648520	2067648595	3			Documents
Oldcastle Precast	9418093569	8662700338	8			Documents
Orion Marine Construction Inc.	8138398441	8138317498	2			Documents
Phillips & Jordan, Inc.	8137831132	8137833140	1			Documents
R H MOORE & ASSOCIATES INC	8003302333	8130000000	2			Documents
Ranger Construction	4076569255	4076563188	3			Documents
Ryagolf Corporation	9545712088	9544273447	2			Documents
Spectrum Underground, Inc.	9413426708	9413426710	6			Documents
Stantec Consulting Services Inc	9413655500		2			Documents
Sully's LLC	9414888900	9414888955	9	1. Small Business		Documents
TSI Disaster Recovery	4078918005	4078919005	11			Documents
USA Fence Company	9417374857		1			Documents
Weeks Marine, Inc.	9858752500	9858752570	2			Documents
West Coast Winsupply	8136066778		1			Documents

Woodruff & Sons, Inc.	9417561871	9417551379	11	Documents
----------------------------------	------------	------------	----	------------------

Format for Printing 

DemandStar is a product of DemandStar Corporation (c). All rights reserved. | [Terms of Use](#) | [Privacy](#)