



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 4
Solicitation No.: 20-R072970CD
Project No.: 608521
Solicitation Title: Robinson Preserve Expansion Phase IIB Restoration
Addendum Date: March 9, 2020
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Manager

IFBC No. 20-R072970CD is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This addendum is hereby incorporated in and made a part of IFBC No. 20-R072970CD.

Replace:

APPENDIX M, BID PRICING FORM, BID PRICING FORM PAGES APPENDIX M-1 THROUGH M-6

Replace Bid Pricing form pages Appendix M-1 through M-6 with the Revised bid Pricing Form pages Appendix M-1 through M-6 that are issued with this Addendum 4.

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE Chris Daley

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	MOBILIZATION	1	LS		
2	MISCELLANEOUS PERMITS AND BONDING	1	LS		
3.1	CONSTRUCTION SURVEYING AND STAKEOUT	1	LS		
3.2	RECORD DRAWINGS	1	LS		
4	EROSION, TURBIDITY CONTROL, AND MONITORING				
4.1	Staked Silt Fence	8,495	LF		
4.2	Floating Turbidity Barrier	2,385	LF		
4.3	Erosion and Turbidity Control Maintenance	1	LS		
4.4	Turbidity Monitoring	150	DAYS		
5	CLEARING AND GRUBBING				
5.1	Clearing and Grubbing	22.94	AC		
6	EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL				
6.1	Excavation	39,305	BCY		
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY		
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY		
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY		
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY		
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY		
6.7	Disposal of Unsuitable Material	500	TON		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
7	FINISHED GRADING				
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC		
8	SOD AND SEED/MULCH				
8.1	Sod (Argentine Bahia)	12,414	SY		
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY		
9	DRAINAGE STRUCTURES				
9.1	Type "C" Inlet	10	EA		
9.2	Type "C" Inlet Control Structure	1	EA		
9.3	8" PVC	352	LF		
9.4	12" PCP	90	LF		
9.5	18" PCP	350	LF		
9.6	18" RCP	36	LF		
9.7	24" PCP	265	LF		
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA		
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA		
9.10	23-3/4" USF 5645 Grate	1	EA		
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA		
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA		
9.13	Twin 8" 4:1 MES	10	EA		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "A" Based on Completion Time of 210 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA		
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA		
9.16	Rip-Rap and Fabric	53	SY		
10	MANGROVE MITIGATION PLANTING				
10.1	Mangrove Mitigation Planting	1	LS		
11	SEAGRASS MITIGATON TRANSPLANTING				
11.1	Seagrass Donor Area Designation and Permitting	1	LS		
11.2	Seagrass Transplanting	1	LS		
12	Bald Eagle Nest Monitoring				
12.1	Bald Eagle Nest Monitoring	1	LS		
TOTAL BASE BID "A" - Based on Completion Time of 210 Calendar Days					
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		
TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of 210 Calendar Days					

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	MOBILIZATION	1	LS		
2	MISCELLANEOUS PERMITS AND BONDING	1	LS		
3.1	CONSTRUCTION SURVEYING AND STAKEOUT	1	LS		
3.2	RECORD DRAWINGS	1	LS		
4	EROSION, TURBIDITY CONTROL, AND MONITORING				
4.1	Staked Silt Fence	8,495	LF		
4.2	Floating Turbidity Barrier	2,385	LF		
4.3	Erosion and Turbidity Control Maintenance	1	LS		
4.4	Turbidity Monitoring	150	DAYS		
5	CLEARING AND GRUBBING				
5.1	Clearing and Grubbing	22.94	AC		
6	EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL				
6.1	Excavation	39,305	BCY		
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY		
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY		
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY		
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY		
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
6.7	Disposal of Unsuitable Material	500	TON		
7	FINISHED GRADING				
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC		
8	SOD AND SEED/MULCH				
8.1	Sod (Argentine Bahia)	12,414	SY		
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY		
9	DRAINAGE STRUCTURES				
9.1	Type "C" Inlet	10	EA		
9.2	Type "C" Inlet Control Structure	1	EA		
9.3	8" PVC	352	LF		
9.4	12" PCP	90	LF		
9.5	18" PCP	350	LF		
9.6	18" RCP	36	LF		
9.7	24" PCP	265	LF		
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA		
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA		
9.10	23-3/4" USF 5645 Grate	1	EA		
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA		

Bidder Name: _____

Authorized Signature: _____

BID FORM
(Submit in Duplicate)
ROBINSON PRESERVE EXPANSION PHASE IIB RESTORATION
Bid "B" Based on Completion Time of 540 Calendar days

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA		
9.13	Twin 8" 4:1 MES	10	EA		
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA		
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA		
9.16	Rip-Rap and Fabric	53	SY		
10	MANGROVE MITIGATION PLANTING				
10.1	Mangrove Mitigation Planting	1	LS		
11	SEAGRASS MITIGATON TRANSPLANTING				
11.1	Seagrass Donor Area Designation and Permitting	1	LS		
11.2	Seagrass Transplanting	1	LS		
12	Bald Eagle Nest Monitoring				
12.1	Bald Eagle Nest Monitoring	1	LS		
TOTAL BASE BID "B" - Based on Completion Time of 540 Calendar Days					
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		
TOTAL OFFER FOR BID "B" with Contract Contingency - Based on Completion Time of 540 Calendar Days					

Bidder Name: _____

Authorized Signature: _____