

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

IFBC NO. / TITLE	20-R073483BB/Robinson Preserve Trail Shelters	DATE POSTED	MC _____ DS _____	CC _____ BCC _____
PROCUREMENT REPRESENTATIVE	Brooke Baker, Senior Procurement Agent	PROJECTED AWARD DATE	March 17, 2020	
DEPARTMENT/DIVISION	Parks and Natural Resources Department	AUTHORIZED BY DATE	Chris Daley, CPPO CPPB Procurement Manager	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with ESX Construction LLC for the provision of Robinson Preserve Trail Shelters.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The Scope of Work consists of the permitting and construction of trail shelters at Robinson Preserve.

The solicitation was advertised on January 24, 2020 through the Manatee County website, DemandStar, Tempo News, and the Bradenton Herald newspaper. It was also provided to the Manatee County Chamber of Commerce and Manasota Black Chamber of Commerce for release to their members. Responses were received from the following firms:

1. ESX Construction LLC / Tavares, FL
2. A2 Group, Inc. / Port Charlotte, FL
3. Tampa Contracting Services, Inc. / Palmetto, FL

EVALUATION SUMMARY

ESX Construction LLC is the lowest responsible, responsive bidder. A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Parks and Natural Resources Department recommend award to ESX Construction LLC.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME OF FUNDING SOURCE	Infrastructure Sales Tax
COST	\$108,155.54	FUNDS VERIFIED	Yes

BID TABULATION
 IFBC NO. 20-R073483BB
 ROBINSON PRESERVE TRAIL SHELTERS

				ESX Construction LLC Tavares, FL		A2 Group, Inc. Port Charlotte, FL		Tampa Contracting Services, Inc. Palmetto, FL	
Item No.	Item Description	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Building Permits	LS	1	\$2,132.68	\$2,132.68	\$7,500.00	\$7,500.00	\$2,000.00	\$2,000.00
2	Construction of Trail Shelters	LS	7	\$12,984.54	\$90,891.78	\$20,285.71	\$142,000.00	\$20,000.00	\$140,000.00
Base Bid - Based on Completion Time of 60 Calendar Days				\$93,024.46		\$149,500.00		\$142,000.00	
3	Mobilization/Demobilization	LS	1	\$5,298.76	\$5,298.76	\$7,500.00	\$7,500.00	\$30,000.00	\$30,000.00
Total Base Bid (Base Bid + Bid Item No. 3, Mobilization/Demobilization) - Based on Completion Time of 60 Calendar Days				\$98,323.22		\$157,000.00		\$172,000.00	
Contingency (10% of Total Base Bid)				\$9,832.32		\$15,700.00		\$17,200.00	
Total Bid (Total Base Bid + Contingency) - Based on Completion Time of 60 Calendar Days				\$108,155.54		\$172,700.00		\$189,200.00	