MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Authorization to award Washington Gardens Waterline Improvements (IFB# 10-2869-DS) (Project No. 6076770 6.2)	DATE POSTED	November 16, 2010 Date Posted on Mymanatee.org il/lle/lo saway
PURCHASING REPRESENTATIVE	Donna M. Stevens 708-7528 phone 708-7544 fax	DATE CONTRACT SHALL BE AWARDED	November 23,2010* predicated on the receipt/acceptance of the performance and payment bones
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A / (J)
SOURCE RECOMMENDATION	Invitation For Bid #10-2869-DS Andrew Sitework LLC	AUTHORIZED BY DATE	R.C. "Rob Outhbert, CPM, CPPO November 16,2010

ACTION DESIRED

Authorization to award Invitation For Bid # 10-2869-DS, Washington Gardens – Waterline Improvements to the lowest responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to <u>Andrew Sitework LLC</u> located at <u>28651 Diesel Drive # 4, Bonita Springs FL 34135</u> for a total base bid of \$399,966.82 (Option "A" 225 calendar days) and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- This project consists of the replacement of existing waterlines & water services & relocating from back yard easements to the public right of way with approx. 5300' of 4", 6" and 8" waterline.
- Background/discussion continued on page 2.
- · See page 2 for further details.

SUMMARY		d the award of IFB# 10-2869-DS for Washington Sitework LLC.	on Gardens- Waterline Replacement
ATTACHMENTS: (attached)	List in order as	INSTRUCTIONS TO BOARD RECORDS:	
Award (Octob Department R	Recommendation of	N/A	
соѕт	\$399,966.82	SOURCE (ACCT# & NAME)	4046076770- 5234000/6076770/0004 (Washington Gardens- Waterline Improvements)
COMMENTS	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	

November 16, 2010 Source Selection IFB# 10-2869-DS Washington Gardens---Water Line Improvements Page 2

- 7/30/10 to 9/24/10 appropriate bid procedures were followed. Notice of Bid availability was broadcast to Two thousand seven hundred eighty six suppliers via Onvia DemandStar. Eighty six (86) bidders per Onvia obtained copies of the bid. (Note: on the Onvia Website there was a redundancy of six (6) firms noted). Of the 86 Onvia noted planholders, it consists of a total of eighty different firms), fifteen firms were from Manatee County, eleven firms were from Sarasota County.
- Ten bids were received.
- Attached is the listing of bids received in ascending dollar value:
- The bids received from the two firms in Manatee County were higher in their bid offering than the awarded Contractor from Bonita Springs, Florida.
- The awarded Contractor's business residing in Hillsborough County falls within the scope of a local business, per the Manatee County Government affidavit as to local business.

Manatee County Firms		<u>BID "A"</u>		BID "B"
Cimarron Construction Inc.	offering	\$ 401,278.00	offering	\$ 401,278.00
Westra Construction Inc.	offering	\$ 641,843.25	offering	\$ 641,843.25
Spectrum Underground Inc.	offering	\$ 599,888.60	offering	\$ 599,888.60

- November 12, 2010 memorandum from Project Management has recommended Andrew Sitework LLC, 28651 Diesel Dr. # 4 Bonita Springs, FL 34135, Tampa FL to be the lowest responsive, responsible bidder, in the amount of \$399,966.82, Bid "A" based on 225 calendar day completion time.
- This constitutes a less than one percent (0.33%) savings from Cimarron Construction Inc.'s offering and a 60.47% savings from Westra Construction Inc.'s offering. The current code of law regarding local preference does not allow the county to disallow the lower bid.
- The funding for this contract is Utility Rates.

BID SUMMARY IFB# 10-2869-DS

Washington Gardens--Estates Water Line Improvements BID OPENING September 24, 2010

CONTRACTOR	BID "A" 225 CALENDAR DAYS	BID "B" 275 CALENDAR DAYS
Andrew Sitework LLC 28651 Diesel Dr. #4 Bonita Springs FL 34135 (LEE COUNTY)	\$399,966.82	\$399,966.82
Cimarron Construction Inc. 4900 Manatee Ave West, # 101 Bradenton FL 34209 (MANATEE COUNTY)	\$401,278.00	\$401,278.00
Young's Communications Inc. 424 West Drive Melbourne, FL 32904 (BREVARD COUNTY)	\$427,608.25	\$427,608.25
Volt Information Sciences, Inc. 12700 56th Street North Clearwater, FL 33760 (PINELLAS COUNTY)	\$432,534.32	\$414,528.73
Harris McBurney Company 2120 North US Highway 301 Tampa, FL 33619 (HILLSBOROUGH COUNTY)	\$460,897.80	\$460,897.80
Carl Hankins Inc. 14512 N. Nebraska Avenue, Tampa FL 33613 (HILLSBOROUGH COUNTY)	\$503,085.40	\$491,585.30
Dallas 1 Corp. dba Dallas Construction & Development 10328 Main St. P.O. BOX 249 Thonotosassa, FL 33592 (HILLSBOROUGH COUNTY)	\$541,322.00	\$541,322.00
Kuxhausen Construction Inc. P.O. Box 21087 Sarasota, FL 34276-4087 (SARASOTA COUNTY)	\$589,343.00	\$589,343.00
Spectrum Underground, Inc. 1876 B Barber Rd, Suite 200, Sarasota, FL 34240-8305 (SARASOTA COUNTY)	\$599,888.60	\$599,888.60
Westra Construction Inc. 1263 12th Avenue East Palmetto FL 34221 (MANATEE COUNTY)	\$641,843.25	\$641,843.25

MEMORANDUM

PUBLIC WORKS DEPARTMENT

Project Management 1022 26th Avenue E. Bradenton, FL 34208



Phone: 941-708-7450 Fax: 941-708-7549 www.mymanatee.org

To:

R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager

From:

Bruce Simington, Project Management Division Manager

Date:

November 12, 2010

Subject:

Water Line Improvements for Washington Gardens

Andrew Sitework, L.L.C.

Recommendation for Award - IFB 10-2869 DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "A", with a construction time of 225 calendar days be awarded to the lowest responsive, responsible bidder, Andrew Sitework, L.L.C. in the amount of \$399,966.82 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Chuck Froman if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Dan Gray, Director, Utilities

Ron Schulhofer, Director, Public Works

Sia Mollanazar, P.E., Deputy Director, Engineering Services

Chuck Froman, Project Manager

For Transportation & Utility Projects - Prony Bonnaire Fils, Sr. Engineering Tech. w/attachments

Project File: 6076770 9.2

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOHN CHAPPIE * RON GETMAN * DONNA G. HAYES * CAROL WHITMORE * JOE MCCLASH District 1 District 2 District 3 District 4 District 5 District 6 District 7

MEMORANDUM

PUBLIC WORKS

Engineering Division 1022 26th Avenue East Bradenton, FL 34208



Phone: 941.708.7450 Fax: 941.708.7475 www.mymanatee.org

To:

Chuck Froman, PE, Project Manager

From:

Jim Stockwell, PE, Senior Project Engineer

Date:

October 6, 2010

Subject:

Engineering Recommendation of Award for IFB # 10-2869-DS

Washington Gardens Waterline Improvements

Project No. 404-6076770

The low bidder, Andrew Site Work for \$399,966.82, appears to meet the minimum requirements as the lowest responsive and responsible bidder for both Bid A and Bid B. Several references were favourable, however their prior work with Manatee County resulted in some complaints from residents and from project management. Their contractor's license is current and active per myflorida.com and there were no complaints filed at the BBB, but they have only been in business about 2 years.

Thank You

Jstochwell

Cc:

(without attachments unless otherwise noted)

Bruce Simington, Manager, Project Management Division Wayne R. Troxler, P.E., Utility Engineering Div. Manager

Donna Stevens, Construction Buyer, Financial Management Dept.

S:\PWD_Engineering_Share\Util Eng Design\Proj\~WTR LINE Proj\Water Line - Washington Gardens\DOCS\Froman01MEM Bid Recomm.doc

District 6

Page 1 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "A" Based on a completion time of 225 Calendar Days

30	29	28	27	26	25	24	23	22	21	20	19	18	17	16	15	14	13	12	11	10	9	8	7	6	5	4	ယ	2		ITEM				
Sidewalk Restoration	Driveway Restoration	Sodding	Traffic Control	Erosion Control	Grout Fill & Abandon Pipe	4" Pipe Joint Restraints	6" Pipe Joint Restraints	8" Pipe Joint Restraints	Connect to Existing Water Lines	BF Preventer with Expansion Tank & Vac. Breakers	Private Water Service Relocation, Complete	Water Service (Long) (Double)	Water Service (Short) (Double)	Water Service (Long) (Single)	Water Service (Short) (Single)	Ductile Iron Fittings	Fire Hydrant Assembly	Pipe Adapter (HDPE to MJ)	2" Gate Valve	4" Gate Valve, MJ	6" Gate Valve, MJ	8" Gate Valve, MJ	10" Gate Valve, MJ	2" HDPE (DR-9) Directional Drill	4" HDPE (C-906) (Directional Drill)	4" DIP (CL-350) (Direct Bury)	6" HDPE (C-906) (Directional Drill)	6" DIP (CL-350) (Direct Bury)	8" HDPE (C-906) (Directional Drill)	DESCRIPTION		BID "A" - 225 CALENDAR DAYS		
200	200	1,020	_	_	500	8	35	12	4	25	73	18	17	5	25	2,576	9	54	_	2	19	თ	-	305	345	10	3,028	61	1,288	QTY.		DAYS		
SY	SY	SY	LS	LS	CF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	LB	EA	EA	ΕA	EA	EA	EA	EA	듀	뉴	F	LF	두	LF	M/N		0,		
32.10	37.04	2.31	3,710.36	798.49	7.44	25.16	30.06	41.72	1,170.34	721.11	442.09	876.81	521.45	678.39	362.99	4.76	3,573.61	144.72	548.54	674.90	733.66	1,016.30	1,472.15	10.74	8.02	23.70	15.11	18.17	21.58	PRICE		Andrew S Bonita Spi		
6,420.00	7,408.00	2,356.20	3,710.36	798.49	3,720.00	201.28	1,052.10	500.64	4,681.36	18,027.75	32,272.57	15,782.58	8,864.65	3,391.95	9,074.75	12,261.76	32,162.49	7,814.88	548.54	1,349.80	13,939.54	5,081.50	1,472.15	3,275.70	2,766.90	237.00	45,753.08	1,108.37	27,795.04	PRICE		Andrew Sitework LLC Bonita Springs, FL (Lee)	-	
40.00	50.00	2.00	1,500.00	1,00	9.00	50.00	60.00	90.00	1,000.00	400.00	350.00	1,250.00	1,000.00	700.00	50	3.00	3,750.00	110.00			_		2,00					50.00	18.00	PRICE		Cimarror Bradenton		THE REAL PROPERTY AND ADDRESS OF THE PERSONS ASSESSMENT OF THE PERSONS
8,000.00	10,000.00	2,040.00	1,500.00	1,000.00	4,500.00	400.00	2,100.00	1,080.00	4,000.00	10,000.00	25,550.00	22,500.00	17,000.00	3,500.00	12,500.00	7,728.00	33,750.00	5,940.00	650.00	1,600.00	19,000.00	6,250.00	2,000.00	2,440.00	4,140.00	400.00	42,392.00	3,050.00	23,184.00	PRICE		Cimarron Const. Inc. Bradenton, FL (Manatee)	2	
53.00	90.00	2.00	1,280.00	2,780.00	14.00	45.00	55.00	60.00	3,110.00	840.00	530.00	1,790.00	1,230.00	1,240.00	750.00	3.00	4,120.00	120.00	540.00	660.00	850.00	1,170.00	1,570.00	15.00	13.00	150.00	24.00	150.00	30.00	PRICE	(Hillst	Dallas Co Thonot		
10,600.00	18,000.00	2,040.00	1,280.00	2,780.00	7,000.00	360.00	1,925.00	720.00	12,440.00	21,000.00	38,690.00	32,220.00	20,910.00	6,200.00	18,750.00	7,728.00	37,080.00	6,480.00	540.00	1,320.00	16,150.00	5,850.00	1,570.00	4,575.00	4,485.00	1,500.00	72,672.00	9,150.00	38,640.00	PRICE	Hillsborough)	Dallas Construction Thonotosassa, Fl	3	
42.00	59.00	5.60	9,500.00	1,200.00	7.00	55.00	60.00	70.00	115.00	395.00	125.00	1,525.00	1,050.00	1,005.00	650.00	4.15	5,000.00	255.00	785.00	1,175.00	1,450.00	1,950.00	3,200.00	13.00	17.00	25.00	27.00	34.00	40.00	PRICE	(Hills)	Carl Ha		
8,400.00	11,800.00	5,712.00	9,500.00	1,200.00	3,500.00	440.00	2,100.00	840.00	460.00	9,875.00	9,125.00	27,450.00	17,850.00	5,025.00	16,250.00	10,690.40	45,000.00	13,770.00	785.00	2,350.00	27,550.00	9,750.00	3,200.00	3,965.00	5,865.00	250.00	81,756.00	2,074.00	51,520.00	PRICE	Hillsborough)	Carl Hankins Inc. Tampa, FL	4	
50.00	50.00	3.20	1,100.00	620.00	12.50	47.70	52.10	62.60	625.00	502.00	756.00	1,201.00	912.60	716.80	466.00	1.75	3,503.00	303.60	570.50	734.50	957.00	937.20	1,850.00	9.30	10.50	22.70	14.70	24.20	19.40	PRICE	III	Harris-Mo Tam		
10,000.00	10,000.00	3,264.00	1,100.00	620.00	6,250.00	381.60	1,823.50	751.20	2,500.00	12,550.00	55,188.00	21,618.00	15,514.20	3,584.00	11,650.00	4,508.00	31,527.00	16,394.40	570.50	1,469.00	18,183.00	4,686.00	1,850.00	2,836.50	3,622.50	227.00	44,511.60	1,476.20	24,987.20	PRICE	sborough)	s-McBurney Co Tampa, FL	5	

Page 2 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements
Bid "A" Based on a completion time of 225 Calendar Days

												40	39	38	37	36	35	34	33	32	31	ITEM		
Acknowledged Site Visit	Bid Bond	Notes:	Affidavit for Local Business	C and/or Underground Utility Contractor	Public Contracting & Environmental Crimes	Drug Free Work Place Certification	Contractor's Questionnaire	Florida Tranch Safety Act	Acknowledged Addendum #1		BID "A" - TOTAL BID PRICE	Discretionary	Miscellaneous Work & Cleanup	Mobilization (10% of Total Bid Max.)	Air Release Valve Assembly	3" School Master Meter Complete (Remove/Replace)	4" HDPE DR 11 C906 Water Service	Blow-Off Assembly, 2"	Asphalt Road Restoration (Mill & Resurface)	Asphalt Road Restoration (Base & Resurface)	Miami Curb Replacement	DESCRIPTION	BID "A" - 225 CALENDAR DAYS	
										t		LS		-	_	_	240	4	743	145	126	QTY.	DAYS	
												55,000	LS	LS	ΕA	LS	두	ΕA	SY	SY	두	U/M		
Yes -		>				5			Yes				\$11,419.34	\$11,865.76	\$1,166.48	\$6,374.60	\$10.58	\$2,406.22	\$25.75	\$43.68	\$21.28	PRICE	Andrew Bonita Spi	
Yes - 9/15/10	Yes	None	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10		\$399.966.82	\$55,000.00	\$11,419.34	\$11,865.76	\$1,166.48	\$6,374.60	\$2,539.20	\$9,624.88	\$19,132.25	\$6,333.60	\$2,681.28	PRICE	Andrew Sitework LLC Bonita Springs, FL (Lee)	1
Yes		,		Form an Con Ques					Yes				\$3,500.00	\$15,000.00	\$1,500.00	\$7,500.00	\$12.00	\$900.00	\$28.00	\$70.00	\$25.00	PRICE	Cimarro Bradento	
Yes - 9/17/10	Yes	None	No	CUC listed on front of Bid Form and CGC under Contractor's Questionnaire	Yes	Yes	Yes	Yes	Yes - 9/15/10		\$401.278.00	\$55,000.00	\$3,500.00	\$15,000.00	\$1,500.00	\$7,500.00	\$2,880.00	\$3,600.00	\$20,804.00	\$10,150.00	\$3,150.00	PRICE	Cimarron Const. Inc. Bradenton, FL (Manatee)	2
Yes		Contracto Page 0030 under Sigr							Yes				\$6,110.00	\$19,830.00	\$1,310.00	\$9,110.00	\$11.00	\$1,050.00	\$19.00	\$160.00	\$25.00	PRICE	Dallas Thong (Hills	
Yes - 9/23/10	Yes	Contractor did not sign Page 00300-1 (Bid Form) under Authorized Signature(s)	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10		\$541.322.00	\$55,000.00	\$6,110.00	40	\$1,310.00	\$9,110.00	\$2,640.00	\$4,200.00	\$14,117.00	\$23,200.00	\$3,150.00	PRICE	Dallas Construction Thonotosassa, FI (Hillsborough)	3
Yes		Mathematic Bid Price I was s							Yes				\$1,600.00	\$13,000.00	\$1,800.00	\$8,500.00	\$12.00	\$725.00	\$25.00	\$50.00	\$28.00	PRICE	Carl H Ta (Hills	
Yes - 9/13/10	Yes	Mathematical Error - Total Bid Price less than what was submitted.	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10		\$503.085.40	\$55,000.00	\$1,600.00	\$13,000.00	\$1,800.00	\$8,500.00	\$2,880.00	\$2,900.00	\$18,575.00	\$7,250.00	\$3,528.00	PRICE	Carl Hankins Inc. Tampa, FL (Hillsborough)	4
Yes									Yes				\$10,000.00	\$32,712.00	\$1,150.00	\$9,898.00	\$11.10	\$753.60	\$30.00		\$26.00	PRICE	Harris-I Ta (Hill:	
- 8/23/10	Yes	None	Yes	CGC	Yes	Yes	Yes	Yes	- 9/15/10		\$460.897.80	\$55,000.00	\$10,000.00	\$32,712.00	\$1,150.00	\$9,898.00	\$2,664.00	\$3,014.40	\$22,290.00		\$3,276.00	PRICE	Harris-McBurney Co Tampa, FL (Hillsborough)	5

Page 3 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "A" Based on a completion time of 225 Calendar Days

				Kiiy	6	Cnactum	7	Valt Info	& Criancas Inc	Wast		9	
	BID "A" - 225 CALENDAR DAYS	DAYS		Kux Sarasota,	Kuxhausen Sarasota, FL (Sarasota)	Spectum I Sarasota,	Spectum Underground Sarasota, FL (Sarasota)	Volt Info	Volt Info Sciences, Inc. Clearwater, FL (Pinellas)	We: Pain	stra (Westra Construction Palmetto, FL (Manatee)	stra Construction Young Communication etto, FL (Manatee) Melbourne, FL (Sarasota)
TEM	DESCRIPTION	EST.	IN/U	UNIT	PRICE	PRICE	EXTENDED	PRICE	EXTENDED PRICE	UNIT	유ㅋ	IT EXTENDED CE PRICE	
1	8" HDPE (C-906) (Directional Drill)	1,288	듀	45.00	57,960.00		40,443.20	23.64	30,448.32		37.35	35	35 48,106.80
2	6" DIP (CL-350) (Direct Bury)	61	두	46.00	2,806.00		5,102.65	22.24	1		33.00	33.00 2,013.00	2,013.00
3	6" HDPE (C-906) (Directional Drill)	3,028	뜌	35.00	105,980.00	23.55	71,309.40	16.74	50,688.72		28.10	8	85,086.80
4	4" DIP (CL-350) (Direct Bury)	10	듀	50.00	500.00		957.50	20.59			31.00		310.00
5	4" HDPE (C-906) (Directional Drill)	345	듀	27.00	9,315.00	17.30	5,968.50	14.03	4,840.35		26.80	26.80 9,246.00	9,246.00
6	2" HDPE (DR-9) Directional Drill	305	LF	18.00	5,490.00	18.60	5,673.00	7.67	2,339.35	1	29.85	29.85 9,104.25	
7	10" Gate Valve, MJ		ΕA	2,038.00	2,038.00	2,0	2,025.00	1,938.49	1,938.49		1,807.00	_	1,807.00 1,807.00 1,6
œ	8" Gate Valve, MJ	5	ΕA	1,623.00	8,115.00	1,955.00	9,775.00	1,449.20	7,246.00	0	0 1,412.00	_	1,412.00
9	6" Gate Valve, MJ	19	EA	1,060.00	20,140.00	1,450.00	27,550.00	1,038.77	19,736.63	ω	3 1,095.00	_	1,095.00 20,805.00
10	4" Gate Valve, MJ	2	ΕA	829.00	1,658.00	1,165.00	2,330.00	802.96	1,605.92	22	928.00		928.00
11	2" Gate Valve		ΕA	702.00	702.00	703.00	703.00	612.14	612.14	4	4 712.00		712.00
12	Pipe Adapter (HDPE to MJ)	72	ΕA	231.00	12,474.00	125.00	6,750.00	152.33	8	22	334.00		334.00 18,036.00
13	Fire Hydrant Assembly	9	ΕA	4,730.00	42,570.00	ω	34,515.00	4,318.26	38,864.34	2	ω	ω	3,996.00 35,964.00 3,
14	Ductile Iron Fittings	2,576	ЕВ	2.50	6,440.00	6.65	17,130.40	3.08	7,934.08	8	1.80	1.80	1.80 4,636.80
15	Water Service (Short) (Single)	25	EA	514.00	12,850.00	639.00	15,975.00	502.61	12,565.25	25	25 510.00		510.00 1
16	Water Service (Long) (Single)	5	EA	973.00	4,865.00	1,343.00	6,715.00	706.39	3,531.95	95	95 978.00		978.00
17	Water Service (Short) (Double)	17	EA	981.00	16,677.00	1,256.00	21,352.00	1,252.95	21,300.15	15	15 927.00		927.00
18	Water Service (Long) (Double)	18	ΕA	1,540.00	27,720.00	1,706.00	30,708.00	1,317.12	23,708.16	16		_	1,486.00 26,748.00 1
19	Private Water Service Relocation, Complete	73	ΕA	500.00	36,500.00	506.00	36,938.00	178.42	13,024.66	.66	.66 665.00		665.00 48,545.00
20	BF Preventer with Expansion Tank & Vac. Breakers	25	ΕA	700.00	17,500.00	2,450.00	61,250.00	471.11	11,777.75	7.75	7.75 1,114.00		1,114.00
21	Connect to Existing Water Lines	4	ΕA	1,206.00	4,824.00	1,745.00	6,980.00	605.77	2,42	2,423.08	3.08 500.00		500.00
22	8" Pipe Joint Restraints	12	ΕA	100.00	1,200.00	45.00	540.00	116.10	1,39	1,393.20		77.50	77.50 930.00
23	6" Pipe Joint Restraints	35	ΕA	88.00	3,080.00		1,225.00	101.61	3,56	,556.35	66.00	66.00 2	66.00 2,310.00
24	4" Pipe Joint Restraints	8	EA	83.00	664.00		280.00	95.53	76	764.24		61.00	61.00 488.00
25	Grout Fill & Abandon Pipe	500	CF	10.00	5,000.00		12,325.00	15.86	7,93	7,930.00		19.70 9	19.70 9,850.00
26	Erosion Control	_	LS	1,500.00	1,500.00	1,470.00	1,470.00	377.25	37	377.25	7.25 3,485.00	ω	3,485.00
27	Traffic Control	_	LS	2,500.00	2,500.00	4,785.00	4,785.00	1,522.45	1,522.45	45	.45 5,926.00	5	5,926.00
28	Sodding	1,020	SY	2.50	2,550.00	1.80	1,836.00	8.80	8,976.00	.00	.00 2.05		2.05
29	Driveway Restoration	200	SY	40.00	8,000.00	35.10	7,020.00	36.23	7,246.00	8	.00 68.75		68.75
30	Sidewalk Restoration	200	SY	30.00	6,000.00	27.00	5,400.00	35.55	7,11	0.00		37.30	7,110.00 37.30 7,460.00 45.00

Page 4 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "A" Based on a completion time of 225 Calendar Days

											40	39	38	37	36	35	34	33	32	31	ITEM		
Acknowledged Site Visit	Bid Bond	Notes:	Affidavit for Local Business	Licence Requirement GC and/or Underground Utility Contractor	Public Contracting & Environmental Crimes	Drug Free Work Place Certification	Contractor's Questionnaire	Florida Trench Safety Act	Acknowledged Addendum #1	BID "A" - TOTAL BID PRICE	Discretionary	Miscellaneous Work & Cleanup	Mobilization (10% of Total Bid Max.)	Air Release Valve Assembly	3" School Master Meter Complete (Remove/Replace)	4" HDPE DR 11 C906 Water Service	Blow-Off Assembly, 2"	Asphalt Road Restoration (Mill & Resurface)	Asphalt Road Restoration (Base & Resurface)	Miami Curb Replacement	DESCRIPTION	BID "A" - 225 CALENDAR DAYS	
											LS	_	_	_	-	240	4	743	145	126	EST. QTY.	DAYS	
											55,000	LS	LS	EA	LS	두	EA	SY	SY	두	M/N		
Yes -		Contracto Page 00300 under A Sign		CU					Yes -			10,000.00	47,000.00	2,000.00	10,000.00	30.00	750.00	25.00	40.00	25.00	UNIT	Kux Sarasota,	
Yes - 9/21/10	Yes	Contractor did not sign Page 00300-1 (Bid Form) under Authorized Signature(s)	No	cuc/cgc	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$589,343.00	55,000.00	10,000.00	47,000.00	2,000.00	10,000.00	7,200.00	3,000.00	18,575.00	5,800.00	3,150.00	EXTENDED PRICE	Kuxhausen Sarasota, FL (Sarasota)	6
Yes - 9/1		>		ca					Yes			500.00	51,196.00	1,898.00	8,650.00	25.00	780.00	18.65	74.00	31.00	UNIT	Spectum Sarasota	
Yes - 9/13,14 & 15/10	Yes	None	Yes	cac/cuc	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$599.888.60	55,000.00	500.00	(D	1,898.00	8,650.00	6,000.00	3,120.00	13,856.95		3,906.00	EXTENDED PRICE	Spectum Underground Sarasota, FL (Sarasota)	7
Υ ₆		Mather Line 22 - greater							×			8,105.16	8,566.81	1,439.04	7,516.16	9.69	1,099.58	35.11	95.51	П	PRICE	Volt Inf	
Yes - 9/1/10	Yes	Mathematical Error on Line 22 - Total Bid Price greater than what was submitted.	None	сис	Yes	Yes	Yes	Yes	Yes - 9/5/10	\$432.534.32	55,000.00	6 8,105.16	1 8,566.81	1,439.04	6 7,516.16	9 2,325.60	8 4,398.32	1 26,086.73	1 13,848.95	6 1,998.36	EXTENDED PRICE	Volt Info Sciences, Inc. Clearwater, FL (Pinellas)	8
Ye				CGC lister Form. E noted o					Yes			26,625.00	61,000.00	1,475.00	7,835.00	17.35	655.00	37.20	160.00	21.50	UNIT	Westra Palmett	
Yes - 9/8/10	Yes	None	No	CGC listed on front of Bid Form. Both CGC/CUC noted on Contractor's Questionnaire	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$641.843.25	55,000.00	26,625.00	61,000.00	1,475.00	7,835.00	5 4,164.00	2,620.00	27,639.60	23,200.00	2,709.00	EXTENDED PRICE	Westra Construction Palmetto, FL (Manatee)	9
Yes									Yes			2,500.00	8,000.00	1,180.00	7,300.00	Г	650.00	30.00	78.00	45.00	UNIT	Young C Melbourn	
Yes - 9/17/10	Yes	None	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$427.608.25	55,000.00	2,500.00	8,000.00	1,180.00		3,420.00	2,600.00	22,290.00	11,310.00	5,670.00	EXTENDED PRICE	Young Communication Melbourne, FL (Sarasota)	10

Bid Tabulation IFB#10-2869DS

Bid "A" Based on a completion time of 225 Calendar Days Washington Gardens Water Line Improvements

	PREPARED BY:
Sherri Robinson, Assessment Coordinator	Shenni Robinson
,	$\overline{\overline{}}$

REVIEWED BY:

(Project Manager)

Chuck Froman, Project Manager

11/12/2010 Date

APPROVED BY:

(Purchasing)

Donna Stevens, Construction Buyer

Date

Page 1 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "B" Based on a completion time of 275 Calendar Days

30	29	28	27	26	25	24	23	22	21	20	19	18	17	16	15	14	13	12	=	10	9	8	7	6	5	4	ω	2	_	ITEM				
Sidewalk Restoration	Driveway Restoration	Sodding	Traffic Control	Erosion Control	Grout Fill & Abandon Pipe	4" Pipe Joint Restraints	6" Pipe Joint Restraints	8" Pipe Joint Restraints	Connect to Existing Water Lines	BF Preventer with Expansion Tank & Vac. Breakers	Private Water Service Relocation, Complete	Water Service (Long) (Double)	Water Service (Short) (Double)	Water Service (Long) (Single)	Water Service (Short) (Single)	Ductile Iron Fittings	Fire Hydrant Assembly	Pipe Adapter (HDPE to MJ)	2" Gate Valve	4" Gate Valve, MJ	6" Gate Valve, MJ	8" Gate Valve, MJ	10" Gate Valve, MJ	2" HDPE (DR-9) Directional Drill	4" HDPE (C-906) (Directional Drill)	4" DIP (CL-350) (Direct Bury)	6" HDPE (C-906) (Directional Drill)	6" DIP (CL-350) (Direct Bury)	8" HDPE (C-906) (Directional Drill)	DESCRIPTION		BID "B" - 275 CALENDAR DAYS		
200	200	1,020	-	_	500	∞	35	12	4	25	73	18	17	5	25	2,576	9	54	_	2	19	5	1	305	345	10	3,028	61	1,288	QTY.	101	DAYS		
SY	SY	SY	LS	LS	CF	EA	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	LB	ΕA	ΕA	Ē	ΕA	ΕA	ΕA	ΕA	두	두	뉴	ᄕ	두	F	M/N		0,		
32.10	37.04	2.31	3,710.36	798.49	7.44	25.16	30.06	41.72	1,170.34	721.11	442.09	876.81	521.45	678.39	362.99	4.76	3,573.61	144.72	548.54	674.90	733.66	1,016.30	1,472.15	10.74	8.02	23.70	15.11	18.17	21.58	PRICE		Andrew S Bonita Spr		
6,420.00	7,408.00	2,356.20	3,710.36	798.49	3,720.00	201.28	1,052.10	500.64	4,681.36	18,027.75	32,272.57	15,782.58	8,864.65	3,391.95	9,074.75	12,261.76	32,162.49	7,814.88	548.54	1,349.80	13,939.54	5,081.50	1,472.15	3,275.70	2,766.90	237.00	45,753.08	1,108.37	27,795.04	PRICE	200000	Andrew Sitework LLC Bonita Springs, FL (Lee)	1	
40.00	(J)	2.00		1,000.00	9.00	50.00	60.00	90.00	1,000.00	400.00	350.00	1,250.00	1,000.00	700.00	55	3.00	3,750.00	110.00	650.00	800.00	1,000.00	1,250.00	2,000.00	8.00	12.00	40.00	14.00	50.00		PRICE		Cimarro Bradenton		-
8,000.00	10,000.00	2,040.00	1,500.00	1,000.00	4,500.00	400.00	2,100.00	1,080.00	4,000.00	10,000.00	25,550.00	22,500.00	17,000.00	3,500.00	12,500.00	7,728.00	33,750.00	5,940.00	650.00	1,600.00	19,000.00	6,250.00	2,000.00	2,440.00	4,140.00	400.00	42,392.00	3,050.00	23,184.00	PRICE		Cimarron Const. Inc. Bradenton, FL (Manatee)	2	
53.00	90.00	2.00	1,280.00	2,780.00	14.00	45.00	55.00	60.00	3,110.00	840.00	530.00	1,790.00	1,230.00	1,240.00	750.00	3.00	4,120.00	120.00	540.00	660.00	850.00	1,170.00	1,570.00	15.00	13.00	150.00	24.00	150.00	30.00	PRICE	(Hills)	Dallas C Thonot		
10,600.00	18,000.00	2,040.00	1,280.00	2,780.00	7,000.00	360.00	1,925.00	720.00	12,440.00	21,000.00	38,690.00	32,220.00	20,910.00	6,200.00	18,750.00	7,728.00	37,080.00	6,480.00	540.00	1,320.00	16,150.00	5,850.00	1,570.00	4,575.00	4,485.00	1,500.00	72,672.00	9,150.00	38,640.00	PRICE	(Hillsborough)	Dallas Construction Thonotosassa, Fl	3	Commercial
41.00	56.00	5.50	9,500.00	1,200.00	6.80	54.00	56.00	65.00	105.00	386.00	105.00	1,457.00	1,038.00	985.00	630.00	4.05	4,950.00	250.00	760.00	1,136.00	1,425.00	1,939.00	2,950.00	12.50	16.00	23.50	26.50	32.00	39.00	PRICE	(Hillsb	Carl Ha Tam		
8,200.00	11,200.00	5,610.00	9,500.00	1,200.00	3,400.00	432.00	1,960.00	780.00	420.00	9,650.00	7,665.00	26,226.00	17,646.00	4,925.00	15,750.00	10,432.80	44,550.00	13,500.00	760.00	2,272.00	27,075.00	9,695.00	2,950.00	3,812.50	5,520.00	235.00	80,242.00	1,952.00	50,232.00	PRICE	Hillsborough)	Carl Hankins Inc. Tampa, FL	4	Commence of the last of the la
50.00	50.00	3.20	1,100.00	620.00	12.50	47.70	52.10	62.60	625.00	502.00	756.00	1,201.00	912.60	716.80	466.00	1.75	3,503.00	303.60	570.50	734.50	957.00	937.20	1,850.00	9.30	10.50	22.70	14.70	24.20	19.40	PRICE	E		100 St. 100 St	
10,000.00	10,000.00	3,264.00	1,100.00	620.00	6,250.00	381.60	1,823.50	751.20	2,500.00	12,550.00	55,188.00	21,618.00	15,514.20	3,584.00	11,650.00	4,508.00	31,527.00	16,394.40	570.50	1,469.00	18,183.00	4,686.00	1,850.00	2,836.50	3,622.50	227.00	44,511.60	1,476.20	24,987.20	PRICE	sborough)	McBurney Co ampa, FL	5	- Comment of the Comm

Page 2 of 5

Bid Tabulation IFB#10-2869DS Washington Gardens Water Line Improvements Bid "B" Based on a completion time of 275 Calendar Days

											40	39	38	37	36	35	34	33	32	31	ITEM		
Acknowledged Site Visit	Bid Bond	Notes:	Affidavit for Local Business	GC and/or Underground Utility Contractor	Public Contracting & Environmental Crimes	Drug Free Work Place Certification	Contractor's Questionnaire	Florida Trench Safety Act	Acknowledged Addendum #1	BID B - IOIAL BID PRICE	onary	Miscellaneous Work & Cleanup	Mobilization (10% of Total Bid Max.)	Air Release Valve Assembly	3" School Master Meter Complete (Remove/Replace)	4" HDPE DR 11 C906 Water Service	Blow-Off Assembly, 2"	Asphalt Road Restoration (Mill & Resurface)	Asphalt Road Restoration (Base & Resurface)	Miami Curb Replacement	DESCRIPTION	BID "B" - 275 CALENDAR DAYS	
											LS	-	_	-	_	240	4	743	145	126	QTY.	DAYS	
											55,000	LS	LS	EA	LS	듀	ΕA	SY	SY	두	M/N	1 "	
Yes -	_	2		0					Yes -			\$11,419.34	\$11,865.76	\$1,166.48	\$6,374.60	\$10.58	\$2,406.22	\$25.75	\$43.68	\$21.28	PRICE	Andrew Sp	
Yes - 9/15/10	Yes	None	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$399,966.82	\$55,000.00	\$11,419.34	\$11,865.76	\$1,166.48	\$6,374.60	\$2,539.20	\$9,624.88	\$19,132.25	\$6,333.60	\$2,681.28	PRICE	Andrew Sitework LLC Bonita Springs, FL (Lee)	1
Yes -		>		Form and Cont Ques					Yes			\$3,500.00	\$15,000.00	\$1,500.00	\$7,500.00	\$12.00	\$900.00	\$28.00	\$70.00	\$25.00	PRICE	Cimarro Bradentor	
Yes - 9/17/10	Yes	None	No	CUC listed on front of Bid Form and CGC under Contractor's Questionnaire	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$401,278.00	\$55,000.00	\$3,500.00	\$15,000.00	\$1,500.00	\$7,500.00	\$2,880.00	\$3,600.00		s	\$3,150.00	PRICE	Cimarron Const. Inc. Bradenton, FL (Manatee)	2
Yes -	,	Contractor Page 00300 under A Signa							Yes -			\$6,110.00	\$19,830.00	\$1,310.00	\$9,110.00	\$11.00	\$1,050.00		40	\$25.00	PRICE	Dallas (Thono (Hills	
Yes - 9/23/10	Yes	Contractor did not sign Page 00300-1 (Bid Form) under Authorized Signature(s)	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$541,322.00	\$55,000.00	\$6,110.00	\$19,830.00	\$1,310.00	\$9,110.00	\$2,640.00	\$4,200.00	\$14,117.00	\$23,200.00	\$3,150.00	PRICE	Dallas Construction Thonotosassa, Fl (Hillsborough)	3
Yes -		Mathematic Bid Price what was							Yes			\$1,500.00	\$13,500.00	\$1,750.00	\$8,350.00	\$11.00	\$710.00	\$24.00	\$49.00	\$26.00	PRICE	Carl H Ta (Hills	
Yes - 9/13/10	Yes	Mathematical Error - Total Bid Price greater than what was submitted.	No	сис	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$491,585.30	\$55,000.00	\$1,500.00	\$13,500.00	\$1,750.00	\$8,350.00	\$2,640.00	\$2,840.00	\$17,832.00	\$7,105.00	\$3,276.00	PRICE	Carl Hankins Inc. Tampa, FL (Hillsborough)	4
Yes -		Mathematica 8. Total Bio than what w		•					Yes -				60		\$9							Harris-N Tar (Hills	
- 8/23/10	Yes	Mathematical Error on Line 8. Total Bid Price greater than what was submitted.	Yes	cec	Yes	Yes	Yes	Yes	Yes - 9/15/10	\$460,897.80	\$55,000.00	\$10,000.00	\$32,712.00					↔			EXTENDED PRICE	Harris-McBurney Co Tampa, FL (Hillsborough)	5

Page 3 of 5

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "B" Based on a completion time of 275 Calendar Days

ي د	29	28	27	26	25	24	23	22	21	20	19	18	17	16	15	14	13	12	11	10	9	8	7	6	5	4	ω	2	_	ITEM		
Sidewalk Restoration	Driveway Restoration	Sodding	Traffic Control	Erosion Control	Grout Fill & Abandon Pipe	4" Pipe Joint Restraints	6" Pipe Joint Restraints	8" Pipe Joint Restraints	Connect to Existing Water Lines	BF Preventer with Expansion Tank & Vac. Breakers	Private Water Service Relocation, Complete	Water Service (Long) (Double)	Water Service (Short) (Double)	Water Service (Long) (Single)	Water Service (Short) (Single)	Ductile Iron Fittings	Fire Hydrant Assembly	Pipe Adapter (HDPE to MJ)	2" Gate Valve	4" Gate Valve, MJ	6" Gate Valve, MJ	8" Gate Valve, MJ	10" Gate Valve, MJ	2" HDPE (DR-9) Directional Drill	4" HDPE (C-906) (Directional Drill)	4" DIP (CL-350) (Direct Bury)	6" HDPE (C-906) (Directional Drill)	6" DIP (CL-350) (Direct Bury)	8" HDPE (C-906) (Directional Drill)	DESCRIPTION	BID "B" - 275 CALENDAR DAYS	
200	200	1,020	_	_	500	8	35	12	4	25	73	18	17	5	25	2,576	9	54	_	2	19	5	1	305	345	10	3,028	61	1,288	EST. QTY.	DAYS	
SY	SY	SY	LS	LS	유	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	EA	ΕA	ΕA	ΕA	ЦВ	EA	ΕA	ΕA	ΕA	ΕA	ΕA	ΕA	뉴	ᄕ	듀	5	LF	뉴	M/N	0,	
30.00	40.00	2.50	2,500.00	1,500.00	10.00	83.00	88.00	100.00	1,206.00	700.00	500.00	1,540.00	981.00	973.00	514.00	2.50	4,730.00	231.00	702.00	829.00	1,060.00	1,623.00	2,038.00	18.00	27.00	50.00	35.00	46.00	45.00	UNIT	Kux Sarasota,	
6,000.00	8,000.00	2,550.00	2,500.00	1,500.00	5,000.00	664.00	3,080.00	1,200.00	4,824.00	17,500.00	36,500.00	27,720.00	16,677.00	4,865.00	12,850.00	6,440.00	42,570.00	12,474.00	702.00	1,658.00	20,140.00	8,115.00	2,038.00	5,490.00	9,315.00	500.00	105,980.00	2,806.00	57,960.00	EXTENDED PRICE	Kuxhausen Sarasota, FL (Sarasota)	6
27.00	35.10	1.80	4,785.00	1,470.00	24.65	35.00	35.00	45.00	1,745.00	2,450.00	506.00	1,706.00	1,256.00	1,343.00	639.00	6.65	3,835.00	125.00				l,	2,0					83.65	31.40	UNIT	Spectum Sarasota,	
5,400.00	7,020.00	1,836.00	4,785.00	1,470.00	12,325.00	280.00	1,225.00	540.00	6,980.00	61,250.00	36,938.00	30,708.00	21,352.00	6,715.00	15,975.00	17,130.40	34,515.00	6,750.00	703.00	2,330.00	27,550.00	9,775.00	2,025.00	5,673.00	5,968.50	957.50	71,309.40	5,102.65	40,443.20	EXTENDED	Spectum Underground Sarasota, FL (Sarasota)	7
33.86	34.50	8.38	1,449.95	359.29	15.10	90.98	96.77	110.57	576.92	448.68	169.92	1,254.40	1,193.29	672.75	478.68	2.93	4,112.63	145.08	582.90	764.72	989.30	1,380.19	1,846.18	7.30	13.36	19.61	15.94	21.18	22.51	UNIT	Volt Info : Clearwate	
6.772.00	6,900.00	8,547.60	1,449.95	359.29	7,550.00	727.84	3,386.95	1,326.84	2,307.68	11,217.00	12,404.16	22,579.20	20,285.93	3,363.75	11,967.00	7,547.68	37,013.67	7,834.32	582.99	1,529.44	18,796.70	6,900.95	1,846.18	2,226.50	4,609.20	196.10	48,266.32	1,291.98	28,992.88	EXTENDED	Volt Info Sciences, Inc. Clearwater, FL (Pinellas)	8
37.30	68.75	2.05	5,926.00	3,485.00	19.70	61.00	66.00	77.50	500.00	1,114.00	665.00	1,486.00	927.00	978.00	510.00	1.80	3,996.00	334.00	712.00	928.00	1,095.00	1,412.00	1,807.00	29.85	26.80	31.00	28.10	33.00	37.35	UNIT	Westra C Palmetto,	
7.460.00	13,750.00	2,091.00	5,926.00	3,485.00	9,850.00	488.00	2,310.00	930.00	2,000.00	27,850.00	48,545.00	26,748.00	15,759.00	4,890.00	12,750.00	4,636.80	35,964.00	18,036.00	712.00	1,856.00	20,805.00	7,060.00	1,807.00	9,104.25	9,246.00	310.00	85,086.80	2,013.00	48,106.80	EXTENDED	Westra Construction Palmetto, FL (Manatee)	9
45.00	50.00	4.05	500.00	500.00	5.00	75.00	80.00	90.00	225.00	750.00	650.00	1,125.00	825.00	725.00	475.00	3.00	3,200.00	180.00	515.00	650.00	830.00	1,175.00	1,600.00	14.00	14.25	23.50	16.50	27.00	21.75	PRICE	Young Cor Melbourne,	
9,000.00	10.000.00	4,131.00	500.00	500.00	2,500.00	600.00	2,800.00	1,080.00	900.00	18,750.00	47,450.00	20,250.00	14,025.00	3,625.00	11,875.00	7,728.00	28,800.00	9,720.00	515.00	1,300.00	15.770.00	5.875.00	1,600.00	4.270.00	4.916.25	235,00	49.962.00	1.647.00	28.014.00	EXTENDED	ommunication e, FL (Sarasota)	10

Bid Tabulation IFB#10-2869DS Vashington Gardens Water Line

Washington Gardens Water Line Improvements Bid "B" Based on a completion time of 275 Calendar Days

											40	39	38	37	36	35	34	33	32	31	ITEM			
Acknowledged Site Visit	Bid Bond	Notes:	Affidavit for Local Business	Licence Requirement GC and/or Underground Utility Contractor	Public Contracting & Environmental Crimes	Drug Free Work Place Certification	Contractor's Questionnaire	Florida Trench Safety Act	Acknowledged Addendum #1	BID "B" - TOTAL BID PRICE	onary	Miscellaneous Work & Cleanup	Mobilization (10% of Total Bid Max.)	Air Release Valve Assembly	3" School Master Meter Complete (Remove/Replace)	4" HDPE DR 11 C906 Water Service	Blow-Off Assembly, 2"	Asphalt Road Restoration (Mill & Resurface)	Asphalt Road Restoration (Base & Resurface)	Miami Curb Replacement	DESCRIPTION	BID "B" - 275 CALENDAR DAYS		
			7								LS		_	_	-	240	4	743	145	126	EST. QTY.	DAYS		
											55,000	LS	LS	ΕA	LS	두	ΕA	SY	SY	F	M/N			
Yes - 9/21/10	Yes	Contractor did not sign Page 00300-1 (Bid Form) under Authorized Signature(s)	No	cuc/cec			_	Yes	Yes -			\$10,000.00	\$47,000.00	\$2,000.00	\$10,000.00	\$30.00	\$750.00	\$25.00	\$40.00	\$25.00	PRICE	Kux Sarasota,		
					Yes	Yes	Yes		Yes - 9/15/10	\$589,343.00	\$55,000.00	\$10,000.00	\$47,000.00	\$2,000.00	\$10,000.00	\$7,200.00	\$3,000.00	\$18,575.00	\$5,800.00	\$3,150.00	EXTENDED PRICE	Kuxhausen Sarasota, FL (Sarasota)	6	
Yes - 9/13, 14 &15/10	Yes	None	Yes	cGc/cuc			Yes		Yes -			\$500.00	\$51,196.00	\$1,898.00	\$8,650.00	\$25.00	\$780.00	\$18.65	\$74.00	\$31.00	UNIT	Spectum Sarasota,		
					Yes	Yes		Yes	Yes - 9/15/10	\$599,888.60	\$55,000.00	\$500.00	\$51,196.00	\$1,898.00	\$8,650.00	\$6,000.00	\$3,120.00	\$13,856.95	\$10,730.00	\$3,906.00	EXTENDED PRICE	Spectum Underground Sarasota, FL (Sarasota)	7	
Yes - 9/1/10	Yes	Mathematical Error on Line 32. Total Bid Price greater than what was submitted.	No	сис					Yes - 9/5/10			\$7,719.20	\$8,158.87	\$1,370.51	\$7,158.25	\$9.23	\$1,047.22	\$33.44	\$90.96	\$15.10	UNIT	Volt Info Clearwate		
					Yes	Yes	Yes	Yes		\$414,528.73	\$55,000.00	\$7,719.20	\$8,158.87	\$1,370.51		\$2,215.20	\$4,188.88		49		EXTENDED PRICE	Volt Info Sciences, Inc. Clearwater, FL (Pinellas)	8	
Yes - 9/8/10	Yes	None	No	CGC listed on front of Bid Form. Both CGC/CUC noted on Contractor's Questionnaire			Yes	Yes	Yes - 9/15/10			\$26,625.00	\$61,000.00	\$1,475.00	\$7,835.00	\$17.35	\$655.00	\$37.20	\$160.00	\$21.50	UNIT	Westra Palmetto		
					Yes	Yes				\$641,843.25	\$55,000.00	\$26,625.00	\$61,000.00	\$1,475.00			\$2,620.00		40		EXTENDED PRICE	Westra Construction Palmetto, FL (Manatee)	9	
Yes - 9/17/10	Yes	None						Yes	Yes			\$2,500.00	\$8,000.00	\$1,180.00	\$7,300.00	\$14.25	\$650.00			\$45.00	UNIT	Young Co		
			No	cuc	Yes	Yes	Yes		Yes - 9/15/10	\$427,608.25	\$								43		EXTENDED PRICE	Young Communication Melbourne, FL (Sarasota)	10	

Bid Tabulation IFB#10-2869DS

Washington Gardens Water Line Improvements Bid "B" Based on a completion time of 275 Calendar Days

APPROVED BY: PREPARED BY: REVIEWED BY: (Purchasing) (Project Manager) Shunny Kobunson,
Sherri Robinson, Assessment Coordinator Chuck Froman, Project Manager Donna Stevens, Construction Buyer Church of roman 1/12/2010 Date