IFB#11-0907-DS

INVITATION FOR BID
(IFB) #11-0907-DS
Riverview Blvd Bridge over McLewis Bayou
- Project 402-6013260

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an Information Conference will be held

February 17, 2011 at 3:00 PM at the Manatee County Public Works De Eartment,
Project Management Division, (Conference Room A) address 1022 26™ Avenue
East, Bradenton, FL 34208. Attendance is not mandatory, but is highly encouraged.

NOTE: Article B. 05, page 00020-2; Inspection of Site — All potential contractors,
it is mandatory that a site visit be performed at the location to familiarize
yourselves with the full scope of the construction site.

DEADLINE FOR CLARIFICATION REQUESTS: March 4, 2011 at 2:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: March 17, 2011 at 3:00 PM
Manatee County Purchasing, 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205

Important Note: Lobbying is prohibited (reference Bid Article A.08)

FOR INFORMATION CONTACT:
Donna M. Stevens (941) 749-3045

donna.stevens@mymanat
AUTHORIZED FOR RELEASE:
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SECTION 00010

INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County

officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Purchasing Division for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing
Division. Bids delayed by mail shall not be considered, shall not be opened at the
public opening, and arrangements shall be made for their return at the respondent’s
request and expense.

SEALED & MARKED

A.03

One original and two copies of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #11-0907-DS, Riverview Blvd
Bridge over McLewis Bayou with your company name. Label enclosed.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

SECURING OF DOCUMENTS

A.04

Complete individual copies of the bidding documents for the project and/or products can
be obtained, free of charge, at the Manatee County Public Works Department located
at: 1022 26™ Avenue East, Bradenton, FL 34208: 941-708-7450, Extension 7327 or
7334 between the hours of 8:00 AM to 4:00 PM, Monday through Friday, exception of
holidays. Complete set of the bidding document must be used in preparing bids. The
County assumes no responsibility for errors and misinterpretations resulting from the
use of incomplete sets of bidding document.

BID DOCUMENTS

Bids on http://www.mymanatee.org , Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under “Bids.”
You may view and print these files using Adobe Acrobat software. You may download a
free copy of this software (Adobe) from the Owner's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
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BID DOCUMENTS (Continued)

A.05

format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link to
that service, http://www.DemandStar.com, is provided on this website under the Tab
“DemandStar’. Participation in the DemandStar system is not a requirement for doing
business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to the
effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see contact
information on page one of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

MODIFICATION OF BID SPECIFICATIONS

>
o
o)

A.07

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the Owner in evaluating the
request to modify the specifications. The Owner is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall
remain unaltered. Bidders must fully comply with the bid specifications, terms,
and conditions.

DEADLINE FOR CLARIFICATION REQUESTS

March 4, 2011 at 2:00 PM shall be the deadline to submit all inquiries, suggestions, or
requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting of
this work may achieve.

CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation For Bid documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids shall be made through the Manatee County Purchasing Office.
The County shall not be responsible for oral interpretations given by any County
employee, representative, or others. The issuance of a written addendum is the only
official method whereby interpretation, clarification or additional information can be
given.
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A.07 CLARIFICATION & ADDENDA (Continued)

>
oo

A.09

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
bidder, prior to submitting their bid, to contact Manatee County Purchasing (see contact
on page 1) to determine if addenda were issued and to make such addenda a part of
their bid.

LOBBYING

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid with
any officer, agent or employee of Manatee County other than the Purchasing Official or
as directed in the Invitation For Bid. This prohibition begins with the issuance of any
Invitation For Bid, and ends upon execution of the final contract or when the invitation
has been canceled. Violators of this prohibition shall be subject to sanctions as
provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact shall be
issued by the Purchasing Division, in writing.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often resultina
variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of unbalanced
bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item unit
costs.

3. Bids where the unit costs offered are in excess of or below reasonable cost
analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all source quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
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UNBALANCED BIDDING PROHIBITED (Continued)

A.10

presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

A.11

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.

WITHDRAWAL OF OFFERS

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of a
solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A copy
of the request shall be retained and the unopened offer returned to that vendor. b)
After the responses to a solicitation are opened or a selection has been determined, but
before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

IRREVOCABLE OFFER

A.13

Any bid may be withdrawn up until the date and time set for opening of the bid. Any bid
not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 90
days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

BID EXPENSES

All expenses for making bids to the County are to be borne by the bidder.
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A.14 RESERVED RIGHTS

A.15

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County reserves
the right to accept all or any part of the bid and to increase or decrease quantities to
meet additional or reduced requirements of the County. Any sole response received by
the first submission date may or may not be rejected by the County depending on
available competition and current needs of the County. For all items combined, the bid
of the lowest responsive, responsible bidder will be accepted, unless all bids are
rejected. The lowest responsible bidder shall mean that bidder who makes the
lowest bid to sell goods and/or services of a quality which conforms closest to or
most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract requirements,
and the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance. Also, the County
reserves the right to make such investigation as it deems necessary to determine the
ability of any bidder to furnish the service requested. Information the County deems
necessary to make this determination shall be provided by the bidder. Such information
may include, but shall not be limited to: current financial statements, verification of
availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.16

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Purchasing Code of
Laws as amended. Any actual or prospective bidder who is aggrieved in connection
with the solicitation or award of a contract may protest to the Board of County
Commissioners of Manatee County as required in Section 2-26/61 of the Purchasing
Code.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and could
not have been reasonably expected to have knowledge of the facts giving rise to such
protest prior to the scheduled opening date of this bid. The protest shall be submitted
within _seven calendar days after such aggrieved person knows or could have
reasonably been expected to know of the facts giving rise thereto.

COLLUSION

By offering a submission to this Invitation For Bid, the bidder certifies that he has not
divulged, discussed or compared their bid with other bidder, and has not colluded with
any other bidder or parties to this bid whatsoever. Also, bidder certifies, and in the case
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A.16 COLLUSION (Continued)

A.17

of a joint bid each party thereto certifies as to their own organization, that in connection
with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any
other bidder or with any competitor;

b.  any prices and/or cost data quoted for this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder, prior to the
scheduled opening, directly or indirectly to any other bidder or to any competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any interest
in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

CODE OF ETHICS

A.18

With respect to this bid, if any bidder violates or is a party to a violation of the Code of
Ethics of Manatee County per Manatee County Purchasing Code Ordinance 08-43,
Article 3, Ethics in Public Contracting, and/or the State of Florida per Florida Statutes,
Chapter 112, Part Ill, Code of Ethics for Public Officers and Employees, such bidder
may be disqualified from performing the work described in this bid or from furnishing the
goods or services for which the bid is submitted and shall be further disqualified from
submitting any future bids for work or for goods or services for Manatee County. The
Owner anticipates that all statements made and materials submitted in a bid will be
truthful. If a bidder is determined to be untruthful in its bid or any related presentation,
such bidder may be disqualified from further consideration regarding this Invitation For
Bid.

BID FORMS

Bids must be submitted on attached County forms, although additional pages may be
attached.- Bidders must fully complete all pages of the Bid Forms for both Bid A
and Bid B. Bid Forms must be executed by an authorized signatory who has the
legal authority to make the offer and bind the company. Bidders must fully
comply with all bid specifications, terms and conditions. Failure to comply shall
result in contract default, whereupon, the defaulting vendor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the
County.
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LEGAL NAME

>
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A.22

Bids shall clearly indicate the legal name, address and telephone number of the bidder.
Bids shall be signed above the typed or printed name and title of the signer. The signer
must have the authority to bind the bidder to the submitted bid.

DRUG FREE WORK PLACE

The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements. A Drug Free Work Place Certification Form is
attached to this bid for this purpose.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute §
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals or replies on leases of real property to a public entity; may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Florida Statute § 287.017 for CATEGORY
TWO for a period of 36 months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any contract to any person
or entity who/which has, within the past 5 years, been convicted of, or admitted to in
court or sworn to under oath, a public entity crime or of any environmental law that, in
the reasonable opinion of the purchasing official, establishes reasonable grounds to
believe the person or business entity will not conduct business in a responsible matter.
To insure compliance with the foregoing, the Code requires all persons or entities
desiring to contract with the County to execute and file with the purchasing official an
affidavit, executed under the pain and penalties of perjury, confirming that person, entity
and any person(s) affiliated with the entity, does not have such a record and is therefore
eligible to seek and be awarded business with the County. In the case of a business
entity other than a partnership or a corporation, such affidavit shall be executed by an
authorized agent of the entity. In the case of a partnership, such affidavit shall be
executed by the general partner(s). A Public Contracting and Environmental Crimes
Certification is attached for this purpose.

DISCOUNTS

Any and all discounts must be incorporated in the prices contained in the bid and not
shown separately. The prices as shown on the bid form shall be the price used in
determining award.
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TAXES

A.24

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Exempt
Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-6); therefore,
the vendor is prohibited from delineating a separate line item in his bid for any sales or
service taxes. Nothing herein shall affect the vendor's normal tax liability.

DESCRIPTIVE INFORMATION

A.25

Unless otherwise specifically provided in the specifications, all equipment, materials and
articles incorporated in the work covered by this contract shall be new and of the most
suitable grade for the purpose intended. Unless otherwise specifically provided in the
specifications, reference to any equipment, material, article or patented process, by
trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition.

AMERICANS WITH DISABILITIES ACT

>
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A.28

The Board of County Commissioners of Manatee County, Florida, does not discriminate
upon the basis of any individual's disability status. This non-discrimination policy
involves every aspect of the County's functions including one's access to, participation,
employment, or treatment in its programs or activities. Anyone requiring reasonable
accommodation for an Information Conference or Bid Opening should contact the
person named on the first page of this bid document at least twenty-four (24) hours in
advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and will
not be discriminated against on the grounds of race, color or national origin in
consideration for an award.

MBE/WBE
The State of Florida, Office of Supplier Diversity provides the certification process and
the database for identifying certified MBE/WBE firms. This service may be directly

accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.

MATHEMATICAL ERRORS

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.
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DISCLOSURE

Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with Chapter

119, Florida Statutes.

Bids become “Public Records” ten (10) days after the bid opening or if an award
decision is made earlier than this time as provided by Florida Statute 119.071. No
announcement or review of the bid documents shall be conducted at the public opening
of the bids.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory term
for exemption the actual documents may be inspected or copied. When County staff
have completed a mathematic validation and inspected the completeness of the offers,
tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award shall be to the most responsive, responsible bidder meeting specifications and
having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for Bid “B”,
for the requirements listed on the Bid Form for the Work as set forth in this Invitation For
Bid. Bid Prices shall include costs for furnishing all labor, equipment and/or materials
for the completion of the Work in accordance with and in the manner set forth and
described in the Contract Documents to the County's satisfaction within the prescribed
time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total Bid
Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and other
persons and organizations proposed. County may also consider the operating costs,
maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the bid
received from a local business shall be given preference in award. Whenever two or
more bids which are equal with respect to price, quality and service are received, and
both bids and neither of these bids are received from a local business, the award shall
be determined by a chance drawing conducted by the Purchasing Office and open to
the public.

Local business is defined as a business duly licensed and authorized to engage in the
sale of goods and/or services to be procured, which has a place of business in Manatee
County with full time employees at that location.

SUBCONTRACTORS

Subcontractors shall be bound by the terms and conditions of this contract insofar as it
applies to their Work, but this shall not relieve the prime contractor from the full
responsibility of the County for the proper completion of all Work to be executed under
this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral cancellation of
this agreement.
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QUALIFICATIONS OF BIDDERS

B.04

Each bidder must secure all licenses required (in accordance with Chapter 489 Florida
Statutes) for the Work which is the subject of this bid; and, upon request, shall submit a
true copy of all applicable licenses. The minimum license requirement for this project is
a Certified General Contractor’s license.

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five days of County's request; written evidence such as financial data,
previous experience, present commitments and other such data as may be requested.
Bidder must be able to provide evidence of Bidder's qualification to do business in the
state of Florida. Each bidder shall submit as a portion of their bid, a completed
Contractor's Questionnaire included as Section 00430.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the County.

PREPARATION OF CONTRACT

B.05

A written notice confirming award or recommendation thereof will be forwarded to the
Successful Bidder accompanied by the required number of unsigned counterparts of the
Agreement. Within 10 days thereafter, Successful Bidder shall sign and deliver the
required number of counterparts of the Agreement with any other required documents to
County. (Note: Contract must be approved in accordance with the Manatee County
Code of Laws, Chapter 2-26, Manatee County Purchasing Ordinance and the Standard
and Procedures approved by the County Administrator).

INSPECTION OF SITE

Prior to submitting a Bid Form, each bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful bidder from the
necessity of furnishing any materials or performing any work that is required to complete

the project in accordance with the plans and specifications.

END OF SECTION B
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

P
o
N

C.03

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such Contract,
or to assign any monies due or to become due there under to any other person, firm or
corporation unless first obtaining the written consent of the County. The giving of such
consent to a particular subcontractor assignment shall not dispense with the necessity
of such consent to any further or other assignment.

COMPLETION OF WORK

@)
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C.05

The Work will be completed and ready for final inspection within the specified calendar
days from the date the Contract Time commences to run. Two bids shall be considered
based on Bid “A” 270 calendar days and Bid “B” based on 200 calendar days. The
County has the sole authority to select the bid based on the Completion Time which is
in the best interest of the County. Only one award shall be made.

LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part thereof,
with such diligence as will hinder its completion within the time specified, the County -
may seek damages. The actual damages for delay will be impossible to determine and
in lieu thereof, the Contractor shall pay to the County the sum of $1,148.00 as fixed,
agreed, and liquidated damages for each calendar day of the delay until the Work is
finally accepted by the County and the Contractor and his Surety shall be liable for the
amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the amount of
Work done or completed in compliance with the provisions of the Contract. Contractor
shall submit an application, on a standard pay application form provided or approved by
the County, of an approximate estimate of the proportionate value of the Work done,
items and locations of the Work performed up to and including the last day of the period
then ending. The County will then review said estimate and make any necessary
revisions so that the estimate can receive approval for payment. If the Contractor and
the County do not agree on the approximate estimate of the proportionate value of the
Work done for any pay period, the determination of the County will be binding. The
amount of said estimate after deducting any required retainage and all previous
payments shall be due and payable to the Contractor, 20 business days if County is its
own Engineer of Record (EOR) or 25 business days if outside agent approval is
required after the pay estimate has been approved by the County. It is the Contractor's
responsibility for the care of the materials.
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C.05 PAYMENT (Continued)
Time allowed for development of punch list:
1. Awarded Contracts with an estimated cost of less than $ 10 million will be
within 30 calendars days after reaching substantial completion.
Substantial completion is defined as reaching beneficial occupancy or
use.

2. Awarded Contracts with a cost of $10 million dollars or more will be within
30 calendar days OR if extended by contract: up to 60 calendar days after
reaching substantial completion. Substantial completion is defined as
reaching beneficial occupancy or use.

The final contract completion date must be at least 30 days after delivery of the list of
items. If the list is not provide to the awarded contractor by the agreed upon date, the
contract completion time must be extended by the number of days the County exceed
the delivery date.

Any damage to or loss of said materials is the full responsibility of the Contractor. Any
Periodical Pay Estimate signed by the Contractor shall be final as to the Contractor for
any or all work covered by the Periodical Pay Estimate.

Any requests for payment of materials stored on site must be accompanied with a paid
receipt. The Contractor warrants and guarantees that title to all work, materials and
equipment covered by any application for payment, whether incorporated in the project
or not, will pass to the County at the time of payment free and clear of all liens, claims,
security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men, and
subcontractors have been paid on the project for Work covered by the application for
payment and that a partial or complete release of lien, as may be necessary, be
properly executed by the material men, laborers, subcontractors on the project for Work
covered by the application for payment, sufficient to secure the County from any claim
whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the Contractor as to the arrangements for
final inspection and what Work, if any, is required to prepare the project or a portion
thereof for final inspection. When the County determines the project or portion thereof
is ready for final inspection, the County shall perform same. Upon completion of final
inspection, the County will notify Contractor of all particulars in which this inspection
reveals that the Work is incomplete or defective. Contractor shall immediately take
such measures as are necessary to complete such Work or remedy such deficiencies.
When all such errors have been corrected, a final re-inspection will be made. The
process will be repeated until, in the opinion of the County, the project has been
completed in compliance with the terms of the Contract Documents.
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PAYMENT (Continued)

C.06

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved deductions
and previous payments made. The Contract will be considered complete when all work
has been finished, the final inspection made, approved as-builts received, and the
project finally accepted in writing by the County. The Contractor's responsibility shall
then terminate except as otherwise stated.

RETAINAGE

C.07

A retainage of 2.5% of the total contract amount shall be withheld from payments after
75% completion of the Work. Upon substantial completion, this retainage shall be
reduced to 1% of the total contract amount plus such amount as the County may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining retainage
shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

C.8

All work, materials, and equipment furnished as defined herein shall be guaranteed and
warranted by the contractor for a minimum period of three (3) years, unless otherwise
specified, from final acceptance by the County to be free from defects due either to
faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the contractor is
warranted and guaranteed by the contractor to be such as to meet the required
standards and to accomplish the purposes and functions required standards and to
accomplish the purposes and functions of the project as defined, detailed, and specified
herein.

The County shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the contractor shall promptly replace any part of the faulty equipment,
material, or workmanship at his own cost. These warranty and guarantee provisions
create no limitations on the County as to any claims or actions for breach of guaranty or
breach of warranty that the County might have against parties other than the contractor,
and do not constitute exclusive remedies of the County against the contractor.

ROYALTIES AND PATENTS

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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C.9 AUTHORIZED PRODUCT REPRESENTATION
The contractor, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. Failure to
perform accordingly may, in the County's sole discretion, be deemed a breach of
contract, and shall constitute grounds for the County's immediate termination of the
contract.

O
=)

REGULATIONS
It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as each

may apply.

C.11 CANCELLATION

Any failure of the contractor to furnish or perform the Work (including, but not limited to,
commencement of the Work, failure to supply sufficient skilled workers or suitable
materials or equipment) in accordance with the contract, the County may order the stop

of the Work, or any portion thereof, until the cause for such order has been eliminated.
If the contractor persistently fails to perform the Work in accordance with the contract,
the County reserves the right to terminate the contract and select the next qualified
bidder or re-advertise this procurement in part or in whole. The County reserves the
right to cancel all or any undelivered or unexecuted portion of this contract with or
without cause.

C.12 INDEMNIFICATION

The contractor covenants and agrees to indemnify and save harmless the County, its
agents and employees, from and against all claims, suits, actions, damages, causes of
action, or judgments arising out of the terms of the resulting agreement for any personal
injury, loss of life, or damage to the property sustained as a result of the performance or
non-performance of services or delivery of goods; from and against any orders,
judgments, or decrees, which may be entered against the County, its agents or
employees; and from and against all costs, attorney's fees, expenses and other
liabilities incurred in the defense of any such claim, suit or action, and the investigation
thereof. Nothing in the award, resulting agreement, contract or Purchase Order shall be
deemed to affect the rights, privileges and immunities of the County as set forth in
Florida Statute Section 768.28.

o
o

MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)

All manuals, schematics and handbooks shall be provided which are applicable to the
equipment delivered. An operators manual, parts manual and technician manual must
also be provided. Parts lists (manuals) must include OEM part numbers for items not
manufactured by the bidder. Vendor shall furnish two (2) copies of each.
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C.14 INSURANCE
The contractor will not commence work under a contract until all insurance under this
section and such insurance coverage as might be required by the County has been
obtained. The contractor shall obtain, and submit to purchasing within 10 calendar days
of request, at his expense, the following minimum amounts of insurance (inclusive of
any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation Act or
any other coverage required by the contract documents which are customarily
insured under Part One of the standard Workers' Compensation Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment of
Limits of Insurance (Designated Project or Premises) endorsement (ISO Form
CG 25 03) a Commercial General Liability Policy with the following minimum

limits.
General Aggregate:
Products/Completed Operations Aggregate $1.000,000
Personal and Advertising Injury $1.000,000
Each Occurrence $1.000,000
Fire Damage (Any One Fire) SNil
Medical Expense (Any One Person) SNil
C. Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1.000,000
d. County’s Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an aggregate,
annual aggregate to be provided by the contractor shall be the same as the
amounts shown above as the minimum per occurrence and general policy
aggregate limits respectively required for the Commercial General Liability
coverage. The limits afforded by the OPC Policy and any excess policies shall
apply only to the County and the County's officials, officers, agents and
employees and only to claims arising out of or in connection with the work under
this contract.
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INSURANCE (Continued)

C.15

e. Property Insurance
If this contract includes construction of or additions to above ground buildings
or structures, contractor shall provide "Builder's Risk" insurance with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

f. Installation Floater
If this contract does not include construction of or additions to above ground
building or structures, but does involve the installation of machinery or
equipment, contractor shall provide an "Installation Floater" with the minimum
amount of insurance to be 100% of the value of such addition(s), building(s), or
structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage specified
in the six above paragraphs a., b., c., d., e., and f., shall be filed with the
Purchasing Official before operations are begun. The required certificates of
insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer
specifically to the bid number, project title and location of project. Insurance shall
remain in force at least one year after completion and acceptance of the project
by the County, in the amounts and types as stated herein, with coverage for all
products and services completed under this contract.

ADDITIONAL INSURED: The contractor shall name Manatee County as additional
insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services by
the contractor, renewal certificates of insurance and required copies of policies shall be
furnished by the contractor and delivered to the Purchasing Official thirty (30) days prior
to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection with
any claim against the contractor for labor, services, or materials, or of subcontractors;
and nothing herein shall limit the liability of the contractor or contractor's sureties to the
County or to any workers, suppliers, material men or employees in relation to this
contract.

BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the bidder agrees should the bidder's
bid be accepted, to execute the form of contract and present the same to Manatee
County for approval within 10 days after being notified of the awarding of the
contract. The bidder further agrees that failure to execute and deliver said form of
contract within 10 days will result in damages to Manatee County and as guarantee of
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BID BOND/CERTIFIED CHECK (continued)

C.16

payment of same a bid bond/certified check shall be enclosed within the submitted
sealed bid in the amount of five (5%) percent of the total amount of the bid.

The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the bid
shall be forfeited to Manatee County as agreed liquidated damages. |If the County
enters into a contract with a bidder, or if the County rejects any and/or all bids,
accompanying bond will be promptly returned.

PERFORMANCE AND PAYMENT BONDS

c.Aa7

The successful bidder shall furnish surety bonds as security for faithful performance
of the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must
file with the bonds a certificate and effective dated copy of power-of-attorney.
(Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall be
just cause for annulment of the award.

The County may then contract with another acceptable bidder or re-advertise this
Invitation For Bid. If another bidder is accepted, and notice given within 90 days
after the opening of bids, this acceptance shall bind the bidder as though they were
originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.

NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be made
or asserted against the County by reason of any delays. The Contractor shall not be
entitled to an increase in the Total Contract Price or payment or compensation of
any kind from the County or direct, indirect, consequential impact or other costs,
expenses for damages, including but not limited to costs of acceleration or
inefficiency arising because of delay, disruption, interference or hindrance from any
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C.17 NO DAMAGES FOR DELAY (Continued)

C.18

cause whatsoever; provided, however, that this provision shall not preclude recovery
or damages by the Contractor for hindrance or delays due solely to fraud, bad faith,
or active interference on part of the County or its agents. Otherwise, the Contractor
shall only be entitled to extensions of the Contract Time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

NO INTEREST

C.19

Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.

CONSTRUCTION OF CONTRACT

O
[N)
o

This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.

BE GREEN

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use as
many environmentally preferable "green" products, materials, supplies, etc. as
possible in order to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the
environment. Provide detail of your organization's initiative and its ability to meet
the goal of environmental sustainability.

END OF SECTION C
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SECTION 00100
BID SUMMARY

D.01 THE WORK
The work included in this contract consists of the construction requirements of a
roadway at three hundred and forty (340) feet and a bridge at thirty five (35) feet with
the project name of Riverview Boulevard Bridge over MclLewis Bayou per the
submitted special provisions and plan set.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required
by these Specifications, the current Manatee County Public Works Utility Standards,
and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous
service and shall include any repairs, replacements, and/or restoration required as a
result of damages caused prior to acceptance by the County.

The Contractor is responsible for any work and incidentals involved in obtaining any
and all required permits. The Contractor shall furnish and install all materials,
equipment and labor which are reasonably and properly inferable and necessary for
the proper completion of the work, whether specifically indicated in the Contract
Documents or not.

O
o
N

SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the County for each bid item from any of the Bidders; and the
Bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by County. If County, after due
investigation, has reasonable objection to any proposed subcontractor, supplier,
other person or organization, County may, before the Notice of Award is given,
request the apparent successful Bidder to submit an acceptable substitute without
an increase in Contract Price or Contract Time.
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SUBCONTRACTORS, SUPPLIERS AND OTHERS (Continued)

O
o
w

D.04

If apparent successful Bidder declines to make any such substitution, County may
award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not make
written objection to Contractor shall not be required to employ any subcontractor,
supplier, other person or organization who Contractor has reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this contract insofar as
it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the County for the proper completion of all Work to be executed
under this contract.

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the items
mentioned therein. In the event a change is made in your submittal, the Bidder shall
write its initials by the change. Any bid may be rejected which contains any
omissions, alterations, irregularities of any kind, or which shall in any manner fail to
conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. |If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs, progress,
performance, or furnishing of the Work; (d) study and carefully correlate Bidder's
observations with the Bid Documents; and (e) notify County of all conflicts, errors, or
discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate and
without express or implied warranty. Each Bidder may, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
studies, and obtain any additional information and data which pertain to the physical
conditions at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of the Work and which Bidder deems necessary to
determine his Bid for performing and furnishing the Work in accordance with the
time, price and other terms and conditions of the Contract Documents.
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D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE (Continued)

D.05

County will provide each Bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment are to be provided by
Contractor. Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided in
the Contract Documents.

MATERIALS AND WORKMANSHIP

D.06

All materials and apparatus required for this Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Construction shall be prescribed by good
industry practice and in accordance with manufacturer's recommendations for the
type being installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

REGULATIONS AND MATERIAL DISPOSAL

D.07

It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each

may apply.
PROJECT CLOSE-OUT

Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set Certificate of warranties

1 set Manufacturer's product literature (when applicable)
1 set Project Record Drawings
1 set Subcontractor Information (when applicable)
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D.08 DISCRETIONARY WORK
This Bid Item entails minor increases (that may be directed by staff) to existing bid
item quantities or minor modification items not bid which were unforeseen and
necessary during the construction to provide a safe, complete project in accordance
with Bid Documents. (This will not affect the requirement for change orders
involving major modifications to the project.) Payment for all Work under this item
shall be made only at the County’s discretion in order to satisfactorily complete the
project. In general, this item is for unanticipated conflicts and/or design changes
required during construction which are necessary to complete the project without
changing the initial scope of Work and without costly delays.

D.09 PROGRESS REQUIREMENTS
A. All work done under this Contract shall be done with a minimum of
inconvenience to the private property owners in the area. The contractor shall
coordinate his work with private property owners such that existing utility
services are maintained and they have access to their property at all times.

B. The contractor shall coordinate his work to maintain boat traffic under the

proposed bridge.
END OF SECTION D
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we ask
that in addition to registering on the County’'s Web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section, have the
completed document notarized, and mail the original to the following address:
Manatee County Administration Center, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance our
opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00 and
for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941) 749-3014 if you wish to have a purchasing staff member assist you.

Quick steps to registration: www.mymanatee.orq
A link to “Purchasing” is listed under “Quick Links” on page one of the County Web
Site.

On the left hand side of the Purchasing Web page, click on “Vendor Registration”.

This will bring up the Vendor Registration form for on-line input. Please note that the
definition of a “Local Business” changed on March 17, 2009. The Web page will be
updated to include the current Law which has been provided in this section of the
bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory; however, by taking the time to
register, you are helping the County to provide timely notifications of quotation, bid
and proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@) Whenever a responsible local business bidder and a responsible non-local business bidder
are found, upon the opening of bids, to have both submitted the lowest responsive bid, the bid of
the local bidder shall be awarded the contract. Should more than one responsible local business
bidder match the responsible non-local business bidder's lowest responsive bid, or should no
responsible local business bidder match the lowest responsive bid but two or more responsible non-
local business bidders submit lowest responsive bids for equal amounts, then the award of the
contract shall be determined by a chance drawing, coin toss, or similar tie-breaking method
conducted by the purchasing office and open to the public. Any bidders seeking to be recognized
as local businesses for purposes of this local business preference provision may be required by the
terms of the bid announcement to certify they meet the definition of local business set forth in this
section, and to register as a local business with the County in the manner prescribed by the County
to facilitate the County’s ability to track the award of contracts to local businesses and to allow the
County to provide future notifications to its local businesses concerning other bidding opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with respect to
operating and maintaining a local place of business in any invitation for bids when the bidder’s
location materially affects the provisions of the services or supplies that are required by the
invitation.

(c) Local business is defined as a business legally authorized to engage in the sale of the
goods and/or services to be procured, and which certifies within its bid that for at least six
(6) months prior to the announcement of the solicitation of bids it has maintained a physical
place of business in Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County
with at least one full-time employees at that location.

(d) Each solicitation for bids made by the County shall contain terms expressly describing
the local business preference policies of the County, and shall provide that by electing to
submit a bid pursuant to a request for bids, all bidders are deemed to understand and agree
to those policies.

(e) For all contracts for architecture, professional engineering, or other professional services
governed by Florida Statute § 287.055, the Consultants’ Competitive Negotiation Act, the County
shall include the local business status of a firm among the factors considered when selecting which
firms are “most highly qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory contract, preference shall be given to a local business where all other
relevant factors are equal.

(f) Local preference shall not apply to the following categories of contracts:

1. Goods or services provided under a cooperative purchasing agreement or similar
“piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the Consultants’
Competitive Negotiation Act, except as provided for in subsection (e) above;
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IFB#11-0907-DS

E.02 Section 2-26-6. Local preference, tie bids, local business defined. (Continued)

(9)

3. Purchases or contracts which are funded, in whole or in part, by a governmental or other

funding entity, where the terms and conditions of receipt of the funds prohibit the preference;

. Purchases or contracts made pursuant to a non-competitive award process, unless

otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local preference policies

set forth in this section are suspended due to the unique nature of the goods or services
sought, the existence of an emergency as found by either the County commission or County
administrator, or where such suspension is, in the opinion of the County attorney, required
by law.

To qualify for local preference under this section, a local business must certify to the
County that it:

1. Has not within the five years prior to the bid announcement admitted guilt or been found
guilty by any court or state or federal regulatory enforcement agency of violation of any
criminal law, or a law or administrative regulation regarding fraud;

2. lIs not currently subject to an unresolved citation or notice of violation of any Manatee
County Code provision, except citations or notices which are the subject of a current legal
appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or taxes to any
governmental unit or taxing authority within Manatee County, except any such sums which
are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a
quorum present and voting, on the 17" day of March, 2009.

END OF SECTION E
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial items B-F)

A. Authorized Representative

I, [name] , am the [title]

and the duly authorized representative of: [name of business]
. and that | possess direct personal knowledge to make informed responses to these
certifications and the legal authority to make this Affidavit on behalf of myself and the business for which | am
acting; and by electing to submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and
agree to the local business preference policies of Manatee County; and that | have the direct knowledge to
state that this firm complies with all of the following conditions to be considered to be a Local Business as
required by the Manatee County Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

C. Business History: | certify that business operations began at the above physical address with at least
one fulltime employee on [date] [Initial]__

D. Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation
or notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the
exception of those which are the subject of a legal current appeal. [Initial]

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 2011, by (name of person making statement).
(Notary Seal)  Signature of Notary:
Name of Notary (Typed or Printed)
Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205.
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IFB#11-0907-DS

BID FORM
SECTION 00300

(SUBMIT IN TRIPLICATE)
For: Riverview Boulevard Bridge over McLewis Bayou (IFB# 11-0907-DS)
Manatee County Project No. 6013260

TOTAL BID PRICE “A”: $

Based on a Completion Time of 270 calendar days

TOTAL BID PRICE “B”: $

Based on a Completion Time of 200 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified
stated time shall be offered as a separate “Total Bid Price”. The County has the sole authority to select
the bid based on the Completion Time which is the best interest of the County. Only one award shall be
made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be made
a part of any agreement or contract between Manatee County and the successful bidder. Failure to
comply shall result in contract default, whereupon, the defaulting contractor shall be required to pay for
any and all re-procurement costs, damages, and attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows:

Person's Name:

Address: Phone:
Date: FL Contractor License#

Bidder is a WBE/MBE Vendor? Certification
COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)

TELEPHONE: ( ) FAX: ( )

Email address:

l, on visited the project site to
(name) (date)

familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
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BID FORM
(Submit in Triplicate)

Section 00300
BID llAll
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 270 Calendar Days
ITEM FDOT BID PRICE | TOTAL BID
NUMBER| ITEM | DESCRIPTION um_||_Qry. | PERUNIT PRICE
1 101-1__ || MOBILIZATION LS 1 $
2 102-1 MAINTENANCE OF TRAFFIC LS 13 $
3 104-10-3 | SEDIMENT BARRIER LF 740|% $
4 104-11 | TURBIDITY BARRIER FLOATING LF 2338 $
5 104-18 | INLET PROTECTION SYSTEM EA 1 $
6 110-1-1_| CLEARING AND GRUBBING LS 1|% $
7 110-3 | REMOVAL OF EXISTING STRUCTURE LS 1% $
8 110-7-1 | MAILBOX, F & | SINGLE EA 1| $
9 120-1 || REGULAR EXCAVATION cY 134|$ $
10 120-5 | CHANNEL EXCAVATION cY 135|% $
11 120-6 | EMBANKMENT cY 4% $
12 160-4 | TYPE B STABILIZATION sY 1108[® $
13 285-701 | OPTIONAL BASE, GROUP 01 SY 222|l$ $
14 285-706 | OPTIONAL BASE, GROUP 06 SY 706|% $
15 ASPHALTIC CONCRETE, TRAFFIC B, s s
334-1-12_| SUPERPAVE N 123.2
16 339-1 | MISCELLANEOUS ASPHALT PAVEMENT TN 8.2% $
17 400-2-10 | CONCRETE CLASS II-APPROACH SLABS cY g2f$ $
18 400-4-4 | CONCRETE CLASS IV-SUPERSTRUCTURE cY 25|% $
19 400-4-5 | CONCRETE CLASS IV-SUBSTRUCTURE cY 136|% $
20 400-7 | BRIDGE FLOOR GROOVING SY 125|% $
21 415-1-4 | REINFORCING STEEL-SUPERSTRUCTURE LB 1,573|% i
22 415-1-5 | REINFORCING STEEL-SUBSTRUCTURE LB 13,383"$ $
23 415-1-9 | REINFORCING STEEL-APPROACH SLABS LB 15,618]%
24 PRESTRESSED SLAB UNITS, WIDTH 60", s s
450-3-25 | THICKNESS 15" (7 PIECES) LF 244
25 CONCRETE SHEET PILING, 10"X30" $ s
455-14-3 | (57 PIECES) LF 920|'
2% CONCRETE SHEET PILING, SPECIAL, CORNER s s
455-14-5 | (5 PIECES) LF 100
2 455-34-5 | PRESTRESSED CONCRETE PILING, 24" SQ LF 280]$ i
28 455-133-3 | STEEL SHEET PILING - PERMANENT SF 2,825(% $

Authorized Signature.

Bidder: Page 1 BID "A"




BID FORM
(Submit in Triplicate)

Section 00300
B'D "Al'
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 270 Calendar Days
ITEM FDOT BID PRICE | TOTAL BID
|NUMBER| _ITEM__| DESCRIPTION um_| Qry. | PERUNIT PRICE
29 $ $
455-143-5 | TEST PILES-PRESTRESSED CONCRETE, 24"SQ | LF 70|
30 BRIDGE DECK EXPANSION JOINT, F & I, POURED u$ s
458-1-11 | JOINT W/BACKER ROD LF 70
31 460-70-1 | ALUMINUM BULLET RAILING - SINGLE RAIL LF 3so|$ $
32 CONCRETE TRAFFIC RAILING, BRIDGE 32" F $ s
521-5-1 [ SHAPE LF 380
33 522-2 | SIDEWALK CONCRETE, 6" THICK sY 31[$ $
34 530-3-3 | RIP RAP-RUBBLE, BANK AND SHORE ™ 50.2[% $
35 530-3-4 | RIP RAP-RUBBLE, DITCH LINING ™ 38.9% $
36 530-74 | BEDDING STONE ™ 27.1[% $
37 536-1-1 | GUARDRAIL, ROADWAY LF 162.5(% $
38 GUARDRAIL END ANCHORAGE ASSEMBLY- $ s
536-85-24 | PARALLEL EA 2
39 544-75-40 | CRASH CUSHION - OPTIONAL EA 2% $
40 570-1-2 | PERFORMANCE TURF, SOD sY 371|$ $
41 700-20-11 | SINGLE POST SIGN, FURNISH & INSTALL AS 2|$ $
42 700-20-60 | SINGLE POST SIGN, REMOVE EA 4% $
43 705-10-3 | OBJECT MARKER, TYPE 3 EA 4||$ $
44 706-3 | RETRO-REFLECTIVE PAVEMENT MARKERS EA 18)% $
45 $ $
711-11-111] THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" NM 0.14
46 THERMOPLASTIC, STANDARD, YELLOW, SOLID, $ $
711-11-211] 6" NM 0.14
47 1000-7 | UTILITY WORK - POWER LS 1|$ $
48 UTILITY COORDINATION LS 1% $
49 MISCELLANEOUS WORK AND CLEANUP LS 1|$ $
DISCRETIONARY WORK (ROADWAY) $50,000.00
SUBTOTAL ROADWAY s
50 LEAK DETECTION VALVE AND MANHOLE, 8" EA 11 $
51 UTILITY PIPE, DIRECTIONAL BORE, HDPE DR-11 % s
CLASS 160, WATER, 8.0" LF 368
52 UTILITY PIPE, REMOVE & DISPOSE, 8.0" LF 354|% $
53 UTILITY FIXTURES, F&l, 8.0, 8" - 45 DEGREE $ $
BEND EA 4

Authorized Signatt

Bidder:

Page 2

BID "A"




BID FORM

(Submit in Triplicate)

Authorized Signature.

DISCRETIONARY WORK (SANITARY SEWER)

SUBTOTAL SANITARY SEWER

TOTAL BID PRICE

Bidder:.

Page 3

Section 00300
BID llAll
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 270 Calendar Days
ITEM FDOT BID PRICE | TOTAL BID
NUMBER| ITEM | DESCRIPTION um_|_QrY. | PERUNIT PRICE
54 UTILITY FIXTURES, F&l, 8.0", GATE VALVE s s
ASSEMBLY EA
DISCRETIONARY WORK (WATERMAIN) $5,000.00
SUBTOTAL WATERMAIN $
55 UTILITY PIPE, DIRECTIONAL BORE, HDPE DR-11 $
CLASS 160, SEWER, 4.0" LF 325
56 UTILITY PIPE, REMOVE & DISPOSE, 4.0" LF 305|® $
57 UTILITY FIXTURES, F&l, 4.0", PLUG VALVE $ ls
ASSEMBLY EA 2
58 UTILITY FIXTURES, F&l, 4.0", 8" - 45 DEGREE $ s
BEND EA 4
59 ABOVE GROUND AIR RELEASE VALVE ASSY $ $
FOR FORCE MAINS EA 1
60 ADJUST MANHOLE TOP, SANITARY $ $

$5,000.00
$

$

BID "A"



BID FORM
(Submit in Triplicate)

Section 00300
BID IIBI'
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 200 Calendar Days .
ITEM FDOT BID PRICE | TOTAL BID
NUMBER| ITEM | DESCRIPTION um | ary. | PERUNIT PRICE
1 101-1 | MOBILIZATION LS 1| $
2 102-1 MAINTENANCE OF TRAFFIC LS 1| $
3 104-10-3 | SEDIMENT BARRIER LF 740[% $
4 104-11 | TURBIDITY BARRIER FLOATING LF 233 $
5 104-18 | INLET PROTECTION SYSTEM EA 1| $
6 110-1-1 | CLEARING AND GRUBBING LS 1% $
7 110-3 | REMOVAL OF EXISTING STRUCTURE LS 1% $
8 110-7-1 | MAILBOX, F & | SINGLE EA 1|$ $
9 1201 || REGULAR EXCAVATION cY 134{% $
10 120-5 | CHANNEL EXCAVATION cY 135|% $
" 120-6 | EMBANKMENT cY 64|® $
12 160-4 | TYPE B STABILIZATION sy 11088 $
13 285-701 | OPTIONAL BASE, GROUP 01 SY 222|% $
14 285-706 | OPTIONAL BASE, GROUP 06 sy 706|® $
15 ASPHALTIC CONCRETE, TRAFFIC B, $ s
334-1-12 | SUPERPAVE ™ 123.2
16 339-1 | MISCELLANEOUS ASPHALT PAVEMENT ™ 8.2f% (s
17 400-2-10 | CONCRETE CLASS II-APPROACH SLABS cY 82|® $
18 400-4-4 | CONCRETE CLASS IV-SUPERSTRUCTURE cY 25($
19 400-4-5 | CONCRETE CLASS IV-SUBSTRUCTURE cY 136]% $
20 400-7 | BRIDGE FLOOR GROOVING sY 125(% I$
21 415-1-4 | REINFORCING STEEL-SUPERSTRUCTURE LB 1,573|% $
22 415-1-5 | REINFORCING STEEL-SUBSTRUCTURE LB 13,383"$ $
23 415-1-9 | REINFORCING STEEL-APPROACH SLABS LB 153313|[$ $
24 PRESTRESSED SLAB UNITS, WIDTH 60", $ s
450-3-25 | THICKNESS 15" (7 PIECES) LF 244)
25 CONCRETE SHEET PILING, 10"X30" $ s
455-14-3 | (57 PIECES) LF 920
26 CONCRETE SHEET PILING, SPECIAL, CORNER s s
455-14-5 | (5 PIECES) LF 100
27 455-34-5 | PRESTRESSED CONCRETE PILING, 24" SQ LF 280|$ [$
28 455-133-3 | STEEL SHEET PILING - PERMANENT SF 2,825|% $

Authorized Signature.

Bidder:, Page 1 BID "B"




BID FORM
(Submit in Triplicate)

Section 00300
BlD IIBUI
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 200 Calendar Days
ITEM FDOT BID PRICE | TOTAL BID
NUMBER| ITEM | DESCRIPTION um | ary. PRICE
29 $ $
455-143-5 | TEST PILES-PRESTRESSED CONCRETE, 24"SQ || LF 70
10 BRIDGE DECK EXPANSION JOINT, F & I, POURED ||$ s
458-1-11 | JOINT W/BACKER ROD LF 70
31 460-70-1 | ALUMINUM BULLET RAILING - SINGLE RAIL LF 3so|® $
32 CONCRETE TRAFFIC RAILING, BRIDGE 32" F $ $
521-51 | SHAPE LF 380
33 522-2 | SIDEWALK CONCRETE, 6" THICK sy 31[$ $
34 530-3-3 | RIP RAP-RUBBLE, BANK AND SHORE ™ 50.2|% $
35 530-3-4 | RIP RAP-RUBBLE, DITCH LINING TN 38.9(% $
36 530-74 | BEDDING STONE ™ 27.1]% $
37 536-1-1 | GUARDRAIL, ROADWAY LF 162.5]% $
38 GUARDRAIL END ANCHORAGE ASSEMBLY- $ s
536-85-24 | PARALLEL EA 2
39 544-75-40 | CRASH CUSHION - OPTIONAL EA 2% $
40 570-1-2 | PERFORMANCE TURF, SOD 1% an|$ $
41 700-20-11 | SINGLE POST SIGN, FURNISH & INSTALL AS 2[$ $
42 700-20-60 || SINGLE POST SIGN, REMOVE EA 4% $
43 705-10-3 | OBJECT MARKER, TYPE 3 EA 4||$ $
44 706-3 | RETRO-REFLECTIVE PAVEMENT MARKERS EA 18]% {$
45 $ I$
711-11-111] THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" NM 0.14
46 THERMOPLASTIC, STANDARD, YELLOW, SOLID, $ $
711-11-211] 6" NM 0.14
47 1000-7 | UTILITY WORK - POWER LS 1|$ $
48 UTILITY COORDINATION LS 1|$ $
49 MISCELLANEOUS WORK AND CLEANUP LS 1|8 $
DISCRETIONARY WORK (ROADWAY)
SUBTOTAL ROADWAY
50 LEAK DETECTION VALVE AND MANHOLE, 8" EA 1j® $
51 UTILITY PIPE, DIRECTIONAL BORE, HDPE DR-11 $ s
CLASS 160, WATER, 8.0" LF 368
52 UTILITY PIPE, REMOVE & DISPOSE, 8.0" LF 354|% $
53 UTILITY FIXTURES, F&I, 8.0", 8" - 45 DEGREE $ $
BEND EA 4

Authorized Signature.

Bidder:

Page 2

BID "B"



BID FORM
(Submit in Triplicate)

Section 00300
BID "B"
(IFB# 11-0907-DS) Riverview Blvd Bridge over McLewis Bayou
Based on Completion Time of 200 Calendar Days
ITEM FDOT BID PRICE | TOTAL BID
NUMBER ITEM DESCRIPTION U/M QTY. PER UNIT PRICE
54 UTILITY FIXTURES, F&l, 8.0", GATE VALVE s s
ASSEMBLY EA

DISCRETIONARY WORK (WATERMAIN) $5,000.00
SUBTOTAL WATERMAIN $

55 UTILITY PIPE, DIRECTIONAL BORE, HDPE DR-11 $ $
CLASS 160, SEWER, 4.0" LF 325

56 UTILITY PIPE, REMOVE & DISPOSE, 4.0" LF 305|$ $

57 UTILITY FIXTURES, F&l, 4.0", PLUG VALVE $ $
ASSEMBLY EA 2

58 UTILITY FIXTURES, F&l, 4.0", 8" - 45 DEGREE $ s
BEND EA 4

59 ABOVE GROUND AIR RELEASE VALVE ASSY $ s
FOR FORCE MAINS EA 1

60 ADJUST MANHOLE TOP, SANITARY EA 1[% $
DISCRETIONARY WORK (SANITARY SEWER) $5,000.00
SUBTOTAL SANITARY SEWER $

TOTAL BID PRICE $

Authorized Signature,

Bidder: Page 3 BID "B"




IFB#11-0907-DS

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with |FB No. #11-0907-DS
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is .If

the entity has no FEIN, include the Social Securlty Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

4, The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ____ day of , 2011.
(impress official seal)

Notary Public, State of Florida
My commission expires:
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IFB#11-0907-DS

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR
BID/QUOTE.

1. LICENSE #:
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITYy
(STATE of INCORPORATION, IF APPLICABLE)
(ZIP CODE)
( ) TELEPHONE NUMBER: ( ) FAX
EMAIL ADDRESS:
2. Bidding as an individual ___a partnership: ____ a corporation; ___a joint venture
3. If a partnership: list names and addresses of partners; if a corporation: list names

of officers, directors, shareholders, and state of incorporation; if joint venture: list
names and address of ventures’ and the same if any venture are a corporation for
each such corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years?

Years holding a Certified General Contractors license.

Has license ever been suspended, revoked, removed or under investigation?
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IFB#11-0907-DS

5. Describe and give the date and County of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for
a public entity),include contact name and phone number. Provide the Budget, Actual
Cost, Size and Summary of Work for each project.  “Attach additional pages as

necessary’.

6. Have you ever been assessed liquidated damages under a contract during the past
five (5) years? If so, state when, where (contact name, address, and phone

number) and why.

7. Have you ever failed to complete work awarded to you? If so, state when, where

(Contact name, address, phone number) and why?

8. Have you ever been debarred or prohibited from bidding on a governmental entity's

construction project? If yes, name the entity and describe the circumstances:
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10.

11.

12.

13.

IFB#11-0907-DS

Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.
2,
3.

What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?
Have you visited the sites?

Provide dates of site visit:

What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost,

progress, performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:
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IFB#11-0907-DS

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #11-0907-DS

2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is . If
the entity has no FEIN, include the Social Secunty Number of the individual signing this
sworn statement

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4, The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ___ day of , 2011,
(impress official seal)

Notary Public, State of Florida
My commission expires:
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IFB#11-0907-DS

SECTION 00430

CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR
BID/QUOTE.

1.

LICENSE #:
COMPANY'S NAME:

CO. PHYSICAL ADDRESS

CITYy
(STATE of INCORPORATION, IF APPLICABLE)
(ZIP CODE)
( ) TELEPHONE NUMBER: ( ) FAX
EMAIL ADDRESS:
Bidding as an individual ___a partnership: ____ a corporation; ___a joint venture

If a partnership: list names and addresses of partners; if a corporation: list names
of officers, directors, shareholders, and state of incorporation; if joint venture: list
names and address of ventures’ and the same if any venture are a corporation for
each such corporation, partnership, or joint venture:

Your organization has been in business (under this firm's name) as a

for how many years?

Years holding a Certified General Contractors license.

Has license ever been suspended, revoked, removed or under investigation?
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IFB#11-0907-DS

5. Describe and give the date and County of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for
a public entity),include contact name and phone number. Provide the Budget, Actual
Cost, Size and Summary of Work for each project. ~ “Attach additional pages as

necessary”.

6. Have you ever been assessed liquidated damages under a contract during the past
five (5) years? If so, state when, where (contact name, address, and phone

number) and why.

7. Have you ever failed to complete work awarded to you? If so, state when, where

(Contact name, address, phone number) and why?

8. Have you ever been debarred or prohibited from bidding on a governmental entity's

construction project? If yes, name the entity and describe the circumstances:
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10.

11.

12.

13.

IFB#11-0907-DS

Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.

2.

3.

What specific steps have you taken to examine the physical conditions at or
contiguous to the site, including but not limited to, the location of existing
underground facilities?

Have you visited the sites?

Provide dates of site visit:

What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost,
progress, performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:
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14.  What equipment do you own to accomplish this Work?

15.  What equipment will you purchase/rent for the Work? (Specify which)

16.  List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Surety’s Address:

Name, address and phone number of Surety's resident agent for service of process
in Florida:

Phone: ( )
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for [print name of entity submitting sworn statement]

whose business address is?

and (if applicable) its Federal Employer Identification Number (FEIN) is .If the entity has no
FEIN, include

the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a
written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee
County, the State of Florida, or any other public entity, including, but not limited to the
Government of the United States, any state, or any local government authority in the United
States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Director, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and
pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one which
has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls or
has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
Article, or using substantially the same management, ownership or principles as the ineligible
entity.
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(Cont'd.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment
has been reversed by a court of competent jurisdiction shall prove the same with documentation satisfactory
to the County's Purchasing Director. Upon presentation of such satisfactory proof, the person or entity shall
be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2011 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the case
of a corporation, this affidavit shall be executed by the corporate president.
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SECTION 00491
Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO SECTION 6-101(7) (B),
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners'
by
[Print individual's name and title]

for

(print name of entity submitting sworn statement)
Whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive a county contract for public improvements,
procurement of goods or services (including professional services) or a county lease, franchise, concession or
management agreement, or shall receive a grant of county monies unless such person or entity has
submitted a written certification to the County that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful
manufacture, distribution, dispensation, possession or use of a controlled substance as
defined by § 893.02(4), Florida Statutes, as the same may be amended from time to time, in
the person's or entity's work place is prohibited specifying the actions that will be taken
against employees for violation of such prohibition. Such written statement shall inform
employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at

all its work places, including but not limited to all locations where employees

perform any task relating to any portion of such contract, business

transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or
her receipt of same and advice as to the specifics of such policy. Such person or entity shall
retain the statements signed by its employees. Such person or entity shall also post in a
prominent place at all of its work places a written statement of its policy containing the
foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of
employment the employee will:

(i) abide by the terms of the statement; and
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ATTACHMENT B (Cont'd.)

(ii) notify the employer of any criminal drug statute conviction for a violation
occurring in the work place no later than five (5) days after such a conviction.

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from
an employee or otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including
termination; or requiring such employee to satisfactorily participate in a drug abuse
assistance or rehabilitation program approved for such purposes by a federal, state, or local
health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through
implementation of sections (1) through (5) stated above.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
THE COUNTY ADMINISTRATOR DETERMINES THAT:

1) Such person or entity has made false certification.

(2) Such person or entity violates such certification by failing to carry out the
requirements of sections (1), (2), (3), (4), (5), or (6) or subsection 3-101(7)(B); or

(3) Such a number of employees of such person or entity have been convicted of
violations occurring in the work place as to indicate that such person or entity has
failed to make a good faith effort to provide a drug free work place as required by
subsection 3-101(7) (B).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this __ day of , 2011 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the case
of a corporation, this affidavit shall be executed by the corporate president.

S:\IFB#11-0907-DS Riverview Blvd Bridge over McLewis Bayou 00491-4



IFB#11-0907-DS
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]

Whose business is:

and (if applicable) its Federal Employer Identification Number (FEIN) is If the
entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement:

| understand that no person or entity shall be awarded or receive a County contract for public
improvements, procurement of goods or services (including professional services) or a County
lease, franchise, concession or management agreement, or shall receive a grant of County
monies unless such person or entity has submitted a written certification to the County that it
has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee
of Manatee County, the State of Florida, or any other public entity, including, but
not limited to the Government of the United States, any state, or any local
government authority in the United States, in that officer's or employee's official
capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition, by agreement to bid a fixed price,
or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion
of the County's Purchasing Official, reflects negatively upon the ability of the
person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3)
above, which is a matter of record, but has not been prosecuted for such
conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed
to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been
convicted of or has admitted guilt to any of the crimes set forth above on behalf
of such an entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the
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business entity), the business shall be chargeable with the conduct herein above set
forth. A business entity shall be chargeable with the conduct of an affiliated
entity, whether wholly owned, partially owned, or one which has common
Countyship or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls
or has the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control
shall include, without limitation, interlocking management or Countyship, identity
of interests among family members, shared organization of a business entity
following the ineligibility of a business entity under this Article, or using
substantially the same management, Countyship or principles as the ineligible
entity.

Any person or entity, who claims that this Article is inapplicable to him/hers/it because a
conviction or judgment has been reversed by a court of competent jurisdiction, shall prove the
same with documentation satisfactory to the County's Purchasing Official. Upon presentation
of such satisfactory proof, the person or entity shall be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT ANY CONTRACT
OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR
TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2011 by
Personally known OR produced

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "OWNER” and
XXXXXXXXKXX XXX XXX XXXXXXXXXXXX hereinafter referred to as the "CONTRACTOR,"
duly authorized to transact business in the state of Florida, with offices located at
XXX XHKKX XXX KKK XXK XXX XX XXXXXXXXXXX Phone: ( )

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No.11-0907-DS Riverview Blvd Bridge over MclLewis Bayou in strict
accordance with Contract Documents and any duly authorized subsequent addenda thereto, all

of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Department, is responsible as the OWNER and
Mr. Lawrence |. Josephson, P.E./Wade Trim Inc hereinafter referred to as "ENGINEER,"
designed this project and is responsible for technical/engineering reviews and decisions. The
ENGINEER is a member of the OWNER’'S project management team which is collectively
responsible in ensuring the Work is completed in accordance with the Contract Documents. All

communications involving this project will be addressed to:

County of Manatee Wade Trim Inc.
Public Works Department V.P./Transportation Section. Mgr.
Project Management Division
Attn: Mr. Steve Serbaty Attn: Mr. Lawrence I. Josephson
Project Manager Project Engineer
IFB# 11-0907-DS IFB# 11-0907-DS
1022 26" Avenue East 8745 Henderson Road

Suite 220, Renaissance 5
Bradenton, FL 34208 Tampa, Florida 33634
Phone (941) 708-7450, Ext. 7337 Phone (813) 882-8366
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Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall

mean the OWNER’S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance. or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.
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3.5 CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.

3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER'S approval
and shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS
The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

4.1  This Agreement and Bid Document IFB#11-0907-DS

4.2 Performance and/or other Bonds and Insurance Certificate(s)
4.3  Drawings (not attached)

4.4 Addenda numbers to , inclusive.

45 CONTRACTOR'S Bid Form and any other information submitted by Contractor prior to
Notice of Award.
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4.7

IFB#11-0907-DS

The following which may be delivered or issued after the effective date of the
Agreement and are not attached hereto: all written Change Orders and other
documents amending, modifying, or supplementing the Contract Documents.

The documents listed in paragraphs above are attached to this Agreement (except
as noted otherwise above). There are no Contract Documents other than those
listed above in this Article 4.

Article 5.

MISCELLANEOUS

5.1

5.2

5.3

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and
unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility

under the Contract Documents.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and
legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations

contained in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work (IFB_No. #11-0907-DS, Riverview Blvd Bridge over McLewis
Bayou) subject to additions and deductions as provided therein, the sum of
Dollars and _XXXXXXXXXXXXXXX Cents ($ X00XXXXXXXXXXX ) for Bid “_X_” based
on Completion Time of _xxx_ calendar days and the sum of $1,148.00 as liquidated
damages for each calendar day of delay.

CONTRACTOR

By:

Print Name:

Title:

Date:

MANATEE COUNTY GOVERNMENT

BY: For the County
Signature

R. C, “Rob” Cuthbert, C.P.M.; CPPO, Purchasing Official
Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify
or change the bidding documents or the contract documents.

Agent — Project architect, project engineer, or other agency or person acting on behalf of
Manatee County.

Agreement - The written Agreement between Owner and Contractor covering the Work to
be performed; other contract documents are attached to the Agreement and made a part
thereof as provided therein.

Application for Payment - The form accepted by Project Representative which is to be used
by Contractor in requesting progress or final payments and which is to include such
supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's
sole and absolute judgment will under all circumstances best serve the public interest.
Award shall be made in accordance with Manatee County Code of Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to:
the bid form, drawings, technical specifications, terms and conditions, and the proposed
contract documents (including all Addenda issued prior to receipt of bids); and becomes a
part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an
adjustment in the contract price or the contract time, issued on or after the effective date of
the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of
the Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after
the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents
as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the
contract documents, or has been damaged prior to Project Representative's
recommendation of final payment (unless responsibility for the protection thereof has been
assumed by Owner).

Discretionary — Payment for all work that shall be made only at the Owner’s discretion in
order to satisfactorily complete the project in accordance with the Plans and Specifications.

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding
and contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other contractor caused by events or circumstances such as,
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts
of government other than Owner or epidemics. Labor disputes and above average rainfall
shall give rise only to excusable delays.

Final Completion: The point in which all Work is complete and all other Agreement
requirements have been satisfied.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the Work.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been
avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Manatee County Purchasing Code of Law, Chapter 2-26, Manatee County
Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall
start to perform (ten (10) days from date of such notice) Contractor's obligations under the
contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such other
matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work
within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance
tests and necessary corrections required of Contractor to demonstrate that individual
components of the work have been properly constructed and do operate in accordance with
the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.

Punch List — The written compilation of those items identified by the Engineer after

Substantial Completion is achieved, which are required to render complete, satisfactory and
acceptable the Project (or phase of a Project)
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with
any other subcontractor for the performance of a part of the Work at the site. Such person
or firm has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due. The County shall have the right to exclude the
Contractor from these portions of the Work designated as complete after the inspection,
however, the Contractor will have reasonable access to complete or correct items on the
punch list. The punch list shall be completed by the Engineer within the timeframes
provided by Florida Statute Section 218.735 (7) (a).

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing such
facilities which have been installed underground to furnish any of the following services or
materials:  electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other control
systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Written Amendment - A written amendment of the contract documents, signed by Owner
and Contractor on or after the effective date of the Agreement and normally dealing with the
non-engineering or non-technical rather than strictly work related aspects of the contract
documents.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective
date of the Agreement and signed by Owner and recommended by Project Representative
ordering an addition, deletion or revision in the Work, or responding to differing or
unforeseen physical conditions under which the Work is to be performed or to emergencies.
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A work directive change may not change the contract price or the contract time; but is

evidence that the parties expect that the change directed or documented by a work directive
change will be incorporated in a subsequently issued change order following negotiations
by the parties as to its effect, if any, on the contract price or contract time.
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ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.

21

2.2

23

2.4

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the
Work, to protect the functions of the local government and its citizens and to aid in
providing appropriate surveillance. The Owner shall have the right to reschedule
work provided such rescheduling is in accord with the remainder of terms of the
contract. The schedule shall show, as a minimum, the approximate dates on which
each segment of the work is expected to be started and finished, the proposed traffic
flows during each month, the anticipated earnings by the Contractor for each month
and the approximate number of crews and equipment to be used. The Owner, after
necessary rescheduling and obtaining additional information for specific purposes,
shall review and approve the schedule. The Contractor shall also forward to the
Owner, as soon as practicable after the first day of each month, a summary report of
the progress of the various parts of the work under the contract, in fabrication and in
the field, stating the existing status, estimated time of completion and cause of delay,
if any. Together with the summary report, the Contractor shall submit any necessary
revisions to the original schedule for the Owner’s review and approval. In addition,
more detailed schedules may be required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to the
date on which the contract time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate
of progress, the Owner may order the Contractor to increase his efficiency or to
improve the character of his work and the Contractor shall conform to such an order.
The failure of the Owner to demand any increase of such efficiency of any
improvement shall not release the Owner from his obligation to secure the quality of
work or the rate of progress necessary to complete the Work within the limits
imposed by the contract. The Owner may require the Contractor to remove from the
Work such employees as the Owner deems incompetent, careless, insubordinate or
otherwise objectionable, or whose continued employment on the Work is deemed to
be contrary to the Owner’s interest.

The Owner reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and promptly
connect and coordinate the Work with theirs.
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

3.2

3.3

3.4

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what
is called for by one is as binding as if called for by all. The contract documents will
be construed in accordance with the laws and ordinances of the State of Florida and
Manatee County.

Should a conflict exist within the contract documents, the precedence in ascending
order of authority are as follows: 1) Standard Printed Contract Documents, 2)
Special Conditions, 3) General Conditions and 4) Drawings. Note: Computed
dimensions shall govern over scaled dimensions.

It is the intent of the contract documents to describe a functionally complete project
(or part thereof) to be constructed in accordance with the contract documents. Any
work, materials or equipment that may reasonably be inferred from the contract
documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or
trade meaning are used to describe work, materials, or equipment, such words shall
be interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or
association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the contract documents) shall be effective to change the
duties and responsibilities of Owner, Contractor or Engineer, or any of their agents
or employees from those set forth in the Contract Documents.

The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 Administrative Contract Adjustment (ACA)

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the

following ways:

3.4.1 Discretionary Work — Field Directive
3.4.2 Engineer's approval of a Shop Drawing or sample.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1

4.2

4.3

4.4

4.5

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site and
shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and lay
out the Work and perform construction as required by the contract documents.
Contractor shall at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site
or adjacent thereto and except as otherwise indicated in the contract documents, all
Work at the site shall be performed during regular working hours and Contractor will
not permit overtime work or the performance of work on Saturday, Sunday or legal
holiday without Owner’s written consent given after prior notice to Engineer (at least
72 hours in advance).

421 Contractor shall pay for all additional engineering charges to the Owner
for any overtime work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no
extra payment shall be made by Owner on account of such overtime
work. At Owner’'s option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's retainage prior to
release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for
all bonds, insurance, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the
instruction of the applicable supplier except as otherwise provided in the contract
documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just as
Contractor is responsible for Contractor's own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between Owner or
Engineer and any such subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of Owner to pay or to see to the payment of
any monies due any such subcontractor, supplier or other person or organization.
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4.7

4.8

4.9
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Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges
and inspection fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work.
At the completion of the Work, Contractor shall remove all waste materials, rubbish
and debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

491 all employees on the work and other persons and organizations who may
be affected thereby;
49.2 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

493 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for
such safety and protection. Contractor shall provide and maintain all passageways,
guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic way
for the public and preservation of the Owner’s business, taking into full consideration
all local conditions. Contractor's duties and responsibilities for the safety and
protection of the work shall continue until such time as all the work is completed.
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Emergencies: In emergencies affecting the safety or protection of persons or the
work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or Owner, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give Owner prompt written
notice if Contractor believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If Owner determines that a
change in the contract documents is required because of the action taken in
response to an emergency, a Work Directive Change or Change Order will be issued
to document the consequences of the changes or variation.

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions
and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule
impacts that will result directly or indirectly from review, acceptance and provisions
of such substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by the Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish at
Contractor's expense, additional data about the proposed substitute. In rendering a
decision, Owner/Engineer and Contractor shall have access to any available float
time in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the Owner and an
appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is- indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or
an approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

4113 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in the work while the substitute was undergoing review.
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4.13

4.14
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The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards
for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures,
slopes and other controlling points necessary for the proper prosecution of the
construction work. Where rights-of-way, easements, property lines or any other
conditions which make the lay-out of the project or parts of the project critical are
involved, the Contractor will employ a competent surveyor who is registered in the
State of Florida for lay-out and staking. These stakes and marks shall constitute the
field control by and in accord with which the Contractor shall govern and execute the
work. The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards become
destroyed or disturbed, they will be immediately and accurately replaced by the
Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on
the drawings, are not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the site of the work,
approximately at the locations indicated. The Contractor shall examine boring data,
where available, and make his own interpretation of the subsoil investigations and
other preliminary data, and shall base his bid on his own opinion of the conditions
likely to be encountered. In no event shall an extension of time be considered for
any conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings and in
keeping with the contact documents. No verbal agreement or conversation with any
officer, agent or employee of the Owner, before or after the execution of this
contract, shall affect or modify any of the terms or obligations herein contained.

If the Contractor, in the course of the work, finds that the drawings and/or Contract
Documents cannot be followed, he shall immediately inform the Owner in writing,
and the Owner shall promptly check the accuracy of the information. Any work done
after such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

Owner shall furnish the data required of Owner under the contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than 45 days) after the Work has been accepted by the Owner. The form of all
submittals, notices, change orders and other documents permitted or required to be
used or transmitted under the contract documents shall be determined by the
Owner/Engineer. Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required
for the erection of temporary construction facilities and storage of his materials,
together with right of access to same.
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The Owner shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the Contract
Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any surety, Owner may, at
any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease
in the contract price or contract time for the proposed change. Engineer shall have
21 calendar days after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that
will result directly or indirectly from the proposed change. Unless otherwise directed,
itemized estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and fees,
and shall cover all Work involved in the change, whether such Work was deleted,
added, changed or impacted. Notwithstanding the request for quotation, Contractor
shall carry on the Work and maintain the progress schedule. Delays in the submittal
of the written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

7.1

7.2

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
his expense without change in the contract price.

The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other party.
Notice of the amount of the claim with supporting data shall be delivered within ten
(10) days from the beginning of such occurrence and shall be accompanied by
claimant's written statement that the amount claimed covers all known amounts
(direct, indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event.
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7.3  The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner’s discretion):

7.31 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit.  (Contractor shall submit an itemized cost
breakdown together with supporting data.)

7.4  Either Owner or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-evaluation
and adjustment under the following conditions:

741 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

743 If a Contractor believes that it has incurred additional expense as a result
thereof; or

7.4.4 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

74.5 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1  Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the
extent of the claim with supporting data shall be delivered within fifteen (15) days
from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to
which the claimant has reason to believe it is entitled as a result of the occurrence of
said event.
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The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by Owner or others performing additional work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections,
and approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer,
be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Engineer timely notice of Contractor's intention to cover
the same and Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Engineer nor inspections, tests, or approvals
by others shall relieve Contractor from Contractor's obligations to perform the work in
accordance with the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear
all direct, indirect and consequential costs for satisfactory reconstruction or removal
and replacement with non-defective work, including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and any
additional expenses experienced by Owner due to delays to other Contractors
performing additional work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining schedule and
shall not be entitled to an extension of the contract time and the recovery of delay
damages due to correcting or removing defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, Owner may correct and remedy any such
deficiency. To the extent necessary to complete corrective and remedial
action, Owner may exclude Contractor from all or part of the site, take
possession of all or part of the work, Contractor's tools, construction
equipment and machinery at the site or for which Owner has paid
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Contractor but which are stored elsewhere. All direct, indirect and costs
of Owner in exercising such rights and remedies will be charged against
Contractor in an amount approved as to reasonableness by Engineer
and a change order will be issued incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any
work is found to be defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written instructions, either correct
such defective work or if it has been rejected by Owner, remove it from
the site and replace it with non-defective work. If Contractor does not
promptly comply with the terms of such instruction, Owner may have the
defective work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof
for a period of not more than ninety (90) days by written notice to Contractor, which
will fix the date on which work will be resumed. Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under
any chapter of the Bankruptcy Code or any similar action by filing a petition under
any other federal or state law relating to the bankruptcy or insolvency; if a petition is
filed against the Contractor under any chapter of the Bankruptcy Code or similar
relief under any other federal or state law; if Contractor persistently fails to perform
the work in accordance with the contract documents; if Contractor disregards laws or
regulations of any public body having jurisdiction or the Engineer; or otherwise
violates in any substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven
(7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the work all materials and
equipment stored at the site or for which Owner has paid Contractor but
which are stored elsewhere, and finish the work as Owner may deem
expedient. In such case, Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of material and
equipment not incorporated in the work, but delivered and suitably
stored, less the aggregate of payments previously made. If the direct
and indirect costs of completing the work exceed the unpaid balance of
the contract price, Contractor shall pay the difference to Owner. Such
costs incurred by Owner shall be verified by Owner and incorporated in
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a change order; but in finishing the work, Owner shall not be required to
obtain the lowest figure for the work performed. Contractor's obligations
to pay the difference between such costs and such unpaid balance shall
survive termination of the Agreement.

If, through no act or fault of Contractor, the work is suspended for a period of more
than ninety (90) days by Owner or under an order of court or other public authority,
or Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of
payment or Owner has failed to make any payment as aforesaid, Contractor may
upon seven (7) days written notice to Owner stop the work until payment of all
amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

11.1

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of
final payment) will be a condition precedent to any exercise by Owner or Contractor
of such right or remedies as either may otherwise have under the contract
documents or by laws or regulations in respect of any such claim, dispute or other
matter. No action, either at law or at equity, shall be brought in connection with any
such claim, dispute or other matter later than thirty (30) days after the date on which
Owner/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer's decision
being final and binding on the Contractor. In no event may any such action be
brought after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof,
or Engineer's final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Official for a decision; within the
earlier of sixty (60) days after the last date on which the contractor provided any
goods or services required by the contract or after the date on which the contractor
knew or should have known such a claim existed. The Manatee County Code of Law
section 2-26-63 Contract Claims details the requirements and process for such a
claim.
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IFB#11-0907-DS

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1 Resident Project Representative is Engineer/Owner’s Agent, who will act as directed
by and under the supervision of the Engineer, and who will confer with
Owner/Engineer regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site work shall, in general, be only with the

Owner/Engineer and Contractor and dealings with subcontractors shall only be
through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop drawing
or sample submission if the submission has not been approved by the
Owner/Engineer.

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance
with the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if work has been damaged prior to final
payment; and advise Owner/Engineer when he believes work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.
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12.2.8

12.2.9

12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

IFB#11-0907-DS

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Engineer.

Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the
contract documents, progress reports and other project related
documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to Owner/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the
work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.
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12.2.18

12.2.19

12.2.20

12.2.21

12.2.22

12.3

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7

IFB#11-0907-DS

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to
the schedule of values, work completed and materials and equipment
delivered at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to Owner/Engineer for his review prior to final
acceptance of the work.

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and
make recommendations to Owner/Engineer concerning acceptance.

Except upon written instructions of Owner/Engineer, Resident Project
Representative.

Shall not authorize any deviation from the contract doca;nents or
approve any substitute materials or equipment;

Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the contract documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize Owner to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.
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ARTICLE 13 - APPRENTICES

13.1 If Successful Contractor employees Apprentices, he shall be governed and comply
with the provisions of Florida State Statute 446.011.

NOTE: The form of all submittals, notices, change orders and other documents permitted or
required to be used or transmitted under the Contract shall be determined by the
Owner. Standard County forms shall be utilized.

END OF SECTION
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SPECIAL PROVISIONS

GENERAL

This Section amends, enhances or otherwise revises the General Conditions and other
provisions of the Contract Documents.

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division Il and Il of the Florida
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction,
2010 Edition and all Supplemental Specifications thereto, hereinafter referred to as the
Standard Specifications, for roadway construction, except as amended under this Contract.

The Contractor's work shall follow the Manatee County Public Works Utility Standards and
Specifications (2009) for the water main and sanitary sewer force main work.

These specifications cover the usual construction requirements for work specified by the
County Public Works Department; however, in the event it is determined that the specific work
to be done is of such a nature that the method of construction, type and/or kind of material is
not defined by the Standard Specifications, such work shall be performed in accordance with
the Special Provisions.

The apparent silence of the Specifications as to any detail or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used. Interpretation of these
specifications shall be made upon that basis.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All
expenses borne by the Contractor shall be included in the individual unit prices for the
particular pay item.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Asphaltic Concrete: Attention is directed to the requirement that
job mix formulas for asphaltic concrete, of the type specified, be submitted at least 14
days before plant operations begin. The submitted formula should be derived, or
approved, by the laboratory approved by the Owner to make tests on the Project.
Costs for such job mix formulation will be paid by the Contractor directly to the
assigned laboratory.

C. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted
formulas shall be derived or approved by the Owner and/or its agents. All concrete mix
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designs shall meet FDOT Concrete Class mix guidelines, except as follows: when
approved, in writing by the Owner, an Alternate Class | Concrete mix design formula,
for concrete curb and gutter to be placed by automated curb machines, may show, as
a substitution for #57 aggregate, an amount of #89 aggregate not to exceed 33
percent, by weight, of the #57 aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any test
that fails or is not performed as a result of the Contractor’s action, will in turn be back-charged
to the Contractor, including the cost of all re-testing due to defective materials or construction.
The testing laboratory shall be approved by the Owner.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling,
Testing and Reporting Guide, latest edition. Testing shall also be in accordance with the
applicable portions of Section 6 of the Standard Specifications and these specifications.

MEASUREMENT AND PAYMENT

a. All work completed under the terms of this contract shall be measured according to
United States Standard Measures.

b. All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.
C. No payment will be made for construction over a greater area than authorized, nor for

material moved from outside of stakes and data shown on the plans, except when such
work is performed upon instructions of the Owner.

d. The Contractor shall accept compensation provided under the terms of this contract as
full payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the Owner.

e. Whenever any change, or combination of changes, on the plans results in an increase
or decrease in the original contract quantities, and the work added or
decreased/eliminated is of the same general character as that called for on the plans,
the Contractor shall accept payment in full at the original contract unit prices for the
actual quantity of work performed, with no allowance for any loss of anticipated profits.

f. It is the Contractor's responsibility to perform a detailed quantity take-off from the plans
to determine actual quantities for ordering and delivery purposes. The Owner will not
be responsible for quantities ordered in excess of those installed and constructed. The
Contractor should be aware that some of the pay items may have contingency
quantities. Payment shall be made only for final in-place guantities. No payment shall
be made for contingency quantities or additional work unless otherwise directed and
approved in writing by the Owner.

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in
correctly where indicated for each and every item for which a description is given, as
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the bidder must state the unit prices for which he proposes to do each part of the work
contemplated, and the total price for all the parts included in any or all of the
combinations of the work. In case of a discrepancy, the written words for "unit price”,
where stated, shall be considered as being the unit price. If the bid schedule does not
use the written words for the unit price, then the numerically correct "total price", shall
be considered as being the total price.

8-inch HDPE Water Main (Directional Bore) - Payment for all work included in this Bid
Item shall be made at the applicable Contract unit price bid per linear foot from plan
point of beginning to plan point of ending at plan depth. Payment shall include full
compensation for all labor, materials (including pipe, fittings, tracer wire and
incidentals), equipment, excavation (including rock), removal and disposal of drilling
fluids, thrust blocks and/or restrained joints, bedding, backfill, compaction, testing and
disinfection, connections to existing systems and complete restoration of site required
to install pipe by directional bore method. Any related work not specifically listed, but
required for satisfactory completion of work shall be considered to be included under
this pay item.

4-inch HDPE Force Main (Directional Bore) - Payment for all work included in this Bid
Item shall be made at the applicable Contract unit price bid per linear foot from plan
point of beginning to plan point of ending at plan depth. Payment shall include full
compensation for all labor, materials (including pipe, fittings, tracer wire and
incidentals), equipment, excavation (including rock), removal and disposal of drilling
fluids, thrust blocks and/or restrained joints, bedding, backfill, compaction, testing and
disinfection, connections to existing systems and complete restoration of site required
to install pipe by directional bore method. Any related work not specifically listed, but
required for satisfactory completion of work shall be considered to be included under
this pay item.

8-inch Water Main Removal and Disposal - Payment for all work included in this Bid
Item shall be made at the applicable Contract unit price bid per linear foot measured
along the surface of the ground from plan point of beginning to plan point of ending at
plan depth. Payment shall include full compensation for all labor, materials,
equipment, excavation (including rock), backfill, transportation and disposal fees (if
applicable) necessary to remove and properly dispose of existing pipe. Any related
work not specifically listed, but required for satisfactory completion of work shall be
considered to be included under this pay item.

4-inch Force Main Removal and Disposal - Payment for all work included in this Bid
Item shall be made at the applicable Contract unit price bid per linear foot measured
along the surface of the ground from plan point of beginning to plan point of ending at
plan depth. Payment shall include full compensation for all labor, materials,
equipment, excavation (including rock), backfill, transportation and disposal fees (if
applicable) necessary to remove and properly dispose of existing pipe. Any related
work not specifically listed, but required for satisfactory completion of work shall be
considered to be included under this pay item.

8-inch Gate Valve Assembly - Payment for all work included in this Bid Item shall be
made at the applicable Contract unit price bid per unit completed and accepted.
Payment shall include full compensation for all labor, materials, equipment, excavation
(including rock), thrust blocks and/or restrained joints, bedding, backfill, compaction,
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testing and disinfection, connections to existing systems and complete restoration of
site necessary to install valves and appurtenances. Any related work not specifically
listed, but required for satisfactory completion of work shall be considered to be
included under this pay item.

m. 4-inch Plug Valve Assembly - Payment for all work included in this Bid Item shall be
made at the applicable Contract unit price bid per unit completed and accepted.
Payment shall include full compensation for all labor, materials, equipment, excavation
(including rock), thrust blocks and/or restrained joints, bedding, backfill, compaction,
testing and disinfection, connections to existing systems and complete restoration of
site necessary to install valves and appurtenances. Any related work not specifically
listed, but required for satisfactory completion of work shall be considered to be
included under this pay item.

RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as
specified in the proposal. If a specific restoration Pay Item is not listed in the proposal, the
cost of such work shall be included in the applicable Pay Item unless otherwise provided
under separate restoration section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owners of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The
Owner shall not be responsible for costs associated with delays, disruptions and
remobilizations attributed to utility agency scheduling.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications
special provisions and the corresponding terms of the "Standard Specifications”, these
special provisions followed by these technical specifications shall be controlling.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of
the work; the general and local conditions, including but not restricted to those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, water stages, tides or similar physical conditions
at the site; the conformation and conditions of the ground; the character of equipment and
facilities needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality
and quantity of surface and subsurface materials or obstacles to be encountered, insofar as
this information presented by the drawings and Specifications made a part of this contract.
The Contractor shall carefully review and adhere to conditions and recommendations made in
the project geotechnical report. Any failure by the Contractor to acquaint himself with the
available information will not relieve him from responsibility for estimating properly the
difficulty or cost of successfully performing the work.
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The Owner assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the Owner. The Owner also
assumes no responsibility for any understanding or representations made by its officers or
agents during or prior to the execution of this Contract, unless (1) such understanding or
interpretations are made in writing by the Engineer or are expressly stated in the Contract and
(2) the Contract expressly provides that the responsibility therefore is assumed by the Owner.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining four (4) County
project identification signs and removal of same upon completion of the construction. Project
identification sign shall be constructed and maintained at the project site as directed by the
Owner. The Contractor shall erect, maintain and relocate the sign as directed for the duration
of the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by
the Engineer, and other supports as required, at a location mutually agreed by the Owner and
the Contractor. The identification signs shall not be less than 32 square feet in area. The
Contractor shall coordinate with the Owner for the sign verbiage before fabrication. The signs
shall be painted with graphic content to include:

Title of Project

Name of Owner

Names and Titles of authorities, as directed by Owner
Prime Contractor

Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the Owner.
The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of
high density %-inch exterior plywood without waves or buckles, mounted and braced with
pressure treated lumber as necessary and maintained in a presentable condition for the duration
of the project. Hardware shall be galvanized. The surface of the sign shall be of exterior softwood
plywood with medium density overlay. Painting shall be constructed with materials to resist
weathering and fading during the construction period. Experienced professionals shall
perform painting. Graphic design and style shall be in accordance with the following:

= The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part
of the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will
remain the property of the Owner upon completion of the Project unless otherwise directed.

SPECIAL TERMS AND CONDITIONS

Soil Erosion and Siltation

The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion. At the pre-construction meeting, the
Contractor shall present his proposed plan and schedule, which shall specifically indicate the
proposed use of temporary erosion control features. The plan shall include:
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= Synthetic Bales designed, furnished and installed by the Contractor in accordance
with the plans, FDOT Section 104-6-4, and FDOT Design Standard Index No. 102.

= Floating Turbidity Barriers and Staked Turbidity Barriers furnished and installed by
the Contractor as shown on the plans and/or required by conditions of the permits
and as outlined in FDOT Section 104-6.4.11.

Shop Drawings

The Contractor shall submit to the Engineer for approval, all working drawings and shop
drawings with descriptive specifications and engineering calculations necessary for the
successful completion of the Work. The working and shop drawings shall be certified by a
Florida Licensed Professional Engineer and state that the design is sufficient for the
successful completion of the Work. The working drawings and shop drawings shall include,
but not be limited to:

» Traffic Control Plan
= Erosion Control Plan
= Shop Drawings listed in the Plans

DEWATERING, SHEETING AND BRACING

Payment for dewatering, sheeting and bracing shall be included in the applicable pay items unless
separate pay items are specified.

Approval of Dewatering Plan:

At least 10 days prior to the commencement of any dewatering activity, the Contractor shall
submit to the Project Manager for record purposes only, a detailed description of the
proposed dewatering system. This plan shall include design computations, layout, type, and
spacing of dewatering devices, number and size of pumps and other equipment, with a
description of the installation and operating procedures.

MAINTENANCE OF TRAFFIC

The Contractor shall provide access to businesses and local residents at all times. Business
Entrance signs per FDOT Index 17355 (FTP-59) shall be placed at all business entrance points
and maintained during all phases of construction. Payment for these items shall be included
under the pay item for Maintenance of Traffic.

TRAFFIC CONTROL PLAN

The Contractor shall prepare a Traffic Control Plan and submit it to the Engineer and the
Project Manager for review prior to implementation. It must comply with all FDOT safety
criteria, FDOT Design Standards 600 Series Indexes, FHWA and MUTCD standards, and
allow for traffic to operate in daytime or nighttime. The Maintenance of Traffic plan will
require the seal of a licensed professional engineer with a current FDOT Advanced Work
Zone certification. No road closures will be allowed without approval from the Engineer.

MAINTENANCE OF STORM DRAINAGE SYSTEM

The Contractor shall be responsible at all times to maintain the operation of existing
stormwater facilities, or, when existing stormwater facilities are removed, to provide
equivalent capacity alternate forms of stormwater removal adequate to prevent upstream
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flooding in excess of existing conditions. This responsibility shall include the installation of
temporary connections, bypass pumping, or other temporary means necessary until the new
drainage system is fully operational. Payment for these items shall be included under the
applicable pay item.

SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all
times unless approved otherwise by the Engineer. Temporary sidewalk shall be constructed as
shown in the plans or as required to maintain pedestrian movement. Payment for these items
shall be included under the lump sum pay item for Maintenance of Traffic.

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the Standard Specifications.
Dust control is required to be in accordance with the FDOT Standard Specifications Section
102-5. Payment for Dust Control shall be made under Mobilization unless separate pay item
for Dust Control is specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved method all
existing utilities to remain and conditions as may be required for the work area. This shall
include all areas of potential conflicts with proposed storm, sanitary, force main and water
main. The Contractor shall locate all existing utilities to remain at potential conflict locations
prior to construction activities and before ordering any proposed structures. The Contractor
shall contact and coordinate with "Sunshine" as well the individual utilities prior to and during
construction for utility locations, relocation and assistance while installing in potential conflict
areas. All utility coordination and relocations shall be factored into the Contractor’s
construction schedule at no additional cost to the Owner. The cost of all labor, materials and
incidentals required for the performance of any survey and utility location work shall be included
under the pay item for Mobilization. A Florida registered land surveyor shall perform all survey
work.

UTILITY COORDINATION

The Contractor shall clear and grub and sake the right-of-way clearly and give the utility
owners two weeks notice prior to completion of this work.

The Contractor shall be responsible for coordination of the work with all affected utility
owners. The Contractor must take into consideration the required utility adjustments and
relocations in development of his schedule for completing the work including construction of
temporary work to allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with the
utility owners along the project in order to avoid delays. The work includes remobilization if
required after utility relocation is complete. For the purpose of this bid, 5 demobilizations and
5 remobilizations will be included in the lump sum bid for Utility Coordination. The intent is to
coordinate utility construction activities so the project construction continues and is not
stopped or delayed at any time due to utility work being done. Once Notice to Proceed is
issued, the Contractor shall contact the affected utilities to discuss the Contractor’s
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anticipated means and methods so temporary and permanent relocation plans can be
implemented as needed to meet OSHA safety requirements.

The Contractor shall hold a utility owners meeting every two weeks at 1022 26™ Avenue East,
Bradenton, Florida. The meeting shall review current and upcoming activities for the project.
Written meeting minutes will be prepared by the Contractor and distributed to the meeting
participants within 7 calendar days of the meeting.

Payment for Utility Coordination shall be included under the lump sum bid item, Utility
Coordination.

UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. The Owner will
not be responsible for additional costs incurred by the Contractor for incorrect installations,
relocations and breaks due to service conflicts.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include
the elimination of rubble and waste material on public and private property. Driveways shall
remain accessible by residents. Each Friday, the Contractor shall prepare the road surface
and barricades in an acceptable manner for weekend traffic use.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall
provide temporary access as directed or as may be required by the Project Manager. All final
restoration must be performed to an equal or better condition than that which existed prior to
construction.

Good housekeeping on this project is extremely important and the Contractor will be
responsible for keeping the construction site neat and clean, with debris being removed daily
as the work progresses or as otherwise directed by the Project Manager. Good
housekeeping at the job site shall include: Removing all tools and temporary structures, dirt,
rubbish, etc.; hauling all excess dirt, rock, etc., from excavations to a dump provided by the
Contractor; and all clean up shall be accomplished to the satisfaction of the Project Manager.
Dust will be controlled daily as may be required. Immediately after construction completion in
an area or part thereof (including restoration), barricades, construction equipment and surplus
and discarded materials shall be removed by the Contractor.

In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect
the necessary clean up by others. The Contractor shall be charged for these costs through
deductions in payment due the contractor. If such action becomes necessary on the part of
and in the opinion of the Project Manager, the Owner shall not be responsible for the
inadvertent removal from the work site of materials which the Contractor would not normally
have disposed of had he affected the required clean up.

NOTICE AND SERVICE THEREOF
All notices, which shall include demands, instructions, requests, approvals, and claims shall
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be in writing. Any notice to or demand upon the Contractor shall be sufficiently given if
delivered to the office of the Contractor specified in the bid (or to such other office as the
Contractor may, from time to time, designate to the Owner in writing), or if deposited in the
United States mail in a sealed, postage prepaid envelope, or delivered, with charges prepaid,
sent via fax transmission, or to any telegraph company for transmission, in each case
addressed to such office.

All notices required to be hand delivered to the Owner, unless otherwise specified in writing to
the Contractor, shall be delivered to the Project Manager, and any notice to or demand upon
the Owner shall be sufficiently given as delivered to the office of the Project Manager, or if
deposited in the United States mail in a sealed, postage prepaid envelope, sent via fax
transmission, or delivered with charges prepaid to any telegraph company for transmission, in
each case addressed to said Project Manager or to such other representative of the Owner or to
such other address as the Owner may subsequently specify in writing to the Contractor for such
purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of
actual delivery or (in the case of mailing) when the same should have been received in due
course of post or in the case of a fax transmission or telegram at the time of actual receipt, as
the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference may be
held by the Project Manager to be attended by the Contractor and representatives of the
various utilites and others as required, for the purpose of establishing a schedule of
operations which will coordinate the work to be done under this contract with all related work
to be done by others within the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager
at the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or
other items as directed by the Project Manager without additional compensation. The
Contractor will continuously control the work until completed.

PROJECT SCHEDULE

The Contractor shall submit a detailed construction bar chart schedule within 15 days of the
notification of award or its intent for the County to review. The submittal shall meet the following
requirements:

= Schedule will be submitted on 11-inch by 17-inch paper.

= The time scale (horizontal) shall be in weeks. The activities shall be listed on the
left hand side (vertical).

= Activities shall show most Work activities. The listing from top to bottom shall be in
a logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly basis
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during the progress of the work. Review or acceptance will neither impose on the County
responsibility for the progress or scheduling of the Work, nor relieve the Contractor from full
responsibility therefore.

The Contractor shall provide a revised Work schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot
be completed by its original or latest completion date shall be deemed to be behind schedule. The
revised Work schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be
the same as for the original Work schedule. The cost to prepare and revise the schedule is
considered incidental to the Work.

USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private
property owners for his use of their property. Written authorization from the granting property
owner shall be placed on file with the Project Manager prior to utilization of said private
properties. The Owner assumes no responsibility for damage to private property in such
instances. The Contractor is responsible for protection of private property abutting all work
areas on this project. Adequate equipment storage and material storage shall also be
accomplished outside the Owner’s right-of-way. Pipe and other materials shall not be strung
out along the right-of-way, but will be delivered in quantities adequate for one day’s
installation. The Owner will coordinate with the Contractor to identify possible storage sites.

Areas utilized as a staging/stockpiling area for construction materials and equipment shall be
restored by the Contractor to a condition acceptable to the County prior to final payment. An
acceptable condition shall include removal of all construction materials and equipment,
removal of any soil contaminants caused by the Contractor, mulching, seeding or other
acceptable methods required to ensure reasonable soil stability and resistance to erosion.
This rehabilitative work shall also be included in the pat item for Clearing and Grubbing.

CONSTRUCTION PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record photographs
and perform videotaping, including providing all labor, materials, equipment and incidentals
necessary to obtain photographs and/or videotapes of all areas specified in the Contract
specifications. The word “Photograph” includes standard photographic methods involving
negatives, prints and slides and it also includes digital photographic methods involving
computer technology items such as CD-ROMs and DVDs.

Qualifications

A competent camera operator who is fully experienced and qualified with the specified
equipment shall do all photography. For the videotape recording, the audio portion should be
done by a person qualified and knowledgeable in the specifics of the Contract, who shall speak
with clarify and diction so as to be easily understood.

Project Photographs '
Provide photographs of the entire work area prior to any construction for the purpose of records
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of conditions prior to construction. Photographs should be spaced at approximately 100-foot
intervals. In addition, all special features shall be photographed prior to construction.

Provide three prints of each standard photograph to the Owner. In addition to the CD-ROM
media, provide one print of each digital/digitized photograph to the Owner.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints will pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth surface
and glossy, and all prints shall be 8 inches by 10 inches.

Each print shall have clearly marked on the back the name of the project, the orientation of view,
the date and time of exposure, name and address of photographer and the photographers
numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consult with
the Owner at each period of photography for instructions conceming views required. The
Contractor shall deliver prints in conformance with the above requirements to the Owner. No
construction shall begin until pre-construction photographs are completed and submitted to the
Owner.

Negatives

The Contractor shall require that photographer maintain negatives for a period of two years
from date of Substantial Completion of the Project. Negatives shall be conveyed to Owner at
the end of the two-year period. Photographer shall agree to furnish additional prints to Owner at
commercial rates applicable at the time of purchase. Photographer shall also agree to participate
as required in any litigation requiring the photographer as expert witness.

Videotape Recording

Videotaping may be used in lieu of construction photographs. Videotaping shall be accomplished
along all routes that are scheduled for construction. The taping shall, when viewed, depict an
image with ¥ of the image being the roadway fronting of property and % of the image being of the
property. The taping shall be done so as to show the roadway and property in an oblique view (30
degrees). A complete view, in sufficient detail, of all driveways, with audio description of the exact
location shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the tapes
for easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of videotapes shall be delivered to the Owner for the permanent and exclusive
use of the Owner prior to the start of any construction on the project. All videotapes shall contain
the name of the project, the date and time of the videotaping, the name and address of the
photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.

POST-CONSTRUCTION STORM PIPE TESTING
The Contractor shall inspect and televise all newly constructed storm pipes on the project.
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The purpose is to assure the pipes are properly constructed and do not leak at the joints.
Payment for this item shall be included under the pay item for Storm Water Pipes.

CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT”

Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice of
Intent to Use Generic Permit for Stormwater Discharge from Construction Activities that
Disturb One or More Acres of Land” to the Florida Department of Environmental Protection
(FDEP). The Contractor shall monitor the site at all times and take appropriate action to
prevent erosion including the use of BMPs. No pumping of ground or surface water shall be
performed without approval from the Water Management District. Following completion of
construction, Contractor shall prepare and submit a “Notice of Termination of Generic Permit
Coverage” to FDEP. Payment for this item shall be included under the pay item for
Mobilization.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for
initiating, installing and maintaining all traffic control devices as described in Section 102 of
the FDOT Standard Specifications for Road and Bridge Construction and in the Plans. The
Worksite Traffic Supervisor shall have at least one year of experience directly related to
work site traffic control in a supervisory or responsible capacity and shall be certified by the
American Traffic Safety Services Association Worksite Traffic Supervisor Certification
Program or an equal approved by FDOT. Approved alternate Worksite Traffic Supervisors
may be used when necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall
review the project on a day-to-day basis as well as being involved in all changes to traffic
control. The Worksite Traffic Supervisor shall have access to all equipment and materials
needed to maintain traffic control and handle traffic related situations. The Worksite Traffic
Supervisor shall ensure that routine deficiencies are corrected within a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the work
zone traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article
may be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result
in temporary suspension of all activities except traffic and erosion control and such other
activities deemed to be necessary for project maintenance.

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for
Maintenance of Traffic.

CONTRACTOR’S SUPERVISION

a. Prosecution of Work: The Contractor shall give the work the constant attention necessary
to assure the scheduled progress. He shall cooperate fully with the Owner or authorized
representative and with other Contractors at work in the vicinity.

b. Contractor's Superintendent: The Contractor shall at all times have on the work site as his
agent, a competent superintendent capable of thoroughly interpreting the plans and
specifications and thoroughly experienced in the type of work being performed, who shall
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receive the instructions from the Owner or his authorized representatives. The superintendent
shall have full authority to execute the orders or directions of the Owner and to supply promptly
any materials, tools, equipment, labor and incidentals that may be required. Such
superintendence shall be furnished regardless of the amount of work sublet.

c. The Contractor's superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours.

d. Supervision for Emergencies: The Contractor shall have a responsible person available at
or reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may
be contacted for emergencies and in cases where immediate action must be taken to
maintain traffic or to handle any other problem that may arise. The Contractor’s
responsible person for supervision for emergencies shall speak and understand English.
The Contractor shall submit, by certified mail, phone numbers and names of personnel
designated to be contacted in cases of emergencies along with a description of the project
location to the Florida Highway Patrol and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all
utilities during the course of the project. The Contractor shall maintain utility service during
the project except for interruptions authorized by the utility owner. If interruptions are
required, the Contractor shall notify the Owner 48 hours in advance.

EXISTING SIDEWALK

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalks that are to remain in place, replacement of this sidewalk will be at the Contractor’s

expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation.

RECORD DRAWINGS AND PROJECT CERTIFICATION
This section and number of copies applies only to roadway and drainage record drawings.

The Owner and/or Engineer will furnish the Contractor copies of the bid plans to be used for
the record drawings. A Florida Registered Surveyor shall perform a field survey and any
differences between the plan elevations or dimensions shall be marked through and the as-
built elevation or dimension legibly entered. All elevations and dimensions that are correct
shall have a check mark placed beside it.

The Contractor shall keep a complete set of surveyed “As-built” records. These records shall
show all items of Work and existing features of utilities revealed by excavation work. The
records shall be kept in a professional manner, in a form that shall be approved by the County
prior to the Work. These results shall be available at all times during construction for
reference by the Engineer and shall be delivered to the Engineer upon completion of the
Work. All completed “As-builts” must be certified by a Florida Licensed Surveyor or Engineer
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per Chapter 61 G 17-6, Florida Administrative Code, pursuant to Sec. 47207, Florida
Statutes. At a minimum all Utility Record Drawings shall be in accordance with Manatee
County Standards.

The following information is required on the “Record Drawings™:

a. Roadway centerline profile [100-foot maximum interval].
b. Roadway cross sections [100-foot maximum interval].
C. All underground piping with elevations and dimensions, changes to piping locations,

horizontal and vertical locations of underground utilities and appurtenances referenced to
permanent surface improvements. Actual installed pipe material, class, etc. Dimensions at
these locations shall indicate distance from the centerline of construction.

d. Elevations on all drainage control structures, verifying all plan dimensions.

Stormwater ponds with cross sections [25-foot maximum interval] (sufficient to
calculate volumes).

Flow line elevations on all ditch breaks (vertical and horizontal).

Field changes of dimensions and details.

Details not on original contract drawings.

Equipment and piping relocations.

The locations of all headwalls, pipes and any other structures shall be located by station
and offset.

k. Benchmarks and elevation datum shall be indicated.
l. Additional elevations or dimensions as required by the Engineer

o

— — >a ™

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including test data that the materials (filter
fabric, filter media, etc.) installed meet plan specifications and regulatory requirements.

Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted to
the Owner for review. Such drawings shall accurately show all approved field changes to the
original Construction Drawings, including actual locations, dimensions and elevations and
shall be subject to a field review in the presence of the Engineer or his designated
representative. The drawings are to be prepared by competent personnel, neatly drafted and
certified, signed and sealed by a Florida Registered Surveyor.

The Contractor shall incorporate any comments from the Owner and/or Engineer and shall
submit two write-only CD-ROMs, one set of 24-inch by 36-inch mylar record drawings and
four sets of 24-inch by 36-inch certified prints with the Surveyor’s certification.

All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing
files shall be AutoCAD format (Release 2004 or later) and shall include all external reference
drawings, text fonts, shape files and all other files necessary to make use of the drawings.

Three separate as-built drawing submittals will be required. The Stormwater as-built is
required immediately upon completion of the storm sewer systems and storm water ponds on
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the project. The as-built drawing will be forwarded to the Southwest Florida Water
Management District for approval after they have been reviewed and accepted by the Project
Manager. The Utility as-built is required immediately upon completion of the water main,
sanitary sewer and force main work on the project. The as-built drawing will be forwarded to
the Florida Department of Environmental Protection for approval after they have been
reviewed and accepted by the Project Manager. The Roadway as-built is required upon
completion of the entire project.

COMPLIANCE WITH PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge
permits or exemptions, if any, and/or a Department of Environmental Protection Dredge and
Fill permit, if any, required for this project have been obtained by the Owner. The Contractor
shall comply with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District,
Army Corps of Engineers, Coast Guard, as well as other duly authorized law enforcement

officers of the State.
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MATERIAL TESTING TABLE

: : TeST TEST TEST
ITEM - TEST o REQUIREMENTS FREQUENCY
‘ IPENTIFIGATION VERTICAL HORIZONTAL
uTiLITYy MAXxiIMUM DENSITY AASHTO T-180 N/A PER SoiL
TRENCH OPTIMUM CLASSIFICATION/
BACKEFILL MOISTURE PER LABORATORY
FIELD DENSITY AASHTO T-180 PER PLANS ONE PER 200 LF
SUBGRADE = MaxiMum DENSITY AASHTO T-180 N/A PER SoiL
UNCLEAR OPTIMUM CLASSIFICATION/
New CURB MOISTURE PER LABORATORY
FIELD DENSITY AASHTO T-180 PER PLANS ONE PER 200 LF
LIMEROCK/ | Maximum DENSITY = AASHTO T-180 N/A PER SoIL
SHELL OPTIMUM CLASSIFICATION/
BASE MOISTURE PER LABORATORY
FIELD DENSITY AASHTO T-180 PER PLANS ONE PER 200 LF
SolL SoiL CEMENT :
CEMENT PLACEMENT/ AASHTO T-134
BASE MONITORING
DENSITIES AND PER PLANS ONE PER 200 LF
THICKNESS
DETERMINATIONS AASHTO T-135
CONCRETE COMPRESSIVE AASHTO T-23 PER SPECS/MIN.
STRENGTH (THREE AND OF ONE SET/DAY
CYLINDERS/TEST) = AASHTO T-119 PER SPECS FOR POURS
BETWEEN 10 & 50
CYy
AASHTO T-22 ADDITIONAL SET
SLumP, AIR AND PER SPECS FOR EACH 50 CY
CONTENT AASHTO T-180 DAILY OR 1 PER
50 CY MAX
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, FLORIDAD.O.T. PER SPECS DAILY OR 1 PER
STABILITY 50 CY MAX
BITUMEN CONTENT
RECYCLED GRADATION PER SoIL
CONCRETE DENSITIES CLASSIFICATION/
BASE THICKNESS AASHTO T-180 PER SPECS PER LABORATORY

DETERMINATIONS

ONE PER 200 LF
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DISCRETIONARY WORK (Contingency)

The Discretionary Work (contingency) pay item shall cover the cost for various contingencies and
contract amendments authorized by the Owner. Any amount of extra work and/or alterations to
the proposed Work charged to the allowance shall be fully documented and authorized by the
Owner before the start of the work. No payment shall be made for work completed without written
authorization from the Owner.
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Maiiatee: County Public Works:
1022 26" Avenue East
Bradenton; FL.34208
(841) 708-7450

FRAC-OUT MANAGEMENT AND RECOVERY OPERATION PLAN
" Riverview Bivd over McLewlis Bayou Bridge Replacément Project

This’ plan Is: being 'submitted for the above referenced pro;ect as:a contingency:plan-of
actlon:In'the:event of a dfilliig muid ‘spill occurrlig: dufing the. Horizorital diréctional drllllng
(HOD) actlvlty assoclated with-the installation-a: wo! sub-aqueous plpe:lines:

The Permlttee will employ a‘Contractor'who has expertise in the areaof horizontal
directional drilling and compliant cleanup procediifes. All'work will be performed
lahdward.of the existing wetland line, From the beginning:to:the end of the HDD.
operation all. work will conform to BMP standards. Eresion and turbndnty icontrol
measures shall include’but are-not limited to:silt fences; hay/synthetic bales; tirbidity
bamers, earthén bems. etc. The enttylexzt pits will be within'a trench with an adjacent
ear(hen berm: constructed on-the.downislope:side to contain.the: drilling muds while in
use.

The. Contractor will have:the followmg -available:at the.construction’ site and at all timés
dunng ‘HDD¢acfivities:

A spotter-observing for evidence:of a frac-out.

Floating ‘turbidity barriers. '

. Avac fruck.

A splll kit that icludes goggles, gloves, filter bags;’ absorbent pads; and
boom.equipment will be avallable at‘all times:.

The:Contractor shall- have a sufficient number of ‘qualified personnel on- the?snte ‘during:
HDD activities:to provide Imimediate résponse ‘and initiation.of containment procedures
in‘the event:afrac-out. Response:would proceed as follows:

- 1. Immediately cease all:drilling.and work that: contributed {6 the: sp|II
2. Immediately-install:additional erosion and. turbidity control devices meritioried
above'and repair/replace all non-functnonmg erosion:and’ turb|d|ty control
. devices:
3. The: Gontractor’s personnel will |mmed|ately begln mspecﬂon -and notifi cation;
procedurés. FDEP*persoiinél will be; alerted.throligh the.State Wamung Point
number, (800-320-051 9) within.24 hours ‘The-Permittee:will also be mformed :

/

GLEANUP PROCEDURES

1. To: prevent the drilling muds:from spreading further the above‘mentioried erosion.
and turbldtty control devices shall be used and-any other means:necessary.
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2. Cleanup williuse:whatever measures:and equ|pment ‘are requilred, |nclud|ng ‘a
vac truck and-spill Kit.
3. Cleanup of the'spilled drilling muds-shall include removal of the. material from the
- site by an ‘approved method, and dlsposal of same. to-d@n-approved location,
4. Once the>spi|| has been contained and-cleaned up, the Conitractor-will file-a full
.. incident report to the:FDEP' wuthin ten.business days; detailing;all phases:of the -

respense: and cleantip activity.-

Iffor'any‘reason the Contractar. should fail to fulfill their: obllgatlon in this regard, the -
Permittee:shall. provide emergency response:crews; Including sufficient perSonnel.and
‘equipiment to’ contam -and remove: the excess dnllmg muds from'the site.:
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LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE

Cut along the outside border and affix this label to your sealed bid envelope to identify it
as a “Sealed Bid”. Be sure to include the name of the company submitting the bid where

requested.
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SEALED BID NO:
BID TITLE:
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SEALED BID - DO NOT OPEN
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