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SECTION 00010 

 
INFORMATION TO BIDDERS 

A.01 
These bids will be 
OPENING LOCATION 

publicly opened at Manatee County Purchasing, 1112 
Manatee Avenue West, Suite 803, Bradenton, Florida 34205

 

 in the presence of 
County officials at the time and date stated, or soon thereafter.  All bidders or their 
representatives are invited to be present. 

Any bids received after the stated time and date will not be considered.  It shall be 
the sole responsibility of the bidder to have their bid delivered to the Manatee 
County Purchasing Division for receipt on or before the stated time and date.  If a 
bid is sent by U.S. Mail

 

, the bidder shall be responsible for its timely delivery to the 
Purchasing Division.  Bids delayed by mail shall not be considered, shall not be 
opened at the public opening, and arrangements shall be made for their return at 
the respondent’s request and expense. 

A.02 SEALED & MARKED 
One original and two copies of your signed bid shall be submitted in one sealed 
package, clearly marked on the outside “Sealed Bid #12-3032CD, Manatee 
County Desoto Center Sherriff’s Office Generator Disconnect”

 

 with your 
company name.   

Address package to:
    1112 Manatee Avenue West, Suite 803 

 Manatee County Purchasing Division 

    Bradenton, Florida 34205 
 

A.03 
Complete individual copies of the bidding documents for the project and/or products can 
be obtained; free of charge, at the Manatee County Administration Building located at 
1112 Manatee Avenue West, Suite 803, Purchasing Division: Department. Documents 
may be obtained between the hours of 8:00 AM to 4:00 PM Monday through Friday, 
exception of holidays.  Complete set of the bidding document must be used in preparing 
bids.  The County assumes no responsibility for errors and misinterpretations resulting 
from the use of incomplete sets of bidding document. 

SECURING OF DOCUMENTS 

 
A.04 

Bids on 
BID DOCUMENTS 

http://www.mymanatee.org, Bid documents and the Notices of Source 
Selection related to those Bids are available for download in a portable document 
format (.PDF) file on the Manatee County web page on the Purchasing tab under 
“Bids.”  You may view and print these files using Adobe Acrobat software. You may 
download a free copy of this software (Adobe) from the Owner's web page if you do 
not have it.  

http://www.mymanatee.org/�
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A.04 
Manatee County collaborates with the Manatee Chamber of Commerce on 
distributing solicitations using the RFP Tool web page on the Chambers website: 

BID DOCUMENTS (Continued) 

http://www.Manateechamber.com  to post Bid documents in a portable document 
format (.PDF) file.  This step is in addition to the posting on Manatee County 
Government web pages. 
 
Manatee County may also use an internet service provider to distribute Bids. A link 
to that service, http://www.DemandStar.com, is provided on this website under the 
Tab “DemandStar”.  Participation in the DemandStar system is not a requirement 
for doing business with Manatee County.  
 
Note: The County posts the Notice of Source Selection seven (7) calendar days 
prior to the effective date of the award. 
 
IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING 
THEIR BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see 
contact information on page one of this document) TO DETERMINE IF ADDENDA 
WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .   
 

A.05 
If a bidder wishes to recommend changes to the bid specifications, the bidder shall 
furnish in writing, data and information necessary to aid the Owner in evaluating the 
request to modify the specifications.  The Owner is not obligated to make any 
changes to the bid specifications.  Unless an addendum is issued, the bid 
specifications shall remain unaltered.  

MODIFICATION OF BID SPECIFICATIONS 

 

Bidders must fully comply with the bid 
specifications, terms, and conditions. 

A.06 DEADLINE FOR CLARIFICATION REQUESTS 
November 14, 2012 at 3:00 PM

 

 shall be the deadline to submit all inquiries, 
suggestions, or requests concerning interpretation, clarification or additional 
information pertaining to the Invitation for Bids to the Manatee County Purchasing 
Office.   

This deadline has been established to maintain fair treatment for all potential 
bidders, while maintaining the expedited nature of the Economic Stimulus that the 
contracting of this work may achieve. 

 
A.07 

Each bidder shall examine all Invitation For Bid documents and shall judge all 
matters relating to the adequacy and accuracy of such documents.  Any inquiries, 
suggestions or requests concerning interpretation, clarification or additional 
information pertaining to the Invitation for Bids shall be made through the Manatee 
County Purchasing Office. The County shall not be responsible for oral 
interpretations given by any County employee, representative, or others.  The 
issuance of a written addendum is the only official method whereby interpretation, 
clarification or additional information can be given.   

CLARIFICATION & ADDENDA 

http://www.manateechamber.com/�
http://www.demandstar.com/�
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A.07 
If any addenda are issued to this Invitation for Bid, the County will broadcast the 
addenda on the Demand Star distribution system to “Planholders” on this web 
service, and post the documents on the Purchasing Division’s web page at 

CLARIFICATION & ADDENDA 

http://www.mymanatee.org which can be accessed by clicking on the “Purchasing” 
button and then clicking on the “Bids” button.  It shall be the responsibility of each 
bidder, prior to submitting their bid, to contact Manatee County Purchasing (see 
contact on page 1) to determine if addenda were issued

 

 and to make such addenda 
a part of their bid. 

A.08 
After the issuance of any Invitation For Bid, prospective bidders, or any agent, 
representative or person acting at the request of such bidder shall not contact, 
communicate with or discuss any matter relating in any way to the Invitation For Bid 
with any officer, agent or employee of Manatee County other than the Purchasing 
Official or as directed in the Invitation For Bid.  This prohibition begins with the 
issuance of any Invitation For Bid, and ends upon execution of the final Contract or 
when the invitation has been canceled.  Violators of this prohibition shall be subject 
to sanctions as provided in the Manatee County Purchasing Code. 

LOBBYING 

 
The County reserves the right to amend or to add to the names listed as persons to 
contact.  All amendments or additions to the names listed as persons to contact 
shall be issued by the Purchasing Division, in writing. 
 

A.09 
 Manatee County recognizes that large and/or complex projects will often result in a 

UNBALANCED BIDDING PROHIBITED  

variety of methods, sources and prices. However, where in the opinion of the 
County such variation does not appear to be justified, given bid specifications and 
industry and market conditions, the bid will be presumed to be unbalanced.  
Examples of unbalanced bids will include:  
 

1.  Bids showing omissions, alterations of form, additions not specified or 
required conditional or unauthorized alternate bids.  

2. Bids quoting prices that substantially deviate, either higher or lower, from 
those included in the bids of competitive bidders for the same line item 
unit costs. 

3. Bids where the unit costs offered are in excess of or below reasonable 
cost analysis values. 

 
In the event the County determines that a bid is presumed unbalanced, it will 
request the opportunity to, and reserves the right to, review all source quotes, bids, 
price lists, letters of intent, etc., which the bidder obtained and upon which the 
bidder relied upon to develop the bid.  The County reserves the right to reject as 
non-responsive any presumptive unbalanced bids where the bidder is unable to 
demonstrate the validity and/or necessity of the unbalanced unit costs. 
 

http://www.mymanatee.org/�
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A.10 

Prices offered for performance and/or acquisition activities that occur early in the 
project schedule such as mobilization, clearing and grubbing; or maintenance of 
traffic that are substantially higher than pricing of competitive bidders within the 
same portion of the project schedule, will be presumed to be front end loaded. Front 
end loaded bids could reasonably appear to be an attempt to obtain unjustified early 
payments creating a risk of insufficient incentive for the Contractor to complete the 
work or otherwise creating an appearance of an under-capitalized bidder.  

FRONT END LOADING OF BID PRICING PROHIBITED  

 
In the event the County determines that a bid is presumed to be front end loaded, it 
will request the opportunity to, and reserves the right to, review all source quotes, 
bids, price lists, letters of intent, etc., which the bidder obtained and upon which the 
bidder relied upon to develop the pricing or acquisition timing for these bid items.  
The County reserves the right to reject as non-responsive any presumptive front 
end loaded bids where the bidder is unable to demonstrate the validity and/or 
necessity of the front end loaded costs.  
 

A.11 
Vendors may withdraw offers as follows: a) Mistakes discovered before the opening 
of a solicitation may be withdrawn by written notice from the bidder submitting the 
offer.  This request must be received in the office designated for receipt of offers in 
the solicitation document prior to the time set for delivery and opening of the offers.  
A copy of the request shall be retained and the unopened offer returned to that 
vendor.   b) After the responses to a solicitation are opened or a selection has been 
determined, but before a Contract is signed, a vendor alleging a material mistake of 
fact may be permitted to withdraw their offer if the mistake is clearly evident on the 
solicitation document or the bidder submits evidence which clearly and convincingly 
demonstrates that a mistake was made.  Request to withdraw an offer must be in 
writing and approved by the Purchasing Official.   

WITHDRAWAL OF OFFERS 

 
A.12 

Any bid may be withdrawn up until the date and time set for opening of the bid.  Any 
bid not so withdrawn shall, upon opening, constitute an 

IRREVOCABLE OFFER 

irrevocable offer for a period 
of ninety (90) days

 

 to sell to Manatee County the goods or services set forth in the 
attached specifications until one or more of the bids have been duly accepted by the 
County. 

A.13 
All expenses for making bids to the County are to be borne by the bidder. 
BID EXPENSES 
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A.14 RESERVED RIGHTS 
The County reserves the right to accept or reject any and/or all bids, to waive 
irregularities and technicalities and to request resubmission.  Also, the County 
reserves the right to accept all or any part of the bid and to increase or decrease 
quantities to meet additional or reduced requirements of the County.  Any sole 
response received by the first submission date may or may not be rejected by the 
County depending on available competition and current needs of the County.  For 
all items combined, the bid of the lowest responsive, responsible bidder will be 
accepted, unless all bids are rejected.  The lowest

 

 responsible bidder shall mean 
that bidder who makes the lowest bid to sell goods and/or services of a quality 
which meets or exceeds the quality of goods and/or services set forth in the 
attached specifications or otherwise required by the County, and who is fit and 
capable to perform the bid as made. 

To be responsive, a bidder shall submit a bid which conforms in all material 
respects to the requirements set forth in the Invitation For Bid.  To be a responsible

 

 
bidder, the bidder shall have the capability in all respects to perform fully the 
Contract requirements, and the tenacity, perseverance, experience, integrity, 
reliability, capacity, facilities, equipment, and credit which will assure good faith 
performance.  Also, the County reserves the right to make such investigation as it 
deems necessary to determine the ability of any bidder to furnish the service 
requested.  Information the County deems necessary to make this determination 
shall be provided by the bidder.  Such information may include, but shall not be 
limited to current financial statements, verification of availability of equipment and 
personnel, and past performance records. 

A.15 
Bidder must be authorized to transact business in the State of Florida.  All 
applicable laws and regulations of the 

APPLICABLE LAWS 

State of Florida and ordinances and 
regulations of Manatee County will apply to any resulting agreement.  Any 
involvement with any Manatee County procurement shall be in accordance with 
Manatee County Purchasing Code of Laws as amended.  Any actual or prospective 
bidder who is aggrieved in connection with the solicitation or award of a Contract 
may protest to the Board of County Commissioners of Manatee County as required 
in 
 

Manatee County Code of Laws. 
 
A.16 

By offering a submission to this Invitation For Bid, the bidder certifies that he has 
not divulged, discussed or compared their bid with other bidder, and 

COLLUSION 

has not 
colluded

 

 with any other bidder or parties to this bid whatsoever.  Also, bidder 
certifies, and in the case of a joint bid each party thereto certifies as to their own 
organization, that in connection with this bid: 

a. any prices and/or cost data submitted have been arrived at independently, 
without consultation, communication, or agreement for the purpose of restricting 
competition, as to any matter relating to such prices and/or cost data, with any 
other bidder or with any competitor; 
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A.16 
 

COLLUSION (Continued) 

 
            b. any prices and/or cost data quoted for this bid have not been knowingly 

disclosed by the bidder and will not knowingly be disclosed by the bidder, 
prior to the scheduled opening, directly or indirectly to any other bidder or to 
any competitor; 

 
c. no attempt has been made or will be made by the bidder to induce any other 

person or firm to submit or not to submit a bid for the purpose of restricting 
competition; 

 
d. the only person or persons interested in this bid, principal or principals is/are 

named therein and that no person other than therein mentioned has any 
interest in this bid or in the Contract to be entered into; and 

 
e. no person or agency has been employed or retained to solicit or secure this 

Contract upon an agreement or understanding or a commission, percentage, 
brokerage, or contingent fee excepting bona fide employees or established 
commercial agencies maintained by bidder for purpose of doing business. 

 
A.17 

With respect to this bid, if any bidder violates or is a party to a violation of the 
CODE OF ETHICS 

Code 
of Ethics

 

 of Manatee County per Manatee County Purchasing Code Ordinance 08-
43, Article 3, Ethics in Public Contracting, and/or the State of Florida per Florida 
Statutes, Chapter 112, Part III, Code of Ethics for Public Officers and Employees, 
such bidder may be disqualified from performing the work described in this bid or 
from furnishing the goods or services for which the bid is submitted and shall be 
further disqualified from submitting any future bids for work or for goods or services 
for Manatee County. The Owner anticipates that all statements made and materials 
submitted in a bid will be truthful.  If a bidder is determined to be untruthful in its bid 
or any related presentation, such bidder may be disqualified from further 
consideration regarding this Invitation For Bid. 

A.18 
Bids must be submitted on attached County forms, although additional pages may 
be attached. - Bidders must fully complete all pages of the Bid Forms. Bid 
Forms must be executed by an authorized signatory who has the legal 
authority to make the offer and bind the company. Bidders must fully comply 
with all bid specifications, terms and conditions.  Failure to comply shall result 
in Contract default, whereupon, the defaulting vendor shall be required to pay for 
any and all re-procurement costs, damages, and attorney fees as incurred by the 
County. 

BID FORMS 
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A.19 
Bids shall clearly indicate the 
LEGAL NAME 

legal name, address and telephone number of the 
bidder.  Bids shall be signed above the typed or printed name and title

 

 of the signer.  
The signer must have the authority to bind the bidder to the submitted bid. 

 
A.20 

A person or affiliate who has been placed on the State’s convicted vendor list 
following a conviction for a public entity crime, as that term is defined in Florida 
Statute § 287.133, may not submit a bid, proposal, or reply on a Contract to provide 
any goods or services to a public entity; may not submit a bid, proposal, or reply on 
a Contract with a public entity for the construction or repair of a public building or 
public work; may not submit bids, proposals or replies on leases of real property to 
a public entity; may not be awarded or perform work as a Contractor, supplier, 
subcontractor, or consultant under a Contract with any public entity; and may not 
transact business with any public entity in excess of the threshold amount provided 
in Florida Statute § 287.017 for CATEGORY TWO for a period of thirty-six (36) 
months following the date of being placed on the convicted list. 

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES 

 
In addition, the Manatee County Code prohibits the award of any Contract to any 
person or entity who/which has, within the past 5 years, been convicted of, or 
admitted to in court or sworn to under oath, a public entity crime or of any 
environmental law that, in the reasonable opinion of the purchasing official, 
establishes reasonable grounds to believe the person or business entity will not 
conduct business in a responsible matter. To insure compliance with the foregoing, 
the Code requires all persons or entities desiring to Contract with the County to 
execute and file with the purchasing official an affidavit, executed under the pain 
and penalties of perjury, confirming that person, entity and any person(s) affiliated 
with the entity, does not have such a record and is therefore eligible to seek and be 
awarded business with the County. In the case of a business entity other than a 
partnership or a corporation, such affidavit shall be executed by an authorized agent 
of the entity. In the case of a partnership, such affidavit shall be executed by the 
general partner(s). A Public Contracting and Environmental Crimes Certification are 
attached for this purpose. 

 
A.21 

Any and all discounts must be incorporated in the prices contained in the bid and 
not shown separately.  The prices as shown on the bid form shall be the price used 
in determining award. 

DISCOUNTS 
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A.22 

Manatee County is exempt from Federal Excise and State Sales Taxes.  (F.E.T. 
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-
6); therefore, the vendor is prohibited from delineating a separate line item in his bid 
for any sales or service taxes.  Nothing herein shall affect the vendor's normal tax 
liability. 

TAXES 

 
A.23 

Unless otherwise specifically provided in the specifications, all equipment, materials 
and articles incorporated in the work covered by this Contract shall be new and of 
the most suitable grade for the purpose intended.  Unless otherwise specifically 
provided in the specifications, reference to any equipment, material, article or 
patented process, by trade name, brand name, make or catalog number, shall be 
regarded as establishing a standard of quality and shall not be construed as limiting 
competition.  

DESCRIPTIVE INFORMATION 

 
A.24 

The Board of County Commissioners of Manatee County, Florida, does not 
discriminate upon the basis of any individual's disability status.  This non-
discrimination policy involves every aspect of the County's functions including one's 
access to, participation, employment, or treatment in its programs or activities.  
Anyone requiring reasonable accommodation for an Information Conference or 
Bid Opening should contact the person named on the first page of this bid 
document at least twenty-four (24) hours in advance of either activity. 

AMERICANS WITH DISABILITIES ACT 

 
A.25 

In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title 
15, Part 8 of the Code of Federal Regulations, Manatee County hereby notifies all 
prospective offerors that they will affirmatively ensure minority business enterprises 
will be afforded full opportunity to participate in response to this advertisement and 
will not be discriminated against on the grounds of race, color or national origin in 
consideration for an award of contract.   

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

 
A.26 

The State of Florida, 
MBE/WBE 

Office of Supplier Diversity provides the certification process 
and the database for identifying certified MBE/WBE firms.  This service may be 
directly accessed at: 

 
http://www.osd.dms.state.fl.us/iframe.htm 

If you have any questions regarding this State service, please contact their office at 
(850) 487-0915. 

 
A.27 

In the event of multiplication/extension error(s), the unit price shall prevail.  In the 
event of addition error(s) the extension totals will prevail.  All bids shall be reviewed 
mathematically and corrected, if necessary, using these standards, prior to 
additional evaluation. 

MATHEMATICAL ERRORS 
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A.28   
Upon receipt, all inquiries and responses to inquiries related to this Invitation For 
Bid becomes “Public Records”, and shall be subject to public disclosure consistent 
with Chapter 119, Florida Statues.  

DISCLOSURE 

 
Bids become subject to disclosure 30 days after the Opening or if a notice of 
intended award decision is made earlier than this time as provided by Florida 
Statute 119.071(1)(b).  No announcement or review of the offer shall be conducted 
at the public opening

   

.  If the County rejects all offers and concurrently notices its 
intent to reissue the solicitation, initial offers are exempt until the County provide 
notice of its intended decision or, or 30 days after the opening of the new offers.   

Based on the above, Manatee County will receive bids at the date and time stated, 
and will make public at the opening the names of the business entities of all that 
submitted an offer and any amount presented as a total offer without any verification 
of the mathematics or the completeness of the offer.  Upon the expiration of the 
statutory term for exemption the actual documents may be inspected or copied.  
When County staff have completed a mathematic validation and inspected the 
completeness of the offers, tabulation shall be posted on www.mymanatee.org. 

 
 
NOTE:  ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS: 

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR 
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS, 
SHALL HAVE PRECEDENCE. 

 
 

 
END OF SECTION A 

http://www.mymanatee.org/�
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SECTION 00020 

 
BASIS OF AWARD 

B.01 
Award shall be to the most responsive, responsible bidder meeting specifications 
and having the lowest Total Bid Price for Bid “A”, or the lowest total price for Bid 
“B” for the requirements listed on the Bid Form for the Work as set forth in this 
Invitation For Bid.  Bid Prices shall include costs for furnishing all labor, equipment 
and/or materials for the completion of the Work in accordance with and in the 
manner set forth and described in the Contract Documents to the County's 
satisfaction within the prescribed time. 

BASIS OF AWARD 

 
Two schedules for Completion of the Work shall be considered.  Each bid for 
completion by the specified stated time shall be offered as a separate “Total 
Bid Price”.  The County has the sole authority to select the bid based on the 
Completion Time which is in the best interest of the County.  Only one award 
shall be made.  
 
In evaluating bids, the County shall consider the qualifications of the bidders; and if 
required, may also consider the qualifications of the subcontractors, suppliers, and 
other persons and organizations proposed.  County may also consider the operating 
costs, maintenance requirements, performance data and guarantees of major items 
of materials and equipment proposed for incorporation in the Work. 
 
Whenever two (2) or more bids are equal with respect to price, quality and service, 
the bid received from a local business shall be given preference in award.  
Whenever two (2) or more bids which are equal with respect to price, quality and 
service are received, and both bids and neither of these bids are received from a 
local business, the award shall be determined by a chance drawing conducted by 
the Purchasing Office and open to the public. 
 
Local business is defined as a business duly licensed and authorized to engage in 
the sale of goods and/or services to be procured, which has a place of business in 
Manatee County with full time employees at that location. 
 

B.02 
Subcontractors shall be bound by the terms and conditions of this Contract insofar 
as it applies to their Work, but this shall not relieve the prime Contractor from the full 
responsibility of the County for the proper completion of all Work to be executed 
under this Contract. 

SUBCONTRACTORS 

 
The employment of unauthorized aliens by any vendor is considered a violation of 
Section 274 (e) of the Immigration and Employment Act.  If the vendor knowingly 
employs unauthorized aliens, such violation shall be cause for unilateral 
cancellation of this agreement. 
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B.03 
Each bidder must possess all licenses required (in accordance with Chapter 489 
Florida Statutes) for the Work which is the subject of this bid; and, upon request, 
shall submit a true copy of all applicable licenses. The bidder shall be certified in 
Florida as a 

QUALIFICATIONS OF BIDDERS 

Certified Electrical Contractor holding an active valid Florida 
license for a minimum of five (5) years and have a minimum of five (5) years 
experience in this type of construction which is the subject of this IFB to be 
considered for award. In the event that a bidder is a business organization, 
including a partnership, corporation, business trust or other legal entity as 
set forth in Florida Statutes s.489.119(2), then the bidder shall only be 
qualified to bid on this project if: 1) the bidder (the business organization) is 
on the day the bid submitted, and for at least five consecutive years 
immediately prior to the day the bid is submitted, has  been, in continuous 
existence, properly licensed and registered as required by Florida law; and

 

 2) 
the bidder, on the day the bid is submitted, has a certified or registered 
Qualifying Agent, as required by Florida Statutes s. 489.119, and that 
Qualifying Agent has been the same Qualifying Agent of the bidder for a 
period of at least five consecutive years immediately prior to the day the bid 
is submitted. 

To demonstrate qualifications to perform the Work, each bidder must be prepared to 
submit within five (5) days of County's request, written evidence such as financial 
data; previous experience, present commitments and other such data as may be 
requested.  Bidder must be able to provide evidence of Bidder's qualification to do 
business in the state of Florida.  Each bidder shall submit as a portion of their bid, a 
completed Contractor's Questionnaire included as Section 00430. 
 
A complete list of all subcontractors proposed for any portion of the Work may be 
requested of any Bidder deemed necessary by the County.  Subcontracts shall be 
awarded only to those subcontractors considered satisfactory by the County. 
 

B.04 
A written notice confirming award or recommendation thereof will be forwarded to 
the successful Bidder accompanied by the required number of unsigned 
counterparts of the Agreement.  

PREPARATION OF CONTRACT 

Within ten (10) days thereafter

 

, successful Bidder 
shall sign and deliver the required number of counterparts of the Agreement with 
any other required documents to County.  (Note: Contract must be approved in 
accordance with the Manatee County Code of Laws, Chapter 2-26, Manatee County 
Purchasing Ordinance and the Standard and Procedures approved by the County 
Administrator). 

B.05 
Inspection of the site is a 
INSPECTION OF SITE 

requirement to be considered for award of this Contract. 
Prior to submitting a Bid Form, each bidder shall examine the site and all conditions 
thereon fully familiarizing themselves with the full scope of the project. Failure to 
become familiar with site conditions will in no way relieve the successful bidder from 
the necessity of furnishing any materials or performing any work that is required to 
complete the project in accordance with the plans and specifications

 

. Site visit (s) 
shall be acknowledged in Section 00300, Bid Form page # 00300-2. 

END OF SECTION B 
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SECTION 00030 

 
GENERAL TERMS AND CONDITIONS OF THE CONTRACT 

C.01 
The agreement resulting from the acceptance of a bid shall be in the form of the 
agreement stated in this bid. 

CONTRACT FORMS 

 
C.02 

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this 
Contract or of his right, title, or interest therein, or his power to execute such 
Contract, or to assign any monies due or to become due there under to any other 
person, firm or corporation unless first obtaining the written consent of the County.  
The giving of such consent to a particular subcontractor assignment shall not 
dispense with the necessity of such consent to any further or other assignment. 

ASSIGNMENT OF CONTRACT 

 
C.03 

The Work will be completed and ready for final inspection within the specified 
calendar days from the date the Contract Time commences to run.  Two bids shall 
be considered based on 

COMPLETION OF WORK 

Bid “A” 90 calendar days and Bid “B” based on 60 
calendar days

 

.  The County has the sole authority to select the bid based on the 
Completion Time which is in the best interest of the County.  Only one award shall 
be made. 

C.04 
If the Contractor refuses or fails to prosecute the Work, or any separable part 
thereof, with such diligence as will hinder its completion within the time specified, 
the County may seek damages.  The actual damages for delay will be impossible to 
determine and in lieu thereof, the Contractor shall pay to the County the sum of 
three hundred eighty-eight dollars (

LIQUIDATED DAMAGES 

$388.00)

  

 as fixed, agreed, and liquidated 
damages for each calendar day of the delay until the Work is finally accepted by the 
County and the Contractor and his Surety shall be liable for the amount thereof. 

C.05 
Contractor may apply for partial payment on monthly estimates, based on the 
amount of Work done or completed in compliance with the provisions of the 
Contract.  Contractor shall submit an application, on a standard pay application form 
provided or approved by the County, of an approximate estimate of the 
proportionate value of the Work done, items and locations of the Work performed up 
to and including the last day of the period then ending.  The County will then review 
said estimate and make any necessary revisions so that the estimate can receive 
approval for payment. If the Contractor and the County do not agree on the 
approximate estimate of the proportionate value of the Work done for any pay 
period, the determination of the County will be binding. The amount of said estimate 
after deducting any required retainage and all previous payments shall be due and 
payable to the Contractor, twenty (20) business days if County is its own Engineer 
of Record (EOR) or twenty-five (25) business days if outside agent approval is 
required after the pay estimate has been approved by the agent for the County. 

PAYMENT 
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C.05 
In accordance with the Prompt Payment Act, Section 218.735 (7), Florida Statutes, 
a punch list shall be formulated. 

PAYMENT (Continued) 

 
Time allowed for development of punch list: 

1.  Awarded Contracts with an estimated cost of less than $10 million will 
be within thirty (30) calendar days after reaching substantial 
completion. Substantial completion is defined as reaching beneficial 
occupancy or use. 

 
2. Awarded Contracts with a cost of $10 million dollars or more will be 

within  thirty (30) calendar days OR if extended by Contract: up to sixty 
(60) calendar days after reaching substantial completion. Substantial 
completion is defined as reaching beneficial occupancy or use. 

 
The final Contract completion date must be at least thirty (30) days after delivery of 
the list of items. If the list is not provided to the awarded Contractor by the agreed 
upon date, the Contract completion time must be extended by the number of days 
the County exceeds the delivery date. 
  
It is the Contractor's responsibility for care of the materials. Any damage to or loss 
of said materials is the full responsibility of the Contractor. Any Periodical Pay 
Estimate signed by the Contractor shall be final as to the Contractor for any or all 
Work covered by the Periodical Pay Estimate. 
 
Any requests for payment of materials stored on site must be accompanied with a 
paid receipt.  The Contractor warrants and guarantees that title to all work, materials 
and equipment covered by any application for payment, whether incorporated in the 
project or not, will pass to the County at the time of payment free and clear of all 
liens, claims, security interests and encumbrances (hereafter referred to as "Liens"). 

 
The Contractor agrees to furnish an affidavit stating that all laborers, material men, 
and subcontractors have been paid on the project for Work covered by the 
application for payment and that a partial or complete release of lien, as may be 
necessary, be properly executed by the material men, laborers, subcontractors on 
the project for Work covered by the application for payment, sufficient to secure the 
County from any claim whatsoever arising out of the aforesaid Work. 

 
When the Contractor has completed the Work in compliance with the terms of the 
Contract Documents, he shall notify the County in writing that the project is ready 
for final inspection. The County will then advise the Contractor as to the 
arrangements for final inspection and what Work, if any, is required to prepare the 
project or a portion thereof for final inspection.  When the County determines the 
project or portion thereof is ready for final inspection, the County shall perform 
same.  Upon completion of final inspection, the County will notify Contractor of all 
particulars in which this inspection reveals that the Work is incomplete or defective.  
Contractor shall immediately take such measures as are necessary to complete 
such Work or remedy such deficiencies.  When all such errors have been corrected, 
a final re-inspection will be made.  The process will be repeated until, in the opinion 
of the County, the project has been completed in compliance with the terms of the 
Contract Documents. 
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C.05 
When final acceptance has been made by the County, the County will make final 
payment of the Contract amount, plus all approved additions, less approved 
deductions and previous payments made. The Contract will be considered complete 
when all work has been finished, the final inspection made, approved as-builts 
received, and the project finally accepted in writing by the County. The Contractor's 
responsibility shall then terminate except as otherwise stated. 

PAYMENT (Continued) 

 
C.06 

A retainage of 2.5% of the total contract amount shall be withheld from payments after 
75% completion of the Work.  Upon substantial completion, this retainage shall be 
reduced to 1% of the total contract amount plus such amount as the County may 
reasonably deem necessary to repair, replace, complete or correct any damaged, 
defective, incorrect or incomplete work.  Upon final acceptance, the remaining retainage 
shall be included in the final payment. 

RETAINAGE 

 
C.07 

All work, materials, and equipment furnished as defined herein shall be guaranteed 
and warranted by the Contractor for a minimum period of three (3) years, unless 
otherwise specified, from final acceptance by the County to be free from defects 
due either to faulty materials or equipment or faulty workmanship.  

WARRANTY AND GUARANTEE PROVISIONS 

 
All materials, equipment, and workmanship furnished and installed by the 
Contractor is warranted and guaranteed by the Contractor to be such as to meet the 
required standards and to accomplish the purposes and functions required 
standards and to accomplish the purposes and functions of the project as defined, 
detailed, and specified herein. 
 
The County shall, following discovery thereof, promptly give written notice to the 
Contractor of faulty materials, equipment, or workmanship within the period of the 
guarantee and the Contractor shall promptly replace any part of the faulty 
equipment, material, or workmanship at his own cost.  These warranty and 
guarantee provisions create no limitations on the County as to any claims or actions 
for breach of guaranty or breach of warranty that the County might have against 
parties other than the Contractor, and do not constitute exclusive remedies of the 
County against the Contractor. 

 
C.08 

The Contractor shall pay all royalties and license fees for equipment or processes in 
conjunction with the equipment and/or services being furnished.  Contractor shall 
defend all suits or claims for infringement of any patent, trademark or copyright, and 
shall save the County harmless from loss on account thereof, including costs and 
attorney's fees. 

ROYALTIES AND PATENTS 
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C.09 
The Contractor, by virtue of submitting the name and specifications of a 
manufacturer's product, will be required to furnish the named manufacturer's 
product.  Failure to perform accordingly may, in the County's sole discretion, be 
deemed a breach of Contract, and shall constitute grounds for the County's 
immediate termination of the Contract. 

AUTHORIZED PRODUCT REPRESENTATION 

 
C.10 

It shall be the responsibility of the Bidder to assure compliance with any OSHA, 
EPA and/or other federal or state of Florida rules, regulations or other requirements 
as each may apply. 

REGULATIONS 

 
C.11 

Any failure of the Contractor to furnish or perform the Work (including, but not 
limited to commencement of the Work, failure to supply sufficient skilled workers or 
suitable materials or equipment) in accordance with the Contract, the County may 
order the stop of the Work, or any portion thereof, until the cause for such order has 
been eliminated. If the Contractor persistently fails to perform the Work in 
accordance with the Contract, the County reserves the right to terminate the 
Contract and select the next qualified bidder or re-advertise this procurement in part 
or in whole.  The County reserves the right to cancel all or any undelivered or 
unexecuted portion of this Contract with or without cause. 

CANCELLATION 

 
C.12 

The Contractor covenants and agrees to 
INDEMNIFICATION 

indemnify and save harmless

 

 the County, 
its agents and employees, from and against all claims, suits, actions, damages, 
causes of action, or judgments arising out of the terms of the resulting agreement 
for any personal injury, loss of life, or damage to the property sustained as a result 
of the performance or non-performance of services or delivery of goods; from and 
against any orders, judgments, or decrees, which may be entered against the 
County, its agents or employees; and from and against all costs, attorney's fees, 
expenses and other liabilities incurred in the defense of any such claim, suit or 
action, and the investigation thereof.  Nothing in the award, resulting Agreement, 
Contract or Purchase Order shall be deemed to affect the rights, privileges and 
immunities of the County as set forth in Florida Statute Section 768.28. 

C.13 
All manuals, schematics and handbooks shall be provided which are applicable to 
the equipment delivered.  An operators manual, parts manual and technician 
manual must also be provided.  Parts lists (manuals) must include OEM part 
numbers for items not manufactured by the bidder.  Vendor shall furnish two (2) 
copies of each. 

MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE) 
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C.14 
The Contractor will not commence work under a Contract until 
INSURANCE 

all insurance

 

 under 
this section and such insurance coverage as might be required by the County has 
been obtained.  The Contractor shall obtain, and submit to purchasing within ten 
(10) calendar days of request, at his expense, the following minimum amounts of 
insurance (inclusive of any amounts provided by an umbrella or excess policy): 

a. Workers' Compensation/Employers' Liability 
Part One

 

 - There shall be no maximum limit (other than as limited by the 
applicable statute) for liability imposed by Florida Workers' Compensation 
Act or any other coverage required by the Contract documents which are 
customarily insured under Part One of the standard Workers' Compensation 
Policy. 

Part Two - The minimum amount of coverage required by the Contract 
documents which are customarily insured under Part Two of the standard 
Workers' Compensation Policy shall be: 

$100,000  (Each Accident) 
$500,000  (Disease-Policy Limit) 
$100,000
 

  (Disease-Each Employee) 

b. 
 The limits are to be applicable only to work performed under this Contract 

and shall be those that would be provided with the attachment of the 
Amendment  of Limits of Insurance (Designated Project or Premises) 
endorsement (ISO Form CG 25 03) a Commercial General Liability Policy 
with the following minimum limits. 

Commercial General Liability 

 General Aggregate: 
 Products/Completed Operations Aggregate     
 Personal and Advertising Injury       

$1,000,000 

 Each Occurrence         
$1,000,000 

 Fire Damage (Any One Fire)       
$1,000,000 

 Medical Expense (Any One Person)      
$Nil 

 
$Nil 

c. 
Each Occurrence Bodily Injury and 
Business Auto Policy 

Property Damage Liability Combined      
Annual Aggregate (if applicable):      

$   300,000 

 
$1,000,000 

d. 
The minimum OPC Policy limits per occurrence and, if subject to an 
aggregate, annual aggregate to be provided by the Contractor shall be the 
same as the amounts shown above as the minimum per occurrence and 
general policy aggregate limits respectively required for the Commercial 
General Liability coverage.  The limits afforded by the OPC Policy and any 
excess policies shall apply only to the County and the County's officials, 
officers, agents and employees and only to claims arising out of or in 
connection with the Work under this Contract. 

County’s Protective Liability Coverage 
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C.14 
e. 
INSURANCE (Continued) 

Property Insurance 
If this Contract includes

 

 construction of or additions to above ground 
buildings or structures, Contractor shall provide "Builder's Risk" insurance 
with the minimum amount of insurance to be 100% of the value of such 
addition(s), building(s), or structure(s). 

f. Installation Floater 
If this Contract does not include

 

 construction of or additions to above 
ground building or structures, but does involve the installation of machinery 
or equipment, Contractor shall provide an "Installation Floater" with the 
minimum amount of insurance to be 100% of the value of such addition(s), 
building(s), or structure(s). 

g. 
Certificates of Insurance in triplicate evidencing the insurance coverage 
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed 
with the Purchasing Official 

Certificates of Insurance and Copies of Polices 

before operations are begun

 

.  The required 
certificates of insurance shall name the types of policy, policy number, date 
of expiration, amount of coverage, companies affording coverage, and also 
shall refer specifically to the bid number, project title and location of project. 
Insurance shall remain in force at least one (1) year after completion and 
acceptance of the project by the County, in the amounts and types as stated 
herein, with coverage for all products and services completed under this 
Contract. 

ADDITIONAL INSURED: Manatee County, a political subdivision of the State 
of Florida, shall be named as additional insured on all applicable policies. 

 
If the initial insurance expires prior to the completion of operations and/or services 
by the Contractor, renewal certificates of insurance and required copies of policies 
shall be furnished by the Contractor and delivered to the Purchasing Official thirty 
(30) days prior to the date of their expiration.  Nothing herein shall in any manner 
create any liability of the County in connection with any claim against the Contractor 
for labor, services, or materials, or of subcontractors; and nothing herein shall limit 
the liability of the Contractor or Contractor's sureties to the County or to any 
workers, suppliers, materialmen or employees in relation to this Contract. 
 
h. Certification Requirements – In order for the certificate of insurance to be 

accepted it must
1. The certificate holder shall be: 

 comply with the following: 

Manatee County Board of Commissioners 
P.O. Box 1000 
Bradenton, FL 34206-1000 

2. Certificate shall be mailed to: 
Manatee County Purchasing 
1112 Manatee Avenue West, Suite 803 
Bradenton, FL 34205 
Attn: Chris Daley, Contract Specialist 
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C.15 
By offering a submission to this Invitation For Bid, the Bidder agrees should the 
Bidder's bid be accepted, to execute the form of Contract and present the 
same to Manatee County for approval within ten (10) days after being 
notified of the awarding of the Contract.  The Bidder further agrees that 
failure to execute and deliver said form of Contract within ten (10) days will 
result in damages to Manatee County and as guarantee of payment of same a 

BID BOND/CERTIFIED CHECK (If Total Bid Price exceeds $100,000) 

bid bond/certified check

 

 shall be enclosed within the submitted sealed bid in the 
amount of five (5%) percent of the total amount of the bid. The Bidder further 
agrees that in case the Bidder fails to enter into a Contract, as prescribed by 
Manatee County, the bid bond/certified check accompanying the bid shall be 
forfeited to Manatee County as agreed liquidated damages.  If the County enters 
into a Contract with a Bidder, or if the County rejects any and/or all bids, 
accompanying bond will be promptly returned. 

C.16 PERFORMANCE AND PAYMENT BONDS (If Total Bid Price exceeds $100,000) 
The successful Bidder shall furnish surety bonds as security for faithful 
performance of the Contract awarded as a result of this bid, and for the payment 
of all persons performing labor and/or furnishing material in connection 
therewith.  Surety of such bonds shall be in an amount equal to the bid award 
(100% each) and from a duly authorized and nationally recognized surety 
company, authorized to do business in the State of Florida, satisfactory to this 
County.  The attorney-in-fact who signs the bonds must file with the bonds a 
certificate and effective dated copy of power-of-attorney (reference Florida 
Statute § 255.05).  Performance and Payment bonds shall be issued to Manatee 
County, a political subdivision of the State of Florida, within fourteen (14) 
calendar days after notification of intent to award.  In addition, pursuant to F.S. § 
255.05(1) (b), the Contractor shall be responsible and bear all costs associated 
to record the Performance and Payment bond with the Manatee County Clerk of 
the Circuit Court.  A certified copy of said recording shall be furnished to the 
Purchasing Division upon filing.  Pursuant to F.S. § 255.05(1) (b), the County 
will make no payment to the Contractor until the Contractor has complied with 
this paragraph. 

  

  
Furnishing of the recorded Performance and Payment bonds shall be requisite 
to execution of a Contract with the County.  Said Performance and Payment 
bonds will remain in force for the duration of the Contract with the premiums 
paid by the Contractor.  Failure of the successful Bidder to execute such 
Contract and to supply the required bonds shall be just cause for cancellation of 
the award.  The County may then contract with another acceptable Bidder or re-
advertise this Invitation for Bid.  If another Bidder is accepted, and notice given 
within ninety (90) days after the opening of bids, this acceptance shall bind the 
Bidder as though they were originally the successful Bidder. 
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C.16 
Failure of the County at any time, to require performance by the Contractor of 
any provisions set out in the Contract will in no way affect the right of the 
County, thereafter, to enforce the provisions.   

PERFORMANCE AND PAYMENT BONDS (Continued) 

 
Bonds procured as required above must be in the form prescribed in F.S. § 
255.05, and must not contain notice, demand or other terms and conditions, 
including informal pre-claim meetings, not provided for in F.S. § 255.05 absent 
prior written approval of the County’s Purchasing Official. 
 

C.17 
No claim for damages or any claim other than for an extension of time shall be 
made or asserted against the County by reason of any delays.  The Contractor 
shall not be entitled to an increase in the Total Contract Price or payment or 
compensation of any kind from the County or direct, indirect, consequential 
impact or other costs, expenses for damages, including but not limited to costs 
of acceleration or inefficiency arising because of delay, disruption, interference 
or hindrance from any cause whatsoever; provided; however, that this provision 
shall not preclude recovery or damages by the Contractor for hindrance or 
delays due solely to fraud, bad faith, or active interference on part of the County 
or its agents.  Otherwise, the Contractor shall only be entitled to extensions of 
the Contract Time as the sole and exclusive remedy for such resulting delay, in 
accordance with and to the extent specifically provided above. 

NO DAMAGES FOR DELAY 

 
C.18 

Any monies not paid by the County when claimed to be due to the Contractor 
under this Contract shall not be subject to interest including prejudgment 
interest.  Any monies not paid by the County when claimed to be due to the 
Contractor for damages awarded in the case of construction delays shall not be 
subject to prejudgment interest. 

NO INTEREST 

 
C.19 

This Contract and the rights and responsibilities hereunder shall not be 
construed more strongly against either party, regardless of the extent to which 
such party may have participated in the preparation hereof. 

CONSTRUCTION OF CONTRACT 

  
C.20 

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use 
as many environmentally preferable "green" products, materials, supplies, etc. 
as possible in order to promote a safe and healthy environment.  
Environmentally preferable are products or services that have a reduced 
adverse effect on the environment.  Provide detail of your organization's 
initiative and its ability to meet the goal of environmental sustainability.   

BE GREEN 

 
END OF SECTION C 
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SECTION 00100 
BID SUMMARY  

D.01 
The work included in this contract consists of the renovations and additions to the 
electrical systems for the generator at the Manatee County Desoto Sherriff’s Office, 
to include but not limited to:  

BACKGROUND 

limited controls, electrical, power systems, lighting, generator systems, system 
change outs and operational turnovers, control interface, security and controls 
conduits and required power for security and controls devices (see power and 
systems plan), roof penetrations and curbs, wall penetrations, fire stopping, lift or 
crane, and miscellaneous work. 
 
The Contractor shall furnish all shop drawings, working drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all work required 
by these Specifications and as shown on the Contract Drawings. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission 
from them of a detailed description concerning any work to be done and materials to 
be furnished, shall be regarded as meaning that only the best general practice is to 
prevail and that only material and workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that basis.. 
 
 

D.02 
The identity of subcontractors, suppliers, and other persons and organizations 
(including those who are to furnish the principal items of material and 
equipment) may be requested by the County for each bid item from any of the 
Bidders; and the Bidder shall respond within five days after the date of such 
request.  Such list shall be accompanied by an experience statement with 
pertinent information regarding similar projects and other evidence of 
qualification for each such subcontractor, supplier, persons or organization if 
requested by County.  If County, after due investigation, has reasonable 
objection to any proposed subcontractor, supplier, other person or organization, 
County may, before the Notice of Award is given, request the apparent 
successful Bidder to submit an acceptable substitute without an increase in 
Contract Price or Contract Time. 

SUBCONTRACTORS, SUPPLIERS AND OTHERS 

  
If apparent successful Bidder declines to make any such substitution, County 
may award the Contract to the next lowest qualified Bidder that proposes to use 
acceptable subcontractors, suppliers, and other persons who County does not 
make written objection to Contractor shall not be required to employ any 
subcontractor, supplier, other person or organization who Contractor has 
reasonable objection to. 

 
Subcontractors shall be bound by the terms and conditions of this Contract 
insofar as it applies to their Work, but this shall not relieve the prime Contractor 
from the full responsibility to the County for the proper completion of all Work to 
be executed under this Contract. 
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D.03 
Bids are to be submitted in 
BIDS 

triplicate, one original and two copies

 

, upon the 
County supplied forms.  All blank spaces must be filled in as noted with amounts 
extended and totaled and no changes shall be made in the wording of the forms 
or in the items mentioned therein.  In the event a change is made in your 
submittal, the Bidder shall write its initials by the change.  Any bid may be 
rejected which contains any omissions, alterations, irregularities of any kind, or 
which shall in any manner fail to conform to bid requirements. 

 
A bid made by an individual, either in his/her own or proper person or under a 
trade or firm name, shall be executed under the individual's signature.  If made 
by a partnership, the bid shall be executed by two or more of the general 
partners.  If made by a corporation, the bid shall be executed by its President or 
other legally authorized corporate officer or agent. 

 
D.04 

It is the responsibility of each Bidder before submitting a Bid to (a) examine the 
Bid Documents thoroughly; (b) visit the site to become familiar with local 
conditions that may affect cost, progress, performance, or furnishing of the 
Work; (c) consider federal, state, and local codes, laws, and regulations that 
may affect costs, progress, performance, or furnishing of the Work; (d) study and 
carefully correlate Bidder's observations with the Bid Documents; and (e) notify 
County of all conflicts, errors, or discrepancies in the Bid Document. 

EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

   
The accuracy of the existing utility locations shown on the plans is approximate 
and without express or implied warranty.  Each Bidder may, at Bidder's own 
expense, make or obtain any additional examinations, investigations, 
explorations, tests and studies, and obtain any additional information and data 
which pertain to the physical conditions at or contiguous to the site or otherwise 
which may affect cost, progress, performance or furnishing of the Work and 
which Bidder deems necessary to determine his Bid for performing and 
furnishing the Work in accordance with the time, price and other terms and 
conditions of the Contract Documents.  County will provide each Bidder access 
to the site to conduct such explorations and tests. 
 
Bidder shall fill all holes, clean up and restore the site to its former condition 
upon completion of such explorations.  The lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and other lands 
designated for use by Contractor in performing the Work are identified in the 
Contract Documents.  
 
All additional lands and access thereto required for temporary construction 
facilities or storage of materials and equipment are to be provided by Contractor.  
Easements for permanent structures or permanent changes in existing 
structures are to be obtained and paid for by County unless otherwise provided 
in the Contract Documents. 
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D.05 
All materials and apparatus required for this Work, except as specifically 
specified otherwise, shall be new, of first class quality, and shall be furnished, 
delivered, connected and finished in every detail.  Construction shall be 
prescribed by good industry practice and in accordance with manufacturer’s 
recommendations for the type being installed. 

MATERIALS AND WORKMANSHIP 

 
Use skilled workman trained and experienced in the necessary trades and who 
are completely familiar with the specified requirements and the methods needed 
for proper performance of the Work of this section. 
 

D.06 
It shall be the responsibility of the Contractor to assure compliance with any 
OSHA, EPA, federal, state, and/or local rules, regulations or other requirements 
as each may apply. 

REGULATIONS AND MATERIAL DISPOSAL 

 
D.07 

Clean construction site and remove any and all excess materials.  Correct any 
damages to property that may have occurred as a result of installation and/or 
delivery.  Repair and patch all surfaces cut for installation.  The Contractor shall 
remedy any deficiencies promptly should the County determine any work is 
incomplete or defective. 

PROJECT CLOSE-OUT 

 
When the County determines the Work is acceptable in accordance with this 
Invitation for Bid, the Contractor shall provide the close out submittals, including 
but not necessarily limited to the following: 
 
 1 set  Certificate of Warranties   
 1 set Manufacturer’s product literature  (when applicable) 
 1 set Project Record Drawings 
 1 set Subcontractor Information   (when applicable) 
 

D.08 
This Bid Item entails minor increases (that may be directed by staff) to existing 
bid item quantities or minor modification items not bid which were unforeseen 
and necessary during the construction to provide a safe, complete project in 
accordance with Bid Documents.  (This will not affect the requirement for change 
orders involving major modifications to the project.)  Payment for all Work under 
this item shall be made only at the County’s discretion in order to satisfactorily 
complete the project.  In general, this item is for unanticipated conflicts and/or 
design changes required during construction which are necessary to complete 
the project without changing the initial scope of Work and without costly delays. 

DISCRETIONARY WORK 

 
D.09  

The Contractor shall procure (unless otherwise stated) all permits and licenses, pay 
all charges, fees, and taxes and give all notices necessary and incidental to the due 
and lawful prosecution of the Work. 

PERMITS 

 
 
 

END OF SECTION D 
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SECTION 00150 

 
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION 

E.01 
All vendors are encouraged to register with Manatee County using the on-line 
“Vendor Registration” web page on 

Vendor Registration 

www.mymanatee.org.   
 
Enclosed are a copy of the current Manatee County law that details the County’s 
Local Preference and the County’s definition of a Local Business. 
 
If you assert that your firm meets the stated definition of a Local Business, we 
ask that in addition to registering on the County’s web page, you fill out the 
attached “Affidavit As To Local Business Form” that is included in this 
section, have the completed document notarized, and mail the original to the 
following address:  Manatee County Administration Center, 1112 Manatee 
Avenue West, Suite 803, Bradenton, FL  34205. 
 
Your cooperation in registering your business with Manatee County will enhance 
our opportunities to identify sources for goods and services, plus identify Local 
Businesses.  This information is used for soliciting quotations up to $250,000.00 
and for competitive solicitations of larger purchases. 
 
You will note that Manatee County collaborates with the Manatee Chamber of 
Commerce, posting bids on www.manateechamber.com as well as using the 
same vendor categories for registration. 
 
Our staff can assist you with your registration as needed.  Our office hours are 
8:00 A.M. to 5:00 P.M., Monday through Friday on regular business days.  
Please call (941) 749-3014 if you wish to have a purchasing staff member assist 
you. 
 
Quick steps to registration:                 
 

www.mymanatee.org 

A link to “Purchasing” is listed under “Quick Links” on page one of the County 
web site. 
 
On the left hand side of the Purchasing web page, click on “Vendor 
Registration”. 
 
This will bring up the Vendor Registration form for on-line input.  Please note 
that the definition of a “Local Business” changed on March 17, 2009.  The web 
page will be updated to include the current law which has been provided in this 
section of the bid. 
 
Thank you for reviewing this information and considering registering your 
business with Manatee County.  Registration is not mandatory; however, by 
taking the time to register, you are helping the County to provide timely 
notifications of quotation, bid and proposal opportunities to your business. 
 

http://www.mymanatee.org/�
http://www.manateechamber.com/�
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E.02 
 

Section 2-26-6.  Local preference, tie bids, local business defined. 

(a) Whenever a responsible local business bidder and a responsible non-local 
business bidder are found, upon the opening of bids, to have both submitted the 
lowest responsive bid, the bid of the local bidder shall be awarded the Contract.  
Should more than one responsible local business bidder match the responsible 
non-local business bidder’s lowest responsive bid, or should no responsible local 
business bidder match the lowest responsive bid but two (2) or more responsible 
non-local business bidders submit lowest responsive bids for equal amounts, 
then the award of the Contract shall be determined by a chance drawing, coin 
toss, or similar tie-breaking method conducted by the Purchasing office and 
open to the public.  Any bidders seeking to be recognized as local businesses 
for purposes of this local business preference provision may be required by the 
terms of the bid announcement to certify they meet the definition of local 
business set forth in this section, and to register as a local business with the 
County in the manner prescribed by the County to facilitate the County’s ability 
to track the award of Contracts to local businesses and to allow the County to 
provide future notifications to its local businesses concerning other bidding 
opportunities. 
 

(b)     Nothing herein shall be deemed to prohibit the inclusion of requirements with 
respect to operating and maintaining a local place of business in any Invitation 
For Bids when the bidder’s location materially affects the provisions of the 
services or supplies that are required by the Invitation. 
 

(c) 

 

Local business is defined as a business legally authorized to engage in the 
sale of the goods and/or services to be procured, and which certifies 
within its bid that for at least six (6) months prior to the announcement of 
the solicitation of bids it has maintained a physical place of business in 
Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with 
at least one (1) full-time employees at that location. 

(d) Each solicitation for bids made by the County shall contain terms 
expressly describing the local business preference policies of the County, 
and shall provide that by electing to submit a bid pursuant to a request for 
bids, all bidders are deemed to understand and agree to those policies. 
 

(e) For all Contracts for architecture, professional engineering, or other professional 
services governed by Florida Statute § 287.055, the Consultants’ Competitive 
Negotiation Act, the County shall include the local business status of a firm 
among the factors considered when selecting which firms are “most highly 
qualified.” In determining which firm is the “most qualified” for purposes of 
negotiating a satisfactory Contract, preference shall be given to a local business 
where all other relevant factors are equal.  
 

(f)   Local preference shall not apply to the following categories of Contracts: 
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1. Goods or services provided under a cooperative purchasing agreement or 

similar   “piggyback” Contract; 
 
2. Contracts for professional services subject to Florida Statute § 287.055, the 

Consultants’ Competitive Negotiation Act, except as provided for in 
subsection (e) above; 

 
3. Purchases or Contracts which are funded, in whole or in part, by a 

governmental or other  funding entity, where the terms and conditions of 
receipt of the funds prohibit the preference; 

 
4. Purchases or Contracts made pursuant to a non-competitive award process, 

unless otherwise provided by this section; 
 
5. Any bid announcement which specifically provides that the general local 

preference policies set forth in this section are suspended due to the unique 
nature of the goods or services sought, the existence of an emergency as 
found by either the County commission or County administrator, or where 
such suspension is, in the opinion of the County attorney, required by law. 

 
(g) To qualify for local preference under this section, a local business must certify 

to the County that it: 
 

1. Has not within the five (5) years prior to the bid announcement admitted guilt 
or been found guilty by any court or state or federal regulatory enforcement 
agency of violation of any criminal law, or a law or administrative regulation 
regarding fraud; 
 

2. Is not currently subject to an unresolved citation or notice of violation of any 
Manatee County Code provision, except citations or notices which are the 
subject of a current legal appeal, as of the date of the bid announcement; 
 

3. Is not delinquent in the payment of any fines, liens, assessments, fees or 
taxes to any governmental unit or taxing authority within Manatee County, 
except any such sums which are the subject of a current legal appeal. 

 
Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open 
session, with a quorum present and voting, on the 17th day of March, 2009. 

 

END OF SECTION E 



IFB#12-3032CD 

F:\WORD DOCUMENTS\IFB\12-3032CD Desoto Center Switchgear\12-3032CD MSO Generator Switchgear.doc 00150-4 
 

MANATEE COUNTY GOVERNMENT 
AFFIDAVIT AS TO LOCAL BUSINESS 

(Complete and Initial Items B-F) 
A. 

I, [name] ______________________________, am the [title] _____         and the duly 
authorized representative of: [name of business]         ,    
and that I possess direct personal knowledge to make informed responses to these certifications and the legal 
authority to make this Affidavit on behalf of myself and the business for which I am acting; and by electing to 
submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business 
preference policies of Manatee County; and that I have the direct knowledge to state that this firm complies 
with all of the following conditions to be considered to be a Local Business as required by the Manatee County 
Code  of Law, Section 2-26-6. 

 Authorized Representative 

 B. Place of Business:  I certify that the above business is legally authorized to engage in the sale of goods 
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or 
Sarasota County with at least one (1) fulltime employee at that location.  The physical address of the location 
which meets the above criteria is:  [Initial] 

     Business Phone Number:

_ 

     Email Address: _

 ________________________________________________________________ 

C. 

________________________________________________________________________ 

Business History:

D.  

  I certify that business operations began at the above physical address with at least one 
fulltime employee on [date] ___________________________________________________     [Initial] ______ 

Criminal Violations

E.  

:  I certify that within the past five years of the date of this Bid announcement, this 
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory 
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial] ______ 

Citations or Code Violations

F.  

:   I certify that this business is not currently subject to any unresolved citation or 
notice of violation of any Manatee County Code provision, with the exception of citations or notices which are 
the subject of a legal current appeal within the date of this bid announcement.         [Initial] _____ 

Fees and Taxes

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee 
County Code of Law, 2-26-6.  

:  I certify that this business is not delinquent in the payment of fines, liens, assessments, 
fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception of those 
which are the subject of a current legal appeal.     [Initial]_____ 

 Signature of Affiant    

STATE OF FLORIDA 
COUNTY OF       
 
Sworn to (or affirmed) and subscribed before me this _____ day of _________, 20_____, by (name of person making statement).  
 
(Notary Seal) Signature of Notary:        
 
  Name of Notary: (Typed or Printed)       
 
Personally Known ____ OR Produced Identification ____ Type of Identification Produced      
 
Submit executed copy to Manatee County Purchasing - Suite 803 - 1112 Manatee Avenue West - Bradenton, FL 34205 
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BID FORM 
SECTION 00300 

 (SUBMIT IN TRIPLICATE) 

For: Manatee County Desoto Center Sherriff’s Office Generator Disconnect   
 

  

TOTAL BID PRICE “A”: ________________________________ 
(Based on a Completion Time of 90 calendar days) 
 
TOTAL BID PRICE “B”: ________________________________ 
(Based on a Completion Time of 60 calendar days) 

 
Two schedules for Completion of the Work shall be considered.  Each bid for 
completion by the specified stated time shall be offered as a separate “Total Bid 
Price”.  The County has the sole authority to select the bid based on the Completion 
Time which is in the best interest of the County.  Only one award shall be made.    
We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and 
with full knowledge and understanding of the aforementioned herewith submit this bid, meeting 
each and every specification, term, and condition contained in the Invitation for Bids. 
 
We understand that the bid technical specifications, terms, and conditions in their entirety shall 
be made a part of any agreement or Contract between Manatee County and the successful 
bidder.  Failure to comply shall result in Contract default, whereupon, the defaulting Contractor 
shall be required to pay for any and all re-procurement costs, damages, and attorney fees as 
incurred by the County. 
 
Communications concerning this Bid shall be addressed as follows: 

Person's Name: 

Address: 

________________________________________________________________ 

__________________________________________

Date: 

Phone:________________________ 

________________FL Contractor License#

License in the Name of: ________________________________________________________________ 

______________________________________ 

Bidder is a WBE/MBE Vendor? _____________ Certification 
 

_______________________ 

COMPANY'S NAME:  _________________________________________________________________ 

AUTHORIZED SIGNATURE(S):_________________________________________________________ 

Name and Title of Above Signer(s) _______________________________________________________ 
 
CO. MAILING ADDRESS: ______________________________________________________________ 

STATE OF INCORPORATION

___________________________________________________________________________________ 

____________________________________

TELEPHONE: (_____) _______________________   FAX:  (_____) ____________________________ 

 (if applicable) 

 
Email address: ______________________________________________________________________ 
 
Acknowledge Addendum No.____ Dated: _________Acknowledge Addendum No._____ Dated: _____________  

Acknowledge Addendum No._____Dated: _________Acknowledge Addendum No._____ Dated: _____________  

SIGN AND CONFIRM DATE OF PROJECT VISIT: __________________________ DATE _____________ 



BID FORM (CONTINUED)
SECTION 00300

(SUBMIT IN TRIPLICATE)

IFB #12-3032CD

VENDOR NAME: ____________________________________________________  00300-2

(BID "A")

ITEM 
NO. DESCRIPTION

EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1 Mobilization 1 LS
$ $

2 Miscellaneous Work, Clean Up, & Record 
Drawings 1 LS

3
Provide and Install all electrical equipment, 
conduits and wires to make a complete 
electrical system

1 LS
$ $

4
Provide and Install all controls, wires, and 
conduit – including MTS for power supply to 
make a complete system. 1 LS $ $

5 DISCRETIONARY WORK (USED ONLY WITH 
COUNTY APPROVAL) $10,000.00
TOTAL PRICE FOR BASE BID "A" - 
Based on Completion Time of 90 
Consecutive Calendar Days  $

MANATEE COUNTY DESOTO CENTER SHERRIFF’S OFFICE GENERATOR DISCONNECT                                                                                                                                  
Based on a Completion Time of 90 Consectutive Calendar Days following Notice to Proceed



BID FORM (CONTINUED)
SECTION 00300

(SUBMIT IN TRIPLICATE)

IFB #12-3032CD

VENDOR NAME:______________________________________________  00300-3

(BID "B")

ITEM 
NO. DESCRIPTION

EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1 Mobilization 1 LS
$ $

2 Miscellaneous Work, Clean Up, & Record 
Drawings 1 LS

3
Provide and Install all electrical equipment, 
conduits and wires to make a complete 
electrical system

1 LS
$ $

4
Provide and Install all controls, wires, and 
conduit – including MTS for power supply to 
make a complete system. 1 LS $ $

5 DISCRETIONARY WORK (USED ONLY WITH 
COUNTY APPROVAL) $10,000.00
TOTAL PRICE FOR BASE BID "B" - 
Based on Completion Time of 60 
Consecutive Calendar Days  $

MANATEE COUNTY DESOTO CENTER SHERRIFF’S OFFICE GENERATOR DISCONNECT                                                                                                                                  
Based on a Completion Time of 60 Consectutive Calendar Days following Notice to Proceed
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SWORN STATEMENT 
THE FLORIDA TRENCH SAFETY ACT 

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN 
OFFICER AUTHORIZED TO ADMINISTER OATHS. 
 
1. This Sworn Statement is submitted with 
 

IFB No.  #12-3032CD 
2. This Sworn Statement is submitted by__________________________________________ 
 whose business address is___________________________________________________ 
 and, if applicable, its Federal Employer Identification Number (FEIN) is________________. If 
 the entity has no FEIN, include the Social Security Number of  the individual signing this 
  sworn statement _________________________. 
 
3. Name of individual signing this Sworn Statement is: _______________________________, 
 Whose relationship to the above entity is: _______________________________________. 
 
4. The Trench Safety Standards that will be in effect during the construction of this project shall 

include, but are not limited to:  Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and 
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990. 

 
5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards 

and agrees to indemnify and hold harmless the County and Engineer, and any of their agents or 
employees from any claims arising from the failure to comply with said standard. 

 
6. The undersigned has appropriated the following costs for compliance with the applicable 

standards: 
Units of 

Trench Safety Measure       Measure  Unit       Extended 
    (Description)  (LF, SY)        Quantity       Unit Cost    

a.   ____________       ________ _________ $__________       ___________ 

Cost 

b.   ____________  ________ __________ $__________     ____________ 

c.   ____________  ________ __________ $__________     ____________ 

              d.  ____________  ________ __________ $__________     ____________ 
 
7. The undersigned intends to comply with these standards by instituting the following procedures: 

_____________________________________________________________________________
_____________________________________________________________________________
___________________________________________________________________________ 

 
THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all 
available geotechnical information and made such other investigations and tests as they may deem 
necessary to adequately design the trench safety system(s) to be utilized on this project. 
___________________________________________________________________________ 

                                                                            (AUTHORIZED SIGNATURE / TITLE) 

SWORN to and subscribed before me this __________ day of                             , 2012. 
(
 
Impress official seal) 

Notary Public, State of Florida: _____________________________________________________ 
 
My commission expires: _______________________________________ 
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SECTION 00430 

(Submit in Triplicate) 
CONTRACTOR'S QUESTIONNAIRE 

 
The Bidder warrants the truth and accuracy of all statements and answers herein 
contained.  (Include additional sheets if necessary.) 
 
 THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID/QUOTE. 

1. LICENSE #: _____________________________________________________ 

 License Issued to _________________________________________________ 

 COMPANY'S NAME: ______________________________________________ 

 ________________________________________________________________ 
 CO. PHYSICAL ADDRESS 
 ________________________________________________________________ 
 CITY 
 ________STATE of INCORPORATION, IF APPLICABLE) _______ (ZIP CODE) 
 
          (_____) _______________TELEPHONE NUMBER:  (       ) _____________FAX 
 
 EMAIL ADDRESS:  ________________________________________________ 
 
2. Bidding as an individual ___a partnership: __ a corporation; ___a joint venture__ 
 
3. If a partnership:  list names and addresses of partners; if a corporation:  list 
 names of officers, directors, shareholders, and state of incorporation; if joint 
 venture:  list names and address of ventures’ and the same if any venture are 
 a corporation for each such corporation, partnership, or joint venture: 

________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 

 
4. Your organization has been in business (under this firm's name) as a
 ________________________________________________________________ 

________________________________________________________________ 
 

 For how many years?  ______   Is this firm in bankruptcy? __________ 
  

 _______________   Years holding a Certified Electrical Contractors License 

(Minimum requirement is five years holding a valid Florida Certified Electrical 
Contractor’s License with five years performing the same type of work) 

  
 _______________   Years experience performing this type of project. 
     
  
 
 
 
BIDDER: __________________________________ 
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 Has license ever been suspended, revoked, removed or under investigation?       
 ________________________________________________________________ 

 ________________________________________________________________ 
 
5. Describe and give the date and County of the last three government or private 
 mitigation bank work of similar scope you've completed which are similar in cost, 
 type, size, and nature as the one proposed (for a public entity),include contact 
 name and phone number. Provide the Budget, Actual Cost, Size and 
 Summary of Work for each project. “Attach additional pages as necessary”. 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

6. Have you ever been assessed liquidated damages under a Contract during the 
 past five (5) years?  If so, state when, where (contact name, address, and 
 phone number) and why. 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

7. Have you ever failed to complete work awarded to you?  Or provide projects not 
 completed within Contract time. If so, state when, where (Contact name,  
 address, phone number) and why? 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 
 
8. Have you ever been debarred or prohibited from bidding on a governmental 
 entity's construction project?  If yes, name the entity and describe the 
 circumstances: 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 
 
 
 
BIDDER: __________________________________ 
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9. Name three individuals, governmental entities, or corporations for which you 
(Bidding Entity) have performed similar work and to which you refer.  Include 
contact name and  phone number:  

 
 1.______________________________________________________________ 

 2. ______________________________________________________________ 

 3. ______________________________________________________________ 
 
10. What specific steps have you taken to examine the physical conditions at or 
 contiguous to the site, including but not limited to, the location of existing 
 underground facilities? 
 Have you visited the site (s)? __________________________________ 

 Provide date/ (s) of site visit: ___________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 
 
11. What specific physical conditions, including, but not limited to, the location of 
 existing underground facilities have you found which will, in any manner, affect 
 cost, progress, performance, or finishing of the work? 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 
 
12. Will you subcontract any part of this Work?  If so, describe which major 
 portion(s): 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 
 
13. If any, list (with Contract amount) WBE/MBE to be utilized: 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 
 
 
 
 
 
BIDDER: __________________________________ 
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14. What equipment do you own to accomplish this Work? (A listing may be attached) 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 

15. What equipment will you purchase/rent for the Work? (Specify which) 
 ________________________________________________________________ 

 ________________________________________________________________ 

 ________________________________________________________________ 

 

16. List the following in connection with the Surety which is providing the Bond(s): 

 
 Surety's Name:  __________________________________________________ 
 
 Surety's Address:  _________________________________________________ 
  
 Surety’s Address: _________________________________________________ 
 
 
 Name, address and phone number of Surety's resident agent for service of 
 process in Florida: 
 

___________________________________________________ 

___________________________________________________ 

___________________________________________________ 

____________________________________________________ 

 

Phone: (______) _________________________________ 

  Email___________________________________________ 

 

 
 
 
 
 
BIDDER: __________________________________ 
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION 
 

SWORN STATEMENT PURSUANT TO ARTICLE 6, 

 
MANATEE COUNTY PURCHASING CODE 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by 
   
[Print individual's name and title] 
 
   for  [print name of entity submitting sworn statement] 
 
whose business address is:   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is ________________.If the entity has no 
FEIN, include 

the Social Security Number of the individual signing this sworn statement:   
 
I understand that no person or entity shall be awarded or receive a county contract for public improvements, 
procurement of goods or services (including professional services) or a county lease, franchise, concession or 
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a 
written certification to the County that it has not: 
 

(1)  been convicted of bribery or attempting to bribe a public officer or employee of Manatee 
County, the State of Florida, or any other public entity, including, but not limited to the 
Government of the United States, any state, or any local government authority in the United 
States, in that officer's or employee's official capacity; or 

 
(2) been convicted of an agreement or collusion among bidders or prospective bidders in 
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or 

 
(3) been convicted of a violation of an environmental law that, in the sole opinion of the 
County's Purchasing Director, reflects negatively upon the ability of the person or entity to 
conduct business in a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which 
is a matter of record, but has not been prosecuted for such conduct, or has made an 
admission of guilt of such conduct, which is a matter of record, pursuant to formal 
prosecution.  An admission of guilt shall be construed to include a plea of nolo contendere; or 

 
(5) where an officer, official, agent or employee of a business entity has been convicted of or 
has admitted guilt to any of the crimes set forth above on behalf of such an entity and 
pursuant to the direction or authorization of an official thereof (including the person 
committing the offense, if he is an official of the business entity), the business shall be 
chargeable with the conduct herein above set forth.  A business entity shall be chargeable 
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one which 
has common ownership or a common Board of Directors.  For purposes of this Form, 
business entities are affiliated if, directly or indirectly, one business entity controls or has the 
power to control another business entity, or if an individual or group of individuals controls or 
has the power to control both entities.  Indicia of control shall include, without limitation, 
interlocking management or ownership, identity of interests among family members, shared 
organization of a business entity following the ineligibility of a business entity under this 
Article, or using substantially the same management, ownership or principles as the ineligible 
entity.
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(Cont’d.) 
 
Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment 
has been reversed by a court of competent jurisdiction shall prove the same with documentation satisfactory 
to the County's Purchasing Director.  Upon presentation of such satisfactory proof, the person or entity shall 
be allowed to contract with the County. 
 
 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR 
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS 
FILED.  I ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE 
FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR 
THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE 
CERTIFICATION. 
 
 
   

 [Signature] 
 
STATE OF FLORIDA 
COUNTY OF   
 
 
Sworn to and subscribed before me this   day of  , 2012 by   
 
Personally known   OR Produced identification   
 [Type of identification] 
 
   My commission expires   

Notary Public Signature 
 
 
   
[Print, type or stamp Commissioned name of Notary Public] 
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a 
corporation, this affidavit shall be executed by an authorized agent of the entity.  In the 
case of a partnership, this affidavit shall be executed by the general partner(s).  In the case 
of a corporation, this affidavit shall be executed by the corporate president. 
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SECTION 00500 

FORM OF AGREEMENT 
BETWEEN THE 

COUNTY OF MANATEE, FLORIDA 
AND THE CONTRACTOR AS IDENTIFIED BELOW 

ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE 
 

THIS AGREEMENT is made and entered into by and between the COUNTY OF 
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the 
"COUNTY” and XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX hereinafter referred to as 
the "CONTRACTOR," duly authorized to transact business in the state of Florida, with 
offices located at XXXXXXXXXXXXXXXXXXXXXXXXXXX  

 
Phone: (       )____________________ 

 
CONTRACTOR shall furnish all labor, materials, supplies, and other items required to 
complete the Work for IFB No.

ARTICLE 1.  WORK 

 12-3032CD Manatee County Desoto Center Sherriff’s 
Office Generator Disconnect

 

 in strict accordance with Contract Documents and any 
duly authorized subsequent addenda thereto, all of which are made a part hereof. 

 
As compensation to the CONTRACTOR, the COUNTY shall pay and the 
CONTRACTOR will accept as full consideration for the performance of all Work 
required by (

ARTICLE 2.  COMPENSATION 

IFB #12-3032CD Manatee County Desoto Center Sherriff’s Office 
Generator Disconnect) subject to additions and deductions as provided therein, the 
sum of                                                                     Dollars and  xxxxxxxxxxxxxxx        
Cents ($  xxxxxxxxxxxxxx________) for Bid “_X_” based on Completion Time of _xxx_

 

 
calendar days 

 
Time is of the essence in this Agreement.  As of the date of this Agreement, the 
damages that will be suffered by the County in the event of the Contractor’s failure to 
timely complete the Work are impossible to determine.  In lieu thereof, it is agreed that if 
the Contractor fails to achieve Substantial Completion of the Work within ____ calendar 
days of issuance of the Notice to Proceed (accounting, however, for any extensions of 
time granted pursuant to approved Change Orders), the Contractor shall pay to the 
County, as liquidated damages (and not as a penalty), the sum of 

ARTICLE 3.  LIQUIDATED DAMAGES 

$388

 

 per calendar 
day for each day beyond ____ days until the Contractor achieves Substantial 
Completion.  The County shall have the option of withholding said liquidated damages 
from any Pay Application(s) thereafter submitted by the Contractor.  Alternatively, the 
Contractor shall immediately pay said sums to the County upon the County’s demand 
for same. 
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The County of Manatee, Property Management Department, is responsible as the 
COUNTY and 

ARTICLE 4.  ENGINEER 

ATP Engineering South, P.L.

 

 hereinafter referred to as "ENGINEER," 
designed this project and is responsible for technical/engineering reviews and 
decisions.  The ENGINEER is a member of the OWNER’S project management team 
which is collectively responsible in ensuring the Work is completed in accordance with 
the Contract Documents. 

All communication involving this project will be addressed to David Thompson, Building 
Maintenance Division Manager, Property Management Department.  All invoicing will 
be addressed to the attention of David Thompson (address noted below) with invoice 
copies
 

 sent to Matt Camden, AT Engineering South, P.L. (address noted below). 

Manatee County Property Management Dept.  ATP Engineering South, P.L. 
IFB# 12-3032CD      IFB# 12-3032CD 
Attention: David Thompson    Attn: Matt Camden 
Building Maintenance Division Manager   Project Manager 
1112 Manatee Avenue West, #803   527 Office Park Blvd. 
Bradenton, Florida 34205     Bradenton, Florida 34203 
Phone (941) 748-4501 ext. 3016    Phone (941) 751-6485 
 
Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it 
shall mean the COUNTY’S project management team. 
 

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the 
following representations: 

ARTICLE 5.  CONTRACTOR'S REPRESENTATIONS 

 
 5.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid 

Documents, Work, site, locality and all local conditions and laws and regulations 
that in any manner may affect cost, progress, performance or furnishing of the 
Work. 

 
 5.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon 

which CONTRACTOR is entitled to rely. 
 

5.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for 
obtaining and carefully studying) all such examinations, investigations, 
explorations, tests, reports and studies which pertain to the physical conditions at 
or contiguous to the site or which otherwise may affect the cost, progress, 
performance or furnishing of the Work as CONTRACTOR considers necessary 
for the performance or furnishing of the Work at the Contract Price, within the 
Contract Time and in accordance with the other terms and conditions of the Bid 
Documents; and no additional examinations, investigations, explorations, tests, 
reports, studies or similar information or data are or will be required by 
CONTRACTOR for such purposes. 
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5.4 CONTRACTOR has reviewed and checked all information and data shown or 

indicated on the Bid Documents with respect to existing underground facilities at 
or contiguous to the site and assumes responsibility for the accurate location of 
said underground facilities.  Any additional examinations, investigations, 
explorations, tests, reports, studies or similar information or data in respect of 
said underground facilities conducted by the CONTRACTOR will be done at the 
CONTRACTOR'S expense. 

 
5.5 CONTRACTOR has correlated the results of all such observations, 

examinations, investigations, explorations, tests, reports and studies with the 
terms and conditions of the Bid. 

 
5.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or 

discrepancies that have been discovered in the Bid Documents and the written 
resolution thereof by OWNER is acceptable to CONTRACTOR. 

 

5.7 CONTRACTOR shall schedule and perform the Work subject to OWNER’S 
approval and shall hold OWNER harmless from all liabilities incurred due to 
CONTRACTOR'S failure to coordinate with the OWNER. 

 
 

The Contract Documents which comprise the entire Agreement between COUNTY and 

CONTRACTOR concerning the Work consist of the following: 

ARTICLE  6.  CONTRACT DOCUMENTS 

6.1  This Agreement and Bid Document (IFB #12-3032CD
  

) 

6.2  Performance and/or other Bonds and Insurance Certificate(s) 

 

6.3  Drawings/Plans (not attached) 

 

6.4  Addendum number _#_ to _#_ inclusive 

 

6.5  CONTRACTOR’S Bid Form 

 

6.6  Reports 
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6.7   The following, which may be delivered or issued after the effective date of the 

Agreement and are not attached hereto:  all written Change Orders and other 

documents amending, modifying, or supplementing the Contract Documents. 

 

6.8 The documents listed in paragraphs above are attached to this Agreement 

(except as noted otherwise above).  There are no Contract Documents other 

than those listed above in this Article 6. 

 

7.1  Terms used in this Agreement are defined in Article 1 of the General Conditions. 

ARTICLE  7.  MISCELLANEOUS 

 

 7.2 No assignment by a party hereto of any rights under or interest in the Contract 

Documents will be binding on another party hereto without the written consent of 

the party sought to be bound; and specifically but without limitation, monies that 

may become due and monies that are due may not be assigned without such 

consent (except to the extent that the effect of this restriction may be limited by 

law); and unless specifically stated to the contrary in any written consent to an 

assignment, no assignment will release or discharge the assignee from any duty 

or responsibility under the Contract Documents. 

 
7.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns 

and legal representatives to the other party hereto, its partners, successors, 

assigns and legal representatives in respect of all covenants, agreements and 

obligations contained in the Contract Documents. 
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AGREEMENT 

IFB #12-3032CD 
 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be duly 
executed by their authorized representatives. 

 
                                                   

  CONTRACTOR 
    

By: 
 
 

  
 

 Print Name & Title of Signer 
  

Date:  
 
   

 
COUNTY OF MANATEE, FLORIDA 

 
 

By: 
 
 

 Melissa M. Wendel, CPPO 
Purchasing Official 

  
Date:  
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SECTION 00700 

 
GENERAL CONDITIONS 

ARTICLE I - DEFINITIONS 
 
Whenever used in the Bid Documents, the following terms have the meaning indicated 
which are applicable to both the singular and plural thereof: 

 
Addendum

 

 - Written or graphic instruments issued prior to the opening of bids which 
clarify or change the bidding documents or the contract documents. 

Agreement

 

 - The written Agreement between Owner and Contractor covering the Work 
to be performed; other contract documents are attached to the Agreement and made a 
part thereof as provided therein. 

Application for Payment

 

 - The form accepted by the Project Representative which is to 
be used by Contractor in requesting progress or final payments and which is to include 
such supporting documentation as is required by the contract documents. 

Award

 

 - Acceptance of the bid from the person, firm, or corporation which in the 
Owner’s sole and absolute judgment will under all circumstances best serve the public 
interest.  Award shall be made in accordance with Manatee County Code of Laws. 

Bid

 

 - The offer of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

Bidder

 

 - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who 
submits a bid to a Bidder. 

Bidding Documents

 

 - Consists of the Invitation for Bid, which includes but is not limited 
to:  the bid form, drawings, technical specifications, terms and conditions, and the 
proposed contract documents (including all Addenda issued prior to receipt of bids); and 
becomes a part of the Agreement. 

Bonds
 

 - Performance and payment bonds and other instruments of security. 

Change Order

 

 - A document recommended by the Project Representative which is 
signed by Contractor and Owner and authorizes an addition, deletion, or revision in the 
Work or an adjustment in the contract price or the contract time, issued on or after the 
effective date of the Agreement. 

Compensable Delay

 

 - Any delay beyond the control and without the fault or negligence 
of the Contractor resulting from Owner-caused changes in the Work, differing site 
conditions, suspensions of the Work, or termination for convenience by Owner. 
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Contract Documents

 

 - The Agreement, Addenda (which pertain to the Contract 
documents), Contractor's bid (including documentation accompanying the bid and 
any post-bid documentation submitted prior to the Notice of Award), the bonds, the 
specifications and the drawings, together with all amendments, modifications and 
supplements issued on or after the effective date of the Agreement. 

Contract Price

 

 - The monies payable by Owner to Contractor under the Contract 
documents as stated in the Agreement. 

Contract Time

 

 - The number of days or the date stated in the Notice to Proceed for 
the completion of the Work. 

Contractor

 

 - The person, firm or corporation with whom Owner has entered into an 
Agreement. 

Days

 

 - All references to days are to be considered calendar days except as 
specified differently. 

Defective

 

 - An adjective which when modifying the work refers to work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract documents, or 
does not meet the requirements of any inspection, reference standard, test or 
approval referred to in the Contract documents, or has been damaged prior to 
Project Representative's recommendation of final payment (unless responsibility for 
the protection thereof has been assumed by Owner). 

Discretionary

 

 – Payment for all work that shall be made only at the Owner’s 
discretion in order to satisfactorily complete the project in accordance with the Plans 
and Specifications. 

Drawings

 

 - The drawings which show the character and scope of the Work to be 
performed and which have been prepared or approved by Engineer and are 
referred to in the bidding and Contract documents. 

Effective Date of the Agreement

 

 - The date indicated in the Agreement on which it 
becomes effective (date of execution). 

Excusable Delay

 

 - Any delay beyond the control and without the  negligence of the 
Contractor, the Owner, or any other Contractor caused by events or circumstances 
such as, but not limited to, acts of God or of the public enemy, fires, floods, freight 
embargoes, acts of government other than Owner or epidemics.  Labor disputes 
and above average rainfall shall give rise only to excusable delays. 

Field Order

 

 - A written order issued by Project Representative which orders minor 
changes in the Work, but which does not involve a change in the contract price or 
the contract time. 

Float or Slack Time - The time available in the progress schedule during which an 
unexpected activity can be completed without delaying substantial completion of the 
Work. 
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Inexcusable Delay

 

 - Any delay caused by events or circumstances within the control 
of the Contractor, such as inadequate crewing, slow submittals, etc., which might 
have been avoided by the exercise of care, prudence, foresight, or diligence on the 
part of the Contractor. 

Non-prejudicial Delay

 

 - Any delay impacting a portion of the Work within the 
available total float or slack time and not necessarily preventing completion of the 
Work within the Contract time. 

Notice of Award

 

 - The written notice to the successful bidder stating Award has 
been approved by the Board of County Commissioners; or by the Purchasing 
Official in accordance with Manatee County Purchasing Code of Law, Chapter 2-26, 
Manatee County Purchasing Ordinance. 

Notice of Intent to Award

 

 - The written notice to the apparent low bidder stating 
Award has been recommended with final Award to be authorized by the Board of 
County Commissioners. 

Notice to Proceed

 

 - Written notice by Owner (after execution of Contract) to 
Contractor fixing the date on which the Contract time will commence to run and on 
which Contractor shall start to perform ten (10) days from date of such notice 
Contractor's obligations under the Contract documents. 

Owner
 

 - Manatee County, Florida, Board of County Commissioners. 

Preconstruction Conference

 

 - Prior to starting the Work, a meeting scheduled by 
Owner with Contractor to review the Work schedules, to establish procedures for 
handling shop drawings and other submissions, for processing periodical pay 
estimates, and such other matters as may be pertinent to the project. 

Prejudicial Delay

 

 - Any excusable or compensable delay impacting the Work and 
exceeding the total float available in the progress schedule, thus preventing 
completion of the Work within the Contract time unless the Work is accelerated. 

Pre-operation Testing

 

 - All field inspections, installation checks, water tests, 
performance tests and necessary corrections required of Contractor to demonstrate 
that individual components of the work have been properly constructed and do 
operate in accordance with the Contract documents for their intended purposes. 

Project

 

 - The total construction of which the Work to be provided under the Contract 
documents may be the whole or a part as indicated elsewhere in the Contract 
documents. 

Project Representative - The authorized representative of Owner who is assigned to 
the project or any part thereof. 
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Schedule of Values 

Such prices will include an appropriate amount of overhead and profit applicable to 
each item of Work. Upon request of the County, the Contractor shall support the values 
with data which will substantiate their correctness. 

– Unit Prices shall be established for this Contract by the 
submission of a schedule of values. The Contractor shall submit a Schedule of Values 
within ten days of Notice to Proceed date. The Schedule shall include quantities and 
prices of items equaling the Total Bid Price and will subdivide the Work into components 
parts in sufficient detail to serve as the basis for progress payments during construction.  

 
Shop Drawings

 

 - All drawings, diagrams, illustrations, schedules and other data 
which are specifically prepared by or for Contractor to illustrate some portion of the 
Work and all illustrations, brochures, standard schedules, performance charts, 
instructions, diagrams and other information prepared by a supplier and submitted 
by Contractor to illustrate material or equipment for some portion of the Work. 

Specifications

 

 - Those portions of the Contract documents consisting of written 
technical descriptions of materials, equipment, construction systems, standards and 
workmanship as applied to the Work and certain administrative details applicable 
thereto. 

Subcontractor

 

 - An individual or corporation having a direct contact with Contractor 
or with any other subcontractor for the performance of a part of the Work at the site.  
Such person or firm has contractual relations with the Contractor, not with the 
Owner. 

Substantial Completion

 

 - The Work (or a specified part thereof) has progressed to 
the point when, in the opinion of the Engineer as evidenced by Engineer's definitive 
certificate of Substantial Completion, it is sufficiently complete in accordance with 
Contract documents so that the work can be utilized for the purposes for which it is 
intended; or if there be no such certificate issued, when final payment is due. 

Successful Bidder

 

 - The lowest qualified, responsible and responsive bidder to 
whom an award is made. 

Supplier
 

 - A manufacturer, fabricator, supplier, distributor, materialman or vendor. 

Underground Facilities

 

 - All pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels or other such facilities or attachments and any encasement 
containing such facilities which have been installed underground to furnish any of 
the following services or materials:  electricity, gases, steam, liquid petroleum 
products, telephone or other communications, cable television, sewage and 
drainage removal, traffic or other control systems or water. 

Unit Price Work
 

 - Work to be paid for on the basis of unit prices. 

Work

of performing services, furnishing labor and furnishing and incorporating materials 
and equipment into the construction, all as required by the Contract documents. 

 - The entire completed construction or the various separately identifiable parts 
thereof required to be furnished under the Contract documents.  Work is the result  
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Work Directive Change

 

 - A written directive to Contractor, issued on or after the 
effective date of the Agreement and signed by Owner and recommended by Project 
Representative ordering an addition, deletion or revision in the Work, or responding 
to differing or unforeseen physical conditions under which the Work is to be 
performed or to emergencies. 

A work directive change may not change the Contract price or the Contract time; but 
is evidence that the parties expect that the change directed or documented by a 
work directive change will be incorporated in a subsequently issued change order 
following negotiations by the parties as to its effect, if any, on the Contract price or 
Contract time. 
 
Written Amendment

 

 - A written amendment of the contract documents, signed by 
Owner and Contractor on or after the effective date of the Agreement and normally 
dealing with the non-engineering or non-technical rather than strictly work related 
aspects of the contract documents. 

ARTICLE 2 - PRELIMINARY MATTERS 
 
Computation of Time:  When time is referred to in the Contract documents by days, 
it will be computed to exclude the first and include the last day of such period.  If the 
last day of any such period falls on a Saturday or Sunday or legal holiday, such day 
will be omitted from the computation. 
 
2.1 The Contractor must submit a proposed schedule of the Work at the 

preconstruction conference. The purpose of this schedule is to enable the 
Owner to govern the Work, to protect the functions of the local government 
and its citizens and to aid in providing appropriate surveillance.  The Owner 
shall have the right to reschedule work provided such rescheduling is in 
accord with the remainder of terms of the Contract.  The schedule shall 
show, as a minimum, the approximate dates on which each segment of the 
work is expected to be started and finished, the proposed traffic flows during 
each month, the anticipated earnings by the Contractor for each month and 
the approximate number of crews and equipment to be used.  The Owner, 
after necessary rescheduling and obtaining additional information for specific 
purposes, shall review and approve the schedule.  The Contractor shall also 
forward to the Owner, as soon as practicable after the first day of each 
month, a summary report of the progress of the various parts of the work 
under the Contract, in fabrication and in the field, stating the existing status, 
estimated time of completion and cause of delay, if any.  Together with the 
summary report, the Contractor shall submit any necessary revisions to the 
original schedule for the Owner’s review and approval.  In addition, more 
detailed schedules may be required by the Owner for daily traffic control. 

 
2.2 A Notice to Proceed may be given at any time within thirty (30) days after the 

effective date of the Agreement.  The Contract time will commence at the 
time specified in such notice.  Contractor shall start to perform the Work on 
the date specified in the Notice to Proceed, but no work shall be done at the 
site prior to the date on which the Contract time commences to run. 
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2.3 If at any time the materials and appliances to be used appear to the Owner 
as insufficient or improper for securing the quality of work required or the 
required rate of progress, the Owner may order the Contractor to increase 
his efficiency or to improve the character of his work and the Contractor shall 
conform to such an order.  The failure of the Owner to demand any increase 
of such efficiency of any improvement shall not release the Owner from his 
obligation to secure the quality of work or the rate of progress necessary to 
complete the Work within the limits imposed by the Contract.  The Owner 
may require the Contractor to remove from the Work such employees as the 
Owner deems incompetent, careless, insubordinate or otherwise 
objectionable, or whose continued employment on the Work is deemed to be 
contrary to the Owner’s interest. 

 
2.4 The Owner reserves the right to let other Contracts in connection with this 

Work.  The Contractor shall afford other Contractors reasonable opportunity 
for the introduction and storage of their materials and execution of their 
Work, and promptly connect and coordinate the Work with theirs. 

 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE 
 
3.1 The Contract documents comprise the entire Agreement between Owner and 

Contractor concerning the work. The Contract documents are 
complementary; what is called for by one is as binding as if called for by all.  
The Contract documents will be construed in accordance with the laws and 
ordinances of the State of Florida and Manatee County. 

 
Should a conflict exist within the Contract documents, the precedence in 
ascending order of authority are as follows: 1) Standard Printed Contract 
Documents, 2) Special Conditions, 3) General Conditions and 4) Drawings., 
Note: Computed dimensions shall govern over scaled dimensions. 

 
3.2 It is the intent of the Contract documents to describe a functionally complete 

project (or part thereof) to be constructed in accordance with the Contract 
documents.  Any work, materials or equipment that may reasonably be 
inferred from the Contract documents as being required to produce the 
intended result will be supplied whether or not specifically called for.  When 
words which have a well-known technical or trade meaning are used to 
describe work, materials, or equipment, such words shall be interpreted in 
accordance with that meaning.  Reference to standard specifications, 
manuals or codes of any technical society, organization or association, or to 
the laws or regulations of any governmental authority, whether such 
reference be specific or by implication, shall mean the latest standard 
specification, manual, code or laws or regulations in effect at the time of 
opening of bids, except as may be otherwise specifically stated.   
However, no provision of any referenced standard specification, manual or 
code (whether or not specifically incorporated by reference in the Contract 
documents) shall be effective to change the duties and responsibilities of 
Owner, Contractor or Engineer, or any of their agents or employees from 
those set forth in the Contract Documents 
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3.3 The Contract documents may be amended to provide for additions, deletions 

and revisions in the Work or to modify the terms and conditions thereof in 
one or more of the following ways: 

 
3.3.1  Formal Written Amendment 
 
3.3.2  Change Order 

 
3.3.3  Administrative Contract Adjustment (ACA) 
 
3.3.4  Work Directive Change 

 
3.4 In addition, the requirements of the Contract documents may be 

supplemented and minor variations and deviations in the Work may be 
authorized in one or more of the following ways: 

 
3.4.1 Discretionary Work – Field Directive 

 
3.4.2 Engineer's Approval of a Shop Drawing or Sample. 
 

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES 
 
4.1 Contractor shall keep on the Work at all times during its progress a 

competent resident superintendent; who shall be the Contractor's 
representative at the site and shall have authority to act on behalf of 
Contractor.  All communications given to the superintendent shall be as 
binding as if given to Contractor. 

 
4.2 Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
documents.  Contractor shall at all times maintain good discipline and order 
at the site.  Except in connection with the safety or protection of persons or 
the Work or property at the site or adjacent thereto and except as otherwise 
indicated in the Contract documents, all Work at the site shall be performed 
during regular working hours and Contractor will not permit overtime work or 
the performance of work on Saturday, Sunday or legal holiday without 
Owner’s written consent given after prior notice to Engineer (at least 72 
hours in advance). 

 
4.2.1 Contractor shall pay for all additional engineering charges to the 

Owner for any overtime work which may be authorized. Such 
additional engineering charges shall be a subsidiary obligation of 
Contractor and no extra payment shall be made by Owner on account 
of such overtime work.  At Owner’s option, overtime costs may be 
deducted from Contractor's monthly payment request or Contractor's 
retainage prior to release of final payment. 
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4.3 Unless otherwise specified, Contractor shall furnish and assume full 
responsibility for all bonds, insurance, materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary facilities, temporary 
facilities and all other facilities and incidentals necessary for the furnishing, 
performance, testing, start-up and completion of the Work. 

 
4.4 All materials and equipment shall be of good quality and new, except as 

otherwise provided in the Contract documents. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including reports of required 
tests) as to the kind and quality of materials and equipment.  All materials 
and equipment shall be applied, installed, connected, erected, used, cleaned 
and conditioned in accordance with the instruction of the applicable supplier 
except as otherwise provided in the Contract documents. 

 
4.5 Contractor shall be fully responsible to Owner for all acts and omissions of 

the subcontractors, suppliers and other persons and organizations 
performing or furnishing any of the Work under a direct or indirect Contract 
with Contractor just as Contractor is responsible for Contractor's own acts 
and omissions.  Nothing in the Contract Documents shall create any 
contractual relationship between Owner or Engineer and any such 
subcontractor, supplier or other person or organization, nor shall it create any 
obligation on the part of Owner to pay or to see to the payment of any 
monies due any such subcontractor, supplier or other person or organization. 

 
4.6 Permits

 

:  Unless otherwise provided, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist Contractor, when 
necessary, in obtaining such permits and licenses.  Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of 
the Work. 

4.7 During the progress of the Work, Contractor shall keep the premises free 
from accumulation of waste materials rubbish and other debris resulting from 
the Work.  At the completion of the Work, Contractor shall remove all waste 
materials, rubbish and debris from and about the premises as well as all 
tools, appliances, construction equipment and machinery and surplus 
materials and shall leave the site clean and ready for occupancy by Owner.  
Contractor shall restore to original conditions all property not designated for 
alteration by the Contract Documents. 

 
4.8 Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent property to stresses or pressures that will 
endanger it. 

 
4.9 Safety and Protection:  Contractor shall comply with the Florida Department 

of Commerce Safety Regulations and any local safety regulations.  
Contractor shall be responsible for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work.  Contractor 
shall take all necessary precautions for the safety of and shall provide the 
necessary protection to prevent damage, injury or loss to: 
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4.9.1 all employees on the work and other persons and organizations who 
may be affected thereby; 

 
4.9.2 all the work and materials and equipment to be incorporated therein, 

whether in storage on or off the site; and  
 

4.9.3 other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures, utilities and 
underground facilities not designated for removal, relocation or 
replacement in the course of construction. 

 
Contractor shall comply with all applicable laws and regulations of any public 
body having jurisdiction for the safety of persons or property or to protect 
them from damage, injury or loss; and shall erect and maintain all necessary 
safeguards for such safety and protection. Contractor shall provide and 
maintain all passageways, guard fences, lights and other facilities for the 
protection required by public authority or local conditions.  Contractor shall 
provide reasonable maintenance of traffic way for the public and preservation 
of the Owner’s business, taking into full consideration all local conditions.  
Contractor's duties and responsibilities for the safety and protection of the 
work shall continue until such time as all the work is completed. 

 
4.10 Emergencies

 

:  In emergencies affecting the safety or protection of persons or 
the Work or property at the site or adjacent thereto, Contractor, without 
special instruction or authorization from Engineer or Owner, is obligated to 
act to prevent threatened damage, injury or loss.  Contractor shall give 
Owner prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract documents have been 
caused thereby.  If Owner determines that a change in the Contract 
documents is required because of the action taken in response to an 
emergency, a work directive change or change order will be issued to 
document the consequences of the changes or variation. 

4.11 For substitutes not included with the bid, but submitted after the effective 
date of the Agreement, Contractor shall make written application to Engineer 
for acceptance thereof, certifying that the proposed substitute will perform 
adequately the functions and achieve the results called for by the general 
design, be similar and of equal substance to that specified and be suited to 
the same use as that specified.   

 
 The application will also contain an itemized estimate of all costs and delays 

or schedule impacts that will result directly or indirectly from review, 
acceptance and provisions of such substitute, including costs of redesign and 
claims of other Contractors affected by the resulting change, all of which will 
be considered by the Engineer in evaluating the proposed substitute.  
Engineer may require Contractor to furnish at Contractor's expense, 
additional data about the proposed substitute. In rendering a decision, 
Owner/Engineer and Contractor shall have access to any available float time 
in the construction schedule. In the event that substitute materials or 
equipment not included as part of the bid, but proposed after the effective 
date of the agreement, are accepted and are less costly than the originally 
specified materials or equipment, then the net difference in cost shall be 
credited to the Owner and an appropriate change order executed.
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 4.11.1 If a specific means, method, technique, sequence of procedure of 

construction is indicated in or required by the Contract documents, 
Contractor may furnish or utilize a substitute means, method, 
sequence, technique or procedure of construction acceptable to 
Engineer if Contractor submits sufficient information to allow 
Engineer to determine that the substitute proposed is equivalent to 
that indicated or required by the Contract documents. 

 
4.11.2 Engineer will be allowed a reasonable time within which to evaluate 

each proposed substitute. Engineer will be the sole judge of 
acceptability and no substitute will be ordered, installed or utilized 
without Engineer's prior written acceptance which will be evidenced 
by either a change order or an approved shop drawing. Owner may 
require Contractor to furnish at Contractor's expense a special 
performance guarantee or other surety with respect to any substitute. 

 
4.11.3 Contractor shall reimburse Owner for the charges of Engineer and 

Engineer's Consultants for evaluating each proposed substitute 
submitted after the effective date of the Agreement and all costs 
resulting from any delays in the work while the substitute was 
undergoing review. 

 
4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter 

boards for structures, grade lines and other materials and supplies and shall 
set construction stakes and batter boards for establishing lines, position of 
structures, slopes and other controlling points necessary for the proper 
prosecution of the construction work.  Where rights-of-way, easements, 
property lines or any other conditions which make the lay-out of the project or 
parts of the project critical are involved, the Contractor will employ a 
competent surveyor who is registered in the State of Florida for lay-out and 
staking.  These stakes and marks shall constitute the field control by and in 
accord with which the Contractor shall govern and execute the Work. 
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 The Contractor will be held responsible for the preservation of all stakes, 
marks and if for any reason any of the stakes or marks or batter boards 
become destroyed or disturbed, they will be immediately and accurately 
replaced by the Contractor. 

 
4.13 The Contractor has, by careful examination, satisfied himself as to the nature 

and location of the work and all other matters which can in any way affect the 
work under this Contract, including, but not limited to details pertaining to 
boring, as shown on the drawings, are not guaranteed to be more than a 
general indication of the materials likely to be found adjacent to holes bored 
at the site of the work, approximately at the locations indicated. The 
Contractor shall examine boring data, where available, and make his own 
interpretation of the subsoil investigations and other preliminary data, and 
shall base his bid on his own opinion of the conditions likely to be 
encountered. In no event shall an extension of time be considered for any 
conditions that existed at the time of bidding, nor shall the Contractor receive 
extra compensation for completion of the project as intended by the drawings 
and in keeping with the contact documents.  No verbal agreement or 
conversation with any officer, agent or employee of the Owner, before or 
after the execution of this Contract, shall affect or modify any of the terms or 
obligations herein contained. 

 
4.14 If the Contractor, in the course of the Work, finds that the drawings and/or 

Contract Documents cannot be followed, he shall immediately inform the 
Owner in writing, and the Owner shall promptly check the accuracy of the 
information.  Any work done after such discovery, until any necessary 
changes are authorized, will be done at the Contractor's risk. 

 
ARTICLE 5 - OWNER'S RESPONSIBILITIES 
 
5.1 Owner shall furnish the data required of Owner under the Contract 

documents promptly and shall make payments to the Contractor within a 
reasonable time {no more than twenty (20) days} after the Work has been 
accepted by the Owner.  The form of all submittals, notices, change orders 
and other documents permitted or required to be used or transmitted under 
the Contract documents shall be determined by the Owner/Engineer.  
Standard County forms shall be utilized. 

 
5.2 The Owner shall provide the lands upon which the Work under this Contract 

is to be done, except that the Contractor shall provide all necessary 
additional land required for the erection of temporary construction facilities 
and storage of his materials, together with right of access to same. 

 
5.3 The Owner shall have the right to take possession of and use any completed 

portions of the work, although the time for completing the entire work or such 
portions may not have expired, but such taking possession and use shall not 
be deemed an acceptance of any work not completed in accordance with the 
Contract Documents. 
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ARTICLE 6 - CHANGES IN THE WORK 
 
6.1 Without invalidating the Agreement and without notice to any surety, Owner 

may, at any time, order additions, deletions or revisions in the Work. These 
will be authorized by a written amendment, a change order, or a work 
directive change.  Upon receipt of any such document, Contractor shall 
promptly proceed with the Work involved which will be performed under the 
applicable conditions of the Contract documents (except as otherwise 
specifically provided). 

 
6.2 Contractor shall not be entitled to an increase in the Contract price or an 

extension of the Contract time with respect to any Work performed that is not 
required by the Contract documents as amended, modified and 
supplemented. 

 
6.3 Owner and Contractor shall execute appropriate change orders (or written 

amendments) covering changes in the Work which are ordered by Owner, or 
which may be required because of acceptance of defective Work. 

 
6.4 At any time Engineer may request a quotation from Contractor for a 

proposed change in the Work and within twenty-one (21) calendar days after 
receipt, Contractor shall submit a written and detailed proposal for an 
increase or decrease in the Contract price or Contract time for the proposed 
change.  Engineer shall have twenty-one (21) calendar days after receipt of 
the detailed proposal to respond in writing.  The proposal shall include an 
itemized estimate of all costs and time for performance that will result directly 
or indirectly from the proposed change.  Unless otherwise directed, itemized 
estimates shall be in sufficient detail to reasonably permit an analysis by 
Engineer of all material, labor, equipment, subcontracts, overhead costs and 
fees, and shall cover all Work involved in the change, whether such Work 
was deleted, added, changed or impacted.  Notwithstanding the request for 
quotation, Contractor shall carry on the Work and maintain the progress 
schedule. Delays in the submittal of the written and detailed proposal will be 
considered non-prejudicial. 

 
ARTICLE 7 - CHANGE OF CONTRACT PRICE 
 
7.1 The Contract price constitutes the total compensation (subject to authorized 

adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall 
be at his expense without change in the Contract price. 
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7.2 The Contract price may only be changed by change order or by a written 

amendment.  Any claim for an increase or decrease in the Contract price 
shall be based on written notice delivered by the party making the claim to 
the other party.  Notice of the amount of the claim with supporting data shall 
be delivered within ten (10) days from the beginning of such occurrence and 
shall be accompanied by claimant's written statement that the amount 
claimed covers all known amounts (direct, indirect and consequential) to 
which the claimant is entitled as a result of the occurrence of said event. 

 
7.3 The value of any Work covered by a change order or of any claim for an 

increase or decrease in the Contract price shall be determined in one (1) of 
the following ways (at Owner’s discretion): 
 
7.3.1 Where the Work involved is covered by unit prices contained in the 

Contract documents, cost will be determined by application of such 
unit prices to the quantities of the items involved. 

 
7.3.2  By mutual acceptance of lump sum. 
 
7.3.3  On the basis of the cost of the Work, plus a 15% Contractor's fee 

for overhead and profit.  (Contractor shall submit an itemized cost 
breakdown together with supporting data.) 

 
7.4 Either Owner or Contractor may make a claim for an adjustment in the 

Contract price.  The unit price of an item of unit price Work shall be subject to 
re-evaluation and adjustment under the following conditions: 

 
 
7.4.1  If the total cost of a particular item of unit price Work amounts to 

5% or more of the Contract price and the variation in the quantity 
of the particular item of unit price Work performed by Contractor 
differs by more than 15% from the estimated quantity of such item 
indicated in the Agreement; and 

 
7.4.2  If there is no corresponding adjustment with respect to any other 

item of Work; and 
 
7.4.3  If a Contractor believes that it has incurred additional expense as 

a result thereof; or 
 
7.4.4  If Owner believes that the quantity variation entitles it to an 

adjustment in the unit price; or 
 
7.4.5  If the parties are unable to agree as to the effect of any such 

variations in the quantity of unit price Work performed. 
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ARTICLE 8 - CHANGE OF CONTRACT TIME 
 
8.1 Contract time may only be changed by a change order or a written 

amendment.  Any claim for an extension or shortening of the Contract time 
shall be based on written notice delivered by the party making the claim to 
the other party.  Notice of the extent of the claim with supporting data shall 
be delivered within fifteen (15) days from detection or beginning of such 
occurrence and shall be accompanied by the claimant's written statement 
that the adjustment claimed is the entire adjustment to which the claimant 
has reason to believe it is entitled as a result of the occurrence of said event. 

 
8.2 The Contract time will be extended in an amount equal to time lost due to 

delays beyond the control of Contractor.  Such delays shall include, but not 
be limited to, acts or neglect by Owner or others performing additional work, 
or to fires, floods, epidemics, abnormal weather conditions or acts of God. 

 
8.3 All time limits stated in the Contract documents are of the essence.   

 
 
ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION 
 
9.1 Contractor warrants (for a minimum period of three (3) years or as otherwise 

stated herein) and guarantees to Owner that all Work will be in accordance 
with the Contract documents and will not be defective; that Owner, 
representatives of Owner, governmental agencies with jurisdictional interests 
will have access to the Work at reasonable time for their observation, 
inspecting and testing. (Contractor shall give Engineer timely notice of 
readiness of the work for all required approvals and shall assume full 
responsibility, including costs, in obtaining required tests, inspections, and 
approval certifications and/or acceptance, unless otherwise stated by 
Owner.) 

 
9.2 If any work (including work of others) that is to be inspected, tested, or 

approved is covered without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation.  Such uncovering shall 
be at Contractor's expense unless Contractor has given Engineer timely 
notice of Contractor's intention to cover the same and Engineer has not 
acted with reasonable promptness in response to such notice. Neither 
observations by Engineer nor inspections, tests, or approvals by others shall 
relieve Contractor from Contractor's obligations to perform the Work in 
accordance with the Contract documents. 

 
9.3 If the Work is defective, or Contractor fails to supply sufficient skilled workers, 

or suitable materials or equipment, or fails to furnish or perform the Work in 
such a way that the completed Work will conform to the Contract documents, 
Owner may order Contractor to stop the Work, or any portion thereof and 
terminate payments to the Contractor until the cause for such order has been 
eliminated.   
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Contractor shall bear all direct, indirect and consequential costs for 
satisfactory reconstruction or removal and replacement with non-defective 
Work, including, but not limited to fees and charges of engineers, architects, 
attorneys and other professionals and any additional expenses experienced 
by Owner due to delays to other Contractors performing additional Work and 
an appropriate deductive change order shall be issued.  Contractor shall 
further bear the responsibility for maintaining schedule and shall not be 
entitled to an extension of the Contract time and the recovery of delay 
damages due to correcting or removing defective Work. 

 
9.3.1 If Contractor fails within seven (7) days after written notice to correct 

defective Work, or fails to perform the Work in accordance with the 
Contract documents, or fails to comply with any other provision of the 
Contract documents, Owner may correct and remedy any such 
deficiency.  To the extent necessary to complete corrective and 
remedial action, Owner may exclude Contractor from all or part of the 
site, take possession of all or part of the Work, Contractor's tools, 
construction equipment and machinery at the site or for which Owner 
has paid Contractor but which are stored elsewhere.  All direct, 
indirect and costs of Owner in exercising such rights and remedies will 
be charged against Contractor in an amount approved as to 
reasonableness by Engineer and a change order will be issued 
incorporating the necessary revisions. 

 
9.3.2 If within three (3) years after the date of completion or such longer 

period of time as may be prescribed by laws or regulations or by the 
terms of any applicable special guarantee required by the Contract 
documents, any Work is found to be defective, Contractor shall 
promptly, without cost to Owner and in accordance with Owner’s 
written instructions, either correct such defective Work or if it has been 
rejected by Owner, remove it from the site and replace it with non-
defective Work.  If Contractor does not promptly comply with the terms 
of such instruction, Owner may have the defective Work 
corrected/removed and all direct, indirect and consequential costs of 
such removal and replacement will be paid by Contractor. 

 
 
ARTICLE 10 - SUSPENSION/TERMINATION OF WORK 
 
10.1 Owner may, at any time and without cause, suspend the Work or any portion 

thereof for a period of not more than ninety (90) days by written notice to 
Contractor, which will fix the date on which Work will be resumed.  Contractor 
shall be allowed an increase in the Contract price or an extension of the 
Contract time, or both, directly attributable to any suspension if Contractor 
makes an approved claim therefore. 
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10.2 Owner may terminate the Contract if Contractor commences a voluntary 

case under any chapter of the Bankruptcy Code or any similar action by filing 
a petition under any other federal or state law relating to the bankruptcy or 
insolvency; if a petition is filed against the Contractor under any chapter of 
the Bankruptcy Code or similar relief under any other federal or state law; if 
Contractor persistently fails to perform the Work in accordance with the 
Contract documents; if Contractor disregards laws or regulations of any 
public body having jurisdiction or the Engineer; or otherwise violates in any 
substantial way any provisions of the Contract. 

 
10.2.1 Owner may, after giving Contractor (and the surety, if there is one) 

seven (7) days written notice and to the extent permitted by laws and 
regulations, terminate the services of Contractor; exclude Contractor 
from the site and take possession of the Work and of all Contractor's 
tools, construction equipment and machinery at the site and use the 
same to the full extent they could be used (without liability to 
Contractor for trespass or conversion); incorporate in the Work all 
materials and equipment stored at the site or for which Owner has 
paid Contractor but which are stored elsewhere, and finish the Work 
as Owner may deem expedient.  In such case, Contractor shall not be 
entitled to receive any further payment beyond an amount equal to the 
value of material and equipment not incorporated in the Work, but 
delivered and suitably stored, less the aggregate of payments 
previously made.  If the direct and indirect costs of completing the 
Work exceed the unpaid balance of the Contract price, Contractor 
shall pay the difference to Owner.  Such costs incurred by Owner shall 
be verified by Owner and incorporated in a change order; but in 
finishing the Work, Owner shall not be required to obtain the lowest 
figure for the Work performed.  Contractor's obligations to pay the 
difference between such costs and such unpaid balance shall survive 
termination of the Agreement. 

 
10.3 If, through no act or fault of Contractor, the Work is suspended for a period of 

more than ninety (90) days by Owner or under an order of court or other 
public authority, or Engineer fails to act on any application or fails to pay 
Contractor any sum finally determined to be due; then Contractor may, upon 
seven (7) days written notice to Owner terminate the Agreement and recover 
from Owner payment for all Work executed, any expense sustained plus 
reasonable termination expenses.  In lieu of terminating the Agreement, if 
Engineer has failed to act on any application of payment or Owner has failed 
to make any payment as aforesaid, Contractor may upon seven (7) days 
written notice to Owner, stop the Work until payment is made of all amounts 
then due. 
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ARTICLE 11 - CONTRACT CLAIMS 
 
11.1 The rendering of a decision by Engineer with respect to any such claim, 

dispute or other matter (except any which have been waived by the making 
or acceptance of final payment) will be a condition precedent to any exercise 
by Owner or Contractor of such right or remedies as either may otherwise 
have under the Contract documents or by laws or regulations in respect of 
any such claim, dispute or other matter.  No action, either at law or at equity, 
shall be brought in connection with any such claim, dispute or other matter 
later than thirty (30) days after the date on which Owner/Engineer has 
rendered such written decision in respect thereof.  Failure to bring an action 
within said thirty (30) day period shall result in Engineer's decision being final 
and binding on the Contractor.  In no event may any such action be brought 
after the time at which instituting such proceedings would be otherwise 
barred by the applicable statute of limitations. 

 
11.2 Before bringing any action in court pertaining to any claim, dispute or other 

matter in question(s) arising out of or relating to the Contract documents or 
the breach thereof, or Engineer's final decision, except for claims which have 
been waived by the making and acceptance of final payment, the Contractor 
shall first submit written notice(s) of Contract claims to the Purchasing Official 
for a decision; within  the earlier of sixty (60) days after the last date on which 
the Contractor provided any goods or services required by the Contract or 
after the date on which the Contractor knew or should have known such a 
claim existed. The Manatee County Code of Law Section 2-26-63 Contract 
Claims details the requirements and process for such a claim.   

 
 
ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE – 
DUTIES/RESPONSIBILITIES 
 
12.1 Resident Project Representative is Engineer/Owner’s Agent, who will act as 

directed by and under the supervision of the Engineer, and who will confer 
with Owner/Engineer regarding his actions. Resident Project 
Representative's dealing in matters pertaining to the on-site Work shall, in 
general, be only with the Owner/Engineer and Contractor and dealings with 
subcontractors shall only be through or with the full knowledge of Contractor. 

 
12.2 Resident Project Representative will: 
 

 12.2.1 Review the progress schedule, schedule of shop drawing 
submissions and schedule of values prepared by Contractor and 
consult with Owner/Engineer concerning their acceptability. 

 
 12.2.2 Attend preconstruction conferences.  Arrange a schedule of 

progress meetings and other job conferences as required in 
consultation with Owner/Engineer and notify those expected to 
attend in advance.  Attend meetings and maintain and circulate 
copies of minutes thereof. 
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12.2.3 Serve as Owner/Engineer's liaison with Contractor, working 

principally through Contractor's superintendent and assist him in 
understanding the intent of the Contract documents. As requested 
by Owner/Engineer, assist in obtaining additional details or 
information when required at the job site for proper execution of 
the Work. 

 
12.2.4 Receive and record date of receipt of shop drawings and samples, 

receive samples which are furnished at the site by Contractor and 
notify Owner/Engineer of their availability for examination. 

 
12.2.5 Advise Owner/Engineer and Contractor or his superintendent 

immediately of the commencement of any Work requiring a shop 
drawing or sample submission if the submission has not been 
approved by the Owner/Engineer. 

 
 12.2.6  Conduct on-site observations of the Work in progress to assist 

Owner/Engineer in determining if the Work is proceeding in 
accordance with the Contract documents and that completed Work 
will conform to the Contract documents. 

 
12.2.7 Report to Owner/Engineer whenever he believes that any Work is 

unsatisfactory, faulty or defective or does not conform to the 
Contract documents, or does not meet the requirements of any 
inspections, tests or approvals required or if Work has been 
damaged prior to final payment; and advise Owner/Engineer when 
he believes Work should be corrected or rejected or should be 
uncovered of observation or requires special testing, inspection or 
approval. 

 
12.2.8 Verify that tests, equipment and system start-ups and operating 

and maintenance instructions are conducted as required by the 
Contract documents and in the presence of the required personnel, 
and that Contractor maintains adequate records thereof; observe, 
record and report to Engineer appropriate details relative to the 
test procedures and start-ups. 

 
12.2.9 Accompany visiting inspectors representing public or other 

agencies having jurisdiction over the project; record the outcome of 
these inspections and report to Owner/Engineer. 

 
12.2.10 Transmit to Contractor, Owner/Engineer's clarifications and 

interpretations of the Contract documents. 
 

12.2.11 Consider and evaluate Contractor's suggestions or modifications in 
drawings or Contract Documents and report them with 
recommendations to Owner/Engineer. 
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12.2.12 Maintain at the job site orderly files for correspondence, reports of 
job conferences, shop drawings and sample submissions, 
reproductions of original Contract documents including all 
addenda, change orders, field orders, additional drawings issued 
subsequent to the execution of the Contract, Owner/Engineer's 
clarifications and interpretations of the Contract documents, 
progress reports and other project related documents. 

 
12.2.13 Keep a diary or log book, recording hours on the job site, weather 

conditions, data relative to questions of extras or deductions; list 
of visiting officials and representatives or manufacturers, 
fabricators, suppliers and distributors; daily activities, decisions, 
observations in general and specific observations in more detail 
as in the case of observing test procedures.  Send copies to 
Owner/Engineer. 

 
12.2.14   Record names, addresses and telephone numbers of all 

Contractors, subcontractors and major suppliers of materials and 
equipment. 

 
12.2.15 Furnish Owner/Engineer periodic reports as required of progress 

of the Work and Contractor's compliance with the approved 
progress schedule and schedule of shop drawing submissions. 

 
12.2.16 Consult with Owner/Engineer in advance of scheduling major 

tests, inspections or start of important phases of the Work. 
 
12.2.17 Report immediately the occurrence of any accident. 

 
12.2.18 Review applications for payment with Contractor for compliance 

with the established procedure for their submission and forward 
them with recommendations to Owner/Engineer, noting 
particularly their relation to the schedule of values, Work 
completed and materials and equipment delivered at the site, but 
not incorporated in the Work. 

 
12.2.19 During the course of the Work, verify that certificates, 

maintenance and operations manuals and other data required to 
be assembled and furnished by Contractor are applicable to the 
items actually installed, and deliver this material to 
Owner/Engineer for his review prior to final acceptance of the 
Work. 

 
12.2.20 Before Owner/Engineer issues a Certificate of Substantial 

Completion, submit to Contractor a list of observed items requiring 
completion or correction. 

 
12.2.21 Conduct final inspection in the company of Owner/Engineer and 

Contractor and prepare a final list of items to be completed or 
corrected. 
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12.2.22 Verify that all items on final list have been completed or corrected 

and make recommendations to Owner/Engineer concerning 
acceptance. 

 
12.3 Except upon written instructions of Owner/Engineer, Resident Project 

Representative. 
 

12.3.1  Shall not authorize any deviation from the Contract documents or 
approve any substitute materials or equipment; 

 
12.3.2  Shall not exceed limitations on Owner/Engineer's authority as set 

forth in the Contract documents; 
 
12.3.3  Shall not undertake any of the responsibilities of Contractor, 

Subcontractors or Contractor's Superintendent, or expedite the 
Work; 

 
12.3.4  Shall not advise on or issue directions relative to any aspect of the 

means, methods, techniques, sequences or procedures of 
construction unless such is specifically called for in the Contract 
documents;  

 
12.3.5  Shall not advise on or issue directions as to safety precautions 

and programs in connection with the Work; 
 

12.3.6  Shall not authorize Owner to occupy the project in whole or in 
part; and 

 
12.3.7  Shall not participate in specialized field or laboratory tests. 
 

 
ARTICLE 13 - APPRENTICES 
 
13.1 If Successful Contractor employs apprentices, he shall be governed and 

comply with the provisions of Florida State Statute 446.011. 
 

NOTE: The form of all submittals, notices, change orders and other 
documents permitted or required to be used or transmitted under the 
Contract shall be determined by the Owner.  Standard County forms 
shall be utilized. 

 
 
 END OF SECTION 

 
 
 



 

 
 

Construction Document Specifications 
 

For 
 

Manatee County 
Desoto Center Sheriff’s Office Generator Disconnect WA# 66 

Manatee County Government 
Bradenton, Florida 

 
 
 
 

Issue Date: CD Set August 23, 2012 
 

Specification Date: August 2,2012 
 
 
 
 
 

 
ATP ENGINEERING SOUTH, P.L. 

1283 Tallevast Rd. 
Sarasota, FL 34243 

941-360-2181 
FL# 8908 

Contact Person: John D. Camden, P.E. 
FL# 53458 

 
 

Set#___________________   



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

Table of Contents Page 1 

 
 

Table of Contents 
 

Division CSI(2004)                             Section Title                     Pages 
 

DIVISION 1 – GENERAL REQUIREMENTS 
01100    011100  Summary……………………………………………………………………… 1-4 
01150    020500 Remodeling Procedures…………………………………………………….. 1-2 
01152    Request for Payment………………………………………………………… 1 
01153    Change Order Procedures………………………………………………….. 1-4 
01250    012600  Contract Modification Procedure…………………………………………… 1-3 
01290    012000 Payment Procedures………………………………………………………… 1-7 
01310    013100   Project Management and Coordination……………………………………. 1-6 
01330    013300   Submittal Procedures…………………….……………………………………1-10 
01400     014000   Quality Requirements…………………….……………………………………..1-5 
01420    014200   References……….……………………………………..…………………….   1-29 
01500     015000   Temporary Facilities and Controls………….………………………………….1-9 
01600    016000   Product Requirements…………………….………………………………… 1-8 
01731    017329   Cutting and Patching…..………………….…………………………………. 1-4 
01732     024313   Selective Demolition…………………….…………………………..………..  1-10 
01770    017700   Closeout Procedures…..………………….…………………………………. 1-8 
 

DIVISION 2 – SITE CONSTRUCTION 
02060    024000    Demolition……….………..………………….…………………………………...1-3 
02300   310000    Earthwork……………...………………………………………………………….1-8 
02361    313116 Termite Control………..….…..………………….………………………… …..1-5 
 

DIVISION 3 – CONCRETE 
(NOT USED) 

 
DIVISION 4 – MASONRY 

(NOT USED) 
 

DIVISION 5 – METALS  
(NOT USED) 

 
 

DIVISION 6 – CARPENTRY 
06105    061000   Miscellaneous Carpentry………………………………………………………..1-5 
 

DIVISION 7 – THERMAL AND MOISTURE PROTECTION 
07270      078400   Fire Proofing………………………………………………………………………1 
07920     079000   Joint Sealents……….…..………………….…………………………..……...1-13 

 
DIVISION 8 – OPENINGS 

(NOT USED) 
 
 
 
 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

Table of Contents Page 2 

 
 
 
Division CSI(2004)                             Section Title             Pages 

 
DIVISION 9 – FINISHES (NOT USED) 

 
DIVISION 10 – SPECIALTIES (NOT USED) 

 
DIVISION 11 – EQUIPMENT (NOT USED) 

 
DIVISION 12 – FURNISHINGS (NOT USED) 

 
DIVISION 13 – SPECIAL CONSTRUCTION (NOT USED) 

 
DIVISION 14 – CONVEYING SYSTEMS (NOT USED) 

 
DIVISION 15 – MECHANICAL (NOT USED) 

 
DIVISION 16 – ELECTRICAL 

16000   260000    Electrical Systems Description…...………………….………………………… 1 
16110   260500    Raceways, Cable Trays, and Boxes……………….………………………… 1-2 
16120   260519    Wires and Cables…………….…..………………….………………………… 1 
16140   262726    Wiring Devices…………………………………………………………………. 1 
16400   262000    Service and Distribution…….…..………………….………………………… 1-2 
16402   262700    Low Voltage Switchboards Group Mounted Distribution………….………..1-12 
16440   263623    Automatic Transfer Switches…………………………………………………..1-5 
16441   263600    Quick Connect Generator Docking Station……………………………………1-3 
16442   263623    Manual Transfer Switches……………………………………………………….1-4 
16443   263623    Disconnect Switches………………………………………………………………..1 
16479  264300    TVSS(SPD)………….………….…..………………….………………………… 1-5 
16660   262800    Ground Fault Protection Systems………………….………………………… 1 
 
 
 
 
 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

01100-1 

SECTION 01100 – SUMMARY – 011100  

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Project consists of renovations and additions to the Manatee 
County Desoto Center Sheriff’s Office Evidence Storage Area.  

1. Project Location: Manatee County Desoto Center Sheriff’s Office: 600 U.S. 301 
W., Bradenton, FL 34205.  

2. Owner: Manatee County Government  
3. Owner’s Representative: Mr. Tom Roberts and Earl Hasenflu, 1112 Manatee 

Ave. W., Bradenton, FL 34206. 

B. Engineer Identification: The Contract Documents, dated August 23, 2012, were pre-
pared by ATP Engineering South, 1283 Tallevast Rd, Sarasota, FL 34243. All project 
documents shall be transmitted and distributed by the Manatee County Purchasing 
Department.  

C. Identification: The Contract Documents dated August 23,2012 were prepared for the 
project by ATP Engineering South.  

The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary, and what is required by the one shall be as binding as if required by 
all. Performance by the Contractor shall be required only to the extent consistent with 
the Contract Documents and reasonably inferable from them as being necessary to 
produce the intended results. Dimensions shall be figures rather than determined by 
scale or rule. In the event of a conflict or inconsistency among the Contract Docu-
ments, or between the Contract Documents and applicable codes, the Contractor shall 
provide the greatest quantity, largest degree of safety, highest quality or most stringent 
material or work.  

D. The Work consists of renovations and additions. The Work consists of renovations and 
additions to the electrical systems for the generator. 

1. The Electrical Work shall include:limited controls, electrical, power systems, light-
ing, generator systems, system change outs and operational turnovers, control 
interface, security and controls conduits and required power for security and con-
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trols devices (see power and systems plan), roof penetrations and curbs, wall 
penetrations, fire stopping, lift or crane, and miscellaneous work.  

2. Construction materials and processes are to be performed to have minimum impact 
on the environment, using recycled materials to the greatest extent practicable, recy-
cling construction waste material where possible and disposing of non-recyclable 
waste in an environmentally friendly manner. 

CONTRACT 

E. Bidder Qualifications: 

a. Bidder shall be a Florida Licensed contractor (Electrical) with subcontractors having the 
minimum of 5 years of experience of renovations of similar type facilities. References shall 
be supplied to the purchasing department with the bid documents. Contractors shall meet all 
purchasing requirement for bonding, insurance, and security access for this facility. All indi-
viduals shall be cleared with the County prior to access to the facility. 

F. Project will be constructed under a general construction contract. 

1. Please provide a price breakdown for the base price:   
a. The complete MSO Transfer Switch as per the plans dated August 

23,2012. All items to make a complete working electrical system. 

1.3 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections us-
ing the 16/ 48 -division format and CSI/CSC's "Master Format" numbering system. 

1. Section Identification:  The Specifications use section numbers and titles to help 
cross-referencing in the Contract Documents.  Sections in the Project Manual are 
in numeric sequence; however, the sequence is incomplete.  Consult the table of 
contents at the beginning of the Project Manual to determine numbers and 
names of sections in the Contract Documents. 

B. Specification Content:  The Specifications use certain conventions for the style of lan-
guage and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as appro-
priate.  Words implied, but not stated, shall be inferred, as the sense requires.  
Singular words shall be interpreted as plural, and plural words shall be inter-
preted as singular where applicable as the context of the Contract Documents 
indicates. 

2. Imperative mood and streamlined language are generally used in the Specifica-
tions.  Requirements expressed in the imperative mood are to be performed by 
Contractor.  Occasionally, the indicative or subjunctive mood may be used in the 
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Section Text for clarity to describe responsibilities that must be fulfilled indirectly 
by Contractor or by others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the con-
text, are implied where a colon (:) is used within a sentence or phrase. 

b. The word “comparable” shall mean of same quality and performance and 
not change any items within the design or construction of the project. If the 
system or component changes the electrical, structural, mechanical, fire, or 
architectural, the unit is not comparable.  

   1.4.1 USE OF PREMISES- Refer to Division 1 Section 01500 for any additional information.  

A. General: During the construction period, the Contractor shall limit his use of premises 
for construction operations to within the construction limits indicated or established by 
the Owner/ County. Any required work noted outside those limits of construction shall 
be coordinated with the Owner for safety and security prevention.  

B. Use of the Site: Limit the use of the premises to work in areas indicated. Confine op-
erations to areas within the contract limits indicated. Do not disturb portions of the site 
beyond areas in which work is indicated. Confine Construction operations to the des-
ignated floors and areas during weekdays under normal business hours as dictated 
by the Owner’s Representative. 

C. All personnel shall be cleared with the County facility personnel to the project site 
area.  

D. Driveways, walkways, and entrances: Keep driveways, loading areas, and entrances 
serving premises clear and available to the Owner, Owner’s Employees, and emer-
gency vehicles at all times. Do not use these areas for parking or storage of materi-
als. 

1. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. Hours and Notification of delivery of product: Deliveries shall be 
scheduled with Mr. Tom Roberts or Mr. Earl Hasenflu (Manatee County Property 
Management Department), they may occur during regular scheduled hours. 

2. Schedule deliveries to minimize space and time requirements for storage of ma-
terials and equipment on site. 

3. Locate Contractor parking and staging areas as directed by the Owner’s Repre-
sentative and personnel. 

4. Hours of Operations for Contractors as specified by the Owner’s Representative: 
8:00 A.M. to 5:00 P.M., Monday through Friday, excluding County Holidays. 

E. Condition of existing Building: Maintain portions of the existing building affected by 
construction operations. Repair damage caused by construction operations. 

F. Contractor may use restroom facilities in the existing building. 
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G. Contractor may use existing electrical power outlets at no charge. 

1.5 Coordination with Occupants: 

A. Full Owner Occupancy: Owner will occupy site and existing building during the entire 
construction period. Cooperate with the Owner’s Representative during the construction 
operations to minimize conflicts and facilitate Owner usage. Perform the work so not to 
interfere with the Owner’s day-to-day operations. Maintain existing exits. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 
used facilities. Do not close or obstruct walkways, corridors, or other occupied or 
used facilities with out written permission from the Owner’s Representative. 

2. Notify the Owner’s Representative not less than 72 hours in advance of activities 
that will affect the Owner’s Operations. If a major power outage is needed please 
notify at least 7 days prior to the outage. 

3. The Contractor shall provide construction waste collection service. Contractor 
shall not use the Owner’s waste receptacles for construction waste. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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SECTION 01150 - REMODELING PROCEDURES - 020500 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

 
1.2 SUMMARY 

 
A. Remove designated building equipment and fixtures. 
 
B. Remove designated partitions and components. 
 
C. Cap and identify utilities. 

 
1.3 PROTECTION 

 
A. Conduct demolition to minimize interference with adjacent building areas.  Maintain 

protected egress and access at all times. 
 
B. Prevent movement or settlement of structures.  Provide and place bracing or shoring 

and be responsible for safety and support of structure.  Assume liability for such 
movement, settlement, damage, or injury. 

 
C. Cease operations and notify the Project Manager and Engineer immediately, if safety 

of structure appears to be endangered. Take precautions to support structure properly.  
Do not resume operations until safety is restored. 

 
D. Provide, erect and maintain temporary barriers and security devices. 

 
1.4 EXISTING SERVICES 

 
A. Arrange and pay for disconnecting, removing and capping utility services within areas 

of demolition.  Disconnect and stub off. 
 
B. Place markers to indicate location of disconnected services.  Identify service lines and 

capping locations on project record documents. 
 
 
PART 2 - PRODUCTS (Not Used) 
 
2.1 MATERIALS (Not Applicable) 
 
 
PART 3 - EXECUTION 
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3.1 PREPARATION 
 
A. Erect weatherproof closures for exterior openings. 
 
B. Protect existing items which are not indicated to be altered. 
 
C. Locate guard rails in stairwells and around open shafts to protect workers.  Post clearly 

visible warning signs. 
 
3.2 DEMOLITION 

 
A. Demolish in an orderly and careful manner as required to accommodate new work, 

including that required for connection to the existing building. 
 
B. Except where noted otherwise, immediately remove demolished materials from site. 
 
C. Remove materials to be reinstalled or retained in a manner to prevent damage.  Store 

and protect. 
 
D. Repair all demolition performed in excess of that required, at no cost to the Owner. 
 
E. Remove and promptly dispose of contaminated, vermin infested or dangerous 

materials encountered. 
 
F. Remove demolished materials, tools and equipment from site as work progresses.  

Upon completion of work, leave site in a condition acceptable to the Architect. 
 
3.3 RENOVATION 

 
A. Make new work fit to existing work.  Where a new wall is attached to an existing wall, 

paint the entire wall with new paint. 
 
B. Match new materials and systems with existing materials unless the existing materials 

are being removed. 
 
 
END OF SECTION 
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SECTION 01152 
REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01     REQUIREMENTS INCLUDED 

A. Submit Applications for Payment to the Project Manager or as directed at 
the preconstruction meeting, in accordance with the schedule established by 
Conditions of the Contract and Agreement between Owner and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the Owner with itemized 
data typed in accordance with the Bid Form. 

B. Provide construction photographs in accordance with Contract Documents. 
 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the Owner or the Architect/ Engineer requires substantiating data, 
Contractor shall submit suitable information with a cover letter. 

B. Submit one copy of data and cover letter for each copy of application. 
 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

A. Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
Number:  

B. Three (3) copies of each application; all signed and certified by the 
Contractor. 

 
PART 2 PRODUCTS (NOT USED) 

 
PART 3 EXECUTION (NOT USED) 
 
 
 
 
 
 
 
 

END OF SECTION 
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SECTION 01153 
CHANGE ORDER PROCEDURES 
PART 1 GENERAL 
 
1.01 DEFINITION 
 
A. Change Order: Major change in contract scope or time that must be approved by 
the Board. 
 
B. Administrative Change Adjustment: Minor change order under 10% of project 
cost or 20% time, does not have to be Board approved. 
 
C. Field Directive Change: Change to contract quantity that does not require a 
change of scope or time extension. 
 
1.02 REQUIREMENTS INCLUDED 
 
A. The Contractor shall promptly implement change order procedures: 
 
1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time and material/force account basis. 
3. Provide full documentation to Engineer or County Representative on request. 
 
B. The Contractor shall designate a member of the Contractor's organization who: 
 
1 . Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the authorized 
changes into the Work. 
 
C. The Board of County Commissioners executes all Change Orders. 
 
1.03 PRELIMINARY PROCEDURES 
 
A. Project Manager may initiate changes by submitting a Request to Contractor. 
Request will include: 
 
1. Detailed description of the change, products, costs and location of the change in the 
Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 
nor to stop work in progress. 
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B. Contractor may initiate changes by submitting a written notice to the Project Manager, 
containing: 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 
appropriate. 
 
1.04 FIELD DIRECTIVE CHANGE 
A. In lieu of a Change Order, the Project Manager may issue a Field Directive 
change for the Contractor to proceed with additional work within the original intent of the 
Project. 
 
B. Field Directive change will describe changes in the work, with attachments of 
backup information to define details of the change. 
 
C. Contractor must sign and date the Field Directive change to indicate agreement 
with the terms therein. 
 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 
A. Support each quotation for a lump sum proposal and for each unit price; which 
has not previously been established, with sufficient substantiating data to allow 
the Engineer/Owner to evaluate the quotation. 
 
B. On request, provide additional data to support time and cost computations: 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 
 
C. Support each claim for additional costs and for work done on a time-and-
material/force account basis, with documentation as required for a lump-sum proposal 
plus additional information. 
 
1. Name of the Owner's authorized agent who ordered the work and date of the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 
a. Equipment used, listing dates and time of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 
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1.06 PREPARATION OF CHANGE ORDERS 
 
A. Project Manager will prepare each Change Order. 
 
B. Change Order will describe changes in the Work, both additions and deletions, 
with attachments as necessary to define details of the change. 
 
C. Change Order will provide an accounting of the adjustment in the Contract Sum 
and in the Contract Time. 
 
1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 
A. Project Manager initiates the form, including a description of the changes 
involved and attachments based upon documents and proposals submitted by the 
Contractor,or requests from the Owner, or both. 
 
B. Once the form has been completed, a ll copies should be sent to Contractor for 
approval. After approval by Contractor, all copies should be sent to Owner for approval. 
The Owner will distribute executed copies after approval by the Board of County 
Commissioners. 
 
1.08 UNIT PRICE CHANGE ORDER 
A. Contents of Change Orders will be based on, either: 

1. Owner's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the Owner. 
3. Survey of completed work. 

 
B.  The amounts of the unit prices to be: 

1. Those stated in the Agreement. 
2. Those mutually agreed upon between Owner and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 
CHANGE AUTHORIZATION 
 
A. At completion of the change, Contractor shall submit itemized accounting and 
supporting data as provided in the Article "Documentation of Proposals and Claims" of 
this Section. 
 
B.  Architect/Engineer will determine the allowable cost of such work, as provided in 
General Conditions and Supplementary Conditions. 
 
C.Architect/ Engineer will sign and date the Change Order to establish the change in 
Contract Sum and in Contract Time. 
 
D. Owner and Contractor will sign and date the Change Order to indicate their 
agreement therewith. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 
A. Periodically revise Schedule of Values and Application for Payment forms to record 
each change as a separate item of work, and to record the adjusted Contract Sum. 
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B. Periodically revise the Construction Schedule to reflect each change in Contract 
Time. Revise sub schedules to show changes for other items of work affected by the 
changes. 
 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 
Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES -012600 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract modifications. 

B. Related Sections include the following: 
1. Division 1 Section "Product Requirements" for administrative procedures for 

handling requests for substitutions made after Contract award. 
2. Refer to County Purchasing requirements for any contract items. 

1.3 MINOR CHANGES IN THE WORK 

A.  Architect/Engineer and Project Manager will issue supplemental instructions authoriz-
ing Minor Changes in the Work, not involving adjustment to the Contract Sum or the 
Contract Time, on AIA Document G710, "Architect's Supplemental Instructions." 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of pro-
posed changes in the Work that may require adjustment to the Contract Sum or the 
Contract Time.  If necessary, the description will include supplemental or revised Draw-
ings and Specifications. 

1. Proposal Requests issued by Architect/Engineer are for information only.  Do not 
consider them instructions either to stop work in progress or to execute the pro-
posed change. 

2. Within time specified after receipt of Proposal Request, submit a quotation esti-
mating cost adjustments to the Contract Sum and the Contract Time necessary 
to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made.  If requested, fur-
nish survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

c. Include an updated Contractor's Construction Schedule that indicates the 
effect of the change, including, but not limited to, changes in activity dura-
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tion, start and finish times, and activity relationship.  Use available total 
float before requesting an extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications 
to the Contract, Contractor may propose changes by submitting a request for a 
change. 

1. Include a statement outlining reasons for the change and the effect of the change 
on the Work.  Provide a complete description of the proposed change.  Indicate 
the effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

4. Include an updated Contractor's Construction Schedule that indicates the effect 
of the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

5. Comply with requirements in Division 1 Section "Product Requirements" if the 
proposed change requires substitution of one product or system for product or 
system specified. 

C. Proposal Request Form:  Use AIA Document G709 for Proposal Requests. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Engineer or Project Manager will issue a 
Change Order for signatures of Owner and Contractor on AIA Document G701. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Project Manager/ Owner may issue a Construction 
Change Directive on AIA Document G714.  Construction Change Directive instructs 
Contractor to proceed with a change in the Work, for subsequent inclusion in a Change 
Order. 

1. Construction Change Directive contains a complete description of change in the 
Work.  It also designates method to be followed to determine change in the Con-
tract Sum or the Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work re-
quired by the Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION (Not Used) 

END OF SECTION 01250 
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SECTION 01290 - PAYMENT PROCEDURES -012000 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to pre-
pare and process Applications for Payment. 

B. Related Sections include the following: 
1. Division 1 Section "Contract Modification Procedures" for administrative proce-

dures for handling changes to the Contract. 
2. Division 1 Section "Construction Progress Documentation" for administrative re-

quirements governing preparation and submittal of Contractor's Construction 
Schedule and Submittals Schedule. 

3. Refer to County Purchasing requirements for additional directives and clarifica-
tion. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing Con-
tractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 

2. Submit the Schedule of Values to Engineer and Project Manager at earliest pos-
sible date but no later than seven days before the date scheduled for submittal of 
initial Applications for Payment. 
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B. Format and Content:  Use the Project Manual table of contents as a guide to establish 
line items for the Schedule of Values.  Provide at least one line item for each Specifica-
tion Section. 

1. Identification:  Include the following Project identification on the Schedule of Val-
ues: 

a. Project name and location. 
b. Name of  Architect/ Engineer. 
c. Engineer's or Architect’s project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange the Schedule of Values in tabular form with separate columns to indicate 
the following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value. 

1) Percentage of the Contract Sum to nearest one-hundredth percent, 
adjusted to total 100 percent. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the 
Project Manual table of contents.  Provide several line items for principal subcon-
tract amounts, where appropriate. 

4. Round amounts to nearest whole dollar, total shall equal the Contract Sum. 
5. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 
or fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  In-
clude evidence of insurance or bonded warehousing if required. 

6. Provide separate line items in the Schedule of Values for initial cost of materials, 
for each subsequent stage of completion, and for total installed value of that part 
of the Work. 

7. Each item in the Schedule of Values and Applications for Payment shall be com-
plete.  Include total cost and proportionate share of general overhead and profit 
for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
Schedule of Values or distributed as general overhead expense, at Con-
tractor's option. 
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8. Schedule Updating:  Update and resubmit the Schedule of Values before the 
next Applications for Payment when Change Orders or Construction Change Di-
rectives result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and pay-
ments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the 
Agreement between Owner and Contractor.  The period of construction Work covered 
by each Application for Payment is the period indicated in the Agreement. 

C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Con-
tinuation Sheets as form for Applications for Payment. 

D. Transmittal:  Submit 3 signed and notarized original copies of each Application for 
Payment to  Architect/Engineer and Project Manager by a method ensuring receipt 
within 24 hours.  One copy shall include waivers of lien and similar attachments if re-
quired. 

1. Transmit each copy with a transmittal form listing attachments and recording ap-
propriate information about application. 

E. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of 
mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien arising 
out of the Contract and related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested, before deduction for 
retainage, on each item. 

2. When an application shows completion of an item, submit final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must 

submit waivers. 
4. Waiver Delays:  Submit each Application for Payment with Contractor's waiver of 

mechanic's lien for construction period covered by the application. 

a. Submit final Application for Payment with or preceded by final waivers from 
every entity involved with performance of the Work covered by the applica-
tion who is lawfully entitled to a lien. 

5. Waiver Forms:  Submit waivers of lien on forms, executed in a manner accept-
able to Owner. 

F. Initial Application for Payment:  Administrative actions and submittals that must pre-
cede or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
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2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Products list. 
5. Schedule of unit prices. 
6. Submittals Schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Copies of building permits. 
10. Copies of authorizations and licenses from authorities having jurisdiction for per-

formance of the Work. 
11. Initial progress report. 
12. Report of preconstruction conference. 
13. Certificates of insurance and insurance policies. 
14. Performance and payment bonds. 
15. Data needed to acquire Owner's insurance. 

G. Application for Payment at Substantial Completion:  After issuing the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent com-
pletion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete 
and a statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

H. Final Payment Application:  Submit final Application for Payment with releases and 
supporting documentation not previously submitted and accepted, including, but not 
limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar 

data as of date of Substantial Completion or when Owner took possession of and 
assumed responsibility for corresponding elements of the Work. 

I. Separate Pricing and Lump Sum Payments 
Separate pricing and lump sum payments shall follow the following payment schedule 
below  and meet the required specifications, meet the requirements of the Engineer’s 
plans, and must be accepted by the Owner’s Representative and the Engineer.  

 
SCOPE: 
The scope of this section of the Contract Documents is to further define the items included in 
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made based 
on the specified items included in the description in this section for each bid item. All contract 
prices included in the Bid Form section will be full compensation for all shop drawings, working 
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drawings, labor, materials, tools, equipment and incidentals necessary to complete the con-
struction as shown on the Drawings and/or as specified in the Contract Documents to be per-
formed under this Contract. Actual quantities of each item bid on a unit price basis will be de-
termined upon completion of the construction in the manner set up for each item in this section 
of the Specifications. Payment for all items listed in the Bid Form will constitute full compensa-
tion for all work shown and/or specified to be performed under this Contract. 
 
GENERAL 
All contract lump sum prices included in the Bid Proposal section will be full compensation for all 
labor, equipment, and incidental to construct the Manatee County Desoto Center Sheriff’s Office 
Evidence Room as specified in the Contract Documents under this contract. 
 
WORK OUTSIDE AUTHORIZED LIMITS 
No payment will be made for work constructed outside the authorized limits of work. 
 
LUMP SUM PAYMENT 
Where payment for items are shown to be paid for on a lump sum basis, no separate payment 
will be made for any item of work required to complete the lump sum items. 
 
Lump sum contracts shall be complete, tested and fully operable prior to request for final pay-
ment. Contractor may be required to provide a break-down of the lump sum totals. 
 
Payment shall be made for the items listed on the Bid Form on the basis of the work actually 
performed, completed, and accepted by the Engineer. Such work 
includes but is not limited to the furnishing of all necessary labor, materials, equipment, trans-
portation, clean up, restoration of disturbed areas, all other appurtenances to complete the con-
struction and installation of the work as shown on the drawings, as described in the specifica-
tions, and as directed by the  Architect/Engineer. Measurement and Payment for Lump Sum bid 
items will be based on a percentage of completion, as approved by the Owner and recom-
mended by the Engineer, on a monthly basis for the Lump Sum bid items listed on the Bid Form 
of the Contract Documents. Partial payments will be based on the breakdown of the Bid Item in 
accordance with the Schedule of Values submitted by the Contractor and approved by the En-
gineer. Payment shall also include full compensation for project photographs, as-built record 
drawings, project signs, rubbish and spoil removal, repair, replacement or relocation of all signs, 
walls, and any and all other items required to complete the project in accordance with Contract 
Documents. 
 
No separate payment will be made for the following items and the cost of such work shall be 
included in the applicable pay items of work. Final payments shall not be requested by the Con-
tractor or made by the Owner until as-built (record) drawings have been submitted and ap-
proved by the Architect/Engineer. 
1. Shop Drawings, Working Drawings. 
2. Cleanup and miscellaneous work. 
3. Testing and placing system in operation. 
4. Any material and equipment required to be installed and utilized for the tests. 
5. Pipe, structures, pavement replacement, asphalt and shell driveways and/or appurtenances 
included within the limits of lump sum work, unless otherwise shown. 
6. Maintaining the existing quality of service during construction. 
7. Appurtenant work as required for a complete and operable system. 
8. As-built Record Drawings. 
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Base Bid  
Provide and install all electrical wiring/conductors, conduits, panels, ATS, MTS, breakers, 
switches, fuses, and switchgear per the plans for the Manatee County Desoto Center Sheriff’s 
Office Generator Disconnect as required to meet the Florida Building Code and the National 
Electrical Code Requirements.  All items must meet the Florida Building Code and the National 
Electrical Code.  
 
 
PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01290 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 
 

PROJECT MANGEMENT AND COORDINATION 01310-1 
 

SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION -013100 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Coordination Drawings. 
3. Administrative and supervisory personnel. 
4. Project meetings. 

B. Related Sections:  The following Sections contain requirements that relate to this Sec-
tion: 
1. Division 1 Section "Construction Progress Documentation" for preparing and 

submitting the Contractor's Construction Schedule. 
2. Division 1 Section "Execution Requirements" for procedures for coordinating 

general installation and field-engineering services, including establishment of 
benchmarks and control points. 

3. Division 1 Section "Closeout Procedures" for coordinating Contract closeout. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in various Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Co-
ordinate construction operations, included in different Sections, that depend on each 
other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other com-
ponents, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. If necessary, prepare memoranda for distribution to each party involved, outlining spe-
cial procedures required for coordination.  Include such items as required notices, re-
ports, and list of attendees at meetings. 
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1. Prepare similar memoranda for Owner and separate contractors if coordination of 
their Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administra-
tive procedures with other construction activities and activities of other contractors to 
avoid conflicts and to ensure orderly progress of the Work.  Such administrative activi-
ties include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
 

      D,     County Project Manager : The County Project Manager( denoted in all specifications  
               as Project Manager) shall review all items on schedule and perform the interface   
               activities with the end users, Scheduled outages, equipment replacements,      
               construction demolition in public access areas, and review all contract items for final  
               approval.     

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability ne-
cessitates maximum utilization of space for efficient installation of different components 
or if coordination is required for installation of products and materials fabricated by 
separate entities. 

1. Indicate relationship of components shown on separate Shop Drawings. 
2. Indicate required installation sequences. 
3. Refer to Division 15 Section "Basic Mechanical Materials and Methods" and Divi-

sion 16 Section "Basic Electrical Materials and Methods" for specific Coordina-
tion Drawing requirements for mechanical and electrical installations. 

B. Staff Names:  Within 15 days of starting construction operations, submit a list of princi-
pal staff assignments, including superintendent and other personnel in attendance at 
Project site.  Identify individuals and their duties and responsibilities; list addresses and 
telephone numbers, including home and office telephone numbers.  Provide names, 
addresses, and telephone numbers of individuals assigned as standbys in the absence 
of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone. 

1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General:  In addition to Project superintendent, provide other administrative and super-
visory personnel as required for proper performance of the Work. 
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1. Include special personnel required for coordination of operations with other con-
tractors. 

1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless oth-
erwise indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose pres-
ence is required, of date and time of each meeting.  Notify Owner, Project Man-
ager, and Engineer of scheduled meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited atten-
dees. 

3. Minutes:  Record significant discussions and agreements achieved.  Distribute 
the meeting minutes to everyone concerned, including Owner and Engineer, 
within 3 days of the meeting. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Engineer, but no later than 15 days af-
ter execution of the Agreement.  Hold the conference at Project site or another conven-
ient location.  Conduct the meeting to review responsibilities and personnel assign-
ments. 

1. Attendees:  Authorized representatives of Owner, County Project Manager, En-
gineer, and their consultants; Contractor and its superintendent; major subcon-
tractors; manufacturers; suppliers; and other concerned parties shall attend the 
conference.  All participants at the conference shall be familiar with Project and 
authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing. 
d. Designation of responsible personnel. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for processing Applications for Payment. 
g. Distribution of the Contract Documents. 
h. Submittal procedures. 
i. Preparation of Record Documents. 
j. Use of the premises. 
k. Responsibility for temporary facilities and controls. 
l. Parking availability. 
m. Office, work, and storage areas. 
n. Equipment deliveries and priorities. 
o. First aid. 
p. Security. 
q. Progress cleaning. 
r. Working hours. 
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C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site be-
fore each construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators in-
volved in or affected by the installation and its coordination or integration with 
other materials and installations that have preceded or will follow, shall attend the 
meeting.  Advise Engineer of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 
the particular activity under consideration, including requirements for the follow-
ing: 

a. Contract Documents. 
b. Options. 
c. Related Change Orders. 
d. Purchases. 
e. Deliveries. 
f. Submittals. 
g. Review of mockups. 
h. Possible conflicts. 
i. Compatibility problems. 
j. Time schedules. 
k. Weather limitations. 
l. Manufacturer's written recommendations. 
m. Warranty requirements. 
n. Compatibility of materials. 
o. Acceptability of substrates. 
p. Temporary facilities and controls. 
q. Space and access limitations. 
r. Regulations of authorities having jurisdiction. 
s. Testing and inspecting requirements. 
t. Required performance results. 
u. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements. 
4. Do not proceed with installation if the conference cannot be successfully con-

cluded.  Initiate whatever actions are necessary to resolve impediments to per-
formance of the Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at regular intervals.  Coordinate dates 
of meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner, County Project Manager, 
and Engineer, each contractor, subcontractor, supplier, and other entity con-
cerned with current progress or involved in planning, coordination, or perform-
ance of future activities shall be represented at these meetings.  All participants 
at the conference shall be familiar with Project and authorized to conclude mat-
ters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 
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a. Contractor's Construction Schedule:  Review progress since the last meet-
ing.  Determine whether each activity is on time, ahead of schedule, or be-
hind schedule, in relation to Contractor's Construction Schedule.  Deter-
mine how construction behind schedule will be expedited; secure commit-
ments from parties involved to do so.  Discuss whether schedule revisions 
are required to ensure that current and subsequent activities will be com-
pleted within the Contract Time. 

b. Review present and future needs of each entity present, including the fol-
lowing: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Status of recycling and waste disposal. 
5) Deliveries. 
6) Off-site fabrication. 
7) Access. 
8) Site utilization. 
9) Temporary facilities and controls. 
10) Work hours. 
11) Hazards and risks. 
12) Progress cleaning. 
13) Quality and work standards. 
14) Change Orders. 
15) Documentation of information for payment requests. 

3. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present.  Include a brief summary, in narrative form, of 
progress since the previous meeting and report. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each 
progress meeting where revisions to the schedule have been made or rec-
ognized.  Issue revised schedule concurrently with the report of each meet-
ing. 

   4.     Coordination Meetings:  Conduct coordination meetings at regular intervals  

Project coordination meetings are in addition to specific meetings held for other 
purposes , such as progress meetings and preinstallation conferences.  

a. Safety meetings : The contractor shall provide to the Owner’s representative/ 
County Project Manager a copy of in-house written safety policies. Copies of 
weekly safety meetings shall be retained on site for periodic review.   

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
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END OF SECTION 01310 
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SECTION 01330 - SUBMITTAL PROCEDURES -013300 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other miscellaneous submittals. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for submitting Applications for Pay-
ment. 

2. Division 1 Section "Project Management and Coordination" for submitting Coor-
dination Drawings. 

3. Division 1 Section "Construction Progress Documentation" for submitting sched-
ules and reports, including Contractor's Construction Schedule and the Submit-
tals Schedule. 

4. Division 1 Section "Quality Requirements" for submitting test and inspection re-
ports and Delegated-Design Submittals. 

5. Division 1 Section "Closeout Procedures" for submitting warranties Project Re-
cord Documents and operation and maintenance manuals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Engineer's responsive 
action. 

B. Informational Submittals:  Written information that does not require Engineer's ap-
proval.  Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance 
of construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the 
Work so processing will not be delayed because of need to review submittals 
concurrently for coordination. 
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a. Engineer reserves the right to withhold action on a submittal requiring co-
ordination with other submittals until related submittals are received. 

B. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction 
Progress Documentation" for list of submittals and time requirements for scheduled 
performance of related construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmit-
tals, as follows.  Time for review shall commence on Architect's receipt of submittal. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional 
time if processing must be delayed to permit coordination with subsequent sub-
mittals.  Engineer will advise Contractor when a submittal being processed must 
be delayed for coordination. 

2. Concurrent Review:  Where concurrent review of submittals by Engineer's con-
sultants, Owner, or other parties is required, allow 21 days for initial review of 
each submittal. 

3. If intermediate submittal is necessary, process it in same manner as initial sub-
mittal. 

4. Allow 15 days for processing each resubmittal. 
5. No extension of the Contract Time will be authorized because of failure to trans-

mit submittals enough in advance of the Work to permit processing. 

D. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 4 by 5 inches on label or beside title block to re-

cord Contractor's review and approval markings and action taken by Engineer. 
3. Include the following information on label for processing and recording action 

taken: 

a. Project name. 
b. Date. 
c. Name and address of Archtiect/ Engineer. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Unique identifier, including revision number. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Other necessary identification. 

E. Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract 
Documents on submittals. 

F. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions of the Contract Documents, initial 
submittal may serve as final submittal. 
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1. Additional copies submitted for maintenance manuals will not be marked with ac-
tion taken and will be returned. 

G. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form. Engineer/ Architect will 
discard submittals received from sources other than Contractor. 

1. On an attached separate sheet, prepared on Contractor's letterhead, record rele-
vant information, requests for data, revisions other than those requested by En-
gineer on previous submittals, and deviations from requirements of the Contract 
Documents, including minor variations and limitations.  Include the same label in-
formation as the related submittal. 

2. Include Contractor's certification stating that information submitted complies with 
requirements of the Contract Documents. 

3. Transmittal Form:  Use AIA Document G810. 
4. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Submittal and transmittal distribution record. 
i. Remarks. 
j. Signature of transmitter. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, sup-
pliers, fabricators, installers, authorities having jurisdiction, and others as necessary for 
performance of construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Use only final submittals with mark indicating action taken by Ar-
chitect/Engineer in connection with construction. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification 
Sections. 

B. Product Data:  Collect information into a single submittal for each element of construc-
tion and type of product or equipment. Please note substitutions or comparable prod-
ucts are reviewed in accordance with Div 1 criteria and may be rejected.   

1. If information must be specially prepared for submittal because standard printed 
data are not suitable for use, submit as Shop Drawings, not as Product Data. 
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2. Mark each copy of each submittal to show which products and options are appli-
cable. 

3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams.. 
i. Standard product operating and maintenance manuals. 
j. Compliance with recognized trade association standards. 
k. Compliance with recognized testing agency standards. 
l. Application of testing agency labels and seals. 
m. Notation of coordination requirements. 
n. Compliance with environmental requirements or standards. 
o. Compliance with sustainable construction practices requirements or stan-

dards. 
p. Compliance with VOC requirements. 

 
4. Number of Copies:  Submit copies of each submittal, as follows: 

a. Submittal:  Submit the number of copies the contractor requires plus one 
copy which will be retained by the Engineer; plus two additional copies 
where required for maintenance manuals. Engineer will return the submit-
tals marked with action taken and corrections and modifications required. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do 
not base Shop Drawings on reproductions of the Contract Documents or standard 
printed data. 

1. Preparation:  Include the following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Design calculations. 
j. Compliance with specified standards. 
k. Notation of coordination requirements. 
l. Notation of dimensions established by field measurement. 

2. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 
wiring. 
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3. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches  but no larger than 36 by 24 
inches . Emailed adobe PDF’s are not allowed. 

4. Number of Copies:  Submit copies of each submittal, as follows: 

a. Initial Submittal:  Submit one correctable, translucent, reproducible print 
and one blue- or black-line print.  Architect will return the reproducible print. 

b. Final Submittal:  Submit one correctable, translucent, reproducible print 
and three  blue- or black-line prints, unless prints are required for operation 
and maintenance manuals.  Submit five prints where prints are required for 
operation and maintenance manuals.  Architect will retain two prints; re-
mainder will be returned.  Mark up and retain one returned print as a Pro-
ject Record Drawing. 

D. Coordination Drawings:  Comply with requirements in Division 1 Section "Project Man-
agement and Coordination." 

E. Samples:  Prepare physical units of materials or products, including the following: 

1. Comply with requirements in Division 1 Section "Quality Requirements" for 
mockups. 

2. Samples for Initial Selection:  Submit manufacturer's color charts consisting of 
units or sections of units showing the full range of colors, textures, and patterns 
available. 

3. Samples for Verification:  Submit full-size units or Samples of size indicated, pre-
pared from the same material to be used for the Work, cured and finished in 
manner specified, and physically identical with the product proposed for use, and 
that show full range of color and texture variations expected.  Samples include, 
but are not limited to, the following:  partial sections of manufactured or fabri-
cated components; small cuts or containers of materials; complete units of repeti-
tively used materials; swatches showing color, texture, and pattern; color range 
sets; and components used for independent testing and inspection. 

4. Preparation:  Mount, display, or package Samples in manner specified to facili-
tate review of qualities indicated.  Prepare Samples to match Architect's sample 
where so indicated.  Attach label on unexposed side that includes the following: 

a. Generic description of Sample. 
b. Product name or name of manufacturer. 
c. Sample source. 

5. Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, provide the following: 

a. Size limitations. 
b. Compliance with recognized standards. 
c. Availability. 
d. Delivery time. 

6. Submit Samples for review of kind, color, pattern, and texture for a final check of 
these characteristics with other elements and for a comparison of these charac-
teristics between final submittal and actual component as delivered and installed. 
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a. If variation in color, pattern, texture, or other characteristic is inherent in the 
product represented by a Sample, submit at least three sets of paired units 
that show approximate limits of the variations. 

b. Refer to individual Specification Sections for requirements for Samples that 
illustrate workmanship, fabrication techniques, details of assembly, connec-
tions, operation, and similar construction characteristics. 

7. Number of Samples for Initial Selection:  Submit one full set of available choices 
where color, pattern, texture, or similar characteristics are required to be selected 
from manufacturer's product line.  Architect will return submittal with options se-
lected. 

8. Number of Samples for Verification:  Submit three sets of Samples.  Architect will 
retain one Sample set; remainder will be returned.  Mark up and retain one re-
turned Sample set as a Project Record Sample. 

a. Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to 
be demonstrated. 

9. Disposition:  Maintain sets of approved Samples at Project site, available for 
quality-control comparisons throughout the course of construction activity.  Sam-
ple sets may be used to determine final acceptance of construction associated 
with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition 
at time of use. 

b. Samples not incorporated into the Work, or otherwise designated as 
Owner's property, are the property of Contractor. 

F. Product Schedule or List:  Prepare a written summary indicating types of products re-
quired for the Work and their intended location.  Include the following information in 
tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 

G. Delegated-Design Submittal:  Comply with requirements in Division 1 Section "Quality 
Requirements." 

H. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section 
"Construction Progress Documentation" for Project Manager’s action. 

I. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction 
Progress Documentation." 

J. Application for Payment:  Comply with requirements in Division 1 Section "Payment 
Procedures." 
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K. Schedule of Values:  Comply with requirements in Division 1 Section "Payment Proce-
dures." 

L. Subcontract List:  Prepare a written summary identifying individuals or firms proposed 
for each portion of the Work, including those who are to furnish products or equipment 
fabricated to a special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or sup-
plying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification 
Sections. 

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indi-
cated.  Engineer will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes 
signature of Contractor, testing agency, or design professional responsible for 
preparing certification.  Certificates and certifications shall be signed by an officer 
or other individual authorized to sign documents on behalf of the company. 

3. Test and Inspection Reports:  Comply with requirements in Division 1 Section 
"Quality Requirements." 

B. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section 
"Construction Progress Documentation." 

C. Qualification Data:  Prepare written information that demonstrates capabilities and ex-
perience of firm or person.  Include lists of completed projects with project names and 
addresses, names and addresses of architects and owners, and other information 
specified. 

D. Product Certificates:  Prepare written statements on manufacturer's letterhead certify-
ing that product complies with requirements. 

E. Welding Certificates:  Prepare written certification that welding procedures and person-
nel comply with requirements.  Submit record of Welding Procedure Specification 
(WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names of 
firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certify-
ing that Installer complies with requirements and, where required, is authorized for this 
specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements.  Include evidence of manufac-
turing experience where required. 
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H. Material Certificates:  Prepare written statements on manufacturer's letterhead certify-
ing that material complies with requirements. 

I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compli-
ance with requirements. 

J. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of tests performed 
before installation of product, for compliance with performance requirements. 

K. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
performed before installation of product.  Include written recommendations for primers 
and substrate preparation needed for adhesion. 

L. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of field tests performed ei-
ther during installation of product or after product is installed in its final location, for 
compliance with requirements. 

M. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements.  Base reports on evaluation of tests per-
formed by manufacturer and witnessed by a qualified testing agency, or on compre-
hensive tests performed by a qualified testing agency. 

N. Research/Evaluation Reports:  Prepare written evidence, from a model code organiza-
tion acceptable to authorities having jurisdiction, that product complies with building 
code in effect for Project.  Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

O. Maintenance Data:  Prepare written and graphic instructions and procedures for opera-
tion and normal maintenance of products and equipment.  Comply with requirements in 
Division 1 Section "Closeout Procedures." 

P. Design Data:  Prepare written and graphic information, including, but not limited to, per-
formance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary 
of loads.  Include load diagrams if applicable.  Provide name and version of software, if 
any, used for calculations.  Include page numbers. 

Q. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating 
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a product or equipment.  Include name of product and name, address, and telephone 
number of manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

R. Manufacturer's Field Reports:  Prepare written information documenting factory-
authorized service representative's tests and inspections.  Include the following, as ap-
plicable: 

1. Name, address, and telephone number of factory-authorized service representa-
tive making report. 

2. Statement on condition of substrates and their acceptability for installation of 
product. 

3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with re-

quirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed per-

formance complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

S. Insurance Certificates and Bonds:  Prepare written information indicating current status 
of insurance or bonding coverage.  Include name of entity covered by insurance or 
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage. 

T. Construction Photographs:  Comply with requirements in Division 1 Section "Construc-
tion Photographs." 

U. Material Safety Data Sheets:  Submit information directly to Contracting Officer.  If 
submitted to Project Manager, Engineer will not review this information but will return it 
with no action taken. Comply with requirements in Division 1 Section "Safety Require-
ments." 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for compliance with the Contract Documents.  Note 
corrections and field dimensions.  Mark with approval stamp before submitting to Engi-
neer. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Pro-
ject name and location, submittal number, Specification Section title and number, name 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 
 

SUBMITTAL PROCEDURES 01330-10 

of reviewer, date of Contractor's approval, and statement certifying that submittal has 
been reviewed, checked, and approved for compliance with the Contract Documents. 

3.2  ARCHITECT’S /ENGINEER'S ACTION 

A. General:  Architect/Engineer will not review submittals that do not bear Contractor's 
approval stamp and will return them without action. 

B. Action Submittals:  Architect/Engineer will review each submittal, make marks to indi-
cate corrections or modifications required, and return it.  Architect will stamp each 
submittal with an action stamp and will mark stamp appropriately to indicate action 
taken, as follows: 

1. Submittals will be marked “Approved,” “Approved as Noted,” “Revise as Noted 
and Resubmit,” “Rejected/Resubmit as Specified,” “No Action Required,” “Re-
viewed.”  Those marked “Revise as Noted and Resubmit” or “Rejected/Resubmit 
as Specified” and returned for correction shall be corrected and resubmitted.  
Upon receiving submittal marked “Approved” or “Approved as Noted” from the 
Architect/Engineer, the Contractor shall have sufficient sets of prints made from 
them for distribution. 

a. Do not use, or allow others to use, submittals marked “Revise as Noted 
and Resubmit” or “Rejected/Resubmit as Specified” at the Project Site or 
elsewhere where work is in progress.. 

C. Informational Submittals:  Architect / Engineer will review each submittal and will not 
return it, or will reject and return it if it does not comply with requirements. Architect/  
Engineer will forward each submittal to appropriate party. 

D. Submittals not required by the Contract Documents will not be reviewed and may be 
discarded. 

END OF SECTION 01330 
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SECTION 01400 - QUALITY REQUIREMENTS -014000 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance 
and quality control. 

B. Owner will hire and pay for independent laboratory services. 

C. Testing and inspecting services are required to verify compliance with requirements 
specified or indicated.  These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 

1. Specific quality-control requirements for individual construction activities are 
specified in the Sections that specify those activities.  Requirements in those 
Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's quality-
control procedures that facilitate compliance with the Contract Document re-
quirements. 

3. Requirements for Contractor to provide quality-control services required by the 
Architect, Engineer, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

D. Related Sections include the following: 
1. Division 1 Section "Construction Progress Documentation" for developing a 

schedule of required tests and inspections. 
2. Division 1 Section "Cutting and Patching" for repair and restoration of construc-

tion disturbed by testing and inspecting activities. 
3. Divisions 2 through 16 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 
during execution of the Work to guard against defects and deficiencies and ensure that 
proposed construction complies with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during 
and after execution of the Work to evaluate that completed construction complies with 
requirements.  Services do not include contract enforcement activities performed by 
Architect. 
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C. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  
Testing laboratory shall mean the same as testing agency. 

1.4 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications 
by a design professional are specifically required of Contractor by the Contract Docu-
ments, provide products and systems complying with specific performance and design 
criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, 
submit a written request for additional information to Engineer.. 

1.5 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the 
form of a recent report on the inspection of the testing agency by a recognized author-
ity. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be de-
signed or certified by a design professional, indicating that the products and systems 
are in compliance with performance and design criteria indicated.  Include list of codes, 
loads, and other factors used in performing these services. 

C. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Description of test and inspection. 
3. Identification of applicable standards. 
4. Identification of test and inspection methods. 
5. Number of tests and inspections required. 
6. Time schedule or time span for tests and inspections. 
7. Entity responsible for performing tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

D. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
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9. Test and inspection results and an interpretation of test results. 
10. Ambient conditions at time of sample taking and testing and inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

E. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, li-
censes, certifications, inspection reports, releases, jurisdictional settlements, notices, 
receipts for fee payments, judgments, correspondence, records, and similar docu-
ments, established for compliance with standards and regulations bearing on perform-
ance of the Work. 

1.6 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing products similar to those in-
dicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. 

B. Factory-Authorized Service Representative Qualifications:  An authorized representa-
tive of manufacturer who is trained and approved by manufacturer to inspect installa-
tion of manufacturer's products that are similar in material, design, and extent to those 
indicated for this Project. 

C. Installer Qualifications:  A firm or individual experienced in installing, erecting, or as-
sembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service per-
formance. 

D. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service per-
formance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified 
to practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar to those 
indicated for this Project in material, design, and extent. 

F. Testing Agency Qualifications:  An agency with the experience and capability to con-
duct testing and inspecting indicated, as documented by ASTM E 548, and that 
specializes in types of tests and inspections to be performed. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's re-
sponsibility, Owner will engage a qualified testing agency to perform these services. 
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1. Owner will furnish Contractor with names, addresses, and telephone numbers of 
testing agencies engaged and a description of the types of testing and inspecting 
they are engaged to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated 
by work that failed to comply with the Contract Documents will be charged to 
Contractor, and the Contract Sum will be adjusted by Change Order. 

B. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control ser-
vices specified and required by authorities having jurisdiction. 

1. Where services are indicated as Contractor's responsibility, engage a qualified 
testing agency to perform these quality-control services. 

a. Contractor shall not employ the same entity engaged by Owner, unless 
agreed to in writing by Owner. 

2. Notify testing agencies at least [24] <Insert number> hours in advance of time 
when Work that requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit 
a certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having juris-
diction, when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, in-
cluding service connections.  Report results in writing. 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Con-
tractor's responsibility, provide quality-control services, including retesting and rein-
specting, for construction that revised or replaced Work that failed to comply with re-
quirements established by the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with Project Manager, Engineer, and Con-
tractor in performance of duties.  Provide qualified personnel to perform required tests 
and inspections. 

1. Notify Project Manager, Engineer, and Contractor promptly of irregularities or de-
ficiencies observed in the Work during performance of its services. 

2. Interpret tests and inspections and state in each report whether tested and in-
spected work complies with or deviates from requirements. 

3. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

4. Do not release, revoke, alter, or increase requirements of the Contract Docu-
ments or approve or accept any portion of the Work. 

5. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, 
and similar quality-control services, and provide reasonable auxiliary services as re-
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quested.  Notify agency sufficiently in advance of operations to permit assignment of 
personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing 

and inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field-curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by 

testing agency. 
7. Security and protection for samples and for testing and inspecting equipment at 

Project site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-
assurance and quality-control services with a minimum of delay and to avoid necessity 
of removing and replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, re-
pair damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Sections of these Specifications.  Restore patched areas and extend restoration 
into adjoining areas in a manner that eliminates evidence of patching. 

2. Comply with the Contract Document requirements for Division 1 Section "Cutting 
and Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01400 
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SECTION 01420 – REFERENCES -014200 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  The term "approved," when used in conjunction with Engineer's action on 
Contractor's submittals, applications, and requests, is limited to Engineer’s duties and 
responsibilities as stated in the Conditions of the Contract. 

C. "Directed":  Terms such as "directed," "requested," "authorized," "selected," "ap-
proved," "required," and "permitted" mean directed by Engineer, requested by Engi-
neer, and similar phrases. 

D. "Indicated":  The term "indicated" refers to graphic representations, notes, or schedules 
on Drawings; or to other paragraphs or schedules in Specifications and similar re-
quirements in the Contract Documents.  Terms such as "shown," "noted," "scheduled," 
and "specified" are used to help the user locate the reference. 

E. "Regulations":  The term "regulations" includes laws, ordinances, statutes, and lawful 
orders issued by authorities having jurisdiction, as well as rules, conventions, and 
agreements within the construction industry that control performance of the Work. 

F. "Furnish":  The term "furnish" means to supply and deliver to Project site, ready for 
unloading, unpacking, assembly, installation, and similar operations. 

G. "Install":  The term "install" describes operations at Project site including unloading, 
temporary storage, unpacking, assembling, erecting, placing, anchoring, applying, 
working to dimension, finishing, curing, protecting, cleaning, and similar operations. 

H. "Provide":  The term "provide" means to furnish and install, complete and ready for the 
intended use. 

I. "Installer":  An installer is Contractor or another entity engaged by Contractor, as an 
employee, subcontractor, or contractor of lower tier, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

J. The term "experienced," when used with the term "installer," means having success-
fully completed a minimum of five previous projects similar in size and scope to this 
Project; being familiar with the special requirements indicated; and having complied 
with requirements of authorities having jurisdiction. 
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1. Using a term such as "carpentry" does not imply that certain construction activi-
ties must be performed by accredited or unionized individuals of a corresponding 
generic name, such as "carpenter."  It also does not imply that requirements 
specified apply exclusively to tradespeople of the corresponding generic name. 

K. "Project site" is the space available for performing construction activities, either exclu-
sively or in conjunction with others performing other work as part of Project.  The extent 
of Project site is shown on the Drawings and may or may not be identical with the de-
scription of the land on which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent re-
quirements, applicable construction industry standards have the same force and effect 
as if bound or copied directly into the Contract Documents to the extent referenced.  
Such standards are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of the date of the Contract 
Documents, unless otherwise indicated. 

C. Conflicting Requirements:  Where compliance with two or more standards is specified 
and the standards establish different or conflicting requirements for minimum quantities 
or quality levels, comply with the most stringent requirement.  Refer uncertainties and 
requirements that are different, but apparently equal, to Architect for a decision before 
proceeding. 

1. Minimum Quantity or Quality Levels:  The quantity or quality level shown or 
specified shall be the minimum provided or performed.  The actual installation 
may comply exactly with the minimum quantity or quality specified, or it may ex-
ceed the minimum within reasonable limits.  To comply with these requirements, 
indicated numeric values are minimum or maximum, as appropriate, for the con-
text of the requirements.  Refer uncertainties to Architect for a decision before 
proceeding. 

D. Copies of Standards:  Each entity engaged in construction on Project must be familiar 
with industry standards applicable to its construction activity.  Copies of applicable 
standards are not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activ-
ity, obtain copies directly from the publication source and make them available on 
request. 

E. Abbreviations and Names:  Abbreviations and acronyms are frequently used in the 
Specifications and other Contract Documents to represent the name of a trade 
association, standards-developing organization, authorities having jurisdiction, or other 
entity in the context of referencing a standard or publication.  Where abbreviations and 
acronyms are used in the Specifications or other Contract Documents, they mean the 
recognized name of these entities.  Refer to Gale Research's "Encyclopedia of Asso-
ciations" or Columbia Books' "National Trade & Professional Associations of the U.S.," 
which are available in most libraries. 
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Reference publications are cited in other sections of the specifications 
along with identification of their sponsoring organizations. The addresses 
of the sponsoring organizations are listed below, and if the source of the 
publications is different from the address of the sponsoring organization, 
that information is also provided. 
 
ACI INTERNATIONAL (ACI) 
P.O. Box 9094 
Farmington Hills, MI 48333-9094 
Ph: 248-848-3700 
Fax: 248-848-3701 
Internet: http://www.aci-int.org 
 
AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI) 
4301 North Fairfax Dr., Suite 425 
ATTN: Pubs Dept. 
Arlington, VA 22203 
Ph: 703-524-8800 
Fax: 703-528-3816 
E-mail: ari@dgsys.com 
Internet: http://www.ari.org 
 
 
AIR CONDITIONING CONTRACTORS OF AMERICA (ACCA) 
1712 New Hampshire Avenue, NW 
Washington, DC 20009 
Ph: 202-483-9370 
FAX: 202-232-8545 
 
AIR DIFFUSION COUNCIL (ADC) 
104 So. Michigan Ave., No. 1500 
Chicago, IL 60603 
Ph: 312-201-0101 
Fax: 312-201-0214 
 
AIR MOVEMENT AND CONTROL ASSOCIATION INTERNATIONAL (AMCA) 
30 W. University Dr. 
Arlington Heights, IL 60004-1893 
Ph: 847-394-0150 
Fax: 847-253-0088 
 
ALUMINUM ASSOCIATION (AA) 
900 19th Street N.W. 
Washington, DC 20006 
Ph: 202-862-5700 
Fax: 202-862-5164 
Internet: http://www.aluminum.org 
 
AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA) 
1827 Walden Ofc. Sq. 
Suite 104 
Schaumburg, IL 60173-4268 
Ph: 847-303-5664 
Fax: 847-303-5774 
Internet: http://www.aamanet.org 
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(AASHTO) 
AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
444 N. Capital St., NW, Suite 249 
Washington, DC 20001 
Ph: 800-231-3475 or 202-624-5800 
Fax: 800-525-5562 or 202-624-5806 
Internet: http://www.aashto.org 
 
AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC) 
P.O. Box 12215 
1 Davis Drive 
Research Triangle Park, NC 27709-2215 
Ph: 919-549-8141 
Fax: 919-549-8933 
 
AMERICAN BEARING MANUFACTURERS ASSOCIATION (ABMA) 
1101 Connecticut Ave., NW, Suite 300 
Washington, DC 20036-2422 
SECTION 01420 Page 3 
Ph: 202-429-5155 
Fax: 202-828-6042 
 
AMERICAN BOILER MANUFACTURERS ASSOCIATION (ABMA) 
1200 19th Street, NW, Suite 300 
Washington, DC 20036 
Ph: 202-429-5155 Fax: 202-828-6042 
 
AMERICAN CONCRETE PIPE ASSOCIATION (ACPA) 
222 West Las Colinas Blvd., Suite 641 
Irving, TX 75039-5423 
Ph: 972-506-7616 
Fax: 972-506-7682 
Internet: http://www.concrete-pipe.org 
e-mail: info@concrete-pipe.org 
 
AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH) 
1330 Kemper Meadow Dr. 
Suite 600 
Cincinnati, OH 45240 
Ph: 513-742-2020 
Fax: 513-742-3355 
Internet: http://www.acgih.org 
E-mail: pubs@acgih.org 
 
AMERICAN FOREST & PAPER ASSOCIATION (AF&PA) 
American Wood Council 
ATTN: Publications Dept. 
1111 Nineteenth St. NW, Suite 800 
Washington, DC 20036 
Ph: 800-294-2372 
Fax: 202-463-2785 
Internet: http://www.afandpa.org 
Order From: American Wood Council 
P.O. Box 5364 
Madison, WI 53705-5364 
Ph: 800-890-7732 
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Fax: 608-231-2152 
 
AMERICAN GAS ASSOCIATION (AGA) 
400 North Capitol Street N.W. 
Washington, D.C. 20001 
Ph: 202-824-7000 
Fax: 202-824-7115 
E-mail: webmaster@aga.org 
Internet: http://www.aga.org 
 
AMERICAN GEAR MANUFACTURERS ASSOCIATION (AGMA) 
1500 King St., Suite 201 
Alexandria, VA 22314-2730 
Ph: 703-684-0211 
Fax: 703-684-0242 
 
AMERICAN HARDBOARD ASSOCIATION (AHA) 
1210 W. Northwest Highway 
Palatine, IL 60067 
Ph: 708-934-8800 
Fax: 708-934-8803 
 
AMERICAN INSTITUTE OF ARCHITECTS  
606-288-4960 
http://www.aiaonline.org 
 
AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) 
One East Wacker Dr., Suite 3100 
Chicago, IL 60601-2001 
Ph: 312-670-2400 
Publications: 800-644-2400 
Fax: 312-670-2400 
Internet: http://www.aiscweb.com 
 
AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC) 
7012 S. Revere Parkway, Suite 140 
Centennial, CO 80112 
Ph: 303-792-9559 
Fax: 303-792-0669 
Internet: http://www.aitc-glulam.org 
 
AMERICAN IRON AND STEEL INSTITUTE (AISI) 
ATTN: Publication Orders 
P.O. Box 4321 
Chestertown, MD 21690 
Ph: 800-277-3850 
Fax: 410-810-0910 
 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
11 West 42nd St 
New York, NY 10036 
Ph: 212-642-4900 
Fax: 212-302-1286 
Internet: http://www.ansi.org 
 
AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA) 
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1250 I St., NW, Suite 500 
Washington, DC 20005 
Ph: 202-789-2900 Ext 3010 
Fax: 202-962-4776 
 
AMERICAN PETROLEUM INSTITUTE (API) 
1220 L St., NW 
Washington, DC 20005-4070 
Ph: 202-682-8000 
Fax: 202-962-4776 
Internet: http://www.api.org 
 
(AREMA) 
AMERICAN RAILWAY ENGINEERING AND MAINTENANCE-OF-WAY ASSOCIATION 
8201 Corporate Dr., Suite 1125 
SECTION 01420 Page 5 
Landover, MD 20785 
Ph: 301-459-3200 
Fax: 301-459-8077 
 
AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT) 
1711 Arlingate Lane 
P.O. Box 28518 
Columbus, OH 43228-0518 
Ph: 800-222-2768 
Fax: 614-274-6899 
 
AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE) 
1801 Alexander Bell Drive 
Reston, VA 20190-4400 
Ph: 703-295-6300 
Fax: 703-295-6222 
Internet: http://www.pubs.asce.org 
e-mail: marketing@asce.org 
 
ENGINEERS (ASHRAE) 
AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING 
1791 Tullie Cir., NE 
Atlanta, GA 30329-2305 
Ph: 800-527-4723 or 404-636-8400 
Fax: 404-321-5478 
Internet: http://www.ashrae.org 
 
AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE) 
28901 Clemens Rd, Ste 100 
Westlake, OH 44145 
Ph: 440-835-3040 
Fax: 440-835-3488 
E-mail: asse@ix.netcom.com 
 
AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE) 
1800 East Oakton Street 
Des Plaines, IL 60018-2187 
Ph: 847-699-2929 
Fax: 847-196-3769 
Internet: http://www.asse.org 
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AMERICAN WATER WORKS ASSOCIATION (AWWA) 
6666 West Quincy 
Denver, CO 80235 
Ph: 800-926-7337 
Fax: 303-795-2114 
Internet: http://www.awwa.org 
Current as of December 27, 2004 
 
AMERICAN WELDING SOCIETY (AWS) 
550 N.W. LeJeune Road 
Miami, FL 33126 
SECTION 01420 Page 6 
Ph: 800-443-9353 
Fax: 305-443-7559 
Internet: http://www.amweld.org 
 
AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA) 
3246 Fall Creek Highway, Suite 1900 
Grandbury, TX 76049-7979 
Ph: 817-326-6300 
Fax: 817-326-6306 
 
AMERICAN WOOD PRESERVERS BUREAU (AWPB) 
P.O. Box 5283 
Springfield, VA 22150 
Ph: 703-339-6660 
Fax: 703-339-6711 
 
APA - THE ENGINEERED WOOD ASSOCIATION (APA) 
P.O.Box 11700 
Tacoma, WA 98411-0700 
Ph: 253-565-6600 
Fax: 253-565-7265 
Internet: http://www.apawood.org 
 
ARCHITECTURAL WOODWORK INSTITUTE (AWI) 
1952 Isaac, Newton Square West 
Reston, VA 20190 
Ph: 703-733-0600 
Fax: 703-733-0584 
Internet: http://www.awinet.org 
 
ASBESTOS CEMENT PRODUCT PRODUCERS ASSOCIATION (ACPPA) 
1745 Jefferson Davis Highway 
Suite 406 
Arlington, VA 22202 
Ph: 703-412-1153 
Fax: 703-412-1152 
 
ASM INTERNATIONAL (ASM) 
9639 Kinsman Road 
Materials Park, OH 44073-0002 
Ph: 440-338-5151 
Fax: 440-338-4634 
Internet: http://www.asm-intl.org 
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Order Publications From: 
ASM International 
ATTN: MSC/Book Order 
P.O. Box 473 
Novelty, OH 44072-9901 
 
ASME INTERNATIONAL (ASME) 
Three Park Avenue 
New York, NY 10016-5990 
SECTION 01420 Page 7 
Ph: 212-591-7722 
Fax: 212-591-7674 
Internet: http://www.asme.org 
 
ASPHALT INSTITUTE (AI) 
Research Park Dr. 
P.O. Box 14052 
Lexington, KY 40512-4052 
Ph: 606-288-4960 
Fax: 606-288-4999 
Internet: http://www.asphaltinstitute.org 
e-mail: asphalti@asphaltinstitute.org 
 
ASPHALT ROOFING MANUFACTURER'S ASSOCIATION (ARMA) 
1156-15TH Street, NW, Suite 900 
Washington D.C. 20005 
Ph: 202-207-0917 
Fax: 202-223-9741 
Internet: http://www.asphaltroofing.org 
 
ASSOCIATED AIR BALANCE COUNCIL (AABC) 
1518 K St., NW, Suite 503 
Washington, DC 20005 
Ph: 202-737-0202 
Fax: 202-638-4833 
ASSOCIATION FOR THE ADVANCEMENT OF MEDICAL INSTRUMENTATION (AAMI) 
3330 Washington Blvd., Suite 400 
Arlington, VA 22201-4598 
Ph: 703-525-4890 
Fax: 703-276-0793 
Internet: http://www.aami.org 
 
ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC) 
600 No. 18th St. 
P.O. Box 2641 
Birmingham, AL 35291-0992 
Ph: 205-257-2530 
Fax: 205-257-2540 
Internet: http://www.aeic.org 
E-Mail: veazey-white@apc.com 
 
ASSOCIATION OF HOME APPLIANCE MANUFACTURERS (AHAM) 
20 No. Wacker Dr., Suite 1500 
Chicago, IL 60606 
Ph: 312-984-5800 
Fax: 312-984-5823 
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Internet: http://www.aham.org 
 
ASTM INTERNATIONAL (ASTM) 
100 Barr Harbor Drive 
West Conshohocken, PA 19428-2959 
SECTION 01420 Page 8 
Ph: 610-832-9500 
Fax: 610-832-9555 
Internet: http://www.astm.org 
 
BIFMA INTERNATIONAL (BIFMA) 
2680 Horizon Drive SE, Suite A-1 
Grand Rapids, MI 49546-7500 
Ph: 616-285-3963 
Fax: 616-285-3765 
Internet: http://www.bifma.com 
E-mail: email@bifma.com 
 
BRICK INDUSTRY ASSOCIATION (BIA) 
11490 Commerce Park Dr., Suite 308 
Reston, VA 22091 
Ph: 703-620-0010 
Fax: 703-620-3928 
 
BRITISH STANDARDS INSTITUTE (BSI) 
Linford Wood 
Milton Keynes, United Kingdom MK1446LE 
Ph: 44908 220022 
Fax: 44908 320856 
 
BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA) 
355 Lexington Ave. 
New York, NY 10017-6603 
Ph: 212-297-2100 
Fax: 212-370-9047 
Internet: http://www.buildershardware.com 
 
BUILDING INDUSTRY CONSULTING SERVICE INTERNATIONAL (BICSI) 
8610 Hidden River Parkway 
Tampa, Florida 33637-1000 
Ph: 1-800-242-7405 or 813-979-1991 
Fax: 813-971-4311 
Internet: http://www.bicsi.org 
e-mail: bicsi@bicsi.org 
 
CARPET AND RUG INSTITUTE (CRI) 
310 Holiday Ave. 
P.O. Box 2048 
Dalton, GA 30722-2048 
Ph: 706-278-0232 
Fax: 706-278-8835 
Internet: http://www.carpet-rug.com 
 
CAST IRON SOIL PIPE INSTITUTE (CISPI) 
5959 Shallowford Rd., Suite 419 
Chattanooga, TN 37421 
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Ph: 423-892-0137 
Fax: 423-892-0817 
 
CEILINGS & INTERIOR SYSTEMS CONSTRUCTION ASSOCIATION (CISCA) 
1500 Lincoln Highway, Suite 202 
St. Charles, IL 60174 
Ph: 708-584-1919 
Fax: 708-584-2003 
 
CHLORINE INSTITUTE (CI) 
2001 L St., NW 
Washington, DC 20036 
Ph: 202-775-2790 
Fax: 202-223-7225 
 
COMMERCIAL ITEM DESCRIPTIONS (CID) 
Order from: 
General Services Administration 
Federal Supply Service Bureau 
470 E L'Enfant Plaza, S.W. 
Washington, DC 20407 
Ph: 202-619-8925 
Internet: http://apps.fss.gsa.gov/pub/fedspecs/indexcfm 
 
COMPRESSED GAS ASSOCIATION (CGA) 
1725 Jefferson Davis Highway, Suite 1004 
Arlington, VA 22202-4102 
Ph: 703-412-0900 
Fax: 703-412-0128 
e-mail: Customer_Service@cganet.com 
 
CONCRETE REINFORCING STEEL INSTITUTE (CRSI) 
933 No. Plum Grove Rd. 
Schaumburg, IL 60173-4758 
Ph: 847-517-1200 
Fax: 847-517-1206 
Internet: http://www.crsi.org 
 
CONSUMER PRODUCT SAFETY COMMISSION (CPSC) 
Washington, DC 20207 
Ph: 301-504-0580 
 
CONVEYOR EQUIPMENT MANUFACTURERS ASSOCIATION (CEMA) 
9384-D Forestwood Lane 
Manassas, VA 22110 
Ph: 703-330-7079 
Fax: 703-330-7984 
 
COOLING TOWER INSTITUTE (CTI) 
530 Wells Fargo Drive 
Suite 218 
Houston, TX 77090 
Ph: 281-583-4087 
SECTION 01420 Page 10 
Fax: 281-537-1721 
COPPER DEVELOPMENT ASSOCIATION (CDA) 
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260 Madison Ave. 
New York, NY 10016 
Ph: 212-251-7200 
Fax: 212-251-7234 
E-mail: http://www.copper.org 
 
CRANE MANUFACTURERS ASSOCIATION OF AMERICA (CMAA) 
8720 Red Oak Bldb, Ste 210 
Charlotte, NC 28217 
Ph: (704) 522-8644 
800-722-6832 
FAX: (704) 522-7826 
 
CSA INTERNATIONAL (CSA) 
8501 East Pleasant Valley Road 
Cleveland, Ohio 44131-5575 
Ph: 216-524-4990 
Fax: 216-642-3463 
 
DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA) 
1300 Sumner Avenue 
Cleveland, OH 44115-2851 
Ph: 216-241-7333 
Fax: 216-241-0105 
Internet: http://www.dasma.com 
e-mail: dasma@taol.com 
 
DOOR AND HARDWARE INSTITUTE (DHI) 
14170 Newbrook Dr. 
Chantily, VA 20151-2232 
Ph: 703-222-2010 
Fax: 703-222-2410 
Internet: http://www.dhi.org 
E-mail: techdept@dhi.org 
 
DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA) 
245 Riverchase Parkway East, Suite 0 
Birmingham, AL 35244-1856 
Ph: 205-402-8700 
Fax: 205-402-8730 
Internet: http://www.dipra.org 
 
EIFS INDUSTRY MEMBERS ASSOCIATION (EIMA) 
402 No. 4th St., Suite 102 
Yakima, WA 98901-2470 
Ph. 509-457-3500 
Fax: 509-457-0169 
 
ELECTRONIC INDUSTRIES ALLIANCE (EIA) 
2500 Wilson Blvd. 
Arlington, VA 22201-3834 
Ph: 703-907-7500 
Fax: 703-907-7501 
Internet: http://www.eia.org 
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ENVIRONMENTAL PROTECTION AGENCY (EPA) 
Public Information Center 
401 M St., SW 
Washington, DC 20460 
Ph: 800-490-9198 
FAX: 202-260-6257 
Internet: http://www.epa.gov 
NOTE: Some documents are available only from: 
National Technical Information Services (NTIS) 
5285 Port Royal Rd. 
Springfield, VA 22161 
Ph: 800-553-6847 
Fax: 703-321-8547 
Internet: http://www.nraes.org 
 
EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA) 
25 No. Broadway 
Tarrytown, NY 10591 
Ph: 914-332-0040 
 
FLAT GLASS MARKETING ASSOCIATION (FGMA) 
White Lakes Professional Bldg. 
3310 Harrison St. 
Topeka, KS 66611-2279 
Ph: 913-266-7013 
Fax: 913-266-0272 
 
FLORIDA ADMINISTRATIVE CODE (FAC) 
Darby Printing Co. 
6215 Purdue Drive 
Atlanta, GA 30336 
Ph: 1-800-241-5292 
Fax: 404-346-3332 
 
STANDARDS (FBC) 
FLORIDA DEPARTMENT OF COMMUNITY AFFAIRS BUILDING CODES AND 
2555 Shumard Oak Boulevard 
Tallahassee, FL 32399-2100 
Ph: 805-487-1824 
Internet: http://www.dca.state.fl.us 
FLORIDA STATUTES (FL-STAT) 
Law Book Distribution Office 
Room LL14, The Capitol 
Tallahasee, FL 32399-1400 
SECTION 01420 Page 12 
Ph: 904-488-2323 
 
FLUID SEALING ASSOCIATION (FSA) 
2017 Walnut St 
Philadelphia, PA 19103 
Ph: 215-569-3650 
FM GLOBAL (FM) 
1301 Atwood Avenue 
P.O. Box 7500 
Johnston, RI 02919 
Ph: (for publications) 781-255-6681 
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Ph: (Toll-Free): 877-364-6726 
Fax: 781-255-0181 
Internet: http://www.fmglobal.com 
 
FORESTRY SUPPLIERS (FSUP) 
205 West Rankin St 
Jackson, MS 39284-8397 
Ph: 800-647-5368 
Fax: 800-543-4203 
Internet: http://www.forestry-suppliers.com 
 
(FCCCHR) 
FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
USC 
KAP-200 University Park MC-2531 
Los Angeles, CA 90089-2531 
Ph: 213-740-2032 
Fax: 213-740-8399 
 
GEOLOGICAL SOCIETY OF AMERICA (GSA) 
P.O. Box 9140 
Boulder, CO 80301 
Ph: 800-472-1988 
Fax: 303-447-1133 
 
GEOSYNTHETIC RESEARCH INSTITUTE (GRI) 
475 Kedron Ave. 
Folsom, PA 19033-1208 
Ph: 610-522-8440 
Fax: 610-522-8441 
 
GLASS ASSOCIATION OF NORTH AMERICA (GANA) 
3310 S.W. Harrison St. 
Topeka, KS 66611-2279 
Ph: 913-266-7013 
Fax: 913-266-0272 
Internet: http://www.cssinfo.com/info/gana.html 
 
GYPSUM ASSOCIATION (GA) 
SECTION 01420 Page 13 
GYPSUM ASSOCIATION (GA) 
810 First St. NE, Suite 510 
Washington, DC 20002 
Ph: 202-289-5440 
Fax: 202-289-3707 
 
HARDWOOD PLYWOOD & VENEER ASSOCIATION (HPVA) 
1825 Michael Faraday Dr. 
P.O. Box 2789 
Reston, VA 22090-2789 
Ph: 202-435-2900 
Fax: 703-435-2537 
 
HEAT EXCHANGE INSTITUTE (HEI) 
1300 Sumner Ave 
Cleveland, OH 44115-9830 
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Ph: 216-241-7333 
Fax: 216-241-0105 
 
H.P. WHITE LABORATORY (HPW) 
3114 Scarboro Rd. 
Street, MD 21154 
Ph: 410-838-6550 
 
HYDRAULIC INSTITUTE (HI) 
9 Sylvan Way, Suite 180 
Parsippany, NJ 07054-3802 
Ph: 888-786-7744 or 973-267-9700 
Fax: 973-267-9053 
 
HYDRONICS INSTITUTE DIVISION OF GAMA (HYI) 
35 Russo Pl. 
P.O. Box 218 
Berkeley Heights, NJ 07922-0218 
Ph: 908-464-8200 
Fax: 908-464-7818 
Internet: http://www.gamanet.org 
 
IBM CORPORATION (IBM) 
Publications 
P.O. Box 29570 
Raleigh, NC 27626-0570 
Ph: 800-879-2755, Option 1 
Fax: 800-445-9269 
Internet: http://www.ibm.com/shop/publications/order 
 
ILLUMINATING ENGINEERING SOCIETY OF NORTH AMERICA (IESNA) 
120 Wall St., 17 Floor 
New York, NY 10005-4001 
Ph: 212-248-5000 
Fax: 212-248-5017 
Internet: http://www.iesna.org 
 
INDUSTRIAL FASTENERS INSTITUTE (IFI) 
1717 East 9th St., Suite 1105 
Cleveland, OH 44114-2879 
Ph: 216-241-1482 
Fax: 216-241-5901 
Internet: http://www.industrial-fasteners.org 
E-mail: indfast@aol.com 
 
INSECT SCREENING WEAVERS ASSOCIATION (ISWA) 
P.O. Box 1018 
Ossining, NY 10562 
Ph: 914-962-9052 
Fax: 914-923-3031 
 
INSTITUTE OF CLEAN AIR COMPANIES (ICAC) 
1660 L St., NW, Suite 1100 
Washington, DC 20036-5603 
Ph: 202-457-0911 
Fax: 202-331-1388 
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E-mail: sjenkins@icac.com 
Internet: http://www.icac.com 
 
INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE) 
445 Hoes Ln, P. O. Box 1331 
Piscataway, NJ 08855-1331 
Ph: 732-981-0060 OR 800-701-4333 
Fax: 732-981-9667 
Internet: http//www.standards.ieee.org 
E-mail: customer.service@ieee.org 
 
INSTITUTE OF ENVIRONMENTAL SCIENCES AND TECHNOLOGY (IEST) 
940 East Northwest Highway 
Mount Prospect, IL 60056 
Ph: 847-255-1561 
Fax: 847-255-1699 
 
INSULATED CABLE ENGINEERS ASSOCIATION (ICEA) 
P.O. Box 440 
South Yarmouth, MA 02664 
Ph: 508-394-4424 
Fax: 508-394-1194 
Internet: http://www.electricnet.com/orgs/insucbl.htm 
 
INTERNATIONAL CODE COUNCIL (ICC) 
Headquarters 
5203 Leesburg Pike, Suite 600 
Falls Church, VA 22041 
Ph: 1-888-ICC-SAFE (422-7233) 
Fax: 703-379-1546 
Internet: http://www.iccsafe.org 
SouthEast Regional Office 
900 Montclair Road 
Birmingham, AL 35213-1206 
Customer Service 1-800-786-4452 
IT Product Support 1-888-ICC-SAFE, x33804 
Internet: http://www.iccsafe.org 
 
INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO) 
5360 Workman Mill Rd. 
Whittier, CA 90601-2298 
Ph: 310-699-0541 
Fax: 310-692-3853 
 
INTERNATIONAL ELECTRICAL TESTING ASSOCIATION (NETA) 
P.O. BOX 687 
106 STONE STREET 
MORRISON, COLORADO 08465 
PH: 303-697-8441 
FAX: 303-697-8431 
INTERNET: http://www.netaworld.org 
 
INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC) 
3, rue de Varembe, Case Postale 131 
CH-1211 Geneva 20, Switzerland 
Ph: 41-22-919-0211 
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Fax: 41-22-919-0300 
Internet: http://www.iec.ch 
e-mail: custserv@iec.ch 
 
 
INTERNATIONAL INSTITUTE OF AMMONIA REFRIGERATION (IIAR) 
1200 Nineteenth St., NW, Suite 300 
Washington, DC 20036-2912 
Ph: 202-857-1110 
Fax: 202-223-4579 
 
INTERNATIONAL MUNICIPAL SIGNAL ASSOCIATION (IMSA) 
165 East Union St. P.O. Box 539 
Newark, NY 14513 
Ph: 315-331-2182 
Fax: 315-331-8505 
 
INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)) 
1, rue de Varembe' 
Case Postale 56 
CH-1211 Geneve 20 
Switzerland 
Internet: http://www.iso.ch 
 
INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA) 
1200 Nineteenth St., NW, Suite 300 
Washington, DC 20036-2401 
SECTION 01420 Page 16 
Ph: 202-857-1160 
Fax: 202-223-4579 
Internet: http://www.rochester.edu/issa 
 
INTERNATIONAL TELECOMMUNICATION UNION (ITU) 
Order from: 
U.S. Dept of Commerce 
National Technical Information Service 
585 Port Royal Road. 
Springfield, VA 22161 
Ph: 703-487-4660 
FAX: 703-321-8547 
For documents not avail from Dept of Commerce: 
E-Mail: sales@itu.ch 
Fax: 41.22.730.5194 
 
IPI - ASSOCIATION CONNECTING ELECTRONICS INDUSTRIES (IPC) 
2215 Sanders Rd. 
Northbrook, IL 60062-6135 
Ph: 847-509-9700 
Fax: 847-509-9798 
Internet: http://www.ipc.org 
e-mail: orderipc@ipc.org 
 
(FORMERLY: IRON & STEEL SOCIETY (ISS)) 
ASSOCIATION FOR IRON AND STEEL TECHNOLOGY (AIST) 
18 Thorn Hill Road 
Warrendale, PA 15086-7528 
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Ph: 724-776-6040 
Fax: 724-776-1880 
E-mail: info@aistech.org 
Internet: http://www.aistech.org 
 
ISA - THE INSTRUMENTATION, SYSTEMS AND AUTOMATION SOCIETY (ISA) 
67 Alexander Drive 
P.O. Box 12277 
Research Triangle Park, NC 27709 
Ph: 919-549-8411 
Fax: 919-549-8288 
e-mail: ISA@isa.org 
Internet: http://www.isa.org 
 
JOINT INDUSTRIAL COUNCIL (JIC) 
Association for Manufacturing Technology 
7901 Westpark Dr. 
McLean, VA 22102 
Ph: 703-893-2900 
SECTION 01420 Page 17 
Fax: 703-893-1151 
 
KITCHEN CABINET MANUFACTURERS ASSOCIATION (KCMA) 
1899 Preston White Dr. 
Reston, VA 20191-5435 
Ph: 703-264-1690 
Fax: 703-620-6530 
Internet: http://www.kcma.org 
 
INDUSTRY (MSS) 
MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
127 Park St., NE 
Vienna, VA 22180-4602 
Ph: 703-281-6613 
Fax: 703-281-6671 
Internet: http://www.cssinfo.com/info/mss/html 
 
MAPLE FLOORING MANUFACTURERS ASSOCIATION (MFMA) 
60 Revere Dr., Suite 500 
Northbrook, IL 60062 
Ph: 847-480-9138 
Fax: 847-480-9282 
e-mail: mfma@maplefloor.com 
 
MARBLE INSTITUTE OF AMERICA (MIA) 
33505 State St. 
Farmington, MI 48335 
Ph: 810-476-5558 
Fax: 810-476-1630 
 
MASTER PAINTERS INSTITUTE (MPI) 
4090 Graveley Street 
Burnaby, BC Canada V5C 3T6 
Ph: 888-674-8937 
Fax: 888-211-8708 
e-mail: info@paintinfo.com 
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Internet: http://www.paintinfo.com/mpi 
 
METAL BUILDING MANUFACTURERS ASSOCIATION (MBMA) 
1300 Sumner Ave. 
Cleveland, OH 44115-2851 
Ph: 216-241-7333 
Fax: 216-241-0105 
 
MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA) 
2017 So. 139th Cir. 
Omaha, NE 68144 
Ph: 402-342-3463 
Fax: 402-330-9702 
 
MIDWEST ROOFING CONTRACTORS ASSOCIATION (MRCA) 
4840 Bob Billings Parkway, Suite 1000 
Lawrence, Kansas 66094-3862 
Ph: 785-843-4888 or 800-497-6722 
Fax: 785-843-7555 
Internet: General Information: http://www.mrca.org/home/html/ 
 
MONORAIL MANUFACTURERS ASSOCIATION (MMA) 
1326 Freeport Road 
Pittsburgh, PA 15238 
 
NACE INTERNATIONAL (NACE) 
1440 South Creek Drive 
Houston, TX 77084-4906 
Ph: 221-228-6200 
Fax: 281-228-6300 
Internet: http://www.nace.org 
 
NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM) 
8 So. Michigan Ave, Suite 100 
Chicago, IL 60603 
Ph: 312-782-4951 
Fax: 312-332-0706 
Internet: http://www.naamm.org 
 
NATIONAL BOARD OF BOILER AND PRESSURE VESSEL INSPECTORS (NBBPVI) 
1055 Crupper Ave. 
Columbus, OH 43229-1183 
Ph: 614-888-2463 
Fax: 614-847-1147 
e-mail: orders @ nationalboard.org 
 
NATIONAL CABLE TELCOMMUNICATIONS ASSOCIATION (NCTA) 
1724 Massachusetts Ave. NW 
Washington, DC 20036-1969 
Ph: 202-775-3550 
Fax: 202-775-3698 
 
NATIONAL COUNCIL ON RADIATION PROTECTION AND MEASUREMENTS (NCRP) 
7910 Woodmont Ave., Suite 800 
Bethesda, MD 20814-3095 
Ph: 800-229-2652 
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Fax: 301-907-8768 
NATIONAL DRILLING ASSOCIATION (NDA) 
3008 Millwood Avenue 
Columbia, SC 29205 
Ph: 800-445-8629 or 803-252-5646 
Fax: 803-765-0860 
Email: info@nda4U.com 
Internet: http://www.nda4U.com 
 
NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 
1300 N. 17th St., Suite 1847 
Rosslyn, VA 22209 
Ph: 703-841-3200 
Fax: 202-841-3300 
Internet: http//www.nema.org 
 
NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB) 
8575 Grovemont Circle 
Gaithersburg, MD 20877-4121 
Ph: 301-977-3698 
Fax: 301-977-9589 
 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 
One Batterymarch Park 
P.O. Box 9101 
Quincy, MA 02269-9101 
Ph: 800-344-3555 
Fax: 800-593-6372 
Internet: http://www.nfpa.org 
 
NATIONAL FLUID POWER ASSOCIATION (NFLPA) 
3333 No. Mayfair Rd. 
Milwaukee, WI 53222-3219 
Ph: 414-778-3363 
Fax: 414-778-3361 
Internet: http://www.nflpa.com 
E-mail: nflpa@nflpa.com 
 
NATIONAL FOREST PRODUCTS ASSOCIATION (NFOPA) 
1250 Connecticut Ave., NW, Suite 200 
Washington, DC 20036 
Ph: 202-463-2766 
Fax: 202-463-2791 
 
NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA) 
P.O. Box 34518 
SECTION 01420 Page 20 
Memphis, TN 38184-0518 
Ph: 901-377-1818 
Fax: 901-382-6419 
e-mail: nhla@natlhardwood.org 
 
(NICET) 
NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES 
1420 King Street 
Alexandria, VA 22314-2794 
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Ph: 888-476-4238 
Internet: http://www.nicet.org 
 
NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH) 
Mail Stop C-13 
4676 Columbia Parkway 
Cincinnati, OH 45226-1998 
Ph: 800-356-4676 
Internet: http://www.cdc.gov/niosh/homepage.html 
To order pubs for which a fee is charged, order from: 
Superintendent of Documents 
Government Printing Office 
Washington, DC 20402-9325 
Ph: 202-512-1800 
Fax: 202-512-2250 
 
NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST) 
Department of Commerce 
Gaithersburg, MD 20899-0001 
Ph: 301-975-4025 
Fax: 301-926-1630 
Order From: 
Superintendent of Documents 
U.S. Government Printing Office (GPO) 
Washington, DC 20402 
Ph: 202-512-1800 
Fax: 202-512-2250 
or 
National Technical Information Services (NTIS) 
5285 Port Royal Rd. 
Springfield, VA 22161 
Ph: 800-553-6847 
Fax: 703-321-8547 
Internet: http://www.ntis.gov 
 
NATIONAL INSTITUTE OF JUSTICE (NIJ) 
National Law Enforcement and Corrections Technology Center 
277 Research Blvd. - Mailstop 1E 
Rockville, MD 20850 
Ph: 800-248-2742 or 301-519-5060 
Fax: 301-519-5179 
Internet: http://www.nlectc.org 
e-mail: nlectc@aspensys.com 
 
NATIONAL LIME ASSOCIATION (NLA) 
200 No. Glebe Rd., Suite 800 
Arlington, VA 22203-3728 
Ph: 703-243-5463 
Fax: 703-243-5489 
 
NATIONAL OAK FLOORING MANUFACTURERS ASSOCIATION (NOFMA) 
P.O. Box 3009 
Memphis, TN 38173-0009 
Ph: 901-526-5016 
Fax: 901-526-7022 
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NATIONAL READY-MIXED CONCRETE ASSOCIATION (NRMCA) 
900 Spring St. 
Silver Spring, MD 20910 
Ph: 301-587-1400 
Fax: 301-585-4219 
 
NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA) 
P.O. Box 809261 
Chicago, IL 60680-9261 
Ph: 800-323-9545 
Fax: 708-299-1183 
 
NATIONAL TERRAZZO & MOSAIC ASSOCIATION (NTMA) 
3166 DesPlaines Ave., Suite 132 
DesPlaines, IL 60018 
Ph: 708-635-7744 
Fax: 708-635-9127 
 
NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION (NAIMA) 
44 Canal Center Plaza, Suite 310 
Alexandria, VA 22314 
Ph: 703-684-0084 
Fax: 703-684-0427 
 
NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA) 
272 Tuttle Road 
Cumberland Center, ME 04021 
Ph: 207-829-6901 
Fax: 207-829-4293 
 
NATURAL RESOURCE, AGRICULTURE, ENGINEERING SERVICE (NRAES) 
Cooperative Extension 
152 Riley-Robb Hall 
Ithaca, NY 14853-5701 
Ph: 607-255-7654 
Fax: 607-254-8770 
Internet: http://www.rcwpsun.cas.psu.edu/nraes 
E-mail: nraes@cornell.edu 
 
NSF INTERNATIONAL (NSF) 
ATTN: Publications 
789 Dixboro Rd. 
Ann Arbor, MI 48113-0140 
Ph: 734-769-8010 
Fax: 734-769-0109 
Toll Free: 800-NSF-MARK 
Internet: http://www.nsf.org 
 
PIPE FABRICATION INSTITUTE (PFI) 
3211 Jermantown Rd 
Suite 100 
Fairfax, VA 22030 
Ph: 514-634-3434 
Fax: 514-634-9736 
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PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA) 
800 Roosevelt Rd., Bldg C, Suite 20 
Glen Ellyn, IL 60137 
Ph: 630-858-6540 
Fax: 630-790-3095 
 
PLASTICS PIPE INSTITUTE (PPI) 
1801 L St. NW, Suite 600K 
Washington, D. C. 20006-1301 
Ph: 888-314-6774 
Fax: 202-293-0048 
Internet: http://www.plasticpipe.org 
Order Publications from: 
SPI 
P. O. Box 753 
Waldorf, MD 20604 
Ph: 202-974-5332 
Fax: 800-541-0736 or 202-296-7359 
 
PLUMBING AND DRAINAGE INSTITUTE (PDI) 
45 Bristol Dr., Suite 101. 
South Easton, MA 02375 
Ph: 508-230-3516 
Fax: 508-230-3529 
E-Mail: pdhw@tiac.net 
 
PORCELAIN ENAMEL INSTITUTE (PEI) 
4004 Hillsboro Pike, Suite 224B 
Nashville, TN 37215 
Ph: 615-385-5357 
Fax: 615-385-5463 
Internet: http://www.porcelainenamel.com 
 
 
PRECAST/PRESTRESSED CONCRETE INSTITUTE (PCI) 
175 West Jackson Blvd., Suite 1859 
Chicago, IL 60604 
SECTION 01420 Page 23 
Ph: 312-786-0300 
Fax: 312-786-0353 
Internet: http://www.pci.org 
e-mail: info@pci.org 
 
REDWOOD INSPECTION SERVICE (RIS) 
591 Redwood Highway, Suite 3100 
Mill Valley, CA 94941 
 
RUBBER MANUFACTURERS ASSOCIATION (RMA) 
1400 K St., NW 
Washington, DC 20005 
Ph: 202-682-4800 
Fax: 202-682-4854 
Order Publications from: 
The Mail Room 
P. O. Box 3147 
Medina, OH 44258 
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Ph: 800-325-5098 or 330-723-2987 
Fax: 330-725-0576 
 
RURAL ELECTRIFICATION ADMINISTRATION (REA) 
Order from: 
USDA-REA-ASD 
ATTN: Publications 
14th and Independence Ave., SW, Room 0180 
Washington, DC 20250 
Ph: 202-720-8674 
 
SCIENTIFIC APPARATUS MAKERS ASSOCIATION (SAMA) 
Order from: 
American National Standards Institute (ANSI) 
11 West 42nd St. 
New York, NY 10036 
Ph: 212-642-4900 
Fax: 212-302-1286 
 
SCREEN MANUFACTURERS ASSOCIATION (SMA) 
850 South Ocean Boulevard 
Suite 114 
Palm Beach, FL 33480-5535 
Ph: 561-533-0991 
Fax: 561-533-7466 
e-mail: fscottfitzgerald@compuserve.com 
 
SEMICONDUCTOR EQUIPMENT AND MATERIALS INTERNATIONAL (SEMI) 
ATTN: Standards Department 
805 East Middlefield Road 
Mountain View, CA 44043 
Ph 415-940-6944 
 
SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA) 
4201 Lafayette Center Drive 
Chantilly, VA 20151-1209 
Ph: 703-803-2980 
Fax: 703-803-3732 
Internet: http://www.smacna.org 
 
SINGLE PLY ROOFING INSTITUTE (SPRI) 
200 Reservoir St., Suite 309A 
Needham, MA 02194 
Ph: 781-444-0242 
Fax: 781-444-6111 
Internet: http://www.spri.org 
e-mail: lkspri@aol.com 
 
SOCIETY OF AUTOMOTIVE ENGINEERS INTERNATIONAL (SAE) 
400 Commonwealth Dr. 
Warrendale, PA 15096-0001 
Ph: 412-776-4841 
Fax: 412-776-5760 
Internet: http://www.sae.org 
e-mail: publications @sae.org 
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SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA) 
400 Penn Center Boulevard, Suite 530 
Pittsburgh, PA 15235 
Ph: 412-829-0770 
Fax: 412-829-0844 
 
SOUTHERN PINE INSPECTION BUREAU (SPIB) 
4709 Scenic Highway 
Pensacola, FL 32504-9094 
Ph: 850-434-2611 
Fax: 850-433-5594 
e-mail: spib@spib.org 
 
STEEL DECK INSTITUTE (SDI) 
P.O. Box 25 
Fox River Grove, IL 60021-0025 
Ph: 847-462-1930 
Fax: 847-462-1940 
Internet: http://www.sdi.org 
e-mail: janet@sdi.org 
 
STEEL DOOR INSTITUTE (SDI) 
30200 Detroit Rd. 
Cleveland, OH 44145-1967 
Ph: 216-899-0010 
Fax: 216-892-1404 
 
STEEL JOIST INSTITUTE (SJI) 
3127 Tenth Ave., North Ext. 
Myrtle Beach, SC 29577-6760 
Ph: 803-626-1995 
Fax: 803-626-5565 
 
STEEL TANK INSTITUTE (STI) 
570 Oakwood Rd. 
Lake Zurich, IL 60047 
Ph: 847-438-8265 
Fax: 847-438-8766 
Internet: http://www.steeltank.com 
e-mail: technic@interaccess.com 
 
STEEL WINDOW INSTITUTE (SWI) 
1300 Sumner Ave. 
Cleveland, OH 44115-2851 
Ph: 216-241-7333 
Fax: 216-241-0105 
 
TECHNICAL MANUAL (TM) 
Army Adjutant General Publication Center 
1655 Woodson Road 
Saint Louis, MO 63114 
 
THE SOCIETY FOR PROTECTIVE COATINGS (SSPC) 
40 24th Street, 6th Floor 
Pittsburgh, PA 15222-4656 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

 
REFERENCES 01420-25  

Ph: 412-281-2331 
Fax: 412-281-9992 
Internet: http://www.sspc.org 
 
TILE COUNCIL OF AMERICA (TCA) 
P.O. Box 1787 
Clemson, SC 29633-1787 
Ph: 864-646-8453 
FAX: 864-646-2821 
 
TRUSS PLATE INSTITUTE (TPI) 
583 D'Onofrio Dr., Suite 200 
Madison, WI 53719 
Ph: 608-833-5900 
Fax: 608-833-4360 
 
TUBULAR EXCHANGE MANUFACTURERS ASSOCIATION (TEMA) 
25 N. Broadway 
Tarrytown, NY 10591 
Ph: 914-332-0040 
Fax: 914-332-1541 
 
 
UNDERWRITERS LABORATORIES (UL) 
333 Pfingsten Rd. 
Northbrook, IL 60062-2096 
Ph: 847-272-8800 
Fax: 847-272-8129 
Internet: http://www.ul.com/ 
Order from: 
Global Engineering Documents 
15 Inverness Way East 
Englewood, CO 80112-5776 
Ph: 800-569-7128 
Fax: 303-397-7945 
Internet: http://www.global.ihs.com 
E-mail: global@ihs.com 
 
UNI-BELL PVC PIPE ASSOCIATION (UBPPA) 
2655 Villa Creek Dr., Suite 155 
Dallas, TX 75234 
Ph: 214-243-3902 
Fax: 214-243-3907 
 
U.S. AIR FORCE TECHNICAL ORDERS (TO) 
Air Force Logistics Command, ATTN: D.A.D. 
Wright-Patterson Air Force Base, OH 45433 
U.S. ARMY CORPS OF ENGINEERS (USACE) 
Order from: 
U.S. Army Engineer Waterways Experiment Station 
ATTN: Technical Report Distribution Section 
Services Branch, TIC 
3909 Halls Ferry Rd. 
Vicksburg, MS 39180-6199 
Ph: 601-634-2571 
Fax: 601-634-2506 
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U.S. DEPARTMENT OF AGRICULTURE (USDA) 
14TH STREET & INDEPENDENCE AVE. S.W. 
WASHINGTON, D.C. 20250 
Ph: (202) 720-2791 
Publications: 301-344-2340 
U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD) 
Order from: 
HUD User 
P.O. Box 6091 
Rockville, MD 20850 
SECTION 01420 Page 27 
Ph: 800-245-2691 
e-mail: Huduser@aspensys.com 
 
U.S. DEPARTMENT OF COMMERCE (DOC) 
Order From: 
National Technical Information Service 
5285 Port Royal Road 
Springfield, VA 22161 
Ph: 703-605-6000 
Fax: 703-605-6900 
Internet: http://www.ntis.gov 
 
U.S. DEPARTMENT OF DEFENSE (DOD) 
Order DOD Documents from: 
National Technical Information Service 
5285 Port Royal Road 
Springfield, VA 22161 
Ph: 703-605-6000 
FAX: 703-605-6900 
Internet: http://www.ntis.gov 
Order Military Specifications, Standards and Related Publications 
from: 
Department of Defense Single Stock Point for (DODSSP) 
Defense Automation and Production Service (DAPS) 
Bldg 4D 
700 Robbins AV 
Philadelphia, PA 19111-5094 
Ph: 215-697-2179 
Fax: 215-697-1462 
Internet: http://dodssp.daps.dla.mil 
 
U.S. DEPARTMENT OF ENERGY (DOE) 
Order from: 
1000 Independence Avenue Southwest 
Washington, D.C. 20585 
Ph: 800-363-3732 
Internet: http://www.eren.doe.gov/femp/procurement 
 
U.S. DEPARTMENT OF STATE (SD) 
ATTN: DS/PSP/SEP 
SA-6, Room 804 
Washington, DC 20522-0602 
Ph: 703-875-6537 
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U.S. DEPARTMENT OF TRANSPORTATION (DOT) 
400 Seventh St., SW 
Washington, DC 20590 
Ph: 202-366-4000 
Internet: http://www.dot.gov/index.cfm 
Order from: 
U.S. Government Printing Office 
Superintendent of Documents 
732 North Capitol St., NW 
Washington, DC 20401 
Ph: 202-512-0000 
Internet: http://www.gpo.gov 
 
 
U.S. FEDERAL AVIATION ADMINISTRATION (FAA) 
Order for sale documents from: 
Superintendant of Documents 
P.O. Box 371954 
Pittsburgh, PA 15250-7954 
PH: 202-512-1800 (order desk) 
Internet: http://www.gpo.gov 
Order free documents from: 
Federal Aviation Administration 
Dept. of Transportation 
Ardmore East Business Center 
33410 75th Avenue 
Landover, MD 20785 
Ph: 
FAX: 301-386-5394 
Internet: http://www.faa.gov 
 
U.S. FEDERAL COMMUNICATIONS COMMISSION (FCC) 
445 12th Street SW 
Washington, DC 20554 
Phone: 888-CALL-FCC 
Fax: 202-418-0232 
Internet: http://www.fcc.gov 
E-mail: fccinfo@fcc.gov 
 
U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA) 
400 Seventh St., SW 
Washington, DC 20590 
Ph: 202-366-0660 
http://www.fhwa.dot.gov/index.html 
Order from: 
U.S. Government Printing Office 
Superintendent of Documents 
732 North Capitol St., NW 
Washington, DC 20401 
Ph: 202-512-0000 
Internet: http://www.gpo.gov 
 
U.S. GENERAL SERVICES ADMINISTRATION (GSA) 
General Services Administration 
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1800 F Street, NW 
Washington, DC 20405 
PH: 202-501-0705 
Order from: 
General Services Administration 
Federal Supply Service Bureau 
1941 Jefferson Davis Highway 
Arlington, VA 22202 
PH: 703-605-5400 
Internet: http://www.fss.gsa.gov/pub/fed-specs.cfm 
 
 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 
700 Pennsylvania Avenue, N.W. 
Washington, D.C. 20408 
Phone: 866-325-7208 
Internet: http://www.archives.gov 
Order documents from: 
Superintendent of Documents 
U.S.Government Printing Office 
732 North Capitol Street, NW 
Washington, DC 20401 
Mailstop: SDE 
Ph: 866-512-1800 or 202-512-1800 
Fax: 202-512-2250 
Internet: http://www.gpo.gov 
E-mail: gpoaccess@gpo.gov 
 
U.S. WATER ENVIRONMENT FEDERATION (WEF) 
601 Wythe St. 
Alexandria, VA 22314-1994 
Ph: 703-684-2400 
Fax: 703-684-2492 
Internet: http://www.wef.org 
 
U.S. WATER QUALITY ASSOCIATION (WQA) 
4151 Naperville Rd. 
Lisle, IL 60532 
Ph: 630-505-0160 
Fax: 630-505-9637 
 
WEST COAST LUMBER INSPECTION BUREAU (WCLIB) 
P.O. Box 23145 
Portland, OR 97281 
Ph: 503-639-0651 
Fax: 503-684-8928 
 
WESTERN WOOD PRESERVERS INSTITUTE (WWPI) 
7017 N.E. Highway 99 # 108 
Vancover, WA 98666 
Ph: 360-693-9958 
Fax: 360-693-9967 
 
WESTERN WOOD PRODUCTS ASSOCIATION (WWPA) 
Yeon Bldg. 
522 SW 5th Ave. 
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Portland, OR 97204-2122 
Ph: 503-224-3930 
Fax: 503-224-3934 
 
 
 
WINDOWS AND DOOR MANUFACTURERS ASSOCIATION (WDMA) 
1400 East Touhy Ave., Suite G-54 
Des Plaines, IL 60018 
Ph: 847-299-5200 or 800-223-2301 
Fax: 708-299-1286 
 
WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA) 
507 First Street 
Woodland, CA 95695 
Ph: 916-661-9591 
Fax: 916-661-9586 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01420 
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS -015000 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary facilities and controls, including tem-
porary utilities, support facilities, and security and protection facilities. Coordinate all 
temporary, security, and support facilities and use with Project Manager prior to start of 
any work. 

B. Temporary utilities include, but are not limited to, the following: 

1. Sewers and drainage. 
2. Water service and distribution. 
3. Sanitary facilities. 
4. Heating and cooling facilities. 
5. Ventilation. 
6. Electric power service. 
7. Lighting. 
8. Telephone service. 

C. Support facilities include, but are not limited to, the following: 
1. Dewatering facilities and drains. 
2. Project identification and temporary signs. 
3. Waste disposal facilities. 
4. Field offices. 
5. Storage and fabrication sheds. 
6. Lifts and hoists. 
7. Temporary stairs. 
8. Construction aids and miscellaneous services and facilities. 
9. Cranes, scaffolding, and support structures. 

D. Security and protection facilities include, but are not limited to, the following: 

1. Environmental protection. 
2. Stormwater control. 
3. Pest control. 
4. Site enclosure fence. 
5. Security enclosure and lockup. 
6. Barricades, warning signs, and lights. 
7. Temporary enclosures. 
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8. Fire protection. 

E. Related Sections include the following: 
1. Division 1 Section "Submittal Procedures" for procedures for submitting copies of 

implementation and termination schedule and utility reports. 
2. Division 1 Section "Execution Requirements" for progress cleaning requirements. 
3. Divisions 2 through 16 for temporary heat, ventilation, and humidity requirements 

for products in those Sections. 

1.3 USE CHARGES 

A. Water Service:  Use water from Owner's existing water system without metering and 
without payment of use charges. 

B. Electric Power Service:  Use electric power from Owner's existing system without me-
tering and without payment of use charges. 

1.4 QUALITY ASSURANCE 

A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and 
NFPA 241. 

1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of 
temporary utilities are not intended to interfere with trade regulations and union 
jurisdictions. 

2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations 
for temporary electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect 
each temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Conditions of Use:  The following conditions apply to use of temporary services and fa-
cilities by all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 
2. Relocate temporary services and facilities as required by progress of the Work. 
3. Coordinate use of the facilities with the Project Manager prior to the start of the 

project work.  

PART 2 - PRODUCTS 

2.1 MATERIALS 
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A. General:  Provide new materials.  Undamaged, previously used materials in service-
able condition may be used if approved by Architect.  Provide materials suitable for use 
intended. 

B. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm) 9-gage, galvanized steel, 
chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe posts; 
minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and 
pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails.  Provide [concrete] [gal-
vanized steel] bases for supporting posts. 

C. Paint:  Comply with requirements in Division 9 Section "Painting." 

D. Tarpaulins:  Fire-resistive labeled with flame-spread rating of 15 or less. 

E. Water:  Potable. 

2.2 EQUIPMENT 

A. General:  Provide equipment suitable for use intended. 

B. Field Offices:  Prefabricated with lockable entrances, operable windows, and service-
able finishes; heated and air conditioned; on foundations adequate for normal loading. 

C. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing 
agent as indicated or a combination of extinguishers of NFPA-recommended classes 
for exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and 
size required by location and class of fire exposure. 

D. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation, 
or combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell 
or similar nonabsorbent material. 

E. Heating Equipment:  Unless Owner authorizes use of permanent heating system, pro-
vide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space 
thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type 
heating units is prohibited. 

2. Heating Units:  Listed and labeled, by a testing agency acceptable to authorities 
having jurisdiction, and marked for intended use for type of fuel being consumed. 

F. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of 
110- to 120-V plugs into higher-voltage outlets; equipped with ground-fault circuit inter-
rupters, reset button, and pilot light. 

G. Power Distribution System Circuits:  Where permitted and overhead and exposed for 
surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits 
may be nonmetallic sheathed cable. 
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PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum inter-
ference with performance of the Work.  Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify 
as required.  Do not remove until facilities are no longer needed or are replaced by au-
thorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Sewers and Drainage: 

1. Filter out excessive soil, construction debris, chemicals, oils, and similar con-
taminants that might clog sewers or pollute waterways before discharge. 

2. Provide temporary filter beds, settlement tanks, separators, and similar devices 
to purify effluent to levels acceptable to authorities having jurisdiction. 

B. Water Service:  Use of Owner's existing water service facilities will be permitted, as 
long as facilities are cleaned and maintained in a condition acceptable to Owner.  At 
Substantial Completion, restore these facilities to condition existing before initial use. 

1. Provide rubber hoses as necessary to serve Project site. 

C. Sanitary Facilities:  Provide temporary toilets.  Comply with regulations and health 
codes for type, number, location, operation, and maintenance of fixtures and facilities. 

1. Disposable Supplies:  Provide toilet tissue and similar disposable materials for 
each facility.  Maintain adequate supply.  Provide covered waste containers for 
disposal of used material. 

2. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy. 

D. Heating and Cooling:  Provide temporary heating and cooling required by construction 
activities for curing or drying of completed installations or for protecting installed con-
struction from adverse effects of low temperatures or high humidity.  Select equipment 
from that specified that will not have a harmful effect on completed installations or ele-
ments being installed. 

E. Ventilation and Humidity Control:  Provide temporary ventilation required by construc-
tion activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of high humidity.  Select equipment from that speci-
fied that will not have a harmful effect on completed installations or elements being in-
stalled.  Coordinate ventilation requirements to produce ambient condition required and 
minimize energy consumption. 

F. Electric Power Service:  Provide weatherproof, grounded electric power service and 
distribution system of sufficient size, capacity, and power characteristics during con-
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struction period.  Include transformers, overload-protected disconnecting means, 
automatic ground-fault interrupters, and main distribution switchgear. 

G. Electric Power Service:  Use of Owner's existing electric power service will be permit-
ted, as long as equipment is maintained in a condition acceptable to Owner. 

H. Electric Distribution:  Provide receptacle outlets adequate for connection of power tools 
and equipment. 

1. Provide waterproof connectors to connect separate lengths of electrical power 
cords if single lengths will not reach areas where construction activities are in 
progress.  Do not exceed safe length-voltage ratio. 

2. Provide warning signs at power outlets other than 110 to 120 V. 

I. Lighting:  Provide temporary lighting with local switching that provides adequate illumi-
nation for construction operations and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection require-
ments without operating entire system. 

J. Telephone Service:  Provide temporary telephone service throughout construction pe-
riod for common-use facilities used by all personnel engaged in construction activities.  
Install separate telephone line for each field office and first-aid station. 

1. Provide additional telephone lines for the following: 

a. In field office with more than two occupants, install a telephone for each 
additional occupant or pair of occupants. 

b. Provide a dedicated telephone line for each facsimile machine and com-
puter with modem in each field office. 

c. In Architect’s field office provide a dedicated telephone line for telephone, 
facsimile machine and computer with modem. 

2. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Architect's office. 
e. Engineers' offices. 
f. Owner's office. 
g. Principal subcontractors' field and home offices. 

3. Provide an answering machine or voice-mail service on superintendent's tele-
phone. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 
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1. Locate field offices, storage sheds, sanitary facilities, and other temporary con-
struction and support facilities for easy access. 

2. Provide incombustible construction for offices, shops, and sheds located within 
construction area or within 30 feet (9 m) of building lines.  Comply with 
NFPA 241. 

3. Maintain support facilities until near Substantial Completion.  Remove before 
Substantial Completion.  Personnel remaining after Substantial Completion will 
be permitted to use permanent facilities, under conditions acceptable to Owner. 

B. Dewatering Facilities and Drains:  Maintain Project site, excavations, and construction 
free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 
adjoining property nor endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

C. Project Identification and Temporary Signs:  Prepare Project identification and other 
signs in sizes indicated.  Install signs where indicated to inform public and persons 
seeking entrance to Project.  Do not permit installation of unauthorized signs. 

1. Engage an experienced sign painter to apply graphics for Project identification 
signs.  Comply with details indicated. 

2. Prepare temporary signs to provide directional information to construction per-
sonnel and visitors. 

3. Construct signs of exterior-type Grade B-B high-density concrete form overlay 
plywood in sizes and thicknesses indicated.  Support on posts or framing of pre-
servative-treated wood or steel. 

4. Paint sign panel and applied graphics with exterior-grade alkyd gloss enamel 
over exterior primer. 

D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to 
handle waste from construction operations.  Containerize and clearly label hazardous, 
dangerous, or unsanitary waste materials separately from other waste.  Comply with 
Division 1 Section "Execution Requirements" for progress cleaning requirements. 

1. If required by authorities having jurisdiction, provide separate containers, clearly 
labeled, for each type of waste material to be deposited. 

 

E. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to ac-
commodate materials and equipment involved, including temporary utility services.  
Sheds may be open shelters or fully enclosed spaces within building or elsewhere on-
site. 

1. Construct framing, sheathing, and siding using fire-retardant-treated lumber and 
plywood. 

2. Paint exposed lumber and plywood with exterior-grade acrylic-latex emulsion 
over exterior primer. 
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F. Lifts and Hoists:  Provide facilities for hoisting materials and personnel.  Truck cranes 
and similar devices used for hoisting materials are considered "tools and equipment" 
and not temporary facilities. 

G. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, as long as stairs 
are cleaned and maintained in a condition acceptable to Owner.  At Substantial Com-
pletion, restore stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to pro-
tect stairs and to maintain means of egress.  If, despite such protection, stairs 
become damaged, restore damaged areas so no evidence remains of correction 
work. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and con-
duct construction in ways and by methods that comply with environmental regulations 
and that minimize possible air, waterway, and subsoil contamination or pollution or 
other undesirable effects.  Avoid using tools and equipment that produce harmful 
noise.  Restrict use of noisemaking tools and equipment to hours that will minimize 
complaints from persons or firms near Project site. 

1. Erosion Control: Provide synthetic thermoplastic fibers, woven or nonwoven, 4 
oz/sq. yd., breaking load in either machine or cross-machine direction, having 
capability of passing ground water without transporting soil placed around the 
fabric.  Place filter fabric fence around the site. 

B. Stormwater Control:  Provide earthen embankments and similar barriers in and around 
excavations and subgrade construction, sufficient to prevent flooding by runoff of 
stormwater from heavy rains. 

C. Site Enclosure Fence:  Before construction operations begin, install portable chain-link 
enclosure fence with lockable entrance gates.  Locate where indicated, or enclose en-
tire Project site or portion determined sufficient to accommodate construction opera-
tions.  Install in a manner that will prevent people, dogs, and other animals from easily 
entering site except by entrance gates. 
1. Provide gates in sizes and at locations necessary to accommodate delivery vehi-

cles and other construction operations. 

D. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements 
for erecting structurally adequate barricades.  Paint with appropriate colors, graphics, 
and warning signs to inform personnel and public of possible hazard.  Where appropri-
ate and needed, provide lighting, including flashing red or amber lights. 

1. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8-
inch- (16-mm-) thick exterior plywood. 

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, 
and similar activities.  Provide temporary weathertight enclosure for building exterior. 
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1. Where heating or cooling is needed and permanent enclosure is not complete, 
provide insulated temporary enclosures.  Coordinate enclosure with ventilating 
and material drying or curing requirements to avoid dangerous conditions and ef-
fects. 

2. Vertical Openings:  Close openings of 25 sq. ft. (2.3 sq. m) or less with plywood 
or similar materials. 

3. Horizontal Openings:  Close openings in floor or roof decks and horizontal sur-
faces with load-bearing, wood-framed construction. 

4. Install tarpaulins securely using fire-retardant-treated wood framing and other 
materials. 

5. Where temporary wood or plywood enclosure exceeds 100 sq. ft. (9.2 sq. m) in 
area, use fire-retardant-treated material for framing and main sheathing. 

F. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent facili-
ties, install and maintain temporary fire-protection facilities of types needed to protect 
against reasonably predictable and controllable fire losses.  Comply with NFPA 241. 

1. Provide fire extinguishers, installed on walls on mounting brackets, visible and 
accessible from space being served, with sign mounted above. 

a. Field Offices:  Class A stored-pressure water-type extinguishers. 
b. Other Locations:  Class ABC dry-chemical extinguishers or a combination 

of extinguishers of NFPA-recommended classes for exposures. 
c. Locate fire extinguishers where convenient and effective for their intended 

purpose; provide not less than one extinguisher on each floor at or near 
each usable stairwell. 

2. Store combustible materials in containers in fire-safe locations. 
3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-

protection facilities, stairways, and other access routes for firefighting.  Prohibit 
smoking in hazardous fire-exposure areas. 

4. Supervise welding operations, combustion-type temporary heating units, and 
similar sources of fire ignition. 

5. Develop and supervise an overall fire-prevention and first-aid fire-protection pro-
gram for personnel at Project site.  Review needs with local fire department and 
establish procedures to be followed.  Instruct personnel in methods and proce-
dures.  Post warnings and information. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect 
from damage caused by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve in-
dicated results and to avoid possibility of damage. 
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2. Prevent water-filled piping from freezing.  Maintain markers for underground 
lines.  Protect from damage during excavation operations. 

C. Termination and Removal:  Remove each temporary facility when need for its service 
has ended, when it has been replaced by authorized use of a permanent facility, or no 
later than Substantial Completion.  Complete or, if necessary, restore permanent con-
struction that may have been delayed because of interference with temporary facility.  
Repair damaged Work, clean exposed surfaces, and replace construction that cannot 
be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the property of Con-
tractor.  Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements in Division 1 Sec-
tion "Closeout Procedures." 

END OF SECTION 01500 
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SECTION 01600 - PRODUCT REQUIREMENTS -016000 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following administrative and procedural requirements:  selec-
tion of products for use in Project; product delivery, storage, and handling; manufactur-
ers' standard warranties on products; special warranties; product substitutions; and 
comparable products. 

B. Related Sections include the following: 
1. Division 1 Section "References" for applicable industry standards for products 

specified. 
2. Division 1 Section "Closeout Procedures" for submitting warranties for contract 

closeout. 
3. Divisions 2 through 16 Sections for specific requirements for warranties on prod-

ucts and installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Pro-
ject or taken from previously purchased stock.  The term "product" includes the terms 
"material," "equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including 
make or model number or other designation, shown or listed in manufacturer's 
published product literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another 
project or facility, except that products consisting of recycled-content materials 
are allowed, unless explicitly stated otherwise.  Products salvaged or recycled 
from other projects are not considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through sub-
mittal process, or where indicated as a product substitution, to have the indicated 
qualities related to type, function, dimension, in-service performance, physical 
properties, appearance, and other characteristics that equal or exceed those of 
specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construc-
tion from those required by the Contract Documents and proposed by Contractor. 
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C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is 
named and accompanied by the words "basis of design," including make or model 
number or other designation, to establish the significant qualities related to type, func-
tion, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of other named manu-
facturers. 

D. Manufacturer's Warranty:  Preprinted written warranty published by individual manufac-
turer for a particular product and specifically endorsed by manufacturer to Owner. 

E. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to pro-
vide more rights for Owner. 

1.4 SUBMITTALS 

A. Product List:  Submit a list, in tabular from, showing specified products.  Include ge-
neric names of products required.  Include manufacturer's name and proprietary prod-
uct names for each product. 

1. Coordinate product list with Contractor's Construction Schedule and the Submit-
tals Schedule. 

2. Form:  Tabulate information for each product under the following column head-
ings: 

a. Specification Section number and title. 
b. Generic name used in the Contract Documents. 
c. Proprietary name, model number, and similar designations. 
d. Manufacturer's name and address. 
e. Supplier's name and address. 
f. Installer's name and address. 
g. Projected delivery date or time span of delivery period. 
h. Identification of items that require early submittal approval for scheduled 

delivery date. 

3. Completed List:  Within 30 days after date of commencement of the Work, submit 
3  copies of completed product list.  Include a written explanation for omissions of 
data and for variations from Contract requirements. 

4. Engineer's Action:  Engineer will respond in writing to Contractor within 15 days 
of receipt of completed product list.  Engineer's response will include a list of un-
acceptable product selections and a brief explanation of reasons for this action.  
Engineer’s response, or lack of response, does not constitute a waiver of re-
quirement that products comply with the Contract Documents. 

B. Substitution Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Sec-
tion number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
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2. Documentation:  Show compliance with requirements for substitutions and the 
following, as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. VOC content, recycled content and additional sustainable product require-

ments specified. 
c. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by Owner 
and separate contractors, that will be necessary to accommodate proposed 
substitution. 

d. Detailed comparison of significant qualities of proposed substitution with 
those of the Work specified.  Significant qualities may include attributes 
such as performance, weight, size, durability, visual effect, and specific fea-
tures and requirements indicated. 

e. Product Data, including drawings and descriptions of products and fabrica-
tion and installation procedures. 

f. Samples, where applicable or requested. 
g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 
i. Research/evaluation reports evidencing compliance with building code in 

effect for Project, from a model code organization acceptable to authorities 
having jurisdiction. 

j. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the 
overall Contract Time.  If specified product or method of construction can-
not be provided within the Contract Time, include letter from manufacturer, 
on manufacturer's letterhead, stating lack of availability or delays in deliv-
ery. 

k. Cost information, including a proposal of change, if any, in the Contract 
Sum. 

l. Contractor's certification that proposed substitution complies with require-
ments in the Contract Documents and is appropriate for applications indi-
cated. 

m. Contractor's waiver of rights to additional payment or time that may subse-
quently become necessary because of failure of proposed substitution to 
produce indicated results. 

n. If the substitution requires additional or changes in electrical, mechanical, 
structural, plumbing, fire protection, and or architectural elements, the con-
tractor is responsible for all modifications at their cost.  

3. Engineer's Action:  If necessary, Engineer will request additional information or 
documentation for evaluation within one week of receipt of a request for substitu-
tion.  Engineer will notify Contractor through Construction Manager of accep-
tance or rejection of proposed substitution within 15 days of receipt of request, or 
7 days of receipt of additional information or documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
b. Use product specified if Architect cannot make a decision on use of a pro-

posed substitution within time allocated. 
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C. Basis-of-Design Product Specification Submittal:  Comply with requirements in Divi-
sion 1 Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Provide products with energy efficient designs and with materials complying with envi-
ronmental protection considerations. 

B. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previ-
ously selected, even if previously selected products were also options. Comparable or 
equal products shall be evaluated as substitutions.  

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent dam-
age, deterioration, and loss, including theft.  Comply with manufacturer's written in-
structions. 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to deteriora-
tion, theft, and other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's 
original sealed container or other packaging system, complete with labels and in-
structions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents 
and to ensure that products are undamaged and properly protected. 

5. Store products to allow for inspection and measurement of quantity or counting of 
units. 

6. Store materials in a manner that will not endanger Project structure. 
7. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent con-
densation. 

8. Comply with product manufacturer's written instructions for temperature, humid-
ity, ventilation, and weather-protection requirements for storage. 

9. Protect stored products from damage. 

B. Storage:  Provide a secure location and enclosure at Project site for storage of materi-
als and equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 
other warranties required by the Contract Documents.  Manufacturer's disclaimers and 
limitations on product warranties do not relieve Contractor of obligations under re-
quirements of the Contract Documents. 
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B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information 
and properly executed. 

2. Specified Form:  Forms are included with the Specifications.  Prepare a written 
document using appropriate form properly executed. 

3. Refer to Divisions 2 through 16 Sections for specific content requirements and 
particular requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Proce-
dures." 

PART 2 - PRODUCTS 

2.1 PRODUCT OPTIONS 

A. General Product Requirements:  Provide products that comply with the Contract 
Documents, that are undamaged, and unless otherwise indicated, that are new at time 
of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other 
items needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard op-
tions are specified, provide standard products of types that have been produced 
and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in con-
flict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be 
matched is Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifica-
tions establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term 
"or equal" or "or approved equal" or "or approved," comply with provisions in 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures:  Procedures for product selection include the following: 

1. Product:  Where Specification paragraphs or subparagraphs titled "Product" 
name a single product and manufacturer, provide the product named. 

a. Substitutions may be considered, unless otherwise indicated. 

2. Manufacturer/Source:  Where Specification paragraphs or subparagraphs titled 
"Manufacturer" or "Source" name single manufacturers or sources, provide a 
product by the manufacturer or from the source named that complies with re-
quirements. 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

 
PRODUCT REQUIREMENTS 01600-6 

a. Substitutions may be considered, unless otherwise indicated. 

3. Products:  Where Specification paragraphs or subparagraphs titled "Products" in-
troduce a list of names of both products and manufacturers, provide one of the 
products listed that complies with requirements. 

a. Substitutions may be considered, unless otherwise indicated. 

4. Manufacturers:  Where Specification paragraphs or subparagraphs titled "Manu-
facturers" introduce a list of manufacturers' names, provide a product by one of 
the manufacturers listed that complies with requirements. 

a. Substitutions may be considered, unless otherwise indicated. 
5. Basis-of-Design Products:  Where Specification paragraphs or subparagraphs ti-

tled "Basis-of-Design Products" are included and also introduce or refer to a list 
of manufacturers' names, provide either the specified product or a comparable 
product by one of the other named manufacturers.  Drawings and Specifications 
indicate sizes, profiles, dimensions, and other characteristics that are based on 
the product named.  Comply with provisions in "Comparable Products" Article to 
obtain approval for use of an unnamed product. 

a. Substitutions may be considered, unless otherwise indicated. 

6. Visual Matching Specification:  Where Specifications require matching an estab-
lished Sample, select a product (and manufacturer) that complies with require-
ments and matches Architect's sample.  Architect's decision will be final on 
whether a proposed product matches satisfactorily. 

a. If no product available within specified category matches satisfactorily and 
complies with other specified requirements, comply with provisions of the 
Contract Documents on "substitutions" for selection of a matching product. 

7. Visual Selection Specification:  Where Specifications include the phrase "as se-
lected from manufacturer's colors, patterns, textures" or a similar phrase, select a 
product (and manufacturer) that complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range 
of colors, patterns, textures" or similar phrase, Architect will select color, 
pattern, or texture from manufacturer's product line that does not include 
premium items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, or 
texture from manufacturer's product line that includes both standard and 
premium items. 

8. Allowances:  Refer to individual Specification Sections and "Allowance" provi-
sions in Division 1 for allowances that control product selection and for proce-
dures required for processing such selections. 

2.2 PRODUCT SUBSTITUTIONS 
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A. Timing:  Engineer will consider requests for substitution if received within 30 days after 
commencement of the Work.  Requests received after that time may be considered or 
rejected at discretion of Engineer. 

B. Conditions:  Engineer will consider Contractor's request for substitution when the fol-
lowing conditions are satisfied.  If the following conditions are not satisfied, Engineer 
will return requests without action, except to record noncompliance with these require-
ments: 

1. Requested substitution offers Owner a substantial advantage in cost, time, en-
ergy conservation, or other considerations, after deducting additional responsibili-
ties Owner must assume.  Owner's additional responsibilities may include com-
pensation to Engineer for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract 
Documents. 

3. Requested substitution is consistent with the Contract Documents and will pro-
duce indicated results. 

4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction Sched-

ule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested substitu-

tion has been coordinated with other portions of the Work, is uniform and consis-
tent, is compatible with other products, and is acceptable to all contractors in-
volved. 

 

2.3 COMPARABLE PRODUCTS 

A. Where products or manufacturers are specified by name, submit the following, in addi-
tion to other required submittals, to obtain approval of an unnamed product: 

1. Evidence that the proposed product does not require extensive revisions to the 
Contract Documents, that it is consistent with the Contract Documents and will 
produce the indicated results, and that it is compatible with other portions of the 
Work. 

2. Detailed comparison of significant qualities of proposed product with those 
named in the Specifications.  Significant qualities include attributes such as per-
formance, weight, size, durability, visual effect, and specific features and re-
quirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and ad-

dresses and names and addresses of architects and owners, if requested. 
5. Samples, if requested. 
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PART 3 - EXECUTION (Not Used) 

END OF SECTION 01600 
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SECTION 01731 - CUTTING AND PATCHING -017329 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 
1. Divisions 2 through 16 Sections for specific requirements and limitations applica-

ble to cutting and patching individual parts of the Work. 

a. Requirements in this Section apply to mechanical and electrical installa-
tions.  Refer to Divisions 15 and 16 Sections for other requirements and 
limitations applicable to cutting and patching mechanical and electrical in-
stallations. 

1.3 DEFINITIONS 

A. Cutting:  Removal of existing construction necessary to permit installation or perform-
ance of other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions af-
ter installation of other Work. 

1.4 SUBMITTALS 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures at least 10 
days before the time cutting and patching will be performed, requesting approval to 
proceed.  Include the following information: 

1. Extent:  Describe cutting and patching, show how they will be performed, and in-
dicate why they cannot be avoided. 

2. Changes to Existing Construction:  Describe anticipated results.  Include 
changes to structural elements and operating components as well as changes in 
building's appearance and other significant visual elements. 

3. Products:  List products to be used and firms or entities that will perform the 
Work. 

4. Dates:  Indicate when cutting and patching will be performed. 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

 
CUTTING AND PATCHING 01731-2 

5. Utilities:  List utilities that cutting and patching procedures will disturb or affect.  
List utilities that will be relocated and those that will be temporarily out of service.  
Indicate how long service will be disrupted. 

6. Structural Elements:  Where cutting and patching involve adding reinforcement to 
structural elements, submit details and engineering calculations showing integra-
tion of reinforcement with original structure. 

7. Architect's Approval:  Obtain approval of cutting and patching proposal before 
cutting and patching.  Approval does not waive right to later require removal and 
replacement of unsatisfactory work. 

1.5 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could 
change their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related compo-
nents in a manner that results in reducing their capacity to perform as intended or that 
results in increased maintenance or decreased operational life or safety. 

C. Miscellaneous Elements:  Do not cut and patch the following elements or related com-
ponents in a manner that could change their load-carrying capacity, that results in re-
ducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in 
visual evidence of cutting and patching.  Do not cut and patch construction exposed on 
the exterior or in occupied spaces in a manner that would, in Architect's opinion, re-
duce the building's aesthetic qualities.  Remove and replace construction that has been 
cut and patched in a visually unsatisfactory manner. 

1. If possible, retain original Installer or fabricator to cut and patch exposed Work 
listed below.  If it is impossible to engage original Installer or fabricator, engage 
another recognized, experienced, and specialized firm. 

E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties 
involved in cutting and patching, including mechanical and electrical trades.  Review 
areas of potential interference and conflict.  Coordinate procedures and resolve poten-
tial conflicts before proceeding. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during cutting and patching operations, by methods and with materials so as 
not to void existing warranties. 

PART 2 - PRODUCTS 
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2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections of these Specifications. 

B. Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, 
use materials that visually match existing adjacent surfaces to the fullest extent possi-
ble. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of existing materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patch-
ing are to be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of sub-
strates, including compatibility with existing finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect existing construction during cutting and patching to prevent dam-
age.  Provide protection from adverse weather conditions for portions of Project that 
might be exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 

D. Existing Services:  Where existing services are required to be removed, relocated, or 
abandoned, bypass such services before cutting to minimize interruption of services to 
occupied areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting 
and patching at the earliest feasible time, and complete without delay. 

1. Cut existing construction to provide for installation of other components or per-
formance of other construction, and subsequently patch as required to restore 
surfaces to their original condition. 
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B. Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and 
similar operations, including excavation, using methods least likely to damage ele-
ments retained or adjoining construction.  If possible, review proposed procedures with 
original Installer; comply with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to 
size required, and with minimum disturbance of adjacent surfaces.  Temporarily 
cover openings when not in use. 

2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into 
concealed surfaces. 

3. Concrete:  Cut using a cutting machine, such as an abrasive saw or a diamond-
core drill. 

4. Excavating and Backfilling:  Comply with requirements in applicable Division 2 
Sections where required by cutting and patching operations. 

5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions 
to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit 
to prevent entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are com-
plete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar 
operations following performance of other Work.  Patch with durable seams that are as 
invisible as possible.  Provide materials and comply with installation requirements 
specified in other Sections of these Specifications. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate 
evidence of patching and refinishing. 

3. Floors and Walls:  Where walls or partitions that are removed extend one fin-
ished area into another, patch and repair floor and wall surfaces in the new 
space.  Provide an even surface of uniform finish, color, texture, and appear-
ance.  Remove existing floor and wall coverings and replace with new materials, 
if necessary, to achieve uniform color and appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate 
paint coats over the patch and apply final paint coat over entire unbroken 
surface containing the patch.  Provide additional coats until patch blends 
with adjacent surfaces. 

4. Ceilings:  Patch, repair, or rehang existing ceilings as necessary to provide an 
even-plane surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclo-
sure to a weathertight condition. 

END OF SECTION 01731 
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SECTION 01732 - SELECTIVE DEMOLITION - 024313 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of a building or structure. 
2. Repair procedures for selective demolition operations. 
3. Coordinate all work with the Project Manager prior to start of work. The facility is 

occupied at all times. Weekend and nite work may be required to establish areas 
of work due to noise and dirt generation in the spaces. Area isolation and tempo-
rary facilities shall be required to prevent migration of any dust or dirt moving into 
the computer room areas in operation. Traffic control may be required due to ac-
cess to the site by  Owner employees. .  

B. Related Sections include the following: 

1. Division 1 Section "Summary" for use of the premises and phasing requirements. 
2. Division 1 Section "Work Restrictions" for restrictions on use of the premises due 

to Owner or tenant occupancy.. 
3. Division 1 Section "Temporary Facilities and Controls" for temporary construction 

and environmental-protection measures for selective demolition operations. 
4. Division 1 Section "Cutting and Patching" for cutting and patching procedures for 

selective demolition operations. 
5. Division 15 Sections for demolishing, cutting, patching, or relocating mechanical 

items. 
6. Division 16 Sections for demolishing, cutting, patching, or relocating electrical 

items. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, 
unless indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to 
Owner ready for reuse, if required. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for re-
use, and reinstall them where indicated. 
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D. Existing to Remain:  Existing items of construction that are not to be removed and that 
are not otherwise indicated to be removed, removed and salvaged, or removed and re-
installed. 

1.4 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise 
indicated to remain Owner's property, demolished materials shall become Contractor's 
property and shall be removed from Project site. 

B. Historic items, relics, and similar objects including, but not limited to, cornerstones and 
their contents, commemorative plaques and tablets, antiques, and other items of inter-
est or value to Owner that may be encountered during selective demolition remain 
Owner's property.  Carefully remove and salvage each item or object in a manner to 
prevent damage and deliver promptly to Owner. 

1. Coordinate with Owner's Project Manager, who will establish special procedures 
for removal and salvage. 

1.5 SUBMITTALS 

A. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with 
project names and addresses, names and addresses of architects and owners, and 
other information specified. 

B. Proposed Dust-Control and Noise-Control Measures:  Submit statement or drawing 
that indicates the measures proposed for use, proposed locations, and proposed time 
frame for their operation.  Identify options if proposed measures are later determined to 
be inadequate. 

C. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and 
ending dates for each activity.  Ensure Owner's on-site operations are uninter-
rupted. 

2. Interruption of utility services. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Use of elevator and stairs. 
5. Locations of temporary partitions and means of egress. 
6. Coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work. 

D. Inventory:  After selective demolition is complete, submit a list of items that have been 
removed and salvaged. 

E. Predemolition Photographs or Videotape:  Show existing conditions of adjoining con-
struction and site improvements, including finish surfaces, that might be misconstrued 
as damage caused by selective demolition operations.  Submit before Work begins. 
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F. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill fa-
cility licensed to accept hazardous wastes.  Maintain weight tickets from all solid waste 
disposal sites (C&D landfills and recycling yards) as well as for hazardous waste dis-
posal slips. 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition 
work similar in material and extent to that indicated for this Project. 

B. Professional Engineer Qualifications:  Comply with Division 1 Section "Quality Re-
quirements." 

C. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of au-
thorities having jurisdiction. 

D. Standards:  Comply with ANSI A10.6 and NFPA 241. 

E. Predemolition Conference:  Conduct conference at Project site to comply with require-
ments in Division 1 Section "Project Management and Coordination." 

F. Predemolition Conference:  Conduct conference at Project site to comply with require-
ments in Division 1 Section "Project Management and Coordination."  Review methods 
and procedures related to selective demolition including, but not limited to, the follow-
ing: 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of mate-

rials, demolition personnel, equipment, and facilities needed to make progress 
and avoid delays. 

4. Review requirements of work performed by other trades that rely on substrates 
exposed by selective demolition operations. 

1.7 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition 
area.  Conduct selective demolition so Owner's operations will not be disrupted.  Pro-
vide not less than 72 hours' notice to Owner of activities that will affect Owner's opera-
tions. 

B. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. 

1. Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from authorities having jurisdiction. 

C. Owner assumes no responsibility for condition of areas to be selectively demolished. 
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1. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered 
in the Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
2. If materials suspected of containing hazardous materials are encountered, do not 

disturb; immediately notify Architect and Owner.  Hazardous materials will be re-
moved by Owner under a separate contract. 

E. Hazardous Materials:  Hazardous materials are present in building to be selectively 
demolished.  A report on the presence of hazardous materials is on file for review and 
use.  Examine report to become aware of locations where hazardous materials are 
present. 

1. Hazardous material remediation is specified elsewhere in the Contract Docu-
ments. 

2. Do not disturb hazardous materials or items suspected of containing hazardous 
materials except under procedures specified elsewhere in the Contract Docu-
ments. 

F. Storage or sale of removed items or materials on-site will not be permitted. 

G. Utility Service:  Maintain existing utilities indicated to remain in service and protect 
them against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.8 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during selective demolition, by methods and with materials so as not to void 
existing warranties. 

1. If possible, retain original Installer or fabricator to patch the exposed Work listed 
below that is damaged during selective demolition.  If it is impossible to engage 
original Installer or fabricator, engage another recognized experienced and spe-
cialized firm. 

a. Processed concrete finishes. 
b. Matched-veneer woodwork. 
c. Preformed metal panels. 
d. Roofing. 
e. Firestopping. 
f. Stucco and ornamental plaster. 
g. Aggregate wall coating. 
h. Wall covering. 
i. HVAC enclosures, cabinets, or covers. 
j. Drywall panels 
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k. Accoustical tile 
l. Computer floor systems 

PART 2 - PRODUCTS 

2.1 REPAIR MATERIALS 

A. Use repair materials identical to existing materials. 

1. If identical materials are unavailable or cannot be used for exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent pos-
sible. 

2. Use materials whose installed performance equals or surpasses that of existing 
materials. 

B. Comply with material and installation requirements specified in individual Specification 
Sections. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine ex-
tent of selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled and items to 
be removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with in-
tended function or design are encountered, investigate and measure the nature and 
extent of conflict.  Promptly submit a written report to Architect. 

E. Engage a professional engineer to survey condition of building to determine whether 
removing any element might result in structural deficiency or unplanned collapse of any 
portion of structure or adjacent structures during selective demolition operations. 

F. Perform surveys as the Work progresses to detect hazards resulting from selective 
demolition activities. 

3.2 UTILITY AND BUILDING SERVICES 

A. Existing Utilities:  Maintain services indicated to remain and protect them against dam-
age during selective demolition operations. 
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B. Do not interrupt existing utilities and building services serving occupied or operating fa-
cilities unless authorized in writing by Owner and authorities having jurisdiction.  Pro-
vide temporary services during interruptions to existing utilities, as acceptable to Owner 
and to authorities having jurisdiction. 

1. Provide at least 72 hours' notice to Owner if shutdown of service is required dur-
ing changeover. 

C. Utility and Building Services Requirements:  Locate, identify, disconnect, and seal or 
cap off indicated utilities serving areas to be selectively demolished. 

1. Owner will arrange to shut off indicated utilities/building service when requested 
by Contractor. 

2. Arrange to shut off indicated utilities with utility companies and facility personnel. 
3. If utility services are required to be removed, relocated, or abandoned, before 

proceeding with selective demolition provide temporary utilities that bypass area 
of selective demolition and that maintain continuity of service to other parts of 
building. 

4. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing. 

D. Utility/ Building Service Requirements:  Refer to Division 15 and 16 Sections for shut-
ting off, disconnecting, removing, and sealing or capping utilities.  Do not start selective 
demolition work until utility building service disconnecting and sealing have been com-
pleted and verified in writing. 

3.3 PREPARATION 

A. Dangerous Materials:  Drain, purge, or otherwise remove, collect, and dispose of 
chemicals, gases, explosives, acids, flammables, or other dangerous materials before 
proceeding with selective demolition operations. 

B. Pest Control:  Employ a certified, licensed exterminator to treat building and to control 
rodents and vermin before and during selective demolition operations. 

C. Site Access and Temporary Controls:  Conduct selective demolition and debris-
removal operations to ensure minimum interference with roads, streets, walks, walk-
ways, and other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 
used facilities without permission from Owner and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by 
governing regulations. 

2. Erect temporary protection, such as walks, fences, railings, canopies, and cov-
ered passageways, where required by authorities having jurisdiction. 

3. Protect existing site improvements, appurtenances, and landscaping to remain. 
4. Erect a plainly visible fence around drip line of individual trees or around perime-

ter drip line of groups of trees to remain. 
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D. Temporary Facilities:  Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition 
area and to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demoli-
tion of existing construction on exterior surfaces and new construction, to prevent 
water leakage and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or 
that are exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been re-
moved. 

E. Temporary Enclosures:  Provide temporary enclosures for protection of existing build-
ing and construction, in progress and completed, from exposure, foul weather, other 
construction operations, and similar activities.  Provide temporary weathertight enclo-
sure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is not complete, 
provide insulated temporary enclosures.  Coordinate enclosure with ventilating 
and material drying or curing requirements to avoid dangerous conditions and ef-
fects. 

F. Temporary Shoring:  Provide and maintain shoring, bracing, or structural support to 
preserve stability and prevent movement, settlement, or collapse of construction to re-
main, and to prevent unexpected or uncontrolled movement or collapse of construction 
being demolished. 

1. Strengthen or add new supports when required during progress of selective 
demolition. 

3.4 POLLUTION CONTROLS 

A. Disposal:  Remove and transport debris in a manner that will prevent spillage on adja-
cent surfaces and areas. 

1. Remove debris from elevated portions of building by chute, hoist, or other device 
that will convey debris to grade level in a controlled descent. 

B. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and debris caused 
by selective demolition operations.  Return adjacent areas to condition existing before 
selective demolition operations began. 

3.5 SELECTIVE DEMOLITION 

A. General:  Demolish and remove existing construction only to the extent required by 
new construction and as indicated.  Use methods required to complete the Work within 
limitations of governing regulations and as follows: 
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1. Proceed with selective demolition systematically, from higher to lower level.  
Complete selective demolition operations above each floor or tier before disturb-
ing supporting members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  
Use cutting methods least likely to damage construction to remain or adjoining 
construction.  Use hand tools or small power tools designed for sawing or grind-
ing, not hammering and chopping, to minimize disturbance of adjacent surfaces.  
Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain portable fire-
suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materi-

als and promptly dispose of off-site. 
7. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation. 
8. Locate selective demolition equipment and remove debris and materials so as 

not to impose excessive loads on supporting walls, floors, or framing. 
9. Dispose of demolished items and materials promptly. 
10. Return elements of construction and surfaces that are to remain to condition ex-

isting before selective demolition operations began. 

B. Existing Facilities:  Comply with County Project Manager's requirements for using and 
protecting elevators, stairs, walkways, loading docks, building entries, and other build-
ing facilities during selective demolition operations. 

C. Removed and Salvaged Items:  Comply with the following: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning.  Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items:  Comply with the following: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for 

new materials and equipment.  Provide connections, supports, and miscellane-
ous materials necessary to make item functional for use indicated. 

E. Existing Items to Remain:  Protect construction indicated to remain against damage 
and soiling during selective demolition.  When permitted by Architect, items may be 
removed to a suitable, protected storage location during selective demolition and rein-
stalled in their original locations after selective demolition operations are complete. 
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F. Concrete:  Demolish in small sections.  Cut concrete to a depth of at least 3/4 inch (19 
mm) at junctures with construction to remain, using power-driven saw.  Dislodge con-
crete from reinforcement at perimeter of areas being demolished, cut reinforcement, 
and then remove remainder of concrete indicated for selective demolition.  Neatly trim 
openings to dimensions indicated. 

G. Crush and re-use demolished concrete as clean fill, or provide to a recycler in accor-
dance with Section 01350. 

H. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to 
remain, using power-driven saw, then remove masonry between saw cuts. 

I. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up 
and remove. 

J. Resilient Floor Coverings:  Remove floor coverings and adhesive according to recom-
mendations in RFCI-WP and its Addendum. 

1. Remove residual adhesive and prepare substrate for new floor coverings by one 
of the methods recommended by RFCI. 

K. Roofing:  Remove no more existing roofing than can be covered in one day by new 
roofing.  Refer to applicable Division 7 Section for new roofing requirements. 

L. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants. 

3.6 PATCHING AND REPAIRS 

A. General:  Promptly repair damage to adjacent construction caused by selective demoli-
tion operations. 

B. Patching:  Comply with Division 1 Section "Cutting and Patching." 

C. Repairs:  Where repairs to existing surfaces are required, patch to produce surfaces 
suitable for new materials. 

1. Completely fill holes and depressions in existing masonry walls that are to remain 
with an approved masonry patching material applied according to manufacturer's 
written recommendations. 

D. Finishes:  Restore exposed finishes of patched areas and extend restoration into ad-
joining construction in a manner that eliminates evidence of patching and refinishing. 

E. Floors and Walls:  Where walls or partitions that are demolished extend one finished 
area into another, patch and repair floor and wall surfaces in the new space.  Provide 
an even surface of uniform finish color, texture, and appearance.  Remove existing 
floor and wall coverings and replace with new materials, if necessary, to achieve uni-
form color and appearance. 
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1. Patch with durable seams that are as invisible as possible.  Provide materials 
and comply with installation requirements specified in other Sections of these 
Specifications. 

2. Where patching occurs in a painted surface, apply primer and intermediate paint 
coats over patch and apply final paint coat over entire unbroken surface contain-
ing patch.  Provide additional coats until patch blends with adjacent surfaces. 

3. Where feasible, test and inspect patched areas after completion to demonstrate 
integrity of installation. 

F. Ceilings:  Patch, repair, or rehang existing ceilings as necessary to provide an even-
plane surface of uniform appearance. 

3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Promptly recycle or dispose of demolished materials.  Do not allow demol-
ished materials to accumulate on-site. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials and legally dispose of them. 

END OF SECTION 01732 
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SECTION 01770 - CLOSEOUT PROCEDURES -017700 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Project Record Documents. 
3. Operation and maintenance manuals. 
4. Warranties. 
5. Instruction of Owner's personnel. 
6. Final cleaning. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for requirements for Applications for 
Payment for Substantial and Final Completion. 

2. Divisions 2 through 16 Sections for specific closeout and special cleaning re-
quirements for products of those Sections. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substan-
tial Completion, complete the following.  List items below that are incomplete in re-
quest. 

1. Prepare a list of items to be completed and corrected (punch list), the value of 
items on the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agree-

ments, final certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities.  Include occupancy permits, operating certifi-
cates, and similar releases. 

5. Prepare and submit Project Record Documents, operation and maintenance 
manuals, Final Completion construction photographs, damage or settlement sur-
veys, property surveys, and similar final record information. 
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6. Deliver tools, spare parts, extra materials, and similar items to location desig-
nated by Owner.  Label with manufacturer's name and model number where ap-
plicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise 
Owner's personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
12. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On re-
ceipt of request, Architect/ Engineer will either proceed with inspection or notify Con-
tractor of unfulfilled requirements.  Engineer will prepare the Certificate of Substantial 
Completion after inspection or will notify Contractor of items, either on Contractor's list 
or additional items identified by Architect/Engineer, that must be completed or cor-
rected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspec-
tions as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Fi-
nal Completion, complete the following: 

1. Submit a final Application for Payment according to Division 1 Section "Payment 
Procedures." 

2. Submit certified copy of Architect’s, Engineer's, and Project Manager’s Substan-
tial Completion inspection list of items to be completed or corrected (punch list), 
endorsed and dated by the Project Manager..  The certified copy of the list shall 
state that each item has been completed or otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insur-
ance requirements. 

4. Submit pest-control final inspection report and warranty. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of prod-

ucts, equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 
request, Architect/Engineer will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect/Engineer will prepare a final Certificate for Payment 
after inspection or will notify Contractor of construction that must be completed or cor-
rected before certificate will be issued. “Work list” type observations shall not occur. If 
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the process becomes multiple “work list” observations, the contractor shall pay the En-
gineer for multiple observations.  

1. Reinspection:  Request reinspection when the Work identified in previous inspec-
tions as incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space 
and area affected by construction operations for incomplete items and items needing 
correction including, if necessary, areas disturbed by Contractor that are outside the 
limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories 
for ceiling, individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect/ Engineer and Project Manager. 
d. Name of Contractor. 
e. Page number. 

1.6 PROJECT RECORD DOCUMENTS 

A. General:  Do not use Project Record Documents for construction purposes.  Protect 
Project Record Documents from deterioration and loss.  Provide access to Project Re-
cord Documents for Engineer’s reference during normal working hours. 

B. Record Drawings:  Maintain and submit one set of blue- or black-line white prints of 
Contract Drawings and Shop Drawings. 

1. Mark Record Prints to show the actual installation where installation varies from 
that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to prepare 
the marked-up Record Prints. 

a. Give particular attention to information on concealed elements that cannot 
be readily identified and recorded later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the 

markup before enclosing concealed installations. 
d. Mark Contract Drawings or Shop Drawings, whichever is most capable of 

showing actual physical conditions, completely and accurately.  Where 
Shop Drawings are marked, show cross-reference on Contract Drawings. 
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2. Mark record sets with erasable, red-colored pencil.  Use other colors to distin-
guish between changes for different categories of the Work at the same location. 

3. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

4. Note Construction Change Directive numbers, Change Order numbers, alternate 
numbers, and similar identification where applicable. 

5. Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location.  Organize into manageable sets; 
bind each set with durable paper cover sheets.  Include identification on cover 
sheets. 

C. Record Specifications:  Submit one copy of Project's Specifications, including addenda 
and contract modifications.  Mark copy to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract modifica-
tions. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Note related Change Orders, Record Drawings, and Product Data, where appli-
cable. 

D. Record Product Data:  Submit one copy of each Product Data submittal.  Mark one set 
to indicate the actual product installation where installation varies substantially from 
that indicated in Product Data. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes 
in manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Drawings, and Record Specifications, 
where applicable. 

E. Miscellaneous Record Submittals:  Assemble miscellaneous records required by other 
Specification Sections for miscellaneous record keeping and submittal in connection 
with actual performance of the Work.  Bind or file miscellaneous records and identify 
each, ready for continued use and reference. 

1.7 OPERATION AND MAINTENANCE MANUALS 

A. Assemble a complete set of operation and maintenance data indicating the operation 
and maintenance of each system, subsystem, and piece of equipment not part of a 
system. Provide a copy of all operation and maintenance manuals in PDF format to the 
Owner’s Representative on a CD or DVD disc.  Include operation and maintenance 
data required in individual Specification Sections and as follows: 

1. Operation Data: 

a. Emergency instructions and procedures. 
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b. System, subsystem, and equipment descriptions, including operating stan-
dards. 

c. Operating procedures, including startup, shutdown, seasonal, and week-
end operations. 

d. Description of controls and sequence of operations. 
e. Piping diagrams. 

2. Maintenance Data: 

a. Manufacturer's information, including list of spare parts. 
b. Name, address, and telephone number of Installer or supplier. 
c. Maintenance procedures. 
d. Maintenance and service schedules for preventive and routine mainte-

nance. 
e. Maintenance record forms. 
f. Sources of spare parts and maintenance materials. 
g. Copies of maintenance service agreements. 
h. Copies of warranties and bonds. 

B. Organize operation and maintenance manuals into suitable sets of manageable size.  
Bind and index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thick-
ness necessary to accommodate contents, with pocket inside the covers to receive 
folded oversized sheets.  Identify each binder on front and spine with the printed title 
"OPERATION AND MAINTENANCE MANUAL," Project name, and subject matter of 
contents. 

1.8 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Engineer for designated por-
tions of the Work where commencement of warranties other than date of Substantial 
Completion is indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion 
of designated portions of the Work that are completed and occupied or used by Owner 
during construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents 
of the Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf bind-
ers, thickness as necessary to accommodate contents, and sized to receive 8-
1/2-by-11-inch (115-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate war-
ranty.  Mark tab to identify the product or installation.  Provide a typed description 
of the product or installation, including the name of the product and the name, 
address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 
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D. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

E. Project shall have a warranty for two years after the final complete written acceptance 
of the Owner’s representative. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer 
or fabricator of the surface to be cleaned.  Do not use cleaning agents that are poten-
tially hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 DEMONSTRATION AND TRAINING 

A. Instruction:  Instruct Owner's personnel to adjust, operate, and maintain systems, sub-
systems, and equipment not part of a system. 

1. Provide instructors experienced in operation and maintenance procedures.  In-
corporate nontoxic cleaning methods and sustainable maintenance. 

2. Provide instruction at mutually agreed-on times.  For equipment that requires 
seasonal operation, provide similar instruction at the start of each season. 

3. Schedule training with Owner, through Engineer with at least seven days' ad-
vance notice. 

4. Coordinate instructors, including providing notification of dates, times, length of 
instruction, and course content. 

B. Program Structure:  Develop an instruction program that includes individual training 
modules for each system and equipment not part of a system, as required by individual 
Specification Sections.  For each training module, develop a learning objective and 
teaching outline.  Include instruction for the following: 

1. System design and operational philosophy. 
2. Review of documentation. 
3. Operations. 
4. Adjustments. 
5. Troubleshooting. 
6. Maintenance. 
7. Repair. 
8. Recycling. 
9. Provide a list of all attendees that training was completed with date time and 

manufacturer’s representative’s name, and phone number. 
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3.2 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and anti-
pollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  
Clean each surface or unit to condition expected in an average commercial building 
cleaning and maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certi-
fication of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste mate-
rial, litter, and other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, 
and other foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material 
from Project site.. 

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 
condition, free of stains, films, and similar foreign substances.  Avoid dis-
turbing natural weathering of exterior surfaces.  Restore reflective surfaces 
to their original condition. 

f. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

g. Sweep concrete floors broom clean in unoccupied spaces. 
h. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
i. Clean transparent materials, including mirrors and glass in doors and win-

dows.  Remove glazing compounds and other noticeable, vision-obscuring 
materials.  Replace chipped or broken glass and other damaged transpar-
ent materials.  Polish mirrors and glass, taking care not to scratch surfaces. 

j. Remove labels that are not permanent. 
k. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily re-
paired or restored or that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

l. Wipe surfaces of mechanical and electrical equipment, elevator equipment, 
and similar equipment.  Remove excess lubrication, paint and mortar drop-
pings, and other foreign substances. 

m. Replace parts subject to unusual operating conditions. 
n. Clean plumbing fixtures to a sanitary condition, free of stains, including 

stains resulting from water exposure. 
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o. Replace disposable air filters and clean permanent air filters.  Clean ex-
posed surfaces of diffusers, registers, and grills. 

p. Clean ducts, blowers, and coils if units were operated without filters during 
construction. 

q. Clean light fixtures, lamps, globes, and reflectors to function with full effi-
ciency.  Replace burned-out bulbs, and those noticeably dimmed by hours 
of use, and defective and noisy starters in fluorescent and mercury vapor 
fixtures to comply with requirements for new fixtures. 

r. Leave Project clean and ready for occupancy. 

C. Comply with safety and environmental standards for cleaning.  Do not burn waste ma-
terials.  Do not bury debris or excess materials on Owner's property.  Do not discharge 
volatile, harmful, or dangerous materials into drainage systems.  Remove waste mate-
rials from Project site and dispose of lawfully.  Use non-toxic and low-VOC cleaning 
products to the extent possible while complying with manufacturer's recommendations. 

END OF SECTION 01770 
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SECTION 02060 – DEMOLITION, 024000 – 2004 CSI  

 
1.1- GENERAL 
 
1.2 RELATED DOCUMENTS 
 
     A.    Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 
 
1.3 SUMMARY 
 
     A. This Section requires removal and disposal, off site, of the following: 
 

1. Walls, Building demolition, to limits indicated on drawings for piping, conduit,  and wall 
penetrations. 

 
1.4 JOB CONDITIONS 
 
     A. Condition of Structures: Owner/ County assumes no responsibility for actual condition of 
structures to be demolished. 
 

1.Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner insofar as practicable. 

 
      B. Salvaged Materials: Items of salvable value to Contractor may be removed fi:om 
structure as work progresses. Transport salvaged items from site as they are removed. 
 

1.Storage or sale of removed items will not be permitted on site. 
 
      C. Explosives: Use of explosives will not be permitted. 
 
       D. Traffic: Conduct demolition operations and removal of debris to ensure minimum 
interference with roads, streets, walks, and other adjacent occupied and used facilities. 
 
 

1.Owner will coordinate shut off utilities serving structures. Disconnecting and sealing 
indicated utilities before starting demolition operations is part of this work by the 
contractor. 
 

 2.1 – PRODUCTS 
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3.1 – EXECUTION 
 
 
3.2 DEMOLITION 
 
        A. Pollution Controls: Use water sprinkling, temporary enclosures, and other suitable 
methods to limit dust and dirt rising and scattering in air. Comply with governing regulations 
pertaining to environmental protection. 
 
 
       B. Building Demolition: Demolish building completely and remove from site. Use such 
methods as required to complete work within limitations of governing regulations. 
 

1.Proceed with demolition in systematic manner, from top of structure to ground. 
Complete demolition work above each floor or tier before disturbing supporting members 
on lower levels. 
 
2.Demolish concrete and masonry in small sections. 

 
3.Remove structural framing members and lower to ground by hoists, derricks, or other 
suitable methods. 
Break up and remove concrete slabs-on=grade, unless otherwise shown to remain. 

 
4.Locate demolition equipment throughout structure and remove materials so as to not 
impose excessive loads to supporting walls, floors, or framing. 

 
       C. Below-Grade Construction: Demolish fomadation walls and other below-grade 
constnlction, including concrete slabs, to a depth of not less than 12 inches below lowest 
foundation level. 
 
3.3 DISPOSAL OF DEMOLISHED MATERIALS 
 
      A. General: Remove weekly from site accumulated debris, rubbish, and other materials 
resulting from demolition operations. 
 

1.Burning of combustible materials from demolished structures will not be permitted on 
site. 

 
       B. Removal: Transport materials removed from demolished structures and legally dispose 
of, off site. The demolition contractor shall be required to secure all necessary permits for 
hauling and disposal of debris at legal "dump" sites. 
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3.4 SUPPLEMENTAL REQUIREMENTS 
 
       A.  Submit pre-demolition photos showing adjacent areas and extent of demolition.  
       B.  Submit schedules for all demolition work for coordination with Owner. 
 
 
END OF SECTION 02060 
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SECTION 02300 – EARTHWORK, 310000 – 2004 CSI  

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for slabs-on-grade, walks, pavements and exterior grades. 
2. Excavating and backfilling for buildings and structures. 
3. Drainage course for slabs-on-grade. 
4. Subbase course for concrete walks and pavements. 
5. Excavating and backfilling for utility trenches. 
6. Call 811 prior any excavation .  
7. All dewatering shall be by the excavation contractor .  

1.2 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including 
haunches to support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Course placed between the subbase course and hot-mix asphalt 
paving. 

C. Bedding Course:  Course placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Course supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines 
and dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or 
beyond indicated lines and dimensions as directed by Engineer.  Authorized 
additional excavation and replacement material will be paid for according to 
Contract provisions changes in the Work. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions without direction by Engineer.  Unauthorized 
excavation, as well as remedial work directed by Engineer, shall be without 
additional compensation. 
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G. Fill:  Soil materials used to raise existing grades. 

H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 

I. Subbase Course:  Course placed between the subgrade and base course for hot-mix 
asphalt pavement, or course placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade:  Surface or elevation remaining after completing excavation, or top surface 
of a fill or backfill immediately below subbase, drainage fill, or topsoil materials. 

K. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 
underground services within buildings. 

L. Trenching; excavation for piping and utilities shall meet the Florida Trench Act form 
safety and soil erosion control. Dewatering shall be completed by the excavation 
contractor.  

1.3 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted in writing by Architect and then only after arranging to provide 
temporary utility services according to requirements indicated. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are 
not available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, 
and SM, or a combination of these groups; free of rock or gravel larger than 3 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious 
matter. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, 
and PT according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent 
of optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 
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E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent 
passing a 1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve. 

F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 
passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve. 

H. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or 
uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent 
passing a 1-1/2-inch sieve and 0 to 5 percent passing a No. 8 sieve. 

2.2 ACCESSORIES 

A. Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape manufactured 
for marking and identifying underground utilities, 6 inches wide and 4 mils thick, 
continuously inscribed with a description of the utility. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earthwork operations. 

B. Preparation of subgrade for earthwork operations including removal of vegetation, 
topsoil, debris, obstructions, and deleterious materials from ground surface is specified 
in Division 2 Section "Site Clearing."  

C. Protect and maintain erosion and sedimentation controls, which are specified in 
Division 2 Section "Site Clearing," during earthwork operations. 

3.2 EXCAVATION 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character 
of surface and subsurface conditions encountered.  Unclassified excavated materials 
may include rock, soil materials, and obstructions.  No changes in the Contract Sum or 
the Contract Time will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil 
materials and rock, replace with satisfactory soil materials. 
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3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch If applicable, extend excavations a sufficient distance from structures for placing 
and removing concrete formwork, for installing services and other construction, and for 
inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of 
pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches 
higher than top of pipe or conduit, unless otherwise indicated. 

1. Clearance:  12 inches each side of pipe or conduit. 

C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and 
support of pipes and conduit.  Shape subgrade to provide continuous support for bells, 
joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove 
projecting stones and sharp objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other 
unyielding bearing material, 4 inches deeper elsewhere, to allow for bedding 
course. 

3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below the building slabs and pavements with heavy pneumatic-
tired equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll 
wet or saturated subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated 
water, or construction activities, as directed by Engineer, without additional 
compensation. 
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3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi may be 
used when approved by Engineer. 

1. Fill unauthorized excavations under other construction or utility pipe as directed 
by Engineer. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to 
prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip 
line of remaining trees. 

3.9 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and 
for joints, fittings, and bodies of conduits. 

C. Backfill trenches excavated under footings and within 18 inches of bottom of footings 
with satisfactory soil; fill with concrete to elevation of bottom of footings.  Concrete is 
specified in Division 3 Section " Concrete." 

D. Provide 4-inch-thick, concrete-base slab support for piping or conduit less than 30 
inches below surface of roadways.  After installing and testing, completely encase 
piping or conduit in a minimum of 4 inches of concrete before backfilling or placing 
roadway subbase. 

E. Place and compact initial backfill of subbase material, free of particles larger than 1 
inch in any dimension, to a height of 12 inches over the utility pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on 
both sides and along the full length of utility piping or conduit to avoid damage or 
displacement of piping or conduit.  Coordinate backfilling with utilities testing. 

F. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

G. Install warning tape directly above utilities, 12 inches below finished grade, except 6 
inches below subgrade under pavements and slabs. 
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3.10 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal 
so fill material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

3.11 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer 
before compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or 
contain frost or ice. 

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material 
that exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.12 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for 
material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required 
elevations, and uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit 
weight according to ASTM D 1557: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact 
top 12 inches of existing subgrade and each layer of backfill or fill soil material at 
95 percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 92 percent. 

3. Under lawn or unpaved areas, scarify and recompact top 6 inches below 
subgrade and compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 
85 percent. 
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3.13 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  
Comply with compaction requirements and grade to cross sections, lines, and 
elevations indicated. 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent 
ponding.  Finish subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas:  Plus or minus 1 inch. 
2. Walks:  Plus or minus 1 inch. 
3. Pavements:  Plus or minus 1/2 inch.  
4. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch when 

tested with a 10-foot straightedge. 

3.14 SUBBASE AND BASE COURSES 

A. Place subbase and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase and base course under pavements and walks 
as follows: 

1. Shape subbase and base course to required crown elevations and cross-slope 
grades. 

2. Compact subbase and base course at optimum moisture content to required 
grades, lines, cross sections, and thickness to not less than 95 percent of 
maximum dry unit weight according to ASTM D 1557. 

3.15 DRAINAGE COURSE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place 
concrete slabs-on-grade as follows: 

1. Place drainage course that exceeds 6 inches in compacted thickness in layers of 
equal thickness, with no compacted layer more than 6 inches thick or less than 3 
inches thick. 

2. Compact each layer of drainage course to required cross sections and 
thicknesses to not less than 95 percent of maximum dry unit weight according to 
ASTM D 698. 

3.16 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 
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B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
Proceed with subsequent earthwork only after test results for previously completed 
work comply with requirements. 

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be 
performed to verify design bearing capacities.  Subsequent verification and approval of 
other footing subgrades may be based on a visual comparison of subgrade with tested 
subgrade when approved by Architect. 

D. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved 
degree of compaction specified, scarify and moisten or aerate, or remove and replace 
soil to depth required; recompact and retest until specified compaction is obtained. 

3.17 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and 
erosion.  Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due 
to subsequent construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match 
adjacent work, and eliminate evidence of restoration to greatest extent possible. 

3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including 
unsatisfactory soil, trash, and debris, and legally dispose of it off Owner's property. 

END OF SECTION 02300 
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SECTION 02361 - TERMITE CONTROL, 313116 – 2004 CSI  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following for termite control: 

1. Soil treatment for new construction and where existing slabs are removed for be-
low slab work. 

B. Related Sections:  The following Sections contain requirements that relate to this Sec-
tion: 
 
1. Division 1 Section "Environmental Impact of Materials" for guidelines to VOC 

content and recommended recycled content of products. 

1.3 DEFINITIONS 

A. EPA:  Environmental Protection Agency. 

B. PCO:  Pest control operator. 

1.4 SUBMITTALS 

A. Product Data:  Treatments and application instructions, including EPA-Registered La-
bel. 

B. Product Certificates:  Signed by manufacturers of termite control products certifying 
that treatments furnished comply with requirements. 

C. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with 
project names and addresses, names and addresses of architects and owners, and 
other information specified. 

D. Soil Treatment Application Report:  After application of termiticide is completed, submit 
report for Owner's record information, including the following as applicable: 

1. Date and time of application. 
2. Moisture content of soil before application. 
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3. Brand name and manufacturer of termiticide. 
4. Quantity of undiluted termiticide used. 
5. Dilutions, methods, volumes, and rates of application used. 
6. Areas of application. 
7. Water source for application. 

E. Warranties:  Special warranties specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Applicator Qualifications:  A PCO who is licensed according to regulations of authori-
ties having jurisdiction to apply termite control treatment in jurisdiction where Project is 
located and who is experienced and has completed termite control treatment similar to 
that indicated for this Project and whose work has a record of successful in-service 
performance. 

B. Regulatory Requirements:  Formulate and apply termiticides, and label with a Federal 
registration number, to comply with EPA regulations and authorities having jurisdiction. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  To ensure penetration, do not treat soil that is water satu-
rated or frozen.  Do not treat soil while precipitation is occurring.  Comply with EPA-
Registered Label requirements and requirements of authorities having jurisdiction. 

1.7 COORDINATION 

A. Coordinate soil treatment application with excavating, filling, and grading and concret-
ing operations.  Treat soil under footings, grade beams, and ground-supported slabs, 
before construction. 

1.8 WARRANTY 

A. General Warranty:  Special warranty specified in this Article shall not deprive Owner of 
other rights Owner may have under other provisions of the Contract Documents and 
shall be in addition to, and run concurrent with, other warranties made by Contractor 
under requirements of the Contract Documents. 

B. Special Warranty:  Written warranty, signed by applicator and Contractor certifying that 
termite control work, consisting of applied soil termiticide treatment, will prevent infesta-
tion of subterranean termites.  If subterranean termite activity or damage is discovered 
during warranty period, re-treat soil and repair or replace damage caused by termite in-
festation. 

C. Warranty Period:  Three years from date of Substantial Completion. 
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1.9 MAINTENANCE SERVICE 

A. Continuing Service:  Provide a proposal for continuing service, including monitoring, in-
spection, and retreatment for occurrences of termite activity, from applicator to Owner, 
in the form of a standard yearly (or other period) continuing service agreement, starting 
on the date of Substantial Completion.  State services, obligations, conditions, and 
terms for agreement period and for future renewal options. 

PART 2 - PRODUCTS 

2.1 SOIL TREATMENT 

A. Termiticide:  Provide an EPA-registered termiticide complying with requirements of au-
thorities having jurisdiction, in a soluble or emulsible, concentrated formulation that di-
lutes with water or foaming agent, and formulated to prevent termite infestation.  Use 
only soil treatment solutions that are not harmful to plants.  Provide quantity required 
for application at the label volume and rate for the maximum termiticide concentration 
allowed for each specific use, according to the product's EPA-Registered Label. 

B. Available Manufacturers:  Subject to compliance with requirements, manufacturers of-
fering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. AgrEvo Environmental Health, Inc.; a Company of Hoechst and Schering, Berlin. 
2. American Cyanamid Co.; Agricultural Products Group; Specialty Products De-

partment. 
3. Bayer Corp.; Garden & Professional Care. 
4. DowElanco. 
5. FMC Corp.; Pest Control Specialties. 
6. Zeneca Professional Products. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Applicator present, for compliance 
with requirements for moisture content of the soil, interfaces with earthwork, slab and 
foundation work, landscaping, and other conditions affecting performance of termite 
control.  Proceed with application only after unsatisfactory conditions have been cor-
rected. 

3.2 PREPARATION 

A. General:  Comply with the most stringent requirements of authorities having jurisdiction 
and with manufacturer's written instructions for preparing substrate.  Remove all extra-
neous sources of wood cellulose and other edible materials such as wood debris, tree 
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stumps and roots, stakes, formwork, and construction waste wood from soil and 
around foundations. 

B. Soil Treatment Preparation:  Remove foreign matter and impermeable soil materials 
that could decrease treatment effectiveness on areas to be treated.  Loosen, rake, and 
level soil to be treated, except previously compacted areas under slabs and footings.  
Termiticides may be applied before placing compacted fill under slabs if recommended 
by termiticide manufacturer. 

C. Fit filling hose connected to water source at the site with a backflow preventer, comply-
ing with requirements of authorities having jurisdiction. 

3.3 APPLICATION, GENERAL 

A. General:  Comply with the most stringent requirements of authorities having jurisdiction 
and with manufacturer's EPA-Registered Label for products. 

3.4 APPLYING SOIL TREATMENT 

A. Application:  Mix soil treatment termiticide solution to a uniform consistency.  Provide 
quantity required for application at the label volume and rate for the maximum specified 
concentration of termiticide, according to manufacturer's EPA-Registered Label, to the 
following so that a continuous horizontal and vertical termiticidal barrier or treated zone 
is established around and under building construction.  Distribute the treatment evenly. 

1. Slabs-on-Grade and Basement Slabs:  Under ground-supported slab construc-
tion, including footings, building slabs, and attached slabs as an overall treat-
ment.  Treat soil materials before concrete footings and slabs are placed. 

2. Foundations:  Adjacent soil including soil along entire inside perimeter of founda-
tion walls, along both sides of interior partition walls, around plumbing pipes and 
electric conduit penetrating slab, and around interior column footers, piers, and 
chimney bases; and along entire outside perimeter, from grade to bottom of foot-
ing.  Avoid soil washout around footings. 

3. Penetrations:  At expansion joints, control joints, and areas where slabs will be 
penetrated. 

B. Avoid disturbance of treated soil after application.  Keep off treated areas until com-
pletely dry. 

C. Protect termiticide solution, dispersed in treated soils and fills, from being diluted until 
ground-supported slabs are installed.  Use waterproof barrier according to EPA-
Registered Label instructions. 

D. Post warning signs in areas of application. 
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E. Reapply soil treatment solution to areas disturbed by subsequent excavation, grading, 
landscaping, or other construction activities following application. 

END OF SECTION 02361 
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SECTION 06105 - MISCELLANEOUS CARPENTRY –061000 2004 CSI  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Rooftop equipment bases and support curbs, nailers, blocking. 

B. Related Sections:  The following Sections contain requirements that relate to this Sec-
tion: 
1. Division 1 Section "Environmental Impact of Materials" for guidelines to VOC 

content and recommended recycled content of products. 
2. Division 7 Section "Roofing” 

1.3 SUBMITTALS 

A. General:  Submit each item in this Article according to the Conditions of the Contract 
and Division 1 Specification Sections. 

B. Wood treatment data as follows, including chemical treatment manufacturer's instruc-
tions for handling, storing, installing, and finishing treated materials: 

1. For each type of preservative-treated wood product, include certification by treat-
ing plant stating type of preservative solution and pressure process used, net 
amount of preservative retained, and compliance with applicable standards. 

2. For waterborne-treated products, include statement that moisture content of 
treated materials was reduced to levels indicated before shipment to Project site. 

C. Material test reports from a qualified independent testing agency indicating and inter-
preting test results relative to compliance of fire-retardant-treated wood products with 
performance requirements indicated. 

D. Warranty of chemical treatment manufacturer for each type of treatment. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Keep materials under cover and dry.  Protect from weather and contact with damp or 
wet surfaces.  Stack lumber, plywood, and other panels.  Provide for air circulation 
within and around stacks and under temporary coverings. 
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1. For lumber and plywood pressure treated with waterborne chemicals, place 
spacers between each bundle to provide air circulation. 

PART 2 - PRODUCTS 

2.1 LUMBER, GENERAL 

A. Lumber Standards:  Comply with DOC PS 20, "American Softwood Lumber Standard," 
and with applicable grading rules of inspection agencies certified by American Lumber 
Standards Committee's (ALSC) Board of Review. 

B. Inspection Agencies:  Inspection agencies, and the abbreviations used to reference 
them, include the following: 

1. NELMA - Northeastern Lumber Manufacturers Association. 
2. SPIB - Southern Pine Inspection Bureau. 
3. WCLIB - West Coast Lumber Inspection Bureau. 
4. WWPA - Western Wood Products Association. 

C. Grade Stamps:  Provide lumber with each piece factory marked with grade stamp of 
inspection agency evidencing compliance with grading rule requirements and identify-
ing grading agency, grade, species, moisture content at time of surfacing, and mill. 

1. For exposed lumber, furnish pieces with grade stamps applied to ends or back of 
each piece. 

D. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 
moisture content specified.  Where actual sizes are indicated, they are minimum 
dressed sizes for dry lumber. 

1. Provide dressed lumber, S4S, unless otherwise indicated. 
2. Provide dry lumber with 19 percent maximum moisture content at time of dress-

ing for 2-inch nominal (38-mm actual) thickness or less, unless otherwise indi-
cated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. General:  Where lumber or plywood is indicated as preservative treated or is specified 
to be treated, comply with applicable requirements of AWPA C2 (lumber) and 
AWPA C9 (plywood).  Mark each treated item with the Quality Mark Requirements of 
an inspection agency approved by ALSC's Board of Review. 

1. Do not use chemicals containing chromium or arsenic. 
2. For exposed items indicated to receive stained finish, use chemical formulations 

that do not bleed through, contain colorants, or otherwise adversely affect fin-
ishes. 

B. Pressure treat aboveground items with waterborne preservatives to a minimum reten-
tion of 0.25 lb/cu. ft. (4.0 kg/cu. m).  After treatment, kiln-dry lumber and plywood to a 
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maximum moisture content of 19 and 15 percent, respectively.  Treat indicated items 
and the following: 

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and 
similar members in connection with roofing, flashing, vapor barriers, and water-
proofing. 

2.3 DIMENSION LUMBER 

A. General:  Provide dimension lumber of grades indicated according to the ALSC Na-
tional Grading Rule (NGR) provisions of the inspection agency indicated. 

2.4 BOARDS 

A. Exposed Boards:  Where boards will be exposed in the finished work, provide the fol-
lowing: 

1. Moisture Content:  19 percent maximum. 
2. Species and Grade:  Eastern white pine, D Select per NELMA rules. 
3. Species and Grade:  Southern pine, C Finish per SPIB rules. 
4. Species and Grade:  Spruce-pine-fir, C & Btr per WCLIB rules or C Select per 

WWPA rules. 

B. Concealed Boards:  Where boards will be concealed by other work, provide lumber 
with 19 percent maximum moisture content and of following species and grade: 

1. Species and Grade:  Eastern softwoods, No. 3 Common per NELMA rules. 
2. Species and Grade:  Mixed southern pine, No. 2 per SPIB rules. 
3. Species and Grade:  Spruce-pine-fir, Standard per WCLIB rules or No. 3 Com-

mon per WWPA rules. 

2.5 MISCELLANEOUS LUMBER 

A. General:  Provide lumber for support or attachment of other construction, including 
rooftop equipment curbs and support bases, cant strips, bucks, nailers, blocking, fur-
ring, grounds, stripping, and similar members. 

B. Fabricate miscellaneous lumber from dimension lumber of sizes indicated and into 
shapes shown. 

C. Moisture Content:  19 percent maximum for lumber items are not specified to receive 
wood preservative treatment. 

D. Grade:  For dimension lumber sizes, provide No. 3 or Standard grade lumber per 
ALSC's NGRs of any species.  For board-size lumber, provide No. 3 Common grade 
per NELMA, or WWPA; No. 2 grade per SPIB; or Standard grade per WCLIB or 
WWPA of any species. 
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2.6 WOOD-BASED STRUCTURAL-USE PANELS 

A. Structural-Use Panel Standards:  Provide plywood panels complying with DOC PS 1, 
"U.S. Product Standard for Construction and Industrial Plywood," where plywood is in-
dicated. 

B. Trademark:  Factory mark structural-use panels with APA trademark evidencing com-
pliance with grade requirements. 

C. Miscellaneous Concealed Plywood:  C-C Plugged Exterior, thickness as indicated but 
not less than 1/2 inch (12.7 mm). 

D. Miscellaneous Concealed Panels:  APA-rated sheathing, Exposure 1, span rating to 
suit framing in each location. 

E. Plywood Backing Panels:  For mounting electrical or telephone equipment, provide fire-
retardant-treated plywood panels with grade, C-D Plugged Exposure 1, in thickness in-
dicated or, if not otherwise indicated, not less than 15/32 inch (11.9 mm) thick. 

2.7 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements 
specified in this Article for material and manufacture. 

1. Provide fasteners with a hot-dip zinc coating per ASTM A 153 or of Type 304 
stainless steel. 

B. Nails, Wire, Brads, and Staples:  FS FF-N-105. 

C. Power-Driven Fasteners:  CABO NER-272. 

D. Bolts:  Steel bolts complying with ASTM A 307, Grade A (ASTM F 568, Property 
Class 4.6); with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat 
washers. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Discard units of material with defects that impair quality of carpentry and that are too 
small to use with minimum number of joints or optimum joint arrangement. 

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted. 

C. Fit carpentry to other construction; scribe and cope as required for accurate fit.  Corre-
late location of furring, nailers, blocking, grounds, and similar supports to allow attach-
ment of other construction. 
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D. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated 
lumber and plywood. 

E. Securely attach carpentry work as indicated and according to applicable codes and 
recognized standards. 

F. Use fasteners of appropriate type and length.  Predrill members when necessary to 
avoid splitting wood. 

3.2 WOOD GROUNDS, NAILERS, BLOCKING, AND SLEEPERS 

A. Install where shown and where required for screeding or attaching other work.  Cut and 
shape to required size.  Coordinate locations with other work involved. 

B. Attach to substrates to support applied loading.  Recess bolts and nuts flush with sur-
faces, unless otherwise indicated. 

3.3 INSTALLATION OF STRUCTURAL-USE PANELS 

A. General:  Comply with applicable recommendations contained in APA Form No. E30, 
"APA Design/Construction Guide:  Residential & Commercial," for types of structural-
use panels and applications indicated. 

END OF SECTION 06105 
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07270 FIRE PROOFING –078400 2004 CSI  
 
Part One - General 
 
1.1 Summary 

Penetrations through fire resistive construction rated floor /roof /wall construction 
And smoke barriers by ducts, conduits, bus way, and other penetrating items shall 
be fireproofed.  
 

1.2 System Performance 
A. General: Provide and install fire stopping systems that are produced and 

installed to resist the spread of fire and passage of smoke. 
  

1.3 Quality Assurance  
A. Provide manufacturer, and UL paperwork providing a copy of the test data 

showing the materials meet the 2-hour rating form floor to floor, and 1 hour 
rating for interior walls. 

 
Part Two – Products 
 
2.1 Fire stopping General 

A. Provide fire stopping compounds of components that are compatible with each 
Other, the substrate forming openings and any items penetrating walls/roof/ and 
ceiling assemblies. 
 

2.2 Materials  
A. Materials which can be used are:  Ceramic fiber sealants, silicon foam, mortar,  

Flame-safe coating products, meta caulk products, elastomeric standard 
sealant that complies with ASTM C920, Dow Corning 790 silicone sealants, 
Maneco Vulken 922 urethane sealants, and General Electric Fire break 
assemblies for bus way. 

 
Part Three – Execution  
 
3.1 General: Comply with the requirements of the part 1.01. 
 

A. Apply materials and assemblies so that they fill and remain in place and  
Produce a smooth uniform surface. 
 

 3.2 Quality Control  
 
          A. Provide the paperwork for the installation, which includes UL assembly 
                 application and testing data. 
    

B. Where deficiencies are found, repair or replace the fire-proofing in compliance  
With the manufacturer’s specifications and UL listing book.  
 
 

End of Section 
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SECTION 07920 - JOINT SEALANTS -079000  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes sealants for the following applications, including those specified 
by reference to this Section: 

B. This Section includes sealants for the following applications: 

1. Exterior joints in vertical surfaces and nontraffic horizontal surfaces: 

2. Exterior joints in horizontal traffic surfaces: 

3. Interior joints in vertical surfaces and horizontal nontraffic surfaces: 

4. Interior joints in horizontal traffic surfaces: 

1.3 PERFORMANCE REQUIREMENTS 

A. Provide elastomeric joint sealants for exterior applications that establish and maintain 
watertight and airtight continuous joint seals without staining or deteriorating joint sub-
strates. 

B. Provide joint sealants for interior applications that establish and maintain airtight and 
water-resistant continuous joint seals without staining or deteriorating joint substrates. 

1.4 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured 
sealants showing the full range of colors available for each product exposed to view. 

C. Samples for Verification:  For each type and color of joint sealant required.  Install joint 
sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) long 
strips of material matching the appearance of exposed surfaces adjacent to joint seal-
ants. 
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D. Product Certificates:  Signed by manufacturers of joint sealants certifying that products 
furnished comply with requirements and are suitable for the use indicated. 

E. SWRI Validation Certificate:  For each elastomeric sealant specified to be validated by 
SWRI's Sealant Validation Program. 

F. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with 
project names and addresses, names and addresses of architects and owners, and 
other information specified. 

G. Preconstruction Field Test Reports:  Indicate which sealants and joint preparation 
methods resulted in optimum adhesion to joint substrates based on preconstruction 
testing specified in "Quality Assurance" Article. 

H. Field Test Report Log:  For each elastomeric sealant application.  Include information 
specified in "Field Quality Control" Article. 

I. Product Test Reports:  From a qualified testing agency indicating sealants comply with 
requirements, based on comprehensive testing of current product formulations. 

J. Warranties:  Special warranties specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  An experienced installer who has specialized in installing joint 
sealants similar in material, design, and extent to those indicated for this Project and 
whose work has resulted in joint-sealant installations with a record of successful in-
service performance. 

B. Source Limitations:  Obtain each type of joint sealant through one source from a single 
manufacturer. 

C. Product Testing:  Obtain test results for "Product Test Reports" Paragraph in "Submit-
tals" Article from a qualified testing agency based on testing current sealant formula-
tions within a 36-month period. 

1. Testing Agency Qualifications:  An independent testing agency qualified accord-
ing to ASTM C 1021 to conduct the testing indicated, as documented according 
to ASTM E 548. 

2. Test elastomeric joint sealants for compliance with requirements specified by ref-
erence to ASTM C 920, and where applicable, to other standard test methods. 

D. Preinstallation Conference:  Conduct conference at Project site to comply with re-
quirements in Division 1 Section "Project Meetings." 

1.6 DELIVERY, STORAGE, AND HANDLING 
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A. Deliver materials to Project site in original unopened containers or bundles with labels 
indicating manufacturer, product name and designation, color, expiration date, pot life, 
curing time, and mixing instructions for multicomponent materials. 

B. Store and handle materials in compliance with manufacturer's written instructions to 
prevent their deterioration or damage due to moisture, high or low temperatures, con-
taminants, or other causes. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not proceed with installation of joint sealants under the 
following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted 
by joint sealant manufacturer. 

2. When ambient and substrate temperature conditions are outside limits permitted 
by joint sealant manufacturer or are below 40 deg F (4.4 deg C). 

3. When joint substrates are wet. 

B. Joint-Width Conditions:  Do not proceed with installation of joint sealants where joint 
widths are less than those allowed by joint sealant manufacturer for applications indi-
cated. 

C. Joint-Substrate Conditions:  Do not proceed with installation of joint sealants until con-
taminants capable of interfering with adhesion are removed from joint substrates. 

1.8 WARRANTY 

A. General Warranty:  Special warranties specified in this Article shall not deprive Owner 
of other rights Owner may have under other provisions of the Contract Documents and 
shall be in addition to, and run concurrent with, other warranties made by Contractor 
under requirements of the Contract Documents. 

B. Special Installer's Warranty:  Written warranty, signed by Installer agreeing to repair or 
replace elastomeric joint sealants that do not comply with performance and other re-
quirements specified in this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PRODUCTS AND MANUFACTURERS 

A. Available Products:  Subject to compliance with requirements, products that may be in-
corporated into the Work include, but are not limited to, the products specified in the 
sealant schedules at the end of Part 3. 
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2.2 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by sealant manufacturer based on testing and field ex-
perience. 

B. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full 
range for this characteristic. 

2.3 ELASTOMERIC JOINT SEALANTS 

A. Elastomeric Sealant Standard:  Comply with ASTM C 920 and other requirements indi-
cated for each liquid-applied chemically curing sealant in the Elastomeric Joint-Sealant 
Schedule at the end of Part 3, including those referencing ASTM C 920 classifications 
for type, grade, class, and uses. 

B. Additional Movement Capability:  Where additional movement capability is specified in 
the Elastomeric Joint-Sealant Schedule, provide products with the capability, when 
tested for adhesion and cohesion under maximum cyclic movement per ASTM C 719, 
to withstand the specified percentage change in the joint width existing at the time of 
installation and remain in compliance with other requirements of ASTM C 920 for uses 
indicated. 

C. Stain-Test-Response Characteristics:  Where elastomeric sealants are specified in the 
Elastomeric Joint-Sealant Schedule to be nonstaining to porous substrates, provide 
products that have undergone testing according to ASTM C 1248 and have not stained 
porous joint substrates indicated for Project. 

D. Continuous-Immersion-Test-Response Characteristics:  Where elastomeric sealants 
will be immersed continuously in water, provide products that have undergone testing 
according to ASTM C 1247, including initial six-week immersion period and additional 
immersion periods specified below, and have not failed in adhesion or cohesion when 
tested with substrates indicated for Project. 

1. One additional four-week immersion period. 
2. Two additional four-week immersion periods. 
3. Three additional four-week immersion periods. 

E. Suitability for Contact with Food:  Where elastomeric sealants are indicated for joints 
that will come in repeated contact with food, provide products that comply with 
21 CFR 177.2600. 

2.4 SOLVENT-RELEASE JOINT SEALANTS 

A. Acrylic-Based Solvent-Release Joint-Sealant Standard:  Comply with ASTM C 1311 for 
each product of this description indicated in the Solvent-Release Joint-Sealant Sched-
ule at the end of Part 3. 
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B. Acrylic-Based Solvent-Release Joint-Sealant Standard:  Comply with FS TT-S-00230 
for each product of this description indicated in the Solvent-Release Joint-Sealant 
Schedule at the end of Part 3. 

C. Butyl-Rubber-Based Solvent-Release Joint-Sealant Standard:  Comply with 
ASTM C 1085 for each product of this description indicated in the Solvent-Release 
Joint-Sealant Schedule at the end of Part 3. 

D. Pigmented Narrow Joint Sealant:  For each product of this description indicated in the 
Solvent-Release Joint-Sealant Schedule at the end of Part 3 provide manufacturer's 
standard, solvent-release-curing, pigmented, synthetic-rubber sealant complying with 
AAMA 803.3 and formulated for sealing joints 3/16 inch (5 mm) or smaller in width. 

2.5 LATEX JOINT SEALANTS 

A. Latex Sealant Standard:  Comply with ASTM C 834 for each product of this description 
indicated in the Latex Joint-Sealant Schedule at the end of Part 3. 

2.6 ACOUSTICAL JOINT SEALANTS 

A. Acoustical Sealant for Exposed and Concealed Joints:  For each product of this de-
scription indicated in the Acoustical Joint-Sealant Schedule at the end of Part 3, pro-
vide manufacturer's standard nonsag, paintable, nonstaining latex sealant complying 
with ASTM C 834 and the following: 

1. Product effectively reduces airborne sound transmission through perimeter joints 
and openings in building construction as demonstrated by testing representative 
assemblies according to ASTM E 90. 

B. Acoustical Sealant for Concealed Joints:  For each product of this description indicated 
in the Acoustical Joint-Sealant Schedule at the end of Part 3, provide manufacturer's 
standard, nondrying, nonhardening, nonskinning, nonstaining, gunnable, synthetic-
rubber sealant recommended for sealing interior concealed joints to reduce airborne 
sound transmission. 

2.7 PREFORMED JOINT SEALANTS 

A. Preformed Silicone-Sealant System:  For each product of this description indicated in 
the Preformed Joint-Sealant Schedule at the end of Part 3, provide manufacturer's 
standard system consisting of precured low-modulus silicone extrusion, in sizes to fit 
joint widths indicated, combined with a neutral-curing silicone sealant for bonding ex-
trusions to substrates. 

B. Preformed Foam Sealants:  For each product of this description indicated in the Pre-
formed Joint-Sealant Schedule at the end of Part 3, provide manufacturer's standard 
preformed, precompressed, impregnated, open-cell foam sealant manufactured from 
high-density urethane foam impregnated with a nondrying, water-repellent agent; fac-
tory produced in precompressed sizes and in roll or stick form to fit joint widths indi-
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cated and to develop a watertight and airtight seal when compressed to the degree 
specified by manufacturer; and complying with the following: 

1. Properties:  Permanently elastic, mildew resistant, nonmigratory, nonstaining, 
and compatible with joint substrates and other joint sealants. 

2. Impregnating Agent:  Manufacturer's standard. 
3. Impregnating Agent:  Latex-modified asphalt. 
4. Impregnating Agent:  Chemically stabilized acrylic. 
5. Impregnating Agent:  Neoprene rubber suspended in water-based emulsion. 
6. Density:  Manufacturer's standard. 
7. Density:  5 to 6 lb/cu. ft. (80 to 96 kg/cu. m). 
8. Backing:  Pressure-sensitive adhesive, factory applied to one side with protective 

wrapping. 

2.8 JOINT-SEALANT BACKING 

A. General:  Provide sealant backings of material and type that are nonstaining; are com-
patible with joint substrates, sealants, primers, and other joint fillers; and are approved 
for applications indicated by sealant manufacturer based on field experience and labo-
ratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, of type indicated below and of size and 
density to control sealant depth and otherwise contribute to producing optimum sealant 
performance: 

1. Type C:  Closed-cell material with a surface skin. 
2. Type O:  Open-cell material. 
3. Type B:  Bicellular material with a surface skin. 
4. Type:  Any material indicated above. 

C. Elastomeric Tubing Sealant Backings:  Neoprene, butyl, EPDM, or silicone tubing 
complying with ASTM D 1056, nonabsorbent to water and gas, and capable of remain-
ing resilient at temperatures down to minus 26 deg F (minus 32 deg C).  Provide prod-
ucts with low compression set and of size and shape to provide a secondary seal, to 
control sealant depth, and otherwise contribute to optimum sealant performance. 

D. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials 
or joint surfaces at back of joint where such adhesion would result in sealant failure.  
Provide self-adhesive tape where applicable. 

2.9 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint sealant manufacturer where required for adhe-
sion of sealant to joint substrates indicated, as determined from preconstruction joint-
sealant-substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of 
sealants and sealant backing materials, free of oily residues or other substances capa-
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ble of staining or harming joint substrates and adjacent nonporous surfaces in any way, 
and formulated to promote optimum adhesion of sealants with joint substrates. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance 
with requirements for joint configuration, installation tolerances, and other conditions 
affecting joint-sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants 
to comply with joint sealant manufacturer's written instructions and the following re-
quirements: 

1. Remove all foreign material from joint substrates that could interfere with adhe-
sion of joint sealant, including dust, paints (except for permanent, protective coat-
ings tested and approved for sealant adhesion and compatibility by sealant 
manufacturer), old joint sealants, oil, grease, waterproofing, water repellents, wa-
ter, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, me-
chanical abrading, or a combination of these methods to produce a clean, sound 
substrate capable of developing optimum bond with joint sealants.  Remove 
loose particles remaining from above cleaning operations by vacuuming or blow-
ing out joints with oil-free compressed air.  Porous joint surfaces include the fol-
lowing: 

a. Concrete. 
b. Masonry. 
c. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous surfaces with chemical cleaners or other means that do not 

stain, harm substrates, or leave residues capable of interfering with adhesion of 
joint sealants. 

a. Metal. 
b. Glass. 
c. Porcelain enamel. 
d. Glazed surfaces of ceramic tile. 
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B. Joint Priming:  Prime joint substrates where recommended in writing by joint sealant 
manufacturer, based on preconstruction joint-sealant-substrate tests or prior experi-
ence.  Apply primer to comply with joint sealant manufacturer's written instructions.  
Confine primers to areas of joint-sealant bond; do not allow spillage or migration onto 
adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with 
adjoining surfaces that otherwise would be permanently stained or damaged by such 
contact or by cleaning methods required to remove sealant smears.  Remove tape im-
mediately after tooling without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint sealant manufacturer's written installation instructions for 
products and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations of ASTM C 1193 for use 
of joint sealants as applicable to materials, applications, and conditions indicated. 

C. Acoustical Sealant Application Standard:  Comply with recommendations of 
ASTM C 919 for use of joint sealants in acoustical applications as applicable to materi-
als, applications, and conditions indicated. 

D. Install sealant backings of type indicated to support sealants during application and at 
position required to produce cross-sectional shapes and depths of installed sealants 
relative to joint widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant appli-

cation and replace them with dry materials. 

E. Install bond-breaker tape behind sealants where sealant backings are not used be-
tween sealants and back of joints. 

F. Install sealants by proven techniques to comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses provided for each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that 

allow optimum sealant movement capability. 

G. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning 
or curing begins, tool sealants according to requirements specified below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to en-
sure contact and adhesion of sealant with sides of joint. 

1. Remove excess sealants from surfaces adjacent to joint. 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 
 

 
                                                                        JOINT SEALANTS 07920 - 9 

2. Use tooling agents that are approved in writing by sealant manufacturer and that 
do not discolor sealants or adjacent surfaces. 

3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless oth-
erwise indicated. 

4. Provide flush joint configuration, per Figure 5B in ASTM C 1193, where indicated. 
5. Provide recessed joint configuration, per Figure 5C in ASTM C 1193, of recess 

depth and at locations indicated. 

a. Use masking tape to protect adjacent surfaces of recessed tooled joints. 

H. Installation of Preformed Silicone-Sealant System:  Comply with the following require-
ments: 

1. Apply masking tape to each side of joint, outside of area to be covered by sealant 
system. 

2. Apply a bead of silicone sealant to each side of joint to produce a bead of size 
complying with preformed silicone-sealant system manufacturer's printed sched-
ule and covering a bonded area of not less than a 3/8 inch (10 mm).  Hold edge 
of sealant bead inside of masking tape by 1/4 inch (6 mm). 

3. Within 10 minutes of sealant application, press silicone extrusion into sealant to 
wet extrusion and substrate.  Use a roller to apply consistent pressure and en-
sure uniform contact between sealant and both extrusion and substrate. 

4. Complete installation of horizontal joints before installing vertical joints.  Lap ver-
tical joints over horizontal joints.  At end of joints, cut silicone extrusion with a ra-
zor knife. 

I. Installation of Preformed Foam Sealants:  Install each length of sealant immediately af-
ter removing protective wrapping, taking care not to pull or stretch material, to produce 
seal continuity at ends, turns, and intersections of joints.  For applications at low ambi-
ent temperatures where expansion of sealant requires acceleration to produce seal, 
apply heat to sealant to comply with sealant manufacturer's written instructions. 

3.4 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing:  Field-test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing:  Test completed elastomeric sealant joints as follows: 

a. Perform 10 tests for the first 1000 feet (300 m) of joint length for each type 
of elastomeric sealant and joint substrate. 

b. Perform one test for each 1000 feet (300 m) of joint length thereafter or one 
test per each floor per elevation. 

2. Test Method:  Test joint sealants by hand-pull method described below: 

a. Make knife cuts from one side of joint to the other, followed by two cuts ap-
proximately 2 inches (50 mm) long at sides of joint and meeting cross cut 
at one end.  Place a mark 1 inch (25 mm) from cross-cut end of 2-inch (50-
mm) piece. 
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b. Use fingers to grasp 2-inch (50-mm) piece of sealant between cross-cut 
end and 1-inch (25-mm) mark; pull firmly at a 90-degree angle or more in 
direction of side cuts while holding a ruler along side of sealant.  Pull seal-
ant out of joint to the distance recommended by sealant manufacturer for 
testing adhesive capability, but not less than that equaling specified maxi-
mum movement capability in extension; hold this position for 10 seconds. 

c. For joints with dissimilar substrates, check adhesion to each substrate 
separately.  Do this by extending cut along one side, checking adhesion to 
opposite side, and then repeating this procedure for opposite side. 

3. Inspect joints for complete fill, for absence of voids, and for joint configuration 
complying with specified requirements.  Record results in a field adhesion test 
log. 

4. Inspect tested joints and report on the following: 

a. Whether sealants in joints connected to pulled-out portion failed to adhere 
to joint substrates or tore cohesively.  Include data on pull distance used to 
test each type of product and joint substrate.  Compare these results to de-
termine if adhesion passes sealant manufacturer's field- adhesion hand-
pull test criteria. 

b. Whether sealants filled joint cavities and are free from voids. 
c. Whether sealant dimensions and configurations comply with specified re-

quirements. 

5. Record test results in a field adhesion test log.  Include dates when sealants 
were installed, names of persons who installed sealants, test dates, test loca-
tions, whether joints were primed, adhesion results and percent elongations, 
sealant fill, sealant configuration, and sealant dimensions. 

6. Repair sealants pulled from test area by applying new sealants following same 
procedures used to originally seal joints.  Ensure that original sealant surfaces 
are clean and new sealant contacts original sealant. 

B. Evaluation of Field-Test Results:  Sealants not evidencing adhesive failure from testing 
or noncompliance with other indicated requirements, will be considered satisfactory.  
Remove sealants that fail to adhere to joint substrates during testing or to comply with 
other requirements.  Retest failed applications until test results prove sealants comply 
with indicated requirements. 

3.5 CLEANING 

A. Clean off excess sealants or sealant smears adjacent to joints as the Work progresses 
by methods and with cleaning materials approved in writing by manufacturers of joint 
sealants and of products in which joints occur. 

3.6 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating 
substances and from damage resulting from construction operations or other causes 
so sealants are without deterioration or damage at time of Substantial Completion.  If, 
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despite such protection, damage or deterioration occurs, cut out and remove damaged 
or deteriorated joint sealants immediately so installations with repaired areas are indis-
tinguishable from the original work. 

3.7 ELASTOMERIC JOINT-SEALANT SCHEDULE 

A. Low-Modulus Nonacid-Curing Silicone Sealant:  Provide products complying with the 
following: 

1. Products: 

a. 790; Dow Corning. 
b. Silpruf; GE Silicones. 
c. 890; Pecora Corporation. 

2. Type and Grade:  S (single component) and NS (nonsag). 
3. Class:  25. 
4. Additional Movement Capability:  50 percent movement in extension and 50 per-

cent movement in compression for a total of 100 percent movement. 
5. Use Related to Exposure:  NT (nontraffic). 
6. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint substrates 

indicated, O. 

7. Stain-Test-Response Characteristics:  Nonstaining to porous substrates per 
ASTM C 1248. 

8. Applications:  Exterior vertical surface joints and interior vertical surface joints on 
exterior walls and those subject to movement. 

B. Mildew-Resistant Silicone Sealant:  Provide products formulated with fungicide that are 
intended for sealing interior ceramic tile joints and other nonporous substrates that are 
subject to in-service exposures of high humidity and temperature extremes, and that 
comply with the following: 

1. Products: 

a. 786 Mildew Resistant; Dow Corning. 
b. Sanitary 1700; GE Silicones. 
c. 898 Silicone Sanitary Sealant; Pecora Corporation. 

2. Type and Grade:  S (single component) and NS (nonsag). 
3. Class:  25. 
4. Use Related to Exposure:  NT (nontraffic). 
5. Uses Related to Joint Substrates:  G, A, and, as applicable to joint substrates in-

dicated, O. 

6. Applications:  Interior, at plumbing fixtures, water pipe penetrations, shower 
stalls, other locations of high humidity. 

C. Pourable Silicone Sealant:  Provide products complying with the following: 
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1. Products: 

a. 890-SL; Dow Corning. 
b. FC Parking Structure Sealant; Dow Corning. 

2. Type and Grade: S (single component)] and P (pourable). 
3. Class:  25. 
4. Additional Movement Capability:  100 percent movement in extension and 50 

percent in compression for a total of 150 percent movement. 
5. Uses Related to Joint Substrates:  M and, as applicable to joint substrates indi-

cated, O. 
6. Applications:  Exterior and interior horizontal surface joints subject to traffic. 

3.8 LATEX JOINT-SEALANT SCHEDULE 

A. Latex Sealant:  Provide products complying with the following: 

1. Products:   

a. Chem-Calk 600; Bostik Inc. 
b. AC-20; Pecora Corporation. 
c. Sonolac; Sonneborn Building Products Div., ChemRex, Inc. 

2. Applications:  Interior vertical surface joints not subject to movement. 

3.9 ACOUSTICAL JOINT-SEALANT SCHEDULE 

A. Acoustical Sealant for Exposed and Concealed Joints:  Provide products complying 
with the following: 

1. Products: 

a. AC-20 FTR Acoustical and Insulation Sealant; Pecora Corporation. 
b. SHEETROCK Acoustical Sealant; USG Corp., United States Gypsum Co. 

2. Applications:  Where detailed and where required to achieve scheduled STC rat-
ings. 

3.10 PREFORMED JOINT-SEALANT SCHEDULE 

A. Preformed Foam Sealant:  Provide products complying with the following: 

1. Products:  

a. Emseal 25V; Emseal Joint Systems, Ltd. 
b. Polytite B; Polytite Manufacturing Corporation. 
c. Wilseal 600; Sealform, Ltd. 

2. Applications:  As detailed. 
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END OF SECTION 07920 
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Division 16000 - SECTION 26 00 00 - ELECTRICAL SYSTEMS DESCRIPTIONS  
 
  
A. PROJECT INCLUDES  
  

1. Electrical Systems for the Following Applications:  
  

a. Power and distribution.  
b. Empty conduit system.  
c. Modifications to existing systems.  
 

  
 2. Preliminary Connected Loads:  

   
a. See electrical drawings for loads being disconnected.  
b. See electrical drawings for loads being added. 

 
  

3. Additional Requirements:   
   

a. On site factory training for all switchboards, motor control centers, 
automatic transfer switches, and generators. 

b. All switchgear and equipment shall meet or exceed the Short Circuit 
Values on the drawings. 

c. Perform controls work for the generator. All controls shall work with the 
existing generator and possible portable generator. See signal diagrams 
and controls on the electrical drawings. 

 
4. Additional information is included in the construction documents and shall be 

included in this project. It is the responsibility of the contractor to obtain the latest 
and most updated set of documents. 

 
 
B. PRODUCTS  
   

1. Systems, products, and standards are listed in individual specification sections, 
which follow.  

 
  
END OF SECTION  
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Division 16110 SECTION 26 05 00 – COMMON WORK RESULTS FOR ELECTRICAL: 
ELECTRICAL RACEWAYS, CABLE TRAYS, AND BOXES 
  
  
A. PROJECT INCLUDES  
  

1. Electrical conduit, tubing, surface raceways, wireways, cable trays, boxes, and 
cabinets for electrical power and signal distribution.  

  
B. PRODUCTS  
  
 1. Wiring Methods:  
   

a. Exposed Indoor Wiring:  Electrical metallic tubing, rigid nonmetallic 
conduit, and/or galvanized steel conduit.  

b. Concealed Indoor Wiring:  Electrical metallic tubing, electrical nonmetallic 
tubing, or rigid nonmetallic conduit.  

c. Exposed Outdoor Wiring:  GRC steel conduit.  
d. Concealed Outdoor Wiring:  GRC steel conduit.  
e. Underground Wiring, Single Run:  Rigid nonmetallic conduit.  
f. Underground Wiring, Grouped:  Rigid nonmetallic conduit.  
g. Connection to Vibrating Equipment:  Flexible liquidtight conduit.  

  
 2. Metal Conduit and Tubing:  
   

a. Rigid Steel Conduit:  ANSI C80.1.  
b. PVC Externally Coated Rigid Steel Conduit and Fittings:  ANSI C80.1 and 

NEMA RN 1.  
c. Electrical Metallic Tubing (EMT) and Fittings:  ANSI C80.3.  
d. PVC Externally Coated Electrical Metallic Tubing and Fittings:  ANSI 

C80.3 and NEMA RN 1.  
e. Liquidtight Flexible Metal Conduit and Fittings:  UL 360.  

  
  
 3. Nonmetallic Conduit and Ducts:  
   

a. Electrical Nonmetallic Tubing (ENT):  NEMA TC 13.  
b. Rigid Nonmetallic Conduit (RNC):  NEMA TC 2 and UL 651, Schedule 40 

or 80 PVC.  
c. Underground PVC and ABS Plastic Utilities Duct: NEMA TC 6, Type I for 

encased burial in concrete, Type II for direct burial.  
d. PVC and ABS Plastic Utilities Duct Fittings:  NEMA TC9.  
e. Liquidtight Flexible Nonmetallic Conduit and Fittings: UL 1660.  
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 4. Raceway Accessory Materials:  
   

a. Conduit Bodies:  NEC requirements.   
b. Wireways:  NEC requirements.  
c. Surface Raceways, Metallic:  Galvanized steel, with snap-on covers. 
d. Surface Raceways, Nonmetallic:  Rigid PVC, UL 94.   

  
5. Boxes and Fittings:   

a. Cabinet Boxes:  UL 50, sheet steel, NEMA 1 or NEMA 3 dependent on 
location.  

b. Pull and Junction Boxes:  UL 50, steel boxes, NEMA 1 or NEMA 3 
dependent upon location.  

c. Metal Outlet, Device and Small Wiring Boxes:  UL 514A and OS 1.  
d. Nonmetallic Outlet, Device and Small Wiring Boxes:  NEMA OS 2.  

 
6. Identification of Electrical Systems: Systems shall have a clearly marked 

schedule, typed, and given to the Owner’s Representative. All disconnects shall 
be clearly marked with an engraved type plastic placard as described in the 
electrical documents. The electrical input and output shall be clearly marked. 

7. Specifications: The electrical drawings have specifications. Review all 
specifications on the electrical drawings.  

 
  
  
END OF SECTION 
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Division 16120 SECTION 26 05 19 – ELECTRICAL WIRES AND CABLES  
 
  
A. PROJECT INCLUDES  
   

1. Wires, cables, and connectors for power, lighting, signal, control and related 
systems rated 600 volts and less.  

  
B. QUALITY ASSURANCE  
 

2. Compliance:  National Electrical Code; UL 4, 83, 486A, 486B, 854; NEMA/ICEA 
WC-5, WC-7, WC-8; IEEE 82.  

  
C. PRODUCTS  
  

1. Wire Components:  
   

a. Conductors for Power and Lighting Circuits:  Solid or Stranded 
conductors for No. 10 AWG and smaller; stranded conductors for No. 8 
AWG and larger. 

 
b. Conductor Material:  Copper.  

 
c. Insulation:  THHN/THWN for conductors size 500MCM and larger and 

No. 8 AWG and smaller, THW, THHN/THWN or XHHW insulation for 
other sizes based on location.  

 
d. Jackets:  Factory-applied nylon or PVC.  

 
 2. Cables:  
   

a. Portable Cord for Flexible Pendant Leads to Outlets and Equipment:  UL 
Type SO. 

 
b. Control/Signal Transmission Media:  Single conductor, coaxial type, or 

others as required by the equipment manufacture.  
 

c. Fiber Optic Cables:  Single channel low-loss glass type, fiber optic 
multimode graded-index cables, including connectors, couples, 
transmitters, receivers, sources and detectors.  

     
3. Connectors:  UL listed connectors for the appropriate cable type with appropriate 

temperature ratings.  
  
  
END OF SECTION    
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Division 16140 SECTION 26 27 26 – ELECTRICAL WIRING DEVICES 
  
  
A. PROJECT INCLUDES  
   

1. Wiring devices for electrical service.  
  
B. QUALITY ASSURANCE  
  
 1. Compliance:  National Electrical Code, NEMA WD 1, and UL.  
  
C. PRODUCTS  
  

1. Wiring Devices and Components:  
  

a. Receptacles:  UL 498 and NEMA WD 1, exterior are NEMA 3 with covers. 
 
b. Industrial Receptacles:  UL 498 pin and sleeve type; UL 1010 at 

hazardous locations.  
 

c. Ground-Fault Interrupter (GFI) Receptacles:  Feed-thru type ground-fault 
circuit interrupter with integral duplex receptacles.  

 
d. Plugs:  15 amperes, 125 volts, 3 wire, grounding, armored cap plugs.  

 
e. Plug Connectors:  15 amperes, 125 volts, bakelite-body armored 

connectors, 3 wire, grounding with cord clamp.  
 

f. Snap Switches:  UL 20 and NEMA WD 1, AC switches.  
 

g. Combination Switch and Receptacles:  3-way switch, 20 amperes, AC 
with toggle switch handle, 3 wire grounding receptacle, 15 amperes, 120 
volts.  

 
h. Wall Plates:  Single and combination types, match existing types.  

 
 
 
 END OF SECTION 
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Division 16400 SECTION 26 20 00 – ELECTRICAL SERVICE AND DISTRIBUTION  
 
  
A. PROJECT INCLUDES  
   

1. Electrical service and distribution including service entrance, switchboards, low-
voltage power switchgear, grounding, transformers, busways, panelboards, 
overcurrent protective devices, and motor controllers.  

 
  
B. PRODUCTS  
  

1. Service Entrance: Service and Distribution Requirements:  Refer to project “E” 
series drawings. 

   
a. Circuit Breakers:  Solid-state trip circuit breakers.  

 
b. Meter Sockets:  Acceptable to local utility company. 

  
c. Switches:  Heavy-duty safety switches with NEMA Type 4X enclosure.  

  
 2. Switchboards:  
   

a.  Refer to: SECTION 26 27 00 – LOW VOLTAGE GROUP MOUNTED 
DISTRIBUTION 

  
 3. Low-Voltage Power Switchgear:  
   

a. Refer to: SECTION 26 27 00 – LOW VOLTAGE GROUP MOUNTED 
DISTRIBUTION 

  
 4. Grounding:  
  

a. Grounding Equipment:  UL 467; copper conductors; NEC Table 8, and 
article 250 wire and cable conductors; connectors. 

 
b. Grounding Electrodes:  Copper-clad steel ground rods; copper plate 

electrodes.  
  
 5. Transformers if shown:  
   

a. Control and Signal Transformers:  NEMA ST 1, UL 506, self-cooled, two-
winding dry type; continuous duty rating.  

 
  6. Busways if shown:  
   

a. Busways: General-purpose plug-in type, ANSI/UL 857, NEMA BU 1, 
enclosed, non-ventilated, suitable for indoor installation, copper 
conductors. 
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b. Plug-In Devices:  Circuit breaker plugs, fusible switch plugs, fuse plugs, 

combination starter plugs; compatible with connected busway.   
  
 7. Panelboards:  
   

a. Panelboards:  NEMA PB 1, UL 50, 61, with overcurrent protective 
devices, enclosure suitable for use, copper bus, compression type main 
and neutral lugs, IEEE C62.1 surge arresters. 

 
b. Panelboard Type:  Load-center-type panelboards; lighting and appliance 

branch circuit panelboards; distribution panelboards.  
  
 8. Overcurrent Protective Devices:  
   

a. Overcurrent Protective Devices:  Integral to panelboards, switchboards, 
and motor control centers.  

 
b. Cartridge Fuses:  NEMA FU 1, class suitable for use.  

 
c. Fusible Switches:  UL 98, NEMA KS 1, rating suitable for use. 

 
d. Fused Power Circuit Devices:  UL 977, operation suitable for use; ground 

fault protection; open fuse trip device; minimum fault current rating 
suitable for use. 

 
e. Molded Case Circuit Breakers:  UL 489, NEMA AB 1; combination circuit 

breaker and ground fault circuit interrupters type; current-limiting circuit 
breaker type; integrally fused circuit breaker type; solid-state trip device 
circuit breaker type; rating suitable for use.  

 
f. Insulated Case Circuit Breakers:  UL 489, NEMA AB 1; rating suitable for 

use.  
  
 9. Fuses:  
   

a. Cartridge Fuses:  ANSI/IEEE FU 1, nonrenewable cartridge type, non-
interchangeable type.   

  
         10. Motor Controllers: (NOT USED) 
  
END OF SECTION 
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Division 16402  
SECTION 26 27 00-LOW VOLTAGE SWITCHBOARDS GROUP MOUNTED 
DISTRIBUTION  

A. SECTION INCLUDES 

1. Low Voltage, Front-Accessible and Front/Rear-Accessible switchboards 
with circuit breaker for mains and feeders and/or fusible switches for 
mains as specified below and shown on the contract drawings. 

B. RELATED SECTIONS 

1. 26 43 00 Transient Voltage Suppression Systems. 

C. REFERENCES 

1. The low voltage switchboards and protection devices in this 
specification are designed and manufactured according to latest 
revision of the following standards (unless otherwise noted). 

a. ANSI 61 

b. ANSI/NEMA PB 2, Deadfront Distribution Switchboards 

c. ANSI/NEMA PB 2.1, General Instructions for Proper Handling, 
Installation, Operation, and Maintenance of Deadfront Distribution 
Switchboards Rated 600 Volts or Less  

d. ANSI/NFPA 70, National Electrical Code 

e. NEMA AB 1, Molded Case Circuit Breakers and Molded Case 
Switches 

f. NEMA KS 1, Fused and Non - fused Switches 

g. UL 489, Molded Case Circuit Breakers and Circuit Breaker 
Enclosures 

h. UL 891, Dead Front Switchboards 

i. UL 98, Enclosed and Dead Front Switches 

j. UL 977, Fused Power Circuit Devices 
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D. DEFINITIONS 

1. Front-Accessible only shall be as defined by UL 891 standard which 
requires that all line and load connections for phase, neutral, and ground 
conductors can be made and maintained from the front of the switchboard 
without access to the rear. 

E. SYSTEM DESCRIPTION 

1. The power system feeding the Switchboards is either 480/277 or 208/120 
volts, 60 Hertz, 3 phase, 4-wire, solidly grounded Wye. All exterior switch 
boards shall be Nema 3R minimum.  

2. Switchboard(s) shall have front access and rear alignment for mounting 
against a wall.  

F. SUBMITTALS 

1. Manufacturer shall provide 3 copies of the following documents to owner 
for review and evaluation in accordance with general requirements of 
Division 16. 

a. Product Data on specified product; 

b. Shop Drawings on specified product; 

c. Trip curves for each specified product. 

G. INSTALLATION, OPERATION AND MAINTENANCE DATA 

1. Manufacturer shall provide 3 copies of installation, operation and 
maintenance procedures to owner in accordance with general 
requirements of Division 16. 

H. QUALITY ASSURANCE (QUALIFICATIONS) 

1. Manufacturer shall have specialized in the manufacture and assembly of 
low voltage switchboards for 25 years or more. 

2. Low voltage switchboards shall be listed and/or classified by 
Underwriters Laboratories in accordance with standards listed in Article 
C-1 of this specification. 

3. Equipment shall be qualified for use in seismic areas as follows: 
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a. High seismic loading as defined in IEEE Std 693-1997, with 1.33 
amplification factor.   

 

I. DELIVERY, STORAGE, AND HANDLING 

1. Contractor shall store, protect, and handle products in accordance with 
recommended practices listed in manufacturer's Installation and 
Maintenance Manuals. 

2. Ship each switchboard section in individual shipping splits for ease of 
handling. Each section shall be mounted on shipping skids and wrapped 
for protection. 

3. Contractor shall inspect and report concealed damage to carrier within 48 
hours. 

4. Contractor shall store in a clean, dry space. Cover with heavy canvas or 
plastic to keep out dirt, water, construction debris, and traffic. Heat 
enclosures to prevent condensation. 

5. Contractor shall handle in accordance with manufacturer's 
recommendations to avoid damaging equipment, installed devices, and 
finish.  

J. PROJECT CONDITIONS (SITE ENVIRONMENTAL CONDITIONS) 

1. Follow (standards) service conditions before, during and after switchboard 
installation. 

2. Low voltage switchboards shall be located in well - ventilated areas, free 
from excess humidity, dust and dirt and away from hazardous materials. 
Ambient temperature of area will be between minus 30 and plus 40 
degrees C. Indoor locations shall be protected to prevent moisture from 
entering enclosure. 

K. WARRANTY 

1. Manufacturer warrants equipment to be free from defects in materials and 
workmanship for 1 year from date of installation or 18 months from date of 
purchase, whichever occurs first. 

L. FIELD MEASUREMENTS 
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1. Contractor shall make all necessary field measurements to verify that 
equipment shall fit in allocated space in full compliance with minimum 
required clearances specified in National Electrical Code. 

M. MANUFACTURER 

1. General Electric Company products have been used as the basis for 
design. Other manufacturers' products of equivalent quality, dimensions 
and operating features may be acceptable, at the Architect’s/ Engineer's 
discretion, if they comply with all requirements specified or indicated in 
these Contract documents. 

N. EQUIPMENT 

 
1.  The equipment shall contain the following components and features.  
 

a. Refer to Contract Drawings for actual layout and location of 
equipment and components; current ratings of devices, bus bars, 
and components; voltage ratings of devices, components and 
assemblies; interrupting and withstand ratings of devices, buses, 
and components; and other required details. 

 
b. Furnish GE Type Spectra Bolt-On™ Switchboards (or approved 

equal). 
 

c. Switchboards shall be fully self-supporting structures with 90 inch 
tall vertical sections (excluding lifting eyes and pull boxes) bolted 
together to form required arrangement. 

 
d. Switchboard frame shall be die formed, 12 gauge steel with 

reinforced corner gussets. Frame shall be rigidly bolted to support 
cover plates (code gauge steel), bus bars and installed devices 
during shipment and installation. 

 
e. All sections may be rolled, moved or lifted into position. 

Switchboards shall be capable of being bolted directly to the floor 
without the use of floor sills. 

 
f. All switchboard sections shall have open bottoms and removable 

top plate(s) to install conduit. 
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g. Front-Access only switchboard sections shall be rear aligned for 
placement against a wall. 

 
h. Switchboards shall be UL listed, and MSB-3 shall be Service 

Entrance rated. 
 

i. Switchboards that are series rated to short circuit requirements 
shall be appropriately labeled. Tested UL listed combination ratings 
shall be included in UL recognized Component Directory (DKSY2). 

 
j. All covers shall be fastened by hex or standard screw head bolts. 

No special tools shall be required to access this equipment. 
 

k. Provide hinged doors over metering compartments and individually 
mounted device compartments. All doors shall have concealed 
hinges and be fastened by hex or standard screw head bolts. 

 
l. Switchboard protective devices shall be furnished as listed on 

drawings and specified herein, including interconnections, 
instrumentation and control wiring. Switchboards and devices shall 
be rated for the voltage and frequency listed on the drawings. 

 
m. Switchboard current ratings, including all devices, shall be based 

on a maximum ambient temperature of 25 degree C per UL 
Standard 891. With no derating required, temperature rise of 
switchboards and devices shall not exceed 65 degrees C in a 25 
degree C ambient environment. 

 
n. Switchboard Service Entrance sections shall comply with UL 

Service Entrance requirements including a UL service entrance 
label, incoming line isolation barriers, and a removable neutral bond 
to switchboard ground for solidly grounded Wye systems. 

 
o. The group mounted feeder breaker and/or main devices within 

switchboards shall be circuit breakers only. Mounting for the group 
mounted devices shall be by bolted connections. No plug-in type 
connections shall be used for current carrying components. 

 
2. Incoming Section  
 

a. Incoming section shall be direct cable connection to main breaker. 
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b. Furnish switchboard arranged for bottom entry of incoming cable. 

 
c. Provide mechanical lugs in the quantity and size required per the 

contract drawings.  All lugs shall be tin-plated aluminum and UL 
listed for use with copper cable. Lugs shall be rated for 75 degree 
C. Cable. 

 
3. Bus Bars 
 

a. All bus bars shall be silver plated copper. The bus bars shall have 
sufficient cross sectional area to meet UL 891 temperature rise 
requirements.  Phase and neutral bus ampacity shall be as shown 
on the plans. The neutral bus shall have the same ampacity as the 
phase bus. 

 
b. Bus bars shall be mounted on high impact, non-tracking insulated 

supports. Joints in the vertical bus are not permitted. 
 

c. Bus bars shall be braced to withstand mechanical forces exerted 
during short circuit conditions as indicated in drawings, but in no 
case less than 100KA RMS SYM. 

 
d. Bus joints shall be bolted with high tensile steel Grade 5 bolts. 

Belleville type washers shall be provided with aluminum bus. 
Welded connections are unacceptable. 

 
e. Ground Bus shall be sized to meet UL 891. Ground bus shall 

extend full length of switchboard.  Ground bus shall be copper. 
 

f. A-B-C bus arrangement left to right, top to bottom, front to rear shall 
be used throughout to assure convenient and safe testing and 
maintenance. Where special circuitry precludes this arrangement, 
bus bars shall be labeled. 

 
g. All feeder device line and load connection straps shall be rated to 

carry current rating of device frame (not trip rating). 
 

h. The main incoming bus bars shall be rated for the main protection 
device frame size or main incoming conductors, if there is no main 
device. 
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i. Main horizontal bus bars shall be fully rated and arranged for future 

extensions. 
 

4. Enclosure 

a. Switchboard shall be NEMA 1 non walk-in deadfront construction or 
as indicated on drawings.  

5. User Metering 

a. Provide a UL listed and digital multifunction power monitor.  The 
monitor case shall be fully enclosed and shielded 

b. The monitor shall accept a voltage monitoring range of up to 600 
volts, phase to phase. Monitor shall withstand 200% rated current 
continuously. It shall withstand 10X rated current for at least 3 
seconds.  Isolation shall be no less than 2500V AC. Surge 
withstand shall conform to IEEE C37.90.1,62.41 and IEEE 1000-
4Shall have a standard ANSI C39.1 case mount. 

c. The Monitor shall provide true RMS measurements of voltage, 
phase to neutral and phase to phase; current, per phase and 
neutral; real power, reactive power, apparent power, power factor 
and frequency. The Monitor must be capable of providing readings 
for both instantaneous and average readings. 

1. The Monitor must also be capable of providing all single 
phase real, apparent, reactive power and power factor 
values. 

2. The Monitor shall record and store total bi-directional energy. 
It shall include separate registers for positive and negative 
energy. 

3. The Monitor shall record and store total bi-directional 
accumulated energy and total accumulated apparent energy.  

4. The Monitor shall monitor max/min average demand values 
for all current and power readings. The demand interval shall 
be user programmable.  Meter shall be model EPM6000 or 
approved equal.  
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6. Main Devices 

a. Main device shall be individually mounted, draw out type, insulated 
case or AIR type circuit breaker, and 100% rated.  

b. Tie device(s), if included, shall be the same as the main device. 

c. Where indicated provide the following with the main device: 

1. Electronic ground fault detection 

2. Shunt trip  

3. Undervoltage release 

4. Auxiliary contacts 

7. Feeder devices 

a. Feeder devices shall be group mount molded case circuit breakers 
or when larger than 1200 amps shall be individually mounted 
insulated case circuit breakers. Provide devices as indicated on 
drawings.   

b.         All circuit protective devices shall have the following minimum 
symmetrical current interrupting capacity: 100kA, or as listed on the 
contract drawings.  

c. Where indicated provide the following with the feeder device(s): 

1. Shunt trip  

2. Undervoltage release 

3. Auxiliary contacts 

4. Bell alarm 

8. Molded Case Circuit Breakers  

a. Furnish GE Spectra RMS™ Molded Case Circuit Breakers. 
Thermal magnetic molded case circuit breakers may be provided 
for trip ratings 150 amps and below. 
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b. Group mounted breakers shall be connected to the vertical bus by 
bolted connections. 

c. Individually mounted molded case circuit breakers shall be 
stationary mounted. 

d. Circuit breaker frames shall be constructed of a high-strength, 
molded, glass-reinforced polyester case and cover. Breakers shall 
have an overcenter, toggle handle-operated, trip free mechanism 
with quick make, quick break action independent of the speed of 
the toggle handle operation. The design shall provide common 
tripping of all poles. Breakers shall be suitable for reverse feeding. 

e. Breakers shall have ON and OFF position clearly marked on 
escutcheon. Breakers shall include a trip-to-test means on the 
escutcheon for manually tripping the breaker and exercising the 
mechanism and trip latch. 

f. Breakers shall include factory installed mechanical lugs. Lugs shall 
be UL listed and rated 75 or 60/75 degrees C as appropriate. 
Breakers shall be standard, or 80 percent rated. 

g. Breakers larger than 400 amps shall use digital true RMS sensing 
trip units and a rating plug to determine the breaker trip rating. The 
breaker shall be adjusted to the proper trip settings by electrical 
contractor to meet the inrush of the largest piece of equipment. The 
time and trip settings shall be obtained from the manufacturer of the 
equipment by the electrical contractor. 

h. Each main, feeder, and tie breaker with a frame size 400 amps and 
larger shall have digital electronic trip units. 

i. Where indicated on the drawings, circuit breakers with trip ratings 
greater than 250 amperes to 1000 amperes shall be UL listed as 
100 percent continuous duty rated. 
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9. Insulated Case Circuit Breakers  

a. Insulated case circuit breakers shall be individually mounted. 

b. Main and tie breakers shall be manually operated, draw out type 
mounting. Feeder breakers (larger than 1200 amps) shall be 
manually operated, stationary mounted. 

c. Breakers shall be constructed of a high dielectric strength, glass 
reinforced insulating case. The interrupting mechanism shall be arc 
chutes. Steel vent grids shall be used to suppress arcs and cool 
vented gases.  Interphase barriers shall be furnished as to isolate 
completely each pole. 

d. Breakers shall contain a true two-step stored energy operating 
mechanism, which shall provide quick make, quick break operation 
with a maximum five-cycle closing time. Breakers shall be trip free 
at all times. Common tripping of all poles shall be standard. 

e. Insulated Case circuit breakers shall be rated to carry 100 percent 
of their frame ampacity continuously. 

f. A charging handle, close push-button, open push-button, and 
Off/On/Charge indicator shall be located on the breaker escutcheon 
and shall be visible with the breaker compartment door closed. 

g. Where drawout breakers are specified, the drawout design shall 
permit the breaker to be withdrawn from an engaged position, to a 
test position, and to a disengaged position.  

h. Breaker digital electronic trip units shall be as described in Article 
10 below. 

 

10. Digital Electronic Trip Unit For Circuit Breakers 

a. Furnish GE MicroVersaTrip® Plus, or PM,  or approved equal, 
digital electronic trip units as specified below. 

b. Each main, feeder, and tie circuit breaker shall be equipped with a 
digital electronic trip unit. The trip unit shall provide protection from 
overloads, short circuits and ground faults (for Main circuit breaker). 
The protective trip unit shall consist of a solid state, microprocessor 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

 
LOW VOLTAGE SWITCHBOARDS GROUP MOUNTED DISTRIBUTION   16402-11 

 
 

based programmer, tripping means, current sensors, power supply 
and other devices as required for proper operation. 

c. As a minimum, the trip unit shall have the following protective 
functions: 
 

1. Adjustable current setting or long time pickup; 

2. Adjustable long time delay; 

3. Adjustable instantaneous pickup; 

4. Adjustable ground fault pickup and delay for main. 

5. Adjustable short time pickup and delay. 

d. As a minimum, the trip unit shall include the following features: 

1. Long time and short time protective functions, if 
provided, shall have true RMS sensing technology. 

2. Ground fault protective function, if provided, shall 
contain a memory circuit to integrate low level arcing 
fault currents with time, to sum the intermittent ground 
fault spikes. 

3. High contrast liquid crystal display (LCD) unit shall 
display settings, trip targets, and the specified 
metering displays. 

4. Multi-button keypad to provide local setup and 
readout of all trip settings on the LCD.  

5. UL Listed interchangeable rating plug. It shall not be 
necessary to remove the trip unit to change the rating 
plug. 

6. An integral test jack for testing via a portable test set 
and connection to a battery source. 

7. A mechanism for sealing the rating plug and the trip 
unit. 
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8. Noise immunity shall meet the requirements of IEEE 
C37.90. 

9. Display trip targets for long time, short time, and 
ground fault, if included. 

10. The trip unit shall include the following metering 
functions, which shall be displayed on the LCD (if the 
manufacturers trip unit can not incorporate the 
specified functions, separate device(s) with equal 
function shall be provided for each breaker): Current, 
RMS, each phase. 

11. Finish 
 

a. All steel surfaces shall be chemically cleaned prior to painting.  
 
b. Exterior paint color shall be ANSI 61 Light Gray over phosphate - 

type rust inhibitor. 
 

12. Accessories 
 

a.  Provide the following UL listed accessories: 

1. Integral, self-powered ground fault protection relay 
with mechanical ground fault indicator, test function, 
adjustable current pick - up and time delay, and 
current sensors as required. Ground fault relay shall 
have an internal memory circuit that integrates 
intermittent arcing ground faults with time. 

 
2. Furnish nameplates for each device as indicated in 

drawings.  
                       Color schemes shall be as indicated on drawings. 

 
3. Provide Transient Voltage Surge Suppression system 

as specified in Section 16479. 
 

13. EXAMINATION 
 

a.  The following procedures shall be performed by the Contractor. 
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1. Examine installation area to assure there is enough 

clearance to install switchboard. 
 
2. Check concrete pads for uniformity and level surface. 
 
3. Verify that Spectra Series™ switchboards are ready 

to install. 
 
4.  Verify field measurements that are as shown on 

Drawings and instructed by manufacturer. 
 
5.  Verify that required utilities are available, in proper 

location and ready for use. 
 
6.  Beginning of installation means installer accepts 

conditions. 
 

14. INSTALLATION 
 
 

a. Installation shall be performed by the Contractor. 
 

1.  Install per manufacturer's instructions. 
 

2. Install required safety labels. 
 
 

 
END OF SECTION 
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Division 16440 Section 26 36 23 Automatic Transfer Switches 
 
PART 1 GENERAL 
A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and Division-1 Specification sections, apply to work of this section. 
 
B. Related Sections:  Separate electrical components and materials required for field 

installation and electrical connections are specified in Division 16 (26). 
 
1.01 Scope 
Furnish and install automatic transfer switches (ATS) with number of poles, amperage, 
voltage, and withstand current ratings as shown on the plans. Each automatic transfer 
shall consist of an inherently double throw power transfer switch unit and a 
microprocessor controller, interconnected to provide complete automatic operation. All 
transfer switches and control panels shall be the product of the same manufacturer. 
 
1.02 Acceptable Manufacturers 
Automatic transfer switches shall be ASCO, General Electric, Liebert/Emerson, 
Siemens, Baldor, or Square D. See general and supplementary conditions and Division-
1 Specification sections for the way to provide alternates and the way to provide 
documentation for approvals.  
 
1.03 Codes and Standards 
The automatic transfer switches and accessories shall conform to the requirements of: 
A. UL 1008 - Standard for Automatic Transfer Switches 
B. NFPA 70 - National Electrical Code 
C. NFPA 110 - Emergency and Standby Power Systems 
D. IEEE Standard 446 - IEEE Recommended Practice for Emergency and Standby 
Power Systems for Commercial and Industrial Applications 
E. NEMA Standard ICS10-1993 (formerly ICS2-447) - AC Automatic Transfer Switches 
F. NEC Articles 700, 701, 702 
G. International Standards Organization ISO 9001 
 
PART 2 PRODUCTS 
 
2.01 Mechanically Held Transfer Switch 
 
A. The transfer switch unit shall be electrically operated and mechanically held. The 
electrical operator shall be a single-solenoid mechanism, momentarily energized. Main 
operators which include overcurrent disconnect devices will not be accepted. The switch 
shall be mechanically interlocked to ensure only one of two possible positions, normal or 
emergency. 
 
B. The switch shall be positively locked and unaffected by momentary outages so that 
contact pressure is maintained at a constant value and temperature rise at the contacts 
is minimized for maximum reliability and operating life. 
 
C. All main contacts shall be silver composition. Switches rated 600 amperes and 
above shall have segmented, blow-on construction for high withstand current 
capability and be protected by separate arcing contacts. 
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D. Inspection of all contacts shall be possible from the front of the switch without 
disassembly of operating linkages and without disconnection of power conductors. A 
manual operating handle shall be provided for maintenance purposes. The handle shall 
permit the operator to manually stop the contacts at any point throughout their entire 
travel to inspect and service the contacts when required. 
 
E. Designs utilizing components of molded-case circuit breakers, contactors, or parts 
thereof which are not intended for continuous duty, repetitive switching or transfer 
between two active power sources are not acceptable. 
 
F. Where neutral conductors must be switched, the ATS shall be provided with fully 
rated neutral transfer contacts. 
 
G. Where neutral conductors are to be solidly connected, a neutral terminal plate with 
fully-rated Copper pressure connectors shall be provided. 
 
2.02 Microprocessor Controller with Membrane Interface Panel 
 
A. The controller shall direct the operation of the transfer switch. The controller's 
sensing and logic shall be controlled by a built-in microprocessor for maximum 
reliability, minimum maintenance, and inherent serial communications capability. 
The controller shall be connected to the transfer switch by an interconnecting wiring 
harness. The harness shall include a keyed disconnect plug to enable the controller to 
be disconnected from the transfer switch for routine maintenance. 
 
B. The controller shall be enclosed with a protective cover and be mounted separate 
from the transfer switch unit for safety and ease of maintenance. Sensing and control 
logic shall be provided on printed circuit boards. Interfacing relays shall be industrial 
grade plug-in type with dust covers. 
 
C. The controller shall meet or exceed the requirements for Electromagnetic 
Compatibility (EMC) as follows: 
1. ANSI C37.90A/IEEE 472 Voltage Surge Test 
2. NEMA ICS – 109.21 Impulse Withstand Test 
3. IEC801-2 Electrostatic discharge (ESD) immunity 
4. ENV50140 and IEC 801 – 3 Radiated electromagnetic field immunity 
5. IEC 801 – 4: Electrical fast transient (EFT) immunity 
6. ENV50142: Surge transient immunity 
7. ENV50141: Conducted radio-frequency field immunity 
8. EN55011: Group 1, Class A conducted and radiated emissions 
9. EN61000 –4 – 11 Voltage dips and interruptions immunity 
 
2.03 Enclosure 
 
A. The ATS shall be furnished in a NEMA type 3R enclosure unless otherwise shown on 
the plans. 
 
B. Provide strip heater with thermostat for Type 3R enclosure requirements. 
 
C. Controller shall be flush-mounted display with LED indicators for switch position and 
source availability. It shall also include test and time delay bypass switches. 
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PART 3 OPERATION 
 
3.01 Voltage and Frequency Sensing 
 
A. The voltage of each phase of the normal source shall be monitored, with pickup 
adjustable to 95% of nominal and dropout adjustable from 70% to 90% of pickup setting. 
 
B. Single and three-phase voltage and frequency sensing of the emergency source shall 
be provided. 
 
C. All settings shall be adjusted prior to final review of ATS. 
 
3.02 Time Delays 
 
A. An adjustable time delay shall be provided to override momentary normal source 
outages and delay all transfer and engine starting signals. 
 
B. An adjustable time delay shall be provided on transfer to emergency, adjustable from 
0 to 5 minutes for controlled timing of transfer of loads to emergency. 
 
C. An adjustable time delay shall be provided on retransfer to normal, adjustable to 30 
minutes. Time delay shall be automatically bypassed if emergency source fails and 
normal source is acceptable. 
 
D. A 5-minute cooldown time delay shall be provided on shutdown of engine generator. 
 
E. All adjustable time delays shall be field adjustable without the use of tools. 
 
3.03 Additional Features 
 
A. A set of gold-flashed contacts rated 10 amps, 32 VDC shall be provided for a low 
voltage engine start signal. The start signal shall prevent dry cranking of the engine by 
requiring the generator set to reach proper output, and run for the duration of the cool 
down setting, regardless of whether the normal source restores before the load is 
transferred. 
 
B. A push-button type test switch shall be provided to simulate a normal source failure. 
 
C. A push-button type switch to bypass the time delay on transfer to emergency, the 
engine exerciser period on the retransfer to normal time delay whichever delay is active 
at the time the push-button is activated. 
 
D. Terminals shall be provided for a remote contact which opens to signal the ATS to 
transfer to emergency and for remote contacts which open to inhibit transfer to 
emergency and/or retransfer to normal. 
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E. Auxiliary contacts, rated 10 amps, 480 VAC shall be provided consisting of one 
contact, closed when the ATS is connected to the normal source and one contact, 
closed, when the ATS is connected to the emergency source. 
 
 
F. Indicating lights shall be provided, one to indicate when the ATS is connected to the 
normal source (green) and one to indicate when the ATS is connected to the emergency 
source (red). Also provide indicating lights for both normal and emergency source 
availability. 
 
G. Terminals shall be provided to indicate actual availability of the normal and 
emergency sources, as determined by the voltage sensing pickup and dropout 
settings for each source. 
 
H. Engine Exerciser - An engine generator exercising timer shall be provided, 
including a selector switch to select exercise with or without load transfer. A remote 
generator start switch shall be provided with the unit.  
 
I. Phase Monitor - A Phase monitor shall be inherently built into the controls. 
The monitor shall control transfer so that motor load inrush currents do not exceed 
normal starting currents, and shall not require external control of power sources. The 
phase monitor shall be specifically designed for and be the product of the ATS 
manufacturer. 
 
J. Selective Load Disconnect - A double throw contact shall be provided to operate after 
a time delay, adjustable to 20 seconds prior to transfer and reset 0 to 20 seconds after 
transfer. This contact can be used to selectively disconnect specific load(s) when the 
transfer switch is transferred. Output contacts shall be rated 6 amps at 28 VDC or 120 
VAC. 
 
Optional Accessories (Options have to be approved by Owner’s Representative) 
K. Communications Interface - A full duplex RS485 interface to provide remote 
monitoring and control by communications products. 
 
L. Programmable Engine Exerciser - A seven day electronic time switch for 
automatic weekly testing of the engine - generator set. The exerciser shall be fully 
programmable and backed up by a permanent battery. 
 
M. Enclosure Heater - A 125 watt enclosure heater with transformer and thermostat 
(adjustable from 30to 140 F). 
 
N. Networked Computer Monitoring System 
A PC based Automatic Transfer Switch (ATS) monitoring system designed to 
communicate with other ATSs located in remote locations shall be provided. 
System shall utilize serial communications capability inherent with the ATS 
microprocessor-based control panel product offering.  
 
 
 
 
 



Manatee County Desoto Center 
Sheriff’s Office Generator Disconnect 

AUTOMATIC TRANSFER SWITCHES 16440-5 

 
PART 4 ADDITIONAL REQUIREMENTS 
 
4.01 Withstand and Closing Ratings 
 
A. The ATS shall be rated to close on and withstand the available rms symmetrical short 
circuit current at the ATS terminals with the type of overcurrent protection shown on the 
plans. WCR ATS ratings as be as follows when used with specific circuit breakers: 

ATS Size Withstand & Closing 
Rating MCCB   AIC Rating     W/CLF 
30 – 200A     22,000A     200,000 
225 – 400A     42,000A     200,000 
600 – 1200A     65,000A     200,000 
1600 – 2000A     85,000A     200,000 
2600 – 3000 A    100,000A     200,000 
 
4.02 Tests and Certification 
 
A. The complete ATS shall be factory tested to ensure proper operation of the individual 
components and correct overall sequence of operation and to ensure that the operating 
transfer time, voltage, frequency and time delay settings are in compliance with the 
specification requirements. 
 
B. Upon request, the manufacturer shall provide a notarized letter certifying compliance 
with all of the requirements of this specification including compliance with the above 
codes and standards, and withstand and closing ratings. The certification shall identify, 
by serial number(s), the equipment involved. No exceptions to the specifications, other 
than those stipulated at the time of the submittal, shall be included in the certification. 
 
C. The ATS manufacturer shall be certified to ISO 9001 International Quality Standard 
and the manufacturer shall have third party certification verifying quality assurance in 
design/development, production, installation and servicing in accordance with ISO 9001. 
 
4.03 Service Representation 
 
A. The ATS manufacturer shall maintain a national service organization of company 
employed personnel located throughout the contiguous United States. The service 
center's personnel must be factory trained and must be on call 24 hours a day, 365 days 
a year. 
 
B. The manufacturer shall maintain records of each switch, by serial number, for a 
minimum of 20 years. 
 
C. For ease of maintenance and parts replacement, the switch nameplate shall include 
drawing numbers, part numbers for main coil and control. 
 
End of  Section  
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SECTION 16441 DIVISION 26 36 00 QUICK-CONNECT GENERATOR DOCKING STATIONS 

PART 1 GENERAL 

1.01 SCOPE 

A. The Contractor shall furnish and install the low-voltage docking station as specified herein 
and as shown on the contract drawings.  

1.02 RELATED SECTIONS 

1.03 REFERENCES 

A. The switches and all components shall be designed, manufactured and tested in 
accordance with the latest applicable standards: 
1. NEMA KS-1 
2. UL 98 

1.04 SUBMITTALS – FOR REVIEW/APPROVAL 

A. The following information shall be submitted to the Engineer: 
1. Dimensioned outline drawing 
2. Conduit entry/exit locations 
3. Switch ratings including: 

a. Short-circuit rating 
b. Voltage 
c. Continuous current 

4. Cable terminal sizes 
5. Product data sheets 

1.05 SUBMITTALS – FOR CONSTRUCTION 

A. The following information shall be submitted for record purposes: 
1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall 

incorporate all changes made during the manufacturing process 

1.06 QUALIFICATIONS 

A. The manufacturer of the assembly shall be the manufacturer of the major components within 
the assembly. 

B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified. 

C. The manufacturer of this equipment shall have produced similar electrical equipment for a 
minimum period of two (2) years. When requested by the Engineer, an acceptable list of 
installations with similar equipment shall be provided demonstrating compliance with this 
requirement. 
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1.07 REGULATORY REQUIREMENTS 

A. The connection docking system shall bear a UL label. 

1.08 DELIVERY, STORAGE AND HANDLING 

A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One 
(1) copy of these instructions shall be included with the equipment at time of shipment. 

PART 2 PRODUCTS 

2.01 MANUFACTURERS 

A. Eaton / Cutler-Hammer products 

B. Trystar 

C. Siemens 

The listing of specific manufacturers above does not imply acceptance of their products that do 
not meet the specified ratings, features and functions. Manufacturers listed above are not 
relieved from meeting these specifications in their entirety. Products in compliance with the 
specification and manufactured by others not named will be considered only if pre-approved by 
the Engineer and Owner’s Representative ten (10) days prior to bid date. 

2.02 HEAVY-DUTY DOCKING STATION 

A. Provide switches as shown on drawings, with the following ratings: 
1. 2000 amperes 
2. 480 volts ac, dc; 600 volts ac  
3. 4 poles. 

4. Mechanical lugs suitable for aluminum or copper conductors. 

B. Construction 
1. Docking Station shall be equipped with a separate interlocked receptacle compartment 

containing receptacles for quick-connection and disconnection of portable cord-
connected equipment.   
a. Interlock shall prevent the lower generator switch from being closed while cable 

compartment door is open, and shall prevent the door from being opened while the 
switch is closed. 

b. Compartment shall be equipped with a spring-assisted door to allow portable cords 
to exit the compartment while in use, but shall close when not in use to effectively 
seal the compartment to prevent insects and small animals from entry. 

c. Compartment shall be equipped with receptacles for sufficient cable connection for 
the ampacity of the switch. 

d. Receptacles for switches 200 amps and greater shall be of the single cable per 
phase design – utilizing quarter turn cam type connections. 
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e. Receptacles shall be:  Either Posi-Lok or Cam-Lok type.  800 amp switches shall 
employ parallel receptacles. 

2. Renewal parts data shall be shown on the inside of the door 

C. Enclosures  
1. All enclosures shall be NEMA 3R rainproof  
2. Paint color shall be ANSI 61 gray or “Owner’s Representative’s” Choice. 

 

D. The following factory modifications are to be included: 
1. Plastic or Phenolic nameplates 
2. Special paint color as request by “Owner’s Representative.” 
3. Lock ON provisions 
4. Key interlock system 
5. Factory installed neutral assemblies 
6. Factory installed copper lugs 
7. Factory installed auxiliary contacts 
8. Cover mounted controls indicating lights, selector switches, or pushbuttons. 
9. Factory installed UL listed switching neutral bonding kit for 3 or 4pole systems that 

require a switching neutral. 

PART 3 EXECUTION 

3.01 FACTORY TESTING 

A. Standard factory tests shall be performed on the equipment provided under this section. All 
tests shall be in accordance with the latest version of UL and NEMA standards. 

3.02 INSTALLATION 

A. The equipment shall be installed per the manufacturer’s recommendations and all NEC and 
local code requirements. 

 

End of Section 16441 Division 26 36 00 
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Division 16442 Section 26 36 22 Manual Transfer Switches 
 
PART 1 GENERAL 
A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and Division-1 Specification sections, apply to work of this section. 
 
B. Related Sections:  Separate electrical components and materials required for field 

installation and electrical connections are specified in Division 16 (26). 
 
1.01 Scope 
Furnish and install manual transfer switches (MTS) with number of poles, amperage, 
voltage, and withstand current ratings as shown on the plans. Each manual transfer 
switch shall consist of an inherently double throw power transfer switch. All transfer 
switches and control panels shall be the product of the same manufacturer. 
 
1.02 Acceptable Manufacturers 
Automatic transfer switches shall be ASCO, General Electric, Liebert/Emerson, 
Siemens, Baldor, Caterpillar, or Square D. See general and supplementary conditions 
and Division-1 Specification sections for the way to provide alternates and the way to 
provide documentation for approvals.  
 
1.03 Codes and Standards 
The transfer switches and accessories shall conform to the requirements of: 
A. UL Standard for Transfer Switches 
B. NFPA 70 - National Electrical Code 
C. NFPA 110 - Emergency and Standby Power Systems 
D. IEEE Standard 446 - IEEE Recommended Practice for Emergency and Standby 
Power Systems for Commercial and Industrial Applications 
E. NEC Articles 700, 701, 702 
F. International Standards Organization ISO 9001 
 
PART 2 PRODUCTS 
 
2.01 Mechanically Held Transfer Switch 
 
A. The transfer switch unit shall be electrically operated and mechanically held. The 
electrical operator shall be a single-solenoid mechanism, momentarily energized. Main 
operators which include overcurrent disconnect devices will not be accepted. The switch 
shall be mechanically interlocked to ensure only one of two possible positions, normal or 
emergency. 
 
B. The switch shall be positively locked and unaffected by momentary outages so that 
contact pressure is maintained at a constant value and temperature rise at the contacts 
is minimized for maximum reliability and operating life. 
 
C. All main contacts shall be silver composition. Switches rated 600 amperes and 
above shall have segmented, blow-on construction for high withstand current 
capability and be protected by separate arcing contacts. 
 
D. Inspection of all contacts shall be possible from the front of the switch without 
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disassembly of operating linkages and without disconnection of power conductors. A 
manual operating handle shall be provided for maintenance purposes. The handle shall 
permit the operator to manually stop the contacts at any point throughout their entire 
travel to inspect and service the contacts when required. 
 
E. Designs utilizing components of molded-case circuit breakers, contactors, or parts 
thereof which are not intended for continuous duty, repetitive switching or transfer 
between two active power sources are not acceptable. 
 
F. Where neutral conductors must be switched, the MTS shall be provided with fully 
rated neutral transfer contacts. 
 
G. Where neutral conductors are to be solidly connected, a neutral terminal plate with 
fully-rated Copper pressure connectors shall be provided. 
 
 
2.02 Enclosure 
 
A. The MTS shall be furnished in a NEMA type 3R enclosure unless otherwise shown on 
the plans. 
 
B. Provide strip heater, if required, with thermostat for Type 3R enclosure requirements. 
 
C. Controller shall be flush-mounted display with LED indicators for switch position and 
source availability. It shall also include test and time delay bypass switches. 
 
PART 3 OPERATION 
 
3.01 Voltage and Frequency Sensing 
 
A. The voltage of each phase of the normal source shall be monitored, with pickup 
adjustable to 95% of nominal and dropout adjustable from 70% to 90% of pickup setting. 
 
B. Single and three-phase voltage and frequency sensing of the emergency source shall 
be provided. 
 
C. All settings shall be adjusted prior to final review of MTS. 
 
3.02 Time Delays 
 
A. An adjustable time delay shall be provided to override momentary normal source 
outages and delay all transfer and engine starting signals. 
 
B. An adjustable time delay shall be provided on transfer to emergency, adjustable from 
0 to 5 minutes for controlled timing of transfer of loads to emergency. 
 
 
C. A 5-minute cooldown time delay shall be provided on shutdown of engine generator. 
 
D. All adjustable time delays shall be field adjustable without the use of tools. 
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3.03 Additional Features 
 
A. A set of gold-flashed contacts rated 10 amps, 32 VDC shall be provided for a low 
voltage engine start signal. The start signal shall prevent dry cranking of the engine by 
requiring the generator set to reach proper output, and run for the duration of the cool 
down setting, regardless of whether the normal source restores before the load is 
transferred. 
 
B.. Terminals shall be provided for a signal to show main and emergency power options. 
 
C. Auxiliary contacts, rated 10 amps, 480 VAC shall be provided consisting of one 
contact, closed when the MTS is connected to the normal source and one contact, 
closed, when the MTS is connected to the emergency source. 
 
D. Indicating lights shall be provided, one to indicate when the MTS is connected to the 
normal source (green) and one to indicate when the MTS is connected to the emergency 
source (red). Also provide indicating lights for both normal and emergency source 
availability. 
 
E. Terminals shall be provided to indicate actual availability of the normal and 
emergency sources, as determined by the voltage sensing pickup and dropout 
settings for each source. 
 
F. Engine Exerciser - An engine generator exercising timer shall be provided, 
including a selector switch to select exercise with or without load transfer. A remote 
generator start switch shall be provided with the unit.  
 
G. Phase Monitor - A Phase monitor shall be inherently built into the controls. 
The monitor shall control transfer so that motor load inrush currents do not exceed 
normal starting currents, and shall not require external control of power sources. The 
phase monitor shall be specifically designed for and be the product of the ATS 
manufacturer. 
 
 
Optional Accessories (Options have to be approved by Owner’s Representative) 
H. Communications Interface - A full duplex RS485 interface to provide remote 
monitoring and control by communications products. 
 
I. Programmable Engine Exerciser - A seven day electronic time switch for 
automatic weekly testing of the engine - generator set. The exerciser shall be fully 
programmable and backed up by a permanent battery. 
 
J. Enclosure Heater - A 125 watt enclosure heater with transformer and thermostat 
(adjustable from 30to 140 F). 
 
K. Networked Computer Monitoring System 
A PC based Manual Transfer Switch (MTS) monitoring system designed to 
communicate with other ATSs located in remote locations shall be provided. 
System shall utilize serial communications capability inherent with the MTS 
microprocessor-based control panel product offering.  
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PART 4 ADDITIONAL REQUIREMENTS 
 
4.01 Withstand and Closing Ratings 
 
A. The MTS shall be rated to close on and withstand the available rms symmetrical short 
circuit current at the ATS terminals with the type of overcurrent protection shown on the 
plans. WCR MTS ratings as be as follows when used with specific circuit breakers or 
fuses: 

MTS Size Withstand & Closing 
Rating MCCB   AIC Rating     W/CLF 
30 – 200A     22,000A     200,000 
225 – 400A     42,000A     200,000 
600 – 1200A     65,000A     200,000 
1600 – 2000A     85,000A     200,000 
2600 – 3000 A    100,000A     200,000 
 
4.02 Tests and Certification 
 
A. The complete MTS shall be factory tested to ensure proper operation of the individual 
components and correct overall sequence of operation and to ensure that the operating 
transfer time, voltage, frequency and time delay settings are in compliance with the 
specification requirements. 
 
B. Upon request, the manufacturer shall provide a notarized letter certifying compliance 
with all of the requirements of this specification including compliance with the above 
codes and standards, and withstand and closing ratings. The certification shall identify, 
by serial number(s), the equipment involved. No exceptions to the specifications, other 
than those stipulated at the time of the submittal, shall be included in the certification. 
 
C. The MTS manufacturer shall be certified to ISO 9001 International Quality Standard 
and the manufacturer shall have third party certification verifying quality assurance in 
design/development, production, installation and servicing in accordance with ISO 9001. 
 
4.03 Service Representation 
 
A. The MTS manufacturer shall maintain a national service organization of company 
employed personnel located throughout the contiguous United States. The service 
center's personnel must be factory trained and must be on call 24 hours a day, 365 days 
a year. 
 
B. The manufacturer shall maintain records of each switch, by serial number, for a 
minimum of 20 years. 
 
C. For ease of maintenance and parts replacement, the switch nameplate shall include 
drawing numbers, part numbers for main coil and control. 
End of  Section  
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Division 16443 Section 26 36 23 - Disconnect Switches  
 
Introduction  
Disconnect switches shall be used where required to meet OSHA standards for a 
disconnecting means within line of sight and no more than fifty feet of the actual piece of 
equipment being controlled.  
1. All disconnect switches shall be heavy duty motor rated switches.  
2. All disconnect switches required for compliance with OSHA shall be lockable.  
3. A disconnect switch is not to be used as a substitute for a motor starter but should be 
used in conjunction with all motor starters where required as a disconnecting means.  
 
Part 1 - General  
• Acceptable manufacturer's should include GE, Square D, Cutler Hammer, Allen 
Bradley and approved equal. Try to accommodate the County by matching existing 
manufactured products.  
 
Part 2 - Products  
• Safety switches shall be heavy-duty motor rated with fuses provided to protect 
downline equipment where required.  
• Switches shall be fused, if required. 
• The extra fuses (minimum of 2 per phase) shall be supplied by the contractor. 
• The neutral shall be switched. 
• NEMA 3R Environments shall be specified as NEMA 3R/12 gasketed.  
 
Part 3 - Execution  
• The maximum mounting height for safety switches should be 6'0" to the top. Safety 
switches should be rigidly mounted in place.  
• Must be readily accessible per NEC  
• Label per NEC Requirements and specification documents.  
 
End of Section 16443  
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Division 16479 SECTION 26 43 00 – TRANSIENT VOLTAGE SURGE SUPPRESSION (SPD) 
A. SECTION INCLUDES 
  

1. Transient voltage surge suppression systems integrated into electrical 
distribution equipment. 

 
B. RELATED SECTIONS 

 
1. 26 20 00 (16400) Low Voltage Switchgear 
 
2. 26 27 00 (16402) Low Voltage Group Mounted Switchboards 
 
3. 26 29 19 Motor Control Centers (Not Used) 

 
C. REFERENCES 

 
1. The equipment and components in this specification shall be designed and 

manufactured according to latest revision of the following standards (unless 
otherwise noted). 
 
a. ANSI/IEEE C62.41.1-2002, Guide on the Surge Environment in Low 

Voltage AC Power Circuits. 
 
b. ANSI/IEEE C62.41.2-2002, Recommended Practice on Characterization 

of Surges in Low Voltage AC Power Circuits.  
 
c. ANSI/IEEE C62.45-2002, Recommended Practice on Surge Testing for 

Equipment Connected to Low Voltage AC Power Circuits. 
 
d. UL 1449, Third Edition - Transient Voltage Surge Suppressors 
  
e. UL 1283, Electromagnetic Interference Filters 
 
f. UL 67, Panelboards 
 
g. UL 891, Dead-Front Switchboards 
 
h. NEMA LS-1 (1992), Low Voltage Surge Protective Devices 
 
i. NFPA 70 National Electrical Code – Article 285 
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D. SYSTEM DESCRIPTION 
 

1. Transient voltage surge suppression devices shall be applied on a 277/ 480 volt 
or 120/208 volt, 60 Hertz, 3 phase, 4- wire, solidly grounded WYE system, as 
indicated on drawings. 

 
E. SUBMITTALS 
 

1. Manufacturer shall provide 3 copies of the following documents to owner for 
review and evaluation. 

 
a. Product Data on specified product: 
 

1. Maximum surge current rating 
2. Repetitive surge current rating 
3. UL1449 Third Edition Suppressed Voltage Ratings 
 

b. Upon request, provide copies of third party test reports for maximum 
surge current rating and repetitive surge current rating. 

   
F. INSTALLATION, OPERATION AND MAINTENANCE DATA 
 

1. Manufacturer shall provide 3 copies of installation, operation and maintenance 
procedures to owner. 

  
2. Transient voltage surge suppression systems shall be listed/or recognized by 

Underwriters Laboratories in accordance with the applicable standards found in 
Section C-1 of this specification. UL recognized TVSS assemblies are allowed 
provided they have been investigated by UL as suitable for use within the 
specified electrical panel or gear and do not require additional testing or field 
investigation to maintain the equipment’s UL listing.   

 
3. Manufacturer warrants equipment to be free from defects in materials and 

workmanship for 5 years from date of purchase. 
 

 
G. PRODUCTS 

1. General Electric Company products have been used as the basis for design. 
Other manufacturers' products of equivalent quality, dimensions and operating 
features may be acceptable, at the Engineer's discretion; if they comply with all 
requirements specified or indicated in these Contract documents.  
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2. Furnish General Electric internally or equal external mounted TVSS systems as 

indicated in drawings. 
   
3. Refer to Drawings for: actual layout and location of equipment and components; 

current ratings of devices, bus bars, and components; voltage ratings of devices, 
components and assemblies; and other required details. 

 
a. Electrical Requirements 

1. The maximum surge current rating shall be based on testing of a 
complete TVSS unit including fuses and all components that make 
up the TVSS system.  Devices that derive a maximum surge 
current rating by adding test results of individual components are 
not acceptable. 

  
2. The TVSS device repetitive surge current capacity shall be tested 

utilizing an 8x20us, 10kA short circuit Category C High test 
waveform (as defined by ANSI/IEEE C62.41.2-2002) at one-
minute intervals.  A failure is defined as either performance 
degradation or more than 10% deviation of clamping voltage at 
the specified surge current 

  
3. Maximum surge current and repetitive surge current ratings shall 

be as follows:  
 

For Switchgear and switchboards rated 1600A and greater: 
a. Maximum surge current rating: 150/300kA per mode. 
b. Repetitive surge current rating: 20,000 C High impulses. 
 
For Motor Control Centers rated 1200A and below: 
a. Maximum surge current rating: 150 kA SCCR. 
b. Repetitive surge current rating: 5,000 C High impulses 

 
 

For Lighting panels rated 1200A and below: 
a. Maximum surge current rating: 65 kA per mode. 
b. Repetitive surge current rating: 5,000 C High impulses 
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TRANSIENT VOLTAGE SURGE SUPPRESSION   16479–4 
 
 

4. The Suppression Voltage Rating (SVR) shall be tested in 
accordance with UL-1449, Third Edition.  Where an integral 
disconnect is provided, the TVSS SVR shall be determined with 
the integral disconnect.  The SVR values shall not exceed the 
following: L-N, N-G, L--G-800; L-L--1500. 

 
5. The TVSS fault current rating shall be marked on the TVSS in 

accordance with the requirements of UL1449 and NEC Article 
285. 

 
6. The use of electronic grade MOV's is not acceptable. Systems 

using gas tubes, silicon avalanche diodes, selenium rectifiers, or 
printed circuit board technology in surge current path are not 
acceptable. 

 
7. The TVSS shall provide protection in each of the following modes:  

L-N, L-G, N-G, and L-L for WYE Systems.  L-G and L-L for Delta 
Systems. 

 
8. The Maximum Continuous Operating Voltage (MCOV) for all 

voltage configurations shall be at least 115% of nominal on 
480/277 volt systems and 125% of nominal on 240-208/120 volt 
systems. 

  
9. The fusing system shall be capable of allowing the rated 

maximum surge current to pass through without fuse operation.  
Systems utilizing a fusing system that opens below the maximum 
surge current level are unacceptable.  The complete TVSS fusing 
system shall be included in the surge current testing. 

 
10. TVSS systems shall include integral fusing for all suppression 

components.  TVSS designs that rely solely on an electrical 
panel’s main breaker to interrupt phase currents resulting from a 
shorted suppression component are not allowed. 

 
11. Use of plug-in modules, gas discharge devices or selenium 

rectifiers is unacceptable. 
  
12. TVSS installed in switchgear, switchboards, and power panels 

shall have an integral non-fused disconnect, tested to the 
maximum surge current rating of the device. TVSS installed in 
lighting panels shall be direct connected to the main bus. 
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TRANSIENT VOLTAGE SURGE SUPPRESSION   16479–5 
 
 

 
13. Standard Monitoring features 

a. One operational status indicating light per each protected 
phase. 

b. Audible alarm and alarm indicating light and test switch, 
enabled via a front panel pushbutton switch. 

c. Dry contacts for remote monitoring purposes, 1NO & 1NC 
contact. Change in state on MOV failure. 

d. Transient voltage surge counter with battery backup. 

 
b. Mounting 
 

1. TVSS shall be mounted integral or external, and shall not violate 
the equipment manufacturer’s UL label. 

 

 

 
END OF SECTION  
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GROUND-FAULT PROTECTION SYSTEMS   16660-1 
 
 

  
Division 16660 SECTION 26 28 00 - GROUND-FAULT PROTECTION SYSTEMS  
 
 
A. PROJECT INCLUDES  
  

1. Ground-fault sensing, relaying, tripping, and alarm devices for installation in 
distribution switchboards and panelboards rated 600 volts and less.  

  
B. PRODUCTS  
  

1. Ground-Fault Sensing Devices:  
  

a. Outgoing-Circuit Current Sensors:  Current transformer with circuits 
requiring outgoing-circuit sensing method.  

b. Ground-Return Current Sensors:  Current transformer for encircling main 
bonding jumper connection.  

c. Short Circuit Rating:  200,000 amperes RMS symmetrical.  
d. Outputs:  Compatible with relay inputs.   

  
2. Ground-Fault Relays and Monitors:  

  
a. Ground-Fault Relay:  Solid-state type without external electrical power 

supply required for relay.  
b. Monitor Panels:  Ground-fault indicators, control-power indicators, test and 

reset buttons.  
 
 

 3.        Manufacturers  
 
a. Eaton  
b. Siemens  
c. GE  
d. Square D  
e. or approved equal  
  

  
END OF SECTION 
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