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ADVERTISEMENT 

INVITATION FOR BID CONSTRUCTION NO. 23-TA004457LP 
MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 
1D ELECTRICAL REHABILITATION, MLS 5 ELECTRICAL REHABILITATION  

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), 
will receive sealed bids from individuals, corporations, partnerships, and other legal entities 
authorized to do business in the State of Florida, to provide Master Lift Station (MLS) Tidevue 
Electrical Rehabilitation, MLS 1D Electrical Rehabilitation, MLS 5 Electrical Rehabilitation, as 
specified in this Invitation for Bid Construction to include the replacement and relocation of 
electrical distribution and pump control equipment into hurricane rated climate controlled 
prefabricated buildings. 

DATE, TIME AND PLACE DUE:  
The Due Date and Time for submission of Bids in response to this Invitation for Bid Construction 
(IFBC) is January 24, 2023 at 2:00 P.M. ET. Bids must be delivered to the following location: 
Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 
34205 prior to the Due Date and Time.  

SOLICITATION INFORMATION CONFERENCE:  
No Solicitation Information Conference will be conducted for this solicitation.    

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:   
The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification 
or additional information pertaining to this Invitation for Bid Construction to the Manatee County 
Procurement Division is January 3, 2023.. Questions and inquiries should be submitted via email 
to the Designated Procurement Contact shown below. 

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid 
violation and possible sanctions. 

DESIGNATED PROCUREMENT CONTACT: Leslie Peer, Senior Procurement Agent  
(941) 749-3062, Fax (941) 749-3034
Email: leslie.peer@mymanatee.org
Manatee County Financial Management Department
Procurement Division

AUTHORIZED FOR RELEASE: ____ 
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SECTION A, INFORMATION FOR BIDDERS 
To receive consideration, entities who submit a response to this Invitation for Bid Construction 
(Bidders) must meet the minimum qualification requirements and comply with the following 
instructions. Bid responses (Bids) will be accepted from single business entities, joint ventures, 
partnerships or corporations. 

A.01 BID DUE DATE
The Due Date and Time for submission of Bids in response to this Invitation for Bid 
Construction (IFBC) is January 24, 2023 at 2:00 P.M. ET. Bids must be delivered to the 
following location: Manatee County Administration Building, 1112 Manatee Avenue 
West, Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative 
prior to the Due Date and Time.   

Bids received after the Due Date and Time will not be considered. It will be the sole 
responsibility of the Bidder to deliver its Bid to the Manatee County Procurement Division 
for receipt on or before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or 
other delivery services, the Bidder will be responsible for its timely delivery to the 
Procurement Division. Bids delayed in delivery will not be considered, will not be opened 
at the public opening, and arrangements will be made for their return at the Bidder's 
request and expense. 

A.02 SOLICITATION INFORMATION CONFERENCE AND SITE VISIT:
No Solicitation Information Conference will be conducted for this solicitation. A 
non-mandatory site tour will be conducted on December 19, 2022 9:00 A.M., starting at 
MLS Tidevue, located at 1355 41st Avenue. East, Ellenton, FL 34222, and then 
MLS 1D, located at 1911 51st Street West, Bradenton, FL 34209 and then MLS 5, 
located at 4300 Gulf Drive, Homes, FL 34217. 4706Attendance to the non-mandatory 
site visits are not required, but are strongly encouraged.    

Attendance to mandatory information conferences and/or site visits are required to meet 
the minimum qualification requirements of the IFBC. Attendance to non-mandatory 
information conferences and/or site visit is not required, but is strongly encouraged. 

A.03 PUBLIC OPENING OF BIDS
Bids will be opened immediately following the Due Date and Time at the Manatee County 
Administration Building, Suite 803 in the presence of County officials. Bidders or their 
representatives may attend the Bid opening.  

Manatee County will make public at the opening the names of the business entities which 
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will 
be conducted at the Bid opening. 

A.04 SUBMISSION OF BIDS
The contents of the Bid sealed package must include: 
• One (1) bound original clearly identifying Bidder and marked “ORIGINAL”.
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• One (1) electronic format copy clearly identifying Bidder.

Electronic format copy should be submitted on a Universal Serial Bus (USB) portable 
flash memory drive or compact disc (CD) in Microsoft Office® or Adobe Acrobat® 
portable document format (PDF) in one continuous file. Do not password protect or 
otherwise encrypt electronic Bid copies. Electronic copies must be searchable and contain 
an identical Bid to the original.  

Submit the Bid package in a sealed container with the following information clearly 
marked on the outside of the package: IFBC NO. 23-TA004457LP, MLS Tidevue 
Electrical Rehabilitation, MLS 1D Electrical Rehabilitation, MLS 5 Electrical 
Rehabilitation, Bidder’s name, and Bidder’s address. Bids must be delivered to the 
Manatee County Procurement Division prior to the Due Date and Time at the following 
address: 

Manatee County Procurement Division 
1112 Manatee Avenue West, Suite 803 
Bradenton, FL  34205 

A.05 DISTRIBUTION OF SOLICITATION DOCUMENTS
All documents issued pursuant to this IFBC are distributed electronically and available 
for download at no charge at www.mymanatee.org > Bids and Proposals. Documents may 
be viewed and downloaded for printing using Adobe Reader® software.  

At its sole discretion, the County may utilize third-party providers to distribute proposals. 
Visit the third-party’s website for more information regarding this service. Participation 
in the third-party system is not a requirement for doing business with Manatee County.  

Additionally, the IFBC and all related documents are available for public inspection at the 
Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, 
Bradenton, FL  34205. Call (941) 749-3014 to schedule an appointment. Documents are 
available between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, with 
the exception of County holidays.  

As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and 
the Manatee County Black Chamber of Commerce of all active solicitations, who then 
distributes the information to its members. 

A.06 EXAMINATION OF BID DOCUMENTS AND SITE(S)
It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC 
documents thoroughly; (b) visit the Project Site(s) to become familiar with local 
conditions that may affect cost, progress, performance, or furnishing of the Work; (c) 
consider federal, state, and local codes, laws, and regulations that may affect costs, 
progress, performance, or furnishing of the Work; (d) study and carefully correlate 
bidder's observations with the IFBC documents; and (e) notify County in writing of all 
conflicts, errors, or discrepancies in the IFBC documents. 
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Each bidder may, at bidder's own expense, make or obtain any additional examinations, 
investigations, explorations, tests and studies, and obtain any additional information and 
data which pertain to the physical conditions at or contiguous to the Project Site(s) or 
otherwise which may affect cost, progress, performance or furnishing of the Work and 
which bidder  deems necessary to determine his bid for performing and furnishing the 
Work in accordance with the time, price and other terms and conditions of the IFBC 
documents. County will provide each bidder access to the site(s) to conduct such 
explorations and tests. 

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition 
upon completion of such explorations. The lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and other lands designated 
for use by successful bidder in performing the Work are identified in the IFBC 
documents.  

All additional lands and access thereto required for temporary construction facilities or 
storage of materials and equipment are to be provided by successful bidder. Easements 
for permanent structures or permanent changes in existing structures are to be obtained 
and paid for by County unless otherwise provided in the IFBC documents. 

Inspection of the Project Site(s) is not a requirement to be considered for award of this 
bid. Prior to submitting a bid, each bidder shall examine the Project Site(s) and all 
conditions thereon fully familiarizing themselves with the full scope of the Work. Failure 
to become familiar with Project Site conditions will in no way relieve the successful 
bidder from the necessity of furnishing any materials or performing any Work that is 
required to complete the Project in accordance with the Project Plans and Specifications. 
Bidder shall acknowledge inspection of the Project Site(s) on his/her signed, submitted 
Bid Form. 

A.07 ADDENDA
Any interpretations, corrections or changes to this IFBC will be made by addenda. 
Addenda will be posted on the Procurement Division’s web page of the County website 
at http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations 
that are advertised on a third-party website, addenda will also be posted on the third-
party’s distribution system on the ‘Planholders’ link. 

All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is 
the responsibility of each Bidder to read and comprehend all addenda issued. Failure of 
any Bidder to acknowledge an issued addendum in its Bid will not relieve the Bidder from 
any obligation contained therein. 

A.08 BID FORMS
Bids must include the forms provided in this IFBC. If needed, additional pages may be 
attached to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms 
must be executed by an authorized official of the company who has the legal authority to 
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bind the company. 

A.09 BID EXPENSES
All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of 
the Bidder.  

A.10 QUESTION AND CLARIFICATION PERIOD
Each Bidder shall examine all IFBC documents and will judge all matters relating to the 
adequacy and accuracy of such documents. Any questions or requests concerning 
interpretation, clarification or additional information pertaining to this IFBC, including 
the sample Agreement, shall be made in writing via email to the Manatee County 
Procurement Division to the Designated Procurement Contact or to 
purchasing@mymanatee.org. All questions received and responses given will be provided 
to potential bidders via an addendum to this IFBC. 

Manatee County will not be responsible for oral interpretations given by other sources 
including County staff, representative, or others. The issuance of a written addendum by 
the Procurement Division is the only official method whereby interpretation, clarification 
or additional information will be given.  

A.11 FALSE OR MISLEADING STATEMENTS
Bids which contain false or misleading statements, or which provide references which do 
not support an attribute or condition claimed by the Bidder, may be rejected. If, in the 
opinion of the County, such information was intended to mislead the County in its 
evaluation of the Bid, and the attribute, condition or capability is a requirement of this 
IFBC. Such Bidder will be disqualified from consideration for this IFBC and may be 
disqualified from submitting a response on future solicitation opportunities with the 
County. 

A.12 CONFIDENTIALITY OF SECURITY RELATED RECORDS
a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred

to collectively as “the Confidential Security Records”) are confidential and exempt
from the disclosure requirements of Florida Statutes § 119.07(1):

i. A Security System Plan or portion thereof for any property owned by or leased to
County or any privately owned or leased property held by County.

ii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural
elements of a building, arena, stadium, water treatment facility, or other structure
owned or operated by County.

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural
elements of an attractions and recreation facility, entertainment or resort complex,
industrial complex, retail and service development, office development, or hotel
or motel development in the possession of, submitted to County.
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b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result
of a public records request, or for other reason disclose the contents of, or release or
provide copies of the Confidential Security Records to any other party absent the
express written authorization of County’s Property Management Director or to comply
with a court order requiring such release or disclosure. To the extent successful Bidder
receives a request for such records, it shall immediately contact the County’s
designated Contract administrator who shall coordinate County’s response to the
request.

A.13 LOBBYING
After the issuance of any IFBC, prospective bidders, bidders, or their agents, 
representatives or persons acting at the request of such bidder shall not contact, 
communicate with or discuss any matter relating to the IFBC with any officer, agent or 
employee of Manatee County other than the Purchasing Official or the contact identified 
in this IFBC, pursuant to the Manatee County Code of Laws. This prohibition includes 
copying such persons on all written communication, including email correspondence. 
This requirement begins with the issuance of an IFBC and ends upon execution of the 
final Agreement or when the IFBC has been cancelled. Violators of this prohibition shall 
be subject to sanctions as provided in the Manatee County Code of Laws. 

A.14 UNBALANCED BIDDING PROHIBITED
County recognizes that large and/or complex projects will often result in a variety of 
methods, sources, and prices. However, where in the opinion of the County such variation 
does not appear to be justified given bid requirements and industry and market 
conditions, the Bid will be presumed to be unbalanced. Examples of unbalanced Bids 
will include:  

a. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those
included in the Bids of competitive Bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis
values.

In the event County determines that a Bid is presumed unbalanced, it will request the 
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters 
of intent, and other supporting documentation which the Bidder obtained and upon which 
the Bidder relied upon to develop its Bid. County reserves the right to deem any 
presumptive unbalanced Bid where the Bidder is unable to demonstrate the validity 
and/or necessity of the unbalanced unit costs as non-responsive. 

A.15 FRONT LOADING OF BID PRICING PROHIBITED
Prices offered for performance and/or acquisition activities which occur early in the 
Project Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; 
that are substantially higher than pricing of competitive bidders within the same portion 
of the Project Schedule, will be presumed to be front loaded. Front loaded bids could 
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reasonably appear to be an attempt to obtain unjustified early payments creating a risk of 
insufficient incentive for the bidder to complete the Work or otherwise creating an 
appearance of an undercapitalized bidder.  

In the event County determines that a bid is presumed to be front loaded, it will request 
the opportunity to, and reserves the right to, review all source quotes, bids, price lists, 
letters of intent, and other documents which the bidder obtained and upon which the 
bidder relied upon to develop the pricing or acquisition timing for these bid items. County 
reserves the right to reject as nonresponsive any presumptive front-loaded bids where the 
bidder is unable to demonstrate the validity and/or necessity of the front-loaded costs.  

A.16 WITHDRAWAL OR REVISION OF BIDS
Bidders may withdraw Bids under the following circumstances: 

a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw
its Bid by submitting a written notice to the Procurement Division. The notice must
be received in the Procurement Division prior to the Due Date and Time for receiving
Bids. A copy of the request shall be retained, and the unopened Bid returned to the
Bidder; or

b. After the Bids are opened but before a contract is signed, Bidder alleges a material
mistake of fact if:

1. The mistake is clearly evident in the solicitation document; or
2. Bidder submits evidence which clearly and convincingly demonstrates that a

mistake was made in the Bid. Request to withdraw a Bid must be in writing and
approved by the Purchasing Official.

A.17 IRREVOCABLE OFFER
Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn 
shall, upon opening, constitute an irrevocable offer for a period of one hundred twenty 
(120) days to provide the goods or services set forth in this IFBC or until one or more of
the Bids have been duly accepted by County, whichever occurs first.

A.18 RESERVED RIGHTS
County reserves the right to accept or reject any and/or all bids, to waive irregularities 
and minor technicalities, and to request resubmission. Also, County reserves the right to 
accept all or any part of the bid and to increase or decrease quantities to meet additional 
or reduced requirements of County. Any sole response received by the first submission 
date may or may not be rejected by County depending on available competition and 
current needs of County. For all items combined, the bid of the lowest, responsive, 
responsible bidder will be accepted, unless all bids are rejected.  

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell 
goods and/or services of a quality which meets or exceeds the quality of goods and/or 
services set forth in the IFBC documents or otherwise required by County.  

Manatee County BCC IFBC No. 23-TA004457LP 9



To be responsive, a Bidder shall submit a Bid which conforms in all material respects to 
the requirements set forth in the IFBC.   

To be a responsible bidder, the bidder shall have the capability in all respects to perform 
fully the bid requirements, and the tenacity, perseverance, experience, integrity, 
reliability, capacity, facilities, equipment, and credit which will assure good faith 
performance.  

Also, County reserves the right to make such investigation as it deems necessary to 
determine the ability of any bidder to furnish the service requested. Information County 
deems necessary to make this determination shall be provided by the bidder. Such 
information may include, but shall not be limited to current financial statements, 
verification of availability of equipment and personnel, and past performance records. 

A.19 APPLICABLE LAWS
Bidder must be authorized to transact business in the State of Florida. All applicable laws 
and regulations of the State of Florida and ordinances and regulations of Manatee County 
will apply to any resulting Agreement. Any involvement with the Manatee County 
Procurement Division shall be in accordance with the Manatee County Procurement 
Ordinance as amended.  

A.20 COLLUSION
By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, 
discussed or compared its bid with any other bidder, and has not colluded with any other 
bidder or parties to this bid whatsoever. Further, Bidder, and in the case of a joint bid 
each party thereto, certifies as to their own organization, that in connection with this 
IFBC that: 

a. All prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any other
bidder or with any competitor;

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by
the Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled
opening, directly or indirectly to any other bidder or to any competitor;

c. No attempt has been made, or will be made, by Bidder to induce any other person or
firm to submit or not to submit a bid for the purpose of restricting competition;

d. The only person or persons interested in this bid is/are named in Bidder’s Bid and
that no person other than those identified has any interest in the Bid or in the resulting
Agreement to be entered into.
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e. No person or agency has been employed or retained to solicit or secure the resulting 
Agreement upon an agreement or understanding or a commission, percentage, 
brokerage, or contingent fee except bona fide employees or established commercial 
agencies maintained by Bidder for purpose of doing business. 

A.21 CODE OF ETHICS 
With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics 
provisions of the Manatee County Procurement Code and/or Florida criminal or civil laws 
related to public procurement, including but not limited to Florida Statutes Chapter 112, 
Part II, Code of Ethics for Public Officers and Employees, such Bidder will be ineligible 
for award to perform the work described in this IFBC, and may be disqualified from 
submitting on any future quote or bid requests to supply goods or services to Manatee 
County. By submitting a bid, the Bidder represents to County that all statements made, 
and materials submitted are truthful, with no relevant facts withheld.  

A.22 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES 
A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime, as that term is defined in Section 287.133, Florida 
Statutes, may not submit a bid to provide any goods or services to a public entity; may 
not submit a bid with a public entity for the construction or repair of a public building or 
public work; may not submit bids on leases of real property to a public entity; may not 
be awarded or perform Work as a contractor, supplier, Subcontractor, or consultant under 
an agreement with any public entity; and may not transact business with any public entity 
in excess of the threshold amount provided in Section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of thirty-six (36) months following the date of being 
placed on the convicted list. 
 
In addition, the Manatee County Code of Laws prohibits the award of any bid to any 
person or entity who/which has, within the past five (5) years, been convicted of, or 
admitted to in court or sworn to under oath, a public entity crime or of any environmental 
law that, in the reasonable opinion of the Purchasing Official, establishes reasonable 
grounds to believe the person or business entity will not conduct business in a responsible 
matter.  
 
To ensure compliance with the foregoing, the Code requires all persons or entities 
desiring to do business with County to execute and file with the Purchasing Official an 
affidavit, executed under the pain and penalties of perjury, confirming that person, entity 
and any person(s) affiliated with the entity, does not have such a record and is therefore 
eligible to seek and be awarded business with County. In the case of a business entity 
other than a partnership or a corporation, such affidavit shall be executed by an authorized 
agent of the entity. In the case of a partnership, such affidavit shall be executed by the 
general partner(s). A Public Contracting and Environmental Crimes Certification form is 
attached herein for this purpose. 
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A.23 SCRUTINIZED COMPANIES 
Florida Statutes § 287.135, as amended from time to time, may contain limitations on the 
part of a company to conduct business with the County. Submission of a response to this 
solicitation shall be subject to all procedural requirements contained within that statute 
including the submission of any required certification of eligibility to contract with the 
County. It shall be the responsibility of the company responding to this solicitation to 
concurrently review the current version of the statute and ensure it is compliant. To the 
extent a certification is required, it shall be provided on the form located at Appendix F 
Vendor Certification Regarding Scrutinized Companies Lists. 

A.24 AGREEMENT  
The successful Bidder will be required to execute the Agreement, a sample of which is 
attached hereto and made a part hereof. The County will transmit the Agreement to the 
successful Bidder for execution. The successful Bidder agrees to deliver the required 
number of duly executed copies of the Agreement, with any other required documents, to 
the County within ten calendar days of receipt. 

A.25 LEGAL NAME 
Bidders shall clearly indicate the full legal name, including any d/b/a, address, email 
address, and telephone number on the Bid Form. Bid Forms shall be signed above the 
typed or printed name and title of the signer. The signer must be an official of the 
organization and have the authority to bind the bidder to the submitted bid. 
 
When bidder is a partnership, the Bid Form shall be signed in the name of the firm and 
by all partners required under the terms of the partnership agreement. When a corporation 
is a bidder, the authorized corporate officers shall sign.  
 
Bidders who are corporations or limited partnerships shall provide a certified copy of 
their permit to transact business in the State of Florida, preferably along with the Bid 
Form, or within forty-eight (48) hours after request by County. 
 
When submitting a bid as a joint venture, it must have filed paper documents with the 
Division of Profession’s Construction Industry Licensing Board prior to submitting a bid. 

A.26 DISCOUNTS 
All discounts must be incorporated in the prices contained in the bid and not shown 
separately. Unless otherwise specified in this IFBC, pricing must be all inclusive, 
including delivery costs. The prices indicated on the Pricing Form shall be the prices used 
in determining award. 

A.27 TAXES 
Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 
59-78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the 
Bidder is prohibited from delineating a separate line item in its bid for any sales or service 
taxes.  
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The successful Bidder will be responsible for the payment of taxes of any kind, including 
but not limited to sales, consumer, use, and other similar taxes payable on account of the 
work performed and/or materials furnished under the award in accordance with all 
applicable laws and regulations.  

A.28 QUALITY 
Unless otherwise specifically provided in the IFBC documents, all goods provided shall 
be new, the latest make or model, of the best quality, of the highest grade of 
workmanship, and of the most suitable for the purpose intended.  

 
Unless otherwise specifically provided in the IFBC documents, reference to any 
equipment, material, article or patented process, by trade name, brand name, make or 
catalog number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition. 

A.29 AUTHORIZED PRODUCT REPRESENTATION 
Bidder, by virtue of submitting the name and specifications of a manufacturer's product, 
will be required to furnish the named manufacturer's product. Failure to do so may, in the 
County's sole discretion, be deemed a material breach of the resulting agreement and 
shall constitute grounds for County's immediate termination of the resulting agreement. 

A.30 ROYALTIES AND PATENTS 
The successful Bidder shall pay all royalties and license fees for equipment or processes 
in conjunction with the equipment and/or services being furnished. Successful Bidder 
shall defend all suits or claims for infringement of any patent, trademark or copyright, 
and shall save County harmless from loss on account thereof, including costs and 
attorney's fees. 

A.31 AMERICANS WITH DISABILITIES ACT 
Manatee County does not discriminate upon the basis of any individual's disability status. 
This non-discrimination policy involves every aspect of County's functions including 
one's access to participation, employment, or treatment in its programs or activities. 
Anyone requiring reasonable accommodation for an information conference or bid 
opening should contact the person named on the cover page of this document at least 
twenty-four (24) hours in advance of either activity. 

A.32 EQUAL EMPLOYMENT OPPORTUNITY 
In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code 
of Federal Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies 
all Bidders that it will affirmatively ensure minority business enterprises are afforded full 
opportunity to participate in response to this IFBC and will not be discriminated against 
on the grounds of race, color, national origin, religion, sex, age, handicap, or marital status 
in consideration of award. 

A.33 MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES 
The State of Florida Office of Supplier Diversity provides the certification process and 
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maintains the database of certified MBE/DBE firms. Additional information may be 
obtained at
https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_os
d or by calling (850) 487-0915. 

A.34 DELIVERY
Unless otherwise specified, all prices shall include all delivery cost (FOB Destination). 

A.35 MATHEMATICAL ERRORS
a. Bid pricing forms without imbedded mathematical formulas: In the event of

multiplication/extension error(s), the unit price shall prevail. In the event of addition
error(s) the extension totals will prevail. In the event the dollar amount for contract
contingency is omitted, it will be added to the total price of the Bid.

b. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms
that contain mathematical formulas may be provided solely for the convenience of the
Bidder to automate lengthy and complex bid forms. In the event bid pricing forms with
imbedded formulas are used and a multiplication/extension error(s) is discovered in the
formula, the unit price entered by the Bidder shall prevail. In the event of addition
error(s) the extension totals will prevail.

c. Bidder shall assume the responsibility and accuracy of the information input in the bid
pricing form and therefore shall verify that the calculations are correct before
submitting its Bid.

d. Regardless of the type of bid pricing form used, all Bids shall be reviewed
mathematically by the County using these standards.

A.36 SUBCONTRACTORS
The successful bidder will obtain prior written approval from the County for any 
subcontractor(s) and the work each will perform. A subcontractor is defined as any entity 
performing work within the scope of the project who is not an employee of the successful 
Bidder. 

Bidders subcontracting any portion of the work shall include a list of subcontractors 
along with their bid. The list shall include:  name and address of subcontractor, type of 
work to be performed and the percent of the contract amount to be subcontracted.  

A.37 E-Verify
Prior to the employment of any person under this contract, the successful Bidder shall 
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of (a) all persons employed during the contract term by the 
successful Bidder to perform employment duties within Florida and (b) all persons, 
including subcontractors, assigned by the successful Bidder to perform work pursuant to 
the contract with Manatee County. For more information on this process, please refer to 
United States Citizenship and Immigration Service site at: http://www.uscis.gov/. 
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Only those individuals determined eligible to work in the United States shall be employed 
under this contract. 
 
By submission of a bid in response to this IFBC, the successful Bidder commits that all 
employees and subcontractors will undergo e-verification before placement on this 
contract. 
 
The successful Bidder shall maintain sole responsibility for the actions of its employees 
and subcontractors. For the life of the contract, all employees and new employees brought 
in after contract award shall be verified under the same requirement stated above. 

A.38 DISCLOSURE 
Upon receipt, all inquiries and responses to inquiries related to this IFBC become “Public 
Records,” and shall be subject to public disclosure consistent with Florida Statues, Chapter 
119. 
 
Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent 
to award decision is made earlier than this time as provided by Florida Statutes § 
119.071(1)(b). No announcement or review of the bids shall be conducted at the public 
opening.  
 
Based on the above, County will receive bids at the time and date stated and will make 
public at the opening the names of the business entities of all that submitted a bid.  
 
If County rejects all bids and concurrently notices its intent to reissue the solicitation, the 
rejected bids are exempt from public disclosure until such time as County provides notice 
of an intended decision concerning the reissued solicitation or until County withdraws the 
reissued solicitation. A bid is not exempt for longer than twelve (12) months after the initial 
notice rejecting all bids.  
 
Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing 
services on behalf of the County, successful Bidder must:  

  
a. Keep and maintain public records required by public agency to perform the service.  

   
b. Upon request from the public agency’s custodian of public records, provide the public 

agency with a copy of the requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost provided in 
Florida Statutes, Chapter 119, or as otherwise provided by law.  
  

c. Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of the contract if the successful 
Bidder does not transfer the records to the public agency.  
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d. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of contractor or keep and maintain public records required by the
public agency to perform the service. If the successful Bidder transfers all public
records to the public agency upon completion of the contract, the successful Bidder
shall destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the successful Bidder keeps and
maintains public records upon completion of the contract, the successful Bidder shall
meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the public agency, upon request from public
agency’s custodian of public records, in a format that is compatible with the
information technology systems of the public agency.

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
SUCCESSFUL BIDDER’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO ANY RESULTING CONTRACT, CONTACT COUNTY’S CUSTODIAN OF 
PUBLIC RECORDS AT:  

Phone: (941) 742-5845 
Email: debbie.scaccianoce@mymanatee.org 
Mail:  Manatee County BCC 

Attn:  Records Manager 
1112 Manatee Ave W. 
Bradenton, FL  34205. 

A.39 LOCAL PREFERENCE
Local business is defined as a business legally authorized to engage in the sale of the goods 
and/or services, and which certifies within its Bid that for at least six (6) full months prior 
to the advertisement of this IFBC it has maintained a physical place of business in Manatee, 
Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time 
employee at that location. 
Local preference shall not apply to the following categories of agreements: 
a. Purchases or agreements which are funded, in whole or in part, by a governmental or

other funding entity, where the terms and conditions governing the funds prohibit the
preference.

b. Any bid announcement which specifically provides that local preference, as set forth
in this section, is suspended due to the unique nature of the goods or services sought,
the existence of an emergency as found by either the County Commission or County
Administrator, or where such suspension is, in the opinion of the County Attorney,
required by law.

c. For a competitive solicitation for construction services in which fifty percent (50%) or
more of the cost will be paid from state.

d. To qualify for local preference under this section, a local business must certify to
County by completing an “Affidavit as to Local Business Form,” which is available
for download at www.mymanatee.org/vendor. Click on “Affidavit for Local Business”
to access and print the form. Complete, notarize, and mail the notarized original to the
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following address:  Manatee County Procurement Division, 1112 Manatee Avenue 
West, Suite 803, Bradenton, FL  34205.  

e. It is the responsibility of the bidder to ensure accuracy of the Affidavit as to Local 
Business and notify County of any changes affecting same.  

A.40 VENDOR REGISTRATION  
Registering your business will provide Manatee County a sourcing opportunity to identify 
suppliers of needed goods and services and identify local businesses. To register as a 
supplier with the County go to www.mymanatee.org/vendor. For assistance with supplier 
registration, call the Procurement Division main number at (941) 749-3014. Office hours 
are Monday – Friday, 8:00 A.M. to 5:00 P.M., excluding County holidays.  
 
A link to Vendor Registration is listed on the Procurement Division’s web page at 
http://www.mymanatee.org/home/government/departments/financial-
management/purchasing.html. Click on “Register as a Vendor”, then “Vendor 
Registration Form”. Registration is not mandatory to submit a Bid.  

A.41 ENVIRONMENTAL SUSTAINABILITY 
All bidders are encouraged to use as many environmentally preferable "green" products, 
materials, as supplies, as possible to promote a safe and healthy environment. 
Environmentally preferable are products or services that have a reduced adverse effect on 
the environment.  
 
Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. 
In addition, Bidder shall submit with its Bid a brief summary of Bidder’s environmental 
sustainability initiative. This information will be used as a determining factor in the award 
decision when all other factors, including local preference, are otherwise equal.  

A.42 ePAYABLES 
Manatee County Board of County Commissioners and the Manatee County Clerk of the 
Circuit Court have partnered to offer the ePayables program, which allows payments to be 
made to vendors via credit cards.  
 
The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods 
are delivered or services rendered, vendors submit invoices to the remit to address on the 
purchase order. When payments are authorized, an email notification is sent to the vendor. 
The email notification includes the invoice number(s), invoice date(s), and amount of 
payment. There is no cost for vendors to participate in this program; however, there may 
be a charge by the company that processes your credit card transactions. 
 
If Bidder is interested in participating in this program, complete the ePayables Application 
attached herein and return the completed form via email to 
tina.mancini@manateeclerk.com.   
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A.43 BASIS OF AWARD
County will not make award to a Bidder who is delinquent in payment of any taxes, fees, 
fines, contractual debts, judgments, or any other debts due and owed to the County, or is 
in default on any contractual or regulatory obligation to the County. By submitting this 
solicitation response, Bidder attests that it is not delinquent in payment of any such debts 
due and owed to the County, nor is it in default on any contractual or regulatory obligation 
to the County. In the event the Bidder’s statement is discovered to be false, bidder will be 
subject to suspension and/or debarment and the County may terminate any award it has 
with bidder. 

Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications 
which includes delivery time requirements, qualification requirements, and having the 
lowest total offer for requirements listed on the Bid Form for the Work as set forth in this 
IFBC. Bid prices shall include costs for furnishing all labor, equipment and/or materials 
for the completion of the Work to the County’s satisfaction, in accordance with and in the 
manner set forth and described in the IFBC documents and within the prescribed time. 

The County reserves the right to award to the lowest responsive, responsible bidder by 
individual MLS or to the lowest responsive, responsible bidder of all MLS combined. 

Multiple schedules for completion of Work shall be considered. Two (2) bids shall be 
submitted and considered for each MLS per the table below: 

Project Name Completion Time Bid 'A' Completion Time Bid 'B' 
MLS Tidevue, 1D, & 5 
Combined 

645 Calendar Days 605 Calendar Days 

Tidevue MLS 547 Calendar Days 507 Calendar Days 
MLS 1D 547 Calendar Days 507 Calendar Days 
MLS 5 630 Calendar Days 590 Calendar Days 

Manatee County, at its sole discretion, shall select either Bid 'A' or Bid 'B', whichever is in 
the best interest of the County. Multiple awards may be made. 

In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, 
may also consider the qualifications of the subcontractors, suppliers, and other persons and 
organizations proposed. County may also consider the operating costs, maintenance 
requirements, performance data and guarantees of major items of materials and equipment 
proposed for incorporation in the Work. 

Whenever two or more responsive, responsible bids which are equal with respect to price 
and all other evaluation factors are received, the bid from the local business shall be given 
preference in award.  

Whenever two or more responsive, responsible bids which are equal with respect to price 
are received, and both or neither of these bids are from a local business, the award shall be 

Manatee County BCC IFBC No. 23-TA004457LP 18



determined by a chance drawing, coin toss, or similar tie-breaking method conducted by 
the Procurement Division and open to the public. 

 
Bidder acknowledges that County has, or may hire, others to perform work similar to or 
the same as that which is within the scope of work of this IFBC. In the event that the 
successful Bidder cannot meet the delivery time or availability requirements of materials, 
the County, at its sole discretion can obtain the goods and services from other sources. 

A.44 SCOPE OF WORK 
The successful Bidder shall furnish and install all materials, equipment and labor which is 
reasonably inferable and necessary for the proper completion of the Work specified in this 
IFBC, whether specifically indicated in the IFBC or not. 
 
The successful Bidder shall furnish all shop drawings, work drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all Work required by these 
Specifications. 
 
The successful Bidder shall perform the Work complete, in place and ready for continuous 
service and shall include any repairs, replacements, and / or restoration required as a result 
of damages caused prior to acceptance by the County. 
 
The replacement and relocation of electrical distribution and pump control equipment into 
hurricane rated climate controlled prefabricated buildings. 

A.45 COMPLETION OF WORK 
The Work will be completed and ready for final inspection within the specified calendar 
days from the date the Contract Time commences to run.  
 
Project Name Completion Time Bid 'A' Completion Time Bid 'B' 
MLS Tidevue, 1D, & 5 
Combined 

645 Calendar Days 605 Calendar Days 

Tidevue MLS 547 Calendar Days  507 Calendar Days 
MLS 1D 547 Calendar Days 507 Calendar Days 
MLS 5 630 Calendar Days  590 Calendar Days  

  

A.46 LIQUIDATED DAMAGES 
If the successful Bidder fails to achieve substantial completion of the Work within the 
contract time and as otherwise required by the Agreement (to include not only the entire 
Work but any portion of the Work as set forth therein), the County shall be entitled to 
retain or recover from the successful Bidder, as liquidated damages and not as a penalty, 
the sum of $922.00 per calendar day for MLS Tidevue, MLS ID, & MLS 5 Combined, 
$575.00 per calendar day for Tidevue (Project #6022387); $594.00 per calendar day for 
MLS 1D (Project #6097483); $574.00 per calendar day for MSL 5 (Project #6097482), 
commencing upon the first day following expiration of the contract time and continuing 
until the actual date of substantial completion.  
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Such liquidated damages are hereby agreed to be a reasonable estimate of damages the 
County will incur because of delayed completion of the Work. The County may deduct 
liquidated damages as described in this paragraph from any unpaid amounts then or 
thereafter due the successful bidder under this Agreement. Any liquidated damages not 
so deducted from any unpaid amounts due the successful bidder shall be payable to the 
County at the demand of the County, together with interest from the date of the demand 
at the maximum allowable rate.  

A.47 CONTRACT CONTINGENCY WORK 
Contract contingency is a monetary allowance used solely at County’s discretion to 
handle unexpected conditions as required to satisfactorily complete the Work in 
accordance with the IFBC documents. A Field Directive must be issued by an authorized 
County representative to authorize use of contract contingency funds.  

The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the 
dollar amount for contract contingency based on the percentage of the total base bid. The 
total contract award will include contract contingency. 

Appropriate uses of contract contingency include increases to existing bid item quantities 
that do not change the initial Scope of Work, which may be directed by County staff; 
modification items not originally bid which were unforeseen yet necessary during the 
Work to provide a safe, complete Project and that do not change the initial Scope of 
Work; and unanticipated conflicts and/or design changes required during construction 
which are necessary to provide a safe, complete Project and that do not change the initial 
Scope of Work. 

  
Inappropriate uses of contract contingency include anything that changes the initial 
Scope of Work, including the Contract Sum and Contract Time, and adding bid items not 
previously contemplated that change the initial Scope of Work.  

A.48 LICENSES AND PERMITS 
The successful Bidder shall be solely responsible for obtaining all necessary license and 
permit fees, including, but not limited to, all license fees, permit fees, impact fees, or 
inspection fees, and responsible for the costs of such fees. Successful Bidder is solely 
responsible for ensuring all work complies with all Federal, State, local, and Manatee 
County ordinances, orders, codes, laws, rules, regulations, directives, and guidelines. 

A.49 PROTEST 
Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice 
of intent to award of a contract with a value greater than $250,000 where such grievance is 
asserted to be the result of a violation of the requirements of the Manatee County 
Procurement Code or any applicable provision of law by the officers, agents, or employees 
of the County, may file a protest to the Purchasing Official. 
Protest must be in writing and delivered via email at purchasing@mymanatee.org or by 
hand delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, 
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Bradenton, FL  34205 by 5:00 p.m. on the fifth business day following the date of posting 
of the Notice of Intent to Award on the County website. There is no stay of the procurement 
process during a protest. The Purchasing Official shall have the authority to settle and 
resolve a protest concerning the intended award of a contract.  
For additional information regarding the County protest process, visit the Procurement 
Division webpage on the County website. 

A.50 ACCESSIBILITY
The County is committed to making its documents and information technologies accessible 
to individuals with disabilities by meeting the requirements of Section 504 of the 
Rehabilitation Act and best practices (W3C WCAG 2). For assistance with accessibility 
regarding this solicitation, contact the Manatee County Procurement Division via 
email at purchasing@mymanatee.org or by phone at 941-748-4501 X3014.  

 Successful Bidder shall ensure all its electronic information, documents, applications, 
reports, and deliverables required under this Agreement are in a format that meets the 
requirements of Section 504 of the Rehabilitation Act and best practices (W3C WCAG  2). 

Where not fully compliant with these requirements and best practices, Successful Bidder 
shall provide clear points of contact for each document and information technology to 
direct users in how to obtain alternate formats. Further, successful Bidder shall develop 
accommodation strategies for those non-compliant resources and implement strategies to 
resolve the discrepancies.  

A.51 SOLICITATION SCHEDULE
The following schedule has been established for this Solicitation process. Refer to the 
County’s website (www.mymanatee.org  > Business > Bids & Proposals) for meeting 
locations and updated information pertaining to any revisions to this schedule. 

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement, 
General Conditions of the Construction Agreement and/or Exhibits which vary from the 

Scheduled Item Scheduled Date 

Non-Mandatory site tour per Article A.02 December 19, 2022, 9:00 A.M.,ET 

Question and Clarification Deadline January 03, 2023 

Final Addendum Posted  January 13, 2023 

Bid Response Due Date and Time 

Projected Award 

January 24 2023, 2:00 P.M., ET 

March, 2023 
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END OF SECTION A 
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SECTION B, BID FORMS 
(To be completed and returned with Bid) 
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APPENDIX A, MINIMUM QUALIFICATIONS 
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APPENDIX A, MINIMUM QUALIFICATIONS 

IFBC No. 23-TA004457LP 

Bidders must submit the information and documentation requested in this Attachment that 
confirms Bidder meets the following minimum qualification requirement(s): 

1. Must have been registered with the State of Florida, Division of Corporations to do business 
in Florida.

2. Bidder, or Bidder’s subcontractor combined must possess a General Contractor License issued 
by the Florida Department of Business and Professional Regulation for a period of at least 
five (5) consecutive years since December 1, 2017.  License must be current and valid through 
the Due Date for submission of bids for this IFBC
If Bidding as a General Contractor License, provide a copy of the license, issued by the 
Florida Department of Business and Professional Regulation and documentation 
confirming Bidder or Bidders Subcontractor has been licensed and or certified for the 
period of December 1,  2017 through the date of submission of the bid.

3. Bidder or Bidder’s subcontractor has provided utilities construction services for at least five
(5) projects since December 01, 2015 in which each project included the following 
components: (i) lift station rehabilitation; (ii) installation, testing, and startup of new 
submersible pumps; (iii) construction, plumbing, electrical and mechanical related to 
master lift station rehabilitation.  Project clients must be agreeable to responding to an 
inquiry by the County.
Provide the following information for the five (5) qualifying project references. 

a) Name of client
b) Project name
c) Location (City/State)
d) Client contact name
e) Contact phone
f) Contact email
g) Service dates (Start/End)

4. Bidder, on the day the bid is submitted, has a certified or registered Qualifying Agent, as
required by Section 489.119, Florida Statues, and that Qualifying Agent has been the same
Qualifying Agent of Bidder for a period of at least two (2) consecutive years, since
December 1, 2020.

Submit a copy of Bidder’s Qualifying Agent’s registration or certification along with
supporting documentation confirming Qualifying Agent has been the Qualifying Agent
for Bidder for two (2) years, since December 1, 2020.
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5. Bidder is not on the Florida Department of Management Services Suspended, Debarred, 
Convicted Vendor Lists. 

No documentation is required. The County will verify. 

6. If Bidder is submitting as a joint venture must file the required documents with the Florida 
Department of Business and Professional Regulation as required by Florida Statute Section 
489.119, prior to the Due Date and Time. 

If Bidder is a joint venture, provide a copy of Bidder’s approved filing with the Florida 
Department of Business and Professional Regulation.  

7. Bidder has no reported conflict of interests in relation to this IFBC. 

If no conflicts of interests are present, Bidder must submit a fully completed copy of 
Appendix J. 

If there is a potential conflict of interest, on a separate page submit a statement to that 
affect and disclose the name of any officer, director or agent who is an employee of the 
County. Disclose the name of any County employee who owns, directly or indirectly, any 
interest in Bidder’s firm or any of its branches. 

END OF APPENDIX A 
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APPENDIX B, BIDDER’S QUESTIONNAIRE 
IFBC No. 23-TA004457LP 

Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and 
accuracy of all statements and answers herein contained. (Attach additional pages if 
necessary.) 

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR 
BID 

1. Contact Information:

2. Bidding as:  an individual __; a partnership __; a corporation __; a joint venture __

3. If a partnership, list names and addresses of partners; if a corporation, list names of officers,
directors, shareholders, and state of incorporation; if joint venture, list names and address of
ventures’ and the same if any venture are a corporation for each such corporation, partnership, or
joint venture:

4. Bidder is authorized to do business in the State of Florida:  Yes   No 

For how many years?  ______

5. Your organization has been in business (under this firm's name) as a

Is this firm in bankruptcy? ______ 

6. Attach a list of projects where this specific type of Work was performed.

BIDDER: __________________________________ 

FEIN #:

License #:  
License Issued to: 
Date License Issued (MM/DD/YR): 
Company Name: 
Physical Address: 
City:  State of Incorporation: Zip Code: 
Phone Number: (      ) Fax Number: (      ) 
Email address: 
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7. Is this firm currently contemplating or in litigation?  Provide summary details. 
 

 

 

 
8. Have you ever been assessed liquidated damages under a contract during the past five (5) 
years?  If so, state when, where (contact name, address and phone number) and why. 
 

 

 

   
9. Have you ever failed to complete Work awarded to you?  Or failed to complete projects 
within contract time?  If so, state when, where (contact name, address, phone number) and why. 
 

 

 
 
10. Have you ever been debarred or prohibited from providing a bid to a governmental entity?  
If yes, name the entity and describe the circumstances. 
 

 

 

 
11. Will you subcontract any part of this Work?  If so, describe which portion(s) and to whom. 
 

 

 

 
 
12. If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be 
utilized. Include the estimated dollar amount of the portion of Work each will perform. 
 

 

 

 
BIDDER: __________________________________  
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13. What equipment do you own to accomplish this Work? (A listing may be attached) 
 

 

 
14. What equipment will you purchase/rent for the Work? (Specify which) 
 

 

 
15. If applicable to the Work for this IFBC, Drilling Supervisor Qualifications:  Contractor 
shall provide a boring specialist who shall remain on the project site during the entirety of the 
directional boring operation. This includes, but is not limited to, drilling fluid preparation, 
seaming, boring and pulling. The boring specialist shall have a minimum of five (5) years’ 
experience in supervising directional bores of similar nature, diameter, materials and lengths. 
(Reference: Specification Section 02619, Horizontal Directional Drilling). 

Provide the contact information for a minimum of three (3) projects wherein the boring specialist 
has performed this type of work, diameter, materials and lengths. 

Boring specialist’s name:            
Boring specialist’s years of experience in supervising directional bores      
Provide contact name, and contact number for projects: 
             
             
              

16. If applicable to the Work for this IFBC, Pipe Fusion Qualifications:  All boring and fusing 
equipment shall be certified for operation. The Contractor responsible for thermal butt fusing pipe 
and fittings shall have manufacturer certification for performing such work or a minimum of five 
(5) years of experience performing this type of work.  

Thermal butt fusing pipe and fittings contractor or subcontractor’s name:       
Attach a copy of contractor’s/subcontractor’s manufacturer certification to this Questionnaire  
OR  
Provide contractor’s/subcontractor’s years of experience in thermal butt fusing pipe and fittings 
    
If manufacturer certification is not provided, include contact name, and contact number for projects 
that confirms five years of experience: 
             

              

BIDDER: __________________________________ 
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17. If applicable to the Work for this IFB, Pipe Bursting Qualifications:  The Contractor shall 
be certified by the manufacturer of the pipe bursting system that they are fully trained licensed 
installer of the manufacturer’s pipe bursting system. Contractor shall provide a letter to the County 
documenting this requirement. (Reference: Specification Section 02619A, Pipe Bursting (PB) of 
Existing Mains). 
 
18. List the following regarding the surety which is providing the bond(s): 

Surety’s Name:  

Address:  

  

 
Name, address, phone number and email of surety's resident agent for service of process in Florida: 

Agent’s Name:  

Address:  

  

Phone:  

Email:  

 

19. Is Bidder a local business as defined in Section A.38, Local Preference? 

  Yes    No 

If yes, by signing below Bidder certifies that for at least six months prior to the advertisement 
date of this IFB it has maintained a physical place of business in Manatee, Desoto, Hardee, 
Hillsborough, Pinellas or Sarasota counties with at least one full-time employee at that 
location. 

 
BIDDER:        
 
BY:         
 
PRINTED NAME:       
 
TITLE/DATE:        
 
PHYSICAL ADDRESS OF QUALIFYING LOCAL LOCATION:     
   
 
              
 
NAME OF QUALIFYING EMPLOYEE AT LOCAL LOCATION:     
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20. Confirm if Bidder has an environmental sustainability initiative as defined in Section A.41. 

 Yes   No 

If yes, submit a brief summary (2-3 paragraphs) of the environmental sustainability initiative. 
 
 
BIDDER: __________________________________ 
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APPENDIX C, ENVIRONMENTAL CRIMES CERTIFICATION 
IFBC No. 23-TA004457LP 
 
SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT 
CODE 

 
Bidder must fully complete and return this form with its Bid. This form must be signed and 
sworn to in the presence of a notary public or other official authorized to administer oaths. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by 
 
  
[Print individual's name and title] 
 
 for    [Print name of entity submitting sworn statement] 
 
whose business address is   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is ________________. If the 
entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 
_____________________.   
 
I understand that no person or entity shall be awarded or receive an Owner’s Agreement for public 
improvements, procurement of goods or services (including professional services) or an Owner’s lease, 
franchise, concession or management agreement, or shall receive a grant of Owner’s monies unless 
such person or entity has submitted a written certification to Owner that it has not: 
 

(1)  been convicted of bribery or attempting to bribe a public officer or employee 
of Manatee County, the State of Florida, or any other public entity, including, but 
not limited to the Government of the United States, any state, or any local 
government authority in the United States, in that officer's or employee's official 
capacity; or 

 
(2) been convicted of an agreement or collusion among bidders or prospective 
bidders in restraint of freedom of competition, by agreement to bid a fixed price, or 
otherwise; or 

 
(3) been convicted of a violation of an environmental law that, in the sole opinion 
of Owner’s Purchasing Official, reflects negatively upon the ability of the person 
or entity to conduct business in a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) 
above, which is a matter of record, but has not been prosecuted for such conduct, 
or has made an admission of guilt of such conduct, which is a matter of record, 
pursuant to formal prosecution. An admission of guilt shall be construed to include 
a plea of nolo contendere; or 
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(5) where an officer, official, agent or employee of a business entity has been 
convicted of or has admitted guilt to any of the crimes set forth above on behalf of 
such an entity and pursuant to the direction or authorization of an official thereof 
(including the person committing the offense, if he is an official of the business 
entity), the business shall be chargeable with the conduct herein above set forth. A 
business entity shall be chargeable with the conduct of an affiliated entity, whether 
wholly owned, partially owned, or one which has common ownership or a common 
Board of Directors. For purposes of this Form, business entities are affiliated if, 
directly or indirectly, one business entity controls or has the power to control 
another business entity, or if an individual or group of individuals controls or has 
the power to control both entities. Indicia of control shall include, without 
limitation, interlocking management or ownership, identity of interests among 
family members, shared organization of a business entity following the ineligibility 
of a business entity under this Article, or using substantially the same management, 
ownership or principles as the ineligible entity. 
(Continued) 

 
Any person or entity who claims that this Article is inapplicable to him/her/it 
because a conviction or judgment has been reversed by a court of competent 
jurisdiction shall prove the same with documentation satisfactory to Owner’s 
Purchasing Official. Upon presentation of such satisfactory proof, the person or 
entity shall be allowed to contract with Owner. 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE 
CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT ANY 
AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF 
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR 
COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS 
MADE FALSE CERTIFICATION. 
 
 
  

[Signature] 
 
 
STATE OF       
COUNTY OF   
 
Sworn to and subscribed before me this   day of  ,20_____ 
by _________________ 
 
Who is personally known / has produced _________________________________________ as 
identification  

[Type of identification] 
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 My commission expires   
 
        
Notary Public Signature 
 
  
[Print, type or stamp Commissioned name of Notary Public] 
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a corporation, 
this affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, 
this affidavit shall be executed by the general partner(s). In the case of a corporation, this affidavit 
shall be executed by the corporate president.  
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APPENDIX D, FLORIDA TRENCH SAFETY ACT 
 
Bidder must fully complete and return this form with its Bid. This form must be singed in the 
presence of a notary public or by an officer authorized to administer oaths. 

 
1. This Sworn Statement is submitted with IFBC NO. 23-TA004457LP    

 
2. This Sworn Statement is submitted by__________________________________________ whose business 

address is___________________________________________________ and, if applicable, its Federal 
Employer Identification Number (FEIN) is________________. If the entity has no FEIN, include the Social 
Security Number of the individual signing this sworn statement _________________. 
 

3. Name of individual signing this Sworn Statement is: _____________________________________, 
Whose relationship to the above entity is: _____________________________________________. 
 

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but 
are not limited to:  Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND 
REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990. 
 

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees 
to indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees 
from any claims arising from the failure to comply with said standard. 
 

6. The undersigned has appropriated the following costs for compliance with the applicable standards: 
    Units of 
Trench Safety Measure        Measure Unit       Extended 
    (Description)   (LF, SY)        Quantity       Unit Cost    Cost 

a.   ____________       ________ _________ $__________       ___________ 

b.  ____________  ________ __________ $__________     ____________ 

c.   ____________  ________ __________ $__________     ____________ 

d.  ____________  ________ __________ $__________     ____________ 
 

7. The undersigned intends to comply with these standards by instituting the following procedures: 
_____________________________________________________________________________________
_____________________________________________________________________________________
____________________________________________________________________ 
 
THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all 
available geotechnical information and made such other investigations and tests as they may deem 
necessary to adequately design the trench safety system(s) to be utilized on this project. 
_________________________________________________________________________ 
(Authorized signature / Title) 

 
SWORN to and subscribed before me this __________ day of                             , 20_____. 
(Impress official seal) 
 
 
Notary Public, State of ___________: ______________________________________________  
 
My commission expires: _______________________________________    
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Bidder must fully complete and return this form with its Bid. 

 

APPENDIX E:  ePAYABLES APPLICATION 
 
Company name_______________________________________________________________ 
 
Contact person________________________________________________________________ 
 
Phone number_________________________________________________________________ 
 
Email Address__________________________________________________________________ 
 
FINANCE USE ONLY 
 
Open orders:  YES    or     NO 
 
PEID __________________________________________________ 
 
CREATE DATE _________________________________________ 
 
CONFIRMED WITH 
______________________________________________________________________________
_ 
Name and phone number 
 
IFAS ______________________ 
 
BANK _____________________ 
 
INITIALS____________________ 
 
 
 
Revised: September 30, 2015 
 
“Pride in Service with a Vision to the Future” 

Clerk of the Circuit Court – Clerk of Board of County Commissioners – County Comptroller – Auditor and Recorder  

Return completed form Via email to: 
tina.mancini@manateeclerk.com 
Via fax to: (941) 741-4011 
Via mail:  

PO Box 1000 
Bradenton, Fl 34206 

Angelina M. Colonneso 
CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY 

 

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941) 
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com 
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APPENDIX F, SCRUTINIZED COMPANY CERTIFICATION 
IFBC No. 23-TA004457LP 
 
This certification is required pursuant to Florida State Statute Section 287.135.  
 
As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new 
contract or renewal of an existing contract, is on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List 
is ineligible for, and may not bid on, submit a proposal for, or enter into or renew a contract with 
an agency or local governmental entity for goods or services of $1 million or more. 
 
Bidder must fully complete and return this form with its Bid. 

Company _________________________________   
FID or EIN No. 
_________________________ 

 
Address  
________________________________________________________________________ 

City _______________________________        State _______________          Zip ____________   
 
 
I, ______________________________________, as a representative of  

_________________________ certify and affirm that this company is not on the Scrutinized 

Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 

Petroleum Energy Sector List. 

 

   

Signature  Title 

   

Printed Name  Date 
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APPENDIX G, MANATEE COUNTY, A POLITICAL SUBDIVISION OF THE STATE 
OF FLORIDA INDEMNITY AND HOLD HARMLESS 
IFBC No. 23-TA004457LP 
 
Bidder must fully complete and return this form with its Bid. 
 
Bidder shall defend, indemnify and hold harmless the County and all of the County’s officers, agents, 
employees, and volunteers from and against all claims, liability, loss and expense, including reasonable 
costs, collection expenses, attorneys’ fees, and court costs which may arise because of the negligence 
(whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or 
contributing), of Respondent, its officers, employees, representatives and agents in performance or non-
performance of its obligations under the Contract/Agreement. Bidder recognizes the broad nature of this 
indemnification and hold harmless clause, as well as the provision of a legal defense to the County when 
necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and 
valuable consideration provided by the County in support of these indemnification, legal defense and hold 
harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall 
survive the termination of this Contract/Agreement.  Compliance with any insurance requirements required 
elsewhere within this Contract/Agreement shall not relieve Bidder of its liability and obligation to defend, 
hold harmless and indemnify the County as set forth in this article of the Contract/Agreement.  

 
Nothing herein shall be construed to extend the County’s liability beyond that provided in section 

768.28, Florida Statutes. 
 

 
PROJECT NUMBER AND/OR NAME 
 
 
INSURANCE AGENT 
 
 
RESPONDENT SIGNATURE 
 

 
DATE 
 

 
Acknowledgement: 
STATE OF _________________________  COUNTY OF _______________________ 
 
The foregoing instrument was acknowledged before me this _____ day of _________________,  

20____ by         [FULL LEGAL NAME], who is  

personally known to me / has produced _______________________________________ as identification. 
 
Notary Signature _______________________________________ 

Print Name _______________________________________ 
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APPENDIX H, INSURANCE STATEMENT 
IFBC No. 23-TA004457LP 
 
Bidder must fully complete and return this form with its Bid. 
 
THE UNDERSIGNED has read and understands the insurance requirements of this IFBC 
applicable to any contract resulting from this solicitation and shall provide the insurances 
required by this Appendix within ten (10) days from the date of Notice of Intent to Award.    

 

Bidder Name:  Date:  
    
Signature 
(Authorized 
Official):   
    
Printed 
Name/Title:  
    

Insurance Agency:   
    

Agent Name:  Agent Phone:  
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APPENDIX I, ACKNOWLEDGMENT OF ADDENDA 
IFBC No. 23-TA004457LP 
 
The undersigned acknowledges receipt of the following addenda: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

Addendum No. _____ Date Received: 
 

 
Print or type Bidder’s information below: 
 

 
   
Name of Bidder  Telephone Number  
   
   
Street Address   City/State/Zip 
   
   
Email Address   
   
   
Print Name & Title of Authorized Officer  Signature of Authorized Official    Date 

 

Manatee County BCC IFBC No. 23-TA004457LP 40



APPENDIX J, AFFIDAVIT OF NO CONFLICT 
IFBC No. 23-TA004457LP 
 
COUNTY OF      
STATE OF           
 
BEFORE ME, the undersigned authority, this _____ day of  _______________, 20____ personally 
appeared, __________________________________________, a principal with full authority to bind 
_________________________________________________ (hereinafter the "Affiant"), who being first 
duly sworn, deposes and says: 
 
   (a) is not currently engaged or will not become engaged in any obligations, undertakings or 
contracts that will require the Affiant to maintain an adversarial role against the County or that will impair 
or influence the advice, recommendations or quality of work provided to the County; and 
 
  (b) has provided full disclosure of all potentially conflicting contractual relationships and full 
disclosure of contractual relationships deemed to raise a question of conflict(s); and 
 

(c) has provided full disclosure of prior work history and qualifications that may be deemed 
to raise possible question of conflict(s). 
 
Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the State 
of Florida, to enter into an Agreement for MLS TIDEVUE ELECTRICAL REHABILITATION, MLS 1D 
ELECTRICAL REHABILATION, MLS 5 ELECTRICAL REHABILATION. 
 
If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of Bidder 
who is also an employee of the County and the name of any County employee who owns, directly or 
indirectly, any interest in the Bidder’s firm or any of its branches. If no conflicts of interest are present, 
submit a statement to that affect. 
 
 
Signature 
 
Print Name 

 
SUBSCRIBED to and sworn before me this           day of                                   , 20__. 
 
[Notary Seal] 
 
Notary Public 
 
My commission expires:                   

                     
Notary Signature 
 
Print Name 

  
Personally known OR produced identification. Type of identification produced       
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APPENDIX K, BID PRICING FORM 
IFBC No.23-TA004457LP, MLS Tidevue Electrical Rehabilitation, MLS 1D Electrical 
Rehabilation, MLS 5 Electrical Rehabilation 

Total combined Bid Price/Offer for MLS Tidevue, MLS 1D and MLS 5 Bid ‘A’: 
$_________________________Complete. Base on a completion time of 645 calendar days. 

Total combined Bid Price/Offer for MLS Tidevue, MLS 1D and MLS 5 Bid ‘B’: 
$_________________________Complete. Base on a completion time of 605 calendar days. 

Total Bid Price/Offer for MLS Tidevue Bid “A”: $_________________________Complete. 
Base on a completion time of 547 calendar days.  

Total Bid Price/Offer for MLS Tidevue Bid “B”: $_________________________Complete. 
Base on a completion time of 507 calendar days. 

Total Bid Price/Offer for MLS 1D Bid “A”: $_________________________Complete. Base on 
a completion time of 547 calendar days. 

Total Bid Price/Offer for MLS 1D Bid “B”: $_________________________Complete. Base on 
a completion time of 507 calendar days. 

Total Bid Price/Offer for MLS 5 Bid “A”: $_________________________Complete. Base on a 
completion time of 630 calendar days. 

Total Bid Price/Offer for MLS 5 Bid “B”: $_________________________Complete. Base on a 
completion time of 590 calendar days 

We, the undersigned, hereby declare that we have carefully reviewed the IFBC Documents in their 
entirety and with full knowledge and understanding of the Bid information and all its requirements, 
submit this Bid, which is complete in meeting each specification, term, and condition contained 
therein. 

As Bidder, we understand that the IFBC documents, including but not limited to, all specifications, 
terms, and conditions shall be made a part of any resulting Agreement between County and the 
successful Bidder. Failure by successful Bidder to comply with such specifications, terms and 
conditions shall result in Agreement default, whereupon, the defaulting successful Bidder shall be 
required to pay for all re‐procurement costs, damages, and attorney fees as incurred by County, 
and agrees to forfeit its bid bond. 

Authorized Signature(s): 

Name and Title of Above 
  Signer(s): 

         Date: 
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

1 MOBILIZATION/DEMOBILIZATION LS 1
 

2 Site Work  
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements  

2-3-A Bollards EA 8
2-3-B Asphalt Restoration SF 100
2-3-C Landscape Stone, 3" deep CF 24
2-3-D Sodding SF 2000

2-4 Site Utilities LS 1
 

3 Mechanical Improvements  
3-1 Site Demolition LS 1
3-2 Gate Valve EA 3
3-3 16-Inch Ductile Iron Pipe (Above & Below Ground) LF 45
3-4 16'' 90o Bend, Long Radius EA 3
3-5 16'' 45o Bend EA 2
3-6 16" Sleeve MJ EA 1
3-7 16" Wye MJ x PE EA 1
3-8 16" Spool Piece EA 2
3-9 16" Tee EA 1

3-10 2-inch ARV EA 1
3-11 Pipe Supports EA 2
3-12 Miscellaneous Mechanical (Gaskets, Coatings, Sealants etc.) LS 1

 
4 Structural and Architectural

4A Excavation and Backfill CY 84
4B Concrete Building (Includes HVAC) LS 1
4C Reinforced Concrete Slabs on Grade CY 10
4D Reinforced Concrete Entry Pads CY 5

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

MLS TIDEVUE ELECTRICAL  REHABILITATION PROJECT

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

4E Piping Slab on Grade CY 2
4F Miscellaneous (Vapor Barrier, Caulk, Waterstop, Expansion Material LS 1

 
5 Instrumentation and Controls  

5A Field Cabinets and Instrumentation LS 1
5B Alarm Silence Station LS 1
5C Field Instrumentation LS 1

 
6 Electrical  

6A Demolition LS 1
6B VFD's EA 3
6C Motor Control Centers EA 3
6D Pull, Junction and Terminal Boxes EA 5
6E Rigid Conduit LF 2600
6F Low Voltage Cables LF 8500
6G Instrumentation Cable LF 550
6H Grounding and Bonding EA 2
6I Cable Trays LF 93
6J Underground Ductbanks - Concrete CY 1
6K Underground Ductbanks - Excavation and Backfill CY 39
6L Low Voltage Receptacles EA 20
6M Snap Switches EA 2
6N Disconnect Switches EA 2
6O Dry Transformers EA 1
6P Panelboards EA 1
6Q General Miscellaneous Electric LS 1

 
7 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
8 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
9 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Subtotal MLS Tidevue

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

1 MOBILIZATION/DEMOBILIZATION LS 1
 

2 Site Work  
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements  

2-3-A Sidewalk SF 45
2-3-B Bollard EA 3
2-3-C Concrete Pavement SF 17
2-3-D Landscape Stone 3-inches  Deep CF 24
2-3-E Sodding SF 1000

Site Utilities  
2-3-F 6-inch Subdrain LF 40
2-3-G Yard Inlet EA 2
2-3-H Downspout Adapter & Modifications EA 1
2-3-I Inlet Modifications EA 1
2-3-J Concrete Equipment Pad, Transformer EA 1
2-3-K Emergency Shower/Eyewash LS 1

 
3 Structural and Architectural  

3-1 Excavation and Backfill CY 50
3-2 Concrete Building LS 1
3-3 Reinforced Concrete Slabs on Grade CY 2
3-4 Reinforced Concrete Entry Pads CY 4

3-5
Miscellaneous (Vapor Barrier, Post Applied Anchor Bolts, Caulk, 
Sealant, Waterstop & Expansion Joint Material) LS 1

 
4 Instrumentation and Controls  

4-1 Field Cabinets and Instrumentation LS 1
4-2 Alarm Silence Station LS 1
4-3 Field Instrumentation LS 1

 

MLS 1D ELECTRICAL  REHABILITATION PROJECT

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

Manatee County BCC IFBC No. 23-TA004457LP 45



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

5 Electrical  
Demolition LS 1
VFD's EA 3
Motor Control Centers EA 3
Pull, Junction and Terminal Boxes EA 5
Rigid Conduit LF 2600
Low Voltage Cables LF 8500
Instrumentation Cable LF 550
Grounding and Bonding EA 2
Cable Trays LF 93
Underground Ductbanks - Concrete CY 1
Underground Ductbanks - Excavation and Backfill CY 39
Low Voltage Receptacles EA 20
Snap Switches EA 2
Disconnect Switches EA 2
Dry Transformers EA 1
Panelboards EA 1
General Miscellaneous Electric LS 1

6 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
7 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
8 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Subtotal MLS 1D

1 MOBILIZATION/DEMOBILIZATION LS 1
 

2 Site Work  
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements  

2-3-A Compacted Aggregate 6 inches CF 450
2-3-B Concrete Equipment Pad EA 1

MLS 5 ELECTRICAL  REHABILITATION PROJECT

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

 
 

3 Structural and Architectural  
3-1 Excavation and Backfill CY 50
3-2 Auger Pile Drill Shaft Piers VLF 120
3-3 PreCast Concrete Building LS 1
3-4 Reinforced Concrete Footings CY 2
3-5 Reinforced Concrete Piers EA 2
3-6 Reinforced Concrete Stair Support Pads CY 4
3-7 Reinforced Concrete Elevated Slab CY 20
3-8 Reinforced Concrete Beams CY 20
3-9 Aluminum Columns LF 12

3-10 Aluminum Beams and Stringers LF 70
3-11 Aluminum Grating SF 25

3-12 Aluminum Stairs
RISE

R 24
3-13 Aluminum Guardrail LF 180
3-14 Ceramic Roof Tile SF 275

3-15
Miscellaneous - Anchor Bolds, Post Applied Anchor Bolts, Caulk 
Sealant LS 1

 
4 Instrumentation and Controls  

4-1 Field Cabinets and Instrumentation LS 1
4-2 Alarm Silence Station LS 1
4-3 Field Instrumentation LS 1

 
5 Electrical  

Demolition LS 1
VFD's EA 3
Motor Control Centers EA 3
Pull, Junction and Terminal Boxes EA 5
Rigid Conduit LF 2600
Low Voltage Cables LF 8500

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID  A 645 

CALANDAR DAYS 
EXTENDED PRICE 

BID A

UNIT BID PRICE 
BID B 605 

CALANDAR DAYS 
EXTENDED PRICE 

BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) TIDEVUE ELECTRICAL REHABILITATION, MLS 1D ELECTRICAL REHABILITATION, MLS 5 
ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 6022387 / 6097483 / 6097482

Instrumentation Cable LF 550
Grounding and Bonding EA 2
Cable Trays LF 93
Underground Ductbanks - Concrete CY 1
Underground Ductbanks - Excavation and Backfill CY 39
Low Voltage Receptacles EA 20
Snap Switches EA 2
Disconnect Switches EA 2
Dry Transformers EA 1
Panelboards EA 1
General Miscellaneous Electric LS 1

6 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
7 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
8 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Subtotal MLS 5

 CONSTRUCTION CONTINGENCY COUNTY AUTHORIZED 
USE ONLY (10% OF TOTAL  SUBTOTAL PRICE)    

 
TOTAL COMBINED BID FOR MLS TIDEVUE,  MLS 1D, AND MLS 5 

ELECTRICAL REHABILITATION 

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields
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ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID A 547 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID A

UNIT BID PRICE 
BID B 507 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID B

1 MOBILIZATION/DEMOBILIZATION LS 1
 

2 Site Work  
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements  

2-3-A Bollards EA 8
2-3-B Asphalt Restoration SF 100
2-3-C Landscape Stone, 3" deep CF 24
2-3-D Sodding SF 2000

2-4 Site Utilities LS 1
 

3 Mechanical Improvements  
3-1 Site Demolition LS 1
3-2 Gate Valve EA 3
3-3 16-Inch Ductile Iron Pipe (Above & Below Ground) LF 45
3-4 16'' 90o Bend, Long Radius EA 3
3-5 16'' 45o Bend EA 2
3-6 16" Sleeve MJ EA 1
3-7 16" Wye MJ x PE EA 1
3-8 16" Spool Piece EA 2
3-9 16" Tee EA 1
3-10 2-inch ARV EA 1
3-11 Pipe Supports EA 2

3-12 Miscellaneous Mechanical (Gaskets, Coatings, Sealants 
etc.) LS

1

 
4 Structural and Architectural

4A Excavation and Backfill CY 84
4B Concrete Building (Includes HVAC) LS 1

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  TIDEVUE ELECTRICAL REHABILITATION
  COUNTY PROJECT NO. 6022387

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 49



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID A 547 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID A

UNIT BID PRICE 
BID B 507 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  TIDEVUE ELECTRICAL REHABILITATION
  COUNTY PROJECT NO. 6022387

4C Reinforced Concrete Slabs on Grade CY 10
4D Reinforced Concrete Entry Pads CY 5
4E Piping Slab on Grade CY 2

4F
Miscellaneous (Vapor Barrier, Caulk, Waterstop, 
Expansion Material LS 1

 
5 Instrumentation and Controls  

5A Field Cabinets and Instrumentation LS 1
5B Alarm Silence Station LS 1
5C Field Instrumentation LS 1

 
6 Electrical  

6A Demolition LS 1
6B VFD's EA 3
6C Motor Control Centers EA 3
6D Pull, Junction and Terminal Boxes EA 5
6E Rigid Conduit LF 2600
6F Low Voltage Cables LF 8500
6G Instrumentation Cable LF 550
6H Grounding and Bonding EA 2
6I Cable Trays LF 93
6J Underground Ductbanks - Concrete CY 1
6K Underground Ductbanks - Excavation and Backfill CY 39
6L Low Voltage Receptacles EA 20
6M Snap Switches EA 2
6N Disconnect Switches EA 2
6O Dry Transformers EA 1
6P Panelboards EA 1
6Q General Miscellaneous Electric LS 1

 
7 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 50



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID A 547 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID A

UNIT BID PRICE 
BID B 507 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  TIDEVUE ELECTRICAL REHABILITATION
  COUNTY PROJECT NO. 6022387

8 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
9 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

10
CONSTRUCTION CONTINGENCY COUNTY 
AUTHORIZED USE ONLY (10% OF SUBTOTAL 
PRICE)

 
  

 
TOTAL BID FOR MLS TIDEVUE

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 51



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID A 547 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID A

UNIT BID PRICE 
BID B 507 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID B

1 MOBILIZATION/DEMOBILIZATION LS 1

2 Site Work
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements

2-3-A Sidewalk SF 45
2-3-B Bollard EA 3
2-3-C Concrete Pavement SF 17
2-3-D Landscape Stone 3-inches  Deep CF 24
2-3-E Sodding SF 1000

Site Utilities
2-3-F 6-inch Subdrain LF 40
2-3-G Yard Inlet EA 2
2-3-H Downspout Adapter & Modifications EA 1
2-3-I Inlet Modifications EA 1
2-3-J Concrete Equipment Pad, Transformer EA 1
2-3-K Emergency Shower/Eyewash LS 1

3 Structural and Architectural
3-1 Excavation and Backfill CY 50
3-2 Concrete Building LS 1
3-3 Reinforced Concrete Slabs on Grade CY 2
3-4 Reinforced Concrete Entry Pads CY 4

3-5 Miscellaneous (Vapor Barrier, Post Applied Anchor Bolts, 
Caulk, Sealant, Waterstop & Expansion Joint Material)

LS
1

 
4 Instrumentation and Controls  

4-1 Field Cabinets and Instrumentation LS 1

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  1D ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 
6097483

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 52



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT
ESTIMATED 
QUANTITY

UNIT BID PRICE 
BID A 547 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID A

UNIT BID PRICE 
BID B 507 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  1D ELECTRICAL REHABILITATION  COUNTY PROJECT NO. 
6097483

4-2 Alarm Silence Station LS 1
4-3 Field Instrumentation LS 1

 
5 Electrical  

Demolition LS 1
VFD's EA 3
Motor Control Centers EA 3
Pull, Junction and Terminal Boxes EA 5
Rigid Conduit LF 2600
Low Voltage Cables LF 8500
Instrumentation Cable LF 550
Grounding and Bonding EA 2
Cable Trays LF 93
Underground Ductbanks - Concrete CY 1

Underground Ductbanks - Excavation and Backfill CY 39
Low Voltage Receptacles EA 20
Snap Switches EA 2
Disconnect Switches EA 2
Dry Transformers EA 1
Panelboards EA 1
General Miscellaneous Electric LS 1

6 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
7 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
8 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

9
CONSTRUCTION CONTINGENCY COUNTY 
AUTHORIZED USE ONLY (10% OF SUBTOTAL 
PRICE)

 
   

  
TOTAL BID FOR MLS 1D 

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 53



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT

ESTIMATE
D 

QUANTITY

UNIT BID PRICE 
BID A 630 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

A

UNIT BID PRICE 
BID B 590 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

B

1 MOBILIZATION/DEMOBILIZATION LS 1
 

2 Site Work  
2-1 Erosion and Sedimentation Control LS 1
2-2 Site Demolition LS 1
2-3 Site Improvements  

2-3-A Compacted Aggregate 6 inches CF 450
2-3-B Concrete Equipment Pad EA 1

 
 

3 Structural and Architectural  
3-1 Excavation and Backfill CY 50
3-2 Auger Pile Drill Shaft Piers VLF 120
3-3 PreCast Concrete Building LS 1
3-4 Reinforced Concrete Footings CY 2
3-5 Reinforced Concrete Piers EA 2
3-6 Reinforced Concrete Stair Support Pads CY 4
3-7 Reinforced Concrete Elevated Slab CY 20
3-8 Reinforced Concrete Beams CY 20
3-9 Aluminum Columns LF 12

3-10 Aluminum Beams and Stringers LF 70
3-11 Aluminum Grating SF 25
3-12 Aluminum Stairs RISER 24
3-13 Aluminum Guardrail LF 180
3-14 Ceramic Roof Tile SF 275

3-15
Miscellaneous - Anchor Bolds, Post Applied Anchor Bolts, 
Caulk Sealant LS 1

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  5  ELECTRICAL REHABILITATION  
COUNTY PROJECT NO. 6097482

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 54



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT

ESTIMATE
D 

QUANTITY

UNIT BID PRICE 
BID A 630 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

A

UNIT BID PRICE 
BID B 590 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  5  ELECTRICAL REHABILITATION  
COUNTY PROJECT NO. 6097482

4 Instrumentation and Controls
4-1 Field Cabinets and Instrumentation LS 1
4-2 Alarm Silence Station LS 1
4-3 Field Instrumentation LS 1

 
5 Electrical  

Demolition LS 1
VFD's EA 3
Motor Control Centers EA 3
Pull, Junction and Terminal Boxes EA 5
Rigid Conduit LF 2600
Low Voltage Cables LF 8500
Instrumentation Cable LF 550
Grounding and Bonding EA 2
Cable Trays LF 93
Underground Ductbanks - Concrete CY 1
Underground Ductbanks - Excavation and Backfill CY 39
Low Voltage Receptacles EA 20
Snap Switches EA 2
Disconnect Switches EA 2
Dry Transformers EA 1
Panelboards EA 1
General Miscellaneous Electric LS 1

6 Lighting Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00
7 Permit Allowance LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 55



ITEM # BRIEF DESCRIPTION OF ITEMS UNIT

ESTIMATE
D 

QUANTITY

UNIT BID PRICE 
BID A 630 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

A

UNIT BID PRICE 
BID B 590 

CALANDAR 
DAYS 

EXTENDED 
PRICE BID 

B

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS)  5  ELECTRICAL REHABILITATION  
COUNTY PROJECT NO. 6097482

8 Record Drawings LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00

9
CONSTRUCTION CONTINGENCY COUNTY 
AUTHORIZED USE ONLY (10% OF SUBTOTAL 
PRICE)

 
  

 
TOTAL BID FOR MLS 5

Bidder:__________________

Signature:________________
*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fieldsManatee County BCC IFBC No. 23-TA004457LP 56



SECTION C, BID ATTACHMENTS 
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BID ATTACHMENT 1, INSURANCE AND BOND REQUIREMENTS 

The CONTRACTOR will not commence work under the resulting Agreement until all insurance 
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and 
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent 
to award, at its expense, the following minimum amounts of insurance (inclusive of any amounts 
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all 
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive 
of any amounts provided by an umbrella or excess policy): 

 Automobile Liability Insurance Required Limits 
Coverage must be afforded under a per occurrence policy form including coverage for all owned, 
hired and non-owned vehicles for bodily injury and property damage of not less than:  

• $2,000,000 Combined Single Limit; OR
• $1,000,000 Bodily Injury and $1,000,000 Property Damage
• $10,000 Personal Injury Protection (No Fault)
• $1,000,000 Hired, Non-Owned Liability
• $10,000 Medical Payments

This policy shall contain severability of interests’ provisions. 

 Commercial General Liability Insurance Required Limits (per Occurrence form only; 
claims-made form is not acceptable) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:   

• $1,000,000 Single Limit Per Occurrence
• $2,000,000 Aggregate
• $2,000,000 Products/Completed Operations Aggregate
• $1,000,000 Personal and Advertising Injury Liability
• $50,000 Fire Damage Liability
• $10,000 Medical Expense, and
• $1,000,000, Third Party Property Damage
• $      Project Specific Aggregate (Required on projects valued at over $10,000,000) 

This policy shall contain severability of interests’ provisions. 

 Employer’s Liability Insurance 
Coverage limits of not less than: 

• $100,000 Each Accident
• $100,000 Disease Each Employee
• $500,000 Disease Policy Limit
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 Worker’s Compensation Insurance 
 US Longshoremen & Harbor Workers Act 
 Jones Act Coverage 

Coverage limits of not less than: 

• Statutory workers’ compensation coverage shall apply for all employees in compliance
with the laws and statutes of the State of Florida and the federal government.

• If any operations are to be undertaken on or about navigable waters, coverage must be
included for the US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing 
agency shall provide evidence of Workers’ Compensation coverage and Employer’s Liability 
coverage for all personnel on the worksite and in compliance with the above Workers’ 
Compensation requirements. NOTE:  Workers’ Compensation coverage is a firm requirement. 
Elective exemptions are considered on a case-by-case basis and are approved in a very limited 
number of instances.  

 Aircraft Liability Insurance Required Limits 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  

• $  Each Occurrence Property and Bodily Injury with no less than $100,000 per 
passenger each occurrence or a ‘smooth’ limit. 

• $  General Aggregate. 

 Un-Manned Aircraft Liability Insurance (Drone) 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and 
include limits not less than:  

• $  Each Occurrence Property and Bodily Injury; Coverage shall specifically include 
operation of Unmanned Aircraft Systems (UAS), including liability and property damage. 

• $  General Aggregate 

 Installation Floater Insurance 
When the contract or agreement does not include construction of, or additions to, above ground 
building or structures, but does involve the installation of machinery or equipment, Installation 
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed 
and name “Manatee County, a political subdivision of the State of Florida” as an Additional 
Insured, and include limits not less than:    

• 100% of the completed value of such addition(s), building(s), or structure(s)
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 Professional Liability and/or Errors and Omissions (E&O) Liability Insurances 
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. 
If the coverage form is on a claims-made basis, then coverage must be maintained for a minimum 
of three years from termination of date of the contract. Limits must not be less than:    

• $ 3,000,000 Bodily Injury and Property Damage Each Occurrence
• $ 3,000,000 General Aggregate

 Builder’s Risk Insurance 
When the contract or agreement includes the construction of roadways and/or the addition of a 
permanent structure or building, including the installation of machinery and/or equipment, 
Builder’s Risk Insurance shall be afforded under a per occurrence policy form, policy shall be 
endorsed and name “Manatee County, a political subdivision of the State of Florida” as an 
Additional Insured, and include limits not less than:    

• An amount equal to 100% of the completed value of the project, or the value of the
equipment to be installed

• The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of materials, 
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft 
coverage, and Waiver of Occupancy Clause Endorsement, where applicable.  

 Cyber Liability Insurance 
Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence 
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
State of Florida’ as an Additional Insured, and include limits not less than:  

• $  Security Breach Liability 
• $  Security Breach Expense Each Occurrence  
• $  Security Breach Expense Aggregate  
• $  Replacement or Restoration of Electronic Data 
• $  Extortion Threats  
• $  Business Income and Extra Expense 
• $  Public Relations Expense  

NOTE:  Policy must not carry a self-insured retention/deductible greater than $25,000. 

 Hazardous Materials Insurance (As Noted Below) 
Hazardous materials include all materials and substances that are currently designated or defined 
as hazardous by the law or rules of regulation by the State of Florida or federal government.  
All coverage shall be afforded under either an occurrence policy form or a claims-made policy 
form, and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the 
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State of Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then 
coverage must be maintained for a minimum of three years from termination of date of the contract. 
Limits must not be less than:  

 Pollution Liability 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate. 

 Asbestos Liability (If handling within scope of Contract) 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate. 

 Disposal 
When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of 
Insurance from the disposal facility for Environmental Impairment Liability Insurance 
covering liability.  

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability
for Sudden and Accidental Occurrences, each claim and an aggregate.

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability
for Non-Sudden and Accidental Occurrences, each claim and an aggregate.

 Hazardous Waste Transportation Insurance 
CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance 
for Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the 
transportation of hazardous materials. EPA identification number shall be provided.  

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form 
and the policy shall be endorsed and name “Manatee County, a political subdivision of the State 
of Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then coverage 
must be maintained for a minimum of three years from termination of date of the contract. Limits 
must not be less than:     

• Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

 Liquor Liability Insurance 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   

• $1,000,000 Each Occurrence and Aggregate
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 Garage Keeper’s Liability Insurance 
Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County 
motor vehicles is inherent or implied within the provision of the contract. 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   

• Property and asset coverage in the full replacement value of the lot or garage.

 Bailee’s Customer Liability Insurance 
Coverage shall be required for damage and/or destruction when County property is temporarily 
under the care or custody of a person or organization, including property that is on, or in transit to 
and from the person or organization’s premises. Perils covered should include fire, lightning, theft, 
burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during 
transportation by a carrier.  

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than:   

• Property and asset coverage in the full replacement value of the County asset(s) in the
CONTRACTOR’S care, custody and control.

 Hull and Watercraft Liability Insurance 
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and 
include limits not less than: 

• $  Each Occurrence  
• $  General Aggregate   
• $  Fire Damage Liability 
• $10,000 Medical Expense, and
• $  Third Party Property Damage 
• $  Project Specific Aggregate (Required on projects valued at over $10,000,000) 

 Other [Specify] 
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BOND REQUIREMENTS 
 Bid Bond 

A Bid Bond in the amount of  5% of the total offer.  Bid bond shall be submitted with the sealed 
response and shall include project name, location, and / or address and project number. In lieu of 
the bond, the bidder may file an alternative form of security in the amount of  5% of the total offer. 
in the form of a money order, a certified check, a cashier’s check, or an irrevocable letter of credit 
issued to Manatee County. NOTE: A construction project over $200,000 requires a Bid Bond in 
the amount of 5% of the total bid offer. 

 Payment and Performance Bond 
A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award 
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the 
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and 
Performance Bond. 

[Remainder of Page Intentionally Left Blank] 
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INSURANCE REQUIREMENTS 

I. THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN,
THE FOLLOWING PROVISIONS:

1. Commercial General Liability and Automobile Liability Coverages

a. “Manatee County, a Political Subdivision of the State of Florida,” is to be
named as an Additional Insured in respect to: Liability arising out of activities
performed by or on behalf of the successful Bidder, his agents, representatives, and
employees; products and completed operations of the successful Bidder; or
automobiles owned, leased, hired or borrowed by the successful Bidder. The
coverage shall contain no special limitation(s) on the scope of protection afforded
to the County, its officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the successful Bidder shall
provide the endorsement that evidences Manatee County being listed as an
Additional Insured. This can be done in one of two ways: (1) an endorsement can
be issued that specifically lists “Manatee County, a Political Subdivision of the
State of Florida,” as Additional Insured; or, (2) an endorsement can be issued that
states that all Certificate Holders are Additional Insured with respect to the policy.

b. The successful Bidder's insurance coverage shall be primary insurance with respect
to the County, its officials, employees and volunteers. Any insurance or self-
insurance maintained by the County, its officials, employees or volunteers shall be
excess of successful Bidder's insurance and shall be non-contributory.

c. The insurance policies must be on an occurrence form.

2. Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the County, its officials, 
employees and volunteers for losses arising from work performed by the successful Bidder 
for the County. 

II. GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES:

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually
upon the anniversary date(s) of the insurance policy’s renewal date(s) for as long as
this contract remains in effect, successful Bidder shall furnish the County with a
Certificate(s) of Insurance (using an industry accepted certificate form, signed by the
Issuer, with applicable endorsements, and containing the solicitation or contract
number, and title or description) evidencing the coverage set forth above and naming
“Manatee County, a Political Subdivision of the State of Florida” as an Additional
Insured on the applicable coverage(s) set forth above.
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2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, 
email, etc.) that the aggregate limit has not been eroded to procurement representative 
when supplying Certificate of Insurance.  

In addition, when requested in writing from the County, successful Bidder will provide 
the County with a certified copy of all applicable policies. The address where such 
certificates and certified policies shall be sent or delivered is as follows:   

 
Manatee County, a Political Subdivision of the State of Florida 
Attn: Risk Management Division 
1112 Manatee Avenue West, Suite 969 
Bradenton, FL  34205 

3. The project’s solicitation number and title shall be listed on each certificate. 

4. successful Bidder shall provide thirty (30) days written notice to the Risk Manager of 
any cancellation, non-renewal, termination, material change, or reduction in coverage 
of any insurance policies to procurement representative including solicitation number 
and title with all notices.  

5. successful Bidder agrees that should at any time successful Bidder fail to meet or 
maintain the required insurance coverage(s) as set forth herein, the County may 
terminate this contract. 

6. The successful Bidder waives all subrogation rights against Manatee County, a Political 
Subdivision of the State of Florida, for all losses or damages which occur during the 
contract and for any events occurring during the contract period, whether the suit is 
brought during the contract period or not.  

7. The successful Bidder has sole responsibility for all insurance premiums and policy 
deductibles.  

8. It is the successful Bidder's responsibility to ensure that his agents, representatives and 
subcontractors comply with the insurance requirements set forth herein. successful 
Bidder shall include his agents, representatives, and subcontractors working on the 
project or at the worksite as insured under its policies, or successful Bidder shall furnish 
separate certificates and endorsements for each agent, representative, and subcontractor 
working on the project or at the worksite. All coverages for agents, representatives, and 
subcontractors shall be subject to all of the requirements set forth to the procurement 
representative.  

9. All required insurance policies must be written with a carrier having a minimum A.M. 
Best rating of A- FSC VII or better. In addition, the County has the right to review the 
successful Bidder’s deductible or self-insured retention and to require that it be reduced 
or eliminated. 
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III. Successful Bidder understands and agrees that the stipulated limits of coverage listed 
herein in this insurance section shall not be construed as a limitation of any potential 
liability to the County, or to others, and the County’s failure to request evidence of this 
insurance coverage shall not be construed as a waiver of successful Bidder’s obligation to 
provide and maintain the insurance coverage specified.  

IV. The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall 
become a part of the contract. 

V. Successful Bidder understands and agrees that the County does not waive its immunity, 
and nothing herein shall be interpreted as a waiver of the County’s rights, including the 
limitation of waiver of immunity, as set forth in Florida Statutes 768.28, or any other 
statutes, and the County expressly reserves these rights to the full extent allowed by law.  

VI.  No award shall be made until the Procurement Division has received the Certificate of 
Insurance and Hold Harmless Agreement in accordance with this section. 

 
[Remainder of page intentionally left blank] 
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DIVISION 1   GENERAL REQUIREMENTS 
 

SECTION 01005 GENERAL REQUIREMENTS 
 
PART 1 GENERAL 

 
1.01 SCOPE AND INTENT 
  

A. Description 
  

The work to be done consists of the furnishing of all labor, materials and 
equipment, and the performance of all work included in this Contract.   
 

B. Work Included 
  

The Contractor shall furnish all labor, superintendence, materials, plant, power, 
light, heat, fuel, water, tools, appliances, equipment, supplies, shop drawings, 
working drawings and other means of construction necessary or proper for 
performing and completing the work.  He shall obtain and pay for all required 
permits necessary for the work, other than those permits such as the DEP permit 
and railroad permit, which may have already been obtained. He shall perform and 
complete the work in the manner best calculated to promote rapid construction 
consistent with safety of life and property and to the satisfaction of the County, and 
in strict accordance with the Contract Documents.  The Contractor shall clean up 
the work and maintain it during and after construction, until accepted, and shall do 
all work and pay all incidental costs.  He shall repair or restore all structures and 
property that may be damaged or disturbed during performance of the work. 

 
The cost of incidental work described in these General Requirements, for which 
there are no specific Contract Items, shall be considered as part of the general cost 
of doing the work and shall be included in the prices for the various Contract Items.  
No additional payment will be made. 

 
The Contractor shall be solely responsible for the adequacy of his workmanship, 
materials and equipment. 

 
C. Public Utility Installations and Structures  

  
Public utility installations and structures shall be understood to include all poles, 
tracks, pipes, wires, conduits, house service connections, vaults, manholes and all 
other appurtenances and facilities pertaining thereto. 

  
The Contractor shall protect all installations and structures from damage during the 
work.  Access across any buried public utility installation or structure shall be made 
only in such locations and by means approved by the County.  All required 
protective devices and construction shall be provided by the Contractor at his 
expense.  All existing public utilities damaged by the Contractor, which are shown 
on the Plans or have been located in the field by the utility, shall be repaired by the 
Contractor, at his expense, as approved by the County.  No separate payment shall 
be made for such protection or repairs to public utility installations or structures. 
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Public utility installations or structures owned or controlled by the County or other 
governmental body, which are required by this contract to be removed, relocated, 
replaced or rebuilt by the Contractor not identified in any separate bid item shall be 
considered as a part of the general cost of doing the work and shall be included in 
the prices bid for the various contract items.  No separate payment shall be made. 

 
Where public utility installations or structures owned or controlled by the County or 
other governmental body are encountered during the course of the work, and are 
not indicated on the Plans or in the Specifications, and when, in the opinion of the 
County, removal, relocation, replacement or rebuilding is necessary to complete 
the work under this Contract, such work shall be accomplished by the utility having 
jurisdiction, or such work may be ordered, in writing by the County, for the 
contractor to accomplish.  If such work is accomplished by the utility having 
jurisdiction, it will be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, relocation, replacement 
or rebuilding as required.  If such work is accomplished by the Contractor, it will be 
in accordance with the General and Supplemental General Conditions. 

  
The Contractor shall give written notice to County and other governmental utility 
departments and other owners of public utilities of the location of his proposed 
construction operations, at least forty-eight hours in advance of breaking ground in 
any area or on any unit of the work.  This can be accomplished by making the 
appropriate contact with the "Sunshine State One-Call of Florida, Inc.  Call Center 
("Call Sunshine") and per all requirements provided for in the Florida Underground 
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIII, 
Chapter 556). 

 
The maintenance, repair, removal, relocation or rebuilding of public utility 
installations and structures, when accomplished by the Contractor as herein 
provided, shall be done by methods approved by the County. 

 
1.02 PLANS AND SPECIFICATIONS 
 

A. Plans 
  

When obtaining data and information from the Plans, figures shall be used in 
preference to scaled dimensions, and large-scale drawings in preference to small-
scale drawings. 
 

B. Copies Furnished to Contractor 
  

The Contractor shall furnish each of the subcontractors, manufacturers, and 
material men such copies of the Contract Documents as may be required for their 
work.  Additional copies of the Plans and Specifications, when requested, may be 
furnished to the Contractor at cost of reproduction. 

 
C. Supplementary Drawings 

     
When, in the opinion of the County, it becomes necessary to explain more fully the 
work to be done or to illustrate the work further or to show any changes which may 
be required, drawings known as Supplementary Drawings, with specifications 
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pertaining thereto, will be prepared by the County and five paper prints thereof will 
be given to the Contractor. 

 
D. Contractor to Check Plans and Data 

  
The Contractor shall verify all dimensions, quantities and details shown on the 
Plans, Supplementary Drawings, Schedules, Specifications or other data received 
from the County, and shall notify him of all errors, omissions, conflicts, and 
discrepancies found therein.  Failure to discover or correct errors, conflicts or 
discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting therefrom nor from 
rectifying such conditions at his own expense.  He will not be allowed to take 
advantage of any errors or omissions, as full instructions will be furnished by the 
County, should such errors or omissions be discovered.  All schedules are given 
for the convenience of the County and the Contractor and are not guaranteed to 
be complete.  The Contractor shall assume all responsibility for the making of 
estimates of the size, kind, and quality of materials and equipment included in work 
to be done under the Contract. 

 
E. Specifications 

  
The Technical Specifications consist of three parts:  General, Products and 
Execution.  The General Section contains General Requirements which govern the 
work.  Products and Execution modify and supplement these by detailed 
requirements for the work and shall always govern whenever there appears to be 
a conflict. 

  
F. Intent 

  
All work called for in the Specifications applicable to this Contract, but not shown 
on the Plans in their present form, or vice versa, shall be of like effect as if shown 
or mentioned in both.  Work not specified in either the Plans or in the Specifications 
but involved in carrying out their intent or in the complete and proper execution of 
the work, is required and shall be performed by the Contractor as though it were 
specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent 
omission from them of a detailed description concerning any work to be done and 
materials to be furnished, shall be regarded as meaning that only the best general 
practice is to prevail and that only material and workmanship of the best quality is 
to be used, and interpretation of these Specifications shall be made upon that 
basis. 

 
The inclusion of the Related Requirements (or work specified elsewhere) in the 
General part of the specifications is only for the convenience of the Contractor and 
shall not be interpreted as a complete list of related Specification Sections. 

 
1.03 MATERIALS AND EQUIPMENT 
 

A. Manufacturer 
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All transactions with the manufacturers or subcontractors shall be through the 
Contractor, unless the Contractor shall request, in writing to the County, that the 
manufacturer or subcontractor deal directly with the County.  Any such transactions 
shall not in any way release the Contractor from his full responsibility under this 
Contract. 

 
Any two or more pieces or material or equipment of the same kind, type or 
classification, and being used for identical types of services, shall be made by the 
same manufacturer. 

 
B. Delivery 

  
The Contractor shall deliver materials in ample quantities to insure the most 
speedy and uninterrupted progress of the work so as to complete the work within 
the allotted time.  The Contractor shall also coordinate deliveries in order to avoid 
delay in, or impediment of, the progress of the work of any related Contractor. 

 
C. Tools and Accessories 

  
The Contractor shall, unless otherwise stated in the Contract Documents, furnish 
with each type, kind or size of equipment, one complete set of suitably marked high 
grade special tools and appliances which may be needed to adjust, operate, 
maintain or repair the equipment.  Such tools and appliances shall be furnished in 
approved painted steel cases, properly labeled and equipped with good grade 
cylinder locks and duplicate keys. 

  
Spare parts shall be furnished as specified. 

  
Each piece of equipment shall be provided with a substantial nameplate, securely 
fastened in place and clearly inscribed with the manufacturer's name, year of 
manufacture, serial number, weight and principal rating data. 

 
D. Installation of Equipment. 

 
The Contractor shall have on hand sufficient proper equipment and machinery of 
ample capacity to facilitate the work and to handle all emergencies normally 
encountered in work of this character. 

  
Equipment shall be erected in a neat and workmanlike manner on the foundations 
at the locations and elevations shown on the Plans, unless directed otherwise by 
the County during installation.  All equipment shall be correctly aligned, leveled 
and adjusted for satisfactory operation and shall be installed so that proper and 
necessary connections can be made readily between the various units.   
 
The Contractor shall furnish, install and protect all necessary anchor and 
attachment bolts and all other appurtenances needed for the installation of the 
devices included in the equipment specified.  Anchor bolts shall be as approved by 
the County and made of ample size and strength for the purpose intended.  
Substantial templates and working drawings for installation shall be furnished. 
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The Contractor shall furnish all materials and labor for, and shall properly bed in 
non-shrink grout, each piece of equipment on its supporting base that rests on 
masonry foundations. 

 
Grout shall completely fill the space between the equipment base and the 
foundation.  All metal surfaces coming in contact with concrete or grout shall 
receive a coat of coal tar epoxy equal to Koppers 300M or provide a 1/32-inch 
neoprene gasket between the metal surface and the concrete or grout. 

 
E. Service of Manufacturer's Engineer 

 
The Contract prices for equipment shall include the cost of furnishing (as required 
by equipment specifications sections) a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall assist the 
Contractor, when required, to install, adjust, test and place in operation the 
equipment in conformity with the Contract Documents.  After the equipment is 
placed in permanent operation by the County, such engineer or superintendent 
shall make all adjustments and tests required by the County to prove that such 
equipment is in proper and satisfactory operating condition and shall instruct such 
personnel as may be designated by the County in the proper operation and 
maintenance of such equipment. 

 
1.04 INSPECTION AND TESTING 
 

A. General 
  

Inspection and testing of materials will be performed by the County unless 
otherwise specified. 

  
For tests specified to be made by the Contractor, the testing personnel shall make 
the necessary inspections and tests and the reports thereof shall be in such form 
as will facilitate checking to determine compliance with the Contract Documents.  
Three (3) copies of the reports shall be submitted and authoritative certification 
thereof must be furnished to the County as a prerequisite for the acceptance of any 
material or equipment. 
 
If, in the making of any test of any material or equipment, it is ascertained by the 
County that the material or equipment does not comply with the Contract, the 
Contractor will be notified thereof and he will be directed to refrain from delivering 
said material or equipment, or to remove it promptly from the site or from the work 
and replace it with acceptable material, without cost to the County. 

 
Tests of electrical and mechanical equipment and appliances shall be conducted 
in accordance with recognized test codes of the ANSI, ASME, or the IEEE, except 
as may otherwise be stated herein. 

  
The Contractor shall be fully responsible for the proper operation of equipment 
during tests and instruction periods and shall neither have nor make any claim for 
damage which may occur to equipment prior to the time when the County formally 
takes over the operation thereof. 

 
B. Costs 
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All inspection and testing of materials furnished under this Contract will be 
performed by the County or duly authorized inspection engineers or inspections 
bureaus without cost to the Contractor, unless otherwise expressly specified. 

 
The cost of shop and field tests of equipment and of certain other tests specifically 
called for in the Contract Documents shall be borne by the Contractor and such 
costs shall be deemed to be included in the Contract price. 

 
Materials and equipment submitted by the Contractor as the equivalent to those 
specifically named in the Contract may be tested by the County for compliance.  
The Contractor shall reimburse the County for the expenditures incurred in making 
such tests on materials and equipment which are rejected for non-compliance. 

  
C. Inspections of Materials 

 
The Contractor shall give notice in writing to the County, at least two weeks in 
advance of his intention to commence the manufacture or preparation of materials 
especially manufactured or prepared for use in or as part of the permanent 
construction.  Such notice shall contain a request for inspection, the date of 
commencement and the expected date of completion of the manufacture of 
preparation of materials.  Upon receipt of such notice, the County will arrange to 
have a representative present at such times during the manufacture as may be 
necessary to inspect the materials or he will notify the Contractor that the 
inspection will be made at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The Contractor must comply 
with these provisions before shipping any material.  Such inspection shall not 
release the Contractor from the responsibility for furnishing materials meeting the 
requirements of the Contract Documents. 

 
D. Certificate of Manufacture 

  
When inspection is waived or when the County so requires, the Contractor shall 
furnish to him authoritative evidence in the form of Certificates of Manufacture that 
the materials to be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates shall be notarized and 
shall include copies of the results of physical tests and chemical analyses, where 
necessary, that have been made directly on the product or on similar products of 
the manufacturer. 

 
E. Shop Tests of Operating Equipment 

  
Each piece of equipment for which pressure, duty, capacity, rating, efficiency, 
performance, function or special requirements are specified shall be tested in the 
shop of the maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the Contract Documents.  No 
such equipment shall be shipped to the work until the County notifies the 
Contractor, in writing, that the results of such tests are acceptable. 

 
The cost of shop tests and of furnishing manufacturer's preliminary and shop test 
data of operating equipment shall be borne by the Contractor. 
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F. Preliminary Field Tests 
  

As soon as conditions permit, the Contractor shall furnish all labor, materials, and 
instruments and shall make preliminary field tests of equipment.  If the preliminary 
field tests disclose any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the Contractor shall, 
prior to the acceptance tests, make all changes, adjustments and replacements 
required.  The furnishing Contractor shall assist in the preliminary field tests as 
applicable. 

 
G. Final Field Tests 

  
Upon completion of the work and prior to final payment, all equipment and piping 
installed under this Contract shall be subjected to acceptance tests as specified or 
required to prove compliance with the Contract Documents. 

 
The Contractor shall furnish labor, fuel, energy, water and all other materials, 
equipment and instruments necessary for all acceptance tests, at no additional 
cost to the County.  The Supplier shall assist in the final field tests as applicable. 

 
H. Failure of Tests 

  
Any defects in the materials and equipment or their failure to meet the tests, 
guarantees or requirements of the Contract Documents shall be promptly corrected 
by the Contractor.  The decision of the County as to whether or not the Contractor 
has fulfilled his obligations under the Contract shall be final and conclusive.  If the 
Contractor fails to make these corrections or if the improved materials and 
equipment, when tested, shall again fail to meet the guarantees of specified 
requirements, the County, notwithstanding its partial payment for work, and 
materials and equipment, may reject the materials and equipment and may order 
the Contractor to remove them from the site at his own expense. 

 
In case the County rejects any materials and equipment, then the Contractor shall 
replace the rejected materials and equipment within a reasonable time.  If he fails 
to do so, the County may, after the expiration of a period of thirty (30) calendar 
days after giving him notice in writing, proceed to replace such rejected materials 
and equipment, and the cost thereof shall be deducted from any compensation due 
or which may become due the Contractor under his Contract. 

 
I. Final Inspection 

  
During such final inspections, the work shall be clean and free from water.  In no 
case will the final pay application be prepared until the Contractor has complied 
with all requirements set forth and the County has made his final inspection of the 
entire work and is satisfied that the entire work is properly and satisfactorily 
constructed in accordance with the requirements of the Contract Document. 

 
1.05 TEMPORARY STRUCTURES 
 

A. Temporary Fences 
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If, during the course of the work, it is necessary to remove or disturb any fence or 
part thereof, the Contractor shall, at his own expense, if so ordered by the County, 
provide a suitable temporary fence which shall be maintained until the permanent 
fence is replaced.  The County shall be solely responsible for the determination of 
the necessity for providing a temporary fence and the type of temporary fence to 
be used. 

 
1.06 TEMPORARY SERVICES 
 

A. First Aid 
  

The Contractor shall keep upon the site, at each location where work is in progress, 
a completely equipped first aid kit and shall provide ready access thereto at all 
times when people are employed on the work. 

 
1.07 LINES AND GRADES 
 

A. Grade 
  

All work under this Contract shall be constructed in accordance with the lines and 
grades shown on the Plans, or as given by the County.  The full responsibility for 
keeping alignment and grade shall rest upon the Contractor. 

 
B. Safeguarding Marks 

 
The Contractor shall safeguard all points, stakes, grade marks, monuments and 
bench marks made or established on the work, bear the cost of reestablishing them 
if disturbed, and bear the entire expense of rectifying work improperly installed due 
to not maintaining or protecting or removing without authorization such established 
points, stakes and marks. 

 
The Contractor shall safeguard all existing and known property corners, 
monuments and marks adjacent to but not related to the work and, if required, shall 
bear the cost of reestablishing them if disturbed or destroyed. 

 
C. Datum Plane 

  
All elevations indicated or specified refer to the Mean Sea Level Datum of the 
NAVD 1988 and/or NGVD 1929.  

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 
 

A. Responsibility 
  

The Contractor shall also be entirely responsible and liable for all damage or injury 
as a result of his operations to all other adjacent public and private property, 
structures of any kind and appurtenances thereto met with during the progress of 
the work.  The cost of protection, replacement in their original locations and 
conditions or payment of damages for injuries to such adjacent public and private 
property and structures affected by the work, whether or not shown on the Plans, 
and the removal, relocation and reconstruction of such items called for on the Plans 
or specified shall be included in the various Contract Items and no separate 
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payments will be made therefore.  Where such public and private property, 
structures of any kind and appurtenances thereto are not shown on the Plans and 
when, in the opinion of the County, additional work is deemed necessary to avoid 
interference with the work, payment therefore will be made as provided for in the 
General Conditions. 

 
Contractor is expressly advised that the protection of buildings, structures, tunnels, 
tanks, pipelines, etc. and related work adjacent and in the vicinity of his operations, 
wherever they may be, is solely his responsibility.  Conditional inspection of 
buildings or structures in the immediate vicinity of the project which may 
reasonably be expected to be affected by the Work shall be performed by and be 
the responsibility of the Contractor. 

 
Contractor shall, before starting operations, make an examination of the interior 
and exterior of the adjacent structures, buildings, facilities, etc., and record by 
notes, measurements, photographs, etc., conditions which might be aggravated by 
open excavation and construction.  Repairs or replacement of all conditions 
disturbed by the construction shall be made to the satisfaction of the County.  This 
does not preclude conforming to the requirements of the insurance underwriters.  
Copies of surveys, photographs, reports, etc., shall be given to the County. 

 
Prior to the beginning of any excavations, the Contractor shall advise the County 
of all buildings or structures on which he intends to perform work or which 
performance of the project work will affect. 

 
B. Protection of Trees 

 
1.  All trees and shrubs shall be adequately protected by the Contractor with 

boxes and otherwise and in accordance with ordinances governing the 
protection of trees.  No excavated materials shall be placed so as to injure 
such trees or shrubs.  Trees or shrubs destroyed by negligence of the 
Contractor or his employees shall be replaced by him with new stock of 
similar size and age, at the proper season and at the sole expense of the 
Contractor. 

2. Beneath trees or other surface structures, where possible, pipelines may 
be built in short tunnels, backfilled with excavated materials, except as 
otherwise specified, or the trees or structures carefully supported and 
protected from damage. 

3.  The County may order the Contractor, for the convenience of the County, 
to remove trees along the line or trench excavation.  If so ordered, the 
County will obtain any permits required for removal of trees.  Such tree 
removal ordered shall be paid for under the appropriate Contract Items. 

 
C. Lawn Areas 

  
Lawn areas shall be left in as good condition as before the starting of the work.  
Where sod is to be removed, it shall be carefully removed, and later replaced, or 
the area where sod has been removed shall be restored with new sod. 
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D. Restoration of Fences 
  

Any fence, or part thereof, that is damaged or removed during the course of the 
work shall be replaced or repaired by the Contractor and shall be left in as good a 
condition as before the starting of the work.  The manner in which the fence is 
repaired or replaced and the materials used in such work shall be subject to the 
approval of the County.  The cost of all labor, materials, equipment, and work for 
the replacement or repair of any fence shall be deemed included in the appropriate 
Contract Item or items, or if no specific Item is provided therefore, as part of the 
overhead cost of the work, and no additional payment will be made therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 
 

A. Barriers and Lights 
  

During the prosecution of the work, the Contractor shall put up and maintain at all 
times such barriers and lights as will effectually prevent accidents.  The Contractor 
shall provide suitable barricades, red lights, "danger" or "caution" or "street closed" 
signs and watchmen at all places where the work causes obstructions to the normal 
traffic or constitutes in any way a hazard to the public, in accordance with state and 
local requirements. 

 
B. Smoke Prevention 

  
A strict compliance with ordinances regulating the production and emission of 
smoke will be required.  No open fires will be permitted. 

 
C. Noise 

  
The Contractor shall eliminate noise to as great an extent as practicable at all 
times.  Air compressing plants shall be equipped with silencers and the exhaust of 
all engines or other power equipment shall be provided with mufflers.  In the vicinity 
of hospitals and schools, special care shall be used to avoid noise or other 
nuisances.  The Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 

 
D. Access to Public Services 

  
Neither the materials excavated nor the materials or plant used in the construction 
of the work shall be so placed as to prevent free access to all fire hydrants, valves 
or manholes. 

 
E. Dust prevention 

  
The Contractor shall prevent dust nuisance from his operations or from traffic by 
keeping the roads and/or construction areas sprinkled with water at all times. 

 
1.10 CUTTING AND PATCHING 
  

The Contractor shall do all cutting, fitting or patching of his portion of the work that 
may be required to make the several parts thereof join and coordinate in a manner 
satisfactory to the County and in accordance with the Plans and Specifications.  
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The work must be done by competent workmen skilled in the trade required by the 
restoration. 

 
1.11 CLEANING 
 

A. During Construction 
  

During construction of the work, the Contractor shall, at all times, keep the site of 
the work and adjacent premises as free from material, debris and rubbish as is 
practicable and shall remove the same from any portion of the site if, in the opinion 
of the County, such material, debris, or rubbish constitutes a nuisance or is 
objectionable.  The Contractor shall remove from the site all of his surplus materials 
and temporary structures when no further need therefore develops. 

 
B. Final Cleaning 

  
At the conclusion of the work, all equipment, tools, temporary structures and 
materials belonging to the Contractor shall be promptly taken away, and he shall 
remove and promptly dispose of all water, dirt, rubbish or any other foreign 
substances. 

 
The Contractor shall thoroughly clean all equipment and materials installed by him 
and shall deliver such materials and equipment undamaged in a bright, clean, 
polished and new operating condition. 
 

1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion 
 

1. The Contractor shall arrange his operations to minimize siltation and bank 
erosion on construction sites and on existing or proposed water courses 
and drainage ditches. 

2. The Contractor, at his own expense, shall remove any siltation deposits 
and correct any erosion problems as directed by the County which results 
from his construction operations. 

 
B. Protection of Wetland Areas 

  
The Contractor shall properly dispose of all surplus material, including soil, in 
accordance with Local, State and Federal regulations.  Under no circumstances 
shall surplus material be disposed of in wetland areas as defined by the Florida 
Department of Environmental Protection or Southwest Florida Water Management 
District. 

 
C. Existing Facilities 

  
The work shall be so conducted to maintain existing facilities in operation insofar 
as is possible.  Requirements and schedules of operations for maintaining existing 
facilities in service during construction shall be as described in the Special 
Provisions. 
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D. Use of Chemicals 
 
All chemicals used during project construction or furnished for project operation, 
whether herbicide, pesticide, disinfectant, polymer, reactant, or of other 
classification, must show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict conformance with instructions. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

The work included in this contract consists of three (3) electrical improvement 
projects at MLS Tidevue Electrical Rehabilitation,  
 
MLS TIDEVUE ELECTRICAL REHABILITATION 
 

A. Work on this project will consist of the replacement and relocation of the electrical 
distribution and pump control equipment to a hurricane rated climate controlled 
prefabricated building to be located outside the existing pump station. This will 
reduce the exposure to corrosive gasses and provide the ability to elevate the 
equipment if necessary. The proposed electrical room will be designed to comply 
with the requirements of FAC Chapter 62-604.400.3(e). The building itself will be 
Category 5 (>155mph) hurricane rated. 

 
Replacement of the 480V main distribution equipment, along with the 208/120V 
transformer and distribution panels will be included in the design. Relocation of the 
existing ATS and enclosure into the new room will also be a part of the design. New 
variable frequency drives (VFD) for the pumps, will be supplied by Fuji Incorporated 
and will replace the old. These will be installed in the new electrical room. 

 
Bypass pumping with backup pumping will be provided by the contractor with the 
duration sufficient to keep the flows of the pump station flowing into the force main 
until station is functioning at design flows. It will be the contractor’s responsibility for 
the connections, startup, testing and maintaining the bypass pumps system, 
including fuel or power. System shall have method for alarm and notification to 
Contractor and County. Responsibility for addressing alarms shall be by Contractor, 
with response time less than one hour. 

 
Existing dry and wetwell ventilation will remain as is. Interior lighting in the wetwell 
will not be replaced, however, the lighting in upper and lower drywell areas will be 
evaluated for replacement. 

 
The current DFS RTU installation is not sufficiently enclosed to provide 
environmental protection of the components.  Therefore, the DFS RTU and its 
associated subpanel equipment will be relocated and housed in a new control panel 
suitable for the new electrical building  

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services and incidentals necessary to complete all work required 
by these Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous 

service and shall include any repairs, replacements, and/or restoration required as 
a result of damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 
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reasonably and properly inferable and necessary for the proper completion of the 
work, whether specifically indicated in the Contract Documents or not. 

 
E. The 16” existing magnetic flow meter, which is in the pump room, is being replaced 

above grade outside of the pump building.  The work involves installing an above 
grade 16” magnetic flow meter, which has already been purchased by Manatee 
County and will be delivered to the contractor, 16” ductile iron pipe, fittings, valves, 
and appurtenances.  The flow meter assembly also includes a below-ground 16” 
by-pass line around the flow meter.  Work includes temporary bypass pumping, 
removal of the existing meter within the pump room, removal of existing yard 
piping, concrete pad for the new above grade flow meter assembly, sitework, and 
all electrical and instrumentation work required to provide a fully functional meter 
assembly connected to the County’s SCADA system.  

 
MLS 5 ELECTRICAL REHABILITATION 
 

A. Work on this project will consist of replacement and relocation of the electrical 
distribution and pump control equipment into a hurricane rated climate controlled 
prefabricated building to be located outside the existing pump station. This will 
reduce the exposure to corrosive gasses and provide the ability to elevate the 
equipment as necessary. The proposed electrical building will be designed to 
comply with the requirements of FAC Chapter 62-604.400.3(e). The building itself 
will be Category 5 (>155mph) hurricane rated. 

 
The site is located in a flood zone area, it will need to be elevated to comply with 
local and state codes.  

 
Replacement of the 480V main distribution equipment, along with the 208/120V 
transformer and distribution panels will be included in the design. Relocation of the 
existing ATS into the new building will also be a part of the design. New variable 
frequency drives (VFD) for the pumps, will be supplied by Fuji Incorporated will 
replace the old, and be installed in the new electrical building. 

 
Bypass pumping with backup pumping will be provided by the contractor with the 
duration sufficient to keep the flows of the pump station flowing into the force main 
until station is functioning at design flows. It will be the contractor’s responsibility 
for the connections, startup, testing and maintaining the bypass pumps system, 
including fuel or power. System shall have method for alarm and notification to 
Contractor and County. Responsibility for addressing alarms shall be by 
Contractor, with response time less than one hour. 

 
Lighting in the ground floor equipment room and dry well area will be replaced 
using LED gasketed light fixtures and conform to Class 1 Div 2. 

 
Reconfiguring of existing ventilation piping to provide proper are flow from the 
drywell area. Current piping was removed to eliminate conflict with stairwell 
passage, new piping will be designed to avoid staircase and provide ventilation 
from floor of drywell. 

 
The current DFS RTU installation is not sufficiently enclosed to provide 
environmental protection of the components.  Therefore, the DFS RTU and its 
associated subpanel equipment will be relocated and housed in a new control 
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panel suitable for the new electrical building.  
 

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all work required 
by these Specifications and as shown on the Contract Drawings. 

 
C. The Contractor shall perform the work complete, in place and ready for continuous 

service and shall include any repairs, replacements, and/or restoration required as 
a result of damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the 
work, whether specifically indicated in the Contract Documents or not. 
  
 
MLS 1D ELECTRICAL REHABILITATION  
 

A. Work on this project will consist of the the replacement and relocation of the 
electrical distribution and pump control equipment to a hurricane rated climate 
controlled prefabricated building to be located outside the existing pump station. 
This will reduce the exposure to corrosive gasses and provide the ability to elevate 
the equipment if necessary. The proposed electrical room will be designed to 
comply with the requirements of FAC Chapter 62-604.400.3(e). The building itself 
will be Category 5 (>155mph) hurricane rated. 

 
Replacement of the 480V main distribution equipment, along with the 208/120V 
transformer and distribution panels will be included in the design. Relocation of the 
existing ATS and enclosure into the new room will also be a part of the design. New 
variable frequency drives (VFD) for the pumps, will be supplied by Fuji Incorporated 
and will replace the old. These will be installed in the new electrical room. 
 
Bypass pumping with backup pumping will be provided by the contractor with the 
duration sufficient to keep the flows of the pump station flowing into the force main 
until station is functioning at design flows. It will be the contractor’s responsibility for 
the connections, startup, testing and maintaining the bypass pumps system, 
including fuel or power. System shall have method for alarm and notification to 
Contractor and County. Responsibility for addressing alarms shall be by Contractor, 
with response time less than one hour. 

 
Existing dry and wetwell ventilation will remain as is. Interior lighting in the wetwell 
will not be replaced, however, the lighting in upper and lower drywell areas will be 
evaluated for replacement.  The existing hoist system will be modified and replaced. 

 
The current DFS RTU installation is not sufficiently enclosed to provide 
environmental protection of the components.  Therefore, the DFS RTU and its 
associated subpanel equipment will be relocated and housed in a new control panel 
suitable for the new electrical building  

 
B. The Contractor shall furnish all shop drawings, working drawings, labor, materials, 

equipment, tools, services, and incidentals necessary to complete all work required 
by these Specifications and as shown on the Contract Drawings. 
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C. The Contractor shall perform the work complete, in place and ready for continuous 
service and shall include any repairs, replacements, and/or restoration required as 
a result of damages caused prior to acceptance by the County. 

 
D. The Contractor shall furnish and install all materials, equipment and labor which is 

reasonably and properly inferable and necessary for the proper completion of the 
work, whether specifically indicated in the Contract Documents or not. 

 
 

1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience 
to the users of the system or facility.  The Contractor shall coordinate his work with 
private property owners such that existing utility services are maintained to all 
users to the maximum extent possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; 
coordinate the construction schedule and operations with the County's 
Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for 

public convenience and not close off public use of any facility until completion of 
construction to provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for 
storage, to allow for: 

 
1. Work by other Contractors. 
2. County's Use. 
3. Public Use. 

 
B. Coordinate use of work site under direction of County's Representative. 

 
C. Assume full responsibility for the protection and safekeeping of products under this 

Contract, stored on the site. 
 

D. Move any stored products under the Contractor's control, which interfere with 
operations of the County or separate contractor. 

 
E. Obtain and pay for the use of additional storage of work areas needed for 

Contractor operations. 
 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the 
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entire Work.  Upon completion of construction of each individual facility, including 
testing, if the County, at its sole discretion, desires to accept the individual facility, 
the Contractor will be issued a dated certificate of completion and acceptance for 
each individual facility. The County will assume ownership and begin operation of 
the individual facility on that date and the three-year guaranty period shall 
commence on that date.  The County has the option of not accepting the entire 
work as a whole until it is completed, tested and approved by the County. 

 
1.06 PARTIAL COUNTY OCCUPANCY 
 

The Contractor shall schedule his operations for completion of portions of the 
Work, as designated, for the County's occupancy prior to substantial completion of 
the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK PROGRESS 
 

The Contractor shall furnish personnel and equipment which will be efficient, 
appropriate and adequately sized to secure a satisfactory quality of work and a rate 
of progress which will insure the completion of the work within the time stipulated 
in the Contract.  If at any time such personnel appears to the County to be 
inefficient, inappropriate, or insufficient for securing the quality of work required for 
producing the rate of progress aforesaid, he may order the Contractor to increase 
the efficiency, change the character, or increase the personnel and equipment and 
the Contractor shall conform to such order.  Failure of the County to give such order 
shall in no way relieve the Contractor of his obligations to secure the quality of the 
work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

The Contractor shall not enter or occupy private land outside of easements, except 
by permission of the affected property owner. 

 
1.03 WORK LOCATIONS 
 

Work shall be located substantially as indicated on the drawings, but the County 
reserves the right to make such modifications in locations as may be found 
desirable to avoid interference with existing structures or for other reasons. 

 
1.04  OPEN EXCAVATIONS 
 

A. All open excavations shall be adequately safeguarded by providing temporary 
barricades, caution signs, lights and other means to prevent accidents to persons 
and damage to property.  The Contractor shall, at his own expense, provide 
suitable and safe bridges and other crossings for accommodating travel by 
pedestrians and workmen.  Bridges provided for access to private property during 
construction shall be removed when no longer required.  If the excavation becomes 
a hazard, or if it excessively restricts traffic at any point, the County may require 
special construction procedures such as limiting the length of open trench, 
prohibiting stacking excavated material in the street and requiring that the trench 
shall not remain open overnight. 

 
B. The Contractor shall take precautions to prevent injury to the public due to open 

trenches.  All trenches, excavated material, equipment, or other obstacles which 
could be dangerous to the public shall be barricaded and well lighted at all times 
when construction is not in progress. 

 
1.05 DISTRIBUTION SYSTEMS AND SERVICES 
 

A. The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, 
or other related utility services.  He shall notify the County and the appropriate 
agency well in advance of any requirement for dewatering, isolating, or relocating 
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a section of a utility, so that necessary arrangements may be made. 
 

B. If it appears that utility service will be interrupted for an extended period, the County 
may order the Contractor to provide temporary service lines at the Contractor's 
expense.  Inconvenience of the users shall be kept to the minimum, consistent with 
existing conditions.  The safety and integrity of the systems are of prime importance 
in scheduling work. 

 
1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND 

UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, 
structures and utilities, public or private, including poles, signs, services to building 
utilities, gas pipes, water pipes, hydrants, sewers, drains and electric and 
telephone cables and other similar facilities, whether or not they are shown on the 
Drawings.  The Contractor shall carefully support and protect all such structures 
and utilities from injury of any kind.  Any damage resulting from the Contractor's 
operation shall be repaired by the Contractor at his expense. 

 
B. The Contractor shall bear full responsibility for obtaining locations of all 

underground structures and utilities (including existing water services, drain lines 
and sewers).  Services to buildings shall be maintained and all costs or charges 
resulting from damage thereto shall be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and 

structures as described in this Section shall be a part of the work under the Contract 
and all costs in connection therewith shall be included in the unit prices established 
in the Bid. 

 
D. If, in the opinion of the County, permanent relocation of a utility owned by the 

County is required, the County may direct the Contractor, in writing, to perform the 
work. Work so ordered will be paid for at the Contract unit prices, if applicable, or 
as extra work as classified in the General Conditions.  If relocation of a privately 
owned utility is required, the County will notify the utility to perform the work as 
expeditiously as possible.  The Contractor shall fully cooperate with the County 
and utility and shall have no claim for delay due to such relocation.  The Contractor 
shall notify public utility companies in writing at least 48 hours (excluding 
Saturdays, Sundays and legal holidays) before excavating near their utilities. 

 
1.07 TEST PITS 
 

Test pits for the purpose of locating underground pipeline or structures in advance 
of the construction shall be excavated and backfilled by the Contractor immediately 
after the utility location and the surface shall be restored in a manner equal or better 
than the original condition.  No separate payment will be made. 

 
1.08 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private 
property and shall use every precaution necessary to prevent damage thereto.  If 
any direct or indirect damage is done to public or private property by or on account 
of any act, omission, neglect, or misconduct in the execution of the work on the 
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part of the Contractor, such property shall be restored by the Contractor, at his 
expense, to a condition equal or better to that existing before the damage was 
done, or he shall make good the damage in another manner acceptable to the 
County. 

 
B. All sidewalks which are disturbed by the Contractor's operations shall be restored 

to their original or better condition by the use of similar or comparable materials.  
All curbing shall be restored in a condition equal to the original construction and in 
accordance with the best modern practice. 

 
C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and 

other physical features shall be protected and restored in a thoroughly workmanlike 
manner unless otherwise shown on the drawings.  Fences and other features 
removed by the Contractor shall be replaced in the location indicated by the County 
as soon as conditions permit.  All grass areas beyond the limits of construction 
which have been damaged by the Contractor shall be regraded and sodded to 
equal or exceed original conditions. 

 
D. Trees close to the work which drawings do not specify to be removed, shall be 

boxed or otherwise protected against injury.  The Contractor shall trim all branches 
that are liable to damage because of his operations, but in no case shall any tree 
be cut or removed without prior notification to the County.  All injuries to bark, trunk, 
limbs and roots of trees shall be repaired by dressing, cutting and painting 
according to approved methods, using only approved tools and materials. 

 
E. The protection, removal and replacement of existing physical features along the 

line of work shall be a part of the work under the Contract and all costs in 
connection therewith shall be included in the unit and/or lump sum prices 
established under the items in the Bid. 

 
1.09 MAINTENANCE OF TRAFFIC 
 

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to 
construction that will prevent the normal flow of traffic during an extended 
construction stoppage, for any reason, shall be minimized.  In the event an 
extended construction stoppage is found to be necessary, Contractor shall, at his 
own expense, provide normal traffic flow during extended construction stoppage.  
Extended stoppage will be defined by the County. 

 
B. All excavated material shall be placed so that vehicular and pedestrian traffic may 

be maintained at all times.  If the Contractor's operations cause traffic hazards, he 
shall repair the road surface, provide temporary roadways, erect wheel guards or 
fences, or take other safety measures which are satisfactory to the County. 

 
C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in 

section 01570 of this specification. 
 
1.10 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may purchase 
water for all construction purposes. 
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B. The Contractor shall be responsible for paying for all water tap fees incurred for 
the purpose of obtaining a potable water service or temporary use meter. 

 
1.11 MAINTENANCE OF FLOW 
 

The Contractor shall at his own cost, provide for the flow of sewers, drains and 
water courses interrupted during the progress of the work and shall immediately 
cart away and remove all offensive matter.  The entire procedure of maintaining 
existing flow shall be fully discussed with the County well in advance of the 
interruption of any flow. 

 
1.12 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations 
in as clean and neat a condition as is possible.  He shall dispose of all residue 
resulting from the construction work and at the conclusion of the work, he shall 
remove and haul away any surplus excavation, broken pavement, lumber, 
equipment, temporary structures and any other refuse remaining from the 
construction operations and shall leave the entire site of the work in a neat and 
orderly condition. 

 
1.13 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or person authorized to perform any work under this Contract shall 
cooperate with the General Contractor and his subcontractors or trades and shall 
assist in incorporating the work of other trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the 

trade or subcontractor having jurisdiction, unless otherwise indicated herein or 
directed by the County. 

 
1.14 PROTECTION OF CONSTRUCTION AND EQUIPMENT 
 

A. All newly constructed work shall be carefully protected from injury in any way.  No 
wheeling or walking or placing of heavy loads on it shall be allowed and all portions 
injured shall be reconstructed by the Contractor at his own expense. 

 
B. All structures shall be protected in a manner approved by the County.  Should any 

of the floors or other parts of the structures become heaved, cracked, or otherwise 
damaged, all such damaged portions of the work shall be completely repaired and 
made good by the Contractor, at his own expense and to the satisfaction of the 
County.  If, in the final inspection of the work, any defects, faults, or omissions are 
found, the Contractor shall cause the same to be repaired or removed and replaced 
by proper materials and workmanship without extra compensation for the materials 
and labor required.  Further, the Contractor shall be fully responsible for the 
satisfactory maintenance and repair of the construction and other work undertaken 
herein, for at least the warranty period described in the Contract. 

 
C. Further, the Contractor shall take all necessary precautions to prevent damage to 

any structure due to water pressure during and after construction and until such 
structure is accepted and taken over by the County. 
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1.15 CONSTRUCTION WITHIN RIGHT-OF-WAY 
 

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and 
compaction for the purpose of reconstructing roadways and/or adjacent slopes 
contiguous thereto shall be in accordance with FDOT or Manatee County 
Standards and Specifications, whichever is applicable.  Contractor shall satisfy the 
authorized representative of the FDOT with respect to proper safety procedures, 
construction methods, required permitting, etc., within the FDOT right-of-way. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 

 
 

END OF SECTION 
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SECTION 01030 SPECIAL PROJECT PROCEDURES 
 
PART 1 GENERAL 
 
1.01 PERMITS. 
  

Upon notice of award, the Contractor shall immediately apply for all applicable 
permits not previously obtained by the County to do the work from the appropriate 
governmental agency or agencies.  No work shall commence until all applicable 
permits have been obtained and copies delivered to the County.  The costs for 
obtaining all permits shall be borne by the Contractor. 

 
1.02 CONNECTIONS TO EXISTING SYSTEM 
 

The Contractor shall perform all work necessary to locate, excavate and prepare 
for connections to the existing systems all as shown on the Drawings or where 
directed by the County.  The cost for this work and for the actual connection shall 
be included in the price bid for the project and shall not result in any additional cost 
to the County.  The termination point for each contract shall be as shown on the 
Contract Drawings. 

 
1.03 RELOCATIONS 
  

The Contractor shall be responsible for the coordination of the relocation of 
structures, including but not limited to light poles, power poles, signs, sign poles, 
fences, piping, conduits and drains that interfere with the positioning of the work 
as set out on the Drawings. No relocation of the items under this Contract shall be 
done without approval from the County. 

 
1.04 EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES 
 

A. The attention of the Contractor is drawn to the fact that during excavation, the 
possibility exists of the Contractor encountering various utility lines not shown on 
the Drawings.  The Contractor shall exercise extreme care before and during 
excavation to locate and flag these lines as to avoid damage to the existing lines.   

 
B. It is the responsibility of the Contractor to ensure that all utility or other poles, the 

stability of which may be endangered by the close proximity of excavation, are 
temporarily stayed in position while work proceeds in the vicinity of the pole and 
that the utility or other companies concerned be given reasonable advance notice. 

 
C. The existing utility locations are shown without express or implied representation, 

assurance, or guarantee that they are complete or correct or that they represent a 
true picture of underground piping to be encountered.  The Contractor shall be 
responsible for notifying the various utility companies to locate their respective 
utilities in advance of construction in conformance with all requirements provided 
for in the Florida Underground Facilities Damage Prevention and Safety Act 
(Florida Statutes, Title XXXIII, Chapter 556). 

 
D. The existing piping and utilities that interfere with new construction shall be 

rerouted as shown, specified, or required.  Before any piping and utilities not shown 
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on the Drawings are disturbed, the Contractor shall notify the County and shall 
provide suggestions on how best to resolve the issue.   

 
E. The Contractor shall exercise care in any excavation to locate all existing piping 

and utilities.  All utilities which do not interfere with complete work shall be carefully 
protected against damage.  Any existing utilities damaged in any way by the 
Contractor shall be restored or replaced by the Contractor at his expense as 
directed by the County. 

 
F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, 

electrical, or other service lines must be crossed, deflection of the pipe within 
recommended limits and cover shall be used to satisfactorily clear the obstruction 
unless otherwise indicated in the Drawings.  However, when in the opinion of the 
County this procedure is not feasible, he may direct the use of fittings for a utilities 
crossing as detailed on the Drawings.  No deflections will be allowed in gravity 
sanitary sewer lines or in existing storm sewer lines. 

 
1.08 MAINTENANCE OF OPERATIONS FOR EXISTING FACILITIES 
 

A. Prior to beginning construction, the Contractor shall submit a Construction 
Sequencing and Phasing Plan for review and approval.  The Plan shall include 
sufficient detail to indicate key activities, durations of key activities, and 
sequencing/phasing to illustrate the following (at a minimum): 

 
1. How operations of the existing facilities will be maintained during 

construction; 
 

2. How existing WWTP sewer service will be maintained including collection, 
transmission and disposal during demolition and construction; 

 
3. Planned shutdowns of existing treatment facility and durations of 

shutdowns 
 

Other than mobilization, no work will be allowed on the site until the Construction 
Sequencing and Phasing Plan is approved by the Owner and the Owner’s 
Representative. 
 

B. Any power outage or any work, which requires interruption of the plant flow, shall be 
scheduled during those times of the day and/or night when potable water demands 
are low. In such cases, the Contractor shall submit a written request at least 14-
calendar days prior to the scheduled work or outage and obtain the written 
permission from the Owner.  The Contractor shall coordinate with the electric utility, 
as required, regarding the scheduling of the power outages. 

 
C. The Owner’s personnel shall be responsible for the day-to-day operations of the 

existing Lifts Stations, including meter reading, process monitoring, and establishing 
control system modifications to ensure compliance standards. 

 
D. The Contractor shall consider the following scheduling criteria and constraints to 

assist with the development of the construction and phasing schedule. 
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1. Throughout construction, the use of all existing sinks, drains, and toilets 
shall remain at a level of service existing prior to construction.  

 
2. Prior to the complete LIFT STATION system startup, all equipment required 

for the operation of the LIFT STATION system shall be started, tested, and 
be made ready for operation. 

 
3. Testing for the various LIFT STATION system components cannot be 

performed until the LIFT STATION startup testing plan is approved by the 
Owner or the Owner’s representative. 

 
4. The LIFT STATION system cannot be placed into operation until all 

components and processes are started, tested, disinfected, and certified to 
be placed into operation 

 
E. As part of the construction sequence, the Contractor shall provide temporary 

pumping facilities, temporary piping and temporary power, which could include 
generation required to completely bypass the flow for MLS Tidevue, MLS 5 and 
MLS 1D during the times for the assigned work. These pumping facilities or other 
means that the Contractor elects for bypass pumping shall be subject to the review 
and approval of the Owner or Owner’s Representative and shall be provided by the 
Contractor.  These pumping facilities shall be part of the Contractor’s bid; no 
additional payment shall be made for temporary pumping or piping needed for 
Construction. 

 
F. Contractor shall make whatever provisions are necessary to protect existing 

facilities.  Such provisions shall include, but may not be limited to the following. 
 
1. Existing Generator, outdoor manual transfer switch, odor control, exterior 

above ground piping.  
 

G. All existing electrical underground services and underground piping in the vicinity 
of the Project shall be located and identified prior to starting any new construction. 
 

H. Other work, including new construction and demolition not mentioned in the above 
schedule may be performed concurrently with the work as long as the performance 
of such work will in no way jeopardize the continuity and quality of treatment 
operations at the existing facility, and as submitted and approved by the Owner 
and Owner’s Representative.  Nothing contained herein shall preclude the 
Contractor from suggesting improved sequences of work.  The Contractor shall 
coordinate his work closely with the ongoing functions of the existing pumping 
facility, chemical and other deliveries and with the work of all subcontractors. 

 
1.09 OPERATIONS DURING CONSTRUCTION 

 
A. Maintenance of operations of the existing Lift Station is critical.  All means, 

methods and costs to maintain the operations (as specified herein) of said facility 
shall be included in the Contractor’s Base Bid. The following is a general list of 
some of the construction activities which the Contractor will need to account for in 
maintaining operations of the facility: 

 
1. Temporary generator and automatic transfer switch. 

Manatee County BCC IFBC No. 23-TA004457LP 100



01030 – Special Project Procedures.docx 4 / 8 

 
2. Temporary piping, valves. 

 
3. Temporary flow meter, power wire, signal wire, conduit, etc.  

 
4. New pre-manufactured electrical building. 

 
5. New electrical transformers, drives, MCCs, etc. 

6. Connections to existing yard piping. 

 
7. Instrumentation system modifications and integration of new components 

into the existing facility. 
 

8. Removal and replacement of existing piping and wetwell liner, electrical 
ductbank, electrical wire and conduit, signal wiring and conduit. 
 

This list does not purport to be all inclusive; the Contractor is responsible for 
coordinating with plant staff to perform all required construction, while maintaining 
operations of the existing Lift Stations as Specified herein. 

 
C. In addition to the previous requirements, Table 01030-1 provides information for 

some of the anticipated electrical shutdowns.   
 
 

TABLE 01030-1 
ELECTRICAL SHUT-DOWN INFORMATION 

Shut- 
down 
No. 

Area Equipment Constraints 
Maximum 
Duration 

1 
Installation of 
feeder to New 
Electrical Building  

Utility 
Transformer 

Temporary loss of 
power  

2hrs 

2 
Transfer of 
individual power to 
equipment  

All equipment 
connected to 
existing pump 
station  

Loss of individual 
pieces of equipment 

1-4hrs 

 
 
1.05 SUSPENSION OF WORK DUE TO WEATHER 
 

Refer to FDOT Standards and Specifications Book, Section 8. 
 
1.06 HURRICANE PREPAREDNESS PLAN 
 

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the 
County a Hurricane Preparedness Plan.  The plan should outline the necessary 
measures which the Contractor proposes to perform at no additional cost to the 
County in case of a hurricane warning. 
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B. In the event of inclement weather, or whenever County shall direct, Contractor shall 
insure that he and his Subcontractors shall carefully protect work and materials 
against damage or injury from the weather.  If, in the opinion of the County, any 
portion of work or materials is damaged due to the failure on the part of the 
Contractor or Subcontractors to protect the work, such work and materials shall be 
removed and replaced at the expense of the Contractor. 

 
1.07 POWER SUPPLY 
  

Electricity as may be required for construction and permanent power supply shall 
be secured and purchased by the Contractor. 

 
1.08 SALVAGE 
  

Any existing equipment or material, including, but not limited to, valves, pipes, 
fittings, couplings, etc., which   is   removed   or replaced as a result of 
construction under this project may be designated as salvage by the County and 
if so shall be protected for a reasonable time until picked up by the County.  Any 
equipment or material not worthy of salvaging, as directed by the County, shall be 
disposed of by the Contractor at no additional cost. 

 
1.09 DEWATERING 
 

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of 
any part of the work during construction operations with his own equipment. 

 
B. The Contractor shall pump out water and wastewater which may seep or leak into 

the excavations for the duration of the Contract and with his own equipment.  He 
shall dispose of this water in an appropriate manner. 

 
1.10 ADDITIONAL PROVISIONS 
 

A. Before commencing work on any of the existing pipelines, structures or equipment, 
the Contractor shall notify the County, in writing, at least 10 calendar days in 
advance of the date he proposes to commence such work. 

 
B. The Contractor shall provide, at his own expense, all necessary temporary facilities 

for access to and for protection of, all existing facilities.  The County's personnel 
must have ready access at all times to the existing facilities.  The Contractor is 
responsible for all damage to existing structures, equipment and facilities caused 
by his construction operations and must repair all such damage when and as 
ordered by the County. 

 
A. The Contractor shall submit a proposed work sequence plan at the pre-

construction meeting showing all critical items of work and anticipated shut down 
times. 

B. Submit a detailed schedule and process description for proposed testing. 

1.11  MAINTENANCE OF FLOW PLAN 

1. The Contractor shall prepare a Maintenance of Flow Plan that describes in 
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detail the work that will be performed by the Contractor to maintain 
continuous operation of the City’s existing utility services.  Maintenance of 
Flow Plan shall address the temporary and permanent relocation of gravity 
sewers and service laterals as shown on the Drawings.  

2. Temporary diversion of the gravity sewer flows shall be done using bypass 
pumps (one duty, one standby) to pump from the upstream manhole to the 
downstream manhole. Bypass pumps shall have hospital grade sound 
attenuation. The Contractor shall obtain peak wet weather flow in the 
gravity sewer from the City and shall demonstrate in the Maintenance of 
Flow Plan that adequate pumping capacity is provided to accommodate 
peak wet weather flow. The Contractor and City personnel that are 
experienced in the collection system shall determine the float levels in the 
field; pump on, standby or lag pump on, and high-level alarm. The high-
level alarm shall be connected to an auto dialer to notify the Contractor of 
an alarm condition.  The bypass pump suction manhole shall use the 
collection system for a temporary wet well storage; however, surcharging 
in the existing sewer system shall be limited. Once the high-level float alarm 
is triggered, it shall allow enough time for emergency Contractor personnel 
to arrive on scene and resolve the problem prior to any sanitary sewer 
overflows. The bypass suction and discharge pipes may require the 
removal of the manhole tops which will result in excess odor escaping from 
the manholes. The contractor shall provide a means to seal odors within 
the bypass manholes to minimize odors during the temporary diversion 

3. The Maintenance of Flow Plan shall include a sequence of construction 
with projected time, in days for each step in the sequence. 

4. If the work required to maintain utility operation must occur during evening, 
night or weekend hours, the Contractor shall notify residents in advance of 
the projected work.  The Contractor shall reimburse the City for overtime 
work, including inspector overtime, in excess of regular working hours. 

5. Identify the person(s) responsible for executing the Maintenance of Flow 
Plan and the systems to be put in place for monitoring the existing utility 
system’s ability to maintain flow. 

1.12 CONSTRUCTION CONDITIONS 
  

The Contractor shall strictly adhere to the specific requirements of the 
governmental unit(s) and/or agency(ies) having jurisdiction over the work.  
Wherever there is a difference in the requirements of a jurisdictional body and 
these Specifications, the more stringent shall apply. 

 
1.13 PUBLIC NUISANCE 
 

A. The Contractor shall not create a public nuisance including but not limited to 
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or 
dust. 
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B. Sound levels must meet Manatee County Ordinance #87-34, (which amends 
Ordinance 81-3, The Manatee County Noise Control Ordinance).  Sound levels in 
excess of such ordinance are sufficient cause to have the work halted until 
equipment can be quieted to these levels.  Work stoppage by the County for 
excessive noise shall not relieve the Contractor of the other portions of this 
specification. 

 
C. No extra charge may be made for time lost due to work stoppage resulting from 

the creation of a public nuisance. 
 
1.14 WARRANTIES 
 

A. All material supplied under these Specifications shall be warranted by the 
Contractor and the manufacturers for a period of three (3) years.  Warranty period 
shall commence on the date of County acceptance. 

 
B. The material shall be warranted to be free from defects in workmanship, design 

and materials.  If any part of the system should fail during the warranty period, it 
shall be replaced at no expense to the County.  All material and installation costs 
shall be 100% borne by the Contractor. 

 
C. The manufacturer's warranty period shall run concurrently with the Contractor's 

warranty or guarantee period.  No exception to this provision shall be allowed.  The 
Contractor shall be responsible for obtaining warranties from each of the respective 
suppliers or manufacturers for all the material specified under these contract 
specifications, 

 
D. In the event that the manufacturer is unwilling to provide a three-year warranty 

commencing at the time of County acceptance, the Contractor shall obtain from 
the manufacturer a four (4) year warranty starting at the time of equipment delivery 
to the job site.  This four-year warranty shall not relieve the Contractor of the three-
year warranty starting at the time of County acceptance of the equipment. 

 
1.15  FUEL STORAGE & FILLING 
 

A. If the contractor is storing fuel on site or doing his own fuel filling of portable 
equipment (other than hand-held equipment), he is responsible for any required 
response, clean-up or reporting required, at no additional cost to the county. 
 

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior 
to start of construction if required. 
 

1.16 CONTRACTOR’S RESPONSIBILITY FOR AUTOCAD RECORD DRAWINGS 
 

A. Along with the expressed requirements in Section 01720 – Project Record 
Documents, the Contractor (or other professional hired by the Contractor) shall be 
entirely responsible and shall be required to perform all work associated with 
providing complete, updated electronic AutoCAD Drawings that incorporate all 
modifications from Construction activities associated with this Contract. These 
modifications include Civil, Mechanical, Electrical, HVAC, Instrumentation, 
Structural, Details, etc.  Contractor shall adhere to the layering used in AutoCAD 
files provided to the Contractor by the Engineer of Record.    
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B. AutoCAD Drawings shall be submitted to the Engineer along with documentation 

specified in Section 01720 – Project Record Documents, for review by the Engineer 
of Record and Owner. 

   
C. Engineer will review and provide comments to the Contractor.  The Contractor shall 

then address all comments and update AutoCAD Drawings to the satisfaction of 
the Owner and Engineer prior to issuance of Certificate of Substantial Completion.  
The Contractor shall note that the layering, line weights, etc. used by the Engineer 
of Record in preparation of the Contractor Drawings shall be used to develop the 
Contractor provided and updated, AutoCAD Record Drawings.   

 
D. In addition to the requirements set forth in Section 01720 – Project Record 

Documents, the Contractor shall provide seven (7) final, complete and approved 
AutoCAD Drawings, in CD-R format, to the Engineer of Record.   

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01045 CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for all cutting, fitting and patching, including 
excavation and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
2. Uncover portions of the work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to requirements of Contract 

Documents. 
5. Provide penetrations of non-structural surfaces for installation of piping and 

electrical conduit. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

Comply with specifications and standards for each specific product involved. 
 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Inspect existing conditions of project, including elements subject to damage or to 
movement during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or 

performance of work. 
 

C. Report unsatisfactory or questionable conditions to County.  Do not proceed with 
work until County has provided further instructions. 

 
3.02 PREPARATION 
 

A. Provide adequate temporary support as necessary to assure structural value to 
integrity of affected portion of work. 

 
B. Provide devices and methods to protect other portions of project from damage. 

 
C. Provide protection from elements for that portion of the project which may be 

exposed by cutting and patching work and maintain excavations free from water. 
 
3.03 PERFORMANCE 
 

A. Execute cutting and demolition by methods which will prevent damage to other 
work and will provide proper surfaces to receive installation of repairs. 
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B. Execute excavating and backfilling by methods which will prevent settlement or 
damage to other work. 

 
C. Fit and adjust products to provide a finished installation to comply with specified 

products, functions, tolerances and finishes. 
 

D. Restore work which has been cut or removed; install new products to provide 
completed work in accordance with the requirements of the Contract Documents. 

 
E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations 

through surfaces. 
 

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent 
finishes. 

 
 

END OF SECTION 
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SECTION 01050 FIELD ENGINEERING AND SURVEYING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall provide and pay for field surveying service required for the 
project. 

 
B. The Contractor shall furnish and set all necessary stakes to establish the lines and 

grades as shown on the Contract Drawings and layout each portion of the Work of 
the Contract. 

 
1.02 QUALIFICATION OF SURVEYOR AND ENGINEER 
 

All construction staking shall be conducted by or under the supervision of a Florida 
Registered Professional Surveyor and Mapper.  The Contractor shall be 
responsible for the layout of all such lines and grades, which will be subject to 
verification by the County. 

 
1.03 SURVEY REFERENCE POINTS 
 

A. Existing basic horizontal and vertical control points for the Project are designated 
on the Contract Drawings. 

 
B. Locate and protect all survey monumentation, property corners and project control 

points prior to starting work and preserve all permanent reference points during 
construction.  All costs associated with the replacement of all survey 
monumentation, property corners and project control points shall be borne by the 
Contractor. 

 
Make no changes or relocations without prior written notice to County. 
 
Report to County when any reference point is lost, destroyed or requires relocation 
because of necessary changes in grades or locations. 
 
Require surveyor to replace project control points which may be lost or destroyed. 
 
Establish replacements based on original survey control. 

 
1.04 PROJECT SURVEY REQUIREMENTS 
 

The Contractor shall establish temporary bench marks as needed, referenced to 
data established by survey control points. 

 
1.05 RECORDS 
 

The Contractor shall employ a Professional Engineer or Surveyor registered in the 
State of Florida to verify survey data and properly prepare record drawings per 
Section 01720. 

 

Manatee County BCC IFBC No. 23-TA004457LP 108



 

01050 – Field Engineering and Surveying.docx 2 / 2 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
 

Manatee County BCC IFBC No. 23-TA004457LP 109



01090 - Reference Standards .docx 1 / 3 

SECTION 01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference 
standards. 

 
A. Application:  When a standard is specified by reference, comply with requirements 

and recommendations stated in that standard, except when requirements are 
modified by the Contract Documents, or applicable codes established stricter 
standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of 

Contract Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed 
for proper performance of work, or when required for submittal by Contract 
Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation 

Officials 
444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building 
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas 
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
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New York, NY  10018 
 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning 

Engineers 
179l Tullie Circle, N.E. 
Atlanta, GA  30329 

 
ASME American Society of Mechanical Engineers 

345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601 

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd. 
Tallahassee, Florida  32399 

 
FDOT Florida Department of Transportation Standards Specifications for 

Road and Bridge Construction 
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification 

General Services Administration Specifications and Consumer 
Information Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

1022 26th Ave E 
Bradenton, FL  34208 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601 
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MMA Monorail Manufacturer's Association 
1326 Freeport Road 
Pittsburgh, PA  15238 

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601 

 
NEMA National Electrical Manufacturer's Assoc. 

2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive 
Chicago, IL  60606 

 
SDI Steel Door Institute 

712 Lakewood Center North 
Cleveland, OH  44107 

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, FL 34604-6899 

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL  60062 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

A. The scope of this section of the Contract Documents is to further define the items 
included in each Bid Item in the Bid Form section of the Contract Documents.  
Payment will be made based on the specified items included in the description in this 
section for each bid item. 

 
B. All contract prices included in the Bid Form section will be full compensation for all 

shop drawings, working drawings, labor, materials, tools, equipment, and incidentals 
necessary to complete the construction as shown on the Drawings and/or as 
specified in the Contract Documents to be performed under this Contract.  Actual 
quantities of each item bid on a unit price basis will be determined upon completion 
of the construction in the manner set up for each item in this section of the 
Specifications.  Payment for all items listed in the Bid Form will constitute full 
compensation for all work shown and/or specified to be performed under this 
Contract. 

 
1.02 ESTIMATED QUANTITIES 
 

 The quantities shown are approximate and are given only as a basis of calculation 
upon which the award of the Contract is to be made. The County does not assume 
any responsibility for the final quantities, nor shall the Contractor claim 
misunderstanding because of such estimate of quantities.  Final payment will be 
made only for satisfactorily completed quantity of each item. 

 
1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 

 No payment will be made for work constructed outside the authorized limits of work. 
 
1.04 MEASUREMENT STANDARDS 
 

 Unless otherwise specified for the items involved, all measurements of distance shall 
be taken horizontally or vertically. 

 
1.05 AREA MEASUREMENTS 
 
 In the measurement of items to be paid for on the basis of area of finished work, the 

lengths and/or widths to be used in the calculations shall be the final dimensions 
measured along the surface of the completed work within the neat lines shown or 
designated. 

 
1.06 LUMP SUM ITEMS 
 
 Where payment for items is shown to be paid for on a lump sum basis, no separate 

payment will be made for any item of work required to complete the lump sum items.  
Lump sum contracts shall be complete, tested and fully operable prior to request for 
final payment.  Contractor may be required to provide a break-down of the lump sum 
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totals. 
 
1.07 UNIT PRICE ITEM 
 

 Separate payment will be made for the items of work described herein and listed on 
the Bid Form.  Any related work not specifically listed but required for satisfactory 
completion of the work shall be considered to be included in the scope of the 
appropriate listed work items. 

 
 No separate payment will be made for the following items and the cost of such work 

shall be included in the applicable pay items of work.  Final payments shall not be 
requested by the Contractor or made by the County until as-built (record) drawings 
have been submitted and approved by the County. 

 
1. Project signs and photographs. 
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation 

systems and related items. 
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings. 
5. Clearing, grubbing, and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, 

except as otherwise specified. 
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading. 
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt, and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise 
shown. 

15. Maintaining the existing quality of service during construction. 
16. Appurtenant work as required for a complete and operable system. 
17. Seeding and hydro mulching. 

 
 (THE BID ITEM SECTION IS TO BE COMPLETED FOR EACH ITEM TO BE BID. 

EXAMPLES AS FOLLOWS)  
 

  TIDEVUE ELECTRICAL REHABILITATION 
   
  BID ITEM NO. 1 – MOBILIZATION AND DEBMOBILIZATOIN 
 

 Measurement and payment for this Bid Item shall include full compensation for the 
required 100 percent (100%) Performance Bond, 100 Percent (100%) Payment 
Bond, all required insurance for the project and the Contractor's mobilization and 
demobilization costs as shown in the Bid Form.  Mobilization includes, but it not 
limited to preparation and movement of personnel, equipment, supplies and 
incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost 
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unless the Contractor can prove to the County that his actual mobilization cost 
exceeds 10 percent (10%).  
 
Partial payments for this Bid Item will be made in accordance with the following 
schedule: 

 

Percent of Original 
Contract Amount: 

Percent Allowable Payment of 
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
These payments will be subject to the standard retainage provided in the Contract.  
Payment of the retainage will be made after completion of the work and 
demobilization. 
 

  BID ITEM NO. 2 – SITE WORK 
 
  Payment of all work included in this Bid Item will be made at the applicable Contract 
  lump sum price for furnishing all labor, materials, and equipment necessary to  
  excavation, grading and fill soils to return site to existing grade elevations or modify  
  for new elevations. Refer to drawings and specification.  

 
2-1 Erosion and Sediment Control shall include all labor, materials and equipment 

including other ancillary items necessary for installation and maintenance of 
the erosion and sedimentation controls as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
  Payment for Erosion and Sediment Control shall be Lump Sum. 
 
2-2 Site Demolition shall include all labor, materials and equipment including 

other ancillary items necessary for the removal and disposal of concrete, 
bollards, asphalt, excavation, as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
 Payment for Site Demolition shall be Lump Sum. 
 

2-3 SITE IMPROVEMENTS 
 
2-3-A Bollards shall include all labor, materials and equipment including other 

ancillary items necessary for the for the installation of bollards as called out 
on the drawings and per the Contract Documents or as otherwise necessary 
for the completion of the Work associated with this Contract. 

. 
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 Payment for Bollards shall be per Each. 
 
2-3-B Asphalt Restoration shall include all labor, materials and equipment including 

other ancillary items necessary for installation of the asphalt restoration as 
called out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
 Payment for Asphalt Restoration shall be Square Foot. 
 
2-3-C Landscape Stone 3-inches Deep shall include all labor, materials and 

equipment including other ancillary items necessary for installation and 
maintenance of the Landscape Stone 3-inches Deep as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for Landscape Stone 3-inches Deep shall be by Cubic Foot. 
 

2-3-D Sodding shall include all labor, materials and equipment including other 
ancillary items necessary for installation and maintenance of sod as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
 Payment for Sodding shall be Square Foot. 

 
2-3-E Site Utilities shall include all labor, materials and equipment including other 

ancillary items necessary for installation of a water service, backflow 
preventer, valve box and miscellaneous concrete pads as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
  Payment for Site Utilities shall be Per Each. 
 
BID ITEM 3 – MECHANICAL IMPROVEMENTS 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all labor, materials, and equipment necessary for pump 
and header piping replacement. Provide all demolition, new pumps and piping, valves 
and supports specified herein or as otherwise necessary for the completion of the 
Work associated with this Contract. Refer to drawings and specifications.  
 
3-1 Mechanical Site Demolition shall include all labor, materials, and equipment 

necessary for the demolition of the mechanical pipe as otherwise called out 
on the drawings and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract. 

 
  Payment for this item shall be Lump Sum. 
 
3-2 Gate Valves shall include all labor, materials, and equipment necessary for 

the installation of the Gate Valves as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
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Contract. 
 
 Payment for this item shall be Each. 
 
3-3 16-inch Ductile Iron Pipe (DIP) Above & Below Ground shall include all labor, 

materials, and equipment necessary for the installation of 16-inch Ductile Iron 
Pipe (DIP) Above & Below Ground as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract 

   
  Payment for this item shall be Lineal Foot. 
 
3-4 16-inch 90 degree Bend – Long Radius shall include all labor, materials, and 

equipment necessary for the installation of a 16-inch 90 degree Bend – Long 
Radius as otherwise called out on the drawings and ancillary items as 
indicated on the drawings, specified herein or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
  Payment for this item shall be Each. 
 
3-5 16” 45 Degree Bend shall include all labor, materials, and equipment 

necessary for the installation of a 16” 45 Degree Bend as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Each. 
 
3-6 16-inch Sleeve Mechanical Joint (MJ) shall include all labor, materials, and 

equipment necessary for the installation of an 16-inch Sleeve Mechanical 
Joint (MJ) as otherwise called out on the drawings and ancillary items as 
indicated on the drawings, specified herein or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
  Payment for this item shall be Each. 
 
3-7 16-inch Wye MJ x PE shall include all labor, materials, and equipment 

necessary for the installation of an 16-inch Wye MJ x PE as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Each. 
 
3-8 16-inch Spool Piece shall include all labor, materials, and equipment 

necessary for the installation of an 16-inch Spool Piece as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Each. 
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3-9 16-inch Tee shall include all labor, materials, and equipment necessary for 
the installation of an 16-inch Tee as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
  Payment for this item shall be Each. 
 
3-10 2-inch Air Release Valve (ARV) shall include all labor, materials, and 

equipment necessary for the installation of an 2-inch Air Release Valve (ARV)  
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
  Payment for this item shall be Each. 
 
3-11 Pipe Supports shall include all labor, materials, and equipment necessary for 

the installation of Pipe Supports as otherwise called out on the drawings and 
ancillary12” Blind Flange items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
  Payment for this item shall be Each. 
 
3-12 Miscellaneous Mechanical (Gaskets, Coatings, Sealants etc.) shall include all 

labor, materials, and equipment necessary for the installation of a 
Miscellaneous Mechanical (Gaskets, Coatings, Sealants etc.) as otherwise 
called out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Lump Sum. 
 

All costs for disposal of all items shall be included in the Contractor’s Base 
Bid. 

   
  BID ITEM NO. 4– STRUCTURAL AND ARCHITECTURAL 
 

Payment of all work included under this Bid Item will be for furnishing all labor, 
materials, and equipment necessary to construct concrete improvements for 
equipment installation and elevated prefabricated concrete building meeting the 
requirements of   FAC Chapter 62-604.400.3(e), be Category 5 (>160mph) 
hurricane rated, elevated, and located adjacent to the existing pump station. 
 
4-1 Excavation and Backfill shall include all labor, materials, and equipment 

necessary for the site preparation for the building including but not limited to 
survey and staking, excavation, and related site preparation work, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 
                                                                                                                                

  Payment for this item shall be by Cubic Yard. 
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4-2 Concrete Building including HVAC shall include the material cost of the pre-

engineered concrete building and building related items, and other ancillary 
items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Lump Sum. 
 
4-3 Reinforced Concrete Slab on Grade - shall include all labor, materials, and 

equipment necessary for the Reinforced Concrete Slab on Grade, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
  Payment for this item shall be Cubic Yard. 
 
4-4 Reinforced Concrete Entry Pads shall include all labor, materials, and 

equipment necessary for the installation of Reinforced Concrete Entry Pads 
and other ancillary items necessary as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

   
  Payment for this item shall be Cubic Yard. 
 
4-5 Piping Slab on Grade shall include all labor, materials, and equipment 

necessary for the installation of erection and coordination of the installation of 
Piping Slab on Grade and other ancillary items necessary as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
4-6 Miscellaneous (Vapor Barrier, Caulk, Waterstop, Expansion Material) shall 

include all labor, materials, and equipment necessary for the installation 
Miscellaneous (Vapor Barrier, Caulk, Waterstop, Expansion Material) and 
other ancillary items necessary as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

 
 Payment for this item shall be Lump Sum. 
  
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 

 
 BID ITEM NO. 5 – INSTRUMENTATION AND CONTROLS 
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the refurbishment of the lift station. The existing control panel backboard for lift 
station along with a stand-alone UPS will be relocated into a new control panel 
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enclosure by the CONTRACTOR. The control panel enclosure will be provided by 
the SYSTEM INTEGRATOR. Refer to DRAWINGS and SPECIFICATIONS for 
more information.   

5-1 Field Cabinets and Instrumentation Payment of all work included in this Bid 
Item will be made at the applicable Contract lump sum price for furnishing all 
plant, labor, materials, and equipment necessary for the field cabinet, 
including but not limited to start up, testing, training spare parts and other 
ancillary items necessary for the complete  installation as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
  Payment for this item shall be Each 
 
5-2 Alarm Silence Station - Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the alarm silence station, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete installation as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
  Payment for this item shall be Each 
 
5-3 Field Instrumentation Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the field instrumentation, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete installation as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
  Payment for this item shall be Each 
 

  BID ITEM NO. 6 – ELECTRICAL  
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the replacement of the electrical distribution and pump control equipment. Existing 
building lighting shall remain along with receptacle circuits; however, the 
receptacles and switches themselves will be replaced with corrosion resistant 
devices 
 
6-1 Demolition shall include all labor, materials, and equipment necessary for the 

demolition of the existing electrical and ancillary items as indicated on the 
drawings, specified herein or as otherwise necessary for the completion of 
the Work associated with this Contract or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for this item shall be Lump Sum. 
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6-2 Variable Frequency Drives (VFD’s) shall include all labor, materials, and 
equipment necessary for the installation of the new variable frequency drives 
(VFD) made by Fuji Incorporated will replace the old and be installed in the 
new electrical building. This work includes the field re-installation of the 
existing motor protection relays (MAS 711 by Flygt) to be extract from the 
existing VFD’s. In addition, work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
 
6-3 Main and MCC shall include all labor, materials, and equipment necessary for 

the installation of the 480V main distribution equipment, the 208/120V 
integral transformer and distribution panels, relocation of the existing ATS 
in a new enclosure.  Work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
 
6-4 Pull, Junction and Terminal Boxes shall include all labor, materials, and 

equipment necessary for the installation of the junction and terminal boxes.  
Work will consist of but not limited to placing the junction and/or terminal 
boxes in the existing and/or the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

  
 Payment for this item shall be Each. 
 
6-5 Rigid Conduit shall include all labor, materials, and equipment necessary for 

the installation of the rigid conduit in a climate controlled prefabricated 
building or as otherwise called out on the drawings and ancillary items as 
indicated on the drawings, specified herein or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
6-6 Low Voltage Cables shall include all labor, materials, and equipment 

necessary for the installation of the low voltage cables in a climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
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6-7 Instrumentation Cable shall include all labor, materials, and equipment 
necessary for the installation of the instrumentation cable in a climate 
controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Linear Foot. 
 
6-8 Grounding and Bonding shall include all labor, materials, and equipment 

necessary for the installation of the ground and bonding for the climate 
controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
 
6-9 Cable Trays shall include all labor, materials, and equipment necessary for 

the installation of cable trays in a climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
6-10 Underground Ductbanks – Concrete shall include all labor, materials, and 

equipment necessary for the installation of underground ductbanks for the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
6-11 Underground Ductbanks – Excavation and Backfill shall include all labor, 

materials, and equipment necessary for the excavation and backfill for the 
underground ductbanks for the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
6-12 Low Voltage Receptacles shall include all labor, materials, and equipment 

necessary for the installation of the low voltage receptacles.  Work will consist 
of but not limited to placing the low voltage receptacles in the existing 
and/or the climate controlled prefabricated building or as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 
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 Payment for this item shall be Each. 
 
 
6-13 Snap Switches shall include all labor, materials, and equipment necessary for 

the installation of the snap switches.  Work will consist of but not limited to 
placing the snap switches in the existing and/or the climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Each. 
 
6-14 Disconnect Switches shall include all labor, materials, and equipment 

necessary for the installation of the disconnect switches.  Work will consist of 
but not limited to placing the disconnect switches in the existing and/or the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
  
6-15 Dry Transformers shall include all labor, materials, and equipment necessary 

for site work, demolition, temporary power, terminal lugs, wire markers, dry 
transformers, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract.  

 
 Payment for this item shall be Each. 
 
6-16 Panelboards shall include all labor, materials, and equipment necessary for 

site work, demolition, temporary power, terminal lugs, wire markers, 
panelboards, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract.   

 
 Payment for this item shall be Each. 
 
6-17 Miscellaneous Electric shall include all labor, materials, and equipment 

necessary for site work, temporary power, and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract.   

 
 Payment for this item shall be Lump Sum 
 
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 
 
BID ITEM NO. 7 – LIGHTING ALLOWANCE 

As part of the contract documents the contractor is to replace all existing light 
fixtures bulbs with LED type bulbs, in the drywell and control room areas only. This 
work is contained in the contract documents. If an existing fixture cannot be 
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retrofitted with LED bulb, then the fixture is to be replaced in kind. The allowance 
for this fixture replacement is $5,000.00 total. The Engineer must be notified before 
any fixture replacement is performed and must be approved by the County Project 
Manager.   

BID ITEM NO. 8– PERMIT ALLOWANCE 
 
Fees for submitting applications for permits required to complete construction in 
accordance with the plans and specifications, such as Building Permit, NPDES, etc.  
The quantity measured for payment shall be the actual receipt-supported permit fees.  
Payment will be made at the actual cost to the Contractor for the permits required and 
acquired. Upon completion of the permitting process, the Contractor will submit 
receipts for permit fees to the County and Engineer.  
 
Payment for this item shall be lump sum. 
 

 BID ITEM 9- RECORD DRAWINGS 
 
Payment for all work included under this Bid Item shall be made at the Contract lump 
sum price bid listed in the Bid Form and shall represent full compensation for all labor, 
materials and equipment required to generate and provide record drawings approved 
and accepted by the County.  Record drawings shall be in strict accordance with 
Section 1.14 of the Manatee County Public Work Utility Standards.   
 
Payment for this item shall be lump sum. 
 
BID ITEM 10 - CONTRACT CONTINGENCY 
 
Payment for all work under this Bid Item shall be made only at the County's discretion.  
This Bid Item shall not exceed 5% of the Bidders Total Base Bid.  The Bidder shall 
calculate and enter a dollar amount for this Bid Item. 

   

  MLS 5 ELECTRICAL REHABILITATION 
 
  BID ITEM NO. 1 – MOBILIZATION AND DEBMOBILIZATOIN 
 

 Measurement and payment for this Bid Item shall include full compensation for the 
required 100 percent (100%) Performance Bond, 100 Percent (100%) Payment 
Bond, all required insurance for the project and the Contractor's mobilization and 
demobilization costs as shown in the Bid Form.  Mobilization includes, but it not 
limited to preparation and movement of personnel, equipment, supplies and 
incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost 
unless the Contractor can prove to the County that his actual mobilization cost 
exceeds 10 percent (10%).  
 
Partial payments for this Bid Item will be made in accordance with the following 
schedule: 
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Percent of Original 
Contract Amount: 

Percent Allowable Payment of 
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
 
 
These payments will be subject to the standard retainage provided in the Contract.  
Payment of the retainage will be made after completion of the work and 
demobilization. 

 
  BID ITEM NO. 2 – SITE WORK 
 
  Payment of all work included in this Bid Item will be made at the applicable Contract 
  lump sum price for furnishing all labor, materials, and equipment necessary to  
  excavation, grading and fill soils to return site to existing grade elevations or modify  
  for new elevations. Refer to drawings and specification.  
 

2-1 Erosion and Sediment Control shall include all labor, materials and equipment 
including other ancillary items necessary for installation and maintenance of 
the erosion and sedimentation controls as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
  Payment for Erosion and Sediment Control shall be Lump Sum. 
 
2-2 Site Demolition shall include all labor, materials and equipment including 

other ancillary items necessary for the removal and disposal of concrete, 
bollards, asphalt, excavation, as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
 Payment for Site Demolition shall be Lump Sum. 
 

2-3 SITE IMPROVEMENTS 
 
2-3-A Compacted Aggregate 6-inches shall include all labor, materials and 

equipment including other ancillary items necessary for installation and 
maintenance of the Compacted Aggregate 6-inches as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for Compacted Aggregate 6-inches shall be by cubic foot. 
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2-3-B Concrete Equipment Pad shall include all labor, materials and equipment 
including other ancillary items necessary for installation of a concrete 
equipment pad as called out on the drawings and per the Contract Documents 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
  Payment for the Concrete Equipment pad shall be Per Cubic Yard. 

 
  BID ITEM NO. 3 -– STRUCTURAL AND ARCHITECTURAL 

 
Payment of all work included under this Bid Item will be for furnishing all labor, 
materials, and equipment necessary to construct concrete improvements for 
equipment installation and elevated prefabricated concrete building meeting the 
requirements of   FAC Chapter 62-604.400.3(e), be Category 5 (>160mph) 
hurricane rated, elevated, and located adjacent to the existing pump station. 
 
3-1 Excavation and Backfill shall include all labor, materials, and equipment 
 necessary for the site preparation for the building including but not limited to   
 survey and staking, excavation, and related site preparation work, and other 

ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

.                                                                                                                              
  Payment for this item shall be by Cubic Yard. 
 
3-2 Auger Pile Drill Shaft Piers shall include all labor, materials, and equipment 

necessary for the installation of auger pile drill shaft piers including but not 
limited to required site preparation, materials, and other ancillary items 
necessary as called out on the drawings and per the Contract Documents or 
as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
  Payment for this item shall be by Vertical Linear Foot. 
 
3-3 Precast Concrete Building shall include the material cost of the pre-

engineered precast concrete building and building related items, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

. 
  Payment for this item shall be Lump Sum 
 
3-4 Reinforced Concrete Footings shall include all labor, materials, and 

equipment necessary for the reinforced concrete footings including but not 
limited to required site preparation, reinforcing steel, concrete, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
 Payment for this item shall be Cubic Yards. 
 

Manatee County BCC IFBC No. 23-TA004457LP 126



01150 – Measurement and Payment.docx 15 / 30 

3-5 Reinforced Concrete Piers shall include all labor, materials, and equipment 
necessary for the reinforced concrete piers including but not limited to 
required site preparation, reinforcing steel, concrete, and other ancillary items 
necessary as called out on the drawings and per the Contract Documents or 
as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
  
3-6 Reinforced Concrete Stair Support Pads shall include all labor, materials, and 

equipment necessary for the reinforced concrete Stair Support Pads including 
but not limited to required site preparation, reinforcing steel, concrete, and 
other ancillary items necessary as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
 Payment for this item shall be Cubic Yards 
 
3-7 Reinforced Concrete Elevated Slab shall include all labor, materials, and 

equipment necessary for the reinforced concrete elevated slab including but 
not limited to required site preparation, reinforcing steel, concrete, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

. 
 Payment for this item shall be Cubic Yards 
 
3-8 Reinforced Concrete Beams shall include all labor, materials, and equipment 

necessary for the reinforced concrete beams including but not limited to 
required site preparation, reinforcing steel, concrete, and other ancillary items 
necessary as called out on the drawings and per the Contract Documents or 
as otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Cubic Yards 
 
3-9 Aluminum Columns shall include all labor, materials, and equipment 

necessary for the erection and coordination of the installation of the aluminum 
columns necessary for supporting the pre-engineered concrete building, and 
other ancillary items necessary as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
 Payment for this item shall be Linear Foot. 
 
3-10 Aluminum Beams and Stringers shall include all labor, materials, and 

equipment necessary for the erection and coordination of the installation of 
the aluminum beams and stringers necessary for supporting the pre-
engineered concrete building, and other ancillary items necessary as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
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 Payment for this item shall be Linear Foot. 
 
3-11 Aluminum Grating shall include all labor, materials, and equipment necessary 

for the installation of the aluminum grating, including but not limited to ancillary 
items necessary for the complete installation as called out on the drawings 
and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for this item shall be Square Foot. 
 
3-12 Aluminum Stairs shall include all labor, materials, and equipment necessary 

for the installation of the aluminum stairs and handrails including but not 
limited to ancillary items necessary for the complete installation as called out 
on the drawings and per the Contract Documents or as otherwise necessary 
for the completion of the Work associated with this Contract. 

. 
 Payment for this item shall be per Riser. 
 
3-13 Aluminum Guardrails shall include all labor, materials, and equipment 

necessary for the installation of the aluminum guardrails including but not 
limited to ancillary items necessary for the complete installation as called out 
on the drawings and per the Contract Documents or as otherwise necessary 
for the completion of the Work associated with this Contract. 

. 
 Payment for this item shall be per Linear Foot. 
 
3-14 Ceramic Roof Tile  shall include all labor, materials, and equipment necessary 

for the installation of the ceramic roof tile including but not limited to ancillary 
items necessary for the complete installation as called out on the drawings 
and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for this item shall be per Square Foot. 
 
3-15 Miscellaneous – Anchor Bolts, Post Applied Anchor Bolts, Caulk/Sealants 

shall include all labor, materials, and equipment necessary for the installation 
Miscellaneous Materials (Anchor Bolts, Post Applied Anchor Bolts, 
Caulk/Sealants) and other ancillary items necessary as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Lump Sum. 
 
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 
 

 BID ITEM NO. 4 – INSTRUMENTATION AND CONTROLS 
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the refurbishment of the lift station. The existing control panel backboard for lift 
station along with a stand-alone UPS will be relocated into a new control panel 
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enclosure by the CONTRACTOR. The control panel enclosure will be provided by 
the SYSTEM INTEGRATOR. 

4-1 Field Cabinets and Instrumentation Payment of all work included in this Bid 
Item will be made at the applicable Contract lump sum price for furnishing all 
plant, labor, materials, and equipment necessary for the field cabinet, 
including but not limited to start up, testing, training spare parts and other 
ancillary items necessary for the complete door installation as called out on 
the drawings and per the Contract Documents or as otherwise necessary for 
the completion of the Work associated with this Contract. 

. 
  Payment for this item shall be each 
 
4-2 Alarm Silence Station - Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the alarm silence station, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete door installation as called out on the drawings and 
per the Contract Documents or as otherwise necessary for the completion of 
the Work associated with this Contract. 

. 
  Payment for this item shall be each 
 
4-3 Field Instrumentation Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the field instrumentation, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete door installation as called out on the drawings and 
per the Contract Documents or as otherwise necessary for the completion of 
the Work associated with this Contract. 

. 
  Payment for this item shall be each 

 
  BID ITEM NO. 5 – ELECTRICAL  
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the replacement of the electrical distribution and pump control equipment. Existing 
building lighting shall remain along with receptacle circuits; however, the 
receptacles and switches themselves will be replaced with corrosion resistant 
devices 
 
5-1 Demolition shall include all labor, materials, and equipment necessary for the 

demolition of the existing electrical and ancillary items as indicated on the 
drawings, specified herein or as otherwise necessary for the completion of 
the Work associated with this Contract or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for this item shall be Lump Sum. 
 
5-2 Variable Frequency Drives (VFD’s) shall include all labor, materials, and 

equipment necessary for the installation of the new variable frequency drives 
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(VFD) made by Fuji Incorporated will replace the old and be installed in the 
new electrical building. This work includes the field re-installation of the 
existing motor protection relays (MAS 711 by Flygt) to be extract from the 
existing VFD’s. In addition, work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
 
5-3 Main and MCC shall include all labor, materials, and equipment necessary for 

the installation of the 480V main distribution equipment, the 208/120V 
integral transformer and distribution panels, relocation of the existing ATS 
in a new enclosure.  Work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
 
5-4 Pull, Junction and Terminal Boxes shall include all labor, materials, and 

equipment necessary for the installation of the junction and terminal boxes.  
Work will consist of but not limited to placing the junction and/or terminal 
boxes in the existing and/or the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

  
 Payment for this item shall be Each. 
 
5-5 Rigid Conduit shall include all labor, materials, and equipment necessary for 

the installation of the rigid conduit in a climate controlled prefabricated 
building or as otherwise called out on the drawings and ancillary items as 
indicated on the drawings, specified herein or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-6 Low Voltage Cables shall include all labor, materials, and equipment 

necessary for the installation of the low voltage cables in a climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-7 Instrumentation Cable shall include all labor, materials, and equipment 

necessary for the installation of the instrumentation cable in a climate 
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controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-8 Grounding and Bonding shall include all labor, materials, and equipment 

necessary for the installation of the ground and bonding for the climate 
controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
 
5-9 Cable Trays shall include all labor, materials, and equipment necessary for 

the installation of cable trays in a climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-10 Underground Ductbanks – Concrete shall include all labor, materials, and 

equipment necessary for the installation of underground ductbanks for the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
5-11 Underground Ductbanks – Excavation and Backfill shall include all labor, 

materials, and equipment necessary for the excavation and backfill for the 
underground ductbanks for the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
5-12 Low Voltage Receptacles shall include all labor, materials, and equipment 

necessary for the installation of the low voltage receptacles.  Work will consist 
of but not limited to placing the low voltage receptacles in the existing 
and/or the climate controlled prefabricated building or as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
 Payment for this item shall be Each. 
 

Manatee County BCC IFBC No. 23-TA004457LP 131



01150 – Measurement and Payment.docx 20 / 30 

5-13 Snap Switches shall include all labor, materials, and equipment necessary for 
the installation of the snap switches.  Work will consist of but not limited to 
placing the snap switches in the existing and/or the climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Each. 
 
5-14 Disconnect Switches shall include all labor, materials, and equipment 

necessary for the installation of the disconnect switches.  Work will consist of 
but not limited to placing the disconnect switches in the existing and/or the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
  
5-15 Dry Transformers shall include all labor, materials, and equipment necessary 

for site work, demolition, temporary power, terminal lugs, wire markers, dry 
transformers, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract.  

 
 Payment for this item shall be Each. 
 
5-16 Panelboards shall include all labor, materials, and equipment necessary for 

site work, demolition, temporary power, terminal lugs, wire markers, 
panelboards, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract.   

 
 Payment for this item shall be Each. 
 
5-17 Miscellaneous Electric shall include all labor, materials, and equipment 

necessary for site work, temporary power, and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract.   

 
 Payment for this item shall be Lump Sum 
 
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 

 
BID ITEM NO. 6– LIGHTING ALLOWANCE 

As part of the contract documents the contractor is to replace all existing light 
fixtures bulbs with LED type bulbs, in the drywell and control room areas only. This 
work is contained in the contract documents. If an existing fixture cannot be 
retrofitted with LED bulb, then the fixture is to be replaced in kind. The allowance 
for this fixture replacement is $5,000.00 total. The Engineer must be notified before 
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any fixture replacement is performed and must be approved by the County Project 
Manager.    

BID ITEM NO. 7 – PERMIT ALLOWANCE 
 

Fees for submitting applications for permits required to complete construction in 
accordance with the plans and specifications, such as Building Permit, NPDES, etc.  
The quantity measured for payment shall be the actual receipt-supported permit fees.  
Payment will be made at the actual cost to the Contractor for the permits required and 
acquired. Upon completion of the permitting process, the Contractor will submit 
receipts for permit fees to the County and Engineer.  
 

 BID ITEM 8 - RECORD DRAWINGS 
 
Payment for all work included under this Bid Item shall be made at the Contract lump 
sum price bid listed in the Bid Form and shall represent full compensation for all labor, 
materials and equipment required to generate and provide record drawings approved 
and accepted by the County.  Record drawings shall be in strict accordance with 
Section 1.14 of the Manatee County Public Work Utility Standards.   
 
BID ITEM 9 - CONTRACT CONTINGENCY 
 
Payment for all work under this Bid Item shall be made only at the County's discretion.  
This Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall 
calculate and enter a dollar amount for this Bid Item. 
 
MLS 1D ELECTRICAL REHABILITATION 
 

  BID ITEM NO. 1 – MOBILIZATION AND DEBMOBILIZATOIN 
 

 Measurement and payment for this Bid Item shall include full compensation for the 
required 100 percent (100%) Performance Bond, 100 Percent (100%) Payment 
Bond, all required insurance for the project and the Contractor's mobilization and 
demobilization costs as shown in the Bid Form.  Mobilization includes, but it not 
limited to preparation and movement of personnel, equipment, supplies and 
incidentals such as safety and sanitary supplies/ facilities 

 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost 
unless the Contractor can prove to the County that his actual mobilization cost 
exceeds 10 percent (10%).  
 
Partial payments for this Bid Item will be made in accordance with the following 
schedule: 
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Percent of Original 
Contract Amount: 

Percent Allowable Payment of 
Mobilization/Demobilization Bid 

Item Price: 

5 25 

10 35 

25 45 

50 50 

75 75 

100 100 

    
These payments will be subject to the standard retainage provided in the Contract.  
Payment of the retainage will be made after completion of the work and 
demobilization. 
 

  BID ITEM NO. 2 – SITE WORK 
   
  Payment of all work included in this Bid Item will be made at the applicable Contract 
  lump sum price for furnishing all labor, materials, and equipment necessary to  
  excavation, grading and fill soils to return site to existing grade elevations or modify  
  for new elevations. Refer to drawings and specification.  
 

2-1 Erosion and Sediment Control shall include all labor, materials and equipment 
including other ancillary items necessary for installation and maintenance of 
the erosion and sedimentation controls as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
  Payment for Erosion and Sediment Control shall be Lump Sum. 
 
2-2 Site Demolition shall include all labor, materials and equipment including 

other ancillary items necessary for the removal and disposal of concrete, 
bollards, asphalt, excavation, as called out on the drawings and per the 
Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 

. 
 Payment for Site Demolition shall be Lump Sum. 
 

2-3 SITE IMPROVEMENTS 
 
2-3-A Sidewalk shall include all labor, materials and equipment including other 

ancillary items necessary for the for the installation of sidewalk as called out 
on the drawings and per the Contract Documents or as otherwise necessary 
for the completion of the Work associated with this Contract. 

. 
 Payment for Sidewalk shall be per Square Foot. 
 
2-3-B Bollards shall include all labor, materials and equipment including other 

ancillary items necessary for the for the installation of bollards as called out 
on the drawings and per the Contract Documents or as otherwise necessary 
for the completion of the Work associated with this Contract. 

. 
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 Payment for Bollards shall be per each. 
 
2-3-C Concrete Pavement shall include all labor, materials and equipment including 

other ancillary items necessary for installation of concrete pavement as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
 Payment for Concrete Pavement shall be Square Foot. 
 
2-3-D Landscape Stone 3-inches Deep shall include all labor, materials and 

equipment including other ancillary items necessary for installation and 
maintenance of the Landscape Stone 3-inches Deep as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for Landscape Stone 3-inches Deep shall be by cubic foot. 
 

2-3-E Sodding shall include all labor, materials and equipment including other 
ancillary items necessary for installation and maintenance of sod as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
 Payment for Sodding shall be Square Foot. 
 
 SITE UTILITIES 

 
2-3-F 6-inch Subdrain shall include all labor, materials and equipment including 

other ancillary items necessary for installation of a 6-inch subdrain as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
  Payment for 6-inch Subdrain shall be Lineal Foot. 
 
2-3-F 6-inch Subdrain shall include all labor, materials and equipment including 

other ancillary items necessary for installation of a 6-inch subdrain as called 
out on the drawings and per the Contract Documents or as otherwise 
necessary for the completion of the Work associated with this Contract. 

. 
  Payment for 6-inch Subdrain shall be Lineal Foot. 
 
2-3-G Yard Inlet shall include all labor, materials and equipment including other 

ancillary items necessary for installation of a yard inlet as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
  Payment for Yard Inlet shall be Each. 
 
2-3-H Downspout Adapter and Modifications shall include all labor, materials and 

equipment including other ancillary items necessary for installation of a 
Downspout Adapter and Modifications as called out on the drawings and per 
the Contract Documents or as otherwise necessary for the completion of the 
Work associated with this Contract. 
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 Payment for Downspout Adapter and Modifications shall be Each. 
 
2-3-I Inlet Modifications shall include all labor, materials and equipment including 

other ancillary items necessary for Inlet Modifications as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
  Payment for Inlet Modifications shall be Each. 
 
2-3-J Concrete Equipment Pad (Transformer) shall include all labor, materials and 

equipment including other ancillary items necessary for installation of a 
Concrete Equipment Pad (Transformer) as called out on the drawings and 
per the Contract Documents or as otherwise necessary for the completion of 
the Work associated with this Contract. 

. 
  Payment for Concrete Equipment Pad (Transformer) shall be Each. 
 
2-3-K Emergency Shower/Eyewash shall include all labor, materials and equipment 

including other ancillary items necessary for installation of a Emergency 
Shower/Eyewash as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

. 
  Payment for Emergency Shower/Eyewash shall be Each. 
 

   BID ITEM NO. 3-– STRUCTURAL AND ARCHITECTURAL 
 
Payment of all work included under this Bid Item will be for furnishing all labor, 
materials, and equipment necessary to construct concrete improvements for 
equipment installation and elevated prefabricated concrete building meeting the 
requirements of   FAC Chapter 62-604.400.3(e), be Category 5 (>160mph) 
hurricane rated, elevated, and located adjacent to the existing pump station. 
 
3-1 Excavation and Backfill shall include all labor, materials, and equipment 

necessary for the site preparation for the building including but not limited to   
 survey and staking, excavation, and related site preparation work, and other 

ancillary items necessary as called out on the drawings and per the Contract 
Documents or as otherwise necessary for the completion of the Work 
associated with this Contract. 

.                                                                                                                                
  Payment for this item shall be by Cubic Yard 
  
3-2 Concrete Building shall include the material cost of the pre-engineered 

concrete building and building related items, and other ancillary items 
necessary as called out on the drawings and per the Contract Documents or 
as otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
  Payment for this item shall be Lump Sum. 
 
3-3 Reinforced Concrete Slabs on Grade shall include all labor, materials, and 

equipment necessary for the reinforced concrete slabs on grade including but 
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not limited to required site preparation, reinforcing steel, concrete, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents. 

 
 Payment for this item shall be Cubic Yards 
 
3-4 Reinforced Concrete Entry Pads shall include all labor, materials, and 

equipment necessary for the reinforced concrete entry pads including but not 
limited to required site preparation, reinforcing steel, concrete, and other 
ancillary items necessary as called out on the drawings and per the Contract 
Documents. 

 
 Payment for this item shall be Cubic Yards 
 
3-5 Miscellaneous – Anchor Bolts, Post Applied Anchor Bolts, Caulk/Sealants, 

Waterstop and Expansion Joint Materials shall include all labor, materials, 
and equipment necessary for the installation Miscellaneous Materials (Anchor 
Bolts, Post Applied Anchor Bolts, Caulk/Sealants, Waterstop and Expansion 
Joint Materials) and other ancillary items necessary as called out on the 
drawings and per the Contract Documents or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Lump Sum. 

 
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 
 

 BID ITEM NO. 4 – INSTRUMENTATION AND CONTROLS 
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the refurbishment of the lift station. The existing control panel backboard for lift 
station along with a stand-alone UPS will be relocated into a new control panel 
enclosure by the CONTRACTOR. The control panel enclosure will be provided by 
the SYSTEM INTEGRATOR. 

4-1 Field Cabinets Payment of all work included in this Bid Item will be made at 
the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the field cabinet, including but not 
limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete door installation as called out on the drawings and 
per the Contract Documents. 

 
  Payment for this item shall be Each 
 
4-2 Alarm Silence Station - Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the alarm silence station, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete door installation as called out on the drawings and 
per the Contract Documents. 

 
  Payment for this item shall be Each 
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4-3 Field Instrumentation Payment of all work included in this Bid Item will be 

made at the applicable Contract lump sum price for furnishing all plant, labor, 
materials, and equipment necessary for the field instrumentation, including 
but not limited to start up, testing, training spare parts and other ancillary items 
necessary for the complete door installation as called out on the drawings and 
per the Contract Documents. 

 
  Payment for this item shall be Each 

   
  BID ITEM NO. 5 – ELECTRICAL  
 

Payment of all work included in this Bid Item will be made at the applicable Contract 
lump sum price for furnishing all plant, labor, materials, and equipment necessary for 
the replacement of the electrical distribution and pump control equipment. Existing 
building lighting shall remain along with receptacle circuits; however, the 
receptacles and switches themselves will be replaced with corrosion resistant 
devices 
 
5-1 Demolition shall include all labor, materials, and equipment necessary for the 

demolition of the existing electrical and ancillary items as indicated on the 
drawings, specified herein or as otherwise necessary for the completion of 
the Work associated with this Contract or as otherwise necessary for the 
completion of the Work associated with this Contract. 

. 
 Payment for this item shall be Lump Sum. 
 
5-2 Variable Frequency Drives (VFD’s) shall include all labor, materials, and 

equipment necessary for the installation of the new variable frequency drives 
(VFD) made by Fuji Incorporated will replace the old and be installed in the 
new electrical building. This work includes the field re-installation of the 
existing motor protection relays (MAS 711 by Flygt) to be extract from the 
existing VFD’s. In addition, work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
 
5-3 Main and MCC shall include all labor, materials, and equipment necessary for 

the installation of the 480V main distribution equipment, the 208/120V 
integral transformer and distribution panels, relocation of the existing ATS 
in a new enclosure.  Work will consist of but not limited to placing the 
electrical equipment in a climate controlled prefabricated building and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

. 
 Payment for this item shall be Each. 
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5-4 Pull, Junction and Terminal Boxes shall include all labor, materials, and 

equipment necessary for the installation of the junction and terminal boxes.  
Work will consist of but not limited to placing the junction and/or terminal 
boxes in the existing and/or the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

  
 Payment for this item shall be Each. 
 
5-5 Rigid Conduit shall include all labor, materials, and equipment necessary for 

the installation of the rigid conduit in a climate controlled prefabricated 
building or as otherwise called out on the drawings and ancillary items as 
indicated on the drawings, specified herein or as otherwise necessary for the 
completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-6 Low Voltage Cables shall include all labor, materials, and equipment 

necessary for the installation of the low voltage cables in a climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-7 Instrumentation Cable shall include all labor, materials, and equipment 

necessary for the installation of the instrumentation cable in a climate 
controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Linear Foot. 
 
5-8 Grounding and Bonding shall include all labor, materials, and equipment 

necessary for the installation of the ground and bonding for the climate 
controlled prefabricated building or as otherwise called out on the drawings 
and ancillary items as indicated on the drawings, specified herein or as 
otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
 
5-9 Cable Trays shall include all labor, materials, and equipment necessary for 

the installation of cable trays in a climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Linear Foot. 
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5-10 Underground Ductbanks – Concrete shall include all labor, materials, and 

equipment necessary for the installation of underground ductbanks for the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
5-11 Underground Ductbanks – Excavation and Backfill shall include all labor, 

materials, and equipment necessary for the excavation and backfill for the 
underground ductbanks for the climate controlled prefabricated building or 
as otherwise called out on the drawings and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract. 

 
 Payment for this item shall be Cubic Yard. 
 
5-12 Low Voltage Receptacles shall include all labor, materials, and equipment 

necessary for the installation of the low voltage receptacles.  Work will consist 
of but not limited to placing the low voltage receptacles in the existing 
and/or the climate controlled prefabricated building or as otherwise called 
out on the drawings and ancillary items as indicated on the drawings, 
specified herein or as otherwise necessary for the completion of the Work 
associated with this Contract. 

 
 Payment for this item shall be Each. 
 
5-13 Snap Switches shall include all labor, materials, and equipment necessary for 

the installation of the snap switches.  Work will consist of but not limited to 
placing the snap switches in the existing and/or the climate controlled 
prefabricated building or as otherwise called out on the drawings and 
ancillary items as indicated on the drawings, specified herein or as otherwise 
necessary for the completion of the Work associated with this Contract. 

 
 Payment for this item shall be Each. 
 
5-14 Disconnect Switches shall include all labor, materials, and equipment 

necessary for the installation of the disconnect switches.  Work will consist of 
but not limited to placing the disconnect switches in the existing and/or the 
climate controlled prefabricated building or as otherwise called out on the 
drawings and ancillary items as indicated on the drawings, specified herein 
or as otherwise necessary for the completion of the Work associated with this 
Contract. 

 
 Payment for this item shall be Each. 
  
5-15 Dry Transformers shall include all labor, materials, and equipment necessary 

for site work, demolition, temporary power, terminal lugs, wire markers, dry 
transformers, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
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with this Contract.  
 
 Payment for this item shall be Each. 
 
5-16 Panelboards shall include all labor, materials, and equipment necessary for 

site work, demolition, temporary power, terminal lugs, wire markers, 
panelboards, and ancillary items as indicated on the drawings, specified 
herein or as otherwise necessary for the completion of the Work associated 
with this Contract.   

 
 Payment for this item shall be Each. 
 
5-17 Miscellaneous Electric shall include all labor, materials, and equipment 

necessary for site work, temporary power, and ancillary items as indicated on 
the drawings, specified herein or as otherwise necessary for the completion 
of the Work associated with this Contract.   

 
 Payment for this item shall be Lump Sum 
 
All costs for disposal of all items shall be included in the Contractor’s Base Bid. 

 
BID ITEM NO. 6 – LIGHTING ALLOWANCE 

As part of the contract documents the contractor is to replace all existing light 
fixtures bulbs with LED type bulbs, in the drywell and control room areas only. This 
work is contained in the contract documents. If an existing fixture cannot be 
retrofitted with LED bulb, then the fixture is to be replaced in kind. The allowance 
for this fixture replacement is $5,000.00 total. The Engineer must be notified before 
any fixture replacement is performed and must be approved by the County Project 
Manager.   

 BID ITEM NO. 7 – PERMIT ALLOWANCE 
 

Fees for submitting applications for permits required to complete construction in 
accordance with the plans and specifications, such as Building Permit, NPDES, etc.  
The quantity measured for payment shall be the actual receipt-supported permit fees.  
Payment will be made at the actual cost to the Contractor for the permits required and 
acquired. Upon completion of the permitting process, the Contractor will submit 
receipts for permit fees to the County and Engineer.  

 
 BID ITEM 8- RECORD DRAWINGS 

 
Payment for all work included under this Bid Item shall be made at the Contract lump 
sum price bid listed in the Bid Form and shall represent full compensation for all labor, 
materials and equipment required to generate and provide record drawings approved 
and accepted by the County.  Record drawings shall be in strict accordance with 
Section 1.14 of the Manatee County Public Work Utility Standards.   
 
BID ITEM 9- CONTRACT CONTINGENCY 
 
Payment for all work under this Bid Item shall be made only at the County's discretion.  
This Bid Item shall not exceed 10% of the Bidders Total Base Bid.  The Bidder shall 
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calculate and enter a dollar amount for this Bid Item. 
 

PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01152 REQUESTS FOR PAYMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Submit Applications for Payment to the Project Manager or as directed at the 
preconstruction meeting, in accordance with the schedule established by 
Conditions of the Contract and Agreement between County and Contractor. 

 
1.02 FORMAT AND DATA REQUIRED 
 

A. Submit payment requests in the form provided by the County with itemized data 
typed in accordance with the Bid Form. 

 
B. Provide construction photographs in accordance with Contract Documents. 

 
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the County requires substantiating data, Contractor shall submit suitable 
information with a cover letter. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

Fill in application form as specified for progress payments. 
 
1.05 SUBMITTAL PROCEDURE 
 

A. Submit applications for payment at the times stipulated in the Agreement. 
 

B. Number: Three (3) copies of each application; all signed and certified by the 
Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01153 CHANGE ORDER PROCEDURES 
 
PART 1 GENERAL 
 
1.01 DEFINITION 
 

A. Change Order:  A written order signed by the Owner, the Architect/Engineer and 
the Contractor authorizing a change in the Project Plans and/or Specifications and, 
if necessary, a corresponding adjustment in the Contract Sum and/or Contract 
Time, pursuant to Article V of the General Conditions of the Construction 
Agreement. 

 
B. Administrative Change Adjustment:  Minor change order under 10% of project cost 

or 20% time, does not have to be Board approved. 
 

C. Field Directive:  A written order issued by Owner which orders minor changes in 
the Work not involving a change in Contract Time, to be paid from the Owner’s 
contingency funds. 

 
D. Field Order:  Minor change to contract work that does not require adjustment of 

contract sum or expected date of completion. 
 
1.02 REQUIREMENTS INCLUDED 
 

A. The Contractor shall promptly implement change order procedures: 
 

1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force 

account basis. 
3. Provide full documentation to County on request. 

 
B. The Contractor shall designate a member of the Contractor's organization who: 

 
1. Is authorized to accept changes to the Work. 
2. Is responsible for informing others in the Contractor's employ of the 

authorized changes into the Work. 
 
1.03 PRELIMINARY PROCEDURES 
 

A. Project Manager may initiate changes by submitting a Request to Contractor.  
Request will include: 

 
1. Detailed description of the change, products, costs and location of the 

change in the Project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time extension for making the change. 
4. A specified period of time during which the requested price will be 

considered valid. 
5. Such request is for information only and is not an instruction to execute the 

changes, nor to stop work in progress. 
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B. Contractor may initiate changes by submitting a written notice to the Project 
Manager, containing: 

 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
4. Statement of the effect on the work of separate contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, 

as appropriate. 
 
1.04 FIELD ORDER CHANGE  
 

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the 
Contractor to proceed with additional work within the original intent of the Project. 

 
B. Field Order will describe changes in the work, with attachments of backup 

information to define details of the change. 
 

C. Contractor must sign and date the Field Order to indicate agreement with the terms 
therein. 

 
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump sum proposal and for each unit price which has 
not previously been established, with sufficient substantiating data to allow the 
County to evaluate the quotation. 

 
B. On request, provide additional data to support time and cost computations: 

 
1. Labor required. 
2. Equipment required. 
3. Products required. 

 
a. Recommended source of purchase and unit cost. 
b. Quantities required. 

 
4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justification for any change in Contract Time. 

 
C. Support each claim for additional costs and for work done on a time-and-

material/force account basis, with documentation as required for a lump-sum 
proposal. 

 
1. Name of the County's authorized agent who ordered the work and date of 

the order. 
2. Date and time work was performed and by whom. 
3. Time record, summary of hours work and hourly rates paid. 
4. Receipts and invoices for: 

 
a. Equipment used, listing dates and time of use. 
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b. Products used, listing of quantities. 
c. Subcontracts. 
 

1.06 PREPARATION OF CHANGE ORDERS 
 

A. Project Manager will prepare each Change Order. 
 

B. Change Order will describe changes in the Work, both additions and deletions, with 
attachments as necessary to define details of the change. 

 
C. Change Order will provide an accounting of the adjustment in the Contract Sum 

and in the Contract Time. 
 
1.07 LUMP SUM/FIXED PRICE CHANGE ORDER 
 

A. Project Manager initiates the form, including a description of the changes involved 
and attachments based upon documents and proposals submitted by the 
Contractor, or requests from the County, or both. 

 
B. Once the form has been completed, all copies should be sent to Contractor for 

approval.  After approval by Contractor, all copies should be sent to County for 
approval.  The County will distribute executed copies after approval by the Board 
of County Commissioners. 

 
1.08 UNIT PRICE CHANGE ORDER 
 

A. Contents of Change Orders will be based on, either: 
 

1. County's definition of the scope of the required changes. 
2. Contractor's Proposal for a change, as approved by the County. 
3. Survey of completed work. 

 
B. The amounts of the unit prices to be: 

 
1. Those stated in the Agreement. 
2. Those mutually agreed upon between County and Contractor. 

 
1.09 TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION 

CHANGE AUTHORIZATION 
 

A. Refer to Article V.5.6 of the General Conditions of the Construction Agreement. 
 
1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 

A. Periodically revise Schedule of Values and Application for Payment forms to record 
each change as a separate item of work, and to record the adjusted Contract Sum. 

 
B. Periodically revise the Construction Schedule to reflect each change in Contract 

Time.  Revise sub schedules to show changes for other items of work affected by 
the changes. 

 
C. Upon completion of work under a Change Order, enter pertinent changes in Record 
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Documents. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01200 PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The County shall schedule the pre-construction meeting, periodic progress 
meetings and special meetings, if required, throughout progress of work. 

 
B. Representatives of contractors, subcontractors and suppliers attending meetings 

shall be qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall attend meetings to ascertain that work is expedited consistent 
with Contract Documents and construction schedules. 

 
1.02 PRE-CONSTRUCTION MEETING 
 

A. Attendance: 
 

1. County's Engineer. 
2. County's Project Manager 
3. Contractor. 
4. Resident Project Representative. 
5. Related Labor Contractor's Superintendent. 
6. Major Subcontractors. 
7. Major Suppliers. 
8. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of: 

 
a. List of major subcontractors. 
b. Projected Construction Schedules. 
c. Coordination of Utilities 

 
2. Critical work sequencing. 
3. Project Coordination. 

 
a. Designation of responsible personnel. 
b. Emergency contact persons with phone numbers. 

 
4. Procedures and processing of: 

 
a. Field decisions. 
b. Submittals. 
c. Change Orders. 
d. Applications for Payment. 

 
5. Procedures for maintaining Record Documents. 
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6. Use of premises: 
 
a. Office, work and storage areas. 
b. County's REQUIREMENTS. 

 
7. Temporary utilities. 
8. Housekeeping procedures. 
9. Liquidated damages. 
10. Equal Opportunity Requirements. 
11. Laboratory testing. 
12. Project / Job meetings:  Progress meeting, other special topics as needed. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. Construction under this contract must be coordinated with the County and 
accomplished in a logical order to maintain utilization and flow through existing 
facilities and public properties and rights-of-way and to allow construction to be 
completed within the time allowed by Contract Documents and in the manner set 
forth in the Contract. 

 
1.02 CONSTRUCTION SCHEDULING GENERAL PROVISIONS 
 

A. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal 
holidays without written permission of the County.  However, emergency work may 
be done without prior permission. 

 
B. Night work may be established by the Contractor as regular procedure with the 

written permission of the County.  Such permission, however, may be revoked at 
any time by the County if the Contractor fails to maintain adequate equipment and 
supervision for the proper execution and control of the work at night. 

 
C. Due to potential health hazards and requirements of the State of Florida and the 

U.S. Environmental Protection Agency, existing facilities must be maintained in 
operation. 

 
D. The Contractor shall be fully responsible for providing all temporary piping, 

plumbing, electrical hook-ups, lighting, temporary structure, or other materials, 
equipment and systems required to maintain the existing facility's operations.  All 
details of temporary piping and temporary construction are not necessarily shown 
on the Drawings or covered in the Specifications.  However, this does not relieve 
the Contractor of the responsibility to insure that construction will not interrupt 
proper facility operations. 

 
E. The Contractor shall designate an authorized representative of his firm who shall 

be responsible for development and maintenance of the schedule and of progress 
and payment reports.  This representative of the Contractor shall have direct 
project control and complete authority to act on behalf of the Contractor in fulfilling 
the commitments of the Contractor's schedule. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL REQUIREMENTS 
 

A. The Contractor shall submit a critical path schedule as described herein. 
 

B. The planning, scheduling, management and execution of the work is the sole 
responsibility of the Contractor.  The progress schedule requirement is established 
to allow County to review Contractor's planning, scheduling, management and 
execution of the work; to assist County in evaluating work progress and make 
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progress payments and to allow other contractors to cooperate and coordinate 
their activities with those of the Contractor. 

 
2.02 FORM OF SCHEDULES 
 

A. Prepare schedules using the latest version of Microsoft Project, or other County 
approved software, in the form of a horizontal bar chart diagram.  The diagram 
shall be time-scaled and sequenced by work areas.  Horizontal time scale shall 
identify the first work day of each week. 

 
B. Activities shall be at least as detailed as the Schedule of Values.  Activity durations 

shall be in whole working days.  In addition, man-days shall be shown for each 
activity or tabulated in an accompanying report. 

 
C. Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches 

by 11 inches suitable for reproduction.  Scale and spacing shall allow space for 
notations and future revisions. 

 
2.03 CONTENT OF SCHEDULES 
 

A. Each monthly schedule shall be based on data as of the last day of the current pay 
period. 

 
B. Description for each activity shall be brief, but convey the scope of work described. 

 
C. Activities shall identify all items of work that must be accomplished to achieve 

substantial completion, such as items pertaining to Contractor's installation and 
testing activities; items pertaining to the approval of regulatory agencies; 
contractor's time required for submittals, fabrication and deliveries; the time 
required by County to review all submittals as set forth in the Contract Documents; 
items of work required of County to support pre-operational, startup and final 
testing; time required for the relocation of utilities. Activities shall also identify 
interface milestones with the work of other contractors performing work under 
separate contracts with County. 

 
D. Schedules shall show the complete sequence of construction by activities.  Dates 

for beginning and completion of each activity shall be indicated as well as projected 
percentage of completion for each activity as of the first day of each month. 

 
E. Submittal schedule for shop drawing review, product data, and samples shall show 

the date of Contractor submittal and the date approved submittals will be required 
by the County, consistent with the time frames established in the Specifications. 

 
F. For Contract change orders granting time extensions, the impact on the Contract 

date(s) shall equal the calendar-day total time extension specified for the 
applicable work in the Contract change orders. 

 
G. For actual delays, add activities prior to each delayed activity on the appropriate 

critical path(s).  Data on the added activities of this type shall portray all steps 
leading to the delay and shall further include the following:  separate activity 
identification, activity description indicating cause of the delay, activity duration 
consistent with whichever set of dates below applies, the actual start and finish 
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dates of the delay or, if the delay is not finished, the actual start date and estimated 
completion date. 

 
H. For potential delays, add an activity prior to each potentially delayed activity on the 

appropriate critical path(s).  Data for added activities of this type shall include 
alternatives available to mitigate the delay including acceleration alternatives and 
further show the following:  separate activity identification, activity description 
indicating cause of the potential delay and activity duration equal to zero work 
days. 

 
2.04 SUPPORTING NARRATIVE 
 

A. Status and scheduling reports identified below shall contain a narrative to 
document the project status, to explain the basis of Contractor's determination of 
durations, describe the Contract conditions and restraints incorporated into the 
schedule and provide an analysis pertaining to potential problems and practical 
steps to mitigate them. 

 
B. The narrative shall specifically include: 

 
1. Actual completion dates for activities completed during the monthly report 

period and actual start  
dates for activities commenced during the monthly report period. 

2. Anticipated start dates for activities scheduled to commence during the 
following monthly report period. 

3. Changes in the duration of any activity and minor logic changes. 
4. The progress along the critical path in terms of days ahead or behind the 

Contract date. 
5. If the Monthly Status Report indicates an avoidable delay to the Contract 

completion date or interim completion dates as specified in the Agreement, 
Contractor shall identify the problem, cause and the activities affected and 
provide an explanation of the proposed corrective action to meet the 
milestone dates involved or to mitigate further delays. 

6. If the delay is thought to be unavoidable, the Contractor shall identify the 
problem, cause, duration, specific activities affected and  restraints of each 
activity. 

7. The narrative shall also discuss all change order activities whether included 
or not in the revised/current schedule of legal status.  Newly introduced 
change order work activities and the CPM path(s) that they affect, must be 
specifically identified.  All change order work activities added to the 
schedule shall conform with the sequencing and Contract Time 
requirements of the applicable Change Order. 

8. Original Contract date(s) shall not be changed except by Contract change 
order.  A revision need not be submitted when the foregoing situations arise 
unless required by County.  Review of a report containing added activities 
will not be construed to be concurrence with the duration or restraints for 
such added activities; instead the corresponding data as ultimately 
incorporated into the applicable Contract change order shall govern. 

9. Should County require additional data, this information shall be supplied by 
Contractor within 10 calendar days. 

 
 

Manatee County BCC IFBC No. 23-TA004457LP 152



01310 - Construction Schedule & Project Restraints.docx 4 / 5 

2.05 SUBMITTALS 
 

A. Contractor shall submit estimated and preliminary progress schedules (as 
identified in the Terms and Conditions of the Contract and the General Conditions), 
monthly status reports, a start-up schedule and an as-built schedule report all as 
specified herein. 

 
B. All schedules, including estimated and preliminary schedules, shall be in 

conformance with the Contract Documents. 
 

C. The finalized progress schedule discussed in the Contract Documents shall be the 
first monthly status report and as such shall be in conformance with all applicable 
specifications contained herein. 

 
D. Monthly Status Report submittals shall include a time-scaled (days after notice to 

proceed) diagram showing all contract activities and supporting narrative.  The 
initial detailed schedule shall use the notice to proceed as the start date.  The 
finalized schedule, if concurred with by County, shall be the work plan to be used 
by the contractor for planning, scheduling, managing and executing the work. 

 
E. The schedule diagram shall be formatted as above.  The diagram shall include (1) 

all detailed activities included in the preliminary and estimated schedule submittals, 
(2) calendar days prior to substantial completion, (3) summary activities for the 
remaining  days.  The critical path activities shall be identified, including critical 
paths for interim dates, if possible. 

 
F. The Contractor shall submit progress schedules with each application for payment. 

 
2.06 MONTHLY STATUS REPORTS 
 

A. Contractor shall submit detailed schedule status reports on a monthly basis with 
the Application for Payment.  The first such status report shall be submitted with 
the first Application for Payment and include data as of the last day of the pay 
period.  The Monthly Report shall include a "marked-up" copy of the latest detailed 
schedule of legal status and a supporting narrative including updated information 
as described above. The Monthly Report will be reviewed by County and 
Contractor at a monthly schedule meeting and Contractor will address County's 
comments on the subsequent monthly report.  Monthly status reports shall be the 
basis for evaluating Contractor's progress. 

 
B. The "marked-up" diagram shall show, for the latest detailed schedule of legal 

status, percentages of completion for all activities, actual start and finish dates and 
remaining durations, as appropriate.  Activities not previously included in the latest 
detailed schedule of legal status shall be added, except that contractual dates will 
not be changed except by change order.  Review of a marked-up diagram by 
County will not be construed to constitute concurrence with the time frames,  
duration, or sequencing for such added activities; instead the corresponding data 
as ultimately incorporated into an appropriate change order shall govern. 

 
2.07 STARTUP SCHEDULE 
 

A. At least 60 calendar days prior to the date of substantial completion, Contractor 
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shall submit a time-scaled (days after notice to proceed) diagram detailing the work 
to take place in the period between 60 days prior to substantial completion, 
together with a supporting narrative.  County shall have 10 calendar days after 
receipt of the submittal to respond.  Upon receipt of County's comments, 
Contractor shall make the necessary revisions and submit the revised schedule 
within 10 calendar days.  The resubmittal, if concurred with by County, shall be the 
Work Plan to be used by Contractor for planning, managing, scheduling and 
executing the remaining work leading to substantial completion. 

 
B. The time-scaled diagram shall use the latest schedule of legal status for those 

activities completed ahead of the last 60 calendar days prior to substantial 
completion and detailed activities for the remaining 60-day period within the time 
frames outlined in the latest schedule of legal status. 

 
C. Contractor will be required to continue the requirement for monthly reports, as 

outlined above.  In preparing this report, Contractor must assure that the schedule 
is consistent with the progress noted in the startup schedule. 

 
2.08 REVISIONS 
 

A. All revised Schedule Submittals shall be made in the same form and detail as the 
initial submittal and shall be accompanied by an explanation of the reasons for 
such revisions, all of which shall be subject to review and concurrence by County.  
The revision shall incorporate all previously made changes to reflect current as-
built conditions.  Minor changes to the approved submittal may be approved at 
monthly meetings; a minor change is not considered a revision in the context of 
this paragraph. 

 
B. A revised schedule submittal shall be submitted for review when required by 

County. 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working 
drawings, shop drawings, test reports and data on materials and equipment 
(hereinafter in this section called data) that have been produced within the last 
three (3) years, and material samples (hereinafter in this section called samples) 
as are required for the proper control of work, including, but not limited to those 
working drawings, shop drawings, data and samples for materials and equipment 
specified elsewhere in the Specifications and in the Contract Drawings.  Submittals 
may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this 

log to each scheduled progress meeting with the County.  The County will provide 
the initial submittal log in electronic format.  The electronic log (excel file) shall be 
passed back and forth between the Contractor and the County for each submittal 
package.  This log shall include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or 

resubmittal, rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not 

delay contact. 
10. Status of O&M manuals submitted. 

 
1.03 CONTRACTOR'S RESPONSIBILITY 
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared 
by or for him before submitting them to the County for review.  Each and every 
copy of the Drawings and data shall bear Contractor's stamp showing that they 
have been so checked.  Shop drawings submitted to the County without the 
Contractor's stamp will be returned to the Contractor for conformance with this 
requirement.  Shop drawings shall indicate any deviations in the submittal from 
requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not 
older than three (3) years.  Product certification(s) shall be no older than three (3) 
years.  Any submitted documents found to be beyond the acceptable date ranges 
shall be rejected.   
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C. Determine and verify: 
 

1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications and indicate all variances from the 

Specifications. 
 

D. The Contractor shall furnish the County a schedule of Shop Drawing submittals 
fixing the respective dates for the submission of shop and working drawings, the 
beginning of manufacture, testing and installation of materials, supplies and 
equipment.  This schedule shall indicate those that are critical to the progress 
schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a 

sample returned for correction until a revision or correction thereof has been 
reviewed and returned to him, by the County, with No Exceptions Taken or 
Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently 

in advance of construction requirements to provide no less than twenty-one (21) 
calendar days for checking and appropriate action from the time the County 
receives them.  Submittals are to be scheduled, submitted, reviewed, and 
approved prior to the acquisition of the material or equipment.  Coordinate 
scheduling, sequencing, preparing, and processing of submittals with performance 
of work so that work will not be delayed by submittal processing.  Allow time for 
potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted 

electronically as a pdf file.  All returns to the contractor will be as a pdf file only 
unless specifically requested otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may 

result from the ordering of any material or from proceeding with any part of work 
prior to the completion of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor 
shall cover only general conformity to the Specifications, external connections and 
dimensions which affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as 

otherwise provided herein. 
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C. If the drawings or schedules as submitted describe variations and show a 
departure from the Contract requirements which the County finds to be in the 
interest of the County and to be so minor as not to involve a change in Contract 
Price or time for performance, the County may return the reviewed drawings 
without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be 

identified as having received such review being so stamped and dated.  Shop 
Drawings stamped "REJECTED" and with required corrections shown shall be 
returned to the Contractor for correction and resubmittal. 

 
E. Resubmittals will be handled in the same manner as first submittals.  On 

resubmittals, the Contractor shall direct specific attention, in writing or on 
resubmitted Shop Drawings, to revisions other than the corrections requested by 
the County on previous submissions.  The Contractor shall make any corrections 
required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute 

a change to the Contract Drawings or Specifications, the Contractor shall give 
written notice thereof to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after 

which cost of review shall be borne by the Contractor.  The cost of engineering 
shall be equal to the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of 

the County, the Contractor shall carry out the construction in accordance therewith 
and shall make no further changes therein except upon written instructions from 
the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to 

the Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be 
considered to mean Contractor's plans for material and equipment which become 
an integral part of the Project.  These drawings shall be complete and detailed.  
Shop Drawings shall consist of fabrication, drawings, setting drawings, schedule 
drawings, manufacturer's scale drawings and wiring and control diagrams.  Cuts, 
catalogs, pamphlets, descriptive literature and performance and test data, shall be 
considered only as supportive to required Shop Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all 

trades involved, before they are submitted for review by the County and shall bear 
the Contractor's stamp of approval and original signature as evidence of such 
checking and coordination.  Drawings or schedules submitted without this stamp 
of approval and original signature shall be returned to the Contractor for 
resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located 

adjacent to the title block.  The title block shall display the following: 
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1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility. 
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop 
practice or for other reasons, the Contractor shall describe such variations in his 
letter of transmittal.  If acceptable, proper adjustment in the contract shall be 
implemented where appropriate.  If the Contractor fails to describe such variations, 
he shall not be relieved of the responsibility of executing the work in accordance 
with the Contract, even though such drawings have been reviewed. 

 
E. Data on materials and equipment shall include, without limitation, materials and 

equipment lists, catalog sheets, cuts, performance curves, diagrams, materials of 
construction and similar descriptive material.  Materials and equipment lists shall 
give, for each item thereon, the name and location of the supplier or manufacturer, 
trade name, catalog reference, size, finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide 

a list including the equipment name and address and telephone number of the 
manufacturer's representative and service company so that service and/or spare 
parts can be readily obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or 

products shall submit an installation list to the County along with the required shop 
drawings.  The installation list shall include at least five installations where identical 
equipment has been installed and have been in operation for a period of at least 
one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready 

determination of compliance with contract requirements. 
 
B. Collect required data for each specific material, product, unit of work, or system 

into a single submittal.  Prominently mark choices, options, and portions applicable 
to the submittal. Partial submittals will not be accepted for expedition of 
construction effort.  Submittal will be returned without review if incomplete. 

 
C. If available product data is incomplete, provide Contractor-prepared 

documentation to supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate 

accuracy and timely processing. Submittals that contain the excessive amount of 
irrelevant or unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 
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1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, 

manufacturer, and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and 

sheet number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the 

same, but shall add an alphabetic suffix on submittal description.  For 
example, submittal 18 would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
 
F. The Contractor is responsible for reviewing and certifying that all submittals are in 

compliance with contract requirements before submitting to the County for review.  
 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
 
H. Stamp used by the Contractor on the submittal transmittal form to certify that the 

submittal meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be 
considered to mean the Contractor's fabrication and erection drawings for 
structures such as roof trusses, steelwork, precast concrete elements, bulkheads, 
support of open cut excavation, support of utilities, groundwater control systems, 
forming and false work; underpinning; and for such other work as may be required 
for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County 

where required by the Contract Documents or requested by the County and shall 
be submitted at least thirty (30) days (unless otherwise specified by the County) in 
advance of their being required for work. 

 

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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C. Working drawings shall be signed by a registered Professional Engineer, currently 
licensed to practice in the State of Florida and shall convey, or be accompanied 
by, calculation or other sufficient information to completely explain the structure, 
machine, or system described and its intended manner of use.  Prior to 
commencing such work, working drawings must have been reviewed without 
specific exceptions by the County, which review will be for general conformance 
and will not relieve the Contractor in any way from his responsibility with regard to 
the fulfillment of the terms of the Contract.  All risks of error are assumed by the 
Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the 
Contract Documents or requested by the County.  Samples shall be delivered to 
the County as specified or directed.  The Contractor shall prepay all shipping 
charges on samples.  Materials or equipment for which samples are required shall 
not be used in work until reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and 

attachment devices. 
2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating: 

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented. 
4. Place of origin. 
5. Name of Producer and Brand (if any). 
6. Location in project. 

(Samples of finished materials shall have additional markings that will 
identify them under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of 
samples containing the information required above.  He shall enclose a copy of 
this letter with the shipment and send a copy of this letter to the County.  Review 
of a sample shall be only for the characteristics or use named in such and shall not 
be construed to change or modify any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at 

the site of the work.  Reviewed samples of the hardware in good condition will be 
marked for identification and may be used in the work.  Materials and equipment 
incorporated in work shall match the reviewed samples.  If requested at the time of 
submission, samples which failed testing or were rejected shall be returned to the 
Contractor at his expense.  
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1.09 APPROVED SUBMITTALS 
 
A. County approval of submittals is not to be construed as a complete check, and 

indicates only that the general method of construction, materials, detailing, and 
other information are satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility 

for any error which may exist.  The Contractor is responsible for fully complying 
with all contract requirements and the satisfactory construction of all work, 
including the need to check, confirm, and coordinate the work of all subcontractors 
for the project.  Non-compliant material incorporated in the work will be removed 
and replaced at the Contractor’s expense. 

 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation 
of why a substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved 

samples. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01370 SCHEDULE OF VALUES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County a Schedule of Values allocated to the 
various portions of the work, within 10 days after date of Notice to Proceed. 

 
B. Upon request of the County, the Contractor shall support the values with data 

which will substantiate their correctness. 
 

C. The Schedule of Values shall be used only as the basis for the Contractor's 
Applications for Payment. 

 
1.02 FORM AND CONTENT OF SCHEDULE OF VALUES 
 

A. Schedule of Values will be considered for approval by County upon Contractor's 
request.  Identify schedule with: 

 
1. Title of Project and location. 
2. Project number. 
3. Name and address of Contractor. 
4. Contract designation. 
5. Date of submission. 

 
B. Schedule of Values shall list the installed value of the component parts of the work 

in sufficient detail to serve as a basis for computing values for progress payments 
during construction. 

 
C. Follow the table of contents for the Contract Document as the format for listing 

component items for structures: 
 

1. Identify each line item with the number and title of the respective major 
section of the specification. 

2. For each line item, list sub values of major products or operations under 
item. 

 
D. Follow the bid sheets included in this Contract Documents as the format for listing 

component items for pipe lines. 
 

E. The sum of all values listed in the schedule shall equal the total Contract sum. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ a competent photographer to take construction record 
photographs or perform video, recording including furnishing all labor, materials, 
equipment and incidentals necessary to obtain photographs and/or video 
recordings of all construction areas. 

 
B. Preconstruction record information shall consist of video recordings on digital video 

disks (DVD). 
 

C. Construction progress information shall consist of photographs and digital 
photographs on a recordable compact disc (CD-R). 

 
1.02 QUALIFICATIONS 
 

A. All photography shall be done by a competent camera operator who is fully 
experienced and qualified with the specified equipment. 

 
B. For the video recording, the audio portion should be done by a person qualified 

and knowledgeable in the specifics of the Contract, who shall speak with clarity 
and diction so as to be easily understood. 

 
1.03 PROJECT PHOTOGRAPHS 
 

A. Provide one print of each photograph with each pay application. 
 

B. Provide one recordable compact disc with digital photographs with each pay 
application. 

 
C. Negatives: 

 
1. All negatives shall remain the property of photographer. 
2. The Contractor shall require that photographer maintain negatives or 

protected digital files for a period of two years from date of substantial 
completion of the project.   

3. Photographer shall agree to furnish additional prints to County at 
commercial rates applicable at time of purchase.  Photographer shall also 
agree to participate as required in any litigation requiring the photographer 
as an expert witness. 

 
D. The Contractor shall pay all costs associated with the required photography and 

prints.  Any parties requiring additional photography or prints shall pay the 
photographer directly. 

 
E. All project photographs shall be a single weight, color image.  All finishes shall be 

smooth surface and glossy and all prints shall be 8 inches x 10 inches. 
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F. Each print shall have clearly marked on the back, the name of the project, the 
orientation of view, the date and time of exposure, name and address of the 
photographer and the photographers numbered identification of exposure. 

 
G. All project photographs shall be taken from locations to adequately illustrate 

conditions prior to construction, or conditions of construction and state of progress.  
The Contractor shall consult with the County at each period of photography for 
instructions concerning views required. 

 
1.04 VIDEO RECORDINGS 
 

A. Video, recording shall be done along all routes that are scheduled for construction.  
Video, recording shall include full, recording of both sides of all streets and the 
entire width of easements plus 10 feet on each side on which construction is to be 
performed.  All video recording shall be in full color. 

 
B. A complete view, in sufficient detail with audio description of the exact location 

shall be provided. 
 

C. The engineering plans shall be used as a reference for stationing in the audio 
portion of the recordings for easy location identification. 

 
D. Two complete sets of video recordings shall be delivered to the County on digital 

video disks (DVD) for the permanent and exclusive use of the County prior to the 
start of any construction on the project. 

 
E. All video recordings shall contain the name of the project, the date and time of the 

video, recording, the name and address of the photographer and any other 
identifying information required. 

 
F.  Construction shall not start until preconstruction video recordings are completed, 

submitted and accepted by the County.  In addition, no progress payments shall 
be made until the preconstruction video recordings are accepted by the County. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. County shall employ and pay for the services of an independent testing laboratory 
to perform testing specifically indicated on the Contract Documents or called out in 
the Specifications. County may elect to have materials and equipment tested for 
conformity with the Contract Documents at any time. 

 
1. Contractor shall cooperate fully with the laboratory to facilitate the 

execution of its required services. 
2. Employment of the laboratory shall in no way relieve the Contractor's 

obligations to perform the work of the Contract. 
 
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to:  
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel; provide access to Work and/or to 
Manufacturer's operations. 

 
B. Secure and deliver to the laboratory adequate quantities of representational 

samples of materials proposed to be used and which require testing. 
 

C. Provide to the laboratory the preliminary design mix proposed to be used for 
concrete, and other material mixes which require control by the testing laboratory. 

 
D. Materials and equipment used in the performance of work under this Contract are 

subject to inspection and testing at the point of manufacture or fabrication.  
Standard specifications for quality and workmanship are indicated in the Contract 
Documents.  The County may require the Contractor to provide statements or 
certificates from the manufacturers and fabricators that the materials and 
equipment provided by them are manufactured or fabricated in full accordance with 
the standard specifications for quality and workmanship indicated in the Contract 
Documents.  All costs of this testing and providing statements and certificates shall 
be a subsidiary obligation of the Contractor and no extra charge to the County shall 
be allowed on account of such testing and certification. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to work to be tested. 
2. To obtain and handle samples at the project site or at the source of the 

product to be tested. 
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3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 

 
F. Notify laboratory sufficiently in advance of operations to allow for laboratory 

assignment of personnel and scheduling of tests. 
 

1. When tests or inspections cannot be performed due to insufficient notice, 
Contractor shall reimburse County for laboratory personnel and travel 
expenses incurred due to Contractor's negligence. 

 
G. Employ and pay for the services of the same or a separate, equally qualified 

independent testing laboratory to perform additional inspections, sampling and 
testing required for the Contractor's convenience and as approved by the County. 

 
H. If the test results indicate the material or equipment complies with the Contract 

Documents, the County shall pay for the cost of the testing laboratory.  If the tests 
and any subsequent retests indicate the materials and equipment fail to meet the 
requirements of the Contract Documents, the contractor shall pay for the laboratory 
costs directly to the testing firm or the total of such costs shall be deducted from 
any payments due the Contractor. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

The Contractor shall be responsible for furnishing all requisite temporary utilities, 
i.e., power, water, sanitation, etc.  The Contractor shall obtain and pay for all 
permits required as well as pay for all temporary usages.  The Contractor shall 
remove all temporary facilities upon completion of work. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code. 
 

B. Comply with Federal, State and Local codes and regulations and with utility 
company requirements. 

 
C. Comply with County Health Department regulations. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

Materials for temporary utilities may be "used".  Materials for electrical utilities shall 
be adequate in capacity for the required usage, shall not create unsafe conditions 
and shall not violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

Arrange with the applicable utility company for temporary power supply.  Provide 
service required for temporary power and lighting and pay all costs for permits, 
service and for power used. 

 
2.03 TEMPORARY WATER 
 

A. The Contractor shall arrange with Manatee County Utilities Customer Service 
office to provide water for construction purposes, i.e., meter, pay all costs for 
installation, maintenance and removal, and service charges for water used. 

 
B. The Contractor shall protect piping and fitting against freezing. 

 
2.04 TEMPORARY SANITARY FACILITIES 
 

A. The Contractor shall provide sanitary facilities in compliance with all laws and 
regulations. 

 
B. The Contractor shall service, clean and maintain facilities and enclosures. 
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PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. The Contractor shall maintain and operate systems to assure continuous service. 
 

B. The Contractor shall modify and extend systems as work progress requires. 
 
3.02 REMOVAL 
 

A. The Contractor shall completely remove temporary materials and equipment when 
their use is no longer required. 

 
B. The Contractor shall clean and repair damage caused by temporary installations 

or use of temporary facilities. 
 
 

END OF SECTION 
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SECTION 01570 TRAFFIC REGULATION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall be responsible for providing safe and expeditious movement 
of traffic through construction zones.  A construction zone is defined as the 
immediate areas of actual construction and all abutting areas which are used by 
the Contractor and which interfere with the driving or walking public. 

 
B. The Contractor shall remove temporary equipment and facilities when no longer 

required, restore grounds to original or to specified conditions. 
 
1.02 TRAFFIC CONTROL 
 

A. The necessary traffic control shall include, but not be limited to, such items as 
proper construction warning signs, signals, lighting devices, markings, barricades, 
channelization and hand signaling devices.  The Contractor shall be responsible 
for installation and maintenance of all devices and detour routes and signage for 
the duration of the construction period.  The Contractor shall utilize the appropriate 
traffic plan from the FDOT Maintenance of Traffic Standards, Series 600 of the 
FDOT Roadway & Traffic Design Standards, Latest Edition. 

 
B. Should there be the necessity to close any portion of a roadway carrying vehicles 

or pedestrians  the Contractor shall submit a Traffic Control Plan (TCP) at least 5 
days before a partial or full day closure, and at least 8 days before a multi-day 
closure.  TCP shall be submitted, along with a copy of their accreditation, by a 
certified IMSA or ATSA Traffic Control Specialist. 

 
1. At no time will more than one (1) lane of a roadway be closed to vehicles 

and pedestrians without an approved road closure from the County 
Transportation Department. With any such closings, adequate provision 
shall be made for  the safe expeditious movement of each.   

2. All traffic control signs must be in place and inspected at least 1 day in 
advance of the closure.  Multi-day closures notification signs shall be in 
place al least 3 days in advance of the closure.  All signs must be covered 
when no in effect, and checked twice a day by the Worksite Traffic 
Supervisor when they are in effect. 

 
C. The Contractor shall be responsible for removal, relocation, or replacement of any 

traffic control device in the construction area which exists as part of the normal 
preconstruction traffic control scheme.  Any such actions shall be performed by the 
Contractor under the supervision and in accordance with the instructions of the 
applicable highway department unless otherwise specified. 

 
D. The Contractor will consult with the County immediately on any vehicular or 

pedestrian safety or efficiency problem incurred as a result of construction of the 
project. 

 
E. The Contractor shall provide ready access to businesses and homes in the project 
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area during construction.  The Contractor shall be responsible for coordinating this 
work with affected homeowners. 

 
F. When conditions require the temporary installation of signs, pavement markings 

and traffic barriers for the protection or workers and traffic, the entire array of such 
devices shall be depicted on working drawings for each separate stage of work. 
These drawings shall be submitted to the County for review and approval prior to 
commencement of work on the site.  

 
G. Precast concrete traffic barriers shall be placed adjacent to trenches and other 

excavations deeper than six inches below the adjacent pavement surface. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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SECTION 01580 PROJECT IDENTIFICATION AND SIGNS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Furnish, install and maintain County project identification signs. 
 

B. Remove signs on completion of construction. 
 

C. Allow no other signs to be displayed except for traffic control and safety. 
 
1.02 PROJECT IDENTIFICATION SIGN (COUNTY) 
 

A. Two painted sign, of not less than 32 square feet (3 square meters) area, with 
painted graphic content to include: 

 
1. Title of Project. 
2. Name of County. 
3. Names and titles of authorities as directed by County. 
4. Prime Contractor. 

 
B. Graphic design, style of lettering and colors: As approved by the County. 

 
C. Erect on the site at a lighted location of high public visibility, adjacent to main 

entrance to site, as approved by the County 
 
1.03 INFORMATIONAL SIGNS 
 

A. Painted signs with painted lettering, or standard products. 
 

1. Size of signs and lettering: as required by regulatory agencies, or as 
appropriate to usage. 

2. Colors: as required by regulatory agencies, otherwise of uniform colors 
throughout project. 

 
B. Erect at appropriate locations to provide required information. 

 
1.04 QUALITY ASSURANCE 
 

A. Sign Painter: Professional experience in type of work required. 
 

B. Finishes, Painting: Adequate to resist weathering and fading for scheduled 
construction period. 

 
1.05 PUBLIC NOTIFICATION 
 

A. Door Hangers:  The Contractor shall generate and distribute door hangers to all 
residents who will be impacted by project construction. 
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1. Residents impacted include anyone who resides inside, or within 500 feet 
of project limits of construction. 

  
B. Door Hangers shall be distributed prior to start of construction of the project.  

Hangers shall be affixed to doors of residents via elastic bands or tape. 
 

EXAMPLE:  
 

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING 
RECONSTRUCTED IN YOUR NEIGHBORHOOD 

 
This project consists of utility improvements and the reconstruction of  ??? 
Boulevard from U.S. ??? to ??? Street West.  The project is expected to begin in 
August, 200X and be completed in July 200X. 

 
Location Map 

 

 
WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM.  HOWEVER, IF 

YOU HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING: 
 
A. Contractor     Project Manager 
 Contractor Address    PM Address 
 Contractor Phone (Site Phone)  PM Phone No. & Ext. 
 
B. Project Inspector 
 Inspector Phone Number 
 

AFTER HOURS EMERGENCY NUMBER – (941) 747-HELP 
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE 

MANATEE COUNTY GOVERNMENT – PROJECT MANAGEMENT DEPT. 
   
PART 2 PRODUCTS 
 
2.01 SIGN MATERIALS 
 

A. Structure and Framing: May be new or used, wood or metal, in sound condition 
structurally adequate to work and suitable for specified finish. 

 
B. Sign Surfaces: Exterior softwood plywood with medium density overlay, standard 

large sizes to minimize joints. 
 

1. Thickness: As required by standards to span framing members, to provide 
even, smooth surface without waves or buckles. 

 
C. Rough Hardware: Galvanized. 
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D. Paint: Exterior quality, as specified in the Contract Documents. 
 
PART 3 EXECUTION 
 
3.01 PROJECT IDENTIFICATION SIGN 
 

A. Paint exposed surface or supports, framing and surface material; one coat of 
primer and one coat of exterior paint. 

 
B. Paint graphics in styles, size and colors selected. 

 
3.02 MAINTENANCE 
 

The Contractor shall maintain signs and supports in a neat, clean condition; repair 
damages to structures, framing or sign. 

 
3.03 REMOVAL 
 

The Contractor shall remove signs, framing, supports and foundations at 
completion of project. 

 
 

END OF SECTION 
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SECTION 01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically 

approved in writing by the County. 
3. Manufactured and Fabricated Products: 

 
a. Design, fabricate and assemble in accordance with the best 

engineering and shop practices. 
b. Manufacture like parts of duplicate units to standard sizes and 

gages, to be interchangeable. 
c. Two or more items of the same kind shall be identical and 

manufactured by the same manufacturer. 
d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified 

shall be adhered to unless variations are specifically approved in 
writing. 

 
4. Do not use material or equipment for any purpose other than that for which 

it is specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS 
 

A. When Contract Documents require that installation of work shall comply with 
manufacturer's printed instructions, obtain and distribute copies of such 
instructions to parties involved in the installation, including two copies to County.  
Maintain one set of complete instructions at the job site during installation and until 
completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance 

with such instructions and in conformity with specified requirements.  Should job 
conditions or specified requirements conflict with manufacturer's instructions, 
consult with County prior to proceeding.  Do not proceed with work without clear 
instructions. 

 
1.03 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accordance with construction schedules, 
coordinate to avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original 

containers or packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with 

requirements of Contract Documents and approved submittals and that 
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products are properly protected and undamaged. 
 
B. Provide equipment and personnel to handle products by methods to prevent soiling 

or damage to products or packaging. 
 
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS 
 

Contractor's Options: 
 

1. For products specified only by reference standard, select any product 
meeting that standard. 

2. For products specified by naming one or more products or manufacturers 
and "or equal", Contractor must submit a request for substitutions of any 
product or manufacturer not specifically named in a timely manner so as 
not to adversely affect the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01620 STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Provide secure storage and protection for products to be incorporated into the work 
and maintenance and protection for products after installation and until completion 
of Work. 

 
1.02 STORAGE 
 

A. Store products immediately on delivery and protect until installed in the Work, in 
accord with manufacturer's instructions, with seals and labels intact and legible. 

 
B. Exterior Storage 

 
1. Provide substantial platform, blocking or skids to support fabricated 

products above ground to prevent soiling or staining. 
 
a. Cover products, subject to discoloration or deterioration from 

exposure to the elements, with impervious sheet coverings.  
Provide   adequate ventilation to avoid condensation. 

b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 

A. Arrange storage in manner to provide easy access for inspection. 
 
1.03 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis to 
assure that: 

 
1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any 

weathering of products, coatings and finishes is not acceptable under 
requirements of these Contract Documents. 

 
B. Mechanical and electrical equipment which requires servicing during long term 

storage shall have complete manufacturer's instructions for servicing 
accompanying each item, with notice of enclosed instructions shown on exterior of 
package. 

 
1. Equipment shall not be shipped until approved by the County.  The intent 

of this requirement is to reduce on-site storage time prior to installation 
and/or operation.  Under no circumstances shall equipment be delivered to 
the site more than one month prior to installation without written 
authorization from the County. 

2. All equipment having moving parts such as gears, electric motors, etc. 
and/or instruments shall be stored in a temperature and humidity controlled 
building approved by the County until such time as the equipment is to be 
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installed. 
3. All equipment shall be stored fully lubricated with oil, grease, etc. unless 

otherwise instructed by the manufacturer. 
4. Moving parts shall be rotated a minimum of once weekly to insure proper 

lubrication and to avoid metal-to-metal "welding".  Upon installation of the 
equipment, the Contractor shall start the equipment, at least half load, once 
weekly for an adequate period of time to insure that the equipment does 
not deteriorate from lack of use. 

5. Lubricants shall be changed upon completion of installation and as 
frequently as required, thereafter during the period between installation and 
acceptance. 

6. Prior to acceptance of the equipment, the Contractor shall have the 
manufacturer inspect the equipment and certify that its condition has not 
been detrimentally affected by the long storage period.  Such certifications 
by the manufacturer shall be deemed to mean that the equipment is judged 
by the manufacturer to be in a condition equal to that of equipment that has 
been shipped, installed, tested and accepted in a minimum time period.  As 
such, the manufacturer will guaranty the equipment equally in both 
instances.  If such a certification is not given, the equipment shall be judged 
to be defective.  It shall be removed and replaced at the Contractor's 
expense. 

     
1.04 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent 
operations.  Remove when no longer needed, prior to completion of work. 

 
B. Control traffic to prevent damage to equipment and surfaces. 

 
C. Provide coverings to protect finished surfaces from damage. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Comply with requirements stated in Conditions of the Contract and in 
Specifications for administrative procedures in closing out the work. 

 
1.02 SUBSTANTIAL COMPLETION 
 

A. The Contractor shall submit the following items when the Contractor considers the 
work to be substantially complete: 

 
1. A written notice that the work, or designated portion thereof, is substantially 

complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, the County shall make an 

inspection to determine the status of completion. 
 
C. Project record documents and operations and maintenance manuals must be 

submitted before the project shall be considered substantially complete. 
 
D. If the County determines that the work is not substantially complete: 

 
1. The County shall notify the Contractor in writing, stating the reasons. 
2. The Contractor shall remedy the deficiencies in the work and send a second 

written notice of substantial completion to the County. 
3. The County shall reinspect the work. 
 

E. When the County finds that the work is substantially complete: 
 

1. The Engineer shall prepare and deliver to the County a tentative Certificate 
of Substantial Completion (Manatee County Project Management Form 
PMD-8) with a tentative list of the items to be completed or corrected before 
final payment. 

2. The Engineer shall consider any objections made by the County as 
provided in Conditions of the Contract. When the Engineer considers the 
work substantially complete, he will execute and deliver to the County a 
definite Certificate of Substantial Completion (Manatee County Project 
Management Form PMD-8) with a revised tentative list of items to be 
completed or corrected. 

 
1.03 FINAL INSPECTION 
 

A. When the Contractor considered the work to be complete, he shall submit written 
certification stating that: 

 
1. The Contract Documents have been reviewed. 
2. The work has been inspected for compliance with Contract Documents. 
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3. The work has been completed in accordance with Contract Documents. 
4. The equipment and systems have been tested in the presence of the 

County’s representative and are operational. 
5. The work is completed and ready for final inspection. 

 
B. The County shall make an inspection to verify the status of completion after receipt 

of such certification. 
 
C. If the County determines that the work is incomplete or defective: 
 

1. The County shall promptly notify the Contractor in writing, listing the 
incomplete or defective work. 

2. The Contractor shall take immediate steps to remedy the stated 
deficiencies and send a second written certification to County that the work 
is complete. 

3. The County shall reinspect the work. 
 

D. Upon finding the work to be acceptable under the Contract Documents, the County 
shall request the Contractor to make closeout submittals. 

 
E. For each additional inspection beyond a total of three (3) inspections for substantial 

and final completion due to the incompleteness of the work, the Contractor shall 
reimburse the County’s fees. 

 
1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY 
 

A. Project Record Documents (prior to substantial completion). 
 
B. Operation and maintenance manuals (prior to substantial completion). 
 
C. Warranties and Bonds. 
 
D. Evidence of Payment and Release of Liens: In accordance with requirements of 

General and Supplementary Conditions. 
 
E. Certification letter from Florida Department of Transportation and Manatee County 

Department of Transportation, as applicable. 
 
F. Certificate of Insurance for Products and Completed Operations. 
 
G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit 

(Manatee County Project Management Form PMD-9). 
 
1.05 FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final statement of accounting to the County. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
 

1. The original Contract Sum. 
2. Additions and deductions resulting from: 
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a. Previous Change Orders 
b. Unit Prices 
c. Penalties and Bonuses 
d. Deductions for Liquidated Damages 
e. Other Adjustments 

 
3. Total Contract Sum, as adjusted. 
4. Previous payments. 
5. Sum remaining due. 
 

C. Project Management shall prepare a final Change Order, reflecting approved 
adjustments to the Contract Sum which were not previously made by Change 
Orders. 

 
1.06 FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit the final Application for Payment in accordance with 
procedures and requirements stated in the Conditions of the Contract. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01710 CLEANING 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

Execute cleaning during progress of the work and at  completion of the work, as 
required by the General  Conditions. 

 
1.02 DISPOSAL REQUIREMENTS 
 

Conduct cleaning and disposal operations to comply with all Federal, State and 
Local codes, ordinances, regulations and anti-pollution laws. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or 
property and which will not damage  surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of 

the surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material 

manufacturer. 
 
PART 3 EXECUTION 
 
3.01 DURING CONSTRUCTION 

 
A. Execute periodic cleaning to keep the work, the site and adjacent properties free 

from accumulation of waste materials, rubbish and wind-blown debris, resulting 
from construction operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
 
C. Remove waste materials, debris and rubbish from the site  periodically and dispose 

of at legal disposal areas away from the site.  
 
3.02 DUST CONTROL 
 

A. Clean interior spaces prior to the start of finish painting and continue cleaning on 
an as-needed basis until painting is finished. 

 
B. Schedule operations so that dust and other contaminants resulting from cleaning 

process will not fall on wet or newly-coated surfaces. 
 
3.03 FINAL CLEANING 
 

A. Employ skilled workmen for final cleaning. 
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B. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 
 
C. Prior to final completion or County occupancy, Contractor shall conduct an 

inspection of sight-exposed interior and exterior surfaces and all work areas to 
verify that the entire work is clean. 

 
 

END OF SECTION 
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SECTION 01720 PROJECT RECORD DOCUMENTS  
 

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY 
 

A. Record drawings shall be submitted to at least the level of detail in the contract 
documents.  It is anticipated that the original contract documents shall serve as at 
least a background for all record information.  Original drawings in CAD format may 
be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in 

Section 1.14 Record Drawings in the Manatee County Public Works Standards, 
Part I Utilities Standards Manual approved June 2015.  

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs.  

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents 

used for construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not 

use record documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated 
by the County.  
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2.04 RECORDING DRAWINGS PREPARATION  
 

A. Record information concurrently with construction progress.  
 
B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping 
location.  Horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permanent surface improvements. Actual 
installed pipe material, class, etc. Locations of drainage ditches, swales, 
water lines and force mains shall be shown every 200 feet (measured along 
the centerline) or alternate lot lines, whichever is closer. Dimensions at 
these locations shall indicate distance from centerline of right-of-way to the 
facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations.  
6. Locations of all valves, fire hydrants, manholes, water and sewer services, 

water and force main fittings, underdrain cleanouts, catch basins, junction 
boxes and any other structures located in the right-of-way or easement, 
shall be located by elevation and by station and offset based on intersection 
P.I.'s and centerline of right-of-way. For facilities located on private roads, 
the dimensioning shall be from centerline of paving or another readily 
visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box 
rim and inverts; catch basin rim and inverts; and baffle, weir and invert 
elevations in control structures. Elevations shall also be provided at the 
PVI's and at every other lot line or 200 feet, whichever is less, of drainage 
swales and ditches. Bench marks and elevation datum shall be indicated.  

8. Slopes for pipes and ditches shall be recalculated, based on actual field 
measured distances, elevations, pipe sizes, and type shown. Cross section 
of drainage ditches and swales shall be verified.  

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway 
centerline shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners.  

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing 
submittal, shall be located every 200 feet or alternate lot lines, whichever 
is closer. Dimensions shall include distance from the right-of-way line and 
the back of curb and lot line or easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream 
manhole. These dimensions shall be provided by on-site inspections or 
televiewing of the sewer following installation.  

13. Elevations shall be provided on the top of operating nuts for all water and 
force main valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts 
shall have an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) 
of horizontal distance up to a maximum tolerance of ± 2 inch.  
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15. Properly prepared record drawings on mylar, together with two copies, shall 
be certified by a design professional (Engineer and/or Surveyor registered 
in the State of Florida), employed by the Contractor, and submitted to the 
County.  

 
D. Specifications and Addenda; Legibly mark each Section to record:  
 

1. Manufacturer, trade name, catalog number and supplier of each product 
and item of equipment actually installed.  

2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical 
system and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water 

lines, deliver signed and sealed Record Documents and Record Drawings to the 
County.   These will be reviewed and verified by the inspector.  If there are any 
required changes or additions, these shall be completed and the entire signed and 
sealed set resubmitted prior to final pay application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the 

State of Florida to verify survey data and properly prepare record drawings. Record 
drawings shall be certified by the professional(s) (Engineer or Surveyor licensed in 
Florida), as stipulated by the Land Development Ordinance and submitted on 
signed and sealed paper drawings, signed and dated mylar drawings together with 
an AutoCAD version on a recordable compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD 

program compatible with AutoCad in DWG or DXF form.  All fonts, line types, shape 
files, external references, or other pertinent information used in the drawing and 
not normally included in AutoCad shall be included on the media with a text file or 
attached noted as to its relevance and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be 
obtained at the site, at no cost to the County by the responsible design professional 
or his/her duly appointed representative. The appointed representative shall be a 
qualified employee of the responsible design professional or a qualified inspector 
retained by the responsible design professional on a project-by-project basis.  
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PART 3 EXECUTION (NOT USED)  
 

 
END OF SECTION 
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SECTION 01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's 
maintenance and operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in 
other pertinent sections of Specifications. 

 
B. Instruct County's personnel in maintenance of products and equipment and 

systems. 
 

C. Provide three (3) sets of operating and maintenance manuals for each piece of 
equipment provided within this Contract. 

 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch 
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

 
a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

 
5. Provide fly-leaf for each separate product or each piece of operating 

equipment. 
 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs. 

 
6. Cover:  Identify each volume with typed or printed title "OPERATING AND 

MAINTENANCE INSTRUCTIONS". List: 
 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic 

covers. 
2. Maximum ring size:  1 inch. 
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3. When multiple binders are used, correlate the data into related consistent 
groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 
 
a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable 

parts. 
2. Operating Procedures: 

 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency 

instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions. 

 
3. Maintenance Procedures: 

 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

 
4. Servicing and lubricating schedule. 

 
a. List of lubricants required. 

 
5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and 

diagrams required for maintenance. 
 
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

 
8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

 
a. As installed color coded piping diagrams. 

 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices 

and recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 
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C. Content, for each electric and electronic system, as appropriate: 
 

1. Description of system and component parts. 
 
a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable 

parts. 
2. Circuit directories of panelboards. 

 
a. Electrical service. 
b. Controls. 
c. Communications. 

 
3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

 
a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions.  

 
5. Maintenance procedures: 

 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking. 

 
6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes 

apparent during instruction of County's personnel. 
 

D. Prepare and include additional data when the need for such data becomes 
apparent during instruction on County's personnel. 

 
E. Additional requirements for operating and maintenance data:  Respective sections 

of Specifications. 
 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial 
completion. 

 
1. Copy will be returned after substantial completion, with comments (if any). 

 
B. Submit two copies of approved data in final form.  Final acceptance will not be 

provided until the completed manual is received and approved. 
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1.05 INSTRUCTION OF COUNTY'S PERSONNEL 
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating 
and maintenance personnel in operation, adjustment and maintenance of 
products, equipment and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects 

of operations and maintenance. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01740 WARRANTIES AND BONDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile specified warranties and bonds. 
 

B. Compile specified service and maintenance contracts. 
 

C. Co-execute submittals when so specified. 
 

D. Review submittals to verify compliance with Contract Documents. 
 

E. Submit to County for review and transmittal. 
 
1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by 
each of the respective manufacturers, suppliers and subcontractors. 

 
B. Number of original signed copies required:  Two each. 

 
C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete 

information for each item. 
 

1. Product or work item. 
2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for County's personnel: 

 
a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

 
7. Contractor, name of responsible principal, address and telephone number. 

 
1.03 FORM OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
 

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder.  Fold 
larger sheets to fit into binders. 

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 
BONDS".  List: 
 
a. Title of Project. 
b. Name of Contractor. 
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C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 
 
1.04 TIME OF SUBMITTALS 
 

A. Make submittals within ten days after date of substantial completion and prior to 
final request for payment. 

 
B. For items of work, where acceptance is delayed materially beyond date of 

substantial completion, provide updated submittal within ten days after 
acceptance, listing date of acceptance as start of warranty period. 

 
1.05 SUBMITTALS REQUIRED 
 

A. Submit warranties, bonds, service and maintenance contracts as specified in 
respective sections of Specifications. 

 
B. Approval by the County of all documents required under this section is a pre-

requisite to requesting a final inspection and final payment 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 01900          PERMITS 
  
PART 1 GENERAL  
 

1.01 GENERAL  
 
A. The Contractor shall obtain all permits necessary to complete Work under this 

Contract. 
 

B. Where permits require that certain work is to be performed only in the presence 
of a representative of the permitting entity, the Contractor shall provide all 
coordination and notification required to assure the permit conditions are not 
violated. 

 
1.02 PERMITS 
 

A. The Owner has obtained / will obtain permits from the following agencies where 
required for the construction of the work included in the project. 

 
1. N/A 

 
B. All other permits and licenses required to perform the work included in the 

contract are the complete and total responsibility of the CONTRACTOR including 
but not limited to the following: 
 
1. FDEP – NOI including preparation of SWPPP 
2. FDEP - Generic Permit for the Discharge of Produced Groundwater 
3. Manatee County Building Permit (Signed and Sealed Drawings will be 

provided to Contractor by McKim & Creed). 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 
 
 END OF SECTION  
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DIVISION 2   SITE WORK 
 

SECTION 02050  DEMOLITION 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION OF WORK 
 

A. This section includes demolition, debris removal, items to be abandoned in place 
and items to be salvaged as indicated on the Drawings and as specified herein. 

B. Demolition items may include, but may not be limited to the following: 

1. Removal of electrical and mechanical equipment, including hatches. 
2. Removal of equipment pads. 
3. Wall demolition for doorways 
4. Outdoor slabs and walls. 
5. Demolition required for the Wet Well Rehabilitation 
6. Piping, valves, meters, vaults, conduit and duct banks. 
7. All other items required, whether or not shown on the Drawings or specified 

herein. 
 

C. Additional items to be salvaged may be identified during the preconstruction 
meeting. 

 1.02  QUALITY ASSURANCE 

A. Accomplish all demolition work so there is no injury to any persons and no damage 
to adjacent structures or property. All demolition methods shall be in full 
compliance with municipal, county, state, and federal ordinances. Demolition work 
shall comply with the requirements of the Occupational Safety and Health 
Administration (OSHA). 

 
B. The Contractor shall comply with all municipal, county, state and federal 

ordinances regarding the disposal of rubble, scrap metal, and refuse. 
 

C. Demolition procedures shall provide for safe conduct of the work, protection of 
property which is to remain undisturbed, and coordination with other work in 
progress. 

1.03 JOB CONDITIONS 
 

A. It shall be the responsibility of the Contractor to visit the site and inspect the nature 
and condition of the items to be removed and salvaged before submitting his bid. 

 
B. Dust Control: Control the amount of dust resulting from demolition to prevent the 

spread of dust to occupied portions of buildings and to avoid creation of a nuisance 
in the surrounding area. Do not use water when it will result in, or create, hazardous 
or objectionable conditions such as flooding and pollution. 

 
C. Protection of Existing Work: Protect existing work.  Work damaged by the 

Contractor shall be repaired to match existing work. 
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D. No interference with plant operations: Demolition work shall be scheduled and 
conducted so there is no interference with normal plant operations or deliveries.  

PART 2 PRODUCTS 
 
2.01  REPAIR AND REPLACEMENT MATERIALS 
 

A. Materials used in the repair or replacement of existing work to remain shall be the 
higher cost of: 1) Materials specified or shown in the Contract Documents; or 2) 
items identical or equal to the materials used in existing work when new. 

 
2.02  PIPE ABANDONMENT GROUT  
 

A. Pipe abandonment grout shall conform to the “Non-Excavatable” flowable fill 
described in FDOT Specification Section 121. 

 
PART 3 EXECUTION 

3.01  STRUCTURES AND BUILDINGS 
 

A. Remove all parts of existing structures to be demolished to a minimum depth of 3-
ft below grade unless otherwise shown on the drawings. Structures left below 
grade shall be punctured to allow water to pass through and prevent flotation.  

 
3.02  EQUIPMENT 
 

A. Completely remove equipment which is designated to be removed. 
 

B. Remove concrete equipment bases if the existing bases are not to be used for new 
equipment. 

 
C. Completely remove isolated equipment bases and patch flooring as needed.  

 
3.03  PIPING 
 

A. Completely remove piping, conduit, and wiring in structures and buildings which 
are to be demolished, partially demolished, and where otherwise designated to be 
removed as shown on the Drawings.  When not indicated on the Drawings, the 
removal of said piping, conduit and wiring shall be a minimum of 5-feet from the 
outside of the structure or building.  The Contractor shall schedule underground 
pipe removal and new pipe installation in order to minimize disruption of the 
existing piping system and reduce bypass pumping. 

 
B. Underground piping, conduit, and wiring which are to be abandoned and do not 

interfere with new work may be left in place, except for wiring which has to be 
completely removed, unless otherwise shown on the Drawings. Plug and seal ends 
of underground piping to be abandoned. Grout fill abandoned pipes in accordance 
with plans.  Do not leave abandoned branches of piping and wiring “live”. Isolate 
abandoned branches by closing branch valve at main or by disconnecting branch 
at main. Plug, cap, and seal active branch at isolating valve or point of 
disconnection. 

 

Manatee County BCC IFBC No. 23-TA004457LP 195



 

02050 - Demolition.docx 3 / 3 

C. Properly disconnect, seal and plug utility services to structures and buildings which 
are completely demolished. Properly disconnect, seal, and plug utility lines within 
structures and buildings which are partially demolished. 

 
3.04  DISPOSAL 
 

A. Equipment, piping, and materials which are designated to remain the property of 
the Owner shall be moved to a location within the project site designated by the 
Owner. 

 
B. All removed equipment, piping, and materials not specifically designated to remain 

the property of the Owner shall become the property of the Contractor and shall be 
removed from the site and properly disposed of. 

 
C. Do not allow debris and rubbish to accumulate on the site. Remove debris and 

rubbish from the site. 
 

D. If the Contractor uses Manatee County Sanitary Landfill for disposal, the 
Contractor shall be required to pay a tipping fee when crossing the landfill weighing 
scales. 

 
3.05  FILLING 
 

A. Backfill excavations resulting from demolition. 
 
B. Backfill excavations which will not be beneath new structures, buildings, piping, or 

other new work as specified in this paragraph.  
 
C. Backfill excavations more than three feet deep or more than five cubic yards in 

volume as specified in Section 02200- Earthwork.  
 

D. Place and compact backfill in other excavations to produce an adequate foundation 
for grassing.  

 
3.06 CLEAN-UP 
 

A. Clean-up in areas where other work is to be done following demolition shall be as 
specified in the applicable Sections. 

 
B. Clean-up the job site in areas where no other work is to be done under this Contract 

following demolition. Remove all debris and rubbish, temporary facilities, and 
equipment. Level surface irregularities to eliminate depressions. Leave the work in 
a neat and presentable condition. 

 
 
 
 

END OF SECTION 
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 
EQUIPMENT 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter 
and/or convert existing structures as shown or specified and as required for the 
installation of piping, mechanical equipment and appurtenances.  Existing piping 
and equipment shall be removed and dismantled as necessary for the performance 
of facility alterations in accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-

day strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, 

monolithic, reinforced urethane resin. Urethane resin-based manhole liner material 
shall be resistant to hydrogen sulfide gas, and other common contents found in a 
sanitary sewer environment. 

 
D. Approved manhole and wet well liner products are Raven 405, SprayWall, Green 

Monster, or SpectraShield. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing 
structures or appurtenances, as indicated on the construction drawings, or as 
necessary to complete the work as required. Dispose of surplus materials resulting 
from the above work in an approved manner. The work shall include all necessary 
cutting and bending of reinforcing steel, structural steel, or miscellaneous metal 
work found embedded in the existing structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances 

required for the completion of the work. Where called for or required, cut existing 
pipelines for the purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one 

inch below the concrete surface. Surfaces shall then be refinished using non-shrink 
grout or epoxy mortar or as indicated on the construction drawings. Repairs to the 
interior surfaces of existing concrete structures in sanitary sewers shall be made 
with epoxy mortar. Repairs to be made on other existing concrete surfaces using 
non-shrink grout shall be made using a bonding agent such as Acrylbond by 
Concrete Producers Solutions or an equal approved by the County. Remove all 
dirt, curing compounds, sealers, paint, rust or other foreign material, and etch with 
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muriatic acid solution. Flush with clean water and while still damp, apply a coating 
of the bonding agent. Place the new grout patch onto the treated area immediately. 

 
D. At the time that a new connection is made to an existing pipeline, additional new 

piping, extending to and including a new valve, shall be installed. Pipe restraint 
devices, if required, shall also be installed as required. At the time when a new 
potable or reclaimed water service is installed, a pipe locator tracer wire shall be 
installed and connected to the tracer wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, 

or otherwise altered except with the express approval of and only to the extent 
approved by the County. All existing valve boxes, fire hydrants, air release valve 
cabinets, and manholes shall be relocated to meet the new finished grade 
elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or 

when making openings in walls and partitions, take all precautions and use all 
necessary barriers and other protective devices so as not to damage the structures 
beyond the limits necessary for the new work, and not to damage the structures or 
contents by falling or flying debris. Unless otherwise approved by the County, saw-
cutting, rotary core-boring, or line drilling will be required in removing material from 
existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and 

additions shall remain the property of the County, except that items not 
salvageable, as determined by the County, shall be disposed of off the work site. 

 
H. All alterations to existing utility pipes and structures shall be done at such time and 

in such a manner as to comply with the approved time schedule. Before any part 
of the work is started, all tools, equipment, and materials shall be assembled and 
made ready so that the work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new 

work shall be done in a manner to meet the requirements of the respective section 
of these Standards covering the new work.  When not covered, the work shall be 
carried on in the manner and to the extent directed by the County or per the 
construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly 

as possible the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, 

leveling pump bases, doweling anchors into existing concrete and elsewhere as 
shown on the construction drawings. The surface to which grout is to be applied 
shall be wetted to facilitate good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing 

pipelines in a manner to provide an approved joint. Where required, use flanges, 
couplings, or adapters, all as required. 
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M. Provide flumes, hoses, piping, pumps and well points, and other related items to 
divert or provide suitable plugs, bulkheads, or other means to hold back the flow of 
water or other liquids, all as required in the performance of the work. 

 
N. Care shall be taken not to damage any part of existing buildings or foundations or 

outside structures. 
 
O. Prior to entering confined spaces in sanitary sewer structures, conduct an 

evaluation of the atmosphere within, in accordance with local, state, and federal 
regulations. Provide ventilation equipment and other equipment as required to 
assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing 
piping, fittings, valves, appurtenances, and equipment prior to making the 
connections called out in the Drawings. The verifications shall be performed with 
adequate time to correct any potential alignment or other problems prior to the 
actual time of connection. A County Inspector must be present for all tie-ins for a 
visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement 
pipe and appurtenances shall be performed by a licensed asbestos removal 
Contractor registered in the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to 

removal or abandonment of any asbestos material and shall obtain all required 
permits and licenses and issue all required notices. The cost for all fees associated 
with permits, licenses and notices to the governing regulatory agencies shall be 
borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below 
and all other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR 

ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS 
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be 

removed, and all related tees, valves, fittings and appurtenances shall be removed 
in their entirety and disposed of by the asbestos Contractor in accordance with this 
Section. Asbestos cement nipples between tees and valves shall be replaced.  
After removal of the pipelines, all excavations shall be backfilled in accordance 
with the applicable provisions of the Trenching and Excavation Section of these 
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Standards. The cost of disposing of the removed materials shall be borne by the 
asbestos Contractor. 

E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by 
hand tools only. No powered machine cutting is allowed. Removal of all fragments 
of pipe shall be double bagged prior to shipment. Longer sections of pipe removed 
may be shipped without double bagging. An asbestos manifest form must 
accompany each shipment of such pipe or pipe material waste to the Manatee 
County Lena Road Landfill. Prior to each shipment, a minimum of 24 hours notice 
to the Landfill field office (telephone (941) 748-5543) is required. 

 
3.04 IN-PLACE GROUTING OF EXISTING PIPE 
 

A. Where water and wastewater utility pipes are to be abandoned in place, they shall 
be filled with a nonshrinking sand-cement grout. When such pipes are made of 
asbestos-cement materials, the abandonment activities shall be performed by a 
licensed asbestos Contractor. It is completely the Contractor’s responsibility to 
obtain all regulatory clearances and provide documentation in cases where they 
have determined that an asbestos-cement pipe abandonment activity by in-place 
grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with 

suitable pipe fittings. The grout material shall be of suitable properties and the 
pumping pressure shall be such that the pipe sections are filled completely with 
grout. All above ground features shall be removed: hydrants, meters, valve & meter 
boxes, pads, vaults, etc.  Existing tees, crosses, and valves left in service shall be 
plugged and restrained. 

 
C. The County shall be given timely notice so that the County’s representative may 

be present to monitor all pipe grouting operations. Provide standpipes and/or 
additional means of visual inspection as required to determine if adequate grout 
material has filled the entire pipe sections. 

 
D. All tees, crosses, and valves left in service shall be plugged and restrained. 
 

3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and 
bench of the structure. Loose or protruding masonry materials shall be removed 
using a hammer and chisel. Fill any voids, holes or cracks using a hand trowel with 
epoxy mortar to form a uniform surface. Place covers over all pipe openings to 
prevent extraneous material from entering the pipes. Block or divert sewer flow 
from entering the structure. Any infiltration leaks shall be stopped by using such 
methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The 

sprayed-on material shall be applied such that the entire structure is lined with a 
structurally enhanced monolithic liner. The thickness of the wall liner material shall 
be such that it will withstand the hydraulic load generated by the surrounding 
groundwater table, using a factor of safety of two, and using the assumption that 
the groundwater table is at the level of the top of the structure. The invert and bench 
liner material shall be the same thickness as that required for the base of the wall. 
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C. Special care shall be used to provide a smooth transition between the intersecting 
pipelines and the manhole inverts such that flow is not impaired. Remove concrete 
material from the existing manhole base channel in depth to the required thickness 
of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any 

vacuum tests be performed, until the liner material has had adequate time to cure, 
as recommended by the liner material manufacturer. 

 
E. Install the coating systems per manufacturer’s recommendation and completely 

protect the structure from corrosion. The liner or coating systems must extend and 
seal onto manhole ring, onto and around pipe openings and any other protrusions, 
and completely cover the bench and flow invert. Provide a five (5)-year unlimited 
warranty on all workmanship and products. The work includes the surface 
preparation and application of the coating or liner system, and shall protect the 
structure for at least five (5) years from all leaks and from failure due to corrosion 
from exposure to corrosive gases such as hydrogen sulfide. 

 
3.06 CONNECTION TO EXSTING MANHOLE 
 

A. Where required or as indicated on the construction drawings, make connection of 
new pipelines to existing manhole structures. If pipe stub-outs of the correct size 
and position are not available, make connections by removing a portion of the 
manhole wall by mechanical rotary core boring. The connection between pipe and 
concrete manhole shall be complete with resilient seals meeting the requirements 
of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or 

by providing new concrete to convey the new flow into the existing channel in 
accordance with the standard requirements for new sewer manhole structures. 
Flow direction shall not change by more than 90 degrees within the manhole base. 

 
C. Repair internal coating of existing manholes cored during connection of new 

sewers by applying approved coating material as listed above in accordance with 
the manufacturer’s recommendations. If existing manhole has an internal coating 
other than that listed above, sandblast the interior of the existing manhole and 
apply an approved coating in accordance with the manufacturer’s 
recommendations. 

 
D. When connecting a force main to an existing manhole, the force main termination 

manhole and the next two manholes downstream shall be rehabilitated and lined 
with a currently approved liner.  If the existing manholes are lined with a non-
conforming liner according to Part 2.D above, the existing liner shall be removed 
and replaced, unless otherwise noted on the plans or with written approval by the 
County. 

 
END OF SECTION 
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SECTION 02110     CLEARING AND GRUBBING 
 
PART 1  GENERAL 
 
1.01   DESCRIPTION OF WORK 
 

Traffic. Conduct site-clearing operations to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied or used facilities. Do not close 
or obstruct streets, walks, or other occupied or used facilities without permission 
from authorities having jurisdiction. 
 
Protection. Provide temporary fences, barricades, coverings, or other protection 
to preserve existing items indicated to remain and to prevent injury or damage to 
persons or property. Provide protection for adjacent properties as required. 

 
A. Restore damaged work to condition existing prior to start of Work. 

 
B. Protect existing trees and vegetation that are indicated to remain from 

physical damage. Do not store materials or equipment within tree drip 
line. Use licensed arborist for tree damage repair. Replace damaged trees 
that cannot be restored to full growth, as determined by arborist, unless 
otherwise acceptable to ENGINEER. 

 
C. Existing Services: Locations indicated are approximate; determine exact 

location before commencing Work. Coordinate with local utility service 
requirements and comply with their instructions. 

 
PART 2    PRODUCTS (NOT USED) 
 
PART 3   EXECUTION 
 

Site Clearing. Remove trees, shrubs, grass, and other vegetation, improvements, 
or obstructions as indicated or that interfere with new construction. Removal 
includes digging out stumps and roots, together with subsequent off-site disposal. 
 
A. Strip and stockpile topsoil that will be reused in the Work. 

 
B. Remove existing improvements, both above-grade and below-grade, to 

extent indicated or as otherwise required to permit new construction. 
 

C. Salvable Items: Carefully remove items indicated to be salvaged and 
store on OWNER’s premises where indicated or directed. 
 

D. Control air pollution caused by dust and dirt; comply with governing 
regulations. 
 

E. Fill depressions and voids resulting from site-clearing operations. Using 
satisfactory soil materials, place in maximum 6-inch-deep horizontal 
layers and compact each layer to density of surrounding original ground. 

F. Grade ground surface to conform to required contours and to provide 
surface drainage. 
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G. Dispose of waste materials, including trash, debris, and excess topsoil, off 
OWNER’s property. 

 
H. Burning waste materials on site is not permitted. 

 
END OF SECTION  
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SECTION 02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR 
STRUCTURES 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Structural excavation shall consist of the removal of material for the construction 
of foundations for structures and other excavation designated on the drawings or 
in these specifications. 

 
B. Structural excavation and backfill shall consist of furnishing material, if necessary 

and placing and compacting backfill material around structures to the lines and 
grades designated on the drawings, as specified or directed by the County. 

 
C. Structural excavation and backfill shall include the furnishing of all materials, 

equipment and other facilities which may be necessary to perform the excavations, 
place and compact the backfill, install sheeting and bracing, and carry out any 
necessary dewatering.  It shall also include the wasting or disposal of surplus 
excavated material in a manner and in locations approved by the County. 

 
D. The Contractor is responsible for the protection of every tree which is scheduled to 

remain in the project area.  This includes trees which may or may not be shown on 
the plans.  Every tree shall be adequately protected in place at no additional cost 
to the County.  This includes, but is not limited to, protecting the root systems and 
adjusting grades as necessary for tree/root protection. 

 
1.02 QUALITY ASSURANCE 
 

A. Testing Agency: 
 

1. In place soil compaction tests shall be performed by a qualified testing 
laboratory. 

2.  Compaction tests shall be taken every 500 feet, except in the road 
crossings or road shoulders.  Tests are to be taken according to current 
FDOT Standards. 

 
B. Reference Standards: 

 
1. American Society for Testing and Materials (ASTM): 

 
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-lb. (4.5-

kg) Rammer and 18-in. (457-mm) Drop. 
 
1.03 JOB CONDITIONS 
 

A. The Contractor shall provide, operate and maintain all necessary pumps, 
discharge lines, well points, etc., in sufficient number and capacity to keep all 
excavation, bases, pits, etc., free from seepage, standing or running water at all 
times throughout the period of construction. 

 

Manatee County BCC IFBC No. 23-TA004457LP 204



02220 - Excavation, Backfill, Fill and Grading for Structures.docx 2 / 4 

B. The Contractor shall assume all responsibility for the security of the excavation 
required, employing bracing, lining or other accepted means necessary to 
accomplish same. 

 
C. Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or 

loose earth and shall be conditioned to the entire satisfaction of the County. 
 

D. All excavated material unsuitable for use or which will not be used shall be 
disposed of in a manner consistent with State and County regulation. 

 
E. All unsuitable organic materials, roots, logs, etc., found during excavation shall be 

removed by the Contractor and the trench shall be refilled with suitable material. 
  
PART 2 PRODUCTS 
 
2.01 MATERIAL FOR CONTROLLED FILL 
 

A. Composition:  Only approved material free from organic matter and lumps of clay, 
shall be used for backfill.  Excavated earth free from debris or organic material may 
be used for backfilling foundations or fill. 

 
B. Crushed stone and shell shall meet or exceed current FDOT Standards. 

 
2.02 UNSUITABLE MATERIAL 
 

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group 
PT.  This includes, but is not limited to, such items as topsoil, roots, vegetable 
matter, trash, debris, and clays that cannot be dried sufficiently to obtain specified 
compaction. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. The Contractor shall verify that work preceding the affected work of this Section 
has been satisfactorily completed. 

 
B. Conditions adversely affecting the work of this Section shall be corrected to the 

satisfaction of the County. 
 
3.02 REMOVAL OF UNSUITABLE MATERIALS 
 

A. The Contractor shall remove unsuitable material from within the limits of the Work. 
 

B. Materials meeting requirements for controlled fill shall be stockpiled as necessary 
and in such a manner satisfactory to the County. 

 
C. All material excavated shall be placed so as to minimize interference with public 

travel and to permit proper access for inspection of the work.       
 
 
 

Manatee County BCC IFBC No. 23-TA004457LP 205



02220 - Excavation, Backfill, Fill and Grading for Structures.docx 3 / 4 

3.03 EXCAVATION 
 

A. When concrete or shell subbase footing is to rest on an excavated surface, care 
shall be taken not to disturb the natural soil.  Final removal and replacement of the 
foundation material and subbase compaction to grade shall not be made until just 
before the concrete or masonry is placed. 

 
B. When any structural excavation is completed, the Contractor shall notify the 

County who will make an inspection of the excavation.  No concrete or masonry 
shall be placed until the excavation has been approved by the County. 

 
C. The elevations of the footing bottom and the base slab as shown on the Drawings, 

shall be considered as approximate and the County may order in writing, such 
changes in dimensions or elevations of the footings and slab base as necessary to 
secure satisfactory foundations. 

 
D. All excavation shall be made within an area bounded by lines five feet outside and 

parallel to the exterior walls of the structure to allow for correct forming, shoring 
and inspection of foundation work.  Pouring of concrete against earth side walls 
shall not be permitted. 

 
E. If the ground is excavated below the grade called for by the Drawings or becomes 

unstable due to the Contractor's carelessness or operations, the ground shall be 
excavated to undisturbed native soil before continuing concreting operations. 

 
F. If in the opinion of the County, the material at or below the normal grade of the 

bottom of the trench is unsuitable for pipe or structure foundation, it shall be 
removed to the depth directed by the County and if so directed, replaced by 
crushed stone or washed shell. 

 
3.04 STRUCTURAL BACKFILL 
 

A. Structural backfill shall not be placed until the footings or other portions of the 
structure or facility have been inspected by the County and approved for backfilling. 

 
B. A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for 

the concrete base slabs and footings if required by the County. 
 

C. Fill shall be placed in uniform layers not more than 12" thick and compacted to a 
minimum of 98 percent of the maximum density determined by ASTM D1557, 
Method A or C, or as directed by the County.  The Contractor shall securely tamp 
the backfill with pneumatic rammer around all wall foundations.  The method of 
compaction shall be satisfactory to the County. 

 
D. Compaction of structural backfill by ponding and jetting may be permitted when, as 

determined by the County: the backfill material is of such character that it will be 
self-draining when compacted; foundation materials will not soften or be otherwise 
damaged by the applied water; no damage from hydrostatic pressure will result to 
the structure.  Ponding and jetting within two feet below finished subgrade shall not 
be permitted in roadway areas.  At the discretion of the County, ponding and jetting 
may be permitted with compaction layers not to exceed four feet.   
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E. Surplus material not used on-site shall be removed and disposed of off-site by the 
Contractor.  In no case shall surplus material be deposited on adjacent lands.  Fill 
used for grading shall be placed in layers not to exceed 12 inches in thickness and 
shall be compacted to a density equal or greater to that of the surrounding natural 
ground. 

 
3.05 BACKFILLING AROUND STRUCTURES 
 

A. Common fill and structural fill are specified for use as backfill against the exterior 
walls of the structures.  Fill shall be placed in layers having a maximum thickness 
of eight (8) inches in loose state and shall be compacted sufficiently to prevent 
settlement.  If compaction is by rolling or ramming, material shall be wetted down 
as required.  Where material can be suitably compacted by jetting or puddling, the 
Contractor may use one of these methods.  No boulders shall be allowed to roll 
down the slopes and hit the walls. 

 
B. Backfilling shall be carried up evenly on all walls of an individual structure 

simultaneously.  A variation of two (2) feet in elevation will be the maximum 
allowable. No backfill shall be allowed against walls until the walls and their 
supporting slabs, if applicable, have attained sufficient strength.  Backfilling shall 
be subjected to approval by the County. 

 
C. In locations where pipes pass through building walls, the Contractor shall take the 

following precautions to consolidate the refill up to an elevation of at least one foot 
above the bottom of the pipes: 

 
1. Place structural fill in such areas for a distance of not less than three feet 

either side of the center line of the pipe in level layers not exceeding 6-
inches in depth. 

2.   Wet each layer to the extent directed and thoroughly compact each layer 
with a power tamper to the satisfaction of the County. 

3.   Structural fill shall be of the quality specified under Part 2 of this Section. 
 

D. The surface of filled areas shall be graded to smooth true lines, strictly conforming 
to grades indicated on the grading plan.  No soft spots or uncompacted areas shall 
be allowed in the work. 

 
E. Temporary bracing shall be provided as required during construction of all 

structures to protect partially completed structures against all construction loads, 
hydraulic pressure and earth pressure.  The bracing shall be capable of resisting 
all loads applied to the walls as a result of backfilling. 

 
3.06 FIELD QUALITY CONTROL 
 

A. The density of soil in place shall be a minimum of 95 percent in accordance with 
ASTM test 1557-70T, Method A or C. 

 
 

END OF SECTION 
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals 
necessary to perform all dewatering, excavation, backfill, fill, grading, trench 
protection or other related work required to complete the piping work shown on the 
Drawings and specified herein.  The work shall include, but not be limited to: vaults; 
duct conduit; pipe; roadways and paving; backfilling; required fill or borrow 
operations; grading; disposal of surplus and unsuitable materials; and all related 
work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test 

borings if available, or undertake his own subsurface investigations and take into 
consideration all conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to 

remain in the project area.  This includes trees which may or may not be shown on 
the plans.  Every tree shall be adequately protected in place at no additional cost 
to the County.  This includes, but is not limited to protecting the root systems and 
adjusting grades as necessary for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations: 
 

1. In connection with construction of underground structures, the Contractor 
shall properly construct and maintain cofferdams.  These shall consist of:  
sheeting and bracing as required to support the sides of excavations, to 
prevent any movement which could in any way diminish the width of the 
excavation below that necessary for proper construction and to protect 
adjacent structures, existing yard pipe and/or foundation material from 
disturbance, undermining, or other damage.  Care shall be taken to prevent 
voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed. 

2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, 
mid-diameter of any pipe and no wood sheeting shall be cut off at a level 
lower than one foot above the top of any pipe unless otherwise directed by 
the County.  During the progress of the work, the County may direct the 
Contractor in writing to leave additional wood sheeting in place.  If steel 
sheeting is used for trench sheeting, removal shall be as specified above, 
unless written approval is given for an alternate method of removal. 

3. All sheeting and bracing not left in place shall be carefully removed in such 
a manner as not to endanger the construction or other structures, utilities, 
existing piping, or property.  Unless otherwise approved or indicated on the 
Drawings or in the Specification, all sheeting and bracing shall be removed 
after completion of the piping or structure, care being taken not to disturb 
or otherwise injure the pipeline or finished masonry.  All voids left or caused 
by withdrawal of sheeting shall be immediately refilled with sand by 
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ramming with tools specifically made for that purpose, by watering, or as 
may otherwise be directed. 

4. The Contractor shall construct, to the extent he deems it desirable for his 
method of operation, the cofferdams and sheeting outside the neat lines of 
the pipeline trench or foundation unless otherwise indicated on the 
Drawings or directed by the County.  Sheeting shall be plumb and securely 
braced and tied in position.  Sheeting, bracing and cofferdams shall be 
adequate to withstand all pressures to which the pipeline or structure will 
be subjected.  Pumping, bracing and other work within the cofferdam shall 
be done in a manner to avoid disturbing any construction of the pipeline or 
the enclosed masonry.  Any movement or bulging which may occur shall 
be corrected by the Contractor at his own expense so as to provide the 
necessary clearances and dimensions. 

5. Drawings of the cofferdams and design computations shall be submitted to 
the County and approved prior to any construction.  However, approval of 
these drawings shall not relieve the Contractor of the responsibility for the 
cofferdams.  The drawings and computations shall be prepared and 
stamped by a Registered Professional Engineer in the State of Florida and 
shall be in sufficient detail to disclose the method of operation for each of 
the various stages of construction, if required, for the completion of the 
pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, 

structural fill, bedding rock and limerock base course, in-the-dry.  In 
addition, the Contractor shall make the final 24" of excavation for this work 
in-the-dry and not until the water level is a minimum of 18 below proposed 
bottom of excavation. 

2. The Contractor shall, at all times during construction, provide and maintain 
proper equipment and facilities to remove promptly and dispose of properly 
all water entering excavation and keep such excavations dry so as to obtain 
a satisfactory undisturbed subgrade foundation condition until the fill, 
structure, or pipes to be built thereon have been completed to such extent 
that they will not be floated or otherwise damaged by allowing water levels 
to return to natural elevations.  At all times during the construction 
operations, the groundwater levels shall be maintained at an elevation 18 
inches below the lowest level where structures are being installed. 

3. Dewatering shall at all times be conducted in such a manner as to preserve 
the natural undisturbed bearing capacity of the subgrade soils at proposed 
bottom of excavation. 

4. Wellpoints may be required for dewatering the soil prior to final excavation 
for deeper in-ground structures or piping and for maintaining the lowered 
groundwater level until construction has been completed to avoid the 
structure, pipeline, or fill from becoming floated or otherwise damaged.  
Wellpoints shall be surrounded by suitable filter sand and no fines shall be 
removed by pumping.  Pumping from wellpoints shall be continuous and 
standby pumps shall be provided. 

5. The Contractor shall furnish all materials and equipment to perform all work 
required to install and maintain the proposed drainage systems for handling 
groundwater and surface water encountered during construction of 
structures, pipelines and compacted fills. 
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6. Where required, the Contractor shall provide a minimum of two operating 
groundwater observation wells at each structure to determine the water 
level during construction of the pipeline or structure.  Locations of the 
observation wells shall be at structures and along pipelines as approved by 
the County prior to their installation.  The observation wells shall be 
extended to 6 inches above finished grade, capped with screw-on caps 
protected by 24" x 24" wide concrete base and left in place at the 
completion of this Project. 

7. Prior to excavation, the Contractor shall submit his proposed method of 
dewatering and maintaining dry conditions to the County for approval.  
Such approval shall not relieve the Contractor of the responsibility for the 
satisfactory performance of the system.  The Contractor shall be 
responsible for correcting any disturbance of natural bearing soils for 
damage to pipeline or structures caused by an inadequate dewatering 
system or by interruption of the continuous operation of the system as 
specified. 

8. As part of his request for approval of a dewatering system, the Contractor 
shall demonstrate the adequacy of the proposed system and wellpoint filter 
sand by means of a test installation.  Discharge water shall be clear, with 
no visible soil particles in a one quart sample.  Discharge water shall not 
flow directly into wetlands or Waters of the State as defined by FDEP and 
SWFWMD. 

9. During backfilling and construction, water levels shall be measured in 
observation wells located as directed by the County. 

10. Continuous pumping will be required as long as water levels are required 
to be below natural levels. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be 
from an FDOT certified pit.  For each material, the Contractor shall notify 
the County of the source of the material and shall furnish the County, for 
approval, a representative sample weighing approximately 50 pounds, at 
least ten calendar days prior to the date of anticipated use of such material. 

2. Additional materials shall be furnished as required from off-site sources and 
hauled to the site. 

 
B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge 

Construction, Section 901 Coarse Aggregate, and shall be either coarse aggregate 
of Size No. 57 or coarse sand of Size No. 9. Washed shell size No.57 may be used 
as an alternate bedding material. 

 
C. Structural Fill 

 
1. Structural fill in trenches shall be used below spread footing foundations, 

slab-on-grade floors and other structures as backfill within three feet of the 
below grade portions of structures. 
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2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and 
shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials, and rock exceeding 2.5 inches in diameter. Broken concrete, 
masonry, rubble or other similar materials shall not be used as backfill.  
Minimum acceptable density shall be 98 percent of the maximum density 
as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and 

requirements as Structural Fill, as described above. 
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per 
AASHTO M-145, and shall be free of organic matter, lumps of clay or marl, 
muck, compressible materials and rock exceeding 2.5 inches in diameter. 
Broken concrete, masonry, rubble or other similar materials shall not be 
used as backfill. 

2. Material falling within the above specification, encountered during the 
excavation, may be stored in segregated stockpiles for reuse.  All material 
which, in the opinion of the County, is not suitable for reuse shall be spoiled 
as specified herein for disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not 

be used as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the 
construction drawings. Take special care to avoid over-excavating or disturbing the 
bottom of the trench or pit, so that the soil at the bottom of the hole remains in a 
naturally compacted condition. Excavate to widths sufficient to provide adequate 
working room to install the required structures. Do not excavate the final layer of 
soil to the designed grade until just before placing the bedding, foundation, pipe, 
structure, or masonry work required. Remove boulders, rocks, logs or any 
unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or 

mucky, or does not conform to the soils classification specified as suitable 
foundation material, over-excavation to a greater depth will be required. Soils not 
meeting the classification required for foundation material shall be removed to a 
depth at least four inches below the bottom of the pipe, bedding or structure bottom 
elevation. Rock, boulders or other hard or lumpy material shall be removed to a 
depth 12 inches below the bottom of the pipe, bedding or structure bottom 
elevation. Remove muck, clay or other soft material to a depth as needed to 
establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring 

line of the installed pipe.   
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D.  Trench excavation shall be performed in accordance with Florida Statute Title 
XXXIII, Chapter 553, Part III, Trench Safety Act. 

 
3.02 BACKFILLING 
 

A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted 
to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180, dry or dewatered in place soil foundations. 

 
B. Where over-excavation is required due to nonconforming soil classification or 

rocky, unstable, or otherwise undesirable soil conditions, place Structural Fill or 
Selected Common Fill in the over-excavated zone up to the base of the bedding 
material layer. Compact the over-excavated zone to 98 percent of the maximum 
dry density of the material as determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, 

backfill shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with 
either No. 9 coarse sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid 

and firm foundation on which to build up successive layers of backfill and 
structures. 

 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be 

compacted to 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. 

 
F. Concrete and masonry structures shall be backfilled using Structural Fill. 

Backfilling and compaction shall be underneath the structure and carried up evenly 
on all walls of an individual structure simultaneously. The maximum allowable 
difference in backfill elevations shall be two feet. No backfilling shall be allowed 
against concrete or masonry walls until the walls and their supporting slabs have 
been in place at least seven days or until the specified 28-day strength has been 
attained. Compaction of Structural Fill underneath the base and along the walls 
shall be 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. The Structural Fill shall be either dried or shall have water added 
so that the moisture content of the material is within a range that will allow the 
required density to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe 

bedding zone. The pipe bedding envelope shall begin at the level four inches, six 
inches, or nine inches, depending on pipe diameter, below the bottom of the pipe, 
and shall extend vertically up to a level 12 inches above the top of the pipe. Where 
the in-place soil material within the four inch, six inch, or nine inch pipe bedding 
zone beneath the bottom of the pipe meets the soil classification for Selected 
Common Fill, undercutting of the trench below the bottom of the pipe will not be 
required. In this case, loosen the soil in the bottom of the trench immediately below 
the middle third of the pipe diameter, and place the pipe upon it. Where the in-place 
soil material within the pipe bedding zone does not meet the soil classification for 
Selected Common Fill, undercutting shall be required, and the bedding zone shall 
be backfilled with Selected Common Fill. In this case, place the pipe bedding 
material and leave it in a moderately firm uncompacted condition under the middle 
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third of the pipe diameter, and compact the outer portions of the trench bottom to 
98 percent of the maximum dry density. Soils that were over-excavated due to 
rocky, soft or otherwise unsuitable soil foundation conditions shall also be replaced 
with Selected Common Fill.  Compaction of Selected Common Fill shall be 98 
percent of the maximum dry density as determined by AASHTO T-180. Such 
backfill material shall have an optimized moisture content that will allow the 
required density to be achieved. 

 
H. Pipe sections for gravity flow systems shall be laid with spigots downstream and 

bells upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines 
and grades indicated on the construction plans. Place backfill material on both 
sides of the pipe and compact to 98 percent of the maximum dry density of the 
material as determined by AASHTO T-180. Take special care to effectively fill and 
compact the material in the haunch areas under the sides of the pipe. 

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for 

pipe installation shall be Common Fill above the pipe envelope zone, and shall be 
compacted to 95 percent of the maximum dry density of the material as determined 
by AASHTO T-180, and shall have moisture content optimized to allow the required 
density. For pipes that are installed under roadways or driveways, trenching backfill 
for pipe installation shall be Selected Common Fill above the pipe envelope zone, 
and shall be compacted to 98 percent of the maximum dry density of the material 
as determined by AASHTO T-180, and shall have moisture content optimized to 
allow the required density. Selected Common Backfill shall be placed in layers not 
to exceed 6 inches. Common Backfill shall be placed in layers not to exceed 12 
inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches 

and for every utility structure. Test reports shall be presented to the County 
Inspector. 

 
3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and 
disposed of off-site in a manner that is consistent with state and local regulations. 
In no case shall surplus or unsuitable material be deposited on-site or on adjacent 
lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and 

grades indicated on the construction plans. No soft spots or uncompacted areas 
shall be allowed in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat 

and presentable condition, clear of all temporary structures, rubbish and surplus 
materials. Pile any salvageable materials that have been removed in neat piles for 
pickup by County crews, unless otherwise directed. 

 
 

END OF SECTION 
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR 
SHELL REFILL 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. If in the opinion of the County, the material at or below the normal grade of the 
bottom of the trench is unsuitable for pipe or structure foundation, it shall be 
removed to the depth directed by the County and replaced by crushed stone or 
washed shell. 

 
PART 2 PRODUCTS  (NOT USED) 
 
PART 3 MATERIALS 
 
3.01 EXCAVATION AND DRAINAGE 
 

A. Whatever the nature of unstable material encountered or the groundwater 
conditions, trench stabilization shall be complete and effective. 

 
B. Should the Contractor excavate below the grade shown on the Contract drawings 

because of negligence or for his own convenience; due to failure in properly 
dewatering the trench; disturbs the subgrade before dewatering is sufficiently 
complete; he shall be directed by the County to excavate below grade. The work 
of excavating below grade and furnishing and placing the approved refill material 
shall be performed at the Contractor's expense.              

                
3.02 REFILL 
 

A. Soils not meeting the classification required for foundation material shall be 
removed to a depth at least four inches below the bottom of the pipe, bedding or 
structure bottom elevation. Rock, boulders or other hard or lumpy material shall be 
removed to a depth 12 inches below the bottom of the pipe, bedding or structure 
bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
 

END OF SECTION 
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SECTION 02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil. 
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for 

paving and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, 
natural features, bench marks, pavement and utility lines. Damage shall be 
corrected at no cost to the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of 
weeds or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 
7.5; containing a minimum of 4 percent and a maximum of 25 percent organic 
matter. The Contractor may use topsoil stockpiles on site if they conform to these 
requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum 
amount of natural settlement and compaction. Uneven areas and low spots shall 
be eliminated.  Debris, roots, branches or other organics, stones, and sub-soil shall 
be removed by the Contractor and disposed of in a manner consistent with the 
latest Manatee County Standards as well as any affected regulatory agency.  
Should contaminated soil be found, the Contractor shall notify the County. 

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material 

for paving and sidewalks and shall be compacted to 98 percent of the maximum 
dry density of the material as determined by AASHTO T-180, and shall have 
moisture content optimized to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces 

gradually; and blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten 

(10) feet unless indicated otherwise on the Drawings. 
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is 

to be placed.  He shall repeat cultivation in areas where equipment use has 
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compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto 

adjacent lands. 
  
3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is 
to be performed.  He shall place from the following minimum depths, up to finished 
grade elevations: 

 
1. 6 inches for seeded areas 
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He 

shall place the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to 

ensure positive drainage. He shall maintain levels, profiles and contours of the sub-
grades. 

 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics 

or foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures 

to prevent damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, 

ready for landscaping operations. 
 
 

END OF SECTION 
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance 
and removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, 

netting, watering, and the reseeding of on-site surfaces and spoil and borrow area 
surfaces, interceptor ditches at ends of berms and other such work at those 
locations which will ensure that erosion during construction will be either eliminated 
or maintained within acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, 

barriers, and appurtenances at the foot of sloped surfaces which shall ensure that 
sedimentation pollution will be either eliminated or maintained within acceptable 
limits as established by the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and 

sediment control measures during construction or until final controls become 
effective. 

 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’s Manual. 
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type. 
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation 
specifications. 
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D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
 
PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, 
rock, stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with 
either mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 
inches. 

4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting 

of seeds and growing of grass. Reseed areas which exhibit unsatisfactory 
growth.  Backfill and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and 
appurtenances as shown on the approved descriptions and working drawings.  
Deteriorated hay bales and dislodged filter stone shall be replaced by the 
Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are 
necessary to correct any deficiencies of the temporary erosion and sediment 
control measures employed if they fail to produce results or do not comply with the 
requirements of the State of Florida or any other federal, governmental or 
regulatory agency.  

 
 

END OF SECTION 
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SECTION 02315 EXCAVATING, BACKFILLING AND COMPACTING 
 
 
PART 1   GENERAL 
 
1.01   DESCRIPTION 
 

A. Scope of Work: The work included under this Section consists of clearing, 
excavating, grading, backfilling and compacting as required for the construction of 
the structures, piping and appurtenances as shown on the Drawings and specified 
herein. 

 
B. Related Work Described Elsewhere:  

 
1. Clearing and Grubbing: Section 02110 
2. Excavation, Backfill, Fill and Grading for Structures:  Section 02220 

 
C. Definitions:   

 
1. Maximum Density:  Maximum weight in pounds per cubic foot of a specific 

material. 
2. Optimum Moisture:  Percentage of water in a specific material at maximum 

density. 
3. Rock Excavation:  Excavation of any hard natural substance which requires 

the use of explosives and/or special impact tools such as jack hammers, 
sledges, chisels or similar devices specifically designed for use in cutting or 
breaking rock, but exclusive of trench excavating machinery. 

4. Suitable:  Suitable materials for fills shall be non-cohesive, non-plastic 
granular local sand and shall be free from vegetation, organic material, marl, 
silt or muck. The CONTRACTOR shall furnish all additional fill material 
required. 

5. Unsuitable:  Unsuitable materials are highly organic soil (peat or muck) 
classified as A-2-5, A-2-6, A-2-7, A-4, A-5, A-6, A-7 and A-8 in accordance 
with AASHTO Designation M-145. 

 
D. Plan For Earthwork:  The CONTRACTOR shall be responsible for having 

determined to his satisfaction, prior to the submission of his bid, the conformation of 
the ground, the character and quality of the substrata, the types and quantities of 
materials to be encountered, the nature of the groundwater conditions, the 
prosecution of the work, the general and local conditions and all other matters which 
can in any way affect the work under this Contract.  Prior to commencing the 
excavation, the CONTRACTOR shall submit a plan of his proposed operations to 
the Owner/Engineer for review.  The CONTRACTOR shall consider, and his plan for 
excavation shall reflect, the equipment and methods to be employed in the 
excavation.  No claims for extras based on substrata or groundwater table 
conditions will be allowed. 

 
1.02   SUBMITTALS 
 

A. Submit six (6) copies of a report from a testing laboratory verifying that any off-site 
borrow material conforms to the gradation specified. 
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 1.03    QUALITY ASSURANCE 
 

A. A Testing Laboratory employed by the CONTRACTOR will make such tests as are 
specified.  The CONTRACTOR shall schedule his work so as to permit a 
reasonable time for testing before placing succeeding lifts and shall keep the 
laboratory informed of his progress.  CONTRACTOR shall keep a complete record 
and provide a map of all test locations. 

 
B. Determination of laboratory moisture-density relationship and maximum density 

shall be by modified Proctor method of ASTM D-1557.  At least one (1) test per soil 
type shall be made. 

 
C. Compaction shall be deemed to comply with the Specifications when no tests are 

below the specified relative compaction. 
 
D. Tests will be made in locations reviewed and approved by the Owner/Engineer.  If 

any tests are unsatisfactory, re-excavate and recompact the fill or backfill until the 
specific compaction is obtained.  CONTRACTOR shall make additional compaction 
tests on each side of unsatisfactory test, at locations approved by the 
Owner/Engineer, to determine the extent of re-excavation and recompaction 
necessary. 

 
1.04     JOB CONDITIONS 

   
A. Site Information:  Subsurface exploration and geotechnical engineering evaluation 

where provided is for the CONTRACTOR'S information only.  Data on indicated 
subsurface conditions are not intended as representations or warranties of accuracy 
or continuity between soil bearings.  It is expressly understood that OWNER will not 
be responsible for interpretations or conclusions drawn therefrom by 
CONTRACTOR. Data, where provided, are made available for convenience of 
CONTRACTOR. 

 
1. Test borings and other exploratory operations may be made by 

CONTRACTOR at no cost to OWNER. 
 

B. If, in the opinion of the Owner/Engineer, conditions encountered during construction 
warrant a change in the footing elevation, or in the depth of removal of unsuitable 
material from that indicated on the Drawings, an adjustment will be made in the 
Contract price, as provided in the Schedule of Cost for Changes in Quantities. 

 
1.05   PROTECTION 
 

A. Sheeting and Bracing (if required): 
 

1. Furnish, install in place, and maintain such sheeting and bracing as may be 
required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that 
necessary for proper construction, and to protect adjacent structures, power 
poles, etc. from undermining, and to protect workers from hazardous 
conditions of other damage.  Such support shall consist of braced steel 
sheet piling, braced wood lagging and soldier beams or other methods. 
Care shall be taken to prevent voids outside of the sheeting, but if voids are 
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formed, they shall be immediately filled and rammed.  Where soil cannot be 
properly compacted to fill a void, lean concrete shall be used as backfill at 
no additional expense to the OWNER. 

2. The CONTRACTOR shall construct the sheeting outside the neat lines of 
the foundation unless indicated otherwise to the extent he deems is 
desirable for his method of operation.  Sheeting shall be plumb and securely 
braced and tied in position.  Sheeting and bracing shall be adequate to 
withstand all pressure to which the structure or trench will be subjected.  Any 
movement or bulging which may occur shall be corrected by the 
CONTRACTOR at his own expense so as to provide the necessary 
clearances and dimensions. 

3. Where sheeting and bracing is required to support the sides of excavations 
of structures, the CONTRACTOR shall engage a Geotechnical Professional 
Engineer, registered in the State of Florida, to design the sheeting and 
bracing. 

4. The installation of sheeting, particularly by driving or vibrating, may cause 
distress to existing structures.  The CONTRACTOR shall evaluate the 
potential for such distress and, if necessary, take all precautions to prevent 
distress of existing structures due to sheeting installation. 

5. The CONTRACTOR shall leave in place to be embedded in the backfill all 
sheeting and bracing not shown on the Drawings for the purpose of 
preventing injury to structures, utilities, or property, whether public or private. 
 The Owner/Engineer may direct that timber used for sheeting and bracing 
be cut off at any specified elevation. 

6. All sheeting and bracing not left in place shall be carefully removed in such 
manner as not to endanger the construction or other structures, utilities, or 
property.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools especially adapted to 
that purpose, or otherwise as may be directed by the Owner/Engineer. 

7. No wood sheeting is to be withdrawn if driven below mid-diameter of any 
pipe, and under no circumstances shall any wood sheeting be cut off at a 
level lower than 1 foot above the top of any pipe. 

 
B. Pumping and Drainage: 

 
1. The CONTRACTOR shall at all times during construction provide and 

maintain proper equipment and facilities to remove all water entering 
excavations, and shall keep such excavations dry so as to obtain a 
satisfactory undisturbed suborder foundation. This condition shall continue 
until the fills, structures or pipes to be built thereon have been completed to 
such extent that they will not be floated or otherwise damaged by allowing 
water levels to return to natural levels.  The CONTRACTOR shall engage a 
Geotechnical Professional Engineer registered in the State of Florida, to 
design the temporary dewatering systems for all structures.  The dewatering 
system installed shall be in conformity with the overall construction plan, and 
certification of this shall be provided by the Geotechnical Professional 
Engineer.  The CONTRACTOR shall be required to monitor the 
performance of the dewatering systems during the progress of the work and 
require such modifications as may be required to assure that the systems 
are performing satisfactorily. 

2. Dewatering shall at all times be conducted in such a manner as to preserve 
the undisturbed bearing capacity of the suborder soils at proposed bottom of 
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excavation and to preserve the integrity of adjacent structures.  Well or 
sump installation shall be constructed with proper sand filters to prevent 
drawing of finer grained soil from the surrounding ground. 

3. Water entering the excavation from surface runoff shall be collected in 
shallow ditches around the perimeter of the excavation, drained to sumps, 
and pumped from the excavation to maintain a pit bottom free from standing 
water. 

4. The CONTRACTOR shall take all additional precautions to prevent uplift of 
any structure during construction. 

5. The conveying of water in open ditches or trenches will not be allowed.  
Permission to use any storm sewers, or drains, for water disposal purposes 
shall be obtained from the authority having jurisdiction.  Any requirements 
and costs for such use shall be the responsibility of the CONTRACTOR.  
However, the CONTRACTOR shall not cause flooding by overloading or 
blocking up the flow in the drainage facilities, and he shall leave the facilities 
unrestricted and as clean as originally found.  Any damage to facilities shall 
be repaired or restored as directed by the Owner/Engineer or the authority 
having jurisdiction, at no cost to the OWNER. 

6. Flotation shall be prevented by the CONTRACTOR by maintaining a 
positive and continuous operation of the dewatering system.  The 
CONTRACTOR shall be fully responsible and liable for all damages which 
may result from failure of this system. 

7. Removal of dewatering equipment shall be accomplished after the system is 
no longer required; the material and equipment constituting the system shall 
be removed by the CONTRACTOR. 

8. The CONTRACTOR shall take all necessary precautions to preclude the 
accidental discharge of fuel, oil, etc. in order to prevent adverse effects on 
groundwater quality.  

 
PART 2 PRODUCTS 
 
2.01   MATERIALS 
 

A. General:  
 

1. All fill and backfill material shall be subject to the approval of the 
Owner/Engineer. 

2. All fill and backfill material shall be free of organic material, trash, or other 
objectionable material.  Excess or unsuitable material shall be removed from 
the job site by the CONTRACTOR. 

 
B. Common Fill Material:  Common fill shall be sand and shall not contain stones, rock, 

concrete or other rubble larger than 2 inches in diameter.  It shall have physical 
properties which allow it to be easily spread and compacted. 

C. Structural Fill:  Structural fill shall be reasonably well graded sand to gravelly sand 
having the following gradation: 

U.S. Sieve Size Percent Passing by Weight 

1 inch 
No. 4 

No. 40 
No. 100 

 100 
75-100 
15-80 
 0-30 
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No. 200 0-12 
     

D. Class l Soils:  Manufactured angular, granular material, 3/8 to 3/64 inches (9.5 mm 
to 1 mm) size, including materials having significance such as crushed stone or 
rock, broken coral, crushed slag, cinders, or crushed shells.  Sieve analysis for 
crushed stone is given below separately: 

 
1. Crushed Stone:  Crushed stone shall consist of clean mineral aggregate 

free from clay, loam or organic matter, conforming with ASTM C-33 stone 
size No. 89 and with particle size limits as follows:  

 

U.S. Sieve Size Percent Passing by Weight 

  1/2 
  3/8 

 No. 4 
 No. 8  
No. 16 
No. 50 

100 
90-100 
20-55 
 5-30 
 0-10 
 0-5 

 
2. Soils defined as Class I materials are not defined in ASTM D-2487. 

 
E. Class II Soils: 

 
1. GW:  Well-graded gravels and gravel-sand mixtures, little or no fines.  50 

percent or more retained on No. 4 sieve.  More than 95 percent (95%) 
retained on No. 200 sieve.  Clean. 

2. GP:  Poorly graded gravels and gravel-sand mixtures, little or no fines.  50 
percent or more retained on No. 4 sieve.  More than 95 percent (95%) 
retained on No. 200 sieve.  Clean. 

3. SW:  Well-graded sands and gravelly sands, little or no fines.  More than 50 
percent passes No. 4 sieve.  More than 95 percent (95%) retained on No. 
200 sieve.  Clean. 

4. SP:  Poorly graded sands and gravelly sands, little or no fines.  More than 
50 percent passes No. 4 sieve.  More than 95 percent (95%) retained on No. 
200 sieve.  Clean. 

5. In accordance with ASTM D-2487, less than 5 percent (5%) pass No. 200 
sieve. 

 
F. Coarse Sand:  Sand shall consist of clean mineral aggregate with particle size limits 

as follows: 
    
 
 

 U.S. 
 Sieve Size 

 Percent Passing 
    by Weight    

3/8 inch 
No.10 
No. 40 

No. 200 

100 
85-100 
20-40 
0-12 

Manatee County BCC IFBC No. 23-TA004457LP 223



02315 – Excavating, Backfilling and Compacting.docx 6 / 8 
 

 
G. Other Material:  All other material, not specifically described, but required for proper 

completion of the work shall be selected by the CONTRACTOR and approved by 
the Owner/Engineer. 

 
PART 3   EXECUTION 
 
3.01   PREPARATION 

  
A. Clearing: 

 
1. The construction areas shall be cleared of all obstructions and vegetation 

including large roots and undergrowth, within 10 feet of the lines of the 
excavation. 

2. Strip and stockpile topsoil on the site at the location to be determined by the 
Owner/Engineer. 

 
3.02   EXCAVATION 
 

A. General:  Excavations for roadways, structures and utilities must be carefully 
executed in order to avoid interruption of existing utilities. 

 
B. Excavating for Roadways/Structures/Utilities: 

 
1. Excavation shall be made to such dimensions as will give suitable room for 

building the foundations and the structures, for bracing and supporting, for 
pumping and draining, and for all other work required. 

 
a. Excavation for precast or prefabricated structures shall be carried to 

an elevation 2 feet lower than the proposed outside bottom of the 
structure to provide space for the select backfill material.  Prior to 
placing the select backfill, the excavation shall be sounded, if not 
dewatered, using a rigid pole to indicate the satisfaction of the 
OWNER that excavation has been carried to the proper depth and is 
reasonably uniform over the area to be occupied by the structure. 

b. Excavation for structures constructed or cast in place in dewatered 
excavations shall be carried down to the bottom of the structure 
where dewatering methods are such that a dry excavation bottom is 
exposed and the naturally occurring material at this elevation leveled 
and left ready to receive construction.  Material disturbed below the 
founding elevation in dewatered excavation shall be replaced with     
3,000 psi concrete. 

c. Footings:  Cast-in-place concrete footing sides shall be formed 
immediately after excavation.  Forming for footing sides is specified 
elsewhere. 

 
2. Immediately document the location, elevation, size, material type and 

function of all new subsurface installation, and utilities encountered during 
the course of construction. 

3. Excavation equipment operators and other concerned parties shall be 
familiar with subsurface obstructions as shown on the Drawings and should 
anticipate the encounter of unknown obstructions during the course of work. 
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4. Encounters with subsurface obstructions shall be hand excavated. 
5. Excavation and dewatering shall be accomplished by methods which 

preserve the undisturbed state of suborder soils.  Suborder soils which 
become soft, loose, "quick" or otherwise unsatisfactory for support of 
structures as a result of inadequate dewatering or other construction 
methods shall be removed and replaced by crushed stone as required by 
the Owner/Engineer at the CONTRACTOR'S expense. 

6. The bottom of excavations shall be rendered firm and dry before placing any 
structure.  Excavated material not suitable for backfill shall be removed from 
the site and disposed of by the CONTRACTOR. 

7. All pavements shall be cut for removal, with saws and approved power tools. 
8. Excavated material shall be stockpiled in such a manner as to prevent 

nuisance conditions.  Surface drainage shall not be hindered. 
9. All locations and elevations as required herein must be permanently 

documented by the CONTRACTOR, on the Record Drawings prior to the 
Owner/Engineer approval of the Application for Payment for that work. 

10. When force main pipe or pipe conveying other than non-potable liquid is 
less than    10 feet from a potable water main, the depth of cover shall be 
increased to 5 feet or 18 inches below the water main, whichever is greater. 

 
3.03   DRAINAGE 
 

A. The CONTRACTOR shall at all times during construction provide and maintain 
proper equipment and facilities to remove promptly and dispose of properly all water 
entering excavations, and keep such excavations dry so as to obtain a satisfactory 
undisturbed suborder foundation condition.  The dewatering method used shall 
prevent disturbance of earth below grade. 

 
B. All water pumped or drained from the work shall be disposed of in a suitable manner 

without undue interference with other work, without damage to surrounding 
property, and in accordance with pertinent rules and regulations. 

 
C. No construction, including pipe laying, shall be allowed in water.  No water shall be 

allowed to contact masonry or concrete within 24 hours after being placed.  The 
CONTRACTOR shall constantly guard against damage due to water and take full 
responsibility for all damage resulting from his failure to do so. 

 
D. The CONTRACTOR will be required at his expense to excavate below grade and 

refill with approved fill material if the OWNER determines that adequate drainage 
has not been provided. 
 
 
 

3.04  UNDERCUT 
 

A. If the bottom of any excavation is below that shown on the Drawings or specified 
because of CONTRACTOR error, convenience, or unsuitable suborder due to the 
CONTRACTOR'S excavating method, he shall refill to normal grade with fill at his 
own cost.  Fill material and compaction method shall be as directed by the OWNER. 

 
3.05   FILL AND COMPACTION 
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A. Compact and backfill excavations and construct embankment according to the 
following schedule: 

 
 STRUCTURES AND ROADWORK 
 

Area Material Compaction 

Utility trenches, 
backfill beneath 
structures 

Structural Fill 8 inch lifts, compacted backfill beneath to 95 
percent (95%) by Modified Proctor Method 

Roadways Common Fill 6 inch lifts, compacted backfill beneath to 98 
percent (98%) by Modified Proctor Method. 

Around structures Structural Fill 8 inch lifts, 95 percent (95%) of Modified Proctor 
Method.  Use light rubber-tired or vibratory plate 
compactors. 

From cleared 
existing surface to 
subgrade for paved 
and gravel surfaces 

Common Fill 12 inch lifts, 98 percent (98%) of Modified Proctor 
Method. 

 
B. Pipe shall be laid in open trenches unless otherwise indicated on the Drawings or 

elsewhere in the Contract Documents. 
 
C. Excavations shall be backfilled to the original grade or as indicated on the Drawings. 

Deviation from this grade because of settling shall be corrected.  Backfill operation 
shall be performed to comply with all rules and regulations and in such a manner 
that it does not create a nuisance or safety hazard. 

 
D. Embankments shall be constructed true to lines, grades and cross sections shown 

on the plans or ordered by the Owner/Engineer.  Embankments shall be placed in 
successive layers of not more than 8 inches in thickness, loose measure, for the full 
width of the embankment.  As far as practical, traffic over the work during the 
construction phase shall be distributed so as to cover the maximum surface area of 
each layer. 

 
E. If the CONTRACTOR requests approval to backfill material utilizing lifts and/or 

methods other than those specified here, such request shall be in writing to the 
Owner/Engineer.  Approval will be considered only after the CONTRACTOR has 
performed tests, at the CONTRACTOR'S expense, to identify the material used and 
density achieved throughout the backfill area utilizing the method of backfill 
requested.  The OWNER'S approval will be in writing. 

 
END OF SECTION  
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SECTION 02485 SEEDING AND SODDING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials and equipment necessary to 
satisfactorily return all construction areas to their original conditions or better. 

 
B. Work shall include furnishing and placing seed or sod, fertilizing, planting, watering 

and maintenance until acceptance by County. 
 
1.02 RELATED WORK NOT INCLUDED 
 

Excavation, filling and grading required to establish elevation shown on the 
Drawings are included under other sections of these Specifications. 

 
1.03 QUALITY ASSURANCE 
 

A. It is the intent of this Specification that the Contractor is obliged to deliver a 
satisfactory stand of grass as specified.  If necessary, the Contractor shall repeat 
any or all of the work, including grading, fertilizing, watering and seeding or sodding 
at no additional cost to the County until a satisfactory stand is obtained. For 
purposes of grassing, a satisfactory stand of grass is herein defined as a full lawn 
cover over areas to be sodded or seeded, with grass free of weeds, alive and 
growing, leaving no bare spots larger than 3/4 square yard within a radius of 8 feet. 

 
B. All previously grassed areas where pipelines are laid shall be sodded. All sodding 

and grassing shall be installed in accordance with these Specifications or as 
directed by the County. 

     
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Fertilizer: The fertilizer shall be of the slow-release type meeting the following 
minimum requirements:  12 percent nitrogen, 8 percent phosphorus, 8 percent 
potassium; 40 percent other available materials derived from organic sources. At 
least 50 percent of the phosphoric acid shall be from normal super phosphate or 
an equivalent source which will provide a minimum of two units of sulfur.  The 
amount of sulfur shall be indicated on the quantitive analysis card attached to each 
bag or other container. Fertilizer shall be uniform in composition, dry and free 
flowing delivered to sites in original unopened containers bearing manufacturer's 
statement or guarantee. 

 
B. Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during 

construction which do not require sod.  All grassing shall be completed in 
conformance with FDOT Specifications, Sections 570 and 981.  The grassed areas 
shall be mulched and fertilized in accordance with FDOT Specifications, except 
that no additional payment will be made for mulching, fertilizing and/or watering. 

 

Manatee County BCC IFBC No. 23-TA004457LP 227



 

02485 - Seeding and Sodding.docx 2 / 3 

C. Sodding: Sod shall be provided as required on the construction drawings or at 
locations as directed by the County in accordance with Florida Department of 
Transportation, Specifications Section 575 and 981.  The Contractor shall furnish 
bahia grass sod or match existing sod.  Placement and watering requirements shall 
be in accordance with FDOT Specifications Section 575, except that no additional 
payment will be made for placement and/or watering.  This cost shall be included 
in the Contract price bid for sodding. 

 
D. Topsoil: Topsoil stockpiled during excavation may be used as necessary. If 

additional topsoil is required to replace topsoil removed during construction, it shall 
be obtained off site at no additional cost to the County.  Topsoil shall be fertile, 
natural surface soil, capable of producing all trees, plants and grassing specified 
herein. 

 
E. Water: It is the Contractor's responsibility to supply all water to the site, as required 

during seeding and sodding operations and through the maintenance period and 
until the work is accepted.  The Contractor shall make whatever arrangements that 
may be necessary to ensure an adequate supply of water to meet the needs for his 
work. He shall also furnish all necessary hose, equipment, attachments and 
accessories for the adequate irrigation of lawns and planted areas as may be 
required.  Water shall be suitable for irrigation and free from ingredients harmful to 
plant life. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. When the trench backfill has stabilized sufficiently, the Contractor shall commence 
work on lawns and grassed areas, including fine grading as necessary and as 
directed by the County. 

 
B. Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and 

debris removed.  Soft spots and uneven grades shall be eliminated.  The County 
shall approve the finish grade of all areas to be seeded or sodded prior to seed or 
sod application. 

 
C. Areas to be sodded shall be excavated or cut-down to accept the approximate 2” 

thick sod, so finish grade matches existing.  Sod shall not be thrown over top of 
existing sod or debris. 

 
D. Protection: Seeded and sodded areas shall be protected against traffic or other 

use by placing warning signs or erecting barricades as necessary.  Any areas 
damaged prior to acceptance by the County shall be repaired by the Contractor as 
directed by the County. 

 
3.02 CLEANUP 
 

Soil or similar materials spilled onto paved areas shall be removed promptly, 
keeping those areas as clean as possible at all times.  Upon completion of seeding 
and sodding operations, all excess soil, stones and debris remaining shall be 
removed from the construction areas. 
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3.03 LANDSCAPE MAINTENANCE 
 

A. Any existing landscape items damaged or altered during construction by the 
Contractor shall be restored or replaced as directed by the County. 

 
B. Maintain landscape work for a period of 90 days immediately following complete 

installation of work or until County accepts project. Watering, weeding, cultivating, 
restoration of grade, mowing and trimming, protection from insects and diseases, 
fertilizing and similar operations as needed to ensure normal growth and good 
health for live plant material shall be included at no additional cost to the County. 

     
3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS 
 

Lawn areas planted under this Contract and all lawn areas damaged by the 
Contractor's operation shall be repaired at once by proper soil preparation, 
fertilizing and sodding, in accordance with these Specifications. 

 
 

END OF SECTION 
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SECTION 02513 ASPHALT CONCRETE PAVING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials and equipment necessary to 
complete all milling asphalt pavement and asphalt concrete paving (including 
restoration of driveways) as called out on the Contract Documents or as shown on 
the Drawings. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of Asphalt Concrete Producer:  The only materials permitted shall 
be furnished by a bulk asphalt concrete producer exclusively engaged in the 
production of hot-mix, hot-laid asphalt concrete. 

 
B. Qualification of Testing Agency:  The County may employ a commercial testing 

laboratory to conduct tests and evaluations of asphalt concrete materials and 
design.  The Contractor shall:   

  
1. Provide asphalt concrete testing and inspection service acceptable to 

County. 
2. Include sampling and testing asphalt concrete materials proposed, and 

tests and calculations for asphalt concrete mixtures. 
3. Provide field testing facilities for quality control testing during paving 

operations. 
 

C. Requirements of Regulatory Agencies:   The Contractor shall comply with the 
applicable requirements of: 

 
1. Manatee County Utility Operations Department 
2. Manatee County Transportation Department 
3. State of Florida Dept. of Transportation 

 
1.03 PAVING QUALITY REQUIREMENTS 
 

A. General:  In addition to other specified conditions, the Contractor shall comply with 
the following minimum requirements: 

 
1. In-place asphalt concrete course shall be tested for compliance with 

requirements for density, thickness and surface smoothness. 
2. Final surface shall be provided of uniform texture, conforming to required 

grades and cross sections. 
3. A minimum of four inch diameter pavement specimens for each completed 

course shall be taken from locations as directed by the County. 
4. Holes from test specimens shall be repaved as specified for patching 

defective work. 
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B. Density: 
 

1. When subjected to 50 blows of standard Marshall hammer on each side of 
an in place material specimen, densities shall be comparable to a 
laboratory specimen of same asphalt concrete mixture.  

2. The minimum acceptable density of in-place course material shall be 98% 
of the recorded laboratory specimen density. 

 
C. Thickness:  In-place compacted thicknesses shall not be acceptable if less than 

the minimum thicknesses shown on the Drawings. 
 

D. Surface Smoothness: 
 

1. Finished surface of each asphalt concrete course shall be tested for 
smoothness, using a 10 ft. straightedge applied parallel to and at right 
angles to centerline of paved areas. 

2. Surface areas shall be checked at intervals directed by County. 
3. Surfaces shall not be acceptable if they exceed the following: 

 
a. Base Course:  1/4 in. in 10 ft. 
b. Surface Course: 3/16 in. in 10 ft. 
c. Crowned Surfaces: 
 

(1) Test crowned surfaces with a crown template, centered and 
at right angles to the crown. 

(2) Surfaces will not be acceptable if varying more than 1/4 in. 
from the template. 

 
1.04 SUBMITTALS 
 

A. Samples:  The Contractor may be required to provide samples of materials for 
laboratory testing and job-mix design. 

 
B. Test Reports:  The Contractor shall submit laboratory reports for following 

materials tests: 
 

1. Coarse and fine aggregates from each material source and each required 
grading: 
 
a. Sieve Analysis:  ASTM C 136 (AASHO T 27). 
b. Unit Weight of Slag:  ASTM C29 (AASHO T 19). 
c. Soundness:  ASTM C 88 (AASHO T 104) for surface course 

aggregates only. 
d. Sand Equivalent:  ASTM D 2419 (AASHO T 176). 
e. Abrasion of Coarse Aggregate:  ASTM C131 (AASHO T 96),for 

surface course aggregates only.  
 
2. Asphalt cement for each penetration grade: 

 
a. Penetration:  ASTM D5 (AASHO T49). 
b. Viscosity (Kinematic): ASTM D2170 (AASHO T 201). 
c. Flash Point:  ASTM D92 (AASHO T 48). 
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d. Ductility:  ASTM D 113 (AASHO T 51). 
e. Solubility:  ASTM D 4 (AASHO T 44). 
f. Specific Gravity:  ASTM D 70 (AASHO T 43). 

 
3. Job-mix design mixtures for each material or grade: 

 
a. Bulk Specific Gravity for Coarse Aggregate:  ASTM C 117(AASHO 

T 85). 
b. Bulk Specific Gravity for Fine Aggregate:  ASTM C 128(AASHO T 

84). 
 
4. Uncompacted asphalt concrete mix:  Maximum Specific Gravity:  ASTM D 

2041 (AASHO T 209). 
5. Compacted asphalt concrete mix: 

 
a. Bulk Density:  ASTM D 1188 (AASHO T 166). 
b. Marshall Stability and Flow:  ASTM D 1559. 

 
6. Density and voids analysis:   

 
a. Provide each series of asphalt concrete mixture text specimens, in 

accordance with A.I. MS-2 "Mix Design Methods for Asphalt 
Concrete". 

b. Use Marshall method of mix design unless otherwise directed or 
acceptable to the County. 

c. Report the quantity of absorbed asphalt cement in pounds of dry 
aggregate, percent air voids, and percent voids in mineral 
aggregate. 

 
7. Sampling and testing of asphalt concrete mixtures for quality control during 

paving operations: 
 
a. Uncompacted asphalt concrete mix. 
 

(1) Asphalt Cement Content: ASTM D 2172 (AASHO T 164). 
(2) Penetration of Recovered Asphalt Cement:  ASTM D 

5(AASHO T 49). 
(3) Ductibility of Recovered Asphalt Cement:  ASTM D 

113(AASHO T 51). 
 
b. Compacted asphalt concrete mix: 
 

(1) Bulk Density:  ASTM D 1188 (AASHO T 166). 
   Marshall Stability and Flow:  ASTM D1559). 

 
c. Perform at least one test for each day's paving. 

 
8. Asphalt plant inspection:  ASTM D 290. 
9. Additional testing: 

 
a. Retesting shall be required if previous tests indicate insufficient 

values, or if directed by the County. 
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b. Testing shall continue until specified values have been attained. 
 
10. Asphalt concrete materials which do not comply with specified 

requirements shall not be permitted in the work. 
 
1.05 JOB CONDITIONS 
 

A. Weather Limitations: 
 

1. Apply bituminous prime and tack coats only when the ambient temperature 
in the shade is 50 degrees F. and when the temperature has not been below 
35 degrees F. for 12 hours immediately prior to application. 

2. Do not apply when the base surface is wet or contains an excess of 
moisture which would prevent uniform distribution and the required 
penetration. 

3. Construct asphalt concrete surface course only when atmospheric 
temperature is above 40 degrees F., when the underlying base is dry, and 
when weather is not rainy. 

4. Base course may be placed when air temperature is not below 30 degrees 
F. and rising, when acceptable to the County. 

 
B. Grade Control:  Establish and maintain the required lines and grades, including 

crown and cross-slope, for each course during construction operations. 
 

C. Traffic Control:  Maintain vehicular and pedestrian traffic during paving operations, 
as required for other construction activities. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Soil Cement or Shell Base Course:  as specified in FDOT Section 270, "Material 
for Base and Stabilized Base", and as called for in the Contract Documents. 

 
B. Aggregate for Asphalt Concrete, General: 
 

1. Sound, angular crushed stone, crushed gravel, or crushed slag:  ASTM D 
692. 

2. Sand, stone, or slag screening:  ASTM D 1073. 
3. Provide aggregate in gradations for various courses to comply with local 

highway standards. 
 

C. Surface Course Aggregates: 
 

1. Provide natural sand, unless sand prepared from stone, slag, or gravel or 
combinations are required to suit local conditions. 

 
D. Asphalt Cement:  Comply with ASTM D 946 for 85-100 penetration grade. 

 
E. Prime Coat: 

 
1. Cut-back liquid asphalt. 
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2. Medium-Curing type:  ASTM D 2027, Grade MC-70. 
 
2.02 ASPHALT-AGGREGATE MIXTURES 
 

A. Job-mix criteria: 
 

1. Provide job-mix formulas for each required asphalt-aggregate mixture. 
2. Establish a single percentage of aggregate passing each required sieve 

size, a single percentage of asphalt cement to be added to aggregate, and 
a single temperature at which asphalt concrete is to be produced. 

3. Comply with the mix requirements of local governing highway standards. 
4. Maintain material quantities within allowable tolerances of the governing 

standards. 
 
2.03 TRAFFIC AND PARKING MARKING MATERIALS 
 

A. Traffic lane marking paint with chlorinated rubber base. 
 

B. Factory mixed, quick drying and non bleeding, FS TT-P-115C, Type III. 
 

C. Color:  Driving Lane Dividers - White 
No Parking Zone - Yellow 
Parking Dividers - White 

 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. Subbase Preparation: 
 

1. The Contractor shall remove from the area all organic substance 
encountered to a depth of six or eight inches (6" or 8"), or to such depth and 
width as directed by the County.  The entire area shall be plowed and 
dragged prior to placing a stabilizing additive, if required to meet minimum 
bearing value. 

2. Subbase shall be compacted to a minimum density of 98 percent of the 
maximum as determined by the Modified Proctor Density AASHTO T180, 
and shall have a minimum bearing value of  40 pounds per square inch as 
determined by the Florida Bearing Test. 

 
B. Base Course: 

 
1. Check subgrade for conformity with elevations and section immediately 

before placing base material. 
2. Place base material in compacted layers not more than 6 inches thick, 

unless continuing tests indicate the required results are being obtained with 
thicker layers. 

3. In no case will more than 8-inches of compacted base be placed in one lift. 
4. Spread, shape, and compact all base material deposited on the subgrade 

during the same day. 
5. Compact base course material to be not less than 98% of maximum 

density:  ASTM D 1557, Method D (98 percent maximum density:  AASHTO 
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T-180). 
6. Test density of compacted base course:  ASTM D 2167. 
7 Conduct one test for each 250 sq. yds. of in-place material, but in no case 

not less than one daily for each layer. 
 

C. Loose and Foreign Material: 
 
1. Remove loose and foreign material from compacted subbase surface 

immediately before application of paving. 
2. Use power brooms or blowers, and brooming as required. 
3. Do not displace subbase material. 
 

D. Prime Coat: 
 
1. Uniformly apply at rate of 0.20 to 0.5 gal. per sq. yd. over compacted and 

cleaned subbase surface. 
2. Apply enough material to penetrate and seal, but not flood the surface. 
3. Allow to cure and dry as long as required to attain penetration and 

evaporation of volatile, and in no case less than 24 hours unless otherwise 
acceptable to the County. 

4. Blot excess asphalt with just enough sand to prevent pick-up under traffic. 
5. Remove loose sand before paving. 
  

E. Tack Coat: 
 
1. Dilute material with equal parts of water and apply to contact surfaces of 

previously constructed asphalt concrete or portland cement concrete and 
similar surfaces. 

2. Apply at rate of 0.05 to 0.15 gal. per sq. yd. of surface. 
3. Apply tack coat by brush to contact surfaces of structures projecting into or 

abutting asphalt concrete pavement. 
4. Allow surfaces to dry until material is at condition of tackiness to receive 

pavement. 
 

3.02 MANHOLE FRAME / VALVE BOX ADJUSTMENTS (IF APPLICABLE) 
 

A. Placing Manhole frames: 
 

1. Surround manhole frames set to elevation with a ring of compacted asphalt 
concrete base prior to paving. 

2. Place asphalt concrete mixture up to 1 in. below top of frame, slope to 
grade, and compact by hand tamping. 

 
B. Adjust manhole frames to proper position to meet paving. 

 
C. If permanent covers are not in place, provide temporary covers over openings until 

completion of rolling operations. 
 

D. Set cover manhole frames to grade, flush with surface of adjacent pavement. 
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3.03 PREPARING THE MIXTURE 
 

A. Comply with ASTM D 995 for material storage, control, and mixing, and for plant 
equipment and operation. 

B. Stockpiles: 
 

1. Keep each component of the various-sized combined aggregates in 
separate stockpiles. 

2. Maintain stockpiles so that separate aggregate sizes shall not be 
intermixed. 

 
C. Heating: 

 
1. Heat the asphalt cement at the mixing plant to viscosity at which it can be 

uniformly distributed throughout mixture 
2. Use lowest possible temperature to suit temperature-viscosity 

characteristics of asphalt. 
3. Do not exceed 350 degrees F. (176.6 degrees C.). 

  
D. Aggregate: 

 
1. Heat-dry aggregates to reduce moisture content to not more than 2.0%. 
2. Deliver dry aggregate to mixer at recommended temperature to suit 

penetration grade and viscosity characteristics of asphalt cement, ambient 
temperature, and workability of mixture. 

3. Accurately weigh or measure dry aggregates and weigh or meter asphalt 
cement to comply with job-mix formula requirements. 

 
E. Mix aggregate and asphalt cement to achieve 90-95% of coated particles for base 

mixtures and 85-90% of coated particles for surface mixture, when tested in 
accordance with ASTM D 2489. 

 
F. Transporting: 

 
1. Transport asphalt concrete mixtures from mixing site in trucks having tight, 

clean compartments. 
2. Coat hauling compartments with a lime-water mixture to prevent asphalt 

concrete mixture from sticking. 
3. Elevate and drain compartment of excess solution before loading mix. 
4. Provide covers over asphalt concrete mixture when transporting to protect 

from weather and to prevent loss of heat. 
5. During periods of cold weather or for long-distance deliveries, provide 

insulation around entire truck bed surfaces. 
 
3.04 EQUIPMENT 
 

A. Provide size and quantity of equipment to complete the work specified within 
project time schedule. 

 
B. Bituminous Pavers:  Self-propelled that spread hot asphalt concrete mixtures 

without tearing, shoving or gouging surfaces, and control pavement edges to true 
lines without use of stationary forms. 
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C. Rolling Equipment: 
 

1.  Self-propelled, steel-wheeled and pneumatic-tired rollers that can reverse 
direction without backlash. 

2.  Other type rollers may be used if acceptable to the County. 
 

D. Hand Tools:  Provide rakes, lutes, shovels, tampers, smoothing irons, pavement 
cutters, portable heaters, and other miscellaneous small tools to complete the work 
specified. 

 
3.05 PLACING THE MIX 
 

A. Place asphalt concrete mixture on prepared surface, spread and strike-off using 
paving machine. 

 
B. Spread mixture at a minimum temperature of 225 degrees F. (107.2 degrees C.). 
C. Inaccessible and small areas may be placed by hand. 

 
D. Place each course at thickness so that when compacted, it will conform to the 

indicated grade, cross-section, finish thickness, and density indicated. 
 

E. Paver Placing: 
 

1. Unless otherwise directed, begin placing along centerline of areas to be 
paved on crowned section, and at high side of sections on one-way slope, 
and in direction of traffic flow. 

2. After first strip has been placed and rolled, place succeeding strips and 
extend rolling to overlap previous strips. 

3. Complete base courses for a section before placing surface courses. 
4. Place mixture in continuous operation as practicable. 

 
F. Hand Placing: 

 
1. Spread, tamp, and finish mixture using hand tools in areas where machine 

spreading is not possible, as acceptable to County. 
2. Place mixture at a rate that will insure handling and compaction before 

mixture becomes cooler than acceptable working temperature. 
 

G. Joints: 
 

1. Carefully make joints between old and new pavements, or between 
successive days' work, to ensure a continuous bond between adjoining 
work. 

2. Construct joints to have same texture, density and smoothness as adjacent 
sections of asphalt concrete course. 

3. Clean contact surfaces free of sand, dirt, or other objectionable material 
and apply tack coat. 

4. Offset transverse joints in succeeding courses not less than 24 inches. 
5. Cut back edge of previously placed course to expose an even, vertical 

surface for full course thickness. 
6. Offset longitudinal joints in succeeding courses not less than 6 inches. 
7. When the edges of longitudinal joints are irregular, honeycombed, or 
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inadequately compacted, cut back unsatisfactory sections to expose an 
even, vertical surface for full course thickness. 

 
3.06 COMPACTING THE MIX 
 

A. Provide sufficient rollers to obtain the required pavement density. 
 

B. Begin rolling operations as soon after placing when the mixture will bear weight of 
roller without excessive displacement. 

 
C. Do not permit heavy equipment, including rollers to stand on finished surface 

before it has thoroughly cooled or set. 
 

D. Compact mixture with hot hand tampers or vibrating plate compactors in areas 
inaccessible to rollers. 

 
E. Start rolling longitudinally at extreme lower side of sections and proceed toward 

center of pavement.  Roll to slightly different lengths on alternate roller runs. 
 

F. Do not roll centers of sections first under any circumstances. 
 

G. Breakdown Rolling: 
 

1. Accomplish breakdown or initial rolling immediately following rolling of 
transverse and longitudinal joints and outside edge. 

2. Operate rollers as close as possible to paver without causing pavement 
displacement. 

3. Check crown, grade, and smoothness after breakdown rolling. 
4. Repair displaced areas by loosening at once with lutes or rakes and filling, 

if required, with hot loose material before continuing rolling. 
 

A. Second Rolling: 
 

1. Follow breakdown rolling as soon as possible, while mixture is hot and in 
condition for compaction. 

2. Continue second rolling until mixture has been thoroughly compacted. 
 

I. Finish Rolling: 
 

1. Perform finish rolling while mixture is still warm enough for removal of roller 
marks. 

2. Continue rolling until roller marks are eliminated and course has attained 
specified density. 

 
J. Patching: 

 
1. Remove and replace defective areas. 
2. Cut-out and fill with fresh, hot asphalt concrete. 
3. Compact by rolling to specified surface density and  smoothness. 
4. Remove deficient areas for full depth of course. 
5. Cut sides perpendicular and parallel to direction of traffic with edges 

vertical. 
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6. Apply tack coat to exposed surfaces before placing new asphalt concrete 
mixture. 

 
3.07 MARKING ASPHALT CONCRETE PAVEMENT 
 

A. Cleaning: 
 

1. Sweep surface with power broom supplemented by hand brooms to 
remove loose material and dirt. 

2. Do not begin marking asphalt concrete pavement until acceptable to the 
County. 

 
B. Apply paint with mechanical equipment. 

 
1. Provide uniform straight edges. 
2. Not less than two separate coats in accordance with manufacturer's 

recommended rates. 
 
3.08 CLEANING AND PROTECTION 
 

A. Cleaning:  After completion of paving operations, clean surfaces of excess or 
spilled asphalt materials to the satisfaction of the County. 

 
B. Protection: 

 
1. After final rolling, do not permit vehicular traffic on asphalt concrete 

pavement until it has cooled and hardened, and in no case sooner than 6 
hours. 

2. Provide barricades and warning devices as required to protect pavement. 
3. Cover openings of structures in the area of paving until permanent 

coverings are placed (if applicable). 
 
 

END OF SECTION 
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SECTION 02575 PAVEMENT REPAIR AND RESTORATION 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
    

The Contractor shall furnish all labor, materials, equipment, obtain County or State 
right-of-way permits and incidentals required and remove and replace pavements 
over trenches excavated for installation of water or sewer lines and appurtenances 
as shown on the Contract Drawings.  

 
1.02 GENERAL 
 

A. The Contractor shall take before and after photographs. 
 

B. The Contractor shall repair in a manner satisfactory to the County or State, all 
damage done to existing structures, pavement, driveways, paved areas, curbs and 
gutters, sidewalks, shrubbery, grass, trees, utility poles, utility pipe lines, conduits, 
drains, catch basin, flagstones, or stabilized areas or driveways and including all 
obstructions not specifically named herein, which results from this Project. 
 

C. The Contractor shall keep the surface of the backfilled area of excavation in a safe 
traffic bearing condition and firm and level with the remaining pavement until the 
pavement is restored in the manner specified herein.  All surface irregularities that 
are dangerous or obstructive to traffic are to be removed.  The repair shall conform 
to applicable requirements of Manatee County Transportation Department 
requirements for pavement repair and as described herein, including all base, 
subbase and asphalt replacement.  

 
D. All materials and workmanship shall meet or exceed the County requirements and 

as called for in the Contract Documents and nothing herein shall be construed as 
to relieve the Contractor from this responsibility.  

 
E. All street, road and highway repair shall be made in accordance with the FDOT 

and County details indicated on the Drawings and in accordance with the 
applicable requirements and approval of affected County and State agencies. 

 
PART 2 PRODUCTS 
 
2.01 PAVEMENT SECTION 
 

A. Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine 
aggregate and mineral filler conforming to FDOT Type S-III Asphalt.  Pavement 
replacement thickness shall match that removed but in no case shall be less than 
1-1/2” compacted thickness.  All asphalt concrete pavement shall be furnished, 
installed and tested in accordance with FDOT Specifications for Road and Bridge 
Construction. 

 
B. Asphalt or crushed concrete or approved equal base material shall be furnished 

and installed under all pavement sections restored under this Contract. Asphalt 
base shall have a minimum 6” compacted thickness, meet requirements for FDOT 
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ABC III (Minimum Marshall Stability of 1000) and be furnished, installed and tested 
in accordance with the requirements of the FDOT Standards. Crushed concrete 
base shall be 10” minimum compacted thickness. Crushed concrete aggregate 
material shall have a minimum LBR of 140 compacted to 98% T-180 AASHTO 
density. Asphalt base and crushed concrete base are acceptable. Other bases 
shall be submitted for approval. 

 
C. Prime and tack will be required and applied in accordance with Section 300 - FDOT 

Specifications:  Prime and Tack Coat for Base Courses. 
 
PART 3 EXECUTION 
 
3.01 CUTTING PAVEMENT 
 

A. The Contractor shall saw cut in straight lines and remove pavement as necessary 
to install the new pipelines and appurtenances and for making connections to 
existing pipelines. 

 
B. Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly 

paralleling pipe lines and existing street lines.  Asphalt pavement shall be cut along 
the markings with a rotary saw or other suitable tool.  Concrete pavement shall be 
scored to a depth of approximately two (2) inches below the surface of the concrete 
along the marked cuts.  Scoring shall be done by use of a rotary saw, after which 
the pavement may be broken below the scoring with a jackhammer or other 
suitable equipment. 

 
C. The Contractor shall not machine pull the pavement until it is completely broken 

and separated along the marked cuts. 
 

D. The pavement adjacent to pipe line trenches shall neither be disturbed nor 
damaged.  If the adjacent pavement is disturbed or damaged, irrespective of 
cause, the Contractor shall remove and replace the pavement. In addition, the base 
and sub-base shall be restored in accordance with these Specifications, Florida 
Dept. of Transportation Standard Specifications and as directed by the County. 

 
3.02 PAVEMENT REPAIR AND REPLACEMENT 
 

A. The Contractor shall repair, to meet or exceed original surface material, all existing 
concrete or asphaltic pavement, driveways, or sidewalks cut or damaged by 
construction under this Contract. He shall match the original grade unless 
otherwise specified or shown on the Drawings.  Materials and construction 
procedures for base course and pavement repair shall conform to those of the 
Florida Dept. of Transportation. 

 
B. The Contractor’s repair shall include the preparation of the subbase and base, 

place and maintain the roadway surface, any special requirements whether 
specifically called for or implied and all work necessary for a satisfactory 
completion of this work. Stabilized roads and drives shall be finished to match the 
existing grade. Dirt roads and drives shall have the required depth of backfill 
material as shown on the Contract Drawings.   
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C. The asphaltic concrete repairs shall be in accordance with the Manatee County 
Public Works Standards, Part I Utilities Standards Manual, Detail UG-12.  The 
asphaltic concrete repairs shall extend the full width and length of the excavation 
or to the limits of any damaged section.  The edge of the pavement to be left in 
place shall be cut to a true edge with a saw or other approved method so as to 
provide a clean edge to abut the repair.  The line of the repair shall be reasonably 
uniform with no unnecessary irregularities.  The existing asphalt beyond the 
excavation or damaged section shall be milled 25’ back from the saw cut.  Final 
overlay shall match existing with no discernable “bump” at joint. 

 
3.03 MISCELLANEOUS RESTORATION 
 

Sidewalks or driveways cut or damaged by construction shall be restored in full 
sections or blocks to a minimum thickness of four inches.  Concrete curb or curb 
and gutter shall be restored to the existing height and cross section in full sections 
or lengths between joints.   RCP pipe shall be repaired or installed in accordance 
with manufacturer’s specifications.  Grassed yards, shoulders and parkways shall 
be restored to match the existing sections with grass sod of a type matching the 
existing grass. 

 
3.04 SPECIAL REQUIREMENTS 
 

The restoration of all surfaces, as described herein, disturbed by the installation of 
pipelines shall be completed as soon as is reasonable and practical.  The complete 
and final restoration of both paved and shell stabilized roads within a reasonable 
time frame is of paramount importance.  To this end, the Contractor shall, as part 
of his work schedule, complete the restoration of any area of road within five weeks 
after removing the original surface.  Successful leak testing shall be performed 
prior to restoring any area of road.  All restoration and replacement or repairs are 
the responsibility of the Contractor. 

 
3.05 CLEANUP 
 

After all repair and restoration or paving has been completed, all excess asphalt, 
dirt and other debris shall be removed from the roadways.  All existing storm 
sewers and inlets shall be checked and cleaned of any construction debris. 

 
3.06 MAINTENANCE OR REPAIR 
 

All wearing surfaces shall be maintained by the Contractor in good order suitable 
for traffic prior to completion and acceptance of the work. 

 
 

END OF SECTION 
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SECTION 02615 DUCTILE IRON PIPE AND FITTINGS 
 

PART 1 - GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals 
required to install ductile iron pipe and restrained joint ductile iron pipe and cast 
iron or ductile iron restrained joint fittings, complete, as shown on the Drawings 
and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not 

relieve him from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals 

required to install push-on joint, restrained mechanical joint, or flanged-joint ductile 
iron pipe, complete as shown on the Drawings and Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe 

installed underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the Owner, within ten days after receipt of Notice to 
Proceed, a list of materials to be furnished, the names of the suppliers and the 
appropriate shop drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance 

with the applicable sections of the Specifications. 
 
C. Shop Drawings including layout drawings shall be submitted to the Engineer for 

approval and shall include dimensioning, methods and locations of supports and 
all other pertinent technical specifications for all piping to be furnished.  Layout 
Drawings shall be to scale and shall clearly indicate the amount of pipe to be 
restrained from each fitting. 

  
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. All ductile iron pipe shall be domestically manufactured in the United States.  Pipe 
shall be cast, cleaned, lined, coated, fabricated, tested, and certified at a United 
States of America manufacturing facility.  Ductile iron pipe shall be in accordance 
with ANSI A21.50/AWWA C150 and conform to the requirements of 
A21.51/AWWA C151, ASTM A 746 where applicable, latest standards.  Push-on 
and restrained joint pipe shall have a minimum rated working pressure of 150 psi.  
All buried pipe shall be pressure class as follows: 
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Pipe Sizes 
(inch) 

Pressure Class 
(psi) 

4-12 350 

14-20 250 

24 200 

30-64 150 

 
 

B. Ductile iron pipe shall conform to ANSI/AWWA C150/A21.50 and ANSI/AWWA 
C151/A21.51, current editions.  Thickness of pipe shall be pressure class as noted 
above. All pipe not buried shall be Class 53. All ductile iron pipe shall be clearly 
marked on the outside of the barrel to readily identify it from cast iron. 

 
C. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 feet. Unless 

otherwise called for in the Contract Documents, unrestrained joint pipe shall be 
either the rubber-ring compression-type push-on joint as manufactured by the 
American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, or McWane.  
 

D. General: Ductile iron pipe and fittings shall be furnished with push-on joints, push-
on restrained joints, mechanical joints, flanged joints, and grooved joints as 
required.  Pipe ends (spigot end, bell, and socket) for all pipe shall be gauged with 
suitable gauges at sufficiently frequent intervals to ensure compliance to the 
standard dimensions of ANSI/AWWA C151/A21.51, latest addition.  Unless 
otherwise specified gasket material shall be standard styrene butadiene copolymer 
(SBR.).   
 

E. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches 
and 250 psi for sizes 30 inches and larger. All flanged fittings shall be pressure 
rated for 250 psi for all sizes. All fittings shall meet the requirements of AWWA 
C110 or AWWA C153. 

 
F. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type 

joints and shall be Ethylene Propylene Diene Monomer (EPDM) rubber or Styrene 
Butadiene Rubber (SBR) for potable water, sanitary sewage, and reclaimed water 
pipelines. Standard gaskets shall be such as Fastite as manufactured by American 
Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is 
contaminated with low molecular-weight petroleum products or non-chlorinated 
organic solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets 
shall be used for potable water mains that are located in soil that is contaminated 
with aromatic hydrocarbons or chlorinated hydrocarbons. Fluorocarbon (FKM) 
gaskets shall be used where both classes of contaminates are found. 

 
G. Water Main, Reclaimed Water Main, and Partially Treated Wastewater Mains 

Coatings, see pipe schedule on Drawing G00.8: All ductile iron pipe used in water 
and reclaimed water systems shall have a standard thickness cement lining on the 
inside in accordance with AWWA C104 and a standard 1-mil asphaltic exterior 
coating per AWWA C151. All ductile iron or gray iron fittings used in water and 
reclaimed water systems shall have standard thickness cement linings on the 
inside per AWWA C104 and a layer of arc-sprayed zinc on the outside and an 
asphaltic exterior coating to the zinc. The mass of the zinc applied shall be 200 
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g/m2 of pipe surface area. The zinc coating system shall conform to ISO 8179 
standard. 

 
H. Ductile iron pipe and steel pipe, fittings and appurtenances including sleeves, 

couplings, and joints, carrying raw and partially treated wastewater, see schedule 
on Drawing G00.8, shall have the same type of lining as specified herein.  

 
1. Ductile iron pipe and fittings shall be lined with a high-performance amine 

cured novalac or modified polyamine ceramic epoxy for sewage 

applications.  Provide epoxy containing at least 20 percent by volume of 

ceramic hollow micro-spheres.  Total pigment volume concentration shall 

be less than 22 percent by volume.  

2. Interior lining shall be Tnemec Series 431 Perma-Shield PL as 

manufactured by Tnemec Company, Inc. (Kansas City, MO); or Permox-

CTF as manufactured by the Permite Corp. (Stone Mountain, GA).  

3. Application shall be performed by an applicator approved by the lining 

manufacturer, in accordance with manufacturer's instructions and under 

controlled conditions at the applicator's shop or the pipe manufacturer's 

plant.  Applicator shall submit a certified affidavit of compliance with 

manufacturer's instructions and requirements specified herein.  

4. Manufacturer’s Qualifications:  

 

a. Provide products from a company specializing in manufacture of 

high-performance epoxy coatings with a minimum 10 years 

experience.  

b. Materials shall be products of a single manufacturer or items 

standard with manufacture of specified coating materials.  

c. Submit manufacturer's certification that coatings comply with 

specified requirements and are suitable for intended application.  

 

5. Applicator’s Qualifications:  

a. Engage a single installer licensed or approved by the manufacturer 

with a minimum of Ten years experience performing similar lining 

installation and with documented skill and successful experience in 

the installation of ceramic epoxy lining to interior of ductile iron pipe 

and fittings.  Applicator shall be have a current SSPC QP3 

certification.    

b. Submit name and proof of Certification and qualifications listed 

herein to Engineer.  

c. Submit proof of license or approval of applicator by manufacturer to 

Engineer.  

 

6. Minimum lining thickness (nominal dry film thickness):   

Interior:  50 mils  
Joints, Bells and Spigots:  10 mils  
Sleeves: 30 Mils. Sleeve to be oversized to accommodate coatings. 
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Field Cuts:  10 mils.  Field applications shall cure a minimum of three 
hours before insertion into joint or appurtenance.  

 
7. Properties:  

a. Color shall be sewer green.  

b. Solids by Volume:  97 percent min.   

c. Hazardous Air Pollutants:  Zero  

d. Ceramic Hollow Micro-spheres: 20 percent by volume (no silica 

fume, fly ash, or alumina dust)  

e. Pigment Volume Concentration:  Less than 22 percent  

f. Coal-Tar Content:  Zero  

 

8. Shop Surface Preparation  

a. Deliver all ductile iron pipe and fittings to the application facility 

without asphalt, cement lining, or any other lining on the interior 

surface.    

b. Inspect and pre-clean all surfaces with suitable solvent to remove 

all traces of grease, oil, asphalt and other soluble contaminants.  

Abrasive blast all surfaces with fine abrasive to remove all 

annealing oxides (SSPC SP10 equivalent), all rust, dirt, and other 

foreign matter.  Re-blast any area where rust reappears before 

application.  Remove any dust or other contaminants remaining 

after blasting with dry, oil free compressed air or by vacuum 

cleaning.  A surface profile depth (anchor pattern) of at least 3.0 mils 

(76.2 microns) is required following ASTM D 4417, Method C.  

c. Coat surface within eight hours of surface preparation.  

 

9. Prior to shipment, visually examine all ceramic epoxy lined pipe and fittings 

for film defects, including any runs, sags, and debris in the film.  Shop 

repairs shall be made in accordance with the manufacturer’s instructions.  

a. All ductile iron pipe and fitting linings shall be checked for thickness 

using a magnetic dry film thickness gauge.  The thickness testing 

shall be in according with SSPC-PA2 film thickness rating.  

b. The interior lining of all pipe and fittings shall be tested for holidays, 

pinholes, and discontinuities at 100 volts per mil of DFT (e.g. 5,000 

volts for 50 mil DFT).  All holidays shall be properly repaired in 

accordance with the manufacturer’s instructions and retested at no 

additional cost to the Owner.    

c. Each pipe joint and fitting shall be marked with the date of 

application of the ceramic epoxy lining system and with its 

numerical sequent of application on that date.  

I. Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall 
be either a layer of arc-sprayed zinc on the outside and an asphaltic coating to the 
zinc per AWWA C151 and or a factory-applied epoxy coating per AWWA C550. 
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J. Lubricant furnished for lubricating the push-on joints in potable water pipes shall 
be nontoxic, water soluble, shall not support the growth of bacteria, shall have no 
deteriorating effects on the gasket or pipe material, and shall not impart color, taste, 
or odor to the water, and shall be an approved substance per NSF 61. 
 

K. Thrust restraint devices shall be provided at all horizontal and vertical bends and 
fittings, in casings under roads and railroads and at other locations specifically 
indicated on the construction drawings. Thrust restraint devices shall be either 
concrete thrust blocks or restraining glands as manufactured by Star Pipe 
Products, Stargrip 3000 and 3100, Allgrip 3600, or as manufactured by EBAA Iron 
Sales, Megaflange, 2000 PV, or other approved equal restraining gland products. 
Restrained joints, where used, shall be installed at bend and fitting locations and 
at pipe joint locations both upstream and downstream from the bends or fittings at 
distances as required by these Standards. Restraint devices shall have the 
following factory applied high performance coatings: Star Pipe Products: Starbond 
System; Sigma Corp. Products: CORRSAFE System; EBAA Iron Products: MEGA-
BOND System.  Restrained joint pipe fittings shall be designed and rated for the 
following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
L. All gaskets and restraining gasket shall be EPDM rubber or SBR and shall have 

color inherent with the rubber.  Color shall not be attained by surface coating.  The 
word “EPDM” or “SBR” shall be embossed or formed into the gasket.  Stamped or 
stickers shall be prohibited.  All gaskets not clearly identified to be EPDM or SBR 
shall be rejected and removed from the job site. 
 

M. Restrained joints shall be provided at all horizontal and vertical bends and fittings, 
at casings under roads and railroads and at other locations shown on the Contract 
Drawings. Restrained joint pipe fittings shall be designed and rated for the following 
pressures: 350 psi for pipe sizes up to and including 24" diameter; 250 psi for pipe 
sizes 30" diameter and above.  Offsite forcemain shall be restrained as shown on 
the civil detail sheets, unless otherwise indicated. 

 
N. Restrained Joints shall be Amarillo Fast-Grip gasket, Flex-Ring, Field Flex-Ring, 

Lok-Ring, Barracuda orange gasket, US Pipe Red Field Lok gaskets, TR Flex, 
EBAA Megalug or equal.  Restrained joint gaskets shall be colored, non-black.  The 
color shall be consistent throughout the entire cross section of the gasket and not 
be attained by surface coating; the color shall be inherent within the rubber.  
Gaskets shall meet applicable requirements of AWWA/ANSI C111/A21.11 and 
shall be ANSI/NSF Standard 61 certified.  Restrained gaskets shall be 
manufactured in the United States.   
 

O. Flanged ductile-iron pipe for above ground piping shall conform to current 
ANSI/AWWA C115/A21.15 with factory applied screwed long hub flanges except 
as otherwise specified hereinafter. Flanges shall be faced and drilled after being 
screwed on the pipe with flanges true to 90 degrees with the pipe axis and shall be 
flush with end of pipe conforming to ANSI B16.1, 125 pounds standard.  Flanged 
pipe shall be special thickness Class 53. 
 

P. Flanged fittings shall be ductile as specified herein. Flanges and flanged fittings 
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shall be flat face and shall conform to ANSI/AWWA C110/A21.10 for 250 psi 
pressure rating. Full face type 1/8-inch thick SBR rubber ring gaskets shall conform 
to ANSI/AWWA C111/A21.11. 

 
Q. Bolts and nuts on flanged fittings shall be hot dipped galvanized steel unless 

stainless steel is specified or called out on the drawings. Bolts and buts shall 
conform to AWWA C110 and ANSI B16.1 for Class 125. 
 

R. Hardware for buried installations shall be high strength, low alloy steel conforming 
to the latest edition of AWWA C111/ANSI 21.11 or ASTM A242. 

 
2.02 DETECTION 

  
A. Pipe shall have a 3-inch wide warning tape of the proper color placed directly above 

the pipe 12 inches below finished grade or a 6-inch warning tape between 12 
inches and 24 inches below finished grade. 

 
B. Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a 

polyethylene jacket of appropriate color installed along the pipe alignment as 
detailed in these standards.  Tracer wire shall be manufactured by Copperhead 
Industries or Owner approved equal. 

 
2.03 IDENTIFICATION 
 

A. Each length of pipe and each fitting shall be marked with the name of the 
manufacturer, size and class, lining type, and shall be clearly identified as ductile 
iron pipe. All gaskets shall be marked with the name of the manufacturer, size and 
proper insertion direction. 

 
B. All below grade ductile iron pipe shall be entirely polyethylene-wrapped  

 
C. Poly-wrap shall be by V-Bio® Enhanced Polyethylene Encasement (or equivalent). 
 
D. All above ground ductile iron pipe and appurtenances shall be painted in 

accordance with Section 09900. 
 

PART 3 - EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE 
 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public 
Works Utility Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

 
A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other 

appurtenances and incidentals complete and in-place as required by the 
construction drawings. 

 
B. Where potable or reclaimed water mains are to be installed under pavement, in 

parking lots, etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be 

installed in a casing pipe. 
 
D. Services under any kind of pavement shall be Type “L” copper or Schedule 40 

stainless steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene 

or PVC (for 16” only).  The use of HDPE pipe must be authorized by the County 
prior to ordering and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design 

phase to determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall 
be performed for pipe lengths under 500 lineal feet, with an additional soil test 
every 500 of additional ductile iron pipe to be installed.  The soil testing shall be 
performed by a Florida licensed geotechnical engineering and signed and sealed 
report shall be supplied to the County for review prior to installation of the ductile 
iron pipe for evaluation.  The soil testing results shall be used to determine if 
additional requirements for the installation of ductile iron pipe and/or the restrained 
joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be 

used in soil that is contaminated with low molecular-weight petroleum products, 
aromatic hydrocarbons, chlorinated hydrocarbons or organic solvents. 

 
H. Trees shall not be planted or located within 10 feet of any potable water main, 

reclaimed water main, sanitary force main or gravity sanitary sewer main that is 
owned and maintained by County.  With prior approval, an approved root barrier 
may be used with 5 feet of clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall 

have a back-flow preventer installed at the right-of-way. BFP can be part of a meter 
assembly or a BFP / detector check assembly. 
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J. Installation tolerances of Pipe Lines:  
 

1. Direct Bury:  
 
a. Vertical Alignment = ±0.5 feet 
b. Horizontal Alignment = ±1.0 feet  

 
2. Horizontal Directional Drill (Trenchless Technologies): 

 
a. Vertical Alignment: 

 
1) max. slope shall not exceed 2% (2.0 feet within a length of 

100 feet). 
2) No reverse curvature within 200 feet 
3) No vertical deviation greater than ten (10) percent of the 

proposed depth of cover at that specific station. 
 

b. Horizontal Alignment: 
 
1) max. rate of deviation shall not exceed 1.5% (1.5 feet within 

a length of 100 feet 
2) No reverse curvature 
3) Total deviation not to exceed 2.0 feet  

 
1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or 
otherwise defective materials not in compliance with these standards shall not be 
used and shall be removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the 

pipe and fittings to prevent injury to the materials or coatings. Use proper 
implements, tools and facilities for the safe and proper protection of the work. 
Lower the pipe and fittings from the truck to the ground and from the ground into 
the trench in a manner to avoid any physical damages. Under no circumstances 
shall the pipe or fittings be dropped onto the ground or into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can 

be used to good advantage. Unless otherwise approved by the County, installer 
shall not distribute more than one week’s supply of material in advance of laying. 
Any materials not to be installed within two weeks of delivery shall be protected 
from the sunlight, atmosphere and weather by suitable enclosures or protective 
wrapping until ready for installation. Stored PVC pipe shall be placed on suitable 
racks with bottom tiers raised above the ground to avoid damage. Storage of pipe 
on the job site shall be done in accordance with the pipe manufacturer’s written 
instructions. 

  
1.03 SURVEY MARKINGS 
 

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted 
by the Contractor on the top of pipe for potable water mains, reclaimed water mains 
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and sanitary force mains at intervals no greater than 200 feet apart and at locations 
where there is a substantial grade change. The pipe markers shall indicate the pipe 
diameter and shall be labeled PWM in “safety” blue, RWM in purple, and FM in 
green, for potable water mains, reclaimed water mains and sanitary force mains, 
respectively.   The Contractor is responsible for making the aforementioned 
markers available to the Surveyor. The Contractor shall field locate the mains and 
fittings when markers are not made available to the Surveyor. 

B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted 
by the Contractor on the top of all pipe fittings (other than sanitary sewer service 
wyes, potable water saddles and reclaimed water saddles). The markers for fittings 
shall indicate the type of fitting and shall be labeled PWF in “safety” blue, RWF in 
purple, and FMF in green, for potable water fittings, reclaimed water fittings, and 
sanitary force main fittings, respectively. The Contractor is responsible for making 
the aforementioned markers available to the Surveyor. The Contractor shall field 
locate the mains and fittings when markers are not made available to the Surveyor. 

 
C.  A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the 

beginning and end of each horizontal directional drill (HDD). The HDD Contractor 
shall provide a certified report and bore log indicating the horizontal and vertical 
location every 25 linear feet or less along the pipe. 

 
D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor 

at the ROW line indicating each individual new service location or stub out. The 
marker shall be a 6 foot length of PVC pipe inserted 2 feet into the ground and shall 
be painted “safety” blue for potable water, purple for reclaimed water, and green 
for sewer. 

 
1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND 

RECLAIMED WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing 
should be scheduled ahead of other jobs must accompany all emergency testing 
requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping 

valves and sleeves. 
 
C. HYDROSTATIC TESTING 

 
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility 

Standards Manual Section 1.8.7. 
 

1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR 
CASING AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED 
AND/OR COUNTY ACCEPTED WATER AND SEWER PIPE WITHIN 
DEVELOPMENT PROJECTS UNDER ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves 

for underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or 

conduits are required, it is the responsibility of the utility company and/or their 
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Contractor performing the work to provide Manatee County Utility Operations 
Department or the Engineer of Record with accurate horizontal and vertical as-built 
information of the sleeves, bores and conduits installed by said utility company.  
This applies to all bores and conduits crossing water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will 

cross, or be closer than 5'-0" horizontally and 18 inches vertically to, previously 
tested water and sewer lines that are still under the ownership of the 
developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow 

sufficient time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County 

Utility Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a 

dedicated area of right-of-way. 
4. Perform installation in the presence of a County representative.  Call (941) 

792-8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 
5. Submit two (2) copies of as-built information to the County to incorporate 

into the record drawings to be submitted to the County. 
6. Failure to follow steps 2) thru 5) will result in additional charges for retesting 

the previously tested water and sewer lines. 
 

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing 
or closer than 5'-0" horizontally and 18 inches vertically to previously tested water 
and sewer lines that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way 

Use Permit and copy the Project Management Department Locations 
Section with proposed location drawing. 

3. Follow procedures in "Sunshine State One-Call", paying special attention 
to the requirements of Section VII. 

 
E. Should water or sewer lines be damaged during the bore pipe line or casing 

installation, the cost of any repairs and retesting will be paid for by the utility 
company that installed the bore.  The actual clearance between a bored casing 
crossing a water or sewer pipe should not be less than 18 inches. 

 
1.06 DETECTION 
 

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed 
directly above the pipe and 12" below finished grade or 6" detectable tape between 
12" and 24" below finished grade.  

 
B. Direct buried or horizontal directional drilled non-metallic pipe shall also have 

tracer wire installed along the pipe alignment. The tracer wire to be used shall be 
a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene jacket 
of appropriate color manufactured by Copperhead Industries or Manatee County 
approved equal. 

 
END OF SECTION 
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SECTION 02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals 
required and install complete and ready for operation all valves and appurtenances 
as shown on the Drawings and as specified herein. 

 
B. All of the types of valves and appurtenances shall be products of well established 

reputable firms who are fully experienced and qualified in the manufacture of the 
particular equipment to be furnished. The equipment shall be designed, 
constructed and installed in accordance with the best practices and methods and 
shall comply with these standards as applicable. Valves used in waterworks 
applications shall comply with Section 8 of NSF Standard 61 for mechanical 
devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for 

use in controlling the flow of potable water, reclaimed water, wastewater, etc., 
depending on the applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to 

the extent possible, all equipment of the same type on the project shall be from a 
single manufacturer. 

 
E. All valves and appurtenances shall have the name of the manufacturer, year of the 

valve and the working pressure for which they are designed cast in raised letters 
upon some visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied 

with the equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 

2-inch square AWWA operating nuts. Provide stainless steel extension stems and 
alignment rings where needed to bring the operating nut to within 4 feet below the 
box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves for sizes 

2-inch through 1230-inch and shall be butterfly valves for sizes 316-inch and larger. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless 

otherwise noted on the plans. Tapping valves shall be used for tapping force mains.  
Plug valves shall be full port, have a 100% circular cross section, and must have 
prior written authorization from the County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and 

shall close when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar 
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tie-rod bolts shall be stainless steel. All MJ-type underground bolts, nuts, and 
washers shall be COR-TEN or stainless steel. 

 
L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating 

on the interior and exterior unless otherwise noted in the plans or the following 
specification. All other painted items exposed to sunlight, including field painted 
box lids, etc., shall be painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01) 
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02) 
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05) 
6. Valve Actuators (Sec. 2.06) 
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11) 
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13) 
14. Restrained Joints (Sec. 2.14) 
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of 
materials to be furnished, the names of the suppliers and the date of delivery of 
materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the 

County for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied 
with the equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or 
inaccessibility, chain wheel operators shall be furnished with the valves. Such 
operators shall be designed with adequate strength for the valves with which they 
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are supplied and provide for easy operation of the valve. Chains for valve operators 
shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete 

pad and a box cover.  Stainless steel or equivalent valve extension stems shall be 
provided to place the valve operating nut no more than 4 2 feet deep. One valve 
wrench, 6 feet in length, shall be provided for every 15 valves installed. 

 
C. Gate valves 2 inches to 14 524 inches in diameter shall be resilient seated, 

manufactured to meet or exceed the requirements of AWWA C509 or AWWA C515 
and shall be UL listed and FM approved where applicable. Valves shall have an 
unobstructed waterway equal to or greater than the full nominal diameter of the 
valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. 

All bolts, nuts and washers shall be stainless steel to eliminate exterior corrosion 
and maintain fastener strength.  Manufacturer shall use Never-Seez or equivalent 
during assembly of bolt and nut sets to prevent galling of similar metals. Stem seals 
shall be provided and shall be of the O-ring type, two above and one below the 
thrust collar. Valves that are located above grade and located in valve vaults shall 
be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The 

Elastomer type shall be permanently indicated on the disc or body of the valve. 
The resilient sealing mechanism shall provide zero leakage at the water working 
pressure when installed with the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the 

requirements of AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating 

pressure of 250 psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall 

open left or counterclockwise. 
 
I. The valves shall be covered by a Manufacturer’s 10  year warranty on 

manufacturer’s defects and reasonable labor costs for replacement. Warranty shall 
become effective from the date of purchase by the end usershipment from the 
Manufacturer and delivered within 30 days from the receipt of the purchase order. 
For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 

manufacturing facility within the United States and provide their certification of 
meeting internationally recognized quality control procedures. 

 
K. Acceptable manufacturers are limited to the following: American Flow Control, 

Series 2500 FL x FL, Kennedy, Model KS-RW/2638 FL x FL, Mueller, Model A-
2361 FL x FL, and Clow, Model 2638 FL x FL. 
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2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH 

CHECK VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated 
valve with cast iron body, bronze trim, and 125-pound flanged ends. The valve 
shall be hydraulically operated, diaphragm type globe valve. The main valve shall 
have a single removable seat and a resilient disc, of rectangular cross section, 
surrounded on three and a half sides. No external packing glands are permitted 
and there shall be no pistons operating the main valve or any controls. The valve 
shall be equipped with isolation valves to service the pilot system while permitting 
flow if necessary. Main valve and all pilot controls shall be manufactured in the 
United States of America. Valve shall be single chamber type, with stainless steel 
stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network 

and sustain a minimum pressure in the high pressure main regardless of 
distribution demand, and as an option, shall also close when a pressure reversal 
occurs for check valve operations. The pilot system shall consist of two direct 
acting, adjustable, spring loaded diaphragm valves. 

 
C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. 

The pilot control valves shall be cast brass with 303 stainless steel trim. Acceptable 
manufacturers are limited to the following: AVK, Series 41, American Flow Control, 
Series 52, Kennedy, Series 106 LW or 1106 LW, or Mueller, Series 8001 or A 2600-
6-01l. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall 
be brass body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-
turn check, ball curb valves, rated for 300 psi, Mueller 300 (as specified in the table 
below), Ford B-Series, or approved equal, with compression, pack joint, flare, 
threaded or flanged ends as required. Ball valves for wastewater, 2-inch through 
3-inch, shall be 316 stainless steel body, cap, stem and ball per ASTM A351, full 
port, full flow, 1/4-turn check, ball valves, steam rated for 150 psi, pressure rating 
1,000 psi CWT, Apollo 76F or approved equal, with threaded or flanged ends as 
required. 

 
 Curb Stops for Water and Reclaimed Water 
 

Pipe Material Type of Connection Model 

HDPE Compression x FIP B-25170 * 

HDPE Pack Joint x FIP P-25170 * 

Copper Compression x FIP B-25170 

Copper Flare x FIP B-25166 

Stainless Steel FIP x FIP Thread B-20200 

* Insert required, part number per manufacturer product information 

 
B. All valves shall be mounted in such a position that valve position indicators are 

plainly visible. Above grade ball valves shall have a vinyl coated lever handle. 
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Lever handle, handle nut, and lever packing gland shall be 304 or 316 stainless 
steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors 

shall not be used in soil that is contaminated with low molecular-weight petroleum 
products, aromatic hydrocarbons, chlorinated hydrocarbons or organic solvents. 
Appropriate service tubing shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, 
DeZurik AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall 

be field adjustable and replaceable without dismounting operator dise or shaft and 
without removing the valve from the line.  Valves 20 inches and smaller shall have 
bonded or mechanically restrained seats as outlined in AWWA C504. 

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of 

manufacture. The hydrostatic test for Class 250 valves shall be performed with an 
internal hydrostatic pressure equal to 500 psi applied to the inside of the valve body 
of each valve. During the hydrostatic test, there shall be no leakage through the 
metal, the end joints or the valve shaft seal. The leakage test for the Class 250 
valves shall be performed at a differential pressure of 250 psi and against both 
sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both 
directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators 

shall be totally enclosed in a gear case. Actuators shall be capable of seating and 
unseating the disc against the full design pressure and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel 

and designed for both torsional and shearing stresses when the valve is operated 
under its greatest dynamic or seating torque.  Shaft shall be of either a one piece 
unit extending full size through the valve disc and valve bearing or it may be of a 
stub shaft design.  Shaft bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance 

with paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and 
shall transmit a minimum torque to the valve.  Operators shall be rigidly attached 
to the valve body. 

 
H. The manufacturer shall certify that the required tests on the various materials and 

on the completed valves have been satisfactory and that the valves conform with 
all requirements of this Specification and the AWWA standard. 
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I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem 
guides, and floor boxes as required shall be furnished and installed. 

 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts 
and shall be furnished with end connections and with actuating mechanisms as 
called for on the construction plans or as otherwise required. Valves shall seal 
bubble-tight or water drop-tight in both directions when tested according to the 
Leakage Test method of AWWA C504 with a hydrostatic pressure of 150 psi. 
 

B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of 
AWWA C504 at a pressure two times the rated pressure or a minimum pressure of 
300 psi, whichever is greater. During the test, there shall be no leakage through 
the metal, or through the end joints or shaft seal, nor shall any part of the valve be 
deformed.  Plug valves shall be Kennedy or Dezurik. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall 
conform to the NPT requirements of ANSI B1.20.1. 

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class 

B. The integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 
stainless steel. The entire plug, except for the shafts, shall be covered with nitrile 
(Buna N) rubber. The rubber compound shall have been vulcanized to the metal 
plug and shall have a peel strength of not less than 75 pounds per inch when tested 
according to ASTM D 429, method B. The valve seat shall be at least 90 percent 
pure nickel, welded-in overlay into the cast iron body. The top and bottom bearings 
shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug 

rotates upward when it opens, with the flow entering the seat end of the valve. 
 
H. Plug valves shall be coated inside with Protecto 401 or amine-cured novolac 

ceramic epoxy or another two-part epoxy suitable for sanitary sewer service which 
has been approved by Manatee County. 

 
I. Acceptable manufacturers are limited to the following: Pratt, Series 600FP/601FP, 

Milliken, Series 600F/601F, or GA Industries, Figure 517 Eco-Centric. 
 

2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for 
actuators presented in AWWA C 504 and shall be either manual or motor operated. 
Actuators shall be capable of seating and unseating the disc against the full design 
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pressure and velocity, as specified for each class, into a dry system downstream, 
and shall transmit a minimum torque to the valve. Actuators shall be rigidly 
attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. 
Actuators shall be equipped with handwheel, position indicator, and mechanical 
stop-limiting locking devices to prevent over travel of the disc in the open and 
closed positions. They shall turn counter-clockwise to open valves.  Manual 
actuators shall be of the traveling nut, self-locking type or of the worm gear type 
and shall be designed to hold the valve in any intermediate position between fully 
open and fully closed without creeping or fluttering. Valves located above grade 
shall have handwheel and position indicator, and valves located below grade shall 
be equipped with a 2-inch square AWWA operating nut located at ground level and 
cast iron extension type valve box. 

 
C. Motor Actuators (Modulating) 
 

1) The motor actuated valve controller shall include the motor, actuator unit 
gearing, limit switch gearing, limit switches, position transmitter which shall 
transmit a 4-20 mA DC signal, control power transformer, electronic 
controller which will position the valve based on a remote 4-20 milliamp 
signal, torque switches, bored and key-wayed drive sleeve for non-rising 
stem valves, declutch lever and auxiliary handwheel as a self-contained 
unit. 

2) The motor shall be specifically designed for valve actuator service using 
480 volt, 60 Hertz, three phase power as shown, on the electrical drawings. 
The motor shall be sized to provide an output torque and shall be the totally 
enclosed, non-ventilated type. The power gearing shall consist of helical 
gears fabricated from heat treated alloy steel forming the first stage of 
reduction. The second reduction stage shall be a single stage worm gear. 
The worm shall be of alloy steel with carburized threads hardened and 
ground for high efficiency. The worm gear shall be of high tensile strength 
bronze with hobbed teeth. All power gearing shall be grease lubricated. Ball 
or roller bearings shall be used throughout. Preference will be given to units 
having a minimum number of gears and moving parts.  Spur gear reduction 
shall be provided as required. 

3) Limit switches and gearing shall be an integral part of the valve control. The 
limit switch gearing shall be made of bronze and shall be grease lubricated, 
intermittent type and totally enclosed to prevent dirt and foreign matter from 
entering the gear train. Limit switches shall be of the adjustable type 
capable of being adjusted to trip at any point between fully opened valve 
and fully closed valve. 

4) The speed of the actuator shall be the responsibility of the system supplier 
with regard to hydraulic requirements and response compatibility with other 
components within the control loop. Each valve controller shall be provided 
with a minimum of two rotor type gear limit switches, one for opening and 
one for closing. The rotor type gear limit switch shall have two normally 
open and two normally closed contacts per rotor. Gear limit switches must 
be geared to the driving mechanism and in step at all times whether in 

Manatee County BCC IFBC No. 23-TA004457LP 259



02640 - Valves and Appurtenances.docx 8 / 17 

motor or manual operation. Provision shall be made for two  additional 
rotors as described above, each to have two normally open and two 
normally closed contacts. Each valve controller shall be equipped with a 
double torque switch. The torque switch shall be adjustable and will be 
responsive to load encountered in either direction of travel. It shall operate 
during the complete cycle without auxiliary relays or devices to protect the 
valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

5) A permanently mounted handwheel shall be provided for manual operation. 
The handwheel shall not rotate during electric operations, but must be 
responsive to manual operation at all times except when being electrically 
operated. The motor shall not rotate during hand operation nor shall a fused 
motor prevent manual operation. When in manual operating position, the 
unit will remain in this position until motor is energized at which time the 
valve operator will automatically return to electric operation and shall 
remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the 
motor and motor gearing mechanically, but not electrically. Hand operation 
must be reasonably fast. It shall be impossible to place the unit in manual 
operation when the motor is running. The gear limit switches and torque 
switches shall be housed in a single easily accessible compartment integral 
with the power compartment of the valve control. All wiring shall be 
accessible through this compartment. Stepping motor drives will not be 
acceptable. 

6) The motor with its control module must be capable of continuously 
modulating over its entire range without interruption by heat protection 
devices. The system, including the operator and control module must be 
able to function, without override protection of any kind, down to zero dead 
zone. 

7) All units shall have strip heaters in both the motor and limit switch 
compartments.The actuator shall be equipped with open-stop-close push 
buttons, an auto-manual selector switch, and indicating lights, all mounted 
on the actuator or on a separate locally mounted power control station. 

8) The electronics for the electric operator shall be protected against 
temporary submergence. 

9) Actuators shall be Limitorque L120 with Modutronic Control System 
containing a position transmitter with a 4-20MA output signal or equal. 

 
D. Motor Actuators (Open-Close) 

 
1) The electronic motor-driven valve actuator shall include the motor, actuator 

gearing, limit switch gearing, limit switches, torque switches, fully machined 
drive sleeve, declutch lever, and auxiliary handwheel as a self-contained 
unit. 

2) The motor shall be specifically designed for valve actuator service and shall 
be of high torque totally enclosed, nonventilated construction, with motor 
leads brought into the limit switch compartment without having external 
piping or conduit box. 

3) The motor shall be of sufficient size to open or close the valve against 
maximum differential pressure when voltage to motor terminals is 10% 
above or below nominal voltage. 
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4) The motor shall be prelubricated and all bearings shall be of the anti-friction 
type. 

5) The power gearing shall consist of helical gears fabricated from heat 
treated steel and worm gearing.  The worm shall be carburized and 
hardened alloy steel with the threads ground after heat treating.  The worm 
gear shall be of alloy bronze accurately cut with a hobbing machine. All 
power gearing  shall be grease lubricated. Ball or roller bearings shall be 
used throughout. 

6) Limit switches and gearing shall be an integral part of the valve actuator. 
The switches shall be of the adjustable rotor type capable of being adjusted 
to trip at any point between fully opened valve and fully closed valve. Each 
valve controller shall be provided with a minimum of two rotor type gear 
limit switches, one for opening and one for closing (influent valves require 
additional contacts to allow stopping at an intermediate position). The rotor 
type gear limit switch shall have two normally open and two normally closed 
contacts per rotor. Additional switches shall be  provided if shown on the 
control and/or instrumentation diagrams. Limit switches shall be geared to 
the driving mechanism and in step at all times whether in motor or manual 
operation. Each valve actuator shall be equipped with a double torque 
switch. The torque switch shall be adjustable and will be responsive to load 
encountered in either direction of travel. It shall operate during the complete 
cycle without auxiliary relays or devices to protect the valve should 
excessive load be met by obstructions in either direction of travel. Travel 
and thrusts shall be independent of wear in valve disc or seat rings. 

7) A permanently mounted handwheel shall be provided for manual operation. 
The handwheel shall not rotate during electric operation except when being 
electrically operated. The motor shall not rotate during hand operation, nor 
shall a fused motor prevent manual operation. When in manual operating 
position, the unit will remain in this position until motor is energized at which 
time the valve actuator will automatically return to electric operation and 
shall remain in motor position until handwheel operation is desired. 
Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the 
motor and motor gearing mechanically, but not electrically. Hand operation 
must be reasonably fast. It shall be impossible to place the unit in manual 
operation when the motor is running. 

8) Valve actuators shall be equipped with an integral reversing controller and 
three phase overload relays, Open-Stop-Close push buttons, local-remote-
manual selector switch, control circuit transformer, three-phase thermal 
overload relays and two pilot lights in a NEMA 4X enclosure. In addition to 
the above, a close coupled air circuit breaker or disconnect switch shall be 
mounted and wired to the valve input power terminals for the purpose of 
disconnecting all underground phase conductors. 

9) The valve actuator shall be capable of being controlled locally or remotely 
via a selector switch integral with the actuator. In addition, an auxiliary dry 
contact shall be provided for remote position feedback. 

10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase 
service. Valve control circuit shall operate from a fuse protected 120 volt 
power supply. 

11) Motor operators shall be as manufactured by Limitorque Corporation, Type 
L120 or approved equal. 
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2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, GA Industries fig-929 for 
sewer applications, Fig-920 for water and reclaimed water application, or an 
approved equal, with inlet size and working pressure ratings as required and NPT 
connections. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and 

linkage shall be stainless steel. The seat shall be (Buna N) nitrile elastomer. 
 
 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be 
cast iron drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as 
applicable, cast into the top. Lids will be painted “safety” blue for potable, purple 
for reclaimed, and green for sanitary sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler 

Pipe, 6850 Series, Box 461-S through 668-S, with extensions, as required to make 
the desired box length, or an approved equal.  Bottom barrel shall be 5-1/4 inches 
inside diameter, with a flanged bottom with sufficient bearing area to prevent 
settling. 

 
C. HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, 

high density polyethylene, with cast iron top and stainless steel adjustable stem, 
Trench Adapter, as manufactured by American Flow Control, or an approved 
equal. Bottom barrel shall have flanged bottom to prevent settling. All bolts, screws 
and pins shall be stainless steel. 

 
D. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked 

“Reclaimed Water” and painted Pantone 522C purple. 
 
E. All valves shall either have operating nuts within 4 feet below the top of the lid or 

shall have extension stems with centering guides to provide an extended operating 
nut within 4 feet below the lid. Extension stems shall be fixed to the valve operating 
nut with a stainless steel fastener. 

 
F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast 

iron material just like the valve box.  No plastic or steel risers shall be allowed. 
 
G. A centering device BoxLok or equal shall be installed in the valve box. 
 
H. Stand pipe shall match color code of the system being installed, (blue for potable, 

Pantone purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES 
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed 
water mains shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall 
conform to AWWA C800. 1-inch through 2-inch corporation stops shall be ball type, 
300 psi working pressure rated, with AWWA MIP threaded inlets and compression, 
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pack joint, flare, or FIP threaded joint outlets, Mueller as shown in the table below, 
or an approved equal. All joints made to CTS size HDPE tubing shall use stainless 
steel insert stiffeners. 

 
Corporation Stops 
 

Pipe Material Type of Connection Mueller 300 Model 

HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 

HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 

HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 

HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 

Copper Compression x AWWA IP Thread B-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 

Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 

Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 

Copper Flare x AWWA IP Thread B-25025 (Saddle) 

Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 

Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 

Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 

*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors 

shall not be used in soil that is contaminated with low molecular-weight petroleum 
products, aromatic hydrocarbons, chlorinated hydrocarbons or organic solvents. 
Appropriate service tubing shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be 

made using red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers 
and nuts shall be brass or stainless steel. No ductile iron, cast iron or steel saddles 
will be allowed. Saddles shall be Smith Blair 325 Bronze saddles with Stainless 
Steel or brass extra wide strap or equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made 

using Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water 

and sewer mains may be made using Romac Style 306H saddle or approved 
equal. All saddles shall be properly sized per the manufacturer product information 
and be installed according to the manufacturer’s written instructions. Connections 
to HDPE mains shall not be made using narrower saddles similar to the Smith-Blair 
325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
 

Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon 
steel with Ethylene Propylene Diene Monomer (EPDM) rubber gaskets and 
stainless steel nuts, bolts and spacers. Acrylonitrile butadiene (NBR) gaskets shall 
be used for potable water mains that are located in soil that is contaminated with 
low molecular-weight petroleum products or non- chlorinated organic solvents or 
non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for 
potable water mains that are located in soil that is contaminated with aromatic 
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hydrocarbons or chlorinated hydrocarbons. Fluorocarbon (FKM) gaskets shall be 
used for potable water mains if the soil is contaminated with aromatic hydrocarbons 
or chlorinated hydrocarbons, and is also contaminated with low molecular-weight 
petroleum products or organic solvents. Couplings shall be Dresser Style 38, or 
another approved equal. Flange adapters shall have a plain end compression seal 
similar to the style 38, with an ANSI 125 Class flange on the opposite end, and 
shall be Dresser Style 128W, Metaval Uni-Flange, or an approved equal. Stainless 
steel backup rings shall be used for force mains that are located in corrosive 
environments including wetwells and valve vaults. 

 
2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum 
breaker as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. 
Valves shall be iron-body, bronze-mounted, single disk, 175 psi working pressure 
for 2- through 12-inch, 150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 
flanged ends, by Mueller; No. A-2600-6-01 (sewer), No. A-2602-6-01 (water), or 
AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the 
waterway. 

 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless 

steel hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and 

replaced without removing the valve from the line. Valves shall be fitted with an 
extended hinge arm with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, 
American Darling B-84-B, Mueller Super Centurian 250, or approved equal and 
shall conform to AWWA C502 and UL/FM certified, and shall in addition meet the 
specific requirements and exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 

 
B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant 
shall be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles 
when opened together with a loss of not more than 2 psi in the hydrant per AWWA 
C502. 
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D. The upper and lower stem rod shall be stainless steel and shall have a breakable 
stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron 

or ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, 
per AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy 
coated inside and outside. Aboveground parts shall also have a top coat of 
Sherwin-Williams Acrolon 218 HS acrylic polyurethane or approved equal; color 
Safety Yellow for fire hydrants that are connected to the potable water system or 
Pantone 522C purple for fire hydrants that are connected to the reclaimed water 
system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  

 
2.14 RESTRAINED JOINTS 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by 
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron 
Sales. Flanged joints may be used above ground. 
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B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588 
requirements (Cor-ten or equivalent) “weathering steel” or be 316 stainless steel.  
The use of rebar with welded thread is prohibited. 

 A certification from the supplier shall be provided to the County during the shop 
drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread 
rods meet the A-588 requirements and shall state the project name and contractor 
in the certification letter.  If stainless steel is to be used, no certification letter is 
required. 
 

C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron 
Pipe Company, or an approved equal. 

 
D. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES 
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 
 

B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use 
of a gasket compounded for water or sewer, and shall be able to withstand a 
pressure test of 180 psi for water lines or 150 psi for sewer force mains for one 
hour with no leakage in accordance with AWWA C110. A stainless steel 3/4-inch 
NPT test plug shall be provided for pressure testing. All bolts joining the two halves 
shall be stainless steel and shall be included with the sleeve or saddle; Romac 
SST III or Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES 
 

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, 
blowoff valves, gate valves, fire hydrants and backflow preventers as indicated in 
these Standards. Tracer wire test station boxes for yard service shall be 2 ½ inch 
diameter, 15 inch length, ABS plastic with a cast iron rim and lid, P200NFGT as 
manufactured by Bingham & Taylor, or equal approved by Manatee County. Where 
test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD, 
5 ¼ -inch diameter or equal, centered in a separate concrete pad similar to a valve 
box pad. 
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PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. All valves and appurtenances shall be installed in the location shown, true to 
alignment and rigidly supported. Any damage occurring to the above items before 
they are installed shall be repaired to the satisfaction of the County. 

 
B. After installation, all valves and appurtenances shall be tested at least two hours 

at the working pressure corresponding to the class of pipe, unless a different test 
pressure is specified.  If any joint proves to be defective, it shall be repaired to the 
satisfaction of the County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of 

operators and appurtenances as shown on the Drawings that are in masonry floors 
or walls, and install concrete inserts for hangers and supports as soon as forms 
are erected and before concrete is poured.  Before setting these items, the 
Contractor shall check all plans and figures which have a direct bearing on their 
location and he shall be responsible for the proper location of these valves and 
appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the 

respective pipe sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy 
Corten or 316 stainless steel bolts, nuts and washers.   

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be 

thoroughly cleaned.  The ends of the pipes and outside of the gaskets shall be 
moderately coated with petroleum jelly, cup grease, soft soap or graphite paste, 
and the gasket shall be slipped over one pipe end.  After the other pipe has been 
brought to the correct position, the gasket shall be centered properly over the pipe 
ends with the lips against the pipes.  The housing sections then shall be placed.  
After the bolts have been inserted, the nuts shall be tightened until the housing 
sections are firmly in contact, metal-to-metal, without excessive bolt tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned 

thoroughly for a distance of 8".  Soapy water may be used as a gasket lubricant.  A 
follower and gasket, in that order, shall be slipped over each pipe to a distance of 
about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  

Mechanical joints shall be made in the standard manner.  Valve stems shall be 
vertical in all cases.  Place cast iron box over each stem with base bearing on 
compacted fill and the top flush with final grade.  Boxes shall have sufficient bracing 
to maintain alignment during backfilling.  Knobs on cover shall be parallel to pipe.  
Remove any sand or undesirable fill from valve box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown 
on the Drawings and shall be bedded on a firm foundation.  A drainage pit on 
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crushed stone as shown on the Drawings shall be filled with gravel or crushed 
stone and satisfactorily compacted.  During backfilling, additional gravel or crushed 
stone shall be brought up around and 6" over the drain port.  Each hydrant shall be 
set in true vertical alignment and shall be properly braced.  Concrete thrust blocks 
shall be placed between the back of the hydrant inlet and undisturbed soil at the 
end of the trench.  Minimum bearing area shall be as shown on the plans.  Felt 
paper shall be placed around the hydrant elbow prior to placing concrete.  CARE 
MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG THE DRAIN 
PORTS.  Concrete used for backing shall be as specified herein. 

 
B. When installations are made under pressure, the flow of water through the existing 

main shall be maintained at all times.  The diameter of the tap shall be a minimum 
of 2" less than the inside diameter of the branch line. 

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified 
personnel furnished by the manufacturer.  The tapping machine shall be furnished 
by the Contractor if tap is larger than 12" in diameter. 

 
D. The Contractor shall determine the locations of the existing main to be tapped to 

confirm the fact that the proposed position for the tapping sleeve will be satisfactory 
and no interference will be encountered such as the occurrence of existing utilities 
or of a joint or fitting at the location proposed for the connection.  No tap will be 
made closer than 30" from a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square 

operating nut for valves 2" and larger.  The valve shall be provided with an 
oversized seat to permit the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as 

indicated on the Drawings and shall be squarely centered on the main to be tapped. 
Adequate support shall be provided under the sleeve and valve during the tapping 
operation.  Sleeves shall be no closer than 30" from water main joints.  Thrust 
blocks shall be provided behind all tapping sleeves.  Proper tamping of supporting 
earth around and under the valve and sleeve is mandatory.  After completing the 
tap, the valve shall be flushed to ensure that the valve seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-
inhibitive primer.  All pipe connection openings shall be capped to prevent the entry 
of foreign matter prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be 
painted safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at 
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all joints.  All pipelines shall be subjected to a hydrostatic pressure and leak testing.   
Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7.  Prior to testing, the pipe lines shall be supported in a 
manner approved by the County to prevent movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
END OF SECTION 
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SECTION 02720 SANITARY SEWER BYPASS PUMPING 
 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals 
required to maintain existing and anticipated flows within the affected portion of the 
collection system throughout the construction period.  

 
1.02 PUBLIC IMPACTS 

 
The contractor shall not create a public nuisance due to excessive noise or dust, 
nor impact the public with flooding of adjacent lands, discharge of raw sewage, or 
release of other potential hazards, nor shall he encroach on or limit access to 
adjacent lands.  No extra charge may be made for increased costs to the contractor 
due to any of the above. 

  
1.03 SUBMITTALS 
 

A. The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to 
the Project Manager a detailed Pumping Plan for each site by-pass pumping will 
be needed. The Pumping Plan shall address all measures and systems to prevent 
a sanitary sewer overflow (SSO) as defined by the EPA.  The Plan shall include as 
a minimum: 

 
1. Working drawings and sketches showing work location, pump location, 

piping layout & routing.  Show all proposed encroachment and access 
impacts on adjacent properties or facilities. 

2. Pump, control, alarm and pipe specifications or catalog cuts.  Detailed 
sketch of controls and alarm system. 

3. Power requirements and details on methods to provide by-pass power or 
fueling. 

4. Calculation and determination of response times to prevent an SSO after a 
high water alarm. If anticipated peak flows are 750 G.P.M. or greater, an 
operator is required on site at all times pump is in service. If the anticipated 
peak flows are less than 750 G.P.M. an operator may not be required to be 
on site at all times; show operator on-site schedule.   

5. Procedures to be taken in case of power, pump, or piping failures; including 
contact names and numbers for emergency notifications. 

6. Frequency and specific responsibility for monitoring pump operation, fuel 
levels, pump maintenance and entire length of piping. 

 
PART 2 PRODUCTS 

 
2.01  EQUIPMENT 
 

A. Pumps:  
 

1. By-pass pumping system shall consist of at least a primary pump and a 
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backup pump.  Each pump shall have a minimum pumping capacity of 
100% of the anticipated peak flows.  When bypassing a pump station, 100% 
of the lift station capacity (G.P.M. & T.D.H) shall be provided. 

2. Pumps shall be low noise or sound attenuated.  The noise level at any 
operating condition, in any direction, shall not exceed 70dBA at a distance 
of twenty three (23) feet (7 meters) from the pump and/or power source. 

 
B. Controls: 
 
 The by-pass pump system shall be equipped with automatic controls and an alarm 

system.  The automatic controls will automatically start the backup pump in the 
event of a high water condition or failure of the primary pump.  The alarm system 
will immediately notify the Contractor of a pump failure or high water condition. 

 
C. Pipe: 

 
Pipe shall be of adequate size and capacity to match the pumps.  Pipe type and 
materials will depend on the particulars of the site conditions, and shall be detailed 
in the Pumping Plan.  Contractor will provide all connections. 

 
PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

 Site conditions will vary by site.  Contractor is responsible to determine and 
address requirements such as traffic control, excavation, connections & fittings, 
impacts on access to adjacent properties, routing and support of by-pass piping, 
etc., in the Pumping Plan. 

 
3.02 ON-SITE MONITORING 
 

A. All by-pass operations where the anticipated flow rates are 750 G.P.M or greater 
shall require an employee on-site at all times (full-time on-site monitoring attended 
by personnel experienced with the pumps and controls, with demonstrated ability 
to monitor, turn on & off, and switch between pumps while the by-pass pump 
system is in service.  

 
B. By-pass operations where the anticipated flow rates are less than 750 G.P.M may 

not require an employee on-site at all times while the by-pass pump system is in 
operation.  The Contractor shall have personnel experienced with the pumps and 
controls on site within the calculated response time to prevent an SSO after a high 
water alarm.   

 
C. During by-pass operations, the Contractor shall have posted on site with the 

permit, a copy of the approved Plan and the name and 24 hour contact number of 
the primary response person, the job site superintendent, and the construction 
company owner.   

 
3.03 OPERATIONS 
 

A. The Contractor is responsible for securing and providing power, fuel, site security, 
traffic control and all other supplies, materials and permits required for the by-pass 
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pumping. 
 
B. Contractor shall demonstrate automatic pump switching and alarm system to the 

satisfaction of: the County inspector, Project Manager, or Lift Stations 
Superintendent prior to beginning by-pass pumping.  Satisfactory demonstration 
shall be documented by the inspector’s, PM’s or Lift Station Superintendent’s dated 
signature on the posted copy of the approved Pumping Plan. 

 
3.04 DAMAGE RESTORATION & REMEDIATION 

 
A. The Contractor shall be responsible for any pre-pump notifications, all restoration 

of pre-pump conditions and any damage caused by by-pass operations. 
 
B. Should there be an SSO caused by or as a direct result of the by-pass pumping, 

the contractor is responsible for all immediate & long term response, notifications, 
clean up, mitigation, etc.  Copies of all written response plans, notifications, 
documentation, mitigation plans, etc., shall be submitted to the County Project 
Manager. 

 
 

END OF SECTION 
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DIVISION 3   CONCRETE 

SECTION 03300 CAST-IN-PLACE CONCRETE 
 

PART 1 GENERAL 
 
1.01  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

 
B. Code references 

 
1.  Florida Building Code (FBC) 2020 Edition.  
2.  ACI 301, "Structural Concrete for Buildings."  
3.  ACI 318, "Building Code Requirements for Reinforced Concrete."  
4.  ACI 350, "Code Requirements for Environmental Engineering Concrete 

Structures  
 

1.02  SUMMARY 
 
A. Section includes cast-in-place concrete, including formwork, reinforcement, 

concrete materials, mixture design, placement procedures, and finishes, for the 
following: 
 
1. Minor equipment pads and pipe encasements. 
2. Structural Concrete – All other concrete. 

 
B. Related Sections: 

 
1. Section 02220 "Excavation, Backfill, Fill and Grading for Structures" for fill 

under slabs-on-grade and bottom slabs and footings. 
2. Section 07920 “Sealants and Caulking” for concrete joint applications. 
3. Section 09900 “Paintings” for all interior and exterior coating liquid 

containment and non-liquid containment structures applications.  
4. Section 09720 “Surface Protection Spray System” 
 

1.03  DEFINITIONS 
 
A. Cementitious Materials:  Portland cement alone or in combination with one or 

more of the following:  blended hydraulic cement, fly ash and other pozzolans, 
ground granulated blast-furnace slag, and silica fume; subject to compliance with 
requirements. 
 

1.04  ACTION SUBMITTALS 
 
A. Product Data:  For each type of product indicated. 
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B. Submittals: 
 

1. Design Mixtures:  Submit concrete mixture proportions, characteristics 
and location for use for each concrete mixture.  Submittal shall include 
documentation indicating the proposed concrete proportions will produce 
an average compressive strength equal to or greater than the required 
average compressive strength and shall consist of field strength records 
(field test data) or trial mixtures in accordance with ACI 301, 4.2.3.4.a or 
4.2.3.4.b, respectively.  Submit alternate design mixtures when 
characteristics of materials, project conditions, weather, test results, or 
other circumstances warrant adjustments. 

2. Indicate amounts of mixing water to be withheld for later addition at 
Project site. 

 
C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, 

bending, and placement.  Include bar sizes, lengths, material, grade, bar 
schedules, stirrup spacing, bent bar diagrams, bar arrangement, splices and laps, 
mechanical connections, tie spacing, hoop spacing, and supports for concrete 
reinforcement. 

 
D. Formwork Shop Drawings:  Prepared by or under the supervision of a qualified 

professional engineer detailing fabrication, assembly, and support of formwork. 
 
1. Shoring and Reshoring:  Indicate proposed schedule and sequence of 

stripping formwork, shoring removal, and reshoring installation and 
removal. 

 
E. Construction Joint Layout:  Indicate proposed construction joints required to 

construct the structure. 
 
1. Location of construction joints is subject to approval of the Engineer. 

 
F. Samples:  None. 
 

1.05  INFORMATIONAL SUBMITTALS 
 
A. Qualification Data:  For Installer, manufacturer and testing agency. 
 
B. Welding certificates. 
 
C. Material Certificates:  For each of the following, signed by manufacturers: 

 
1. Cementitious materials. 
2. Admixtures. 
3. Form materials and form-release agents. 
4. Steel reinforcement and accessories. 
5. Waterstops. 
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6. Curing compounds. 
7. Floor and slab treatments. 
8. Bonding agents. 
9. Adhesives. 
10. Vapor retarders. 
11. Semi rigid joint filler. 
12. Joint-filler strips. 
13. Repair materials. 
 

D. Material Test Reports:  For the following, from a qualified testing agency, 
indicating compliance with requirements: 
 
1. Aggregates.  Include service record data indicating absence of 

deleterious expansion of concrete due to alkali aggregate reactivity. 
 
E. Floor surface flatness and levelness measurements indicating compliance with 

specified tolerances. 
 
F. Field quality-control reports. 
 
G. Minutes of pre-installation conference. 

 
1.06  QUALITY ASSURANCE 

 
A. Installer Qualifications:  A qualified installer who employs on Project personnel 

qualified as ACI-certified Flatwork Technician and Finisher and a supervisor who 
is an ACI-certified Concrete Flatwork Technician. 

 
B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed 

concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 
 
1. Manufacturer certified according to NRMCA's "Certification of Ready 

Mixed Concrete Production Facilities." 
 
C. Testing Agency Qualifications:  An independent agency, acceptable to authorities 

having jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated. 
 
1. Personnel conducting field tests shall be qualified as ACI Concrete Field 

Testing Technician, Grade 1, according to ACI CP-1 or an equivalent 
certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete 
Strength Testing Technician and Concrete Laboratory Testing Technician 
- Grade I.  Testing Agency laboratory supervisor shall be an ACI-certified 
Concrete Laboratory Testing Technician - Grade II. 
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D. Source Limitations:  Obtain each type or class of cementitious material of the 
same brand from the same manufacturer's plant, obtain aggregate from single 
source, and obtain admixtures from single source from single manufacturer. 

 
E. Welding Qualifications:  Qualify procedures and personnel according to AWS 

D1.4/D 1.4M, "Structural Welding Code - Reinforcing Steel." 
 
F. ACI Publications:  Comply with the following unless modified by requirements in 

the Contract Documents: 
 
1. ACI 301, "Specifications for Structural Concrete.” 
2. ACI 117, "Specifications for Tolerances for Concrete Construction and 

Materials." 
3. ACI 318, “Building Code Requirements for Reinforced Concrete.” 
4. ACI 350, “Environmental Engineering Concrete Structures.” 
5. ACI 305, “Hot Weather Concreting.” 
6. ACI 306, “Cold Weather Concreting.” 

 
G. Concrete Testing Service:  Engage a qualified independent testing agency to 

perform material evaluation tests and to design concrete mixtures. 
 
H. Mockups:  None. 
 
I. Pre-installation Conference:  Conduct conference at Project site. 

 
1. Before submitting design mixtures, review concrete design mixture and 

examine procedures for ensuring quality of concrete materials.  Require 
representatives of each entity directly concerned with cast-in-place 
concrete to attend, including the following: 
 
a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design 

mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete subcontractor. 
e. Special concrete finish subcontractor. 
 

2. Review special inspection and testing and inspecting agency procedures for field 
quality control, concrete finishes and finishing, cold- and hot-weather concreting 
procedures, curing procedures, construction contraction and isolation joints, and 
joint-filler strips, semi rigid joint fillers, forms and form removal limitations, shoring 
and reshoring procedures, vapor-retarder installation, anchor rod and anchorage 
device installation tolerances, steel reinforcement installation, floor and slab 
flatness and levelness measurement, concrete repair procedures, and concrete 
protection. 
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1.07  DELIVERY, STORAGE, AND HANDLING 
 
A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent 

bending and damage.  Avoid damaging coatings on steel reinforcement, if 
applicable. 

 
B. Waterstops:  Store water stops under cover to protect from moisture, sunlight, 

dirt, oil, and other contaminants. 
 
PART 2  PRODUCTS 
 
2.01  FORM-FACING MATERIALS 

 
A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide 

continuous, true, and smooth concrete surfaces.  Furnish in largest practicable 
sizes to minimize number of joints. 
 
1. Plywood, metal, or other approved panel materials. 
2. Exterior-grade plywood panels, suitable for concrete forms, complying 

with DOC PS 1, and as follows: 
 
a. High-density overlay, Class 1 or better. 
b. Medium-density overlay, Class 1 or better; mill-release agent 

treated and edge sealed. 
c. Structural 1, B-B or better; mill oiled and edge sealed. 
d. B-B (Concrete Form), Class 1 or better; mill oiled and edge 

sealed. 
 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved 
material.  Provide lumber dressed on at least two edges and one side for tight fit. 

 
C. Forms for Cylindrical Columns, Pedestals, and Supports:  Metal, glass-fiber-

reinforced plastic, paper, or fiber tubes that will produce surfaces with gradual or 
abrupt irregularities not exceeding specified formwork surface class.  Provide 
units with sufficient wall thickness to resist plastic concrete loads without 
detrimental deformation. 

 
D. Pan-Type Forms:  Glass-fiber-reinforced plastic or formed steel, stiffened to resist 

plastic concrete loads without detrimental deformation. 
 
E. Void Forms:  Biodegradable paper surface, treated for moisture resistance, 

structurally sufficient to support weight of plastic concrete and other 
superimposed loads. 

 
F. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch, minimum. 
 
G. Rustication Strips:  Wood, metal, PVC, or rubber strips, kerfed for ease of form 

removal. 
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H. Form-Release Agent:  Commercially formulated form-release agent that will not 
bond with, stain, or adversely affect concrete surfaces and will not impair 
subsequent treatments of concrete surfaces. 
 
1. Formulate form-release agent with rust inhibitor for steel form-facing 

materials. 
 

I. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-
reinforced plastic form ties designed to resist lateral pressure of fresh concrete on 
forms and to prevent spalling of concrete on removal. 
 
1. Furnish units that will leave no corrodible metal closer than 1 inch to the 

plane of exposed concrete surface. 
2. Furnish ties that, when removed, will leave holes no larger than 1 inch in 

diameter in concrete surface. 
3. Furnish ties for liquid containment structures that have an integral water 

stop that is tightly welded to the tie. 
4. Furnish ties for exposed concrete that are the cone-washer type.  The 

cones shall be made of approved wood or plastic. Common wire will not 
be allowed for form ties 

 
2.02  STEEL REINFORCEMENT 

 
A. Recycled Content of Steel Products:  Postconsumer recycled content plus one-

half of pre-consumer recycled content not less than 25 percent. 
 
B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed. 
 
C. Low-Alloy-Steel Reinforcing Bars:  None. 
 
D. Galvanized Reinforcing Bars:  None. 
 
E. Epoxy-Coated Reinforcing Bars:  None. 
 
F. Stainless-Steel Reinforcing Bars:  None. 
 
G. Steel Bar Mats:  None. 
 
H. Plain-Steel Wire:  ASTM A 82/A 82M. None. 
 
I. Deformed-Steel Wire:  ASTM A 496/A 496M. 
 
J. Epoxy-Coated Wire:  None. 
 
K. Plain-Steel Welded Wire Reinforcement:  ASTM A 1064/A 1064M, plain, 

fabricated from as-drawn steel wire into flat sheets. 
 
L. Deformed-Steel Welded Wire Reinforcement:  None. 
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M. Galvanized-Steel Welded Wire Reinforcement:  None. 
 
N. Epoxy-Coated Welded Wire Reinforcement:  None. 

 
2.03  REINFORCEMENT ACCESSORIES 

 
A. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), plain-steel 

deformed bars, cut true to length with ends square and free of burrs. 
 
B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, 

supporting, and fastening reinforcing bars and welded wire reinforcement in 
place.  Manufacture bar supports from steel wire, plastic, or precast concrete 
according to CRSI's "Manual of Standard Practice," of greater compressive 
strength than concrete and as follows: 
 
1. For concrete surfaces exposed to view where legs of wire bar supports 

contact forms, use CRSI Class 1 plastic-protected steel wire or CRSI 
Class 2 stainless-steel bar supports. 

 
2.04  CONCRETE MATERIALS 

 
A. Cementitious Material:  Use the following cementitious materials, of the same 

type, brand, and source, throughout Project: 
 
1. Portland Cement:  ASTM C 150, Type II, gray, no substituted are allowed. 

Cement replacement by weight can be up 20% of the total weight, replace 
with Fly Ash and/or Slag. 
 
a. Fly Ash:  ASTM C 618, Class F. 
b. Slag: ASTM 989, Grade 120 

 
B. Normal-Weight Aggregates:  ASTM C 33, Provide aggregates from a single 

source with documented service record data of at least 10 years' satisfactory 
service in similar applications and service conditions using similar aggregates 
and cementitious materials. 
 
1. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in 

cement. Use Clean, sharp, natural silica sand free of loam, clay, lumps, 
and other deleterious substances.  Dune sand, bank run sand, and manu-
factured sand are not acceptable. 

 
2. Coarse Aggregate: Clean, uncoated, processed aggregate containing no   

clay, mud, loam, or foreign matter.  Coarse aggregate shall comply with 
the   following: 
 
a. Crushed stone, processed from natural rock or stone. 
b. Washed gravel, either natural or crushed.  Slag, pit gravel, and 

bank-run gravel are not allowed. 
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c. Coarse Aggregate Size: ASTM C33/C33M, No. 57 stone, unless    
otherwise approved by ENGINEER. 

 
B. Water:  ASTM C 94/C 94M and potable. 

 
2.05  ADMIXTURES 

 
A. Air-Entraining Admixture:  ASTM C 260. 
 
B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be 

compatible with other admixtures and that will not contribute water-soluble 
chloride ions exceeding those permitted in hardened concrete.  Do not use 
calcium chloride or admixtures containing calcium chloride. 
 
1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type 

D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 

494M, Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

 
2.06  WATERSTOPS 

 
A. Flexible PVC Waterstops:  CE CRD-C 572, with factory-installed metal eyelets, 

for embedding in concrete to prevent passage of fluids through joints.  Factory 
fabricated corners, intersections, and directional changes. 
 
1. Manufacturers:  Subject to compliance with requirements, available 

manufacturers offering products that may be incorporated into the Work 
include, but are not limited to, the following: 
 
a. BoMetals, Inc. 
b. Greenstreak. 
c. Vinylex Corp. 
 

2. Profile:  Ribbed with center bulb. 
3. Dimensions:  6 inches by 3/8 inch thick or 9 inches by 3/8 inch thick; 

tapered.  
 
B. Self-Expanding Rubber Strip Waterstops:  Manufactured rectangular or 

trapezoidal strip, bentonite-free hydrophilic polymer modified chloroprene rubber, 
for adhesive bonding to concrete. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
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a. Adeka Ultra Seal/OCM, Inc.; Adeka Ultra Seal. 
b. Greenstreak; Hydrotite. 
c. Vinylex Corp.; Swellseal. 
d. Sika; Sika Swell S-2. 

C. Self-sealing, non-swelling preformed joint sealant Waterstop: Shall provide a 
lasting, watertight bond on both fresh and cured concrete surfaces.  

1.     Products: Henry Company; Synko-Flex Waterstop.  
 
2.07  VAPOR RETARDERS 

 
A. Sheet Vapor Retarder:  ASTM E 1745, Class C.  Include manufacturer's 

recommended adhesive or pressure-sensitive joint tape. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. Fortifiber Building Systems Group; Moistop Plus. 
b. Raven Industries Inc.; Vapor Block 6. 
c. Reef Industries, Inc.; Griffolyn Type-65 or Type-85. 
d. Stego Industries, LLC; Stego Wrap, 10 mil Class C. 

 
B. Granular Fill:  Clean mixture of crushed stone or crushed or uncrushed gravel; 

ASTM D 448, Size 57, with 100 percent passing a 1-1/2-inch (37.5-mm) sieve 
and 0 to 5 percent passing a No. 8 (2.36-mm) sieve. 

 
2.08  LIQUID FLOOR TREATMENTS 

 
A. VOC Content:  Liquid floor treatments shall have a VOC content of 200 g/L or 

less when calculated according to 40 CFR 59, Subpart D (EPA Method 24). 
 
B. Penetrating Liquid Floor Treatment:  Clear, chemically reactive, waterborne 

solution of inorganic silicate or siliconate materials and proprietary components; 
odorless; that penetrates, hardens, and densifies concrete surfaces. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. ChemMasters; Chemisil Plus. 
b. ChemTec Int'l; ChemTec One. 
c. Conspec by Dayton Superior; Intraseal. 
d. Curecrete Distribution Inc.; Ashford Formula. 
e. Dayton Superior Corporation; Day-Chem Sure Hard (J-17). 
f. Edoco by Dayton Superior; Titan Hard. 
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g. Euclid Chemical Company (The), an RPM company; Euco 
Diamond Hard. 

 
C. Penetrating Liquid Floor Treatments for Polished Concrete Finish:  Clear, 

waterborne solution of inorganic silicate or siliconate materials and proprietary 
components; odorless; that penetrates, hardens, and is suitable for polished 
concrete surfaces. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. Advanced Floor Products; Retro-Plate 99. 
b. L&M Construction Chemicals, Inc.; FGS Hardener Plus. 
c. QuestMark, a division of CentiMark Corporation; DiamondQuest 

Densifying Impregnator Application. 
 

2.09  CURING MATERIALS 
 
A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or 

kenaf, weighing approximately 9 oz./sq. yd. (305 g/sq. m) when dry. 
 
B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-

polyethylene sheet. 
 
C. Water:  Potable. 
 
D. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 

1, Class B, dissipating.  Allowed for non-liquid containment structures. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. BASF Construction Chemicals - Building Systems; Kure 200. 
b. ChemMasters; Safe-Cure Clear. 
c. Conspec by Dayton Superior; W.B. Resin Cure. 
d. Dayton Superior Corporation; Day-Chem Rez Cure (J-11-W). 
e. Edoco by Dayton Superior; Res X Cure WB. 
f. Euclid Chemical Company (The), an RPM company; Kurez W 

VOX; TAMMSCURE WB 30C. 
g. L&M Construction Chemicals, Inc.; L&M Cure R. 
h. Meadows, W. R., Inc.; 1100-CLEAR. 
i. SpecChem, LLC; Spec Rez Clear. 
j. Symons by Dayton Superior; Resi-Chem Clear. 
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2.10  RELATED MATERIALS 
 
A. Expansion- and Isolation-Joint-Filler Strips:  Provide preformed expansion joint 

filler complying with ASTM D 1752, Type I (spong rubber) or Type II (cork). 
 
B. Semi rigid Joint Filler:  Two-component, semi rigid, 100 percent solids, epoxy 

resin with a Type A shore durometer hardness of 80 aromatic polyurea with a 
Type A shore durometer hardness range of 90 to 95 per ASTM D 2240. 

 
C. Bonding Agent:  ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic 

emulsion or styrene butadiene. 
 
D. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of 

humid curing and bonding to damp surfaces, of class suitable for application 
temperature and of grade to suit requirements, and as follows: 
 
1. Types I and II, non-load bearing and Types IV and V, load bearing, for 

bonding hardened or freshly mixed concrete to hardened concrete. 
 
E. Reglets:  Fabricate reglets of not less than 0.022 thick, galvanized-steel sheet.  

Temporarily fill or cover face opening of reglet to prevent intrusion of concrete or 
debris. 

 
F. Dovetail Anchor Slots:  Hot-dip galvanized-steel sheet, not less than 0.034 inch 

thick, with bent tab anchors.  Temporarily fill or cover face opening of slots to 
prevent intrusion of concrete or debris. 

 
2.11  REPAIR MATERIALS 

 
A. Repair Underlayment:  Cement-based, polymer-modified, self-leveling product 

that can be applied in thicknesses from 1/8 inch and that can be feathered at 
edges to match adjacent floor elevations. 
 
1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended 

hydraulic cement as defined in ASTM C 219. 
2. Primer:  Product of underlayment manufacturer recommended for 

substrate, conditions, and application. 
3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand 

as recommended by underlayment manufacturer. 
4. Compressive Strength:  Not less than 4500 psi at 28 days when tested 

according to ASTM C 109/C 109M. 
 
B. Repair Overlayment:  Cement-based, polymer-modified, self-leveling product that 

can be applied in thicknesses from 1/4 inch and that can be filled in over a 
scarified surface to match adjacent floor elevations. 
 
1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended 

hydraulic cement as defined in ASTM C 219. 
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2. Primer:  Product of topping manufacturer recommended for substrate, 
conditions, and application. 

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand 
as recommended by topping manufacturer. 

4. Compressive Strength:  Not less than 4500 psi at 28 days when tested 
according to ASTM C 109/C 109M. 

 
2.12  CONCRETE MIXTURES, GENERAL 

 
A. Prepare design mixtures for each type and strength of concrete, proportioned on 

the basis of laboratory trial mixture or field test data, or both, according to ACI 
301.  Reference Section 1.04. 
 
1. Use a qualified independent testing agency for preparing and reporting 

proposed mixture designs based on laboratory trial mixtures. 
 
B. Cementitious Materials:  Use fly ash and/or slag as needed to reduce the total 

amount of portland cement, which would otherwise be used.  Limit percentage, 
by weight, of cementitious materials other than portland cement in concrete as 
follows: 
 
1. Fly Ash only:  20 percent by weight.  
2. Slag only: 20 percent by weight. 
3. Fly Ash + Slag: 20 percent by weight. 

 
C. Limit water-soluble, chloride-ion content in hardened concrete to 0.06 percent by 

weight of cement. 
 
D. Admixtures:  Use admixtures according to manufacturer's written instructions. 

 
1. Use high-range water-reducing or plasticizing admixture in concrete, as 

required, for placement and workability. 
2. Use water-reducing and retarding admixture when required by high 

temperatures, low humidity, or other adverse placement conditions. 
3. Use water-reducing admixture in pumped concrete, concrete for heavy-

use industrial slabs and parking structure slabs, concrete required to be 
watertight, and concrete with a water-cementitious materials ratio below 
0.50. 

4. Use corrosion-inhibiting admixture in concrete mixtures where indicated. 
 
E. Color Pigment:  If required by Architectural contract drawings, add color pigment 

to concrete mixture according to manufacturer's written instructions and to result 
in hardened concrete color consistent with approved mockup. 

 
2.13  CONCRETE MIXTURES  

 
A. Minor equipment pads and pipe encasements: 
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1. Minimum Compressive Strength: 3,000 psi at 28 days. 
2. Concrete mixture proportions in accordance with accepted design mixes.  

Reference Section 1.04. 
 
B. Structural Concrete: 

 
1. Minimum Compressive Strength: 4,000 psi at 28-days. 
2. Concrete mixture proportions in accordance with accepted design mixes.  

Reference Section 1.04. 
3. Reference Design Criteria Sheet S00.0. 

 
2.14  FABRICATING REINFORCEMENT 

 
A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

 
2.15  CONCRETE MIXING 

 
A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 

ASTM C 94/C 94M, and furnish batch ticket information. 
 
1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), 

reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air 
temperature is above 90 deg F (32 deg C), reduce mixing and delivery 
time to 60 minutes. 

 
PART 3  EXECUTION 
 
3.01  FORMWORK 

 
A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to 

support vertical, lateral, static, and dynamic loads, and construction loads that 
might be applied, until structure can support such loads. 

 
B. Construct formwork so concrete members and structures are of size, shape, 

alignment, elevation, and position indicated, within tolerance limits of ACI 117. 
 
C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, 

as follows: 
 
1. Class A, 1/8 inch for smooth-formed finished surfaces. 
2. Class B, 1/4 inch for rough-formed finished surfaces. 

 
D. Construct forms tight enough to prevent loss of concrete mortar. 
 
E. Fabricate forms for easy removal without hammering or prying against concrete 

surfaces.  Provide crush or wrecking plates where stripping may damage cast 
concrete surfaces.  Provide top forms for inclined surfaces steeper than 1.5 
horizontal to 1 vertical. 
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1. Install keyways, reglets, recesses, and the like, for easy removal. 
2. Do not use rust-stained steel form-facing material. 

 
F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve 

required elevations and slopes in finished concrete surfaces.  Provide and secure 
units to support screed strips; use strike-off templates or compacting-type 
screeds. 

 
G. Provide temporary openings for cleanouts and inspection ports where interior 

area of formwork is inaccessible.  Close openings with panels tightly fitted to 
forms and securely braced to prevent loss of concrete mortar.  Locate temporary 
openings in forms at inconspicuous locations. 

 
H. Chamfer exterior corners and edges of permanently exposed concrete. 
 
I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, 

and bulkheads required in the Work.  Determine sizes and locations from trades 
providing such items. 

 
J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, 

sawdust, dirt, and other debris just before placing concrete. 
 
K. Retighten forms and bracing before placing concrete, as required, to prevent 

mortar leaks and maintain proper alignment. 
 
L. Coat contact surfaces of forms with form-release agent, according to 

manufacturer's written instructions, before placing reinforcement. 
 
3.02  EMBEDDED ITEMS 

 
A. Place and secure anchorage devices and other embedded items required for 

adjoining work that is attached to or supported by cast-in-place concrete.  Use 
setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 
 
1. Install anchor rods, accurately located, to elevations required and 

complying with tolerances in Section 7.5 of AISC's "Code of Standard 
Practice for Steel Buildings and Bridges." 

2. Install reglets to receive waterproofing and to receive through-wall 
flashings in outer face of concrete frame at exterior walls, where flashing 
is shown at lintels, shelf angles, and other conditions. 

3. Install dovetail anchor slots in concrete structures as indicated. 
 
3.03  REMOVING AND REUSING FORMS 

 
A. General:  Formwork for sides of beams, walls, columns, and similar parts of the 

Work that does not support weight of concrete may be removed after 
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cumulatively curing at not less than 50 deg F (10 deg C) for 24 hours after placing 
concrete.  Concrete has to be hard enough to not be damaged by form-removal 
operations and curing and protection operations need to be maintained. 
 
1. Leave formwork for beam soffits, joists, slabs, and other structural 

elements that supports weight of concrete in place until concrete has 
achieved at least 75 percent of its 28-day design compressive strength. 

2. Remove forms only if shores have been arranged to permit removal of 
forms without loosening or disturbing shores. 

 
B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, 

delaminated, or otherwise damaged form-facing material will not be acceptable 
for exposed surfaces.  Apply new form-release agent. 

 
C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to 

close joints.  Align and secure joints to avoid offsets.  Do not use patched forms 
for exposed concrete surfaces unless approved by Architect. 

 
3.04  VAPOR RETARDERS 

 
A. Sheet Vapor Retarders:  Place, protect, and repair sheet vapor retarder 

according to ASTM E 1643 and manufacturer's written instructions. 
 
1. Lap joints 6 inches and seal with manufacturers recommended tape. 

 
B. Bituminous Vapor Retarders:  if applicable. 

 
3.05  STEEL REINFORCEMENT 

 
A. General:  Comply with CRSI's "Manual of Standard Practice" for placing 

reinforcement. 
 
1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor 

retarder before placing concrete. 
 
B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign 

materials that would reduce bond to concrete. 
 
C. Accurately position, support, and secure reinforcement against displacement.  

Locate and support reinforcement with bar supports to maintain minimum 
concrete cover.  Do not tack weld crossing reinforcing bars. 
 
1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated. 

 
D. Set wire ties with ends directed into concrete, not toward exposed concrete 

surfaces. 
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E. Install welded wire reinforcement in longest practicable lengths on bar supports 
spaced to minimize sagging.  Lap edges and ends of adjoining sheets at least 
one mesh spacing.  Offset laps of adjoining sheet widths to prevent continuous 
laps in either direction.  Lace overlaps with wire. 

 
F. Zinc-Coated Reinforcement:  Repair cut and damaged zinc coatings with zinc 

repair material according to ASTM A 780.  Use galvanized steel wire ties to 
fasten zinc-coated steel reinforcement. 

 
3.06  JOINTS 

 
A. General:  Construct joints true to line with faces perpendicular to surface plane of 

concrete. 
 
B. Construction Joints:  Install so strength and appearance of concrete are not 

impaired, at locations indicated or as approved by Architect. 
 
1. Place joints perpendicular to main reinforcement.  Continue reinforcement 

across construction joints unless otherwise indicated.  Do not continue 
reinforcement through sides of strip placements of floors and slabs. 

2. Form keyed joints as indicated.  Embed keys at least 1-1/2 inches into 
concrete. 

3. Locate joints for beams, slabs, joists, and girders in the middle third of 
spans.  Offset joints in girders a minimum distance of twice the beam 
width from a beam-girder intersection. 

4. Locate horizontal joints in walls and columns at underside of floors, slabs, 
beams, and girders and at the top of footings or floor slabs. 

5. Space vertical joints in walls as indicated.  Locate joints beside piers 
integral with walls, near corners, and in concealed locations where 
possible. 

6. Use a bonding agent at locations where fresh concrete is placed against 
hardened or partially hardened concrete surfaces. 

7. Use epoxy-bonding adhesive at locations where fresh concrete is placed 
against hardened or partially hardened concrete surfaces. 

 
C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, 

sectioning concrete into areas as indicated.  Construct contraction joints for a 
depth equal to at least one-fourth of concrete thickness as follows: 
 
1. Grooved Joints:  Form contraction joints after initial floating by grooving 

and finishing each edge of joint to a radius of 1/8 inch.  Repeat grooving 
of contraction joints after applying surface finishes.  Eliminate groover tool 
marks on concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with 
shatterproof abrasive or diamond-rimmed blades.  Cut 1/8 inch wide joints 
into concrete when cutting action will not tear, abrade, or otherwise 
damage surface and before concrete develops random contraction 
cracks. 
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D. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler 

strips at slab junctions with vertical surfaces, such as column pedestals, 
foundation walls, grade beams, and other locations, as indicated. 
 
1. Extend joint-filler strips full width and depth of joint, terminating flush with 

finished concrete surface unless otherwise indicated. 
2. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 

inch below finished concrete surface where joint sealants, specified in 
Section 07920 "Joint Sealants," are indicated. 

3. Install joint-filler strips in lengths as long as practicable.  Where more than 
one length is required, lace or clip sections together. 

 
E. Doweled Joints:  Install dowel bars and support assemblies at joints where 

indicated.  Lubricate or asphalt coat one-half of dowel length to prevent concrete 
bonding to one side of joint. 

 
3.07  WATERSTOPS 

 
A. Flexible Waterstops:  Install in construction joints and at other joints indicated to 

form a continuous diaphragm.  Install in longest lengths practicable.  Support and 
protect exposed water stops during progress of the Work.  Field fabricate joints in 
water stops according to manufacturer's written instructions. 

 
B. Self-Expanding Strip Waterstops:  Install in construction joints and at other 

locations indicated, according to manufacturer's written instructions, adhesive 
bonding, mechanically fastening, and firmly pressing into place.  Install in longest 
lengths practicable. 

 
3.08  CONCRETE PLACEMENT 

 
A. Before placing concrete, verify that installation of formwork, reinforcement, and 

embedded items is complete and that required inspections have been performed. 
 
B. Do not add water to concrete during delivery, at Project site, or during placement 

unless approved by Engineer. 
 
C. Before test sampling and placing concrete, water may be added at Project site, 

subject to limitations of ACI 301. 
 
1. Do not add water to concrete after adding high-range water-reducing 

admixtures to mixture. 
 
D. Deposit concrete continuously in one layer or in horizontal layers of such 

thickness that no new concrete will be placed on concrete that has hardened 
enough to cause seams or planes of weakness.  If a section cannot be placed 
continuously, provide construction joints as indicated.  Deposit concrete to avoid 
segregation. 
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1. Deposit concrete in horizontal layers of depth to not exceed formwork 

design pressures and in a manner to avoid inclined construction joints. 
2. Consolidate placed concrete with mechanical vibrating equipment 

according to ACI 301. 
3. Do not use vibrators to transport concrete inside forms.  Insert and 

withdraw vibrators vertically at uniformly spaced locations to rapidly 
penetrate placed layer and at least 6 inches into preceding layer.  Do not 
insert vibrators into lower layers of concrete that have begun to lose 
plasticity.  At each insertion, limit duration of vibration to time necessary to 
consolidate concrete and complete embedment of reinforcement and 
other embedded items without causing mixture constituents to segregate. 

 
E. Deposit and consolidate concrete for floors and slabs in a continuous operation, 

within limits of construction joints, until placement of a panel or section is 
complete. 
 
1. Consolidate concrete during placement operations so concrete is 

thoroughly worked around reinforcement and other embedded items and 
into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 
3. Screed slab surfaces with a straightedge and strike off to correct 

elevations. 
4. Slope surfaces uniformly to drains where required. 
5. Begin initial floating using bull floats or darbies to form a uniform and 

open-textured surface plane, before excess bleed water appears on the 
surface.  Do not further disturb slab surfaces before starting finishing 
operations. 

 
F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect 

concrete work from physical damage or reduced strength that could be caused by 
frost, freezing actions, or low temperatures. 
 
1. When average high and low temperature is expected to fall below 40 deg 

F (4.4 deg C) for three successive days, maintain delivered concrete 
mixture temperature within the temperature range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow.  Do not 
place concrete on frozen subgrade or on subgrade containing frozen 
materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze 
agents or chemical accelerators unless otherwise specified and approved 
in mixture designs. 

 
G. Hot-Weather Placement:  Comply with ACI 301 and as follows: 

 
1. Maintain concrete temperature below 90 deg F (32 deg C) at time of 

placement.  Chilled mixing water or chopped ice may be used to control 
temperature, provided water equivalent of ice is calculated to total amount 

Manatee County BCC IFBC No. 23-TA004457LP 290



03300 – Cast-in-Place Concrete.docx 19 / 27 

of mixing water.  Using liquid nitrogen to cool concrete is Contractor's 
option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing 
concrete.  Keep subgrade uniformly moist without standing water, soft 
spots, or dry areas. 

 
3.09  FINISHING FORMED SURFACES 

 
A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material 

with tie holes and defects repaired and patched.  Remove fins and other 
projections that exceed specified limits on formed-surface irregularities. 
 
1. Apply to concrete surfaces not exposed to public view. 

 
B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing 

material, arranged in an orderly and symmetrical manner with a minimum of 
seams.  Repair and patch tie holes and defects.  Remove fins and other 
projections that exceed specified limits on formed-surface irregularities. 
 
1. Apply to concrete surfaces exposed to public view, to receive a rubbed 

finish, to be covered with a coating or covering material applied directly to 
concrete. 

 
C. Rubbed Finish:  Apply the following to smooth-formed finished as-cast concrete 

where indicated: 
 
1. Smooth-Rubbed Finish:  Not later than one day after form removal, 

moisten concrete surfaces and rub with carborundum brick or another 
abrasive until producing a uniform color and texture.  Do not apply cement 
grout other than that created by the rubbing process. 

2. Grout-Cleaned Finish:  Wet concrete surfaces and apply grout of a 
consistency of thick paint to coat surfaces and fill small holes.  Mix one 
part portland cement to one and one-half parts fine sand with a 1:1 
mixture of bonding admixture and water.  Add white portland cement in 
amounts determined by trial patches so color of dry grout will match 
adjacent surfaces.  Scrub grout into voids and remove excess grout.  
When grout whitens, rub surface with clean burlap and keep surface 
damp by fog spray for at least 36 hours. 

3. Cork-Floated Finish:  Wet concrete surfaces and apply a stiff grout.  Mix 
one part portland cement and one part fine sand with a 1:1 mixture of 
bonding agent and water.  Add white portland cement in amounts 
determined by trial patches so color of dry grout will match adjacent 
surfaces.  Compress grout into voids by grinding surface.  In a swirling 
motion, finish surface with a cork float. 

 
D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar 

unformed surfaces adjacent to formed surfaces, strike off smooth and finish with 
a texture matching adjacent formed surfaces.  Continue final surface treatment of 
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formed surfaces uniformly across adjacent unformed surfaces unless otherwise 
indicated. 

 
3.10  FINISHING FLOORS AND SLABS 

 
A. General:  Comply with ACI 302.1R recommendations for screeding, re-

straightening, and finishing operations for concrete surfaces.  Do not wet 
concrete surfaces. 

 
B. Scratch Finish:  While still plastic, texture concrete surface that has been 

screeded and bull-floated or darbied.  Use stiff brushes, brooms, or rakes to 
produce a profile amplitude of 1/4 inch in one direction. 
 
1. Apply scratch finish to surfaces indicated and to receive mortar setting 

beds for bonded cementitious floor finishes. 
 
C. Float Finish:  Consolidate surface with power-driven floats or by hand floating if 

area is small or inaccessible to power driven floats.  Re-straighten, cut down high 
spots, and fill low spots.  Repeat float passes and re-straightening until surface is 
left with a uniform, smooth, granular texture. 
 
1. Apply float finish to surfaces to receive trowel finish. 

 
D. Trowel Finish:  After applying float finish, apply first troweling and consolidate 

concrete by hand or power-driven trowel.  Continue troweling passes and re-
straighten until surface is free of trowel marks and uniform in texture and 
appearance.  Grind smooth any surface defects that would telegraph through 
applied coatings or floor coverings. 
 
1. Apply a trowel finish to surfaces exposed to view or to be covered with 

resilient flooring, carpet, ceramic or quarry tile set over a cleavage 
membrane, paint, or another thin-film-finish coating system. 

2. Finish surfaces to the following tolerances, according to ASTM E 1155 
(ASTM E 1155M), for a randomly trafficked floor surface: 
 
a. Specified overall values of flatness, F(F) 25; and of levelness, F(L) 

20; with minimum local values of flatness, F(F) 17; and of 
levelness, F(L) 15. 

b. Specified overall values of flatness, F(F) 35; and of levelness, F(L) 
25; with minimum local values of flatness, F(F) 24; and of 
levelness, F(L) 17; for slabs-on-grade. 

c. Specified overall values of flatness, F(F) 30; and of levelness, F(L) 
20; with minimum local values of flatness, F(F) 24; and of 
levelness, F(L) 15; for suspended slabs. 

d. Specified overall values of flatness, F(F) 45; and of levelness, F(L) 
35; with minimum local values of flatness, F(F) 30; and of 
levelness, F(L) 24. 
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3. Finish and measure surface so gap at any point between concrete surface 
and an unleveled, freestanding, 10-ft. long straightedge resting on two 
high spots and placed anywhere on the surface does not exceed 1/8 inch. 

4. Trowel and Fine-Broom Finish:  Apply a first trowel finish to surfaces 
where ceramic or quarry tile is to be installed by either thickset or thin-set 
method.  While concrete is still plastic, slightly scarify surface with a fine 
broom. 

5. Comply with flatness and levelness tolerances for trowel-finished floor 
surfaces. 

 
E. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, ramps, 

and elsewhere as indicated. 
 
1. Immediately after float finishing, slightly roughen trafficked surface by 

brooming with fiber-bristle broom perpendicular to main traffic route.  
Coordinate required final finish with Architect before application. 

 
3.11  MISCELLANEOUS CONCRETE ITEMS 

 
A. Filling In:  Fill in holes and openings left in concrete structures after work of other 

trades is in place unless otherwise indicated.  Mix, place, and cure concrete, as 
specified, to blend with in-place construction.  Provide other miscellaneous 
concrete filling indicated or required to complete the Work. 

 
B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while 

concrete is still green and by steel-troweling surfaces to a hard, dense finish with 
corners, intersections, and terminations slightly rounded. 

 
C. Equipment Bases and Foundations: 

 
1. Coordinate sizes and locations of concrete bases with actual equipment 

provided. 
2. Install dowel rods to connect concrete base to concrete floor.  Unless 

otherwise indicated, install dowel rods on 12-inch centers around the full 
perimeter of concrete base. 

3. For supported equipment, install epoxy-coated anchor bolts that extend 
through concrete base, and anchor into structural concrete substrate. 

4. Prior to pouring concrete, place and secure anchorage devices.  Use 
setting drawings, templates, diagrams, instructions, and directions 
furnished with items to be embedded. 

5. Cast anchor-bolt insert into bases.  Install anchor bolts to elevations 
required for proper attachment to supported equipment. 

 
3.12  CONCRETE PROTECTING AND CURING 

 
A. General:  Protect freshly placed concrete from premature drying and excessive 

cold or hot temperatures.  Comply with ACI 306.1 for cold-weather protection and 
ACI 301 for hot-weather protection during curing. 
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B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces 
if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h 
before and during finishing operations.  Apply according to manufacturer's written 
instructions after placing, screeding, and bull floating or darbying concrete, but 
before float finishing. 

 
C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, 

supported slabs, and other similar surfaces.  If forms remain during curing period, 
moist cure after loosening forms.  If removing forms before end of curing period, 
continue curing for the remainder of the curing period. 

 
D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure 

unformed surfaces, including floors and slabs, concrete floor toppings, and other 
surfaces. 

 
E. Cure concrete according to ACI 308.1, by one or a combination of the following 

methods: 
 
1. Moisture Curing:  Keep surfaces continuously moist for not less than 

seven days with the following materials: 
 
a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet.  

Cover concrete surfaces and edges with 12-inch lap over adjacent 
absorptive covers. 

 
2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with 

moisture-retaining cover for curing concrete, placed in widest practicable 
width, with sides and ends lapped at least 12 inches, and sealed by 
waterproof tape or adhesive.  Cure for not less than seven days.  
Immediately repair any holes or tears during curing period using cover 
material and waterproof tape. 
 
a. Moisture cure or use moisture-retaining covers to cure concrete 

surfaces to receive floor coverings. 
b. Moisture cure or use moisture-retaining covers to cure concrete 

surfaces to receive penetrating liquid floor treatments. 
c. Cure concrete surfaces to receive floor coverings with either a 

moisture-retaining cover or a curing compound that the 
manufacturer certifies will not interfere with bonding of floor 
covering used on Project. 

 
3. Curing Compound:  Apply uniformly in continuous operation by power 

spray or roller according to manufacturer's written instructions.  Recoat 
areas subjected to heavy rainfall within three hours after initial application.  
Maintain continuity of coating and repair damage during curing period. 
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a. Removal:  After curing period has elapsed, remove curing 
compound without damaging concrete surfaces by method 
recommended by curing compound manufacturer. 

 
4. Curing and Sealing Compound:  Apply uniformly to floors and slabs 

indicated in a continuous operation by power spray or roller according to 
manufacturer's written instructions.  Recoat areas subjected to heavy 
rainfall within three hours after initial application.  Repeat process 24 
hours later and apply a second coat.  Maintain continuity of coating and 
repair damage during curing period. 

 
3.13  JOINT FILLING 

 
A. Prepare, clean, and install joint filler according to manufacturer's written 

instructions. 
 
1. Defer joint filling until concrete has aged at least one month.  Do not fill 

joints until construction traffic has permanently ceased. 
 
B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; 

leave contact faces of joint clean and dry. 
 
C. Install semi rigid joint filler full depth in saw-cut joints and at least 2 inches deep 

in formed joints.  Overfill joint and trim joint filler flush with top of joint after 
hardening. 

 
3.14  CONCRETE SURFACE REPAIRS 

 
A. Defective Concrete:  Repair and patch defective areas when approved by 

Architect.  Remove and replace concrete that cannot be repaired and patched to 
Architect's approval. 

 
B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland 

cement to two and one-half parts fine aggregate passing a No. 16 sieve, using 
only enough water for handling and placing. 

 
C. Repairing Formed Surfaces:  Surface defects include color and texture 

irregularities, cracks, spalls, air bubbles, honeycombs, rock pockets, fins and 
other projections on the surface, and stains and other discolorations that cannot 
be removed by cleaning. 
 
1. Immediately after form removal, cut out honeycombs, rock pockets, and 

voids more than 1/2 inch in any dimension to solid concrete.  Limit cut 
depth to 3/4 inch.  Make edges of cuts perpendicular to concrete surface.  
Clean, dampen with water, and brush-coat holes and voids with bonding 
agent.  Fill and compact with patching mortar before bonding agent has 
dried.  Fill form-tie voids with patching mortar or cone plugs secured in 
place with bonding agent. 
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2. Repair defects on surfaces exposed to view by blending white portland 
cement and standard portland cement so that, when dry, patching mortar 
will match surrounding color.  Patch a test area at inconspicuous locations 
to verify mixture and color match before proceeding with patching.  
Compact mortar in place and strike off slightly higher than surrounding 
surface. 

3. Repair defects on concealed formed surfaces that affect concrete's 
durability and structural performance as determined by Architect. 

 
D. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, 

for finish and verify surface tolerances specified for each surface.  Correct low 
and high areas.  Test surfaces sloped to drain for trueness of slope and 
smoothness; use a sloped template. 
 
1. Repair finished surfaces containing defects.  Surface defects include 

spalls, popouts, honeycombs, rock pockets, crazing and cracks in excess 
of 0.01 inch wide or that penetrate to reinforcement or completely through 
unreinforced sections regardless of width, and other objectionable 
conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 
3. Correct localized low areas during or immediately after completing 

surface finishing operations by cutting out low areas and replacing with 
patching mortar.  Finish repaired areas to blend into adjacent concrete. 

4. Correct other low areas scheduled to receive floor coverings with a repair 
underlayment.  Prepare, mix, and apply repair underlayment and primer 
according to manufacturer's written instructions to produce a smooth, 
uniform, plane, and level surface.  Feather edges to match adjacent floor 
elevations. 

5. Correct other low areas scheduled to remain exposed with a repair 
topping.  Cut out low areas to ensure a minimum repair topping depth of 
1/4 inch to match adjacent floor elevations.  Prepare, mix, and apply 
repair topping and primer according to manufacturer's written instructions 
to produce a smooth, uniform, plane, and level surface. 

6. Repair defective areas, except random cracks and single holes 1 inch or 
less in diameter, by cutting out and replacing with fresh concrete.  
Remove defective areas with clean, square cuts and expose steel 
reinforcement with at least a 3/4-inch clearance all around.  Dampen 
concrete surfaces in contact with patching concrete and apply bonding 
agent.  Mix patching concrete of same materials and mixture as original 
concrete except without coarse aggregate.  Place, compact, and finish to 
blend with adjacent finished concrete.  Cure in same manner as adjacent 
concrete. 

7. Repair random cracks and single holes 1 inch or less in diameter with 
patching mortar.  Groove top of cracks and cut out holes to sound 
concrete and clean off dust, dirt, and loose particles.  Dampen cleaned 
concrete surfaces and apply bonding agent.  Place patching mortar before 
bonding agent has dried.  Compact patching mortar and finish to match 
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adjacent concrete.  Keep patched area continuously moist for at least 72 
hours. 

 
E. Perform structural repairs of concrete, subject to Engineer’s approval, using 

epoxy adhesive and patching mortar. 
 
F. Repair materials and installation not specified above may be used, subject to 

Engineer’s approval. 
 
3.15  FIELD QUALITY CONTROL 

 
A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting 

agency to perform field tests and inspections and prepare test reports. 
 
B. Testing and Inspecting:  Engage a qualified testing and inspecting agency to 

perform tests and inspections and to submit reports. 
 
C. Inspections: 

 
1. Steel reinforcement placement. 
2. Steel reinforcement welding. 
3. Headed bolts and studs. 
4. Verification of use of required design mixture. 
5. Concrete placement, including conveying and depositing. 
6. Curing procedures and maintenance of curing temperature. 
7. Verification of concrete strength before removal of shores and forms from 

beams and slabs. 
8. Water levels for hydraulic structures. 

 
D. Concrete Tests:  Testing of composite samples of fresh concrete obtained 

according to ASTM C 172 shall be performed according to the following 
requirements: 
 
1. Testing Frequency:  Obtain one composite sample for each day's pour of 

each concrete mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus 
one set for each additional 50 cu. yd. or fraction thereof. 
 
a. When frequency of testing will provide fewer than five 

compressive-strength tests for each concrete mixture, testing shall 
be conducted from at least five randomly selected batches or from 
each batch if fewer than five are used. 

 
2. Slump:  ASTM C 143/C 143M; one test at point of placement for each 

composite sample, but not less than one test for each day's pour of each 
concrete mixture.  Perform additional tests when concrete consistency 
appears to change. 
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3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; 
one test for each composite sample, but not less than one test for each 
day's pour of each concrete mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air 
temperature is 40 deg F (4.4 deg C) and below and when 80 deg F (27 
deg C) and above, and one test for each composite sample. 

5. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight 
concrete; one test for each composite sample, but not less than one test 
for each day's pour of each concrete mixture. 

6. Compression Test Specimens:  ASTM C 31/C 31M. 
 
a. Cast and laboratory cure two sets of two standard cylinder 

specimens for each composite sample. 
b. Cast and field cure two sets of two standard cylinder specimens 

for each composite sample. 
 
7. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two 

laboratory-cured specimens at 7 days and one set of two specimens at 28 
days. 
 
a. Test one set of two field-cured specimens at 7 days and one set of 

two specimens at 28 days. 
b. A compressive-strength test shall be the average compressive 

strength from a set of two specimens obtained from same 
composite sample and tested at age indicated. 

 
8. When strength of field-cured cylinders is less than 85 percent of 

companion laboratory-cured cylinders, Contractor shall evaluate 
operations and provide corrective procedures for protecting and curing in-
place concrete. 

9. Strength of each concrete mixture will be satisfactory if every average of 
any three consecutive compressive-strength tests equals or exceeds 
specified compressive strength and no compressive-strength test value 
falls below specified compressive strength by more than 500 psi. 

10. Test results shall be reported in writing to Engineer, concrete 
manufacturer, and Contractor within 48 hours of testing.  Reports of 
compressive-strength tests shall contain Project identification name and 
number, date of concrete placement, name of concrete testing and 
inspecting agency, location of concrete batch in Work, design 
compressive strength at 28 days, concrete mixture proportions and 
materials, compressive breaking strength, and type of break for both 7- 
and 28-day tests. 

11. Nondestructive Testing:  Impact hammer, sonoscope, or other 
nondestructive device may be permitted by Engineer but will not be used 
as sole basis for approval or rejection of concrete. 

12. Additional Tests:  Testing and inspecting agency shall make additional 
tests of concrete when test results indicate that slump, air entrainment, 
compressive strengths, or other requirements have not been met, as 
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directed by Engineer.  Testing and inspecting agency may conduct tests 
to determine adequacy of concrete by cored cylinders complying with 
ASTM C 42/C 42M or by other methods as directed by Engineer. 

13. Additional testing and inspecting, at Contractor's expense, will be 
performed to determine compliance of replaced or additional work with 
specified requirements. 

14. Correct deficiencies in the Work that test reports and inspections indicate 
do not comply with the Contract Documents. 

 
E. Measure floor and slab flatness and levelness according to ASTM E 1155 (ASTM 

E 1155M) within 48 hours of finishing. 
 

3.16  PROTECTION OF LIQUID FLOOR TREATMENTS 
 
A. Protect liquid floor treatment from damage and wear during the remainder of 

construction period.  Use protective methods and materials, including temporary 
covering, recommended in writing by liquid floor treatments installer. 

 
END OF SECTION 
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SECTION 03350 CONCRETE FINISHES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

Furnish all labor, materials, equipment and incidentals required to finish cast-in-
place concrete surfaces as specified herein. 

 
1.02 SUBMITTALS 
 

Submit to the County as provided in the Contract Documents, the proposed 
chemical hardener manufacturer's surface preparation and application 
procedures. 

 
1.03 SCHEDULE OF FINISHES 
 

A. Concrete for the Project shall be finished in the various specified manners either 
to remain as natural concrete or to receive an additional applied finish or material 
under another Section. 

 
B. The base concrete for the following conditions shall be finished as noted and as 

further specified herein: 
 

1. Exterior, exposed concrete slabs and stairs - broomed finish. 
2. Interior, exposed concrete slabs - steel trowel finish. 
3. Concrete on which process liquids flow or in contact with sludge - steel 

trowel finish. 
4. Concrete where not exposed in the finished work and not scheduled to 

receive an additional applied finish or material - off-form finish.  
5. Provide concrete surfaces to be left exposed such as walls, columns, 

beams and joists with smooth rubbed finish. 
 
1.04 RESPONSIBILITY FOR CHANGING FINISHES 
 

A. The surface finishes specified for concrete to receive additional applied finishes 
or materials are the finishes required for the proper application of the actual 
products specified under other Sections.  Where different products are approved 
for use, it shall be the Contractor's responsibility to determine if changes in 
finishes are required and to provide the proper finishes to receive these products. 

 
B. Changes in finishes made to accommodate product different from those specified 

shall be performed at no additional cost to the County.  Submit the proposed new 
finishes and their construction methods to the County for approval. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Portland cement and component materials required for finishing the concrete  
surfaces shall be as specified in the Contract Documents. 
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B. Hardener shall be Lapidolith as manufactured by Sonneborn Building Products or 
approved equal.  Hardener shall be used on all floors, stair treads and platforms. 

 
PART 3 EXECUTION 
 
3.01 FORMED SURFACES 

 
A. Forms shall not be stripped before the concrete has attained a strength of at least 

50 percent of the ultimate design strength. This is equivalent to approximately 
five "100 day-degrees" of moist curing. 

 
B. Care shall be exercised to prevent damaging edges or obliterating the lines of 

chamfers, rustications, or corners when removing the forms or doing any work 
adjacent thereto. 

 
C. Clean all exposed concrete surfaces and adjoining work stained by leakage of 

concrete, to the satisfaction of the County. 
  
D. Off-form finish. Fins and other projections shall be removed as approved. Tie 

cone holes and other minor defects shall be filled with non-shrink grout specified 
under the Contract Documents. 

 
3.02 FLOORS AND SLABS 
 

A. Floors and slabs shall be screeded to the established grades and shall be level 
with a tolerance of 1/8-inch when checked with a 10 foot straight edge, except 
where drains occur, in which case floors shall be pitched to drains as indicated. 
Failure to meet either of above shall be cause for removal, grinding, or other 
correction as approved by the County. 

 
B. Following screeding as specified above, power steel trowel as follows: 
 

1. Immediately after final screeding, a dry cement/sand shake in the 
proportion of 2-sacks of portland cement to 350-pounds of coarse natural 
concrete sand shall be sprinkled evenly over the surface at the rate of 
approximately 500 pounds per 1,000 square feet of floor.  Neat, dry 
cement shall not be sprinkled on the surface.  This shake shall be 
thoroughly floated into the surface with an approved disc type power 
compacting machine weighing at least 200 pounds if a 20-inch disc is 
used or 300 pounds if a 24-inch disc is used (such as a "Kelly Float" as 
manufactured by the Weisner-Rapp Corporation of Buffalo, New York).  A 
mechanical blade-type float or trowel is not acceptable for this work. 

 NOTE: This operation (application of the cement/sand shake) may be 
eliminated at the discretion of the County if the base slab concrete 
exhibits adequate fattiness and homogeneity. 

2. In lieu of power steel troweling, small areas as defined by the County shall 
be compacted by hand steel troweling with the dry cement/sand shake as 
ordered. 

3. The floor or slab shall be compacted to a smooth surface and the floating 
operation continued until sufficient mortar is brought to the surface to fill 
all voids.  The surfaces shall be tested with a straight edge to detect high 
and low spots which shall be eliminated. 
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4. Compaction shall be continued only until thorough densification is 
achieved and a small amount of mortar is brought to the surface.  
Excessive floating shall be avoided. 

 
C. After Paragraph 3.02 A and B procedures are accomplished, floors and slabs for 

particular conditions shall be completed as scheduled in one of the following 
finishes: 

 
1. Wood float finish.  Hand wood float, maintaining the surface tolerance to 

provide a grained, nonslip finish as approved. 
2. Broomed finish.  Hand wood float maintaining the surface tolerance and 

then broom with a stiff bristle broom in the direction of drainage to provide 
a nonslip finish as approved. 

3. Steel trowel finish.  Hand steel trowel to a perfectly smooth, hard even 
finish free from high or low spots or other defects as approved. 

 
D. Floors, stair treads and platforms shall be given a floor hardener. Application 

shall be according to manufacturer's instructions. 
 
3.03 APPROVAL OF FINISHES 
 

A. All concrete surfaces will be inspected during the finishing process by the County. 
 
B. Surfaces which, in the opinion of the County, are unsatisfactory shall be 

refinished or reworked until approved by the County. 
 
 

END OF SECTION 
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SECTION 03450 

PRECAST CONCRETE STRUCTURES 
 

PART I  GENERAL 

 

1.01   DESCRIPTION 

 

A. Scope of Work: The work under this Section includes the design, casting, delivery, 

and erection of concrete structures as indicated on the Drawings. 

 

1.02   QUALITY ASSURANCE 

 

A. Codes and Standards: Unless otherwise indicated, all materials, workmanship and 

practices shall be in accordance with the current editions of the following 

standards: 

 

1. Florida Building Code – 2017 Edition. 

2. ACI 318, Building Code Requirements for Reinforced Concrete. 

3. PCI MNL 116, Manual for Quality Control for Plants and Production of 

Precast Concrete Products. 

4. ANSI/ASTM C55 – Concrete Building Brick. 

5. ASTM A48 – Gray Iron Castings. 

6. ASTM C478 – Precast Reinforced Concrete Manhole Sections. 

7. ASTM C923 – Resilient Connectors Between Reinforced Concrete Manhole 

Structures and Pipes 

 

1.03   SUBMITTALS 

 

A. The following information shall be submitted for approval. Fabrication shall not 

begin until submission has been approved. 

 

1. Quality Control: Satisfactory evidence shall be submitted that plant and 

production methods meet the requirements of PCI MNL 116. 

2. Submit under provisions of Division 1. 

3. Shop Drawings: Complete fabrication, erection drawings and structural 

calculations shall be submitted. All drawings and calculations shall bear the 

seal of a Professional Engineer registered in the State of Florida. 

 

B. Manufacturer’s data sheets shall be submitted on the following: 

 

1. Joint mastic and gaskets. 

2. Pipe connections. 

3. Grout material. 

4. Hatches and manhole covers. 
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1.04   DELIVERY, STORAGE AND HANDLING 

 

A. Transportation and erection shall be done by qualified personnel using proper 

equipment. Lifting and supporting shall be done only at points indicated on the 

shop drawings. 

 

PART 2  PRODUCTS 

 

2.01   MATERIALS AND FABRICATION 

 

A. Precast Concrete Structures: 

 

1. Design loads shall consist of dead load, live load, impact, soil loads and 

loads due to water table, as well as other loads which may be imposed 

upon the structure. Design loads shall be applied in conformance with load 

combinations in the Florida Building Code and ASCE 7. Buoyancy 

calculations indicating a factor of safety greater than or equal to 1.5 shall 

consider the water level above grade.  Wet wells and manholes shall be 

designed in accordance with ASTM C-478. The minimum wall thickness for 

wet wells up to 7 feet I.D. shall be 8 inches. The minimum wall thickness 

for wet wells 8 feet 0 inches to 12 feet 0 inches I.D. shall be 10 inches. The 

minimum wall thickness for 4 foot I.D. manholes shall be 5 inches. The 

minimum wall thickness for valve vaults shall be 8 inches. 

2. Forms used for precast concrete shall be of metal and sufficiently designed 

and braced to maintain their alignment under pressures of the concrete 

during placing. Base and first section of precast structures shall be an 

integral cast. 

3. Aggregates: All aggregates, fine and coarse, other than lightweight 

aggregate shall conform to ASTM C33. Lightweight aggregates, fine and 

coarse, shall conform to ASTM C330. Aggregates shall be free of 

deleterious substances causing reactivity with oxidized hydrogen sulfide. 

Both types of aggregate shall be graded in a manner so as to produce a 

homogenous concrete mix. All materials are to be accurately weighed at a 

central batching facility for mixing. 

4. Cement shall be Portland cement Type II. 

5. Minimum compressive strength of concrete used for precast concrete 

structures shall be 5,000 psi at 28 days. 

6. Placing. All concrete shall be handled from the mixer or transport vehicle to 

the place of final deposit in a continuous manner, as rapidly as practicable, 

and without segregation or loss of ingredients, until the approved unit is 

completed. Maximum elapsed time from batching to placement shall be 2 

hours. Concrete shall be placed in layers not over 2 feet deep. Each layer 

shall be compacted by mechanical internal or external vibrating equipment. 

Duration of the vibration cycle shall be limited to the time necessary to 

produce satisfactory consolidation without causing objectionable 

segregation. 
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7. Curing: 

   

a. For purposes of early reuse of forms, precast concrete may be 

steam cured after an initial set has taken place. The steam 

temperature shall not exceed 160°F, and the temperature shall be 

raised from normal ambient temperatures at a rate not to exceed 

40°F per hour. 

b. The steam cured unit shall not be removed from the forms until 

sufficient strength is obtained for the unit to withstand any structural 

strain to which it may be subjected during the form stripping 

operation. After the stripping of forms, further curing by means of 

water spraying or a membrane curing compound may be used, and 

shall be of a clear or white type, conforming to ASTM C309. 

 

8. Reinforcing steel shall be sufficiently tied to withstand any displacement 

during the pouring operation. All bars shall be Grade 60. 

9. Joints shall be tongue and groove pipe ends sealed by a flexible preformed 

bitumastic sealing material equal to Ram-Nek as manufactured by R.K. 

Snyder and Co., Houston, Texas. Adequate material shall be applied so 

that “squeeze out” occurs at the interior and exterior of the joint. Flexible 

preformed bitumastic sealing material shall be provided by the manhole 

manufacturer. 

10. Eccentric precast concrete cone sections shall be manufactured of precast 

concrete with reinforcing and joints as specified above for straight riser. 

11. Lifting holes through the structures are not permitted. Equally spaced lifting 

lugs, rings or non-penetrating lift inserts shall be provided. 

12. Top slabs for shallow manholes, valve vaults, and pumping station wet 

wells may be precast or cast-in-place. Steel reinforcing shall be as required 

for the dead load of the slab plus a uniform live load of 200 psf or HS-20 

wheel load whichever produces the greater stress. Concrete for top slabs 

shall have a compressive strength of 4,000 psi at 28 days. Thickness of 

concrete for top slabs shall be a minimum of 6 inches for shallow manholes 

and valve vaults and 8 inches for pumping station wet wells. 

13. Manholes inverts shall be constructed in the field. The drop from inlet to 

outlet shall be a minimum of one inch unless approved by the ENGINEER. 

The channel height of the manhole invert shall match the crown of the exit 

sewer. Manhole benches shall be sloped a minimum of two inches per foot 

from the outside periphery of the manhole to the edge of the invert channel. 

 

B. Sealing Compound and Grout: Plastic sealing compound shall comply with Federal 

Specification SS-SS-00210. Mortar shall comply with ASTM C387, Type S, or use 

grout complying with Section 03600. 

 

C. Pipe Connections: 

 

1. Pipe connections for wet wells and manholes shall be resilient, waterproof 

connections designed in accordance with ASTM C923 “Resilient 

Connectors Between Reinforced Concrete Manhole Structures and Pipes”. 
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Resilient pipe connectors shall either be cast into the manhole wall or 

installed following casting in a cored section of the manhole wall. Resilient 

connectors shall be a flexible neoprene boot with stainless steel clamps 

equal to KOR-N-Seal System as manufactured by the Dukor Corporation. 

When the pipe is installed in the resilient manhole connector, the pipe shall 

be capable of 20° minimum deflection in any direction. 

2. Pipe connections for wall penetrations for valve vaults and for manholes 

and wet wells where resilient connectors cannot be used shall be provided 

with wall sleeves and link seals. 

 

D. Frames and Covers: Cast iron manhole frames and covers shall be provided for 

manholes and aluminum access hatches shall be provided for wet wells and valve 

vaults as specified below: 

 

1. Standard Manhole Frames and Covers: Shall be gray iron castings 

conforming to ASTM A48, Class 30B for Gray Iron Castings; and shall be 

smooth, true to pattern, free from blow holes, sand holes, projections and 

other harmful defects. The seating surfaces of both the frame and cover 

shall be machined so that the cover will not rock after it has been seated. 

The cover shall be provided with a precisely machined dovetail groove with 

a neoprene O-ring gasket to provide a self sealing cover. The gasket shall 

be glued in place at the foundry. The manhole cover shall be solid with two 

non-penetrating pick holes. Manholes frames and covers shall be coated 

on all non-machined surfaces with three coats of coal tar epoxy. Manhole 

frames and covers shall be U.S. Foundry and Manufacturing Corp. No. 227-

AS-ORS for built-up type manholes; No. 1295-AS-ORS for stab-type 

manholes or an equal approved by the ENGINEER. 

2. Aluminum Access Hatches: Aluminum hatches shall be provided for 

wetwells and valve vaults sized and specified on the Drawings.  Aluminum 

Access Hatches shall be designed for the same design load as top slabs.  

Reference Section 2.01.A.12 this specification. 

 

E. Coatings: 

 

1. Interior and exterior surfaces of precast sanitary structures shall be coated 

as per the project specifications. 

 

PART 3 EXECUTION 

 

3.01  INSTALLATION 

 

A. Earthwork: The CONTRACTOR shall prepare an excavation large enough to 

accommodate the structure and permit sealing of openings, waterproofing and 

backfilling operations. Earthwork shall conform to the applicable section of Division 

2. 

 

B. Installation of Precast Concrete Structures: Precast concrete structures shall be 

constructed in a workmanlike manner at the locations and dimensions indicated on 
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the Drawings. Subgrade preparation and backfill requirements shall be per the 

recommendations of the project geotechnical report.  Precast structures shall be 

constructed such that the structure will not transmit dead or live loads to the piping. 

Care shall be taken to prevent earth and other material from entering precast 

structures. 

 

C. Sealing and Grouting: Fill all interior and exterior joints between precast sections 

with a joint sealant, as recommended by the structure manufacturer. 

 

D. Installing Precast Sections: 

 

1. Set each precast concrete unit plumb on a bed of sealant to make a 

watertight joint at least ½ inch thick with the concrete base or with a 

preceding unit. Point the inside joint and wipe off the excess sealant. 

2. Assemble units so that the cover conforms to the elevations shown on the 

Drawings. 

3. Pipe connections at precast structures shall be provided at the locations 

shown on the Drawings. Connections shall be resilient and waterproof. 

4. All voids in interior and exterior manhole section joints and lift holes for 

manhole sections shall be filled with a non-shrinking, non-metallic grout. 

Grout shall be applied and cured in strict accordance with the 

manufacturer’s recommendations. The grout shall be finished smooth and 

flush with the wall surface of the manhole. 

 

E. Manhole Flow Channels and Bench Walls: 

 

1. Unless prior approval is obtained from the ENGINEER, manhole flow 

channels and bench walls shall be constructed in the field. Invert channel 

bottoms shall be smooth and semicircular in shape conforming to inside of 

adjacent sewer sections. Changes in direction of flow shall be made with a 

smooth curve of as large a radius as the size of manhole will permit. 

Changes in size and grade of channels shall be made gradually and evenly 

to give a smooth uninterrupted flow pattern through the manhole. Channel 

height shall match the crown of the connection sewer pipe exiting the 

manhole. Manhole bench walls shall be smooth and shall slope two inches 

per foot from the edge of the invert channel to the precast manhole wall. 

Invert channels may be constructed by forming in concrete or by building 

up brick and mortar to form the manhole bench walls on each side of the 

channel and plastering over bricks with cement mortar with a minimum 

thickness of ½ inch. Manhole invert construction shall only be performed 

by experienced and qualified workmen. 

2. Bricks used to construct manhole invert channels and bench walls shall be 

standard size (2½ in. H x 4 in. W x 8 in. L) brick in conformance with ASTM 

C32 “Sewer and Manhole Brick (Made from Clay and Shale)”, Grade MS. 

Mortar used for masonry work shall be prepared by thoroughly mixing: One 

(1) volume of Type II Portland Cement with three (3) volumes of sand and 

sufficient clean water to produce a rich mass of approved consistency. 

Mixing mortar on the ground or any paved surface shall not be permitted. 
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Sand to the used in making mortar shall be clean, well graded, and shall 

pass a standard No. 4 sieve. 

 

F. Setting Frames and Covers: 

 

1. Unless otherwise indicated on the Drawings in unpaved areas the tops of 

manholes shall be set 0.2 feet above finished grade and the tops of wet 

wells and valve vaults shall be set flush with finished grade. 

2. The top of all precast manholes may be brought to proper grade for 

receiving manhole frame by using not more than four courses of precast 

concrete grade rings. Precast concrete grade rings shall be precast with 

steel reinforcement in conformance with ASTM C478 and concrete with a 

compressive strength of 4,000 psi in 28 days. Precast concrete grade rings 

shall be manufactured in half annular shapes for ease of handling. The 

grade ring dimensions shall be 2 inches thick with an annular width of 8 

inches and an inside diameter of 24 inches. 

3. Masonry construction shall be performed by experienced and qualified 

workmen only. All work shall be laid plumb, straight, level, square and true. 

Brick shall be laid in full beds of mortar and shoved into place. All joints 

shall be full and not more than ½ inch in thickness. The CONTRACTOR 

shall set in place and bond in the masonry all necessary anchor bolts and 

miscellaneous items specified elsewhere. The masonry walls shall be 

plastered on the inside and outside with a one-half inch coat of Portland 

cement mortar. 

4. Following curing of any masonry construction required for manhole top 

adjustment, set manhole frame in a bed of mortar. Seal the flange of the 

manhole ring to the top of the manhole with cement mortar. 

 

G. Interior Lining: The interior coating system shall be applied following installation of 

the precast structures and any piping or equipment, which will penetrate or attach 

to the walls. Surface preparation and application of the coating system shall be in 

strict accordance with the manufacturer’s recommendations. 

 

H. Backfill: After the structure and all appurtenances are in place and approved, 

backfill shall be placed to the original ground line or to the limits designated on the 

Drawings. Backfill material shall consist of sand or loose earth, free from stones, 

clods, or other deleterious material. It shall be placed in horizontal layers not 

exceeding 12 inches in depth, or as required by the project geotechnical report if 

more stringent and shall be moistened and thoroughly compacted, to a minimum 

relative density conforming to the requirements of Division 2. 

 

END OF SECTION 
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SECTION 03600 GROUTING 
 
PART 1 GENERAL 
 
1.01   DESCRIPTION OF WORK 

 
A. This Section includes grouting of equipment bases and such locations as shown 

on the Drawings and as specified. 
 

B. The types of grouting include the following: 
 

1. Portland Cement Grout 
2. Non-shrink, Non-expanding Grout 

 
1.02   DELIVERY AND STORAGE 

 
A. Prevent damage to or contamination of grouting materials during delivery, 

handling and storage. 
 

B. Store all grouting materials in undamaged condition with seals and labels intact 
as packaged by the manufacturer. 

 
1.03 SUBMITTALS 
 

A. All submittals shall be in accordance with Specification 01340 – Shop Drawings, 
Project Data and Samples. 

 
PART 2 PRODUCTS 
 
2.01   PREMIXED GROUTS 

 
A. Portland Cement Grout 

 
B. (For grouting CMU cells and similar items – f’c=3000 psi  minimum) 

 
1. Portland Cement:    ASTM C150, Type II 
2. Sand:  ASTM C33, Fine Aggregate 
3. Water:  Potable 
4. Pea Gravel:  ASTM C33.  Coarse aggregate, graded so that at least 90% 

passes 3/8-inch sieve and 90% is retained by a number 4 sieve. 
 

C. (Grout Mortar for use as fillets and leveling) 
 

1. Portland Cement:  ASTM C150, Type II 
2. Sand:  ASTM C33, Fine Aggregate (Marson’s sand) 
3. Water:  Potable 
4. Mix 1-part Portland cement to 3-parts sand. 
 

D. Pre-Mixed non-shrink, Non-expanding Grout (Nonmetallic). Non-shrink grout as 
shown on the Drawings shall be a mixture of selected silica sands, Portland 
cement, water reducing agents, plasticizing and shrinkage compensating agents.  
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Grout shall be nonmetallic non-corrosive, non-staining and comply with CRD-C-
588, Type D. 

 
E. The grout shall be non-shrink in accordance with ASTM C827, ASTM C191, and 

ASTM C109.  The water-grout ratio shall be approximately 8 to 10 quarts of water 
per cubic foot of grout adjustable for varying job conditions. 

 
F. Grout shall not contain calcium chloride or other salt; aluminum or other metals; 

chemical additives, gypsum or expansive cements.  Grout shall not expand after 
set. 

 
G. Grout shall be used and applied in accordance with the manufacturer’s written 

instructions. 
 

H. Subject to compliance with requirements provide from the following: 
 

1. L&M Construction Chemicals, Inc. – Crystex 
2. Grout Corp. - Five Star Non-shrink Grout or equivalent 

 
2.02   NONSHRINK GROUT 

 
A. Non-shrink grout shall conform to the following requirements: 

 
1. Manufactured under rigid quality control specifically for grout used in 

transferring heavy loads. 
2. Contain nonmetallic aggregates specially graded to minimize bleeding. 
3. Have an initial setting time of approximately one hour at 70F. 
4. Produce no settlement or drying shrinkage at 3 days or later. 
5. Have higher strength at all ages than plain cement grout of the same 

flowability. 
6. Resist attack by oil and water and have lower absorption than plain 

cement grout of the same flowability. 
7. Minimum compressive strength, in accordance with ASTM C-109, shall be 

2500 psi after 1 day and 7000 psi after 28 days. 
 

2.03   MIXES 
 

A. For less than 2-inch clearance, or where size or shape of space makes grouting 
difficult, grout mix shall consist of Portland cement, fine aggregate and water. 

 
B. For greater than 2-inch clearances where coarse aggregate will not obstruct free 

passage of the grout, extend grout by adding 50 pounds of pea gravel per 100 
pounds grout material. 

 
C. Use minimum amount of water necessary to produce a flowable grout without 

causing either segregation or bleeding. 
 

D. Portland cement mortar for raked-out edges of non-shrink grout: one part 
Portland cement, two parts sand and 0.50 part water by weight. 

 
2.04   MIXING 

 
A. Mix grout in accordance with manufacturer’s printed specifications. 
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B. Mix grouting materials and water in a mechanical mixer for no less than 3-
minutes. 

 
C. Mix grout as close to the work area as possible and transport the mixture quickly 

and in a manner that does not permit segregation of materials. 
 

D. After the grout has been mixed, do not add more water for any reason. 
 
PART 3   EXECUTION 
 
3.01   PROCEDURES 

 
A. Installation methods and procedures shall be approved by Engineer and shall be 

in accordance with manufacturer’s printed specifications before work is begun. 
 

3.02   SURFACE PREPARATION 
 

A. Surface preparation shall be in accordance with manufacturer’s printed 
specifications. 

 
B. Remove defective concrete, laitance, dirt, oil, grease and other foreign material 

from concrete surfaces by bush-hammering, chipping, or other similar means, 
until a sound, clean concrete surface is achieved. 

 
C. Lightly roughen the concrete, but not enough to interfere with the proper 

placement of grout.  Cover concrete areas with waterproof membrane until ready 
to grout.  Immediately before grouting remove waterproof membranes and clean 
any contaminated surfaces. 

 
D. Remove foreign materials from metal surfaces in contact with grout. Align, level 

and maintain final positioning of all components to be grouted. 
 

E. Saturate concrete surfaces with clean water; remove excess water and leave 
none standing. 

 
3.03   PLACING 

 
A. Placing shall be in accordance with manufacturer’s printed specifications. 

 
B. Place non-shrink grouting material quickly and continuously by the most practical 

means permissible; pouring, pumping or under gravity pressure. 
 

C. Do not use either pneumatic-pressure or dry packing methods without written 
permission of the Engineer. 

 
D. Apply grout from one side only to avoid entrapping air. 

 
E. Final installation shall be thoroughly compacted and free from air pockets. 

 
F. Do not vibrate the placed grout mixture or allow it to be placed if the area is being 

vibrated by nearby equipment. 
 

G. Do not remove leveling shims for at least 48 hours after grout has been placed.  
After shims have been removed, fill voids with plain cement-sand grout. 
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H. After non-shrink grout has reached initial set, rake out exposed edges 
approximately 1-inch into the grouted area and paint with Portland cement 
mortar. 

 
3.04   CURING 

 
A. Cure grout for 3-days after placing by keeping wet and covering with curing paper 

or by another approved method. 
 
 

END OF SECTION 
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DIVISION 5 - METALS 
 

SECTION 05500 METAL FABRICATIONS 
 

PART 1  GENERAL 
 

1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY 

 
A. Section Includes: 

 
1.   Steel framing and non-ferrous supports for mechanical and electrical 

equipment. 
2.   Steel framing and non-ferrous supports for applications where framing 

and supports are not specified in other Sections. 
3.   Miscellaneous steel trim including steel angle corner guards and steel 

edgings. 
4.   Metal bollards. 
5.   Abrasive metal nosings, treads and thresholds. 
6.   Loose bearing and leveling plates for applications where they are not 

specified in other Sections. 
 

B. Products furnished, but not installed, under this Section include the following: 
 
1. Anchor bolts, steel pipe sleeves, slotted-channel inserts, and wedge-type 

inserts indicated to be cast into concrete or built into unit masonry. 
2. Steel weld plates and angles for casting into concrete for applications 

where they are not specified in other Sections. 
 

C. Related Requirements: 
 
1. Section 03300 "Cast-in-Place Concrete" for installing anchor bolts, steel 

pipe sleeves, slotted-channel inserts, wedge-type inserts, and other items 
cast into concrete. 

2. Section 04005 "Masonry" for installing masonry units, anchor bolts, and 
other items built into unit masonry. 

3. Section 05521 "Pipe and Tube Railings." 
4. Section 05530 "Gratings." 
5. Section 05531 “Access Hatches.” 

 
1.03    COORDINATION 

 
A. Coordinate selection of shop primers with topcoats to be applied over them.  

Comply with paint and coating manufacturers' written recommendations to 
ensure that shop primers and topcoats are compatible with one another. 
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B. Coordinate installation of metal fabrications that are anchored to or that receive 
other work.  Furnish setting drawings, templates, and directions for installing 
anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry.  Deliver such 
items to Project site in time for installation. 
 

1.04 ACTION SUBMITTALS 
 

A. Product Data:  For the following: 
 
1. Metal nosings and treads. 
2. Paint products. 
3. Grout. 

 
B. Shop Drawings:  Show fabrication and installation details.  Include plans, 

elevations, sections, and details of metal fabrications and their connections.  
Show anchorage and accessory items. Provide Shop Drawings for the following: 
 
1. Steel framing and non-ferrous supports for mechanical and electrical 

equipment. 
2. Steel framing and non-ferrous supports for applications where framing 

and supports are not specified in other Sections. 
3. Miscellaneous steel trim including steel angle corner guards and steel 

edgings. 
4. Metal bollards. 
5. Abrasive metal nosings, treads and thresholds. 
6. Loose steel bearing plates. 
7. Loose steel lintels. 

 
1.05 INFORMATIONAL SUBMITTALS 

 
A. Mill Certificates:  Signed by stainless-steel manufacturers, certifying that products 

furnished comply with requirements. 
 

B. Welding certificates 
 

C. Paint Compatibility Certificates:  From manufacturers of topcoats applied over 
shop primers, certifying that shop primers are compatible with topcoats. 
 

D. Research/Evaluation Reports:  For post-installed anchors, from ICC-ES. 
 

1.06 QUALITY ASSURANCE 
 

A. Welding Qualifications:  Qualify procedures and personnel according to the 
following: 
 
1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
2. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum." 
3. AWS D1.6/D1.6M, "Structural Welding Code - Stainless Steel." 
4. All field welding shall be inspected by a Certified Welding Inspector 

(CWI), Hired and paid for by the Contractor. 
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1.07 FIELD CONDITIONS 
 

A. Field Measurements:  Verify actual locations of walls and other construction 
contiguous with metal fabrications by field measurements before fabrication.  

 
PART 2   PRODUCTS 
 
2.01    PERFORMANCE REQUIREMENTS 

 
A. Thermal Movements:  Allow for thermal movements from ambient and surface 

temperature changes acting on exterior metal fabrications by preventing buckling, 
opening of joints, overstressing of components, failure of connections, and other 
detrimental effects. 
 
1. Temperature Change:  120 deg F (67 deg C), ambient; 180 deg F (100 

deg C), material surfaces. 
 

2.02   METALS 
 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces unless 
otherwise indicated.  For metal fabrications exposed to view in the completed 
Work, provide materials without seam marks, roller marks, rolled trade names, or 
blemishes. 
 

B. Recycled Content of Steel Products:  Postconsumer recycled content plus one-
half of pre-consumer recycled content not less than 25 percent. 
 

C. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. Wide Flange Sections:  
ASTM A 992/ ASTM A 992M. 
 

D. Stainless-Steel Sheet, Strip, and Plate:  ASTM A 240/A 240M or ASTM A 666, 
Type 316L. 
 

E. Stainless-Steel Bars and Shapes:  ASTM A 276, Type 316L. 
 

F. Rolled-Steel Floor Plate:  ASTM A 786/A 786M, rolled from plate complying with 
ASTM A 36/A 36M or ASTM A 283/A 283M, Grade C or D. 
 

G. Rolled-Stainless-Steel Floor Plate:  ASTM A 793. 
 

H. Steel Tubing:  ASTM A 500/A 500M, cold-formed steel tubing. 
 

I. Steel Pipe:  ASTM A 53/A 53M, Standard Weight (Schedule 40) unless otherwise 
indicated. 
 

J. Slotted Channel Framing:  Cold-formed metal box channels (struts) complying 
with MFMA-4. 

 
1. Size of Channels:  1-5/8 by 1-5/8 inches or As indicated. 
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2. Material:  Galvanized steel, ASTM A 653/A 653M, commercial steel, 
Type B structural steel, Grade 33 (Grade 230), with G90 (Z275) coating; 
0.108-inch 0.079-inch 0.064-inch  nominal thickness.. 
 

K. Cast Iron:  Either gray iron, ASTM A 48/A 48M, or malleable iron, 
ASTM A 47/A 47M, unless otherwise indicated. 
 

L. Aluminum Shapes, Plate and Sheet:  ASTM B 209 (ASTM B 209M), Alloy 6061-
T6. 

 
M. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M), Alloy 6061-T6. 

 
N. Aluminum-Alloy Rolled Tread Plate:  ASTM B 632/B 632M, Alloy 6061-T6. 

 
O. Aluminum Castings:  ASTM B 26/B 26M, Alloy 443.0-F. 

 
2.03 FASTENERS 

 
A. General:  Unless otherwise indicated, provide Type 316 stainless-steel fasteners 

for exterior use and zinc-plated fasteners with coating complying with 
ASTM B 633 or ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 5, at exterior walls.  
Select fasteners for type, grade, and class required. 
 
1. Provide stainless-steel fasteners for fastening aluminum. 
2. Provide stainless-steel fasteners for fastening stainless steel. 

 
B. Steel Bolts and Nuts:  Regular hexagon-head bolts, ASTM A 307, Grade A 

(ASTM F 568M, Property Class 4.6); with hex nuts, ASTM A 563 
(ASTM A 563M); and flat washers. 
 

C. Steel Bolts and Nuts:  Regular hexagon-head bolts, ASTM A 325, Type 3 
(ASTM A 325M, Type 3); with hex nuts, ASTM A 563, Grade C3 (ASTM A 563M, 
Class 8S3); and flat washers. 
 

D. Stainless-Steel Bolts and Nuts:  Regular hexagon-head annealed stainless-steel 
bolts, ASTM F 593 (ASTM F 738M); with hex nuts, ASTM F 594 (ASTM F 836M); 
and flat washers; Alloy Group 1 (A1). 
 

E. Anchor Bolts:  ASTM F 1554, Grade 36, of dimensions indicated; with nuts, 
ASTM A 563 (ASTM A 563M); and flat washers. 
 
1. Hot-dip galvanize or provide mechanically deposited, zinc coating where 

item being fastened is indicated to be galvanized. 
 

F. Anchors, General:  Anchors capable of sustaining, without failure, a load equal to 
six times the load imposed when installed in unit masonry and four times the load 
imposed when installed in concrete, as determined by testing according to 
ASTM E 488/E 488M, conducted by a qualified independent testing agency. 
 

G. Cast-in-Place Anchors in Concrete:  Either threaded type or wedge type unless 
otherwise indicated; galvanized ferrous castings, either ASTM A 47/A 47M 
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malleable iron or ASTM A 27/A 27M cast steel.  Provide bolts, washers, and 
shims as needed, all hot-dip galvanized per ASTM F 2329. 

H. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical 
anchors. 
 
1. Material for All Locations and Where Stainless Steel Is Indicated:  Alloy 

Group 1 (A1) stainless-steel bolts, ASTM F 593 (ASTM F 738M), and 
nuts, ASTM F 594 (ASTM F 836M). 
 

I. Slotted-Channel Inserts:  Cold-formed, hot-dip galvanized-steel box channels 
(struts) complying with MFMA-4, 1-5/8 by 7/8 inches by length indicated with 
anchor straps or studs not less than 3 inches long at not more than 8 inches o.c.  
Provide with temporary filler and tee-head bolts, complete with washers and nuts, 
all zinc-plated to comply with ASTM B 633, Class Fe/Zn 5, as needed for 
fastening to inserts. 
 

2.04   MISCELLANEOUS MATERIALS 
 

A. Shop Primers:  Provide primers that comply with Section 09900 " Painting." 
 

B. Universal Shop Primer:  Fast-curing, lead- and chromate-free, universal modified-
alkyd primer complying with MPI#79 and compatible with topcoat. 
 
1. Use primer containing pigments that make it easily distinguishable from 

zinc-rich primer. 
 

C. Water-Based Primer:  Emulsion type, anticorrosive primer for mildly corrosive 
environments that is resistant to flash rusting when applied to cleaned steel, 
complying with MPI#107 and compatible with topcoat. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. Products in accordance with requirements of Section 09900 

“Painting.” 
 

D. Epoxy Zinc-Rich Primer:  Complying with MPI#20 and compatible with topcoat. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, the 
following: 
 
a. Products in accordance with requirements of Section 09900 

“Painting.” 
 

E. Shop Primer for Galvanized Steel:  Primer formulated for exterior use over zinc-
coated metal and compatible with finish paint systems indicated. 
 

F. Galvanizing Repair Paint:  High-zinc-dust-content paint complying with SSPC-
Paint 20 and compatible with paints specified to be used over it. 
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G. Bituminous Paint:  Cold-applied asphalt emulsion complying with 

ASTM D 1187/D 1187M. 
 

H. Non-shrink, Nonmetallic Grout:  Factory-packaged, non-staining, noncorrosive, 
nongaseous grout complying with ASTM C 1107/C 1107M.  Provide grout 
specifically recommended by manufacturer for interior and exterior applications. 
 

I. Concrete:  Comply with requirements in Section 03300 "Cast-in-Place Concrete" 
for normal-weight, air-entrained, concrete with a minimum 28-day compressive 
strength of 3000 psi (20 MPa) or greater. 
 

2.05 FABRICATION, GENERAL 
 

A. Shop Assembly:  Preassemble items in the shop to greatest extent possible.  
Disassemble units only as necessary for shipping and handling limitations.  Use 
connections that maintain structural value of joined pieces.  Clearly mark units for 
reassembly and coordinated installation. 
 

B. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease 
edges to a radius of approximately 1/32 inch unless otherwise indicated.  
Remove sharp or rough areas on exposed surfaces. 
 

C. Form bent-metal corners to smallest radius possible without causing grain 
separation or otherwise impairing work. 
 

D. Form exposed work with accurate angles and surfaces and straight edges. 
 

E. Weld corners and seams continuously to comply with the following: 
 
1. Use materials and methods that minimize distortion and develop strength 

and corrosion resistance of base metals. 
2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and 

blended so no roughness shows after finishing and contour of welded 
surface matches that of adjacent surface. 
 

F. Form exposed connections with hairline joints, flush and smooth, using 
concealed fasteners or welds where possible.  Where exposed fasteners are 
required, use Phillips flat-head (countersunk) fasteners unless otherwise 
indicated.  Locate joints where least conspicuous. 
 

G. Fabricate seams and other connections that are exposed to weather in a manner 
to exclude water.  Provide weep holes where water may accumulate. 
 

H. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish 
hardware, screws, and similar items. 
 

I. Provide for anchorage of type indicated; coordinate with supporting structure.  
Space anchoring devices to secure metal fabrications rigidly in place and to 
support indicated loads. 
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J. Where units are indicated to be cast into concrete or built into masonry, equip 

with integrally welded steel strap anchors, 1/8 by 1-1/2 inches, with a minimum 6-
inch embedment and 2-inch  hook, not less than 8 inches from ends and corners 
of units and 24 inches o.c., unless otherwise indicated. 
 

2.06 MISCELLANEOUS FRAMING AND SUPPORTS 
 

A. General:  Provide steel framing and supports not specified in other Sections as 
needed to complete the Work. 
 

B. Fabricate units from steel shapes, plates, and bars of welded construction unless 
otherwise indicated.  Fabricate to sizes, shapes, and profiles indicated and as 
necessary to receive adjacent construction. 
 
1. Fabricate units from slotted channel framing where indicated. 
2. Furnish inserts for units installed after concrete is placed.. 

 
C. Galvanize miscellaneous framing and supports where indicated. 

 
D. Prime miscellaneous framing and supports with primer specified in Section 09900 

"Painting." where indicated. 
 
2.07 SHELF ANGLES 

 
A. Fabricate shelf angles from steel angles of sizes indicated and for attachment to 

concrete framing.  Provide horizontally slotted holes to receive 3/4-inch bolts, 
spaced not more than 6 inches from ends and 24 inches o.c., unless otherwise 
indicated. 
 
1. Provide mitered and welded units at corners. 
2. Provide open joints in shelf angles at expansion and control joints.  Make 

open joint approximately 2 inches larger than expansion or control joint. 
 

B. For cavity walls, provide vertical channel brackets to support angles from backup 
masonry and concrete. 
 

C. Galvanize and prime shelf angles located in exterior walls. 
 

D. Prime shelf angles located in exterior walls primer specified in Section 09900 
“Painting.” 
 

E. Furnish wedge-type concrete inserts, complete with fasteners, to attach shelf 
angles to cast-in-place concrete. 
 

2.08 MISCELLANEOUS STEEL TRIM 
 

A. Unless otherwise indicated, fabricate units from steel shapes, plates, and bars of 
profiles shown with continuously welded joints and smooth exposed edges.  Miter 
corners and use concealed field splices where possible. 
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B. Provide cutouts, fittings, and anchorages as needed to coordinate assembly and 
installation with other work. 

 
1. Provide with integrally welded steel strap anchors for embedding in  

concrete or masonry construction. 
 

C. Prime exterior miscellaneous steel trim with primer specified in Section 09900 
“Painting.” 
 

2.09 METAL BOLLARDS 
 

A. Fabricate metal bollards from Schedule 80 steel pipe 1/4-inch wall-thickness 
rectangular steel tubing steel shapes, as indicated. 
 
1. Cap bollards with 1/4-inch thick steel plate. 
2. Where bollards are indicated to receive controls for door operators, 

provide cutouts for controls and holes for wire. 
3. Where bollards are indicated to receive light fixtures, provide cutouts for 

fixtures and holes for wire. 
 

B. Fabricate bollards with 3/8-inch thick steel baseplates for bolting to concrete slab.  
Drill baseplates at all four corners for 3/4-inch anchor bolts. 
 
1. Where bollards are to be anchored to sloping concrete slabs, angle 

baseplates for plumb alignment of bollards. 
 

C. Fabricate sleeves for bollard anchorage from steel pipe or tubing with 1/4-inch 
thick steel plate welded to bottom of sleeve.  Make sleeves not less than 8 inches 
deep and 3/4 inch larger than OD of bollard. 
 

D. Fabricate internal sleeves for removable bollards from Schedule 40 steel pipe or 
1/4-inch wall-thickness steel tubing with an OD approximately 1/16 inch less than 
ID of bollards.  Match drill sleeve and bollard for 3/4-inch steel machine bolt. 
 

E. Prime bollards with primer specified in Section 09900 “Painting.” 
 

2.10 ABRASIVE METAL NOSINGS, TREADS AND THRESHOLDS 
 

A. Cast-Metal Units:  Cast [iron] [aluminum] [bronze (leaded red or semi-red brass)] 
[nickel silver (leaded nickel bronze)], with an integral-abrasive, as-cast finish 
consisting of aluminum oxide, silicon carbide, or a combination of both.  Fabricate 
units in lengths necessary to accurately fit openings or conditions. 
 
1. Nosings:  Cross-hatched units, 4 inches wide with 1/4-inch or 1-inch lip, 

for casting into concrete. 
2. Nosings:  Cross-hatched units, 1-1/2 by 1-1/2 inches, for casting into 

concrete. 
3. Treads:  Cross-hatched units, full depth of tread with 3/4-by-3/4-inch 

nosing, for application over bent plate treads or existing stairs. 
4. Thresholds:  Fluted-saddle-type units, 5 inches wide by 1/2 inch high, with 

tapered edges. 
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5. Thresholds:  Fluted-interlocking- (hook-strip-) type units, 5 inches wide by 
5/8 inch high, with tapered edge. 

6. Thresholds:  Plain-stepped- (stop-) type units, 5 inches wide by 1/2 inch 
high, with 1/2-inch step. 

 
B. Extruded Units:  Aluminum or as indicated on drawings, Bronze, with abrasive 

filler consisting of aluminum oxide, silicon carbide, or a combination of both, in an 
epoxy-resin binder.  Fabricate units in lengths necessary to accurately fit 
openings or conditions. 
 
1. Provide ribbed units, with abrasive filler strips projecting 1/16 inch above 

aluminum extrusion. 
2. Nosings:  Square-back units, 1-7/8 inches wide, for casting into concrete 

steps. 
 

C. Provide anchors for embedding units in concrete, either integral or applied to 
units, as standard with manufacturer. 
 

D. Drill for mechanical anchors and countersink.  Locate holes not more than 4 
inches from ends and not more than 12 inches o.c., evenly spaced between 
ends, unless otherwise indicated.  Provide closer spacing if recommended by 
manufacturer. 
 
1. Provide two rows of holes for units more than 5 inches wide, with two 

holes aligned at ends and intermediate holes staggered. 
 

E. Apply bituminous paint to concealed surfaces of cast-metal units. 
 

F. Apply clear lacquer to concealed surfaces of extruded units. 
 

2.11 LOOSE BEARING AND LEVELING PLATES 
 

A. Provide loose bearing and leveling plates for steel items bearing on masonry or  
concrete construction.  Drill plates to receive anchor bolts and for grouting. 
 

B. Galvanize plates. 
 

C. Prime plates with primer specified in Section 09900 “Painting.” 
 

2.12 LOOSE STEEL LINTELS 
 

A. Fabricate loose steel lintels from steel angles and shapes of size indicated for 
openings and recesses in masonry walls and partitions at locations indicated.  
Fabricate in single lengths for each opening unless otherwise indicated.  Weld 
adjoining members together to form a single unit where indicated. 
 

B. Size loose lintels to provide bearing length at each side of openings equal to 1/12 
of clear span, but not less than 8 inches unless otherwise indicated. 
 

C. Galvanize and prime loose steel lintels located in exterior walls. 
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D. Prime loose steel lintels located in exterior walls with primer specified in 
Section 09900 “Painting.” 
 

2.13       STEEL WELD PLATES AND ANGLES 
 

A. Provide steel weld plates and angles not specified in other Sections, for items 
supported from concrete construction as needed to complete the Work.  Provide 
each unit with no fewer than two integrally welded steel strap anchors for 
embedding in concrete. 
 

2.14 GUTTERS AND DOWNSPOUTS 

A.   Gutters:  Form from 0.0179-inch- thick, aluminum-zinc alloy-coated steel sheet 
prepainted with coil coating.  Fabricate in minimum 96-inch long sections, sized 
according to SMACNA's "Architectural Sheet Metal Manual."  Furnish gutter sup-
ports spaced 24 inches o.c., fabricated from same metal as gutters.  Provide 
bronze, copper, or aluminum wire ball strainers at outlets.  Finish gutters to match 
roof fascia. Join sections with riveted and soldered or lapped and sealed joints.  
Attach gutters to eaves with gutter hangers spaced not more than 2 feet o.c. us-
ing manufacturer's standard fasteners.  Provide end closures and seal watertight 
with sealant.  Provide for thermal expansion. 

B.   Downspouts:  Form from 0.0179-inch- thick, aluminum-zinc alloy-coated steel  
sheet prepainted with coil coating; in 10-foot- long sections, complete with formed 
elbows and offsets.  Finish downspouts to match walls. Join sections with 1-1/2-
inch telescoping joints.  Provide fasteners designed to hold downspouts securely 
1 inch away from walls; locate fasteners at top and bottom and at approximately 
36 inches o.c. in between. Tie downspouts to drainage system indicated. 

C. Install gutters and downspouts: and other accessories according to manufactur-
er's writ-     ten instructions, with positive anchorage to building and weather tight 
mounting.  Coordinate installation with flashings and other components. 

 
2.15 FINISHES, GENERAL 

 
A. Finish metal fabrications after assembly. 

 
B. Finish exposed surfaces to remove tool and die marks and stretch lines, and to 

blend into surrounding surface. 
 

2.16    STEEL AND IRON FINISHES 
 

A. Galvanizing:  Hot-dip galvanize items as indicated to comply with 
ASTM A 153/A 153M for steel and iron hardware and with ASTM A 123/A 123M 
for other steel and iron products. 
 
1. Do not quench or apply post galvanizing treatments that might interfere 

with paint adhesion. 
 

B. Preparation for Shop Priming Galvanized Items:  After galvanizing, thoroughly 
clean railings of grease, dirt, oil, flux, and other foreign matter, and treat with 
metallic phosphate process. 
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C. Shop prime iron and steel items not indicated to be galvanized unless they are to 
be embedded in concrete, sprayed-on fireproofing, or masonry, or unless 
otherwise indicated. 

 
1. Shop prime with primers specified in Section 09900 "Painting.” as 

indicated. 
 

D. Preparation for Shop Priming:  Prepare surfaces to comply with requirements 
indicated below: 
 
1. Exterior Items:  SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 
2. Items Indicated to Receive Zinc-Rich Primer:  SSPC-SP 6/NACE No. 3, 

"Commercial Blast Cleaning." 
3. Items Indicated to Receive Primers Specified in Section 09900 "Painting":  

SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 
4. Other Items:  SSPC-SP 3, "Power Tool Cleaning." 

 
E. Shop Priming:  Apply shop primer to comply with SSPC-PA 1, "Paint Application 

Specification No. 1:  Shop, Field, and Maintenance Painting of Steel," for shop 
painting. 
 
1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 

 
2.17   ALUMINUM FINISHES 

 
A. As-Fabricated Finish:  AA-M12. 

 
B. Clear Anodic Finish:  AAMA 611, Class I, AA-M12C22A41. 

 
PART 3 EXECUTION 

 
3.01   INSTALLATION, GENERAL 

 
A. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for 

installing metal fabrications.  Set metal fabrications accurately in location, 
alignment, and elevation; with edges and surfaces level, plumb, true, and free of 
rack; and measured from established lines and levels. 
 

B. Fit exposed connections accurately together to form hairline joints.  Weld 
connections that are not to be left as exposed joints but cannot be shop welded 
because of shipping size limitations.  Do not weld, cut, or abrade surfaces of 
exterior units that have been hot-dip galvanized after fabrication and are for 
bolted or screwed field connections. 
 

C. Field Welding:  Comply with the following requirements: 
 

1. Use materials and methods that minimize distortion and develop strength 
and corrosion resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
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4. At exposed connections, finish exposed welds and surfaces smooth and 
blended so no roughness shows after finishing and contour of welded 
surface matches that of adjacent surface. 

 
D. Fastening to In-Place Construction:  Provide anchorage devices and fasteners 

where metal fabrications are required to be fastened to in-place construction.  
Provide threaded fasteners for use with concrete and masonry inserts, toggle 
bolts, through bolts, lag screws, wood screws, and other connectors. 
 

E. Provide temporary bracing or anchors in formwork for items that are to be built 
into concrete, masonry, or similar construction. 
 

F. Corrosion Protection:  Coat concealed surfaces of aluminum that come into 
contact with grout, concrete, masonry, wood, or dissimilar metals with the 
following: 
 
1. Cast Aluminum:  Heavy coat of bituminous paint. 
2. Extruded Aluminum:  Two coats of clear lacquer. 

 
3.02 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS 

 
A. General:  Install framing and supports to comply with requirements of items being 

supported, including manufacturers' written instructions and requirements 
indicated on Shop Drawings. 
 

B. Install pipe columns on concrete footings and slabs with grouted baseplates.  
Position and grout column baseplates as specified in "Installing Bearing and 
Leveling Plates" Article. 
 
1. Grout baseplates of columns supporting steel girders after girders are 

installed and leveled. 
 

3.03   INSTALLING METAL BOLLARDS 
 

A. Fill metal-capped bollards solidly with concrete and allow concrete to cure seven 
days before installing. 
 
1. Do not fill removable bollards with concrete. 

 
B. Anchor bollards to existing construction with expansion anchors, anchor bolts or 

through bolts.  Provide four 3/4-inch bolts at each bollard unless otherwise 
indicated. 
 
1. Embed anchor bolts at least 4 inches in concrete. 

 
C. Anchor bollards in concrete with pipe sleeves preset and anchored into concrete 

or in formed or core-drilled holes not less than 8 inches deep and 3/4 inch larger 
than OD of bollard.  Fill annular space around bollard solidly with non-shrink 
grout; mixed and placed to comply with grout manufacturer's written instructions.  
Slope grout up approximately 1/8 inch toward bollard. 
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D. Anchor bollards in place with concrete footings.  Center and align bollards in 
holes 3 inches above bottom of excavation.  Place concrete and vibrate or tamp 
for consolidation.  Support and brace bollards in position until concrete has cured. 
 

E. Anchor internal sleeves for removable bollards in concrete by inserting in pipe 
sleeves preset into concrete or formed or core-drilled holes not less than 8 inches 
deep and 3/4 inch larger than OD of sleeve.  Fill annular space around internal 
sleeves solidly with non-shrink grout; mixed and placed to comply with grout 
manufacturer's written instructions.  Slope grout up approximately 1/8 inch toward 
internal sleeve. 
 

F. Anchor internal sleeves for removable bollards in place with concrete footings.  
Center and align sleeves in holes 3 inches above bottom of excavation.  Place 
concrete and vibrate or tamp for consolidation.  Support and brace sleeves in 
position until concrete has cured. 
 

G. Place removable bollards over internal sleeves and secure with 3/4-inch machine 
bolts and nuts.  After tightening nuts, drill holes in bolts for inserting padlocks.  
Owner furnishes padlocks. 
 

H. Fill bollards solidly with concrete, mounding top surface to shed water. 
 
1. Do not fill removable bollards with concrete. 

 
3.04   INSTALLING NOSINGS, TREADS, AND THRESHOLDS 

 
A. Center nosings on tread widths unless otherwise indicated. 

 
B. For nosings embedded in concrete steps or curbs, align nosings flush with riser 

faces and level with tread surfaces. 
 

C. Seal thresholds exposed to exterior with elastomeric sealant complying with 
Section 07920 "Joint Sealants" to provide a watertight installation. 
 

3.05      INSTALLING BEARING AND LEVELING PLATES 
 

A. Clean concrete and masonry bearing surfaces of bond-reducing materials, and 
roughen to improve bond to surfaces.  Clean bottom surface of plates. 
 

B. Set bearing and leveling plates on wedges, shims, or leveling nuts.  After bearing 
members have been positioned and plumbed, tighten anchor bolts.  Do not 
remove wedges or shims but, if protruding, cut off flush with edge of bearing plate 
before packing with non-shrink grout.  Pack grout solidly between bearing 
surfaces and plates to ensure that no voids remain. 
 

3.06     ADJUSTING AND CLEANING 
 

A. Touchup Painting:  Immediately after erection, clean field welds, bolted 
connections, and abraded areas.  Paint uncoated and abraded areas with the 
same material as used for shop painting to comply with SSPC-PA 1 for touching 
up shop-painted surfaces. 
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1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness. 
 

B. Touchup Painting:  Cleaning and touchup painting of field welds, bolted 
connections, and abraded areas of shop paint are specified in Section 09900 
“Painting.” 
 

C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas 
and repair galvanizing to comply with ASTM A 780/A 780M. 

 
END OF SECTION 
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SECTION 05521  PIPE AND TUBE RAILINGS 
 
 
PART 1     GENERAL 

 

1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.02 SUMMARY 

A. Section Includes: 

1. Aluminum pipe railings. 

B. Related Sections: 

1. Section 05500 "Metal Fabrications". 

1.03 PERFORMANCE REQUIREMENTS 

A. Delegated Design:  Design railings, including comprehensive engineering 
analysis by a qualified professional engineer, using performance requirements 
and design criteria indicated. 

B. General:  Railings to withstand structural loads indicated. 

C. Structural Performance:  Railings shall withstand the effects of gravity loads and 
the following loads and stresses within limits and under conditions indicated: 

1. Handrails and Top Rails of Guards: 

a. Uniform load of 50 lbf/ ft. applied in any direction. 
b. Concentrated load of 200 lbf applied in any direction. 
c. Uniform and concentrated loads need not be assumed to act 

concurrently. 
 

2. Infill of Guards: 

a. Concentrated load of 50 lbf applied horizontally on an area of 1 sq. 
ft.  

b. Infill load and other loads need not be assumed to act 
concurrently. 

 
D. Thermal Movements:  Allow for thermal movements from ambient and surface 

temperature changes acting on exterior metal fabrications by preventing buckling, 
opening of joints, overstressing of components, failure of connections, and other 
detrimental effects. 
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1. Temperature Change:  120 deg F (67 deg C), ambient; 180 deg F (100 
deg C), material surfaces. 

E. Control of Corrosion:  Prevent galvanic action and other forms of corrosion by 
insulating metals and other materials from direct contact with incompatible 
materials. 

1.04 ACTION SUBMITTALS 

A. Product Data:  For the following: 

1. Manufacturer's product lines of mechanically connected railings. 
2. Railing brackets. 
3. Grout. 

 
B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to 

other work. 

C. Samples for Initial Selection:  For products involving selection of color, texture, or 
design. 

D. Samples for Verification:  For each type of exposed finish required. 

1. Sections of each distinctly different linear railing member, including 
handrails, top rails, posts, and balusters. 

2. Fittings and brackets. 
3. Assembled Sample of railing system, made from full-size components, 

including top rail, post, handrail, and infill.  Sample need not be full height. 
 
a. Show method of finishing and connecting members at 

intersections. 

E. Delegated-Design Submittal:  For installed products indicated to comply with 
performance requirements and design criteria, including analysis data signed and 
sealed by the qualified professional engineer responsible for their preparation. 

1.05 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified professional engineer. 

B. Mill Certificates:  Signed by manufacturers of stainless-steel products certifying 
that products furnished comply with requirements. 

C. Welding certificates. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by 
a qualified testing agency, according to ASTM E 894 and ASTM E 935. 

1.06 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of railing from single source from single 
manufacturer. 
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B. Welding Qualifications:  Qualify procedures and personnel according to 
AWS D1.2/D1.2M, "Structural Welding Code - Aluminum." 

1.07 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of walls and other construction 
contiguous with metal fabrications by field measurements before fabrication. 
Provide additional railing posts at middle rail interruption locations.  

1.08 COORDINATION AND SCHEDULING 

A. Coordinate selection of shop primers with topcoats to be applied over them.  
Comply with paint and coating manufacturers' written recommendations to 
ensure that shop primers and topcoats are compatible with one another. 

B. Coordinate installation of anchorages for railings.  Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete 
inserts, anchor bolts, and items with integral anchors, that are to be embedded in 
concrete or masonry.  Deliver such items to Project site in time for installation. 

C. Schedule installation so wall attachments are made only to completed walls.  Do 
not support railings temporarily by any means that do not satisfy structural 
performance requirements. 

D. Coordinate high performance corrosion resistant system requirements for 
aluminum railing and post assemblies with Section 05500 “Metal Fabrications”.   

PART 2   PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

1. Aluminum Pipe and Tube Railings: 

a. Blum, Julius & Co., Inc. 
b. Hollaender Manufacturing Company. 
c. Superior Aluminum Products, Inc. 
d. Tuttle Railing Systems; Div. of Tuttle Aluminum & Bronze, Inc. 

 
2.02 METALS, GENERAL 

A. Metal Surfaces, General:  Provide materials with smooth surfaces, without seam 
marks, roller marks, rolled trade names, stains, discolorations, or blemishes. 

B. Brackets, Flanges, and Anchors:  Cast or formed metal of same type of material 
and finish as supported rails unless otherwise indicated. 
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2.03 ALUMINUM 

A. Aluminum, General:  Provide alloy and temper recommended by aluminum 
producer and finisher for type of use and finish indicated, and with not less than 
the strength and durability properties of alloy and temper designated below for 
each aluminum form required. 

B. Extruded Bars and Tubing:  ASTM B 221 (ASTM B 221M), Alloy 6063-T5/T52. 

C. Extruded Structural Pipe and Round Tubing:  ASTM B 429/B 429M, Alloy 6063-
T6. 

1. Provide Standard Weight (Schedule 40) pipe, unless otherwise indicated. 

D. Drawn Seamless Tubing:  ASTM B 210 (ASTM B 210M), Alloy 6063-T832. 

E. Plate and Sheet:  ASTM B 209 (ASTM B 209M), Alloy 6061-T6. 

F. Die and Hand Forgings:  ASTM B 247 (ASTM B 247M), Alloy 6061-T6. 

G. Castings:  ASTM B 26/B 26M, Alloy A356.0-T6. 

2.04 FASTENERS 

A. General:  Provide the following: 

1. Aluminum Railings:  Type 316 stainless-steel fasteners. 

B. Fasteners for Anchoring Railings to Other Construction:  Select fasteners of type, 
grade, and class required to produce connections suitable for anchoring railings 
to other types of construction indicated and capable of withstanding design loads. 

C. Fasteners for Interconnecting Railing Components: 

1. Provide concealed fasteners for interconnecting railing components and 
for attaching them to other work, unless otherwise indicated. 

D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical 
anchors capable of sustaining, without failure, a load equal to six times the load 
imposed when installed in unit masonry and four times the load imposed when 
installed in concrete, as determined by testing according to ASTM E 488, 
conducted by a qualified independent testing agency. 

1. Material for Exterior Locations and Where Stainless Steel is Indicated:  
Alloy Group 1 (A1) stainless-steel bolts, ASTM F 593 (ASTM F 738M), 
and nuts, ASTM F 594 (ASTM F 836M). 

2.05 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for 
metal alloy welded. 
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1. For aluminum railings, provide type and alloy as recommended by 
producer of metal to be welded and as required for color match, strength, 
and compatibility in fabricated items. 

B. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

C. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, 
nongaseous grout complying with ASTM C 1107.  Provide grout specifically 
recommended by manufacturer for interior and exterior applications. 

2.06 FABRICATION 

A. General:  Fabricate railings to comply with requirements indicated for design, 
dimensions, member sizes and spacing, details, finish, and anchorage, but not 
less than that required to support structural loads. 

B. Assemble railings in the shop to greatest extent possible to minimize field splicing 
and assembly.  Disassemble units only as necessary for shipping and handling 
limitations.  Clearly mark units for reassembly and coordinated installation.  Use 
connections that maintain structural value of joined pieces. 

C. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease 
edges to a radius of approximately 1/32 inch unless otherwise indicated.  
Remove sharp or rough areas on exposed surfaces. 

D. Form work true to line and level with accurate angles and surfaces. 

E. Fabricate connections that will be exposed to weather in a manner to exclude 
water.  Provide weep holes where water may accumulate. 

F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and 
similar items. 

G. Connections:  Fabricate railings with welded connections unless otherwise 
indicated. 

H. Welded Connections for Aluminum Pipe:  Fabricate railings to interconnect 
members with concealed internal welds that eliminate surface grinding, using 
manufacturer's standard system of sleeve and socket fittings. 

I. Form changes in direction as follows: 

1. As detailed. 

J. Bend members in jigs to produce uniform curvature for each configuration 
required; maintain cross section of member throughout entire bend without 
buckling, twisting, cracking, or otherwise deforming exposed surfaces of 
components. 

K. Close exposed ends of railing members with prefabricated end fittings. 
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L. Provide wall returns at ends of wall-mounted handrails unless otherwise 
indicated.  Close ends of returns unless clearance between end of rail and wall is 
1/4 inch or less. 

M. Brackets, Flanges, Fittings, and Anchors:  Provide wall brackets, flanges, 
miscellaneous fittings, and anchors to interconnect railing members to other work 
unless otherwise indicated. 

1. At brackets and fittings fastened to plaster or gypsum board partitions, 
provide crush-resistant fillers, or other means to transfer loads through 
wall finishes to structural supports and prevent bracket or fitting rotation 
and crushing of substrate. 

N. Provide inserts and other anchorage devices for connecting railings to concrete 
or masonry work.  Fabricate anchorage devices capable of withstanding loads 
imposed by railings.  Coordinate anchorage devices with supporting structure. 

O. For removable railing posts, fabricate slip-fit sockets from stainless-steel tube or 
pipe whose ID is sized for a close fit with posts; limit movement of post without 
lateral load, measured at top, to not more than one-fortieth of post height.  
Provide socket covers designed and fabricated to resist being dislodged. 

1. Provide chain with eye, snap hook, and staple across gaps formed by 
removable railing sections at locations indicated.  Fabricate from same 
metal as railings. 

P. Toe Boards:  Where indicated, provide toe boards at railings around openings 
and at edge of open-sided floors and platforms.  Fabricate to dimensions and 
details indicated. 

2.07 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal 
Products" for recommendations for applying and designating finishes. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a 
strippable, temporary protective covering before shipping. 

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent 
pieces are acceptable if they are within one-half of the range of approved 
Samples.  Noticeable variations in the same piece are not acceptable.  Variations 
in appearance of other components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

D. Provide exposed fasteners with finish matching appearance, including color and 
texture, of railings. 

2.08 ALUMINUM FINISHES 

A. Mechanical Finish:  AA-M12 (Mechanical Finish:  nonspecular as fabricated). 

B. Clear Anodic Finish:  AAMA 611, AA-M12C22A31, Class II, 0.010 mm or thicker. 
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PART 3    EXECUTION 

3.01  EXAMINATION 
 

A. Examine plaster and gypsum board assemblies, where reinforced to receive 
anchors, to verify that locations of concealed reinforcements have been clearly 
marked for Installer.  Locate reinforcements and mark locations if not already 
done. 

3.02 INSTALLATION, GENERAL 

A. Fit exposed connections together to form tight, hairline joints. 

B. Perform cutting, drilling, and fitting required for installing railings.  Set railings 
accurately in location, alignment, and elevation; measured from established lines 
and levels and free of rack. 

1. Do not weld, cut, or abrade surfaces of railing components that have been 
coated or finished after fabrication and that are intended for field 
connection by mechanical or other means without further cutting or fitting. 

2. Set posts plumb within a tolerance of 1/16 inch in 3 feet. 
3. Align rails so variations from level for horizontal members and variations 

from parallel with rake of steps and ramps for sloping members do not 
exceed 1/4 inch in 12 feet. 

 
C. Corrosion Protection:  Coat concealed surfaces of aluminum that will be in 

contact with grout, concrete, masonry, wood, or dissimilar metals, with a heavy 
coat of bituminous paint. 

D. Adjust railings before anchoring to ensure matching alignment at abutting joints. 

E. Fastening to In-Place Construction:  Use anchorage devices and fasteners where 
necessary for securing railings and for properly transferring loads to in-place 
construction. 

3.03 RAILING CONNECTIONS 

A. Nonwelded Connections:  Use mechanical or adhesive joints for permanently 
connecting railing components.  Seal recessed holes of exposed locking screws 
using plastic cement filler colored to match finish of railings. 

B. Welded Connections:  Use fully welded joints for permanently connecting railing 
components.  Comply with requirements for welded connections in "Fabrication" 
Article whether welding is performed in the shop or in the field. 

C. Expansion Joints:  Install expansion joints at locations indicated but not farther 
apart than required to accommodate thermal movement.  Provide slip-joint 
internal sleeve extending 2 inches beyond joint on either side, fasten internal 
sleeve securely to one side, and locate joint within 6 inches of post. 
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3.04 ANCHORING POSTS 

A. Anchor posts to concrete and metal surfaces with base plates as required by 
conditions, connected to posts and to metal supporting members as follows: 

1. For aluminum pipe railings, weld posts to plate and bolt to supporting 
surfaces.  Bolt and plate assembly designed and engineered for this 
purpose. 

3.05 ATTACHING RAILINGS 

A. Attach railings to wall with wall brackets, except where end flanges are used.  
Provide brackets with 1-1/2-inch clearance from inside face of handrail and 
finished wall surface.  Locate brackets as indicated or, if not indicated, at spacing 
required to support structural loads. 

B. Clean aluminum by washing thoroughly with clean water and soap and rinsing 
with clean water. 

C. Protect finishes of railings from damage during construction period with 
temporary protective coverings approved by railing manufacturer.  Remove 
protective coverings at time of Substantial Completion. 

1. Use type of bracket with flange tapped for concealed anchorage to 
threaded hanger bolt or predrilled hole for exposed bolt anchorage. 

2. Locate brackets as indicated or, if not indicated, at spacing required to 
support structural loads. 
 

3.06 ADJUSTING AND CLEANING 

A. Clean aluminum by washing thoroughly with clean water and soap and rinsing 
with clean water. 

3.07 PROTECTION 

A. Protect finishes of railings from damage during construction period with 
temporary protective coverings approved by railing manufacturer.  Remove 
protective coverings at time of Substantial Completion. 

 
 

END OF SECTION 
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SECTION 07322 – CONCRETE ROOF TILES 

 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes the following: 

1. Concrete roof tiles. 

2. Tile accessories. 

3. Felt underlayment. 

4. Self-adhering sheet underlayment. 

 

1.02 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each type of concrete tile, concrete tile accessory, and fastening. 

C. Maintenance data. 

PART 2 - PRODUCTS 

2.01 CONCRETE TILE 

A. Available Products:  Subject to compliance with requirements, products that may 

be incorporated into the Work include, but are not limited to, the following: 

B. Products:  Subject to compliance with requirements, provide one of the following: 

1. Bartile. 

2. Dectile. 

3. Eagle Roofing Products. 

4. Entegra Roof Tile Corp. 

5. Hanson Roof Tile, Inc. 

6. MonierLifetile. 

7. Staco Roof Tile. 

8. Vande Hey-Raleigh Mfg., Inc. 

9. Westile Roofing Products. 

 

C. Concrete Tile:  ASTM C 1492, molded- or extruded-concrete roof tile units of shape 

and configuration indicated, with integral color, and free of surface imperfections.  

Provide with fastening holes predrilled at factory when manufactured. 

1. High-Profile Shape:  Type I, Spanish or S. 

2. High-Profile-Shape Concrete Tile Accessories:  Ridge, ridge vent, ridge 

end, hip and hip starter, header course, starter, end band, and terminal 

units, color to match roof tile. 

 

2.02 ACCESSORIES 

A. Asphalt Roofing Cement:  ASTM D 4586, Type II, asbestos free. 
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B. Cold-Applied Adhesive:  Manufacturer's standard asphalt-based, one- or two-part, 

asbestos-free, cold-applied adhesive specially formulated for compatibility and use 

with underlayments. 

C. Mortar:  ASTM C 270, Type M, natural color for concealed-from-view mortar. 

1. Mortar Pigment:  ASTM C 979.  Produce mortar matching the color of tile 

selected for exposed-to-view mortar. 

D. Ridge Closure:  Manufacturer's standard EPDM ridge closure formed to shape of 

tile. 

2.03 FASTENERS 

A. Roofing Nails:  ASTM F 1667, hot-dip galvanized steel, 0.1055-inch diameter 

shank, sharp-pointed, conventional roofing nails with barbed shanks; minimum 

3/8-inch- (10-mm-) diameter head; and of sufficient length to penetrate 3/4 inch (19 

mm) into roof deck sheathing. 

B. Felt Underlayment Nails:  Aluminum, stainless-steel, or hot-dip galvanized steel 

wire with low-profile capped heads or disc caps, 1-inch minimum diameter. 

C. Wire Ties:  Stainless steel, 0.083-inch minimum diameter. 

D. Hook Nails:  One-piece wind lock and tile fastener system, minimum 0.09-inch 

diameter galvanized steel wire, for direct deck nailing. 

2.04 UNDERLAYMENT MATERIALS 

A. Roof Felt Underlayment:  ASTM D 226, Type II, asphalt-saturated organic felt, 

unperforated. 

B. Roof Felt Underlayment:  ASTM D 2626, asphalt-saturated and -coated organic 

felt, dusted with fine mineral surfacing on both sides, unperforated. 

2.05 SHEET METAL FLASHING AND TRIM 

A. Sheet Metal Flashing and Trim:  Comply with requirements in Division 7 Section 

"Sheet Metal Flashing and Trim." 

1. Sheet Metal: Stainless steel, Zinc-tin alloy-coated stainless steel, or Coil-

coated aluminum. 

PART 3 - EXECUTION 

3.01 UNDERLAYMENT INSTALLATION 

A. General:  Install underlayments according to tile manufacturer's written 

recommendations and recommendations in NRCA's "The NRCA Roofing and 

Waterproofing Manual." 

B. Double-Layer Roof Felt Underlayment:  Install perpendicular to roof slope in 

parallel courses.  Install a 19-inch wide starter course at eaves and completely 

cover with full-width second course.  Install succeeding courses lapping previous 
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courses 19 inches in shingle fashion.  Lap ends a minimum of 6 inches.  Stagger 

end laps between succeeding courses at least 72 inches.  Fasten with roofing nails. 

1. Install roof felt underlayment on roof sheathing not covered by self-adhering 

sheet underlayment.  Lap edges not less than 3 inches over self-adhering 

sheet underlayment in direction to shed water. 

3.02 METAL FLASHING INSTALLATION 

A. General:  Install metal flashings and other sheet metal to comply with requirements 

in Division 7 Section "Sheet Metal Flashing and Trim." 

1. Install metal flashings according to tile manufacturer's written 

recommendations and recommendations in NRCA's "The NRCA Roofing 

and Waterproofing Manual." 

3.03 WOOD NAILERS 

A. Install wood nailers at ridges, hips and securely fasten to roof deck. 

B. Install beveled wood cant at eaves and securely fasten to roof deck. 

3.04 CONCRETE TILE INSTALLATION 

A. General:  Install roof tiles according to manufacturer's written instructions and 

recommendations in RTI/WSRCA's "Concrete and Clay Roof Tile Design Criteria 

Installation Manual for Moderate Climate Regions," and to NRCA's "The NRCA 

Roofing and Waterproofing Manual." 

1. Maintain uniform exposure and coursing of tiles throughout roof. 

2. Extend tiles 2 inches over eave fasciae. 

3. Nail Fastening:  Drive nails to clear the tile so the tile hangs from the nail 

and is not drawn up. 

 

a. Install wire through nail holes of cut tiles that cannot be nailed 

directly to roof deck, and fasten to nails driven into deck. 

4. Mortar Setting:  Install tile according to FRSA/NTRMA's "Concrete and Clay 

Roof Tile Installation Manual." 

5. Cut and fit tiles neatly around roof vents, pipes, ventilators, and other 

projections through roof.  Fill voids with mortar. 

6. Install tiles with color blend approved by Owner. 

 

END OF SECTION 
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DIVISION 7 – THERMAL AND MOISTURE PROTECTION 
 

SECTION 07920 
SEALANTS AND CAULKING 

 
PART 1 GENERAL 
 
1.01   APPLICABLE PUBLICATIONS 
 

The publications listed below form a part of this specification to the extent 
referenced.  The publications are reread to in the text by the basic designation only. 

  
American Society for Testing and Materials (ASTM) Publications: C 920-79 
Elastomeric Joint Sealants 

  
1.02   SUBMITTALS 
  

Submit under provisions of Section 01340. 
 
Certificates of Conformance or Compliance:  Submit certificates from the 
manufacturers attesting that materials meet the specified requirements. 
  
Manufacturer's Descriptive Data:  Submit complete descriptive data for each type 
of material.  Clearly mark data to indicate the type the Contractor intends to 
provide.  Data shall state conformance to specified requirements.  Data for sealant 
and calking shall include application instructions, shelf life, mixing instructions for 
multicomponent sealants, and recommend cleaning solvents. 
  

1.03   DELIVERY AND STORAGE  
 

Deliver materials to the job site in the manufacturers' external shipping containers, 
unopened, with brand names, date of manufacture, and material designation 
clearly marked thereon.  Containers of elastomeric sealant shall be labeled as to 
type, class, grade, and use.  Carefully handle and store all materials to prevent 
inclusion of foreign materials or subjection to sustained temperatures exceeding 
100 degree F or less than 40 degree F. 

   
PART 2  PRODUCTS 
  
2.01   MANUFACTURER 
 

Manufacturer:  Subject to compliance with requirements provide products 
manufactured by single source. 

 
 
 
 

Manatee County BCC IFBC No. 23-TA004457LP 338



07920 - Sealants and Caulking.docx 2 / 3 

2.02    MATERIALS   
  

Compatibility:  Provide joint sealants, backings, and other related materials that 
are compatible with one another and with joint substrates under conditions of 
service and application, as demonstrated by joint-sealant manufacturer, based on 
testing and field experience. 
Products shall conform to the reference documents listed for each use.  Color of 
sealant and calking shall match adjacent surface color unless specified otherwise.  
For ASTM C 920 sealants, use a sealant that has been tested on the type(s) of 
substrate to which it will be applied. Interior Calking or Sealant:  Provide ASTM C 
920, Type M, Grade NS, Class 12.5, Use NT.  Color of calking or sealant shall be 
selected by Owner from manufacturer’s full range. 
  
Exterior Sealant:  For joints in vertical surfaces, provide ASTM C 920, Type M, 
Grade NS, Class 25, Use NT.  For joints in horizontal surfaces, provide ASTM C 
920, Type M, Grade P, Class 25, Use T.  Color of sealant shall be selected by 
Owner from manufacturer’s full range. 
 
Latex rubber modified, acrylic emulsion polymer sealant compound; 
manufacturer's standard, one part, nonsag, mildew resistant, acrylic emulsion 
sealant complying with ASTM C834, formulated to be paintable and recommended 
for exposed applications on interior locations involving joint movement of not more 
than plus or minus 5 percent 
  
Floor Joints Sealant:  Provide ASTM C-920, Type S or M, Grade P, Class 25, Use 
T.  Color of sealant shall be selected by Owner from manufacturer’s standard 
colors. 
  
Primer for Sealant:  Use a non-staining, quick-drying type and consistency 
recommended by the sealant manufacturer for the particular application. 
  
Bond Breakers:  Use the type of consistency recommended by the sealant 
manufacturer for the particular application. 
 
Silicone Joint Sealants:  Use Single-Component, Nonsag, Neutral-Curing Silicone 
Joint Sealant:  ASTM C 920, Type S, Grade NS, Class 100/50, for Use NT 
  
Backstops:  Use glass fiber roping or neoprene, butyl, polyurethane, or 
polyethylene foams free from oil or other staining elements as recommended by 
the sealant manufacturer.  Backstop material shall be compatible with the sealant.  
Do not use oakum and other types of absorptive materials as backstops. 

   
PART 3 EXECUTION 
  
3.01   SURFACE PREPARATION 
 

A. Surfaces shall be clean, dry to the touch, and free from frost, moisture, 
grease, oil, wax, lacquer, paint, or other foreign matter that would tend to 
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destroy or impair adhesion.  Where adequate grooves have not been 
provided, clean out grooves to a depth of ½" and grind to a minimum width 
of ¼" without damage to the adjoining work.  No grinding shall be required 
on metal surfaces. 

  
Steel Surfaces:  Remove loose mill scale by sandblasting or, if sandblasting 
is impractical or would damage finish work, scraping and wire brushing.  
Remove protective coatings by sandblasting or using a solvent that leaves 
no residue. 

  
Copper or Bronze Surfaces:  Remove temporary protective coatings from 
surfaces that will be in contact with sealant.  When masking tape is used 
as a protective coating, remove tape and any residual adhesive just prior 
to sealant application.  Use non-staining solvents recommended by the 
item manufacturer. 

  
3.02    SEALANT PREPARATION 
 

Do not modify the sealant by addition of liquids, solvents, or powders.  Mix 
multicomponent elastomeric sealants in accordance with manufacturer's printed 
instructions. 

  
3.03    APPLICATION 
  

Backstops:  Where joint cavities are constructed deeper than indicated, tightly pack 
the back or bottom with backstop material to provide a joint of the depth indicated.  
Install backstops dry and free of tears or holes. 
  
Primer:  Just prior to application of the sealant or calking compound, clean out all 
loose particles from joints.  Apply primer in accordance with compound 
manufacturer's directions.  Do not apply primer to exposed finish surfaces. 
  
Bond Breaker:  Provide bond breakers as recommended by the sealant 
manufacturer for each type of joint and sealant used. 
  
Sealant and Caulking Compounds:  Use a compound that is compatible with the 
material to and against which it is applied.  Do not use a compound that has 
exceeded its shelf life or has become too jelled to be discharged in a continuous 
flow from the gun.  Apply the compound in accordance with the manufacturer's 
printed instructions.  Force the compound into the joints with sufficient pressure to 
fill the joints solidly.  Compound shall be uniformly smooth and free from wrinkles. 
  
Interior Sealant and Caulking:  Provide sealant or caulking at all exposed joints in 
the building and at all joints indicated to receive sealant or caulking. 
  
Exterior Sealant:  Provide sealant at all joints around the perimeter of openings 
and at all exposed joints on the building and at all joints indicated to receive 
sealant. 
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Floor Joints Sealants:  Provide sealant in all control joints and in other floor joints 
indicated or specified. 
 
Provide colors of exposed sealants to match colors of grout in tile adjoining sealed 
joints, unless otherwise indicated 
  

3.04   PROTECTION AND CLEANING 
  

Protection:  Protect areas adjacent to joints from compound smears.  Masking tape 
may be used for this purpose if removed 5 to 10 minutes after the joint is filled. 
  
Cleaning:  Immediately scrape off fresh compound that has been smeared on 
masonry and rub clean with a solvent as recommended by the compound 
manufacturer.  Upon completion of compound application, remove all remaining 
smears and stains resulting therefrom and leave the work in a clean and neat 
condition. 
  

END OF SECTION 
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DIVISION 9   PAINTING 
 

SECTION 09865 SURFACE PREPARATION AND SHOP PRIME PAINTING 
 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required for the surface 
preparation and application of shop primers on ferrous metals, excluding 
stainless steels, as specified herein. 

 
1.02 SUBMITTALS 
 

A. Submit to the County for approval, as provided in the Contract Drawings for shop 
drawings, manufacturer’s specifications and data on the proposed primers and 
detailed surface preparation, application procedures and dry mil thickness. 

 
B. Submit representative physical samples of the proposed primers, if required by 

the County. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Submerged Services: Shop primer for ferrous metals which will be subject to 
splash action or which are specified to be considered submerged service shall be 
sprayed with one coat of Koppers 654 epoxy Primer or Koppers Inertol Primer 
621-FDA, dry film thickness 3.5 to 4.5 mils by Koppers Co., Inc., or equal. 

 
B. Nonsubmerged Services: Shop primer for ferrous metals other than those 

covered by paragraph 2.01 A shall be sprayed with one coat of Koppers Pug 
Primer, dry film thickness 3.0 to 4.0 mils by Koppers Co., Inc. or equal. 

 
C. Nonprimed Surfaces: Gears, bearing surfaces, and other similar surfaces 

obviously not to be painted shall be given a heavy shop coat of grease or other 
suitable rust-resistant coating. This coating shall be maintained as necessary to 
prevent corrosion during all periods of storage and erection and shall be 
satisfactory to the County up to the time of the final acceptance. 

 
D. Compatibility of Coating Systems: Shop priming shall be done with primers that 

are guaranteed by the manufacturer to be compatible with their corresponding 
primers and finish coats specified in the Contract Documents for use in the field 
and which are recommended for use together. 

 
PART 3 EXECUTION 
 
3.01 APPLICATION 
 

A. Surface Preparation and Priming: 
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1. Non submerged components scheduled for priming, as defined above, 
shall be sandblasted clean in accordance with SSPC-SP-6, Commercial 
Grade, immediately prior to priming. Submerged components scheduled 
for priming, as defined above, shall be sandblasted clean in accordance 
with SSPC-SP-10.  Near White, immediately prior to priming. 

2. Surfaces shall be dry and free of dust, oil, grease, dirt, rust, loose mill 
scale and other foreign material before priming. 

3. Shop prime in accordance with approved paint manufacturer’s 
recommendations. 

4. Priming shall follow sandblasting before any evidence of corrosion has 
occurred and within 24 hours. 

 
 

END OF SECTION 
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SECTION 09900 PAINTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, tools, materials, equipment, scaffolding or 
other structures and incidentals necessary to complete this Contract in its entirety. 

 
B. The work includes painting and finishing of all new interior and exterior exposed 

items above and below grade and submergered surfaces, such as concrete, 
structural steel, miscellaneous metals, ceilings, walls, floors, doors, frames, 
transoms, roof fans, construction signs, guardrails, posts, fittings, valves, tanks, 
equipment and all other work obviously required to be painted unless otherwise 
specified herein or on the Drawings.  The omission of minor items in the Schedule 
of Work shall not relieve the Contractor of his obligation to include such items 
where they come within the general intent of the Specification as stated herein. 

 
C. The following items shall not be painted: 

 
1. Any code-requiring labels, such as Underwriter's Laboratories and Factory 

Mutual, or any equipment identification, performance rating, name or 
nomenclature plates. 

2. Any moving parts of operating units, mechanical and electrical parts, such 
as valve and damper operators, linkages, sinkages, sensing devices, motor 
and fan shafts, unless otherwise indicated. 

3. Aluminum handrails (except where in contact with concrete) walkways, 
windows, louvers and grating unless otherwise specified herein. 

4. Signs and nameplates. 
5. Finish hardware. 
6. Chain link fence. 
7. Piping buried in the ground or embedded in concrete. 
8. Concealed surfaces of pipe or crawl space. 
9. Nonferrous metals, unless specifically noted otherwise. 
10. Electrical switchgear and motor control centers. 
11. Stainless steel angles, tubes, pipe, etc. 
12. Products with polished chrome, aluminum, nickel or stainless steel finish. 
13. Plastic switch plates and receptacle plates. 
14. Flexible couplings, lubricated bearing surfaces, insulation and metal and 

plastic pipe interior. 
15. Sprinkler heads. 
16. Lifting chain on cranes and hoists 
17. Electrical cable, festooned conductor system, cables, collector pole 

brackets, etc. 
 

D. All work shall be done in strict accordance with this Specification, the Design 
Drawings and the painting package, including manufacturer's printed instructions. 

 
E. The Contractor will obtain, at its own expense, all permits, licenses and inspections 

and shall comply with all laws, codes, ordinances, rules and regulations 
promulgated by authorities having jurisdiction which may bear on the Work. This 
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compliance will include Federal Public Law 91-596 more commonly known as the 
"Occupational Safety and Health Act of 1970". 

 
1.02 DEFINITIONS 
 

A. Field Painting is the painting of new or rebuilt items at the job site.  Field painting 
shall be the responsibility of the Contractor. 

 
B. Shop Painting is the painting of new or rebuilt items in the shop prior to delivery to 

the jobsite. 
 
C. Abbreviations The abbreviations and definitions listed below, when used in this 

specification, shall have the following meanings: 
 

1. SSPC - Steel Structures Painting Council 
2. Exterior - Outside, exposed to weather 
3. Interior Dry - Inside, concealed or protected from weather 
4. Interior Wet - Inside, subject to immersion services 
5. ASTM - American Society of Test Materials 
6. NACE - National Association of Corrosion Engineers 
7. NSF - National Sanitation Foundation 
8. AWWA - American Water Works Association 
 

D. Dry Film Thickness shall be in Mils. 
 
1.03 RESOLUTION OF CONFLICTS 
 

A. It shall be the responsibility of the Contractor to arrange a meeting prior to the start 
of painting, or flooring installation between the Contractor, the Paint Manufacturer, 
whose products are to be used, and the County. All aspects of surface preparation, 
application and coating systems as covered by this Specification will be reviewed 
at this meeting. 

 
B. Clarification shall be requested promptly from the County when instructions are 

lacking, conflicts occur in the Specifications, or the procedure seems improper or 
inappropriate for any reason. 

 
C. Copies of all manufacturer's instructions and recommendations shall be furnished 

to the County by the Painting Contractor. 
 
D. It shall be the responsibility of the Coating Manufacturer to have their factory 

representative meet in person with the Contractor and County a minimum of three 
times during the job as a consultant on surface preparation, mil thickness of coating 
and proper application of coating unless meeting is determined to be unnecessary 
by the County. 

 
1.04 SUBMITTALS 
 

A. Contractor shall submit catalog data and cut sheets for the painting system being 
used if not the TNEMEC materials specified.  
 

B. Samples as detailed in 3.01 B shall be submitted regardless of system being used, 
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showing each color to be used. 
 
C. Hazardous Material Disposal documentation shall be submitted if applicable. 

 
PART 2 PRODUCTS 
 
2.01 EQUIPMENT 
 

A. Effective oil and water separators shall be used in all compressed air lines serving 
spray painting and sandblasting operations to remove oil or moisture from the air 
before it is used.  Separators shall be placed as far as practicable from the 
compressor. 

 
B. All equipment for application of the paint and the completion of the work shall be 

furnished by the Contractor in first-class condition and shall comply with 
recommendations of the paint manufacturer. 

 
C. Contractor will provide free of charge to the County a "Nordson-Mikrotest" or 

"Positest" dry film thickness gauge for ferrous metal and an OG232 "Tooke" gauge 
or equal for non-ferrous and cementitious surface, to be used to inspect coatings 
by the County and Contractor. The gauges may be used by the Contractor and 
returned each day to the County. County will return gauges to Contractor at 
completion of job. 

 
2.02 MATERIALS 
 

A. All materials specified herein are manufactured by the TNEMEC Company, Inc., 
North Kansas City, Missouri.  These products are specified to establish standards 
of quality and are approved for use on this Project. 

 
B. Equivalent materials of other manufacturers may be substituted on approval of the 

County.  Requests for substitution shall include manufacturer's literature for each 
product giving the name, generic type, descriptive information and evidence of 
satisfactory past performance and an independent laboratory certification that their 
product meets the performance criteria of the specified materials. 

 
C. Abrasion - Fed. Test Method Std. No. 141, Method 6192, CS-17 Wheel, 1,000 

grams load. 
 
D. Adhesion - Elcometer Adhesion Tester. 
 
E. Exterior Exposure - Exposed at 45 degrees facing the ocean (South Florida Marine 

Exposure) 
 
F. Hardness - ASTM D3363-74 
 
G. Humidity - ASTM D2247-68 
 
H. Salt Spray (Fog) - ASTM B117-73 
 
I. Standard practice for Operating the Severe Wastewater Analysis Testing 

Apparatus ASTM G210-13 
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J. Substitutions which decrease the total film thickness, change the generic type of 
coating, or fail to meet the performance criteria of the specified materials shall not 
be approved.  Prime and finish coats of all surfaces shall be furnished by the same 
manufacturer. 

 
K. All coatings to be shop applied must meet the requirements for volatile organic 

compounds (VOC) of not more than 3.5 lbs/gallon after thinning. 
 
L. Colors, where not specified, shall be as selected by the County or their 

Representative. 
 
M. All coatings in contact with potable water need to be NSF Certified in accordance 

with ANSI/NSF Standard 61. 

 
N. All above ground potable water mains and appurtenances shall be painted Scott 

Paints safety blue or approved equal; purple (Pantone purple 522 C) for reclaimed 
water; or Hunter Green (Rustoleum 7538) for pressure sewer. Contractor shall 
submit color chart to owner for color selection approval prior to ordering material.  

 
PART 3 EXECUTION 
 
3.01 INSPECTION OF SURFACES 
 

A. Before application of the prime coat and each succeeding coat, all surfaces to be 
coated shall be subject to inspection by the County.  Any defects or deficiencies 
shall be corrected by the Contractor before application of any subsequent coating. 

 
B. Samples of surface preparation and of painting systems shall be furnished by the 

Contractor to be used as a standard throughout the job, unless omitted by the 
County. 

 
C. When any appreciable time has elapsed between coatings, previously coated 

areas shall be carefully inspected by the County, and where, in his opinion, 
surfaces are damaged or contaminated, they shall be cleaned and recoated at the 
Contractor's expense.  Recoating times of manufacturer's printed instructions shall 
be adhered to. 

 
D. Coating thickness shall be determined by the use of a properly calibrated 

"Nordson-Mikrotest" "Positest" Coating Thickness Gauge (or equal) for ferrous 
metal or an OG232 "Tooke" Paint Inspection gauge (or equal) for non-ferrous and 
cementitious surfaces.  Please note that use of the "Tooke" gauge is classified as 
a destructive test. 

 
3.02 SURFACE PREPARATION 
 

The surface shall be cleaned as specified for the paint system being used.  All 
cleaning shall be as outlined in the Society for Protective Coatings (SSPC) Surface 
Preparation Specification, And the International Concrete Repair Institute (ICRI) 
unless otherwise noted.  If surfaces are subject to contamination, other than mill 
scale or normal atmospheric rusting, the surfaces shall be pressure washed, and 
acid or caustic pH residues neutralized, in addition to the specified surface 

Manatee County BCC IFBC No. 23-TA004457LP 347



09900 - Painting.docx 5 / 26 

preparation. 
 
3.03 STANDARDS FOR SURFACE PREPARATION 
 

A. Chemical and/or Solvent Cleaning:  Remove all grease, oil, salt, acid, alkali, dirt, 
dust, wax, fat, foreign matter and contaminates, etc. by one of the following 
methods: steam cleaning, alkaline cleaning, or volatile solvent cleaning. 
 

B. Hand Tool Cleaning:  Removal of loose rust, loose mill scale and loose paint to a 
clean sound substrate by hand chipping, scraping, sanding and wire brushing. 
 

C. Power Tool Cleaning:  Removal of loose rust, loose mill scale and loose paint to a 
clean sound substrate by power tool chipping, descaling, sanding, wire brushing 
and grinding. 
 

D. Flame Cleaning:  Dehydrating and removal of rust, loose mill scale and some light 
mill scale by use of flame, followed by wire brushing. 

 
E. White Metal Blast Cleaning:  Complete removal of all mill scale, rust, rust scale, 

previous coating, etc., leaving the surface a uniform gray-white color. 
 

F. Commercial Grade Blast Cleaning:  Complete removal of all dirt, rust scale, mill 
scale, foreign matter and previous coating, etc., leaving only shadows and/or 
streaks caused by rust stain and mill scale oxides.  At least 66% of each square 
inch of surface area is to be free of all visible residues, except slight discoloration. 
 

G. Brush-Off Blast Cleaning:  Removal of rust scale, loose mill scale, loose rust and 
loose coatings, leaving tightly-bonded mill scale, rust and previous coatings. On 
concrete surfaces, brush-off blast cleaning shall remove all laitance, form oils and 
solid contaminates. Blasting should be performed sufficiently close to the surface 
so as to open up surface voids, bugholes, air pockets and other subsurface 
irregularities, but so as not to expose underlying aggregate. 
 

H. Pickling:  Complete removal of rust and mill scale by acid pickling, duplex pickling 
or electrolytic pickling (may reduce the resistance of the surface to corrosion, if not 
to be primed immediately). 
 

I. Near-White Blast Cleaning:  Removal of all rust scale, mill scale, previous coating, 
etc., leaving only light stains from rust, mill scale and small specks of previous 
coating. At least 95% of each square inch of surface area is to be free of all visible 
residues and the remainder shall be limited to slight discoloration. 
 

J. Power Tool Cleaning to Bare Metal:  Complete removal of rust, rust scale, mill 
scale, foreign matter and previous coatings, etc., to a standard as specified on a 
Commercial Grade Blast Cleaning (SSPC-SP-6, NACE-3) by means of power tools 
that will provide the proper degree of cleaning and surface profile. 

 
K. Surface Preparation of Concrete (SSPC-SP13) 
 
L. Visual standards "Pictorial Surface Preparation Standards for Painting Steel 

Surfaces", and the National Association of Corrosion Engineer, "Blasting Cleaning 
Visual Standards" TM-01-70 and TM-01-75 shall be considered as standards for 
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proper surface preparation. 
 
M. Oil, grease, soil, dust, etc., deposited on the surface preparation that has been 

completed shall be removed prior to painting according to Solvent Cleaning under 
this Specification. 

 
N. Weld flux, weld spatter and excessive rust scale shall be removed by Power Tool 

Cleaning as per these Specifications. 
 
O. All weld seams, sharp protrusions and edges shall be ground smooth prior to 

surface preparation or application of any coatings. 
 
P. All areas requiring field welding shall be masked off prior to shop coating, unless 

waived by the County. 
 
Q. All areas which require field touch-up after erection, such as welds, burnbacks, and 

mechanically damaged areas, shall be cleaned by thorough Power Tool as 
specified in these Specifications. 

 
R. Touch-up systems will be same as original specification except that approved 

manufacturer's organic zinc-rich shall be used in lieu of inorganic zinc where this 
system was originally used. Also strict adherence to manufacturer's complete 
touch-up recommendations shall be followed.  Any questions relative to 
compatibility of products shall be brought to the County's attention; otherwise, 
Contractor assumes full responsibility. 

 
3.04 PRETREATMENTS 
 

When specified, the surface shall be pretreated in accordance with the specified 
pretreatment prior to application of the prime coat of paint. 

 
3.05 STORAGE 
 

Materials shall be delivered to the job site in the original packages with seals 
unbroken and with legible unmutilated labels attached.  Packages shall not be 
opened until they are inspected by the County and required for use.  All painting 
materials shall be stored in a clean, dry, well-ventilated place, protected from 
sparks, flame, direct rays of the sun or from excessive heat.  Paint susceptible to 
damage from low temperatures shall be kept in a heated storage space when 
necessary.  The Contractor shall be solely responsible for the protection of the 
materials stored by himself at the job site. Empty coating cans shall be required to 
be neatly stacked in an area designated by the County and removed from the job 
site on a schedule determined by the County.  County may request a notarized 
statement from Contractor detailing all materials used on the Project. 

 
3.06 PREPARATION OF MATERIALS 
 

A. Mechanical mixers, capable of thoroughly mixing the pigment and vehicle together, 
shall mix the paint prior to use where required by manufacturer's instructions; 
thorough hand mixing will be allowed for small amounts up to one gallon.  Pressure 
pots shall be equipped with mechanical mixers to keep the pigment in suspension, 
when required by manufacturer's instructions.  Otherwise, intermittent hand mixing 
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shall be done to assure that no separation occurs. All mixing shall be done in 
accordance with SSPC Vol. 1, Chapter 4, "Practical Aspects, Use and Application 
of Paints" and/or with manufacturer's recommendations. 

 
B. Catalysts or thinners shall be as recommended by the manufacturer and shall be 

added or discarded strictly in accordance with the manufacturer's instruction. 
 
3.07 APPLICATION 
 

A. Paint shall be applied only on thoroughly dry surfaces and during periods of 
favorable weather, unless otherwise allowed by the paint manufacturer.  Except as 
provided below, painting shall not be permitted when the atmospheric temperature 
is below 50 deg F, or when freshly painted surfaces may be damaged by rain, fog, 
dust, or condensation, and/or when it can be anticipated that these conditions will 
prevail during the drying period. 

 
B. No coatings shall be applied unless surface temperature is a minimum of 5 

Degrees  above dew point; temperature must be maintained during curing. 
 
C. See coating schedule for actual coating systems to be used on this project. 

 
3.08 DEW POINT CALCULATION CHART 
 

DEW POINT CALCULATION CHART 
 

Ambient Air Temperature - Fahrenheit 
 
Relative 
Humidity 
 20 30 40 50 60 70 80 90 100 110 120 
90% 18 28 37 47 57 67 77 87 97 107 117 
85% 17 26 36 45 55 65 76 84 95 104 113 

80% 16 25 34 44 54 63 73 82 93 102 110 
75% 15 24 33 42 52 62 71 80 91 100 108 

70% 13 22 31 40 50 60 68 78 88 96 105 
65% 12 20 29 38 47 57 66 76 85 93 103 
60% 11 29 27 36 45 55 64 73 83 92 101 
55% 9 17 25 34 43 53 61 70 80 89 98 

50% 6 15 23 31 40 50 59 67 77 86 94 
45% 4 13 21 29 37 47 56 64 73 82 91 

40% 1 11 18 26 35 43 52 61 69 78 87 
35% -2 8 16 23 31 40 48 57 65 74 83 
 

SURFACE TEMPERATURE AT WHICH CONDENSATION OCCURS 
 
Dew Point 
 
Temperature at which moisture will condense on surface. No coatings should be 
applied unless surface temperature is a minimum of 5deg above this point.  
Temperature must be maintained during curing. 
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Example 
 
If air temperature is 70 deg F and relative humidity is 65%, the dew point is 57 deg 
F. No coating should be applied unless surface temperature is 62 deg F minimum. 

 
A. No coating shall be applied unless the relative humidity is below 85%. 
 
B. Suitable enclosures to permit painting during inclement weather may be used if 

provisions are made to control atmospheric conditions artificially inside the 
enclosure, within limits suitable for painting throughout the painting operations. 

 
C. Field painting in the immediate vicinity of, or on, energized electrical and rotating 

equipment, and equipment and/or pipes in service shall not be performed without 
the approval of the County. 

 
D. Extreme care shall be exercised in the painting of all operable equipment, such as 

valves, electric motors, etc., so that the proper functioning of the equipment will not 
be affected. 

 
E. The Contractor's scaffolding shall be erected, maintained and dismantled without 

damage to structures, machinery, equipment or pipe.  Drop cloths shall be used 
where required to protect buildings and equipment.  All surfaces required to be 
clear for visual observation shall be cleaned immediately after paint application. 

 
F. Painting shall not be performed on insulated pipe within three (3) feet of insulation 

operations or on insulation whose covering and surface coat have not had time to 
set and dry.  Painting shall not be performed on uninsulated pipe within one (1) foot 
of any type of connection until the connection has been made, except as directed 
by the County. 

 
G. The prime coat shall be applied immediately following surface preparation and in 

no case later than the same working day.  All paint shall be applied by brushing, 
paint mitt and roller, conventional spraying, or airless spraying, using equipment 
approved by the paint manufacturer. 

 
H. Each coat of paint shall be recoated as per manufacturer's instructions.  Paint shall 

be considered recoatable when an additional coat can be applied without any 
detrimental film irregularities such as lifting or loss of adhesion. 

 
I. Surfaces that will be inaccessible after assembly shall receive either the full 

specified paint system or three shop coats of the specified primer before assembly. 
 
J. Finish colors shall be in accordance with the COLOR SCHEDULE and shall be 

factory mixed (i.e., there shall be no tinting by the Contractor, unless authorized by 
the County). 

 
K. All edges and weld seams in immersion service shall receive a "stripe coat" 

(applied by brush) of the 2nd coat prior to application of the full 2nd coat. 
 
L. All open seams in the roof area of tanks shall be filled after application of the 

topcoat with a flexible caulking such as Sika Flex 1A. 
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3.09 WORKMANSHIP 
 

A. The Contractor must show proof that all employees associated with this Project 
shall have been employed by the Contractor for a period not less than six (6) 
months. 

 
B. Painting shall be performed by experienced painters in accordance with the 

recommendations of the paint manufacturer. All paint shall be uniformly applied 
without sags, runs, spots, or other blemishes.  Work which shows carelessness, 
lack of skill, or is defective in the opinion of the County, shall be corrected at the 
expense of the Contractor. 

 
C. The Contractor shall provide the names of at least three other projects of similar 

size and scope that they have successfully completed under their current company 
name. 

 
3.10 APPLICATION OF PAINT 
 

A. By Brush and/or Rollers 
 

1. Top quality, properly styled brushes and rollers shall be used.  Rollers with 
a baked phenol core shall be utilized. 

2. The brushing or rolling shall be done so that a smooth coat as nearly 
uniform in thickness as possible is obtained. Brush or roller strokes shall be 
made to smooth the film without leaving deep or detrimental marks. 

3. Surfaces not accessible to brushes or rollers may be painted by spray, by 
dauber or sheepskins, and paint mitt. 

4. It may require two coats to achieve the specified dry film thickness if 
application is by brush and roller. 

 
B. Air, Airless or Hot Spray 

 
1. The equipment used shall be suitable for the intended purpose, shall be 

capable of properly atomizing the paint to be applied and shall be equipped 
with suitable pressure regulators and gauges. 

2. Paint shall be applied in a uniform layer, with a 50% overlap pattern.  All 
runs and sags should be brushed out immediately or the paint shall be 
removed and the surface resprayed. 

3. High build coatings should be applied by a cross-hatch method of spray 
application to ensure proper film thickness of the coating. 

4. Areas inaccessible to spray shall be brushed; if also inaccessible to brush, 
daubs or sheepskins shall be used, as authorized by the manufacturer. 

5. Special care shall be taken with thinners and paint temperatures so that 
paint of the correct formula reaches the receiving surface. 

6. Nozzles, tips, etc., shall be of sizes and designs as recommended by the 
manufacturer of the paint being sprayed. 

7. The first coat on concrete surfaces in immersion service should be sprayed 
and back rolled. 

 
3.11 PROTECTION AND CLEANUP 
 

A. It shall be the responsibility of the Contractor to protect at all times, in areas where 
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painting is being done, floors, materials of other crafts, equipment, vehicles, 
fixtures, and finished surfaces adjacent to paint work.  Cover all electric plates, 
surface hardware, nameplates, gauge glasses, etc., before start of painting work. 

 
B. At the option of the County during the course of this project, the Contractor will 

contain all spent abrasives, old paint chips, paint overspray and debris by means 
suitable to the County, including, but not limited to, full shrouding of the area. 

 
C. If shrouding is required, the Contractor must provide a complete design of the 

intended shroud or cover.  Care must be taken not to modify or damage the 
structure during the use of the shroud.  If damage should occur, the Contractor is 
held responsible for all repairs. 

 
D. At completion of the work, remove all paint where spilled, splashed, spattered, 

sprayed or smeared on all surfaces, including glass, light fixtures, hardware, 
equipment, painted and unpainted surfaces. 

 
E. After completion of all painting, the Contractor shall remove from job site all 

painting equipment, surplus materials and debris resulting from this work. 
 
F. The Contractor is responsible for the removal and proper disposal of all hazardous 

materials from the job site in accordance with Local, State and Federal 
requirements as outlined by the Environmental Protection Agency. 

 
G. A notarized statement shall be presented to the County that all hazardous 

materials have been disposed of properly including, but not limited to:  name of 
disposal company, disposal site, listing of hazardous materials, weights of all 
materials, cost per pound and EPA registration number. 

 
3.12 TOUCH-UP MATERIALS 
 

The Contractor shall provide at the end of the Project at least one (1) gallon of each 
generic topcoat in each color as specified by the County for future touch-up.  Two 
gallons may by required for (2) component materials. 

 
3.13 ON-SITE INSPECTION 
 

During the course of this Project, the County will reserve the option of incorporating 
the services of a NACE Level III inspection service. The inspection service will be 
responsible for assuring the proper execution of this Specification by the 
successful Contractor. 

 
3.14 STEEL - STRUCTURAL, TANKS, PIPES AND EQUIPMENT 
 

A. EXTERIOR EXPOSURE (NON-IMMERSION) 
 

1. System No. 1095-1: Epoxy/High Build Urethane 
 

This system is highly resistant to abrasion, wet conditions, corrosive fumes 
and chemical contact.  Provides 3-4 times the color and gloss retention of 
conventional paints.  Second coat to be close to finish color but not the 
same color. This system should be used for above ground exterior steel 
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surfaces that are neither submerged, nor buried.  
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 4.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 3.0 
3rd Coat: 1095-Endura-Shield III    2.0 - 3.0 
Dry Film Thickness      7.0 - 10.0 
Minimum       8.0 Mils 

 
2. System No. 1095-2: High Build Urethane for Marginally Cleaned Surfaces 

or Topcoating Existing System 
 

This system can be used over factory finish paint or cover non-sandblasted 
steel and offer the high performance of a urethane coating. Specify Series 
1074U Endura-Shield for gloss finish. 
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning or SSPC-SP3 
Power Tool Cleaning 
 
Shop Coat: Manufacturer Standard Primer 
 (or existing coating)     3.0-5.0 
2nd Coat: 135 Chembuild       3.0 - 5.0 
3rd Coat: 1095-Color Endura-Shield            2.0 - 3.0 
Dry Film Thickness       8.0 - 13.0 
Minimum       9.5 Mils 

 
4. System 90-97: Zinc/Epoxy/Urethane 

 
This system offers the added corrosion protection of a zinc rich primer.  
Series 90-97 Tneme-Zinc is an organic zinc-rich primer that can be used 
for field touch up of a zinc primer or for touch up of galvanized surfaces that 
are damaged. 
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 90-97 Tneme-Zinc     2.5 - 3.5 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 3.0 
3rd Coat: 1095 Endurashield      2.0 - 3.0 
Dry Film Thickness      6.5 - 9.5  
Minimum       8.0 Mils 

 
B. INTERIOR EXPOSURE (NON-IMMERSION) 

 
1. System No. 66HS-1: High Build Epoxy 

 
This system will provide chemical and corrosion resistance against 
abrasion, moisture, corrosion fumes, chemical contact and immersion in 
non-potable water.  Primer coat must be touched-up before second coat is 
applied.  Substitute Series 161HS for low temperature cure or quick 
recoats. Use this system for interior exposed, non submerged metals. 
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Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 5.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline   4.0 - 6.0 
Dry Film Thickness      7.0 - 11.0 
Minimum       9.0 Mils 

 
2. System No. 66HS-2: High Build Epoxy (Over OEM Finishes) 

 
This system is to be used over standard manufacturer's primer to offer a 
high performance epoxy finish.  Excellent for areas of rust not able to be 
completely cleaned. 
 
Surface Preparation: Spot SSPC-SP6 Commercial Blast Cleaning or 
SSPC- SP11 Power Tool Cleaning to Bare Metal 
 
Shop Coat: Manufacturer's Standard 
(or existing coating)         1.0 - 2.0 
2nd Coat: 27WB      2.5 - 4.0 
3rd Coat: 66HS-Color Hi-Build Epoxoline   2.0 - 4.0 
Dry Film Thickness      5.5 - 10.0  
Minimum       7.0 Mils 

 
C. IMMERSION 

 
1. System No. 104-1: High Solids Epoxy (Non-Potable Water) 

 
This system will provide chemical and corrosion resistance for protection 
against abrasion, moisture, corrosive fumes, chemical contact and 
immersion in mild to moderate Wastewater, such as clarifiers, chlorine 
contact basins, aeration basins, settling basins and other open top 
(aerobic) structures. Primer coat must be touched-up before second coat is 
applied. Scarify the surface before topcoating if the Series 66HS has been 
exterior-exposed for 60 days or longer.  Substitute Series 161HS for low 
temperature cure or quick recoats. 
 
Surface Preparation: SSPC-SP10 Near-White Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 5.0 
2nd Coat: 104-Color Hi-Build Epoxoline   6.0-8.0 
3rd Coat: 104-Color Hi-Build Epoxoline   6.0-8.0 
Dry Film Thickness      15.0 - 21.0 
Minimum       11.0 Mils 

 
2. System No. 20HS-1: Epoxy-Polyamide (Potable Water) 

 
This system meets American Water Works Association AWWA D 102 
Inside Paint System Number 1. Series 20HS meets the new requirements 
of approval for potable water use as established by the National Sanitation 
Foundation Standard 61.  Substitute Series FC20HS for low temperature 
cure or quick recoats. 
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Surface Preparation: SSPC-SP10 Near-White Blast Cleaning 
 
Shop Coat:20HS-WH02 Pota-Pox (Tank White)   3.0 - 5.0 
2nd Coat: 20HS-1255 Pota-Pox (Beige)   4.0 - 6.0 
3rd Coat: 20HS-WH02 Pota-Pox (Tank White)  4.0 - 6.0 
Dry Film Thickness      11.0-17.0 
Minimum       12.0 Mils 

 
3.15 OVERHEAD METAL DECKING, JOIST 
 

A. INTERIOR EXPOSURE 
 

System No. 115-1: Uni-Bond 
 
This system should be used on ceiling areas where a one-coat system is desired.  
Can be applied over steel, galvanized and aluminum decking, joist, shop primed 
beams, conduits and concrete. 
 
Surface Preparation: Surfaces must be dry, clean and free of oil, grease and other 
contaminates.  Allow concrete to cure 28 days. 
 
Coating:   115-Color Uni-Bond      
Dry Film Thickness   2.5 - 4.0 

 
B. EXTERIOR EXPOSURE 

 
System No. 1029-1: Enduratone 
 
This system can be applied over a wide variety of coatings and factory finishes.  It 
can also be applied direct to galvanized aluminum decking, joists, & conduits 
 
Surface Preparation: Pressure clean to remove all dirt, oil, grease, chemicals and 
foreign contaminates.  Remove loose paint and all rust by hand and power tool 
cleaning (SSPC-SP 2 & 3) 
 
1st Coat:     1029-Color Endura-tone 2.0-3.0 
2nd Coat:     1029-Color Enduratone          2.0-3.0   

      Dry Film Thickness         4.0-6.0 
 
3.16 GALVANIZED STEEL - PIPE AND MISCELLANEOUS FABRICATIONS 
 

A. EXTERIOR / (NON-IMMERSION) 
 

System No. 1095-3: Epoxy/High Build Urethane 
Series 66HS has excellent adhesion to galvanized steel. This system is highly 
resistant to abrasion, wet conditions, corrosive fumes and chemical contact.  
Provides 3-4 times the color and gloss retention of conventional paints.  First coat 
to be same color as or close to the finish color.  Specify Series 1074U Endura-
Shield for gloss finish. 
 
Surface Preparation: SSPC-SP1 Solvent Cleaning, followed by Sweep Abrasive 
Blasting (SSPC-SP7) 
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1st Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 4.0 
2nd Coat: 1095-Color Endura-Shield     2.0 - 4.0 
Dry Film Thickness       4.0 - 8.0  
Minimum          5.0 Mils 

 
B. INTERIOR EXPOSURE (NON IMMERSION) AND ALUMINUM IN CONTACT 

WITH CONCRETE 
 

System No. 66HS-3: Polyamide Epoxy 
 
Surface Preparation: SSPC-SP1 Solvent Cleaning 
 
1st Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 4.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 4.0 
Dry Film Thickness       4.0 - 8.0  
Minimum        5.0 Mils 

 
3.17 CONCRETE 
 

A. EXTERIOR - ABOVE GRADE 
 

1. System No. 1026-1: Acrylic Emulsion Low Sheen 
 

If semi-gloss finish is desired, use Series 1029 Tneme-Cryl SG as the 
second coat. 
 
Surface Preparation: Allow new concrete to cure for 28 days. Surface must 
be clean and dry. 
 
1st Coat: 1026-Color Tneme-Cryl         2.0 - 3.0 
2nd Coat:1026-Color Tneme-Cryl    2.0 - 3.0 
Dry Film Thickness      4.0 - 6.0  
Minimum       5.0 Mils 

 
2. System No. 156-1: Modified Acrylic Elastomer 

 
If texture is needed, use 157 Enviro-Crete TX (medium texture) For 
application over previously applied coatings, use TNEMEC Series 151 
Elasto-Grip at 1.0 - 2.5 mils DFT prior to the application of Series 156 
Enviro-Crete. 
 
Surface Preparation: Surface must be clean and dry.                            
1st Coat: 156-Color Enviro-Crete    4.0 - 8.0 
2nd Coat: 156-Color Enviro-Crete    4.0 - 8.0 

   Dry Film Thickness      8.0 - 16.0  
Minimum       10.0 Mils 

 
B. EXTERIOR - BELOW GRADE 

 
1. System No. 46-31: Coal Tar-Epoxy 

 
Surface Preparation: Surface shall be clean and dry. 
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One Coat:     46H-413 Hi-Build Tneme-Tar  
Dry Film Thickness 14.0 - 20.0 

 
C. EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION) 

 
1. System No. 1026-2: Acrylic Emulsion, Low Sheen (Interior/Exterior) 

 
This system will provide a decorative coating with good exterior durability, 
color retention, and a high vapor transmission rate. For Semi-Gloss finish, 
use 1029-Color Tneme-Cryl S/G. 
 
Surface Preparation: Surface shall be clean and dry.  Allow concrete to cure 
for 28 days. 
 
Block Filler (CMU only): 1254 Epoxoblock   125 SF/GL 
1st Coat: 1026-Color Tneme-Cryl    2.0 - 3.0 
2nd Coat:1026-Color Tneme-Cryl    2.0 - 3.0 
Dry Film Thickness      4.0 - 6.0  
Minimum       5.0 Mils 
*Does not include Block Filler 

 
2. System No. 66HS-4: Epoxy-Polyamide  

(Interior) 
 
Series 66HS provides excellent protection from abrasion, moisture, 
corrosive fumes and chemical contact. 
 
Surface Preparation:  Surfaces shall be clean and dry.  Allow concrete to 
cure for 28 days.  All surfaces must be clean and dry. 
 
Block Filler (CMU only): 1254 Epoxoblock   125 SF/GL 
1st Coat: 66HS-Color Hi-Build Epoxoline   3.0 - 5.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline   4.0 - 6.0 
Dry Film Thickness      7.0-11.0*  
Minimum       9.0 Mils 
*(Does not include Block Filler) 

  
D. IMMERSION - POTABLE & NON-POTABLE WATER 

 
1. System No. 104-2: High Solids Epoxy (Non-Potable Water). This system 

will provide chemical and corrosion resistance for protection against 
abrasion, moisture, corrosive fumes, chemical contact and immersion in 
mild to moderate Wastewater, such as clarifiers, chlorine contact basins, 
aeration basins, settling basins and other open top (aerobic) structures. 

 
Surface Preparation: Existing Concrete: all existing surfaces (walls, floors, 
top of walls) shall be pressure washed with 3,000-4,000psi potable water 
to remove all contaminants. Completely remove existing failing coating 
system using sweep abrasive blasting. New Concrete: Allow new concrete 
to cure for 28 days. Sweep abrasive blast per SSPC-SP13 to remove all 
laitance, fines, curing compounds, form release oils, and other 
contaminants, and to establish a surface profile equal to ICRI CSP 5 or 
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greater. 
 
Apply Tnemec Series 218 to all surfaces at a minimum of 1/16” to re-
surface concrete, fill voids and bugholes, mitigate concrete outgassing, and 
to create a monolithic, paintable surface.  
 
1st Coat: 104-1255 H.S. Epoxy Primer      6.0 - 8.0 
2nd Coat: 104 Color H.S. Epoxy        6.0 - 8.0 
3rd Coat: 104 Color H.S. Epoxy    6.0-8.0  
Dry Film Thickness      18.0 - 240.0  
Minimum       20.0 Mils 

 
2. System No. 20HS-2 Epoxy-Polyamide (Potable Water) 

 
This system meets American Water Works Association AWWA D 102 
Inside System No. 1.  Series 20HS meets the requirements of approval for 
potable water use as established by the National Sanitation Foundation 
Standard 61.  
 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep 
abrasive blast per SSPC-SP13 to remove all laitance, fines, curing 
compounds, form release oils, and other contaminants, and to establish a 
surface profile equal to ICRI CSP 5 or greater. 
 
Apply Tnemec Series 218 to all surfaces at a minimum of 1/16” to re-
surface concrete, fill voids and bugholes, and to create a monolithic, 
paintable surface.  
 
1st Coat: 20HS-15BL Pota-Pox    4.0 - 6.0 
2nd Coat: 20HS-1255 Pota-Pox Finish   4.0 - 6.0 
3rd Coat: 20HS -15BL       4.0 - 6.0 
Dry Film Thickness      12.0 - 17.0 
Minimum       13.0 Mils 

 
E. INTERIOR EXPOSURE (NON-IMMERSION) 

 
1. System No. 66HS-5: High Solids Epoxy 
 

This system will produce a slick, tile-like finish that has excellent chemical 
and water resistance. Surface will be easy to clean. 
 
Surface Preparation: Allow new concrete to cure for at least 28 days. 
Surface to be clean and dry. 
 
1st Coat: 66HS-Color H.S. Epoxy    6.0 - 8.0 
2nd Coat: 66HS-Color H.S. Epoxy    6.0 - 8.0 
Dry Film Thickness      12.0 - 16.0 
Minimum       4.0 Mils 

 
2. System No. 113-1: Acrylic-Epoxy Semi-Gloss 

 
This system will provide high performance and can be applied directly over 
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existing coatings without lifting. Can be used when low odor is required 
during application. Specify Series 114 Tneme-Tufcoat for Gloss Finish. 
 
Surface Preparation:  Allow new concrete to cure for at least 28 days. 
Surface must be clean and dry. 
 
One or Two Coats:  113-Color Tneme-Tufcoat    
Dry Film Thickness 4.0 - 6.0 

 
3.18 CONCRETE FLOORS 
 

A. EPOXY FLOOR COATINGS 
 

1. System No. 290-1: Epoxy- Chemical Resistant Urethane 
 

This system will provide a durable, long-wearing coating that bonds tightly 
to concrete and stands up under heavy foot traffic, frequent cleaning, 
spillage of water, oil, grease, or chemical, and UV Exposure. 
 
Surface Preparation: Allow new concrete to cure for 28 days. Mechanically 
abrade or Sweep Abrasive Blast Cleaning 
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in 
a 24 hour period. (Reference ASTM F 1869 "Standard Test Method for 
Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using 
Anhydrous Calcium Chloride.") Relative humidity should not exceed 80%. 
(Reference ASTM F 2170 "Standard Test Method for Determining Relative 
Humidity in Concrete using in situ Probes.")  
 
Note: For moisture content up to 10 lbs per 1,000 sq ft or relative humidity 
up to 90%, Series 208 may be substituted for Series 201 as the primer. 
 
1st Coat: 201- Epoxoprime     5.0-7.0 
2nd Coat: 237-Color Tneme-Glaze    8.0-10.0 
3rd Coat: 290 CRU      2.0-3.0 
Dry Film Thickness      15.0- 20.0  
Minimum       17.0 Mils 
For a non-skid finish, broadcast 30-50 mesh clean, dry silica sand into the 
2nd coat at a rate of 5 lbs per 150 square feet. 
 

2. System No. 241/222: Decorative Quartz Flooring (Non-Slip) 
 

This system provides a decorative, chemical, abrasion, impact resistant, 
non-slip, seamless flooring system with a moisture mitigating base coat that 
resists up to 20 lbs of moisture vapor pressure.  
 
Surface Preparation: Allow new concrete to cure for 28 days. Mechanically 
abrade or Sweep abrasive Blast to provide a minimum surface profile equal 
to ICRI CSP3 
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1st Coat: 241 Ultra-Tread MVT  70 square feet per small kit 
2nd Coat: 222 Deco-Tread   (1 ct. @ 1/16" ea.)  
3rd Coat: 284 Tneme-Glaze (clear)      8.0 - 12.0 
Minimum Dry Film Thickness    1/8"+ 

 
3.19 POROUS MASONRY 
 

A. EXTERIOR/INTERIOR EXPOSURE 
 

1. System No. 156-2: Modified Epoxy - Sand Texture 
 

Modified Waterborne Acrylate. This system offers long term protection 
against wind-driven rain, mold/mildew growth, chalking & fading, and 
bridges hairline cracks. 
 
Surface Preparation: Surface shall be clean and dry. 
 
1st Coat: 157-Color Envirocrete       6.0-9.0  
2nd Coat: 157 Envirocrete          6.0-9.0  
Dry Film Thickness              12.0-18.0 

   Minimum DFT:       14.0 mils 
 

2. System No. 104-3: High Solids Epoxy (Interior Only) 
 

This system will produce a film thickness of 16 mils. The surface will be tile-
like for easy cleaning and will provide protection against chemical attack, 
corrosive fumes, high humidity and wash down. Backroll first coat to fill 
porosity. 
 
Surface Preparation: Surface to be clean and dry. 
  
1st Coat: 104-Color H.S. Epoxy        8.0 - 10.0 
2nd Coat: 104-Color H.S. Epoxy        8.0 - 10.0 
Dry Film Thickness       16.0 - 20.0  
Minimum       18.0 Mils 

 
3. System No. 113-2: Acrylic-Epoxy Semi-Gloss (Interior Only) 

 
Series 113 Tneme-Tufcoat has very low odor and can be used when 
painting in occupied areas.   
 
Specify Series 114 Tneme-Tufcoat for a gloss finish. 
 
Surface Preparation: Surface must be clean and dry. 
 
1st Coat: 1254 Epoxoblock WB        125 SF/Gal 
2nd Coat: 113-Color Tneme-Tufcoat*   4.0 - 6.0 

      **4.0 - 6.0  
*  Two coats may be required if applied by roller 
**  Total Dry Film Thickness of Topcoats Only 
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4. System No. 156-3: Modified Acrylic Elastomer 
 

If texture is needed, use 157 Enviro-Crete TX For application over 
previously applied coatings, use TNEMEC 151 Elasto-Grip at 1.0 - 2.5 mils 
DFT in lieu of Series 1254. 
 
Surface Preparation: Surfaces must be clean and dry. 
 
1st Coat: 1254 Epoxoblock WB    125 SF/Gal 
2nd Coat: 156-Color Enviro-Crete    4.0 - 8.0 
3rd Coat: 156-Color Enviro-Crete    4.0 - 8.0 
Dry Film Thickness      8.0 - 16.0 
Minimum       10.0 Mils 

 
3.20 GYPSUM WALLBOARD 
 

A. INTERIOR EXPOSURE 
 

1. System No. 113-3: Acrylic-Epoxy 
 

Surface Preparation: Surface must be clean and dry. 
 
1st Coat: 51PVA Sealer     1.0 - 2.0 
2nd Coat: 113 H.B. Tneme-Tufcoat*    4.0 - 5.0 
Dry Film Thickness      5.0 - 7.0  
Minimum       6.0 Mils 

 
*Two coats may be required if application is by brush and roller. 

 
2. System No. 66HS-5: Hi-Build Epoxoline 

 
Surface Preparation: Surface must be clean and dry. 
1st Coat: 51PVA Sealer     1.0 - 2.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline*   4.0 - 6.0 
Dry Film Thickness                 5.0 - 8.0  
Minimum       5.0 Mils 
*Two coats may be required if applied by roller 

 
3. System No. 1026--3: Acrylic Emulsion, Low Sheen 

(Interior/Exterior Exposure) 
This system is designed for mild use areas like office walls, laboratory 
ceilings, stairwells, etc. For Semi-Gloss finish, use 1029-color Tneme-Cryl 
S/G. 
 
Surface Preparation: Surface must be dry and clean. 
 
1st Coat: 1026-Color Tneme-Cryl    2.0 - 3.0 
2nd Coat: 1026-Color Tneme-Cryl    2.0 - 3.0 
Dry Film Thickness          4.0 - 6.0  
Minimum       5.0 Mils 
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3.21 WOOD 
 

A. EXTERIOR/INTERIOR EXPOSURE 
 

1. System No. 1029-2: Acrylic Emulsion Semi-Gloss 
 

Specify Series 1028 Hi-Build Tneme-Gloss for High Gloss finish. 
 
Surface Preparation: Surface shall be clean and dry. 
 
1st Coat: 10-99W Undercoater    2.0-3.0 
2nd Coat: 1029 Enduratone     1.5 - 3.5 
3rd Coat: 1029 Enduratone     1.5 - 3.5 
Dry Film Thickness      5.0 - 10.5 
Minimum                                                                           6.0 Mils 

 
3.22 PVC PIPE 
 

A. EXTERIOR OR INTERIOR 
 

System No. 1095-4: Acrylic Polyurethane 
 
Surface Preparation:  SSPC-SP1 followed by hand or power sanding to scarify / 
degloss surface. 
 
Two Coats:  1095 Endurashield Dry Film Thickness 2.0-3.0 mils per coat. 

 
3.23 INSULATED PIPE 
 

A. INTERIOR EXPOSURE 
 

System No. 1026-4: Acrylic Emulsion, Low Sheen 
 
For semi-gloss finish, use 1029-Color Tneme-Cryl S/G. 
 
Surface Preparation:  Surface shall be clean and dry. 
 
1st Coat: 1026-Color Tneme-Cryl     2.0 - 3.0 
2nd Coat: 1026-Color Tneme-Cryl     2.0 - 3.0 
Dry Film Thickness       4.0 - 6.0  
Minimum        5.0 Mils 

 
3.24 HIGH HEAT COATING 
 

A. EXTERIOR/INTERIOR EXPOSURE 
 

1. System No. 1528-1:  Inert Multipolymeric Matrix (1200 deg F Maximum) 
 

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning - 1.5 Mil 
Surface Profile 
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1st Coat: 1528-Color Endura-Heat DTM    2.0-4.0 
2nd Coat: 1528-Color Endura-Head DTM    2.0-4.0 
Dry Film Thickness                                                               4.0-6.0 
 

3.25 SURFACES EXPOSED TO H2S/H2SO4 (SEVERE EXPOSURE/IMMERSION) 
 

A. CEMENTITIOUS SURFACES 
 

System No. 434-1: Polyamine Epoxy Mortar system 
 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive blast 
per SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, 
and other contaminants, and to establish a surface profile equal to ICRI CSP 5 or 
greater. 
 
Apply Tnemec Series 218 to all surfaces at a minimum of 1/16” to re-surface 
concrete, fill voids and bugholes, mitigate concrete outgassing, and to create a 
monolithic, paintable surface.  
 
1st Coat:  434 Perma-Shield         125 mils  
2nd Coat:  435 Perma-Glaze       18.0-20.0 
Dry Film Thickness       143-145   
Minimum        144.0 

 
B. FERROUS METAL SURFACES 

 
System No. 142-1: Flake /Aluminum Oxide Filled Polyamine Epoxy 
Surface Preparation: SSPC-SP-10  Near White Metal Blast Cleaning (1.5 Mil 
Profile) 
 
1st Coat: Series 1 Omnithane          2.5-3.5 
2nd Coat: 142 Epoxoline         14 - 18.0 
Dry Film Thickness       16.0 – 23.5.0  
Minimum                                                                                      20.0 Mils 

3.26 EXTERIOR OF PRESTRESSED CONCRETE TANKS 
 

A. System No. 156-4: New Tanks 
 

Surface Preparation:  Allow new concrete to cure for at least (3) days. Surface to 
be clean and dry. 
1st Coat: 156-Color Envirocrete     4.0 - 6.0 
2nd Coat: 156-Color Envirocrete     4.0 - 6.0 
Dry Film Thickness                               8.0 - 12.0  
Minimum         10.0 Mils 

 
B. System No. 156-5: Existing Tanks (Previously Painted) 

 
Surface Preparation: Remove all dirt, oil, grease, chalk, and loose paint per high 
pressure water blast (min. 3500 psi). 
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1st Coat: 151 Elasto-Grip      1.0 - 2.5 
Stripe Coat: Stripe all hairline cracks with a brushed coat 
of Series 156 Envirocrete                                                          3.0 - 5.0 
Topcoat: 156-Envirocrete      4.0 - 6.0 
Dry Film Thickness (Cracks)       8.0 - 13.5 
Dry Film Thickness (Other)      5.0 - 8.5  

 
3.27 SECONDARY CONTAINMENT AREAS 
 

A. System No. 239SC-1: Modified Novolac Epoxy 
   

This system offers superior chemical resistance to a wide range of aggressive 
chemicals, including Sulfuric Acid, Hydrofluosilicic Acid, Sodium Hydroxide, 
Sodium Hypochlorite, Polymer Emulsion, and hydrocarbons.  
 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive 
blast per SSPC-SP13 to remove all laitance, fines, curing compounds, form 
release oils, and other contaminants, and to establish a surface profile equal to 
ICRI CSP 5 or greater.  
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in a 24 
hour period. (Reference ASTM F 1869 "Standard Test Method for Measuring 
Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium 
Chloride.") Relative humidity should not exceed 80%. (Reference ASTM F 2170 
"Standard Test Method for Determining Relative Humidity in Concrete using in 
situ Probes.") Note: For moisture content up to 10 lbs per 1,000 sq ft or relative 
humidity up to 90%, Series 241 may be substituted for the primer.  Refer to the 
Series 241 product data sheet for more information. 

 
Apply Tnemec Series 218 to all vertical surfaces at a minimum of 1/16” to re-
surface concrete, fill voids and bugholes, and to create a monolithic, paintable 
surface.  

 
ApplyTnemec Series 215 or 218 as needed to fill voids in horizontal surfaces.  
 
Primer:  Tnemec Series 239SC RCK     6.0-8.0 
Basecoat: Tnemec Series 239SC MCK    60.0-80.0 
Fiberglass Mat: Tnemec Series 211-0215SC   NA 
Saturant Coat: Tnemec Series 239SC RCK    10.0-12.0 
Top Coat:  Tnemec Series 282      8.0-10.0 
Dry Film Thickness                                                                           84.0-110.0 
Notes:  
 
1. See Tnemec’s Fiberglass Mat Reinforced Mortar Application Guide for 

System details 
2. Series 282 is not color stable. For extended color and gloss retention, apply a 

finish coat of Tnemec Series 290 CRU @ 2.0-3.0 mils DFT 
 

 B. System No. 61-1: Cycloaliphatic Amine Epoxy 
 

This system offers superior resistance to gasoline, diesel fuel, and other 
hydrocarbons.  Use TNEMEC Series 215 between coats as a filler and surfacer 
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wherever it is required. 
 
Surface Preparation: Allow new concrete to cure for 28 days.  Sweep abrasive 
blast per SSPC-SP13 to remove all laitance, fines, curing compounds, form 
release oils, and other contaminants, and to establish a surface profile equal to 
ICRI CSP 5 or greater.  
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in a 24 
hour period. (Reference ASTM F 1869 "Standard Test Method for Measuring 
Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium 
Chloride.") Relative humidity should not exceed 80%. (Reference ASTM F 2170 
"Standard Test Method for Determining Relative Humidity in Concrete using in situ 
Probes.") Note: For moisture content up to 10 lbs per 1,000 sq ft or relative humidity 
up to 90%, Series 241 may be applied prior to the “Primer” coat.  Refer to the Series 
241 product data sheet for more information. 
 
Apply Tnemec Series 218 to all vertical surfaces at a minimum of 1/16” to re-
surface concrete, fill voids and bugholes, mitigate concrete outgassing, and to 
create a monolithic, paintable surface.  
 
Apply Tnemec Series 215 or 218 as needed to fill voids in horizontal surfaces.  
 
Primer:   61-5002 Tneme-Liner (Beige)        8.0 - 12.0 
Topcoat: 61-5001 Tneme-Liner (Gray)        8.0 - 12.0 
Dry Film Thickness                                                                           16.0 - 24.0  

 
3.28 CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK 
 

A. Silane /Siloxane Sealer (Min. 42% Solids) 
 

Surface Preparation:  Allow new concrete to cure 28 days. All surfaces must be 
clean, dry, and free of oils, curing compounds, form release oils, and other 
contaminants that might interfere with the penetration of the sealer.  
 
COATING:  BRICK, CONCRETE 
Tnemec Series 662 .... Two Coats @ 75-200 SF/GAL 
                     
SPLIT FACED OR POROUS MASONRY 
Tnemec Series 662......... Two Coats @ 35-100 SF/GAL 

 
3.29 CANAL PIPE (AERIAL) CROSSINGS 
 

A. System 701-1: NEW. Zinc/Epoxy/Fluoropolymer for New Pipe or Existing Pipe 
Requiring Removal of Existing Coatings 

 
Surface Preparation:  SSPC-SP6 Commercial Blast Cleaning 
 
Primer:   90-97 Tneme-Zinc      2.5 - 3.5 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 3.0 
3rd Coat: 701-Color Hydroflon     2.0 - 3.0 
Dry Film Thickness                                                                           6.5 - 9.5  
Minimum                                                                                       8.0 Mils 
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B. System No. 701-2: EXISTING.  High Build, Semi- Gloss Fluoropolymer for 
Marginally Cleaned Surfaces or Topcoating Over Existing Systems 

 
Surface Preparation:  High Pressure Water Blast (min. 3500 psi) or Solvent Clean 
(SSPC-SP1) and Spot Hand or Power Tool Clean (SSPC-SP 2 - 3) or Brush Blast 
(SSPC-SP7).  Existing coatings must be clean, dry and tightly adhering prior to 
application of coatings. 
 
Spot Coat: 135-Color Chembuild     3.0 - 5.0 
Prime Coat:  135-Color Chembuild     3.0 - 5.0 
2nd Coat: 701-Color Hydroflon                2.0 - 3.0 
Minimum Dry Film Thickness (NIC Spot Coat)?              6.0 

 
3.30 PROJECT DESIGNER SYSTEMS REFERENCE GUIDE 
 

A. STEEL 
 

EXTERIOR (NON-IMMERSION) 
 
A.1 System No. 1095-1-1: Epoxy/High Build Urethane 
A.2 System No. 1095-2: High Build Urethane 
A.4 System 90-97: Zinc/Epoxy/Urethane 
 
INTERIOR EXPOSURE (NON-IMMERSION) 
 
B.1 System No. 66HS-1: High Solids Epoxy 
B.2 System No. 66HS-2: High Build Epoxy 
 
IMMERSION 
 
C.1 System No. 104-1: High Solids Epoxy (Non-Potable) 
C.2 System No. 20HS-1: High Build Epoxy (Non-Potable) 

 
B. OVERHEAD METAL DECKING, JOIST (INTERIOR EXPOSURE) 

 
System No. 115-1: Uni-Bond 

 
C. OVERHEAD METAL DECKING, JOINT (EXTERIOR EXPOSURE) 

System No. 1029-1 Enduratone 
 
D. GALVANIZED STEEL-PIPE AND MISCELLANEOUS FABRICATORS 

 
System No. 1095-3: Epoxy/High Build Urethane 

 
E. GALVANIZED STEEL-INTERIOR EXPOSURE (NON-IMMERSION) AND 

ALUMINUM IN CONTACT WITH CONCRETE 
 

System No. 66HS-3: Polyamide Epoxy 
 
F. CONCRETE 

 
EXTERIOR-ABOVE GRADE 

Manatee County BCC IFBC No. 23-TA004457LP 367



09900 - Painting.docx 25 / 26 

A.1 System No. 1026-1: Acrylic Emulsion Low Sheen 
A.2  System No. 156-1: Modified Acrylic Elastomer 

 
EXTERIOR-BELOW GRADE 

 
B.1 System No. 46-61: Coal Tar Pitch Solution 

 
EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION) 

 
C.1 System No. 1026-2: Acrylic Emulsion Low Sheen 
C.2 System No. 66HS-4: Epoxy-Polyamide 
 
IMMERSION (POTABLE & NON-POTABLE) 

 
D.1 System No. 104-2: High Solids Epoxy (Non-Potable) 
D.2 System No. 20HS-2: Epoxy Polyamide (Potable) 

 
INTERIOR EXPOSURE (NON-IMMERSION) 

 
E.1 System No. 66HS-5: High Solids Epoxy 
E.2 System No. 113-1: Acrylic Epoxy Semi-Gloss 

 
G. CONCRETE FLOORS 

 
A.1 System No. 290-1: Epoxy-Polyamide 
A.5  System No. 241/222: Decorative / Functional Flooring (Non-Slip) 

 
H. POROUS MASONRY - EXTERIOR/INTERIOR EXPOSURE 

 
A.1 System No. 156-2: Modified Epoxy-Sand Texture 
A.2 System No. 104-3: High Solids Epoxy (Interior Only) 
A.3 System No. 113-2: Acrylic Epoxy Semi-Gloss (Interior Only) 
A.4 System No. 156-3: Modified Acrylic Elastomer 
 

I. GYPSUM WALLBOARD 
 

A.1 System No. 113-3: Acrylic Epoxy 
A.2 System No. 66HS-5: Hi-Build Epoxoline 
A.3 System No. 1026-3: Acrylic Emulsion, Low Sheen 

 
J. WOOD EXTERIOR/INTERIOR EXPOSURE. 

 
A.1 System No. 1029-2: Acrylic Emulsion Semi-Gloss 
A.2 System No. 6-5: Acrylic Latex 

 
K. PVC PIPE EXTERIOR/INTERIOR EXPOSURE 

 
A.1 System No. 1095-5: Acrylic Polyurethane 

 
L. INSULATED PIPE-INTERIOR EXPOSURE 

 
A.1 System No. 1026-4: Acrylic Emulsion, Low Sheen 
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M. HIGH HEAT SURFACES-FERROUS METAL 
 

A.1 System No. 1528-1: Silicone Aluminum (1200deg F Maximum) 
 

N. SURFACES EXPOSED TO H2S/H2SO4 (SEVERE EXPOSURE/IMMERSION) 
 

A.1 System No. 434-1: Polyamine Epoxy Mortar Systems 
A.2 System No. 142-1: Flake / Aluminum Oxide Filled Polyamine Epoxy 

 
O. EXTERIOR OF PRESTRESSED CONCRETE TANKS 
 

A. System 156-4 New Tanks 
B. System 156-5: Existing Tanks (Previously Painted) 

 
P. SECONDARY CONTAINMENT AREAS 

 
A. System No. 239SC-1: Modified Novolac Epoxy 
B. System No. 61-1: Cycloaliphatic Amine Epoxy 

 
Q. CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK 

 
A. Silane /Siloxane Sealer (Min. 42% Solids) 

 
R. CANAL PIPE (AERIAL) CROSSINGS 

 
A. System No. 701-1: Zinc/Epoxy/Fluoropolymer 
B. System No. 701-2: High Build/Fluoropolymer 
C. Ductile Iron Pipe Above Grade: Series 66 High Build Epoxy 

 
3.31 COATING SCHEDULE  
 
 LS12A AND LS13A 
 

1. Ductile iron pipe non-submerged exposed to interior corrosive 
environment – System 66HS-1 

 
   

 
END OF SECTION 
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SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals 
required to install and test the coating system complete and ready for operation 
for the structures listed in the specifications and as shown on the Drawings. 

 
B. The work includes coating of all surfaces as shown and specified on the 

Drawings. This includes, but is not limited to walls, floors, concrete divider, 
concrete slabs and all other work obviously required to be coated unless 
otherwise specified herein or on the Drawings.  The omission of minor items of 
Work shall not relieve the Contractor of his obligation to include such items where 
they come within the general intent of the Specification as stated herein. 

 
1.02 RELATED WORK 

 
B. Concrete surface cleaning and preparation is the responsibility of the General 

contractor. 
 
C. Removal and offsite disposal of rubble is the responsibility of the General 

Contractor. 
 
1.03 SUBMITTALS 
 

A. Submit to the County shop drawings and schedules of all surfacing systems and 
appurtenances required.  Submit design data and specification data sheets listing 
all parameters used in the surfacing system design and thickness calculations 
based on applicable provisions of ASTM. 

 
B. Submit to the County the name of the surfacing supplier, a list of materials to be 

furnished, and the qualification (per 1.05 A) of the application contractor. 
 

1.04 REFERENCE STANDARDS 
 

A. American Society for Testing and Materials (ASTM) 
 

ASTM D-638 
ASTM D-790  

 
B. Where reference is made to one of the above standards, the revision in effect at 

the time of bid opening shall apply. 
 
1.05 QUALIFICATIONS 
 

A. The Contractor performing the surfacing work shall be fully qualified, experienced 
a minimum of seven years and equipped to complete this work expeditiously and 
in a satisfactory manner.  The Contractor shall submit the following information to 
the Engineer for review and approval before any surfacing work is performed. 
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1. The number of years of experience in performing this type of specialized 
work must be seven years minimum. 

2. Name of the surfacing manufacturer and supplier for this work and 
previous work listed below.  The Contractor shall be an approved installer 
as certified and licensed by the surfacing manufacturer and equipment 
supplier. 

3. A list of clients that the Contractor has performed this type of work. 
 

a. The list shall contain names and telephone numbers of persons 
who can be called to verify previous satisfactory performance. 

b. Installation dates and a description of the actual work performed. 
c. The surfacing manufacturer shall provide an installation list of his 

product used for similar projects.  The list shall provide the same 
information as required in paragraphs 3.a and 3.b above. 

 
B. The County reserves the right to approve or disapprove the Contractor, based on 

the submitted qualifications. 
 
1.06 GUARANTEE 
 

All surfacing shall be guaranteed by the Contractor for a period of five years from 
the date of acceptance.  During this period, all defects discovered in the 
surfacing, as determined by the County, shall be repaired or replaced in a 
satisfactory manner at no cost to the County, this shall include, but is not limited 
to, all work and costs associated with the shutdown of any pump stations and all 
bypass operations needed for the proper repairs to be made. 

 
1.07 QUALITY ASSURANCE 
 

A. All surfacing products shall be from a single manufacturer.  The supplier shall be 
responsible for the provisions of all test requirements specified in ASTM 
Standards D-638 and D-790 as applicable. 

 
B. The Contractor shall employ specialty workers who have proven ability to perform 

the Work included herein.  This will consist of a minimum of two years or two 
project experiences installing this product.  This is a requirement for each and 
every employee. 

 
1.08 DELIVERY, STORAGE AND HANDLING 
 

A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any 
material damaged in shipment shall be replaced as directed by the County. 

 
B. Any material showing deterioration, or which has been exposed to any other 

adverse storage condition that may have caused damage, even though no such 
damage can be seen, shall be marked as rejected and removed at once from the 
work. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL 
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A. The material sprayed onto the surface shall be a urethane resin system 
formulated for the application within a sanitary sewer environment.  The urethane 
will exhibit suitable corrosion resistance to corrosive gases and fluids found 
within domestic sanitary sewage.  Unless dictated by varying effluent, the spray 
system shall be a urethane and exhibit the cured physical strengths specified 
herein. 

 
B. When cured, the surface coating shall form a continuous, tight-fitting, hard, 

impermeable surfacing data which is chemically resistant to any chemicals or 
vapors normally found in domestic sewage. 

 
C. The surface shall be an integral part of the structure being protected after being 

placed and cured.  The surface shall cover the complete interior of the structure.  
The surface shall provide a continuous watertight seal or barrier. 

 
1. The surface shall effectively seal the interior surfaces of the structure and 

prevent any leakage. 
2. Provide water resistance data on surface based on ASTM Standards. 
3. The surface shall be compatible with the thermal conditions of the EQ 

Return PS.  Surface temperature will range from 30 to 80 degrees F.  
Provide test data on thermal compatibility based on ASTM Standards. 

 
2.02 MATERIALS 

 
A. Approved materials include  
 

1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems 
2. Green Monster by GML Coatings, LLC. 
3. Sauereisen 210 system (210T & 210GL - Manatee County Light Brown 

Formula)  
 
B. Polyurethane spray application shall comply with the following specifications: 
 

The cured urethane system shall conform to the minimum physical standards, as 
listed below.  The long-term data is for a 50-year design life of the process. 

 
Cured Urethane  Standard  Long-Term Data 
     

Tensile Stress  ASTM D-638  2000 psi 
Flexural Stress  ASTM D-790  1100 psi 

Flexural Modulus  ASTM D-790  80,000 psi 
 

C. Epoxy spray application shall be 100% VOC free / 100% solids.  
 
PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. The contractor shall clean each structure and shall dispose of any resulting 
material. 
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B. All contaminants including: oils, grease, incompatible existing coatings, waxes, 
form release, curing compounds, efflorescence, sealers, salts, or other 
contaminants shall be removed.  

 
C. All concrete or mortar that is not sound or has been damaged by chemical 

exposure shall be removed to a sound concrete surface or replaced.  
 
D. Surface preparation method(s) should be based upon the conditions of the 

substrate, service environment and the requirements of the protective coating to 
be applied.  

 
E. Surfaces to receive protective coating shall be cleaned and abraded to produce a 

sound surface with adequate profile and porosity to provide a strong bond 
between the protective coating and the substrate. Generally, this can be achieved 
with a high pressure water cleaning using equipment capable of 5,000 psi at 4 
gpm. Other methods such as abrasive blasting, shot blasting, grinding, scarifying 
or acid etching may also be used. Detergent water cleaning and hot water 
blasting may be necessary to remove oils, grease or other hydrocarbon residues 
from the concrete. Whichever method(s) are used, they shall be performed in a 
manner that provides a uniform, sound clean neutralized surface that is not 
excessively damaged.  

 
F. A concrete structure suitably prepared for coating shall have all loose, soft, 

discolored or otherwise deteriorated material removed and the surface profile 
shall be in accordance with ICRI Guidelines No. 03732.  Expose aggregate and 
obtain a uniform surface texture resembling an ICRI – CPS (Concrete Surface 
Profile) #4-6.  The County may use one or more of the following 
observations/tests to determine whether the substrate has been properly 
cleaned and prepared: 
 
a. Visual appearance of the surface – The prepared substrate shall have the 

appearance of sound concrete, free from discolored, white, chalky and 
cracked areas. 

b. Aural observations – When struck with a metal hammer or similar metal tool, 
the prepared substrate shall exhibit the characteristic sound of solid, 
competent concrete.  Care should be taken not to fracture sound concrete. 

c. Mechanical abrasion tests – The substrate should be competent enough 
such that it cannot be scraped off with the claw of a hammer or similar 
metal tool. 

d. pH testing – The County may use wetted litmus paper applied to the surface 
of the substrate to ensure that the pH of the substrate is 7 or higher. 

e. Phenolthalein testing – The County may apply a few drops of phenolthalein 
to the surface of the concrete, which if the concrete is competent should 
yield a purple color. 

 
G.  The County is not obligated to use all of the above tests, but may do so at the 

County's sole discretion. Often visual, mechanical and/or aural observations and 
tests alone will be adequate, but the pH and/or phenolthalein tests may be used 
if there is still some uncertainty. 

 
H. If after cleaning, a surface does not meet these requirements, the County shall 

have authority to require additional cleaning effort and/or increased blasting pressure 
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as required to adequately prepare the surface. If necessary, the County may also 
require acid etching of the concrete surface to create the desired texture. The 
County may also require mechanical removal of damaged concrete or other substrate 
materials. 

 
I. A mild chlorine solution may be used to neutralize the surface to diminish 

microbiological bacteria growth prior to final rinse and coating system if approved 
by the Manufacturer’s Representative. 

 
J. The time between structure cleaning and preparation activities and application of 

the first coating layer shall be within the coating manufacturer’s 
recommendation. 

 
K. All surfaces should be inspected by the Inspector during and after preparation 

and before any repair material is applied.  
 

L. No separate payment shall be made for any preparatory work required prior to 
application of the surface coating. 

 
3.02 INSTALLATION 
 

A. The Contractor shall notify the Project Manager at least 48 hours in advance, 
giving the date, start time and estimated completion time for the work being 
conducted. 

 
B. The installation of the surface coating shall be in complete accordance with the 

applicable provisions of ASTM and the manufacturer's specifications.  A 
representative of the manufacturer shall be present during the actual installation. 

 
1. Prior to placing the surface coating, the manufacturer's representative 

must approve the surface preparation work and installation conditions 
including temperatures. 

2. All surfaces shall be sufficiently smooth and even, to ensure good flow 
handling characteristics when complete. 

3. All surfaces shall have the surface coating applied to the required 
thickness by spray application. 

 
D. Application procedures shall conform to the recommendations of the protective 

coating manufacturer, including material handling, mixing, environmental controls 
during application, safety, and spray equipment.  

 
E. The spray equipment shall be specifically designed to accurately ratio and apply 

the specified protective coating materials and shall be regularly maintained and in 
proper working order.  

 
F. The protective coating material must be spray applied by a Certified Applicator of 

the protective coating manufacturer.  
 

G. Polyurethane spray application shall be applied such that all surfaces shall be 
coated in accordance with the manufactures recommended thickness but not be 
less than 125 mils. 
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H. Epoxy spray application shall be applied such that all surfaces shall be coated in 
accordance with the following: 

 
1. Specified surfaces shall be coated by spray application of a moisture 

tolerant, solvent-free, 100% solids, epoxy protective coating as further 
described herein. Spray application shall be to a minimum wet film 
thickness in accordance with the following table or manufacturer’s 
recommendation, whichever is greater: 

 
Concrete, New/Smooth  80-100 mils for immersion, 60-80 mils 

for atmospheric, splash and spill 
exposure 

 
Concrete, Rough 

  
100-125+ mils 

 
Masonry/Brick 

  
125-150+ mils 

 
Steel 

  
16-80 mils for immersion, 16-40 mils  
for atmospheric, splash and spill 
exposure; also profile dependent 

 
Fiberglass Systems 

  
40-60 mils tack coat, 9 oz/yd2 fabric, 
40-60 mils top coat. Varies with 
circumstances 

 
2. Airless spray application equipment approved by the coating 

manufacturer shall be used to apply each coat of the protective coating. 
Air assisted spray application equipment may be acceptable, especially 
for thinner coats (<10 mils), only if the air source is filtered to completely 
remove all oil and water.  

3. If necessary, subsequent top coating or additional coats of the protective 
coating should occur as soon as the basecoat becomes tack free, ideally 
within 12 hours but no later than the recoat window for the specified 
products. Additional surface preparation procedures will be required if this 
recoat window is exceeded.  

 
3.03 FIELD TESTING AND ACCEPTANCE 
 

A. Field acceptance of surface coatings shall be based on the County's evaluation of 
the proper surfacing of the structure and the appropriate installation and curing 
test data along with review of the structure inspections. 

 
B. The surface coatings shall provide a continuous monolithic surfacing with uniform 

thickness throughout the structure interior. If the thickness of the coating surface 
is not uniform or is less than specified, it shall be repaired or replaced at no 
additional cost to the County. 

 
1. The County will measure the surface cured thickness from a specimen 

retrieved by the Contractor.  The Contractor shall retrieve the specimen 
by physically cutting through the surfacing (by drilling or coring). There will 
be up to three thickness measurement locations in each structure.  A 
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suitable non-destructive type of thickness measurement may also be 
used. 

2. All the surface coating thickness measurement locations shall be repaired 
by the Contractor in accordance with the manufacturer's 
recommendations.  These repairs shall be included in the five year 
surface coating guarantee. 

 
C. All pipe connections shall be open, clear, and watertight. 
 
D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, 

delaminations or other type defects.   
 
E. If any defective surface coating is discovered after it has been installed, it shall be 

repaired or replaced in a satisfactory manner within 72 hours and at no additional 
cost to the County.  This requirement shall apply for the entire five year 
guarantee period. 

 
 

END OF SECTION 
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SECTION 13050 PREFABRICATED CONCRETE BUILDING 

 

PART 1 GENERAL 

 

1.01   SCOPE 

 

A. The prefabricated building system shall be factory assembled, pre-tested, shipped 

to the site, and suitably anchored to the respective concrete foundation or framing 

slabs.   

 

1.02   GENERAL 

 

A. The building shall be manufactured by Concrete Modular Systems, Inc. (727-945-

1864); Oldcastle Infrastructure, (888-965-3227); or approved equal. The 

manufacturer shall be a Florida Department of Community Affairs approved vendor 

for modular precast concrete buildings, and must have a minimum of 5 years of 

experience manufacturing and setting transportable precast concrete buildings. 

The building design and construction shall conform to all applicable federal, state, 

and local building codes and standards including the Florida Building Code (FBC) 

2020, Minimum Design Loads for Buildings and Other Structures (ASCE 7-16), 

Structural Welding Code (AWS D1.1-2020), ACI-318-14, ACI-318R-14, and AISC 

360-16. 

 

B. The building shall be guaranteed to be completely weather-tight under all weather 

conditions for a period equal to or greater than the correction period. Leaks which 

occur during the period, whether through roofs, walls, doors, accessory equipment, 

or materials shall be repaired to the satisfaction of the OWNER at no additional 

cost to the OWNER. 

 

C. All openings and penetrations shall be verified by CONTRACTOR prior to casting. 

 

1.03  SUBMITTALS 

 

A. Complete DRAWINGS and data for the building shall be furnished showing anchor 

bolt locations, sizes, and projections; details of sidewall, end wall, and roof framing; 

transverse cross-sections; locations of all openings; details of louver; flashing 

details; and erection instructions. Color samples of manufacturer’s standard 

finishes shall be submitted. DRAWINGS and data shall be submitted in accordance 

with the Submittals section. 

 

B. Complete SPECIFICATIONS and DRAWINGS covering the galvanized steel door 

and a complete hardware schedule shall be submitted in accordance with the 

Submittals section. DRAWINGS shall indicate an elevation of the door, details of 

construction, assembly and erection details, profiles and thickness of materials, 

anchors, accompanied by the manufacturer’s installation manual, indicating 

standard recommendations and details of erection. The hardware schedule shall 

indicate each item of hardware required, manufacturer’s name, manufacturer’s 

number or symbol, and finish. 
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C. A letter of certification signed and sealed by a Professional Engineer registered in 

the state of Florida shall be submitted for the structural framing, roof, anchorage, 

covering panels of the building system, doors, windows and louvers.   

 

PART 2  PRODUCTS 

 

2.01   STRUCTURAL DESIGN 

 

A. The applicable building code is the 2020 Florida Building Code. The building shall 

be designed for the criteria in the following table. 

 

Roof live load, lb per sq ft of horizontal projection 

(no live load reduction is permitted) 

65 PSF 

Roof Dead Load Actual, 15 PSF min 

Roof Collateral Dead Load 20 psf 

Wind Load 160 MPH, Risk 

Category III, ASCE 

7-16, Exposure C, 

Enclosed 

Floor Live Load 125 PSF 

Floor Dead Load Actual 

 

2.02   BUILDING CONSTRUCTION  

 

A. The building shall be constructed of solid, one-piece concrete panels. Wall panels 

shall be bolted or welded to adjacent panels and roof / floor slab panels.  Joints 

shall be caulked inside and out to make the building weatherproof. The wall panels 

shall be minimum 4” thick solid panels of concrete with primary structural 

reinforcement of steel bars and welded wire fabric.   

 

B. If applicable interior wall construction shall be R-14 insulation with ¾” plywood 

panels with plastic laminate facing suitable for equipment mounting, wall panels 

that are continuous from base to eave with no horizontal joints.   

 

C. Exterior wall panel assembly shall develop strength to resist the design wind loads. 

The exterior finish on the walls of the building shall be as indicated on the drawings 

and if applicable paint color to be selected by OWNER.  

 

D. If applicable, the ceiling for the building shall be R-21 insulation with 5/8” gypsum 

board.   

 

E. All welding shall be in accordance with AWS D1.1 Structural Welding Code.   

 

Manatee County BCC IFBC No. 23-TA004457LP 378



13050 – Prefabricated Concrete Building 3 / 8 

F. All necessary erection hardware, fasteners, trim, flashing, closures and other 

accessories necessary for a complete building shall be furnished.   

 

G. The exterior roof shall be a minimum 4” thick concrete panels which shall extend 

2” (min.) over the walls to act as a drip edge. The roof shall contain primary 

reinforcement of steel bars and welded wire fabric as well as secondary 

reinforcement of polypropylene fibers. 

 

H. Caulking shall be provided at all bases, corners, eaves, doors, and other openings 

to provide a completely weather-tight installation. Exterior flashing shall be finished 

in a complementing color as the section to which it is attached. 

 

I. Coordinate with the Owner during construction the requirements to install gutters, 

and downspouts with splash block assemblies.  Install gutters, downspouts, and 

other accessories with positive anchorage to building and weather tight mounting.  

Coordinate installation with flashings and other components. (Not applicable this 

project.).   

 

2.03  DOOR MATERIALS 

 

A. Materials used in the manufacture and installation of galvanized steel doors and 

frames shall be as follows: 

 

Doors                                      Galvanized steel sheets zinc coated on (2)  

sides in conformance with ASTM A653,   

                                                       G60 designation/coating weight,  

0.053 inch minimum sheet thickness, with  

                                                        manufacturer’s standard 10 year warranty.   

 

Internal Reinforcing               Manufacturer’s standard   

 

Core                                      Rigid polyurethane 1 ½” thick block,   

                                                       in conformance with ASTM C591,   

                                                        laminated to exterior panels.   

 

Frame                             Metal frames in conformance with   

                                                        ANSI/SDI 100, fabricated with galvanized  

                                                        steel sheets zinc coated, 0.064 inch  

                                                        minimum sheet thickness.   

 

Anchoring Devices                  Galvanized steel concealed fasteners.   

 

Expansion Anchors              As per manufacturer’s instructions.   

 

2.04    DOOR CONSTRUCTION 

 

A. Doors shall be full flush and seamless, neat in appearance and free from defects. 

Door frames and framing members shall be erected plumb and in accordance with 
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the manufacturer’s recommendations and standard installation manuals, subject 

to the following modifications.   

 

B. Framing members shall be anchored to steel by machine screws. Anchors for 

head, jamb, and sill members shall be spaced not more than 24 inches apart. 

Weather-stripping and other accessories shall be secured with countersunk 

machine screws.   

 

C. Hardware shall be carefully and properly installed, doors hung, and each item of 

hardware lubricated and adjusted for perfect operation. Doors and frames shall be 

protected during fabrication, shipment, and erection of the building to prevent 

damage to materials or finished work.   

 

D. Door assemblies shall be comprised of galvanized steel sheet type with 

polyurethane core. Doors and hardware shall comply with the latest Florida 

Product Approval system requirements.   

 

E. Door window and louver locations and openings shall be as shown on the design 

drawings. 

 

F. The building shall be equipped per specifications as shown on the design drawings 

and other specifications. 

 

G. Shop Finish: A color impregnated gel coat finish of 25 mils minimum thickness 

shall be applied to all door and frame surfaces. The finish surfaces shall be smooth 

and free from irregularities. Color will be selected from the manufacturer’s standard 

color chart. A minimum of 8 colors shall be available for selection. 

 

H. Frames: Frames for doors shall be cold rolled galvanized steel sheet fabricated  

with mitered or coped continuous welded corners shipped for field assembly. 

Frame face shall be sized according to the actual size and width of the opening 

provided.   

 

I. Workmanship: The finish work shall be strong and rigid, neat in appearance, and 

free from defects. Fabricate with edges straight and true, with corner joints well 

formed, and with fastenings concealed where practicable. All joints on exposed 

surfaces shall be smooth so they are invisible after finishing.   

 

J. Joints: Joints for frames shall be mitered or butted and continuously sealed on the 

reverse side to produce rigid joints which are invisible on the face of the frame. 

Frame bottoms shall be held rigidly in position by spreader bars to maintain proper 

alignment during shipment and erection.  Fiberglass reinforced plastic frames shall 

have concealed reinforcements for hardware according to manufacturer’s 

standards.   

 

K. Sizes and Clearances: Doors shall be 1-3/4 inches thick, full flush type, of the sizes 

and design indicated. Clearances for doors shall be 1/8 inch at heads and jambs, 
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1/4” at meeting stiles of pair doors, and 3/4” at bottom unless otherwise indicated 

or specified. 

 

L. Construction: Doors shall be constructed with specified outer sheets. Side edges 

of doors shall be flush and closed watertight. All seams shall be continuously 

sealed. Doors shall be prepared at the factory for hardware as specified. Door 

edges shall be beveled or rounded.   

 

1. Internally reinforced doors shall have solid reinforcement at all joints and 

all hardware locations.   

2. Solid polyurethane core shall be laminated to the exterior panels.   

3. Out-swinging exterior doors shall be finish flush at the top, with all seams 

and joints closed watertight as specified for side edges.   

 

M. Installation: Frames shall be set in position, plumbed, aligned and braced securely 

until permanent anchors are set or as required by manufacturer.   

 

N. Frames: Frames for doors and transoms shall be formed to the sizes and shapes 

required. 

 

O. CONTRACTOR shall verify equipment fits through doors provided.   

 

P. Door colors shall be as selected by the OWNER.   

 

2.05    DOOR HARDWARE 

 

A. Doors shall be mortised, reinforced, drilled, and tapped for mortised hardware. 

Reinforcing units shall be provided for locksets. Reinforcing plates shall be 

provided for mortised and surface-applied hardware according to manufacturer’s 

standards.   

 

B. A lock guard shall be provided on the exterior of entrance doors to cover the latch 

bolt.   

 

C. Hinges shall be heavy duty with a security stud. Unless otherwise required, a 

security stud will be specified. If preferred by the OWNER, a Roton continuous 

hinge may be used. 

 

D. Access control locksets shall match OWNER standard, Shlage Locksets. 

Coordinate with OWNER for cylinder type, keying, and key code.   

 

E. Hardware shall be furnished and installed by the door manufacturer in accordance 

with the schedule listed herein. Hardware shall be furnished complete with 

machine screws, bolts, and other attachments as required, finished to match the 

hardware. 

 

F. Hardware shall be stainless steel.   
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G. The location of hardware items shall be in accordance with DHI “Recommended 

Locations for Builders’ Hardware”. Two keys shall be furnished with the lock.   

 

H. Panic exit hardware shall be bar type.  

 

I. The following hardware shall be provided for the Building: 

 

Analyzer Building Door: D-101 

 

Item Quantity Remarks 

Butt Hinges 3 

Stanley, FBB 199-630 

4-1/2” x 4-1/2” NRP, or 

equal 

 

Access Control Lockset 1 

LS-2P-C-26D-AM-xxx 

by International 

Electronics Inc. or 

equal. 

 

Closer 1 

LCN 4041 HAL-CUSH 

Hold Open, or equal 

 

Latch Guard  1 
Ives, LG1-630 

 

Threshold, cast 

abrasive 
1 

Wooster, 115 Alumogrit 

4” x ½”, or equal 

 

Drip Cap, Frame 1 

Reese, R199-A, or 

equal 

 

Weather Stripping, 

Head and Jambs 
1 Set 

 

Reese D70S, or equal 

 

 

Weather Stripping, Sill 1 Reese 323, or equal 

 

 2.06   PAINTING AND FINISHES 
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A. All surfaces to receive paint shall be cleaned of any grease, dust, or dirt. Pre-

finished surfaces shall be masked or otherwise protected to avoid damage from 

spilled paint, overspray, or spatter. 

 

B. Factory finished surfaces which have become damaged during shipping, 

assembly, or erection shall be touchup painted with materials supplied by the 

building manufacturer. No other finish will be accepted. All touchup painting shall 

produce a final finish satisfactory to the ENGINEER and OWNER. 

 

C. Finish of the exterior surfaces of the wall panels shall be split face block (color 

selected by OWNER). Finish of metal surfaces shall be an epoxy or marine-grade 

enamel. Colors of panels, trim, and flashing shall be complimentary and match the 

existing adjacent building(s) and approved by OWNER. 

 

D. Refer to DRAWINGS and other project SPECIFICATIONS on coatings for more 

details. 

 

2.07    ELECTRICAL 

 

A. The applicable electrical code is the latest edition adopted by the state of Florida, 

National Electrical Code. 

 

B. Building Power. The building power shall be provided by the CONTRACTOR in 

close coordination with the building manufacturer. A general layout of electrical 

equipment, lighting and receptacles is shown on the drawings. The 

CONTRACTOR shall install all electrical equipment including conduit, wiring, 

lighting, receptacles, and exterior lighting as shown on the electrical drawings and 

as noted in specifications.    

 

C. Access Security Control Conduits.  Conduits and gang receptacle boxes shall be 

installed by the building manufacturer within the walls adjacent to each entry door 

for future installation of access control and security equipment (by others). 

 

2.08  EQUIPMENT & PIPE MOUNTING SYSTEM 

 

A. Mounting system shall be resistant to the potentially corrosive environment.  

 

B. Materials shall utilize a Unistrut Nonmetallic Channel Framing System, including 

the following fiberglass pieces: pipe clamps, pipe supports, nuts, bolts and 

associated accessories. 

 

2.09  HVAC 

 

A. Quantity (2) with a minimum of 15SER and 3 Ton each, 208V, 1 phase, split unit 

system, Indoor ceiling mounted air handling unit. Manufactured by Liebert or 

Approved Equal.   
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PART 3  EXECUTION 

 

A. The building shall be assembled in accordance with the building manufacturer’s 

instructions. 

 

B. All members shall be carefully leveled. Sill angles and door frames shall be caulked 

in place and sealed. 

 

 

END OF SECTION 
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SECTION 13100 INSTRUMENTATION AND CONTROL, GENERAL REQUIREMENTS 
 

PART 1 GENERAL 

1.01  RELATED SECTIONS 

A. The CONTRACTOR shall coordinate the work of this section as it relates to other 
sections of the specification.  Particularly: 

1. Section 16050 – Electrical General Provisions 
 
1.02  DESCRIPTION of WORK 

A. The CONTRACTOR shall provide an approved professional SYSTEM 
INTEGRATOR to have total system responsibility for instrumentation, controls, 
services and systems as indicated in the contract drawings and described herein.   

B. This section of the specifications shall be considered as a single unit and shall be 
included in the single source responsibility from the SYSTEM INTEGRATOR. 

C. The SYSTEM INTEGRATOR, working together with the CONTRACTOR, shall 
provide and install the total requirements for System Controls and Instrumentation 
as described herein and shown in the contract drawings. 

D. This project provides refurbishment of three lift stations. The existing control panel 
backboard for each lift station will be relocated into a new control panel enclosure 
by the CONTRACTOR. The control panel enclosure will be provided by the 
SYSTEM INTEGRATOR and the SYSTEM INTEGRATOR shall provide a new 
UPS for each panel. 

E. The CONTRACTOR shall provide new conduit and cable to all existing and new 
field instrumentation and equipment.  The SYSTEM INTEGRATOR shall perform 
loop checks of all instruments. The SYSTEM INTEGRATOR shall confirm all RTU 
to/from SCADA control and operations. An instrument index list has been provided 
in Appendix 1 of section 13100 and an RTU input/outputs list is provided in 
Appendix 2 of section 13100. These lists were compiled from field photos and as-
built documentation and are not to be considered as all inclusive. The lists have 
been provided as a guide for the CONTRACTOR and SYSTEM INTEGRATOR to 
utilize in determining complete scope. 

F. The CONTRACTOR shall provide new alarm beacon outside the building and 
demo the existing beacon.   

G. Communications between the RTU and the SCADA computer shall occur over a 
radio link.  The CONTRACTOR shall be responsible for the installation of the cable 
between the control panel radio equipment and the antenna. New cable shall be 
routed the entire length, no splicing is acceptable. SCADA to RTU communication 
shall be tested and the SYSTEM INTEGRATOR shall provide verification of the 
communications quality.    

H. The SYSTEM INTEGRATOR will be responsible for hiring/providing the services 
of the RTU manufacturer Data Flow Systems (DFS) for the programming of the 
Remote Terminal Units (RTU) and the SCADA Computer (HMI) including screens, 
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database, and control logic. Relocation of the control panel should be seamless to 
the RTU and SCADA.   

I. The SYSTEM INTEGRATOR, in conjunction with the Contractor and project 
Electrician,  shall relocate the existing control panel back panels to the new control 
panels as shown in the contract documents.  Activities shall include verification of 
all signals into the PLC and the operation of all field devices. The CONTRACTOR 
shall test all I/O prior to commencing work and provide a list of any deficiencies 
including I/O not in service and/or not operating correctly to the OWNER.   

J. After all field signals are configured, installed, terminated and tested to the RTU 
the SYSTEM INTEGRATOR shall perform an Operational Readiness Test (ORT) 
to confirm the connectivity and operation of all field signals.  

K. The SYSTEM INTEGRATOR shall include time, after the completion of the ORT, 
to demonstrate the operation of all field signals to the SCADA System Programmer 
and the OWNER’S REPRESENTATIVE.   

1.03   CONTROL AND INSTRUMENTATION SYSTEM RESPONSIBILITY 

A. The SYSTEM INTEGRATOR shall be responsible to oversee the coordination 
between the proposed instrumentation and controls and providing system start-up 
services so that the entire hardware system operates as intended.  

B. Work shall include but not be limited to the following: Provide all components 
regardless of manufacturer and apply total SYSTEMS INTEGRATION 
ENGINEERING to assure that each component is appropriate for the service 
intended and that it is applied and utilized in keeping with the recommended 
standards of practice designated by the manufacturer.  

C. The SYSTEM INTEGRATOR shall also oversee the installation, start-up and 
calibration of every system component to verify that all details of the system are 
properly executed.  

D. The SYSTEM INTEGRATOR shall provide technical services including interface 
design, coordination with related equipment and systems provided by others. 

E. The SYSTEM INTEGRATOR shall execute communications diagnostics and 
testing procedures to verify and demonstrate that the interface to the RTU and 
SCADA is properly installed and configured and shall demonstrate to the Engineer 
that the system components have been properly installed and configured for full 
functionality. 

F. Additional hardware may be required to achieve proper interface or systems 
operation (i.e. signal converters, signal re-transmitters, interposing relays and 
similar items).  These shall be provided and installed by the SYSTEMS 
INTEGRATOR as part of the total systems responsibility at no additional cost to 
the Owner to form a system which is well ordered and complete.   

G. The work shall include complete testing of all equipment and wiring at the 
completion of the work and making any minor changes or adjustments necessary 
for the proper functioning of the system and equipment.  All workmanship shall be 
of the highest quality; sub-standard work will be rejected. 
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1.04  QUALITY ASSURANCE 

A. AVAILABLE SYSTEM INTEGRATORS: A single sub-contractor shall be 
designated as the SYSTEM INTEGRATOR.  This supplier shall be responsible for 
all of the specialized controls and instrumentation for the project. The 
instrumentation SYSTEM INTEGRATOR shall provide all engineering, equipment, 
materials and hardware as well as assuring proper installation, adjustment, and 
startup of all systems, regardless of manufacturer.  

B. The SYSTEMS INTEGRATOR shall be a company which is regularly engaged in 
the business of instrumentation and controls systems integration in the state of 
Florida in the water and wastewater industry.   

C. The CONTRACTOR, with the Owner’s concurrence, shall select the SYSTEMS 
INTEGRATOR from one of the names listed below or an approved equal: 

1. CEC Controls, Inc.: 5306 4th Avenue Circle East, Bradenton, FL  34208; 
(941) 803-9464; www.ceccontrols.com. 

2. Commerce Controls Inc.: 41069 Vincenti Court, Novi, MI, 48375; (248)476-
1442; www.commercecontrols.com 

3. Curry Controls Company: 4245 S Pipkin Road, Lakeland, FL 33811; (863) 
646-5781; www.currycontrols.com 

4. Revere Control Systems:  3810 Drane Field Rd Suite 7, Lakeland, FL 33811; 
(863) 226-0219; www.reverecontrol.com 

5. Rocha Controls: 5025 W. Rio Vista Ave., Tampa, FL, 33634; (813) 628-5584; 
www.rochacontrols.com. 

 
1.05  SHOP DRAWING SUBMITTALS 

A. The shop drawing submittals shall provide detailed information specific to the 
project requirements as outlined below: 

B. Catalog cuts and Component Data Sheets shall be provided for each individual 
component, device, system or subsystem supplied as a component of this project.  
Catalog cuts shall include catalog information, descriptive literature, application 
information, operating ranges and accuracy statements, wiring diagrams, power 
sources, options and accessories. All applicable options or accessories shall be 
marked with dark arrows so that the exact model, configuration and accessories 
are clearly delineated. 

C. Each catalog cut shall be accompanied with an appropriate component data sheet 
as a cover which shall summarize the job-specific data which describes each 
component supplied with specific data including manufacturer, model number, 
scale, range, set-points, options included, materials of construction, mounting 
hardware, power requirements and accessories.   Each catalog cut section will be 
separated by tabs or color sheets to easily distinguish section separation. 

D. A Bill of Materials shall be provided that shall list all the instruments, equipment, 
panels and devices supplied in this project, grouped by remote location 
designations, and identified by code numbers consistently and systematically.  The 
tabulation shall include as a minimum the instrument name and model, the code 
number, a description, options and accessories provided and the quantities. 
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E. Panel drawings shall be provided for each enclosure, control panel, or system 
schematic provided.  Drawings shall be clearly legible and shall include front panel 
elevation and layout of the internal panel components, drawn to scale.  Panel 
drawings shall be fully detailed showing hinges, doors, latches, subpanels, 
component cut-outs, panel face mounted devices, nameplates and service 
legends. 

F. Complete control diagrams shall be provided, in ladder and loop schematic form, 
showing all wiring details including all devices, electrical connections, wire 
numbering, terminal strip location and numbering, wire color code and termination 
designations at each device. 

G. The loop diagrams shall meet the minimum requirements of ISA S5.4.  The 
physical location of each component, in every loop, shall be clearly designated, 
both in the panel and in the field.  

H. Field Wiring Diagrams shall be provided, showing all wiring interconnections 
between equipment, panels, junction boxes and field mounted devices. The 
diagram shall identify each cable and conductor by size and type (i.e. gauge, 
THHN, twisted, shielded, coaxial, etc.), as well as color code and numbering. 
Termination details shall be included at the panel, at the field device termination 
point and at any intermediate connections required. 

I. Installation Details shall be provided for each field mounted device which shall 
include mounting details, piping, tubing, wiring connections, pilot tube routing, 
materials and accessories, sunshields and other necessary details required for 
proper equipment installation. 

J. All documentation shall be provided in an 11” x 17” format hardcopy and pdf. 

1.06  DOCUMENTATION 

A. The SYSTEM INTEGRATOR shall provide full documentation for all hardware, 
instrumentation and equipment including complete manuals for installation, 
operation, calibration and troubleshooting.  All documentation shall be neatly 
organized, readable and complete.  

B. Complete hardware installation, operation, maintenance and troubleshooting 
manuals shall be provided.  Three sets will be required. 

C. At the completion of the project, the SYSTEM INTEGRATOR shall provide 
complete as-built drawings describing all instrumentation systems and all 
instrumentation-related wiring interface details accurately and completely. Wiring 
diagrams shall include complete and detailed as-built wiring diagrams for all 
locations.  These shall include all components as described under SHOP 
DRAWING SUBMITTALS above but shall be corrected to include all information 
reflected by AS-BUILT conditions.   

D. Submitted documentation will be reviewed against as-built conditions and final 
acceptance will not be issued until all discrepancies are corrected.  All final 
documentation shall be an accurate depiction of the final implementation. 
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E. All final Record documentation shall be grouped and provided in bound hardcopy 
O&M sets.  Each bound set shall include a writable portable pen drive containing 
all Record documentation in electronic format.  Acceptable electronic formats are 
Microsoft DOC for original document, AutoCAD DWG for and drawing files and 
Adobe PDF for document print versions.  AutoCAD documents shall include all 
files, title blocks, symbols, libraries etc. needed to recreate and/or modify the 
original document. 

F. Three (3) complete sets will be required. 

1.07  SYSTEM SCHEMATICS IN THE CONTRACT DRAWINGS 
 

A. In some cases, schematics have been included in the contract drawings to clarify 
the intended control function and to explain typical interactions of system 
components.  These schematics provide recommended details for various aspects 
of the system design.  They do not purport to include all of the details and 
components of the total system design.   

 
B. It shall be the responsibility of the SYSTEM INTEGRATOR to ensure that the final 

installation is in compliance with the design and the functions described herein. 
 

PART 2  PRODUCTS 
 
2.01 GENERAL 
 

A. These specifications are intended to give a general description of what is required 
but do not cover details of construction which may vary in accordance with the 
exact requirements of the equipment offered.  Installations shall include all 
necessary parts, equipment, sockets, modules, connectors, and other 
components, required to form a complete and fully functional system.    

 
B. All equipment, cabinets and devices furnished hereunder shall be heavy-duty type, 

designed for continuous industrial service.  Where possible the system shall 
contain products of a single manufacturer and consist of equipment models which 
are currently in production.  Equipment provided shall be of modular construction. 

 
C. Materials used in the system shall be new, unused and as hereinafter specified. All 

materials where not specified shall be of the very best of their respective kinds.  
Samples of materials or manufacturer's specifications shall be submitted for 
approval as required by the ENGINEER. 

 
2.02 ENCLOSURES 
 

A. Refer to other sections of these specifications for detailed equipment descriptions 
and models. 

 
B. All new control panels shall be manufactured according to the standards of 

Underwriters Laboratory and shall be given the UL 508A Industrial Control Panels 
label indicating that the complete panel, including all components, is certified for 
UL compliance as manufactured as a complete control assembly.  UL labels shall 
be certified and installed in panels at the factory.  Panels shipped or installed 
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without UL label, shall be returned to the factory by the SYSTEMS INTEGRATOR 
for re-certification, at no additional cost to the OWNER. 

 
C. RTU cabinet shall be housed in NEMA 12, steel enclosure. The enclosures shall 

be continuous hinged with a single door.  Cabinets shall include a lock hasp 
suitable for standard size padlock.  Cabinet size and equipment arrangements 
shall be similar to that shown in the contract drawings.   

 
D. The panel shall include a removable back and side panels on which control 

components shall be mounted.  Back and side panels shall be secured to the 
enclosures with collar studs and be carbon steel with a white powder epoxy 
coating.   

 
E. Print storage pockets shall be provided on the inside of each panel.  Pockets shall 

be of sufficient size to hold all the prints required to describe the equipment.  
Complete and accurate schematics shall be provided in every cabinet.  Schematics 
shall be laminated and provided in 11” x 17” format.  

 
F. All work shall be performed in a professional manner and in consideration of 

allowing ease of future troubleshooting and maintenance.  All equipment should 
be mounted so as to minimize crowding within the panel.  All devices shall be 
mounted and wired in a neat and workmanlike manner.  Each component shall be 
prominently identified with the use of permanent engraved legend plates. 

 
G. Construction: 

 
1. All components shall be of the highest industrial quality and securely 

mounted to the removable back panels with screw and lock washers.  Back 
panels shall be tapped to accept all mounting screws.  Self-tapping screws 
shall not be used to mount any component. 

2. Panels shall be provided with circuit breakers to supply individual power 
feeds to each device.  Panels shall include a duplex convenience GFCI 
receptacle.  The panel door shall have an adjustable hinge lock for holding 
the open door in a selected position.  Panels shall be provided with a 
fluorescent light and switch. 

 
H. Wiring: 

 
1. All interconnecting wiring shall be stranded conductors, sized appropriately 

for the amp load, 600 volt insulation and rated for not less than 90 degree 
C. 

2. Power distribution wiring on the line side of fuses shall be 14 AWG 
minimum.  Control wiring on the secondary side of fuses shall be 16 AWG 
minimum.  Analog circuits shall utilize 16 AWG shielded, twisted pair 
cables, insulated for not less than 600 volts. There will be 480VAC 
conductors routed through the control panel to the DFS system. 

3. Power and low voltage dc wiring systems shall be routed in separate 
wireways.  Crossing of different system wires shall be at right angles.  
Different system wires routed parallel to each other shall be separated by 
at least 2 inches.  Different wiring systems shall terminate on separate 
terminal blocks.  Wiring troughs shall not be filled to more than 60 percent 
visible fill. 
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4. Terminal blocks shall be barrier type with the appropriate voltage rating 
(600 volts minimum).  They shall be raised channel mounted type.   

5. All wiring shall include unique identification.  Wire and type markers shall 
be the sleeve type with heat impressed letters and numbers.  Direct wiring 
between field equipment and panel equipment will not be allowed.   

6. Only one side of a terminal block row shall be used for internal wiring.  The 
field wiring side of the terminal shall not be within 6-inches of the side panel 
or adjacent terminal. 

7. All wiring connected to live circuits independent of the panel's normal circuit 
breaker protection shall be clearly identified as such. 

8. All wiring shall be clearly tagged and color coded.  All tagged numbers and 
color coding shall correspond to the panel wiring diagrams and loop 
drawings and the overall tagging system.  All power wiring, control wiring, 
grounding, and dc wiring shall utilize different color insulation for each 
wiring system used.  The wiring color code and tagging system shall be 
submitted and included as a legend on the schematic diagrams.  Provide a 
terminal block schedule describing all terminal point functions.   

9. Each control circuit shall be individually protected by circuit breakers.  All 
protecting devices shall be clearly labeled and located for ease of 
maintenance. 

10. Provide surge protection on all incoming power supply lines at each panel.  
Provide surge protection on instrumentation and control circuits as 
specified herein or as shown on the drawings. 

 
a. General: Equip control panels with surge protection devices to 

protect equipment from damage due to electrical transients induced 
in interconnecting lines from lightning discharges and nearby 
electrical devices. 

b. Suppressor Locations:  
 

1) At point of connection between each equipment item, 
including AC powered transmitters and its power supply 
conductors (direct wired equipment). 

2) On analog pairs at each end of the cable when the pair 
travels outside of a panel 

3) On discrete input signal and power (wetting voltage) cables 
when the cable extends beyond the panel. 

4) In other locations where equipment sensitivity to surges and 
transients requires additional protection beyond that 
inherent to the design of equipment. 
 

11. Grounding: All SPDs shall be grounded per the manufacturer's 
recommendations.  Furnish control panels with an integral copper 
grounding bus for connection of suppressors and other required 
instrumentation.  Provide single-point connection of all grounds to 
grounding bus using the shortest possible path.  For surge suppressors use 
No. 8 cable for ground connection or install suppressor directly on ground 
bus using grounding screw.  Each grounded object shall have a separate 
connection to the ground bus.  Do not connect cable shields to suppressor 
ground terminal or daisy-chain ground connections. Provide 1-inch wide by 
1/8-inch thick copper ground bus as a minimum. 
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I. Equipment Mounting/Arrangement: All components shall be mounted in a manner 
that shall permit servicing, adjustment, testing and removal without disconnecting, 
moving or removing any other component.  Components mounted on the inside of 
panels shall be mounted on removable plates and not directly to the enclosure.  
Mounting shall be rigid and stable unless shock mounting is required otherwise by 
the manufacturer to protect equipment from vibration.  Internal components shall 
be prominently identified with the use of permanent engraved phenolic legend 
plates, ¼” (minimum) white letters on black background.  Legend plate text shall 
be submitted for review prior to fabrication. 

 
J. Components:  

 
1. Control Station and Indicators 
 

a. All operating controls and instruments shall be securely mounted 
on the front door.  All control and instrument devices shall be clearly 
labeled to indicate function. 

b. Selector Switches and Pilot Lights shall be 30.5 mm, round, NEMA 
Type 4/4X/13 Corrosion Resistant/Watertight/Oiltight heavy duty 
industrial type units. 

c. Selector switches shall be 3-position Hand-Off-Remote non-
illuminated maintained type with black standard knob.  Contact 
arrangements shall be as required but with a minimum of two 
contact closures in both the Hand (Open) and Remote (Closed) 
positions.  Operation of equipment in manual mode shall bypass all 
safety shutdown circuits except motor overload shutdown unless 
noted otherwise.   

d. Pilot Lights shall be push to test, LED.  Lens colors shall be Red for 
Stopped, Green for Running and Amber for Alarm.   

e. Units shall be Allen Bradley 800H series or approved equal. 
 
 

2. Control / Interposing Relays 
 

a. Control Relays shall be plug-in general-purpose type with DIN rail 
mounted sockets.  Units shall, as a minimum have 10 Amp, 120 
VAC 4PDT contacts, push-to-test button and status indicator. Relay 
coils shall be a 120/240 VAC, 12 VDC or 24 VDC as required. 

b. Units shall be IDEC, Square-D, Allen Bradley or approved equal. 
 
 

3. Circuit Breakers 
 

a. Circuit Breakers shall be provided on the main power feed to the 
enclosure and as required to provide isolation for all component 
group power feeds.  Units shall be rated as recommended by the 
equipment manufacturer for maximum equipment protection. 

b. Component Circuit Breakers shall be rated for 120 VAC, 10,000 
ampere interrupting capability and UL approved.  Units shall be 
thermal magnetic type with DIN rail mounting.   

c. Unit shall be Allen Bradley 1492 Series, General Electric V-Line 
Series or approved equal. 
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4. Terminal Blocks 
 

a. Terminal blocks shall be used for all external wiring connections 
and for internal voltage bus connections.  Blocks shall be screw 
connection clamp type, DIN rail mounted units, sized appropriately 
for the application and held in place with end stops.  Terminals shall 
be labeled on both sides of the block and the strip shall be labeled 
on the end stop.  Jumpers between blocks shall be pin connector 
type without loss of space on terminals or rails.    

b. General purpose units shall be rated for 600 VAC at 30 amps and 
capable of accepting up to a 10 AWG wire.  Ground blocks shall 
have a green/yellow body and be electrically grounded to the 
mounting rail.  The block shall accept up to a 10 AWG wire.  

c. Units shall be Allen Bradley 1492-W4 series, Weidmueller WDU-4 
series or equal.  

 
J. Nameplates:  All external components and the enclosure shall be supplied with 

permanent engraved legend plates.  Nameplates shall be made of 1/16-inch thick 
machine engraved black background phenolic which reveals white lettering when 
engraved.  Engraved text shall be 3/16-inch high for component legends, ½-inch 
high for the enclosure legend.  Legend plates shall be securely fastened in place 
using stainless steel screws.  Legend plate text shall be submitted to the Engineer 
for review prior to fabrication. 

 
2.03 SURGE PROTECTION DEVICES (SPD) – POWER, CONTROL  AND ANALOG 

SIGNAL 
 
A. All electronic systems, equipment and devices provided in this contract shall be 

protected from surges.  Protection shall be provided at panel entry points for power 
as well as analog and discrete signals.   

B. SPDs shall be listed/recognized by UL 1449, latest edition, Standard for Safety 
Surge Protective Devices.   

C. Analog instruments such as pressure transmitters, flow meters, etc. shall be 
protected from power spikes and surges at both the instrument and at the final 
termination point.   

D. Field mounted 4-20 ma two-wire transmitters shall be equipped with field mounted 
signal transient protectors. Field mounted four-wire transmitters shall be equipped 
with appropriately rated transient protectors on both power and signal side.  

E. These protective devices shall be external to and installed in addition to any 
protective devices built into the equipment.  Power and signal protection shall be 
installed in either a NEMA 4X enclosure or in the enclosure that houses the 
equipment to be protected.  

F. All surge protection devices shall be mounted and wired per the manufacturer’s 
recommendations including local grounding for surge energy dissipation. 

G. Surge protection devices for 120 VAC Power Connections shall be Phoenix 
Contact PTL-SEC-T3-120, DEHN 952210 (DG M TN 150) or approved equal 
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H. Surge protection devices for panel mounted 120 VAC control circuits shall be IDEC 
RH2-ULCAC110 or approved equal interposing relays. 

I. Surge protection devices for panel mounted DC voltage or analog signal circuits 
shall be Phoenix Contact SURGETRAB, S-PT-EX-24VDC (2800035), DEHN 929 
921(DPI ME 24 N A2G),or approved equal. 

J. Surge protection devices for field mounted two-wire transmitters shall be Phoenix 
Contact SURGETRAB, S-PT-EX-24VDC (2800035), DEHN 929 921(DPI ME 24 N 
A2G), or approved equal 

K. Surge protection devices for field mounted four-wire transmitters shall be equal to 
Phoenix Contact BoxTrab, BXT-N4X 4-Wire (5603514), DEHN 999 990 
(DEHNslac) or approved equal  

L. Provide surge protection devices for all PLC panel analog inputs, analog outputs, 
and discrete inputs that leaves the PLC panel.  

PART 3  EXECUTION 
 
3.01  INSTALLATION 

A. The SYSTEM INTEGRATOR shall provide all labor, materials, equipment, and 
expertise required to carry out the installation, calibration, testing and start-up of 
all equipment in a manner in keeping with the best standard practices available 
and in accordance with the manufacturer’s recommendations for each piece of 
equipment supplied.   

B. All work shall be scheduled, in advance, with the Engineer and the Owner to 
minimize down time of any system.  Detailed plans and sequencing shall be 
included in the construction schedule submitted by the CONTRACTOR. 

C. Careful attention must be paid to provide installations at each location which are 
both functional and esthetically acceptable. 

D. All conduits used in conjunction with control panels or instrumentation of any kind 
shall be sealed using a suitable duct-sealing compound to minimize the possible 
damage caused by vapors or moisture.  It shall be the responsibility of the SYSTEM 
INTEGRATOR to verify that this is accomplished early in the project, so that 
corrosion damage does not occur during the time of construction.   

E. The CONTRACTOR/SYSTEM INTEGRATOR shall provide the ENGINEER a 
weekly written report detailing construction progress.  This report shall include 
specific tabulations of equipment on which construction/installation has been 
completed.   

F. Equipment shall be located so that it is accessible for operation and maintenance.  
The CONTRACTOR/SYSTEMS INTEGRATOR shall examine the Contract 
Drawings and Shop Drawings for various items of equipment to determine the best 
arrangement for the work as a whole and shall supervise the installation of all 
equipment.   

G. All equipment shall be installed in accordance with the manufacturer's instructions.  
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The locations of equipment shown on the Drawings are approximate only.  Exact 
locations shall be as approved by the ENGINEER during construction.  Obtain in 
the field all information relevant to the placing of equipment and, in case of any 
interference with other work, proceed as directed by the ENGINEER and furnish 
all labor and materials necessary to complete the work in an approved manner.   

H. Two complete sets of approved shop drawings shall be kept at the job site during 
all on site construction.  Both sets shall be identically marked up to reflect any 
modifications made during field installation or start up.  All markings shall be 
verified and initialed by the Engineer or his designated representative.  Following 
completion of installation and the operational readiness testing, one set of the 
marked up drawings shall be provided to the Engineer, the other retained by the 
CONTRACTOR/SYSTEM INTEGRATOR for incorporation of the markups into the 
final as-built documentation.   

I. All work shall be in strict accordance with codes and local rulings.  Should any work 
be performed contrary to said rulings, ordinances and regulations, the 
CONTRACTOR/SYSTEM INTEGRATOR shall bear full responsibility for such 
violations and assume all costs arising there from.   

J. The CONTRACTOR/SYSTEM INTEGRATOR shall take steps to keep electrical 
and control enclosures clean and free of contaminants throughout installation.  
Under no circumstances are electrical and control enclosures to be cleaned using 
compressed air to blow out dust, which could cause contaminants to be forced into 
sensitive electronics.   

K. Provisions shall be made to completely capture filings (metal, etc.) when drilling 
into enclosures to prevent contamination of electrical equipment.   

L. Upon completion of construction/installation work, the CONTRACTOR/SYSTEM 
INTEGRATOR shall thoroughly clean all soiled surfaces of installed equipment and 
materials and remove all surplus materials, rubbish and debris that has 
accumulated during the construction work. The entire area shall be left neat, clean 
and acceptable to the Owner. 

 
3.02  WIRING AND GROUNDING 

A. The following wiring practice guidelines shall be used in order to minimize ground 
loops, minimize the effects of electromagnetic interference/radio frequency 
interference (EMI/RFI) and to provide maximum practical immunity from damage 
resulting from lightning-induced transients. 

B. Common wires or conductors shall not be utilized (either within panels or external to 
panels, or for grounding of field devices) for signal shielding, signal grounding, or 
safety grounds. 

C. Exposed wire lengths extending from within shielded signal cables shall be minimized 
to reduce pick-up of EMI/RFI by signal circuits.  Exposed lengths of less than one inch 
is preferred with a maximum exposed length of two inches only permitted where 
necessary.  No splicing of signal wires shall be permitted. 
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D. All signal wiring shall be shielded, both within panels and external to panels.  Unless 
otherwise specified, all signal wiring shall be No. 16 AWG stranded tinned two-
conductor twisted pair with 100 percent coverage of aluminized Mylar or aluminized 
polyester shield and tinned copper drain wire.   

E. The shield on each process instrumentation cable shall be continuous from source to 
destination and grounded at one end only.  In general, grounding of signal cable 
shields shall be done at the control panel end.  No signal cable shall share a common 
cable shield grounding wire with any other signal cable or other circuit.  The exposed 
length of cable shield grounding wires shall not exceed two inches prior to termination 
with less than one-inch maximum length preferred. 

F. All outdoor instruments and all outdoor enclosures shall be grounded using the 
practice defined in Section 800.40 of the National Electric Code. 

3.03  WARRANTY 

A. The CONTRACTOR/SYSTEM INTEGRATOR shall guarantee the material and/or 
workmanship of all installed equipment and systems for a period of (12) twelve 
months from the date of final acceptance of the complete system by the Owner.   

B. During this warranty period, the CONTRACTOR/SYSTEM INTEGRATOR shall 
provide, at no additional cost to the Owner, the services of a trained, competent 
field service engineer who shall arrive on site within 36 hours of notification by the 
Engineer or Owner to repair and/or replace any faulty device or equipment supplied 
by the system supplier as part of this contract.  All preventive and corrective 
activities shall be documented with service reports, which shall identify the 
equipment being serviced, state the condition of the equipment, describe all work 
performed, and list materials used.  A copy of all service reports shall be delivered 
to the Engineer and Owner on or before the next business day. 

 
 

END OF SECTION 
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TAG DESCRIPTION TYPE INACTIVE ACTIVE UNITS LOCATION NOTES

LI_203C1 Wet Well Level AI 0 23.1 FT RTU

FI_203I4 Lift Station Flow AI 0 2500 GPM RTU 120V power existing

PI_203L1 Lift Station Pressure AI 0 100 PSI RTU Loop powered

LI_203L2 Fuel Tank Level AI 0 1000 GAL RTU Loop powered

SI_203I1 Pump No. 1 VFD Speed Reference AI 0 1180 RPM RTU

SI_203I2 Pump No. 2 VFD Speed Reference AI 0 1180 RPM RTU

SI_203I3 Pump No. 3 VFD Speed Reference AI 0 1180 RPM RTU

EI_203C3 Voltage AB 480VAC AI 0 600 VAC RTU

EI_203C4 Voltage AC 480VAC AI 0 600 VAC RTU

SC_203H1 Pump No. 1 VFD Speed AO 0 100 % RTU

SC_203H2 Pump No. 2 VFD Speed AO 0 100 % RTU

SC_203H3 Pump No. 3 VFD Speed AO 0 100 % RTU

OI_203J8 Sump Pump Running DI OFF ON RTU ON WHEN SUMP RUNS

LAH_203J7 Dry Well High Level Float DI OFF HIGH RTU

OI_203A12 Pump Control Panel Alarm Silence DI OFF SILENCED RTU Not Used - no station audible indication

OI_203A1 Pump No. 1 Run Indication DI STOPPED RUNNING RTU

OI_203A2 Pump No. 2 Run Indication DI STOPPED RUNNING RTU

OI_203A3 Pump No. 3 Run Indication DI STOPPED RUNNING RTU

OA_203J4 Pump No. 1 VFD Fault DI FAULT OKAY RTU

OA_203J5 Pump No. 2 VFD Fault DI FAULT OKAY RTU

OA_203J6 Pump No. 3 VFD Fault DI FAULT OKAY RTU

HI_203J1 Pump No. 1 In Remote Indication DI NOT IN REMOTE IN REMOTE RTU

HI_203J2 Pump No. 2 In Remote Indication DI NOT IN REMOTE IN REMOTE RTU

HI_203J3 Pump No. 3 In Remote Indication DI NOT IN REMOTE IN REMOTE RTU

OI_203A6 Generator Run Indication DI STOPPED RUNNING RTU

OA_203A7 Generator Failure DI NORMAL FAULT RTU

OI_203A8 Dimminuter Status DI OFF RUNNING RTU

OA_203A9 Dimminuter Failure DI NORMAL FAULT RTU

LAL_203A5 Low Level Float Wet Well DI ALARM NORMAL RTU

LAH_203A10 High Level Float Wet Well DI NORMAL ALARM RTU

OI_203A11 Rain Gauge DI OFF PULSE RTU

OI_203A4 Phase Monitor BYPASS DI OFF ON RTU does not appear to be in use

EA_203B7 Shunt Trip Main Breaker Activated/UPS Not in service DI ALARM NORMAL RTU

OC_203B1 Pump No. 1 Call to Start/Run DO OFF RUN RTU Interposing Relay CR-B1

OC_203B2 Pump No. 2 Call to Start/Run DO OFF RUN RTU Interposing Relay CR-B2

OC_203B3 Pump No. 3 Call to Start/Run DO OFF RUN RTU Interposing Relay CR-B3

OC_203B5 Alarm Light DO OFF ACTIVE RTU

INSTRUMENTATION AND CONTROL SYSTEM PLC INPUT/OUTPUT SCHEDULE

TIDEVUE, MLS 5, MLS 1D REHABILITATION  PROJECTS (Similar For All)

Manatee County

Manatee County BCC IFBC No. 23-TA004457LP 397



TAG SPECIFICATION DESCRIPTION SERVICE RANGE/SET POINT SUPPLIER NOTES

FE/FIT-203I4 N/A EXIST Magnetic Flow Tube / Transmitter Lift Station Flow 0-2500 GPM Exist

PIT-203L1 N/A EXIST Pressure Transmitter Lift Station Line Pressure 0-100 PSI Exist Loop Powered

LIT-203C1 N/A EXIST Level Transmitter Wet Well 0-23.1 FT Exist

LT-203L2 N/A EXIST Level Transmitter Deisel Fuel Tank 0-1000 Gallons Exist

LSL-203A5 N/A EXIST Non-Mercury Float Level Switch Wetwell Low Level Exist Hard Intlk

LSH-203A10 N/A EXIST Non-Mercury Float Level Switch Wetwell High Level Exist

LSH-203J7 N/A EXIST Non-Mercury Float Level Switch Dry Well High Level Exist

OS-203A11 N/A EXIST Rain Gauge Pulse Switch Rain Exist

OA-203B5 Electrical DWG Alarm Beacon Pump Control Panel Alarm Light NEW

ES/S--203B7 16410 Shunt contact Shunt tripped power lost indication NEW

ES/U--203B7 13100/2.02.J.2 Relay contact UPS power lost indication NEW

INSTRUMENTATION AND CONTROL SYSTEM INSTRUMENT SCHEDULE

MANATEE COUNTY FLORIDA

MLS TIDEVUE, MLS 5 AND MLS 1D PROJECTS (Similar for all)

Manatee County BCC IFBC No. 23-TA004457LP 398
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DIVISION 15   MECHANICAL 
 

SECTION 15051 PIPE AND PIPE FITTINGS - GENERAL STATEMENT 
 
PART 1 GENERAL  
 
1.01 DESCRIPTION OF WORK  
 

A. General: 
 

1. Furnish all labor, materials, tools, equipment, and services for all pipe and 
pipe fittings as indicated in accordance with provisions of Contract 
Documents. 

2. Completely coordinate with work of all other trades. 
3. Although such work is not specifically indicated, furnish and install all 

supplementary or miscellaneous items, appurtenances, and devices 
incidental to or necessary for a sound, secure, and complete installation. 

4. See Division 1 for General Requirements. 
 

B. Related specification sections include but are not limited: 
 

1. 02615 – Ductile Iron Pipe and Fittings 
2. 02617 – Installation and Testing of Pressure Pipe 

 
1.02 SUBMITTALS 
 

A. All submittals shall be in accordance with Specification 01340 – Shop Drawings, 
Project Data and Samples. 

 
B. Verify on shop drawings, dimensions, schedule of pipe, linings, coatings, fittings, 

hangers, supports, and miscellaneous appurtenances. When special fittings are 
necessary, verify locations of items and include complete details. 

 
C. Yard piping drawings. Submit scaled drawings showing locations and dimensions 

to and from fittings, valves, structures, gates, and related appurtenances. Provide 
scaled drawings to a minimum scale of 1/8-inch equals 1-foot. Provide details to 
minimum scale of 1/8-inch equals 1-foot.   Information shall include but not 
necessarily be limited to: 

 
1. Dimensions of piping lengths 
2. Invert or centerline elevations of piping crossings 
3. Acknowledgment of bury depth requirements 
4. Details of fittings, tapping locations, thrust blocks, restrained joint 

segments, harnessed joint segments, hydrants, and related 
appurtenances. 

5. Line slopes and vents 
 

D. Building piping diagrams. Submit sealed drawings showing locations and 
dimensions of all piping inside structures. Show all pipeline-mounted devices, 
connections to equipment, hangers and supports, anchors, and related 
appurtenances. Information shall include but not be limited to the following: 
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1. Dimensions of piping and end connections 
2. Invert of centerline dimensions 
3. Location and type of pipe supports and anchors 
4. Locations of valves and valve operator type 
5. Details of fittings, tapping locations, equipment connections, flexible 

expansion joints, connections to equipment, and related appurtenances. 
6. Acknowledge valve and equipment tag numbers and instrument tag 

numbers. 
7. Show provisions for expansion and contraction 
8. Show line slopes and air release vents 

 
E. Include on fabrication drawings location of jointed sections to permit maintenance 

of connected equipment and to permit removal of connected equipment without 
disturbance of main piping system. 

 
F. Provide copies of any manufacturer's written directions regarding material 

handling, delivery, storage and installation. 
 

G. As work progresses and again when work is complete, submit "As-Builts” of 
piping systems in project including project items and pre-existing items. Identify 
complete location, elevations, description of piping systems. Relate piping 
systems to identified structures and appurtenances. Submit four (4) copies. 

 
H. Submit written verification of required pressure testing. 

 
1.03 WARRANTY 
 

A. Per General Condition Article 9, the Contractor shall provide a 3-year warranty 
from substantial completion. 

 
PART 2  PRODUCTS 
 
2.01 GENERAL PIPING SYSTEMS 
 

A. Unless otherwise shown on drawings or drawing schedule, piping system 
materials, fittings, and appurtenances are subject to requirements of specific 
technical specifications and shall be as follows: 
 

   
Service Category 

Pipe Size 
Range in 
Inches 

 
Piping System 

RS –Raw Sewage 
 
 
 
 
IR – Internal 
Recycle (Mixed 
Liquor) 
 

PIPE 
4 to 48 Above ground – AWWA C115 and C151 Class 

53 ductile iron pipe, Tnemec 431 Perma-
Shield PL or Permox CTF lining, flanged joints 

4 to 12 Below ground – AWWA C150 and C151 ductile 
iron pipe, push-on joints, Tnemec 431 Perma-
Shield PL or Permox CTF lining, 350 psi 
pressure class 

14 to 20 Below ground – AWWA C150 and C151 ductile 
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PDFM – Plant Drain 
Force Main 
 
 
 
 
SN- Supernate 
 
 
 
 
RAS – Return 
Activated Sludge 
 
 
 
 
TS – Thickened 
Sludge 
 
 
 
 
WAS - Waste 
Activated Sludge 

iron pipe, Tnemec 431 Perma-Shield PL or 
Permox CTF lining, push-on joints, 250 psi 
pressure class. 

24 Below ground – AWWA C150 and C151 ductile 
iron pipe, Tnemec 431 Perma-Shield PL or 
Permox CTF lining, push-on joints, 200 psi 
pressure class. 

30 to 54 Below ground – AWWA C150 and C151 ductile 
iron pipe, Tnemec 431 Perma-Shield PL or 
Permox CTF lining, push-on joints, 250 psi 
pressure class. 

FITTINGS 
4 to 48 Above ground – AWWA C110 or AWWA C153 

compact ductile fittings, Tnemec 431 Perma-
Shield PL or Permox CTF lining, flanged joints, 
250 psi working pressure 

54 Above ground – AWWA C110 or AWWA C153 
compact ductile fittings, Tnemec 431 Perma-
Shield PL or Permox CTF lining, flanged joints, 
150 psi working pressure 

4 to 24 Below ground – AWWA C153 compact ductile 
iron fittings, Protecto Tnemec 431 Perma-
Shield PL or Permox CTF lining, mechanical 
joints, 350 psi working pressure 

30 to 42 Below ground – AWWA C110 or AWWA C153 
compact ductile iron fittings, Tnemec 431 
Perma-Shield PL or Permox CTF lining, 
mechanical joints, 350 psi working pressure 

48 to 54 Below ground – AWWA C110 or AWWA C153 
compact ductile iron fittings, Tnemec 431 
Perma-Shield PL or Permox CTF lining, 
mechanical joints, 150 psi working pressure 

GR- Grit 
 

PIPE / FITTINGS 
4 Above ground- AWWA C115 and C151 Class 

53 ductile iron pipe, glassed lined, flanged 
joints with long radius (LR), glassed lined, 
flanged fittings, 350 psi working pressure 

PD – Plant Drain 
Gravity Sewer 
 
 
 
D- Drain 

PIPE 

4 to 12 Below ground – AWWA C150 and C151 ductile 
iron pipe, 350 psi pressure class, push-on or 
mechanical joints, Tnemec 431 Perma-Shield 
PL or Permox CTF lining, flanged joints 

14 to 18 Below ground – AWWA C150 and C151 ductile 
iron pipe, 250 psi pressure class, push-on or 
mechanical joints, Tnemec 431 Perma-Shield 
PL or Permox CTF lining, flanged joints 

FITTINGS 
4 to 18 Below ground – AWWA C153 compact ductile 

iron fittings, 350 psi working pressure, Tnemec 
431 Perma-Shield PL or Permox CTF lining, 
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flanged joints, mechanical joints. 
 

 
CLE - Clarifier 
Effluent 
 
 
EFF – Treated 
Effluent (Reclaimed 
Water Chlorinated) 
 
 
FW – Filter Water 
Effluent 
 
RCW – Reclaimed 
Water 
 
 
RJ – Reject 
 
 
SRCW – Stored 
Reclaimed Water 
 
 
SPW – Storage 
Pond Water 

PIPE / FITTINGS 
1 to 3 Above ground - SCH 80 PVC solvent weld 

PIPE 
4 to 48 Above ground – AWWA C115 and C151 Class 

53 ductile iron, cement-lined, flanged, AWWA 
C110 and C111 flanged ductile iron fittings, 
cement-lined 

4 to 12 Below ground – AWWA C150 and C151 ductile 
iron pipe, push-on or mechanical joints, 
cement-lined, 350 psi pressure class 

14 to 20 Below ground – AWWA C150 and C151 ductile 
iron pipe, cement-lined, push-on joints, 250 psi 
pressure class 

24 Below ground–AWWA C150 & C151 DIP 
cement-lined, push-on joints, 200 psi pressure 
class 

FITTINGS 
4 to 24 Above ground – AWWA C110 or AWWA C153 

compact ductile fittings, cement-lined, flanged 
joints, 250 psi working pressure 

4 to 24 Below ground – AWWA C153 compact ductile 
iron fittings, mechanical joints, 350 psi working 
pressure, cement-lined 

30 to 54 Below ground – AWWA C150 and C151 ductile 
iron pipe, cement-lined, push-on joints, 150 psi 
pressure class, AWWA C110 and C111 ductile 
iron fittings, mechanical joint, 250 psi working 
pressure, cement-lined 

NaOCl (Sodium 
Hypochlorite - 
12.5%) 

PIPE / FITTINGS 
½ to 3 Above ground – Schedule 80 PVC, threaded or 

solvent weld. 
½ - 3 

 
Below ground – Schedule 80 PVC carrier pipe, 
Schedule 40 PVC containment pipe, threaded 
or solvent weld. 

(NH4)2SO4 

(Liquid Ammonium 
Sulfate – 39%) 

PIPE / FITTINGS 
½ to 3 Above ground – Schedule 80 PVC, threaded or 

solvent weld. 
½ to 3 Below ground – ½” i.d. ChemFluor 367 tubing 

for carrier pipe, Schedule 40 PVC containment 
pipe, threaded or solvent weld.  
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EFF – Treated  
 
PW – Potable Water 

PIPE / FITTINGS 
½ to 3 Above ground – Schedule 80 PVC, Type K 

copper. 
 

½ to 3 Below ground – AWWA C901 HDPE tubing, 
DR-9, 200 psi working pressure. 

 
PART 3  EXECUTION 
 
3.01 DELIVERY, INSPECTION AND STORAGE 
 

A. Inspect materials thoroughly upon arrival. Remove damaged or rejected 
materials from site. 

 
B. Observe manufacturer's directions for delivery and storage of materials and 

accessories. 
 

C. Store materials on-site in enclosures or under protective coverings above ground 
to keep them clean and dry. 

 
3.02 HANDLING OF PIPE 
 

A. Protect pipe coating during handling using methods recommended by 
manufacturer. Use of bare cables, chains, hooks, metal bars, or narrow skids in 
contact with coated pipe is not permitted. 

 
B. Prevent damage to pipe during transit. Repair abrasions, scars, and blemishes. If 

repair of satisfactory quality cannot be achieved, replace damaged material 
immediately. 

 
C. Erect piping to accurate lines and grades and support as required on drawings or 

described in specifications. When temporary supports are used, ensure that 
sufficient rigidity is provided to prevent shifting or distortion of pipe. Install 
expansion devices, as necessary, to allow expansion and contraction 
movements. 

 
3.03 PIPING - GENERAL 
 

A. Minimum bury. Unless otherwise shown on the drawings, provide a minimum of 
36-inches earth cover over exterior buried piping systems and appurtenances 
conveying water, fluids, or solutions. 

 
3.04 PIPING WITHIN BUILDINGS, STRUCTURES AND UNITS 
 

A. Install piping in vertical and horizontal alignment as shown on drawings. 
Alignment of piping smaller than 4-inches may not be shown. However, install 
according to drawing intent and with ample clearance and allowance for: 

 
1. Expansion and contraction 
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2. Operation and access to equipment, doors, windows, hoists, moving 
equipment 

3. Headroom and walking space for working areas and aisles 
4. Install vertical piping plumb and horizontal piping runs parallel with 

structure walls 
 

B. Use methods of piping support as shown on the drawings. Where pipes run 
parallel and as same elevation or grade, they may be grouped and supported 
from common trapeze-type hanger, provided hanger rods are increased in size 
as specified for total supported weight. The pipe in the group requiring the least 
maximum distance between supports shall set the distance between trapeze 
hangers. 

 
C. Locate and size sleeves required for piping system. Arrange for chases, 

recesses, inserts, or anchors at proper elevation and location. 
 

D. Install service piping to provide every plumbing fixture and equipment requiring 
potable water with suitable supply and soil or waste and vent connection as 
required by code. Consult manufacturer's data and large-scale details of rooms 
containing plumbing fixtures before roughing in piping. Plug or cap piping 
immediately after installation. 

 
E. Use reducing fittings throughout piping systems. Bushings will not be allowed 

unless on PVC piping systems or specifically approved. 
 

F. Provide drain pans and piping from items of equipment where condensation may 
occur. Run drain piping to nearest floor drain or rainwater downspout. 
Condensate drain piping shall generally be 1-inch except where otherwise 
indicated. 

 
G. Soil, waste, vent and rainwater piping installation: 

 
1. Install horizontal soil or waste lines with fall to produce flow rate of 2-feet 

per second or 1/8-inch per foot. Hold as close to construction as possible 
to maintain maximum headroom. Make changes of direction with 1/8 
bends, and junctions with wye fittings. Use short wye fittings in vertical 
pipe only. Install handhold test tee at base of each stack. Install cleanouts 
at dead ends, at changes of direction, and at 50-foot intervals on 
horizontal runs. Where cleanouts occur in concealed spaces, provide with 
extensions to floors above or to wall as required. 

2. Run vent stack parallel to each soil or waste stack to receive branch vents 
from fixtures. Each vent stack shall originate from soil or waste pipe at its 
base. Where possible, combine soil, waste, or vent stacks before passing 
through roof so as to minimize roof openings. Offset pipes running close 
to exterior walls away from such walls before passing through roof to 
permit proper flashing. Provide pipes passing through roofs with cast iron 
increases minimum of 12-inches below roof one size larger than pipe but 
in no case less than 4-inches. Terminate each vent with approved 
frostproof jacket. 

3. Provide each vent pipe passing through roof with 4-lb sheet lead flashing 
consisting of 18 x 18-inch base with tubular vertical sleeve surrounding 
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pipe with 1-inch minimum spacing and turning in 2-inches at top. Provide 
gasket seal between top and lead sleeve. 

4. Carry vent stacks 4-inches and larger full size through roof. Extend vent 
stacks at least 12-inches above roofing. 

5. Provide each roof drain with 4-lb sheet lead flashing 36 x 36-inch square 
clamped under flashing ring of drain. 
 

H. Potable or service water piping installation: 
 

1. Install drain tees with capped nipples of PIS brass 3-inches long at low 
points. If low points occur in concealed piping, provide approved flush 
access panel. These drains are not shown on drawings. 

2. Slope water lines down to drain points not less than 1-inch in 60-feet. 
3. Wherever threaded piping is installed, provide clean-cut tapered threads 

with ends thoroughly reamed after cutting to remove burrs. Pipe joint 
cement permitted only on external threads. For screwed nipples for 
connections to flush valves, lavatory supplies, and other equipment with 
threaded connections use iron, copper, or brass pipe. 

4. Install ball, butterfly, gate, check, and plug valves where indicated or 
required to adequately service all parts of system and equipment. Unless 
otherwise indicated, install valves on each branch serving restroom. 
Install valve on inlet and outlet connections of heat exchangers and on 
other equipment connected to water lines. 

5. Install union between valves and connections to each piece of equipment 
and install sufficient number of unions throughout piping system to 
facilitate installation and servicing. On copper pipe line, install wrought 
copper solder-joint copper to copper unions for lines 2-inches and smaller; 
for lines 2-1/2-inches and over, install brass flange unions. 

6. Construct and equip plumbing fixtures and equipment with anti-siphon 
devices as to entirely eliminate any danger of siphoning waste material 
into potable water supply system. 

7. Where exposed pipes 6-inches in size and smaller pass through floors, 
finished walls, or finished ceilings, fit with nickel or chrome-plated plates 
large enough to close hole completely around pipes. Secure plates to pipe 
by set screw in approved manner. 

8. Size supply branches to individual fixtures as scheduled or indicated on 
drawings. 

9. Install piping so as to be free to expand with proper loops, anchors, and 
joints with injury to system or structure. 

10. Provide branches to wall hydrants or hose bibbs in exterior location with 
interior shutoff and drain valves. 

11. Provide approved type vacuum breaker installations indicated or as 
required by Code. 

 
3.05 PIPING OUTSIDE BUILDINGS AND STRUCTURES 
 

A. Install piping as shown on drawings with ample clearance and allowance for 
expansion or contraction. 
 

B. Install flexible joint within two (2) feet of point where pipe enters or leaves 
structure.  Provide balance of piping with standard laying lengths and in 
accordance with drawings. 
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3.06 PIPE INTERSECTIONS WITH STRUCTURES AND UNITS 
 

A. Enter and exit through structure walls by using wall seals specified or as shown 
on drawings. 

 
3.07 EQUIPMENT PIPE CONNECTIONS 

 
A. Exercise care in bolting flanged joints so that there is no restraint on the opposite 

end of pipe or fitting which would prevent uniform gasket pressure at connection 
or would cause unnecessary stresses to be transmitted to equipment flanges. 
Where push-on joints are used in conjunction with flanged joints, final positioning 
of push-on joints shall not be made until flange joints have been tightened without 
strain. 

 
B. Tighten flange bolts at uniform rate which will result in uniform gasket 

compression over entire area of joint. Provide tightening torque in accordance 
with manufacturer's recommendations. 

 
C. Support and match flange face to uniform contact over their entire face area prior 

to installation of any bolt between the piping flange and equipment connecting 
flange. 

 
D. Permit piping connecting to equipment to move freely in directions parallel to 

longitudinal centerline when and while bolts in connection flange are tightened. 
Align, level, and wedge equipment into place during fitting and alignment of 
connecting piping. Grout equipment into place prior to final bolting of piping but 
not before initial fitting and alignment. To provide maximum flexibility and ease of 
alignment, assemble connecting piping with gaskets in place and minimum of 
four (4) bolts per joint installed and tightened. Test alignment by loosening flange 
bolts to see if there is any change in relationship of piping flange with equipment 
connecting flange. Realign as necessary, install flange bolts, and make 
equipment connection. 

 
E. Provide utility connections to equipment shown on drawings, scheduled or 

specified. 
 

F. Obtain rough-in data from approved shop drawings on equipment. Obtain rough-
in data for relocating existing equipment and coordinate with Owner. 

 
G. Unless otherwise specified, make piping connections to equipment, including but 

not limited to installation of brass and fittings, strainers, pressure-reducing valves, 
flow control valves, and relief valves provided with or as an integral part of 
equipment. 

 
H. Furnish and install sinks, brass, fittings, strainers, pressure-reducing valves, flow 

control valves, pressure relief valves, and shock absorbers which are not 
specified to be provided with or an integral part of equipment. 

 
I. For each potable or service water supply piping connection to equipment, furnish 

and install union and gate or angle valve.  Minimum size to be 1/2-inch. 
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J. Furnish and install "P" trap for each waste piping connection to equipment if 

waste is connected directly to building sewer system. Size trap as required by 
Plumbing Code. 

 
K. Stub piping for equipment, sinks, lavatories, supply and drain fittings, key stops, 

"P" traps, miscellaneous traps, and miscellaneous brass through wall or floor and 
cap and protect until such time when later installation is performed. Run piping 
mains and branches in laboratory benches, built-in counters, and cabinet work if 
acceptable to Construction Manager. 

 
3.08 ANCHORAGE AND BLOCKING 
 

A. Block, anchor, or harness exposed piping subjected to internal pressure, in which 
mechanical, push-on, flexible, or similar joints are installed to prevent separation 
of joints. 

 
B. Provide reaction blocking, anchors, joint harnesses, or other acceptable means 

for preventing movement of piping caused by internal pressure in buried piping 
tees, wye branches, plugs, or bends. 

 
C. Place concrete blocking so that it extends from fitting into solid undisturbed earth 

wall. Concrete blocks shall not cover pipe joints. Provide bearing area of concrete 
in accordance with drawing detail. In event that adequate support cannot be 
achieved against undisturbed soil, install restrained piping joints. 

 
D. Provide reaction blocking, anchorages, or other supports for fittings as shown on 

drawings for piping installed in fills, unstable ground, above grade, or exposed 
within structures. 

 
3.09 CLEANING 
 

A. Clean interior of piping systems thoroughly before installing. Maintain pipe in 
clean condition during installation. 

 
B. Before jointing pipe, thoroughly clean and wipe joint contact surfaces and then 

properly dress and make joint. 
 

C. Immediately prior to pressure testing, clean and remove grease, metal cuttings, 
dirt, or other foreign materials which may have entered the system. 

 
D. At completion of work and prior to final acceptance, thoroughly clean work 

installed under these specifications. Clean equipment, fixtures, pipe, valves, and 
fittings of grease, metal cuttings, and sludge which may have accumulated by 
operation of system, from testing or from other causes. Repair any stoppage or 
discoloration or other damage to parts of building, its finish, or furnishings, due to 
failure to properly clean piping system, without cost to Owner. 

 
3.10  PIGGING, FLUSHING AND CLEANING 
 

A. All mains and distribution lines shall be pigged, cleaned and flushed to remove all 
sand and other foreign matter.  The Contractor shall be responsible for 
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developing a pigging and flushing plan to be submitted to the Engineer for 
approval prior to pigging and flushing.  The contractor shall dispose of all  water 
used for pigging and flushing without causing a nuisance or property damage.  
Any permits required for the disposal of flushing water shall be the  responsibility 
of the Contractor. 

 
B. Flushing water used by the Contractor shall be taken from an approved metered 

source.  The water utility will provide the meter and designate the source.  
Flushing water shall be at the Contractor’s expense.  Flushing water shall be 
potable water for potable water mains.  RCW mains may be flushed with potable 
or reclaimed water. 
 

C. The cleaning of the new piping system shall be accomplished by the controlled 
and pressurized passage of a series of hydraulic or pneumatic polyurethane 
plugs of varying dimensions, coatings, and densities; which shall be selected by 
the pipe cleaning Contractor.  The Contractor shall provide a means to enter the 
pig into the system, control and regulate flow, monitor flows and pressures, and 
to remove the pig from the system.  The contractor shall maintain a constant 
surveillance of the system and immediately report to the proper authority any 
inline problems encountered or any malfunctions discovered in the piping system. 
 A record of pig models, sizes, styles, and other pertinent information shall be 
kept by the Contractor and turned over to the Owner.   

 
3.11  TESTING AND INSPECTION 
 

A. Upon completion of piping, but prior to application of insulation on exposed 
piping, test all piping systems. Utilize pressures, media and pressure test 
duration as specified on piping specification sheets and in conformance with 
Section 02617. Isolate equipment which may be damaged by the specified 
pressure test conditions. Perform pressure test using calibrated pressure gages 
and calibrated volumetric measuring equipment to determine leakage rates. 
Select each gage so that the specified test pressure falls within the upper half of 
the gage's range. Notify the Engineer 24 hours prior to each test. 

 
B. Unless otherwise specified, completely assemble and test new piping systems 

prior to connection to existing pipe systems. 
 

C. Acknowledge satisfactory performance of tests and inspections in writing to 
Engineer prior to final acceptance. 

 
D. Provide all necessary equipment and perform all work required in connection with 

the tests and inspections. 
 
E. Bear the cost of all testing and inspecting, locating and remedying of leaks and 

any necessary retesting and re-examination. 
 
3.12   DISINFECTING POTABLE WATER PIPELINES 
  

A. All as-builts of the subject potable water pipelines must be submitted to the 
Owner/Engineer prior to starting the bacteriological testing. 
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B. Prior to being placed in service, all potable water pipe lines shall be chlorinated in 
accordance with AWWA 651, “Standard Procedure for Disinfecting Water Main”. 
The procedure shall meet Health Department requirements.  The location of the 
chlorination and sampling points shall be determined by the Engineer.  Taps for 
chlorination and sampling shall be uncovered and backfilled by the Contractor as 
required. 

 
C. The general procedure for chlorination shall be to flush all dirty or discolored 

water from the lines, and then introduce chlorine in approved dosages through a 
tap at one end while water is being withdrawn at the other end of the line.  The 
chlorine solution shall remain in the pipeline for a minimum of 24 hours. 
Water for flushing, filling and disinfecting the new lines will be provided by the 
owner and must be obtained without contaminating existing pipe lines.  Water 
obtained from existing pipe lines for this purpose shall pass through an approved 
air gap or backflow prevention device. 

 
D. Following the chlorination period, all treated water shall be flushed from the lines 

at their extremities and replaced with water from the distribution system.  
Bacteriological sampling (taken by the Contractor and provided to an approved 
laboratory by the Contractor) and analysis of the replacement water shall then be 
made by an approved laboratory or the Health Department in full accordance with 
the AWWA Manual C651.  The line shall not be placed in service until the 
requirements of the Florida Department of Environmental Protection (FDEP) and 
County Public Health Department are met.  Results of the bacteriological tests 
together with certified as-builts must be submitted to the Health Department 
(FDEP) within 30 days of the tests. 

 
E. Special disinfecting procedures when approved by the County may be used 

where the method outlined above is not practical. 
 
3.13  LOCATION OF BURIED OBSTACLES 
 

A. Furnish exact location of buried utilities encountered and any below grade 
structures. Reference items to definitive reference point locations such as found 
property corners, entrances to buildings, existing structure lines, fire hydrants, 
and related fixed structures. Include such information as location, elevation, 
coverage, supports, and additional pertinent information which will be required by 
future contractors for replacement servicing, or adjacent construction around any 
buried facility. 

 
B. Incorporate information to "As-Built Drawings". 

 
3.14  SPECIAL REQUIREMENTS AND PIPING SPECIALTIES 
 

A. Insulating joints: Provide insulating joints where dissimilar metals are joined 
together and where specifically indicated on drawings. Type of joint shall be as 
detailed and in accordance with the following requirements: 

 
1. Insulating flanges: Provide each unit to consist of flat-faced rubber 

gaskets. 
2. Insulating unions: Provide "dielectric" union by Epco or equal. 
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3. Insulating couplings: When joining larger diameter dissimilar metal pipe, 
use insulating coupling equal to Rockwell No. 416, Dresser Style 39, or 
equal. When pipes have different outside diameters, use insulating 
reducing couplings equal to Rockwell No. 417, Dresser Style 39-62, or 
equal. 
 

B. Dirt strainers: 
 

1. Provide Y-type strainers to locations shown on drawings and/or 
scheduled. 

2. Furnish composition bronze strainers rated for 150 psi working pressure 
at 450・F. Provide a 20-mesh monel screen. Install a threaded bronze plug 
in the blowoff outlet. Furnish threaded NPT end connections. 

3. Subject to compliance with these specifications, furnish Mueller No. 351 
strainers or equal. 

 
C. Welding: 

 
1. Have each welding operator affix an assigned symbol to all his welds. 

Mark each longitudinal joint at the extent of each operator's welding. Mark 
each circumferential joint, nozzle, or other weld in two places 180・F apart. 

2. Use only certified welders meeting procedures and performance outlined 
in Section 9 of the ASME other codes and requirements per local building 
and utility requirements. 

3. Have all welds conform to highest industrial practice in accordance with 
ANSI B31.3 and ANSI B31.1 or other codes and requirements per local 
building and utility requirements. 

 
D. Protective coatings and linings: 

 
1. Where coatings, linings, paint, tests and other items qualified in 

applications of service are stated, pipe and fittings shall be included in 
referenced conditions. 

2. Where specified, provide coal-tar epoxy linings and coatings in 
accordance with AWWA C210 to a minimum thickness of 20 mils in not 
less than two coats. 

3. Where specified, provide cement mortar lining in accordance with AWWA 
C205. 

4. Where specified, provide Tnemec 431 Perma-Shield PL or Permox CTF 
lining. 

5. Where specified, galvanize surface in accordance with hot-dip method 
using any grade of zinc acceptable to ASTM B6. 

6. Where specified, field paint pipe in accordance with Section 09900 – 
Painting and Section 09902 – Painting. 

7. Where specified, coat pipe 24-inch in diameter and smaller with extruded 
polyethylene coating equal to EnCoat. 

 
a) Where specified, line pipe with a blend of high-density and low 

density polyethylene powders complying with ASTM D1248 and 
uniformly fused and bonded to the pipe to a minimum thickness of 
40 mils. 
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E. Underground alarming tape. Provide underground warning tape constructed of 
heavy gage 0.004-inch polyethylene film to identify all buried utilities except 3-
inch and smaller irrigation pipe. Provide 6-inch wide tape as follows: 

Film Legend      Film Color 
Electric line below   Red 
Telephone line below   Orange 
Water line below   Blue 
Sewer line below   Green 
Nonpotable water below  Brown 
Reclaimed water below  Purple 

 
F. Install tape directly above each buried utility at a as shown on the Drawings. 

 
 

END OF SECTION 
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SECTION 15211   BULKHEADS 

 

PART 1 GENERAL  

1.01  SCOPE. THIS SECTION COVERS STAINLESS BULKHEADS. 

1.02  GENERAL.  

A. The equipment provided under this section shall be fabricated, assembled, 
erected, and placed in proper operating condition in full conformity with the 
drawings, specifications, engineering data, instructions and recommendations of 
the equipment manufacturer unless exceptions are noted by the engineer. 

B. Bulkheads shall be supplied with all the necessary parts and accessories 
indicated on the drawings, specified or otherwise required for a complete, 
properly operating installation, and shall be the latest standard product of a 
manufacturer regularly engaged in the production of stop logs. 

C. The bulkheads supplied under this section shall be Series 23 Stainless Steel 
Stop Logs as manufactured by Fontaine Aquanox. 

1.03  QUALITY ASSURANCE 

A. The manufacturer shall have experience in the production of substantially similar 
equipment and shall show evidence of satisfactory operation in at least 50 
installations. The manufacturer’s shop welds, welding procedures and welders 
shall be qualified and certified in accordance with the requirement of the latest 
edition of ASME, Section IX. 

B. The fully assembled bulkhead shall be shop inspected before shipping. 

1.04  SUBMITTALS 

A. The manufacturer shall submit, for approval by the purchaser, drawings showing 
the principal dimensions, general construction and materials used in the gate and 
lift mechanism.  

1.05 PERFORMANCE 

A. LEAKAGE. Bulkheads shall be substantially watertight under the design head 
conditions. Leakage shall not exceed 0.1 gallon per minute of linear foot of seal, 
for the rated seating head. 

B. DESIGN HEAD. For the purpose of these specifications, bulkheads shall be 
defined as meeting the leakage requirements maximum water level (height of 
stop logs in channel). 

PART 2 MATERIALS AND CONSTRUCTION 

2.01  BULKHEADS 

A. GENERAL DESIGN. Stop logs shall be constructed entirely of stainless steel. All 
hardware shall be stainless steel. 
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B. FRAME. The frame shall be made of stainless steel channels. The frame shall be 
suitable for mounting on a concrete wall (CW), embedding in a channel (FE), or 
installation inside an existing channel (EC). 

C. LOGS. The logs shall consist of a flat plate reinforced with formed plates or 
structural members to limit their deflection to 1/360 of the gate's span under the 
design head. The guide shall be of UHMWPE (ultra high molecular weight 
polyethylene). 

D. SEALS. Seals shall be made of EPDM attached to the logs by means of a 
UHMWPE retainer guide. The bottom seal is attached to the log with a stainless 
steel retainer and seal on top of the log immediately underneath. 

E. LIFTING DEVICE.  When required, a stainless steel lifting device shall be 
supplied for each log width. The width of the lifting device shall be the same as 
the log channel.  The lifting device shall be equipped with a  device to allow 
releasing of the stop log from the operating floor.  This device shall grab the log 
automatically. 

2.02 MATERIALS 

 
PART 

 
MATERIAL 

Frame, log, reinforcements bottom seal 
retainer 

Stainless steel ASTM A-276, Type 304L or 
316L 

Guide Ultra high molecular weight polyethylene 
(UHMWPE), ASTM D-4020 

Seal EPDM ASTM D-2000 
Fasteners ASTM F593 and F-594GR1 for type 304 

and GR2 for type 316 
 

 

3.01 EXECUTION 

A. INSTALLATION. Stop logs and appurtenances shall be handled and installed in 
accordance with the manufacturer’s recommendations. 

END OF SECTION 
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 DIVISION 16 - ELECTRICAL 
 

SECTION 16050  ELECTRICAL - GENERAL PROVISIONS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, devices, equipment, appurtenances, and incidentals 
required for a complete electrical system as hereinafter specified and/or shown 
on the Contract Drawings.  This work may necessarily include interfacing with 
and/or completely installing devices and/or equipment furnished under other 
sections of these Specifications. 

 
B. It is the intent of these Specifications that the electrical system be suitable in 

every way for the service required.  All materials and all work/labor which may be 
reasonably implied as being incidental to the requirements of this Section shall 
be furnished at no additional cost to the County. 

 
C. All power interruptions to existing equipment shall be at the County's 

convenience.  Each interruption shall have prior approval.  Request(s) for power 
interruption(s) shall be made at least forty-eight (48) hours in advance. 

 
D. The work shall include complete testing of all electrical components, including 

wiring. 
 

E. All workmanship shall be of the highest quality.  Substandard work will be 
rejected and it shall be replaced entirely at the CONTRACTOR's expense with no 
cost to the County. 

 
F. It shall be the responsibility of each bidder or his authorized representative to 

physically visit the job site in order that he may be personally acquainted with the 
area(s), buildings and/or structures intended for use in the 
installation/construction under this Specification.  The submittal of a proposal/bid 
by a bidder shall be considered evidence that he has complied with this 
requirement and accepts all responsibility for a complete knowledge of all factors 
governing his work. Therefore, failure to comply with this requirement of the 
Specifications will not be grounds for the successful bidder (CONTRACTOR) to 
request approval of change orders and/or additional monetary compensation. 

 
1.02 TEMPORARY ELECTRICAL SERVICE 
 

A. The CONTRACTOR shall make the requisite arrangements and acquire all 
necessary permits for securing temporary electrical power for his use in 
accordance with Section 01510 of these Specifications. 

 
1.03 CODES, INSPECTIONS AND FEES 
 

A. All materials and installations shall be in accordance with the National Electrical 
Code (latest edition) and the latest editions of all applicable national, state, 
county and local codes. 
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B. To the extent that any item is routinely tested and rated by the Underwriter's 
Laboratories, Inc., that item shall bear the U.L. label.  Additionally, all items shall 
be manufactured to the applicable NEMA standards. 

 
C. The CONTRACTOR shall make the necessary arrangements for obtaining all 

requisite permits and inspections and pay any applicable fees. 
 
1.04 TESTS 
 

A. CONTRACTOR shall employ a third-party NETA certified testing firm to test all 
components of cables greater than 1/0, MCC, VFD, Switchgear (MV & LV), MV 
Switches and Switchboards including power breakers (sec 7.6.1.1) per the latest 
version of “Standard for Acceptance Testing Specification for Electrical Power 
Equipment and Systems” ANSI/NETA. The CONTRACTOR shall test all items 
individually and as a system for proper operation. Test results for wire, breakers 
and grounding shall be provided to the ENGINEER for approval. 

 
B. The CONTRACTOR shall, at his expense, make all the requisite repairs, 

adjustments and/or alterations to correct any shortcomings found as a result of 
the tests performed under Item 1.04.A above. 

 
C. A representative of the County shall be present during all testing.  The County 

shall be notified at least two (2) days prior to any testing. 
 
1.05 SLEEVES AND FORMS FOR OPENINGS 
 

A. Provide and place all sleeves for conduits penetrating floors, walls, partitions, etc.  
Locate all necessary slots for electrical work and form before concrete is poured. 
CONTRACTOR shall coordinate all penetrations with structural Engineer. 

 
1.06 CUTTING AND PATCHING 
 

A. All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., 
care shall be taken when cutting not to damage or mar surrounding areas, and 
when patching to match the original finish as closely as possible while providing a 
watertight seal.  Refer to Item 1.01.E above. 

 
1.07 INTERPRETATION OF DRAWINGS 
 

A. The layouts and arrangements as shown on the Contract Drawings are indicative 
of the physical arrangements desired; however, they are not intended to restrict 
the CONTRACTOR to accommodate the exact conditions as found in the field.  
Any deviations from the arrangements shown must be approved by the Engineer 
and the County prior to the final placement of the item(s) in question. 

 
B. The Contract Drawings are not intended to show exact locations of conduit runs. 

 
C. Circuit and conduit layouts shown are not intended to indicate the exact 

installation details.  The CONTRACTOR shall furnish and install all requisite 
items, including all fittings, junction boxes, etc., to insure that the electrical 
system operates in conformance with the Specifications and the specific 
requirements of an individual piece of equipment. 
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D. Where circuits are shown as "home-runs", all necessary fittings and boxes shall 
be provided for a complete conduit installation. 

 
E. All three-phase circuits shall be run in separate conduits unless otherwise shown 

on the Contract Drawings. 
 

F. Surface mounted items such as panelboards, junction boxes, conduit, etc., shall 
be supported by spacers to provide a clearance between the equipment and the 
mounting surface. 

 
G. The County shall make the final decision in determining the exact location(s) and 

mounting height(s) of any item(s) or piece(s) of equipment in question. 
 

H. All connections to equipment shall be made in accordance with the approved 
shop and manufacturer's drawings, regardless of the number of conductors 
shown on the Contract Bid Drawings. 

 
I. The CONTRACTOR shall coordinate the work of the different trades in order to 

prevent interferences between conduit(s), piping and other non-electrical 
equipment.  In case any interference develops, an authorized representative of 
the County shall decide which equipment, conduit(s) or piping must be relocated, 
regardless of which was installed first.  Any such interferences shall be remedied 
solely at the CONTRACTOR's expense without any additional cost to the County. 

 
1.08 EQUIPMENT SIZING AND HANDLING 
 

A. The CONTRACTOR shall thoroughly check all entryways, doors, hallways, 
stairways, buildings and structures through which equipment must be transported 
to reach its final location. 

 
B. If necessary for safe passage of the equipment, the manufacturer shall be 

required to ship his material in sections sized to pass through the restricted 
areas.  This requirement holds even if such equipment sizing differs from the 
manufacturer's standard shipping section. 

 
C. To the extent possible, the equipment shall be kept upright at all times.  If 

equipment has to be tilted for ease of passage through restricted areas, the 
manufacturer shall provide specific handling instructions as well as any requisite 
bracing in order to assure both the functional integrity of the equipment and the 
validity of the equipment warranty. 

 
1.09 SUBMITTALS 
 

A. As specified under Section 01340 of these Specifications, the CONTRACTOR 
shall submit shop drawings and/or manufacturer's cut sheets for approval of all 
materials, equipment, devices, apparatus, and other items as required by the 
County. 

 
1. Prior to submittal by the CONTRACTOR, all shop drawings shall be 

checked for accuracy and Contract requirements.  Shop drawings shall 
bear the date checked and shall be accompanied by a statement that the 
shop drawings have been examined for conformity to the Specifications 
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and Contract Drawings.  This statement shall also list all discrepancies 
with the Specifications and Contract Drawings.  Shop drawings not so 
checked and noted shall be returned unchecked by the County and the 
Engineer. 

2. The County’s and the Engineer's check shall be only for conformance with 
the design concept of the Project and compliance with the Specifications 
and Contract Drawings.  The responsibility for, or the necessity of, 
furnishing materials and workmanship required by the Specifications and 
Contract Drawings which may not be indicated on the shop drawings is 
included under the work of this Section. 

3. No material shall be ordered, no equipment manufacturing shall be 
started, nor shall any shop work/fabrication commence until the County 
and the Engineer have approved the shop drawings.  Any deviation from 
this requirement of the Specifications shall be entirely at the risk and 
expense of the CONTRACTOR without any additional cost to the County. 

 
B. Record Drawings:  As the work progresses, the CONTRACTOR shall legibly 

record all field changes on a set of Contract Drawings.  When the project is 
completed, the CONTRACTOR shall furnish the County with a complete set of 
reproducible "as-built" drawings. 

 
1.10 MANUFACTURER'S SERVICES 
 

A. The CONTRACTOR shall arrange for an authorized manufacturer's 
representative who shall be an experienced field service engineer to be present 
for the inspection, installation, testing, calibration, adjusting and start-up of any 
item(s) or piece(s) of equipment as deemed necessary by the County. 

 
B. In addition to the duties of Item 1.11.A above, the manufacturer's representative 

shall also instruct the County's personnel in the proper operation and 
maintenance of the item(s) in question. 

 
1.11 MATERIALS 
 

A. All materials used shall be new, unused and as hereinafter specified.  Where not 
specifically called out, all materials shall be of the very best quality of their 
respective kinds.  Unless specifically otherwise approved in writing by the 
County, only material manufactured in the United States shall be used! 

 
B. Where applicable, all materials and equipment shall conform with the 

requirements of Item 1.03.B above. 
 

C. Electrical equipment shall at all times during construction be adequately 
protected against both mechanical injury and damage by water.  Electrical 
equipment shall be stored indoors in dry shelters.  Any damaged equipment shall 
be replaced by the CONTRACTOR at his own expense. 

 
D. All items shall be manufactured from the materials specified - substitute materials 

will not be acceptable. 
 
 

E. Only the specified manufacturer's equipment shall be used unless an "or 
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approved equal" is noted.  The County and the Engineer shall be the determiners 
of what constitutes an "approved equal". 

 
1.12 GUARANTEES AND WARRANTIES 
 

A. All items furnished under the Electrical Specifications shall be guaranteed and/or 
warranted, in writing, against defects in materials, construction and workmanship 
as specified under Section 01740 of these Specifications. 

 
 

END OF SECTION 
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SECTION 16062 LIGHTNING PROTECTION SYSTEM FOR STRUCTURES 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. Contractor shall employ qualified Lightning Protection System 
Subcontractor to provide all labor, materials, equipment, services, and 
incidentals shown, specified, and required to furnish and install lightning 
protection systems for the new electrical building. 

2.  Protection area for lighting protection system is to be limited to the new 
electrical building.  

 
B. Coordination: 
 

1. Review installation procedures included under other Sections and 
coordinate installation of items to be installed with or before lightning 
protection systems.  

 
C. Related Sections: 
 

1. Section 16450, Grounding and Bonding for Electrical Systems. 
 

1.02 REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. Lightning Protection Institute (LPI), LPI 175, Standard of Practice. 
2. LPI 176, Standard of Materials. 
3. NFPA 70, National Electrical Code. 
4. NFPA 780, Standard for the Installation of Lightning Protection Systems. 
5. UL 96A, Installation Requirements for Lightning Protection Systems. 
6. UL 651, Schedule 40 and 80 PVC Conduit. 

 
1.03   QUALITY ASSURANCE 
 

A. Qualifications:  
 

1. Lightning Protection System Subcontractor: 
 

a. Retain services of licensed and bonded Lightning Protection 
Installer (LPI) Subcontractor regularly engaged in providing Master 
Labeled lightning protection systems. 

 
2. Subcontractor shall be LPI-certified Master Installer or Inspector. 
3. Subcontractor shall be listed with UL. 
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B. Component Supply and Compatibility:  
 

1. Obtain all materials equipment included in this Section regardless of 
component manufacturer from a single lightning protection system 
manufacturer. 

2. Lightning protection system manufacturer shall review and approve or 
prepare all Shop Drawings and other submittals for all components 
furnished under this Section. 

3. All components shall be specifically constructed for specified service 
conditions and shall be integrated into the overall system by lighting 
protection system manufacturer. 

 
1.04   SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 
 
B. Operation and maintenance data as described in Division 1. 
 
C. In addition, submit the following: 

 
D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
 

a. Complete scaled drawings showing proposed routing and layout of 
lightning protection system with installation details.  Drawings shall 
include equipment connection details and downlead details. 

 
2. Product Data: 

 
a. Manufacturer’s catalog cuts and technical information. 
b. Technical specifications. 
 

E. Informational Submittals: Submit the following: 
 

1. Certificates: 
 

a. Certificates of LPI code compliance provided by manufacturer, 
together with UL Master Label certificate or letter of finding. 

 
2. Field Quality Control Submittals: 

 
a. Master Installer or Inspector’s final inspection report following 

installation. 
 
3. Qualifications Statements: 

 
a. Lightning protection system Subcontractor. 
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1.05  GUARANTEE 
 

A. Guarantee: 
 

1. Lightning protection system shall be guaranteed by lightning protection 
system manufacturer against defective parts and installation for three 
years from date of Substantial Completion. 

 
PART 2  PRODUCTS 
 
2.01 SYSTEM PERFORMANCE 
 

A. System Description:  
 
1. Each lightning protection system shall consist of a complete cable 

network on the roof or top of structure involving all air terminals, splices, 
and bonds with cable downleads routed concealed either directly in the 
building construction or in conduit to ground, and ground rods all 
connected together in an appropriate manner and certified by LPI to 
provide a zone of protection to entire building against lightning strikes, in 
accordance with NFPA 780. 

2. Provide complete, certified lightning protection system.  Provide bonding 
connections and miscellaneous items for complete system. 

 
2.02 MANUFACTURERS 
 

A. Manufacturers: Provide products of one of the following: 
 

1. Heary Brothers Lightning Protection Company. 
2. Thompson Lightning Protection, Inc. 
3. Robbins Lightning Inc. 
4.  Or approved equal 

 
2.03  MATERIALS 
 

A. General: 
 

1. Size materials in accordance with NFPA 780, UL 96A, and LPI 176. 
2. Materials and equipment shall be labeled or listed by UL for use in Master 

Labeled lightning protection systems.  Completed system shall conform to 
NFPA 70, NFPA 780, LPI 175, LPI 176, and UL96A. 

3. Materials shall comply in weight, size, and composition for class of 
structure to be protected in accordance with the following: 

 
a. Use Class I materials for systems on structures not exceeding 75 

feet in height. 
b. Use Class II materials for systems on structures exceeding 75 feet 

above grade. 
 

4. Materials shall be corrosion-resistant, heavy-duty type.  Unless otherwise 
specified, materials shall be Type 316 stainless steel, copper, or high 
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copper-content bronze castings.  Bolts, screws, and hardware shall be 
Type 316 stainless steel. 

5. Use aluminum materials in locations where system components are 
mounted on aluminum surfaces to avoid electrolytic corrosion of dissimilar 
metals. 

6. Provide fittings, mounting bases, couplings, connectors, fasteners, and 
other system devices required for complete system. 

 
B. Ground Rods: Comply with Section 16450, Grounding and Bonding for Electrical 

Systems. 
 
C. Connection and Downlead Cables: 

 
1. Cables shall be aluminum, except in connections to surfaces as required 

to prevent dissimilar metals reaction where copper shall be used. 
2. Cable stranding, number and size shall be suitable for classification of 

structure to be protected. 
3. Exposed ground cable shall be corrosion resistant. 
 

D. Air Terminals: 
 

1. Air terminals shall be stainless steel 3/4-inch diameter and minimum of 18 
inches long. 

2. Air terminals shall include a cast bronze point protector, stainless steel 
adapter, and copper base. 

 
E. Non-Metallic Conduit and Fittings: 

 
1. Non-metallic conduit shall be Schedule 80 PVC plastic, rated for 90 

degrees C, conforming to UL 651. 
2. Non-metallic fittings shall be of same material and manufacturer as base 

conduit.  Provide cement for joining fittings to conduit.  Fittings shall be by 
same manufacturer as base conduit. 

 
PART 3  EXECUTION 
 
3.01 INSPECTION 
 

A. Examine the conditions under which the Work will be installed and notify 
Engineer in writing of conditions detrimental to proper and timely completion of 
the Work.  Do not proceed with the Work until unsatisfactory conditions are 
corrected. 

 
3.02 INSTALLATION 
 

A. Install main conductors to provide two-way path from each air terminal 
horizontally or downward to connections with ground terminals. 

 
B. Install conductors free of excessive splices and sharp bends.  Conductor bends 

shall form an included angle of not less than 90 degrees and shall not have bend 
radius less than eight inches.  Secure conductors to structure at intervals not 
exceeding three feet. 
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C. Provide one down conductor at upper and lower extremities connected to 
structural steel.  Make connections to steel frame with bonding plates having 
eight square inches of contact, or by exothermic weld connections. 

 
D. Provide air terminals at intervals not exceeding 20 feet around perimeter of 

structure.  Air terminals shall project a minimum of 10 inches above the area 
protected. 

 
E. Do not connect copper equipment to aluminum surfaces, except using bimetal 

transition fitting.  Lead coating is unacceptable for bimetal transition. 
 
F. Install roof penetrations using through-roof assemblies with solid bars and 

appropriate roof flashing.  Conductors shall not pass directly through roof. 
 
G. Grounded metal bodies shall be bonded to the system using bonding connections 

and fittings.  When ground conductors are installed in conduit, conduit shall be 
non-metallic. 

 
H. Bond building ground systems including electrical, communication, and telephone 

services and arresters. 
 
I. Bond metal pipes and roof mounted metal structure to the roof ground loop or to 

downlead cables. 
 
J. Provide ground electrodes for down conductor dedicated for lightning protection 

system and bond electrodes to building or structure grounding system.  Connect 
down conductor to ground rod using high-strength, removable ground clamp.  
Provide bronze ground rod clamp having at least 1.5 inches of contact between 
rod and conductor, measured parallel to the axis of the rod, at ground test wells. 

 
3.03 FIELD QUALITY CONTROL 
 

A. Inspection: 
 

1. During installation, lightning protection system shall be inspected by 
Master Installer or Inspector at several stages during installation in 
accordance with LPI requirements. 

2. Do not conceal system components until inspection has been completed 
and successfully inspected, and observed by ENGINEER. 

3. Upon completion of lightning protection system, arrange for final lightning 
system inspection and submit final inspection report to ENGINEER.  Final 
lightning system inspection shall be performed by Master Installer or 
Inspector in accordance with LPI requirements. 

 
 

END OF SECTION 
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SECTION 16075 IDENTIFICATION FOR ELECTRICAL SYSTEMS 
 
PART 1   GENERAL 
 
1.01  DESCRIPTION 

 
A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals shown, specified, and required to furnish and install 
identification for electrical apparatus and electrical Work. All 
manufactured equipment shall have nameplates in accordance with 
drawing naming conventions. 

 
B. Related Sections: 
 

1. 16120 Wires and Cables. 
 

1.02 QUALITY ASSURANCE 
 

A. Regulatory Requirements: Comply with the following: 
 

1. NEC Article 110, Requirements for Electrical Installation. 
2. NEC Article 210, Branch Circuits. 
3. NEC Article 215, Feeders. 
4. NEC Article 504, Intrinsically Safe Systems. 
5. NEC Article 700, Emergency Systems. 
6. NEC Article 701, Legally Required Standby Systems. 
7. NEC Article 702, Optional Standby Systems. 
8. 40 CFR 1910.145 (OSHA) – Specification for Accident Prevention Signs 

and Tags. 
9. NFPA 70E, Electrical Safety in the Workplace. 
10. NFPA 79, Electrical Standard for Industrial Machinery. 

 
1.03 SUBMITTALS 
 

A. Submit shop drawings and product data as described in Division 1 and following: 
 

1. Shop Drawings: Submit the following: 
 

a. Complete description and listing of proposed electrical 
identification and electrical identification devices for associated 
equipment or systems. 

b. Conduit and wire identification numbering system and equipment 
signage. 

 
2. Product Data:   

 
a. Manufacturer’s literature, cut sheets, specifications, dimensions 

and technical data for all products proposed under this Section. 
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PART 2   PRODUCTS 
 
2.01 MANUFACTURED UNITS 

 
A. Engraved Identification Devices (Nameplates and Legend Plates): 
 

1. Nameplates: (To be put on all manufactured equipment including 
panelboards, disconnects, control cabinets, junction and terminal boxes 
12” and larger.)  

 
a. Laminated thermoset plastic, 1/16-inch thick, engraved condensed 

block black lettering on white background, square corners, and 
beveled front edges, or match existing. Nameplate shall have 
glued backing with stainless screws in each corner. Provide 
sufficient spacing for mounting screws.  

b. Size: As required. 
c. Letter Size: Minimum 3/16-inch. 
d. Nameplates one-inch or less in height shall have one mounting 

hole at each end.  Nameplates greater than one-inch in height 
shall have mounting holes in the four corners. 

 
2. Legend Plates: 

 
a. Legend plates for pushbuttons, pilot lights, selector switches, and 

other panel-mounted devices shall be large size with dimensions 
of approximately 2-7/16 inches wide by 2-13/32 inches tall (similar 
to Allen Bradley large automotive size), plastic, custom engraved 
with black letters on white background. 

 
1) Provide standard-size legend plates where devices are 

mounted on motor control centers and motor controllers 
and spacing of devices precludes using automotive-size 
legend plates. 

 
b. Lettering size and line weight shall be the same for all legend 

plates on the same panel or enclosure.  Maximum size shall be 
1/4-inch and minimum size shall be 1/8-inch. 

 
B. Safety Signs and Voltage Markers: 
 

1. Provide high voltage signs for equipment operating over 600 volts. 
2. High-Voltage Safety Signs for Outdoor Applications: 

 
a. Products and Manufacturers: Provide one of the following: 

 
1) B-120-45471 by Brady. 
2) Or approved equal. 
 

b. Unless otherwise shown or indicated, high voltage safety signs 
shall be not less than 10 inches high by 14 inches wide, of 
fiberglass reinforced plastic, and shall comply with 40 CFR 
1910.145.  Signs shall resist fading from exposure to temperature 
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extremes, ultraviolet light, abrasive, and corrosive environments, 
and shall read, “DANGER – HIGH VOLTAGE – KEEP OUT” 

c. Mounting hardware shall be Type 316 stainless steel. 
 

3. Cable Tray Safety Signs: 
 

a. Products and Manufacturers: Provide one of the following: 
 
1) B-302-86139 by Brady. 
2) Or approved equal. 
 

b. Cable tray safety signs shall be pressure-sensitive vinyl 
conforming to 40 CFR 1910.145, 5 inches by 3.5 inches in size, 
and shall read, “DANGER – HIGH VOLTAGE” 

 
c. Low voltage safety signs shall be pressure-sensitive vinyl 

complying with 40 CFR 1910.145, five inches by 3.5 inches in 
size, and shall read, “DANGER – 480 VOLTS” 

 
4. Low-Voltage Safety Signs: 
 

a. Products and Manufacturers: Provide one of the following: 
 
1) B-302-86060 by Brady. 
2) Or approved equal. 
 

b. Low voltage safety signs shall be pressure-sensitive vinyl 
complying with 40 CFR 1910.145, five inches by 3.5 inches in 
size, and shall read, “DANGER – 480 VOLTS”. 

 
5. Low-Voltage Markers: 

 
a. Products and Manufacturers: Provide one of the following: 

 
1) CV442xx by Brady. 
2) Or approved equal. 
 

b. Low voltage markers shall be either pressure-sensitive vinyl or 
vinyl cloth with black lettering on orange background and shall 
read, “120 VOLTS”, “208 VOLTS”, “120/208 VOLTS”, or “240 
VOLTS” as required. 

 
C. Arc-flash Safety Signs: 
 

1. Products and Manufacturers: Provide one of the following: 
 

a. Brady. 
b. Or approved equal. 
 

2. Warning signs shall be adhesive-backed polyester. 
3. Warning signs shall read, “Warning – Arc Flash and Shock Hazard”.  

Appropriate PPE Required.  Arc flash warning signs shall indicate the 
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flash protection boundary, incident energy in calories per square 
centimeter, hazard level, description of required protective clothing, shock 
hazard, limited approach boundary, restricted approach boundary, 
prohibited approach boundary, and equipment name. 

 
D. Voltage System Identification Directories: 
 

1. General: 
a. Directories shall be laminated thermoset plastic, 1/16-inch thick, 

engraved block black letters on white background, square corners, 
and beveled front edges. 

b. Directories shall identify all voltage systems within building or 
structure. 

c. Directories shall list the colors that identify ungrounded and 
grounded conductors of each system. 

d. Colors shall be in accordance with Section 16120, Wires and 
Cables 

e. Example Directory Text: 
 

Voltage System Identification 
System A, B, C Neutral 
277/480 Brown, Orange, Yellow Gray 
120/208  Black, Red, Blue White 

   
CONTROL COLOR REMARKS 

120V  Yellow External Powered 
24VDC Blue Discrete Signal 
120V Red Powered from PLC 

24VAC Orange Discrete Signal 
 

2. Large directories for rooms shall have text height not less than 1/2-inch. 
3. Small directories for equipment shall have text height of not less than 1/4-

inch. 
 

E. Conduit Labels: 
 

1. Products and Manufacturers: Provide one of the following: 
 

a. Stainless Steel Tags and Strapping by Brady. 
b. Or approved equal. 
 

2. Tags shall be engraved or stamped with ID designation consisting of 
conduit designation number indicated on drawings and as outlined in 
Section 3.01, F. Verify conduit numbers match numbers shown on 
drawings. Same number on both ends of conduit. 

3. Utilize stainless steel strapping with a minimum of 32 mil thickness to 
securely attach conduit labels to conduits. 

 
F. Wire Identification: 
 

1. Heat Shrinkable Wire and Cable Labeling System: 
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a. Products and Manufacturers: Provide one of the following: 

 
1) ID Pro Plus WMS-xxx- by Brady. 
2) No equal. 

 
b. White heat-shrinkable irradiated polyolefin shrink-on sleeves.  

Labels shall be thermal printed.  Labels shall be not less than one 
inch wide.  Verify wire numbers match drawing numbers, same 
number on each end of wire. 

 
2. Wrap-Around Wire and Cable Labeling System: 

 
a. Products and Manufacturers: Provide one of the following: 

 
1) ID Pro Plus WMS-xxx by Brady. 
2) No equal. 

 
b. Self-laminating white/transparent self-extinguishing vinyl strips.  

Length shall be sufficient to provide at least 2.5 wraps.  Labels 
shall be thermally printed and not less than two inches wide.  
Verify wire numbers match drawing numbers, same number on 
each end of wire. 

 
G. Detectable Underground Warning Tape:  
 

1. Products and Manufacturers: Provide one of the following: 
 

a. Indentoline by Brady. 
b. Or approved equal. 

 
2. Material: Polyethylene or polyester with detectable metal core and 

polyester underlaminate. 
3. Width: Two inches. 
4. Color and Labeling: Yellow or red with permanently imprinted black 

letters: “CAUTION – Buried Electric Line”, repeated continuously over full 
length of tape. 

 
H. Thermal Printing System: 

 
1. Utilize thermal transfer process to provide non-smearing labels and 

markers. 
2. Wire and Cable Markers: 

 
a. Portable, Products and Manufacturers: Provide one of the 

following: 
 

1) ID Pro Plus by Brady. 
2) No equal. 

 
b. Desktop, Products and Manufacturers: Provide one of the 

following: 
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1) BB72 by Brady. 
2) Or approved equal. 
 

3. Cable Markers: 
 
a. Portable, Products and Manufacturers: Provide one of the 

following: 
 
1) ID Pro Plus by Brady. 
2) No equal. 

 
b. Desktop, Products and Manufacturers: Provide one of the following: 

 
1) BBP72 by Brady. 
2) No equal. 

 
2.02   FABRICATION 

 
A. Engraved Identification Devices (Nameplates and Legend Plates): 
 

1. Nameplate and legend plate text is preliminary and subject to change 
pending final review and approval of nomenclature by ENGINEER after 
start-up and testing.   Verify device name plate matches drawing device 
name and/or number. 

 
PART 3  EXECUTION 
 
3.01  INSTALLATION 
 

A. Provide electrical identification in accordance with manufacturer 
recommendations and as required for proper identification of equipment and 
materials. 
 

B. Engraved Identification Devices (Nameplates and Legend Plates): 
 
1. Unless otherwise indicated in the Contract Documents, attach permanent 

nameplates with permanent adhesive and with 3/16-inch diameter, round 
head, stainless steel machine screws into drilled and tapped holes. 

2. Provide nameplate with 1.5-inch high letters to identify each console, 
cabinet, panel, or enclosure as shown or indicated. 

3. Provide nameplates for field-mounted motor starters, disconnect 
switches, manual starter switches, pushbutton stations, and similar 
equipment operating components, which shall describe motor or 
equipment function and circuit number. 

4. Provide nameplates with 1/2-inch high letters to identify each junction and 
terminal box shown or indicated. 

5. On switchgear, provide nameplates for each main and feeder circuit 
including control fuses, and for each indicating light and instrument. 
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a. Provide nameplate with 1.5-inch high letters giving switchgear 
designation, voltage rating, ampere rating, short circuit rating, 
manufacturer’s name, general order number, and item number. 

b. Identify individual door for each compartment with nameplate 
giving item designation and circuit number. 

 
6. Motor Control Centers: 

 
a. Provide nameplate with 1.5-inch letters with motor control center 

designation. 
b. Identify individual door for each unit compartment with nameplate 

identifying controlled equipment. 
 
7. Except conduit, all electrical appurtenances including lighting panels, 

convenience outlets, fixtures, and lighting switches, shall be provided with 
nameplates indicating appropriate circuit breaker number(s). 

 
8. Push Buttons: 
 

a. Provide legend plates for identification of functions. 
b. Provide nameplates for identification of controlled equipment. 
c. Provide red buttons for stop function. 
d. Provide black buttons for other functions. 
 

9. Pilot Lights: 
 

a. Provide legend plates for identification of functions. 
b. Provide nameplates for identification of controlled equipment. 
c. Shall have lens colors as shown or indicated. 
 
Where no color is indicated, provide the following lens colors: 
 

Color Legend 
 Red Running, Open 

 Green Stopped, Closed 
Amber Alarm 
Blue Power 

White Status 
 

10. Selector Switches: 
 

a. Provide legend plates for identification of functions. 
b. Provide nameplates for identification of controlled equipment. 

 
11. Panel Mounted Instruments: 
 

a. Provide nameplates for identification of function. 
 

12. Interiors of Cabinets, Consoles, Panels, Terminal Boxes, and Other 
Enclosures: 
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a. Provide nameplates for identification. 
b. Provide each item inside cabinet, console, panel, terminal box, or 

enclosure with laminated plastic nameplate as shown on approved 
Shop Drawings and CONTRACTOR’s other submittals.  Install 
nameplates with adhesive. 

c. Interior items requiring nameplates include: 
1) Terminal blocks and strips. 
2) Bus bars. 
3) Relays. 
4) Rear of face-mounted items. 
5) Rear of door-mounted items. 
6) Interior mounted items that require identification when 

mounted externally. 
 

d. Circuit Breaker Directory: 
 

1) Provide engraved laminated plastic directory listing 
function and load controlled for each circuit breaker within 
panel used for power distribution. 

 
13. Re-label existing equipment whose designation have changed. 

 
C. Safety Signs and Voltage Markers: 
 

1. Provide safety signs and voltage markers on and around electrical 
equipment as shown or indicated. 
 
a. Install rigid safety signs using stainless steel fasteners. 
b. Clean surfaces before applying pressure-sensitive signs and 

markers. 
 
2. Provide cable tray safety signs on both sides of cable trays at maximum 

intervals of 20 feet.  Install signs on side rails of tray as acceptable to 
ENGINEER. 

 
a. Cable trays that contain conductors greater than 208 volts and 

less than 600 volts shall be labeled with low voltage safety signs. 
b. Cable trays that contain conductors of 120/208 volts shall be 

labeled with low voltage markers. 
c. Do not label cable trays that contain only instrument signal cables. 
d. Label cable trays that contain intrinsically safe wiring or cables in 

accordance with NEC Article 504. 
 
4. Install low voltage safety signs on equipment doors that provide access to 

uninsulated 480-volt conductors, including terminal devices. 
5. Install low voltage markers on each terminal box, safety disconnect 

switch, and panelboard installed, modified, or relocated as part of the 
Work and containing 120/208 volt conductors. 

 
D. Voltage System Identification Directories 
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1. Provide voltage system identification directories as required by NEC 
Article 210 and NEC Article 215. 

2. Provide in each electrical room voltage system identification directory 
mounted on wall or door at each entrance to room. 

3. For panelboards, switchboards, motor control centers, and other branch 
circuit or feeder distribution equipment that are not located in electrical 
rooms, provide voltage system identification directory mounted on 
equipment. 

 
a. Directories shall be affixed using epoxy glue.  Screws or bolts shall 

not penetrate equipment enclosures. 
b. Directories shall be readily visible and not obscure labels and 

other markings on equipment. 
 

E. Arc-flash Safety Signs: 
 

1. Provide arc-flash safety signs as required by NEC Article 110. 
 

2. Provide signs for switchboards, panelboards, motor control centers, and 
industrial control panels.  Provide signs for control panels that contain 480 
volt equipment. Provide arc flash warning signs on other equipment where 
the incident energy is greater than 1.2 calories per square centimeter.  

 
F. Conduit Labels: 
 

1. Provide conduits with conduit labels unless otherwise shown or indicated. 
2. Do not label flexible conduit. 
3. Do not label exposed single conduit runs of less than 25 feet between 

local disconnect switches and their associated equipment. 
3. Conduit labels shall indicate the following information: 

 
a. Contract Number: Alphanumeric, three or four digits, as 

applicable. 
b. Conduit Number: Alphanumeric as shown on the Drawings, as 

assigned by CONTRACTOR for unlabeled conduits, and in 
accordance with approved submittals. 

 
4. Conduits that contain intrinsically safe wiring shall have an additional pipe 

marker provided that has blue letters on white background and reads, 
“INTRINSICALLY SAFE WIRING”. 

 
a. Install intrinsically safe pipe markers in accordance with NEC 

Article 504 along entire installation.  Spacing between labels shall 
not exceed 25 feet. 

 
5. Provide conduit labels at the following locations: 

 
a. Where each conduit enters and exits walls, ceilings, floors, or 

slabs. 
b. Where conduit enters or exits boxes, cabinets, consoles, panels, 

or enclosures, except pull boxes and conduit bodies used for pull 
boxes. 
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c. At maximum intervals of 50 feet along length of conduit. 
 

7. Orient conduit labels to be readable. 
 
 
 

G. Wire and Cable Identification: 
 

1. Color-coding of insulated conductors shall comply with Section 16120, 
Wires and Cables, Section 16123, Medium Voltage Cable. 

2. Use heat-shrinkable wire labels where wire or cable is terminated.  Use 
wrap-around labels where wire or cable is to be labeled but is not 
terminated. 

3. Do not provide labels for the following: 
 

a. Bare (uninsulated) conductors, unless otherwise shown or 
indicated as labeled. 

 
4. Provide wire and cable labels for the following: 

 
a. New, rerouted, or revised wire or cable. 
b. Insulated conductors. 
d. Wire and cable terminations: 

 
1) Wire labels shall be applied between 1/2-inch and one inch 

of completed termination 
2) Apply cable labels between 1/2-inch and one inch of cable 

breakout into individual conductors. 
 

a) Label individual conductors in a cable after 
breakout as specified for wires. 

 
e. Wire or cable exiting cabinets, consoles, panels, terminal boxes, 

and enclosures. 
 

1) Label wires or cables within two inches of entrance to 
conduit. 

 
f.  Wire or cable in junction boxes and pull boxes 

 
1) Label wires or cables within two inches of entrance to 

conduit. 
 

g. Wire and cable installed in cable tray. 
 

1) Wire and cable shall have labels at maximum intervals of 
20 feet. 

 
h. Wire and cable installed without termination in electrical manholes. 

 
1) Wire and cable shall have wrap-around labels applied 

within one foot of exiting manhole. 
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i. Vendor supplied equipment wire and cable 

 
1) Wire and cable shall have wire numbers on all wires. 

 
 

5. Wire and Cable Identification System: 
 

a. Wire and cable labels shall be imprinted with an identifying 
designator. 
 
1) Wire and cable extending between two devices or items 

and that does not undergo a change of function shall be 
identified by a single unique designator as specified below. 
Vendor O&M and panel drawings shall reflect field wire 
numbering.   

 
b. Field Wiring: 

 
1) Wire or cable designator shall consist of 

 
a) Three left-most characters shall consist of the 

Contract number under which wiring or cable was 
installed. 

b) Between designations of contract, terminal, and  
equipment, the group of characters shall be 
separated by an asterisk (*), a plus sign (+) or a 
hyphen (-).  Do not use other punctuation symbols 
in a wire designator. 

c) Remaining characters shall be alphanumeric. 
  

( i.) Fifth thru Seventh characters for wires coming 
from control panel or PLC cabinet to the field, wire 
number shall match Vendor panel terminal block 
numbers and have instrument or equipment 
designation and number. EX. 870-001-FIT-001, 
870-001-PUMP-1 

 (ii.) For field wiring at instrument or equipment, fifth 
thru seventh number shall have terminal block 
number of control enclosure or terminal box and 
name of control enclosure or terminal box. EX. 870-
001-PLC-7, 870-001-MCC-7 

 
 d) Numbering shall reflect actual designations used in 

the Work and shall be documented in record 
documents. 

 
c. Cabinet, Console, Panel, and Enclosure Wiring, Internal: 

 
1) New Cabinets, Consoles, Panels, and Enclosures: 
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a) Wire and cable inside cabinets, consoles, panels, 
and enclosures shall have designators as shown on 
the Drawings or be assigned a ten-character 
designator equivalent to field wire designator, with 
the exception that Drawing number shall be fifth 
thru seventh number and terminal block number 
shall be ninth thru eleventh number. EX. 870-E21-
013-UPS. 

 
2) Modified Cabinets, Consoles, Panels, and Enclosures: 

 
a) New or rerouted wire or cable in existing cabinets, 

consoles, panels, and enclosures shall be labeled 
as shown on the Drawings or be assigned a ten-
character designator equivalent to field wire 
designator, with the exception that Drawing number 
shall be fifth thru seventh number and terminal 
block number shall be ninth thru eleventh number. 
EX. 870-E23-001-HVAC. 

 
H. Terminal Strip Labeling: 
 

1. Label panel side of terminal to match panel wire number. 
2. Label field side of terminal to match field wire number.  Terminal number 

shall not include the Contract number. 
 

END OF SECTION 
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SECTION 16110 CONDUITS AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter 
specified and/or as shown on the Contract Drawings. This specification applies to 
both low and medium voltage systems. 

 
1.02 SUBMITTALS 
 
 The requirements of Section 01340 and Section 16050 shall be met. 
 
1.03 APPLICATIONS 

 
A. Except where otherwise shown on the Contract Drawings, or hereinafter specified, 

all wiring shall be run in rigid conduits. 
 
B. Rigid aluminum conduits (RAC) shall be used at all locations aboveground and 

within structures and buildings, except where otherwise shown on the Contract 
Drawings. 

 
C. Rigid aluminum conduits shall be used at all locations for shielded instrumentation/ 

control and communication wiring, except where otherwise shown on the Contract 
Drawings. 

 
D. Schedule 40 PVC conduits shall be used for all power and 120V 

instrumentation/control wiring when used in concrete steel reinforced ductbanks and 
in-slab applications except where otherwise shown on the Contract Drawings. 
Provide conduit spacers by “Carlon” or approved equal, every 6 feet or less to hold 
separation of conduits. 

 
E. Schedule 80 PVC shall be used for all power and instrumentation/control wiring in 

direct bury ductbank applications except where otherwise shown on the Contract 
Drawings. Provide conduit spacers by “Carlon” or approved equal, every 6 feet or 
less to hold separation of conduits. 

 
F. Schedule 80 PVC conduits shall be used in highly corrosive areas such as chemical 

storage areas, digesters, fluoride storage and handling areas, etc.  
 
G. All conduits of a given type shall be the product of one manufacturer. 
 
H. Except where otherwise shown on the Contract Drawings, or hereinafter specified, 

all boxes shall be metal. 
 
I. Surface and flush mounted switch, receptacle and control station boxes shall be 

316 Stainless Steel.  
 
J. Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed. 
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K. Devices designated as NEMA Type 4X shall be 316 stainless steel, gasketed, 
except as otherwise shown on the Contract Documents. 

 
L. Combination expansion-deflection fittings shall be used where conduits cross 

structural expansion joints or as recommended by manufacturer for ambient 
conditions. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Rigid Conduit 
 

1. Rigid aluminum conduit shall be Aluminum as manufactured by Allied Tube 
& Conduit, Patriot Aluminum Products or approved equal. 

2. PVC Sch 80 & 40 conduit as manufactured by Carlon, Heritage Plastics or 
approved equal. 

 
B. Liquidtight, Flexible Conduit 

 
1. Liquidtight, flexible metal conduits shall be Sealtite, Type UA, as 

manufactured by Anaconda, American Flexible Conduit Co., Inc., or 
approved equal. 

2. Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible 
Non-Metallic Conduit as manufactured by Carlon, or approved equal. 

 
C. Rigid Conduit Fittings 

 
1. Rigid Aluminum Conduit Fittings: 

 
a. Aluminum elbows, bends, sweeps, nipples, couplings, etc., 

approved equal. 
 
2. Rigid Non-Metallic Conduit Fittings:  PVC elbows, bends, sweeps, nipples, 

couplings, device boxes, etc., shall be Plus 80 fittings as manufactured by 
Carlon, or approved equal. 

 
D. Flexible Conduit Fittings 

 
1. Flexible Metal Conduit Fittings:  Fittings used with flexible metal conduit 

shall be of the screw-in type as manufactured by Thomas and Betts 
Company, or approved equal. 

2. Flexible Non-Metallic Conduit Fittings:  Fittings used with flexible non-
metallic conduit shall be Carflex Liquidtight Non-metallic Fittings as 
manufactured by Carlon, or approved equal. 

 
E. Flexible Couplings:  Flexible couplings shall be as manufactured by Crouse-Hinds, 

Appleton Electric Company, or approved equal. 
 
F. Wall Seals:  Wall sleeves shall be used for all wall penetrations and conform to area 

classifications. Conduit wall seals shall be type "WSK" as manufactured by the O.Z. 
Electrical Manufacturing Company, or approved equal. 
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G. Expansion Fittings:  Combination expansion-deflection fittings shall be type "XD" as 
manufactured by Crouse-Hinds, or approved equal. 

 
 H. Boxes 

 
1. Device Boxes 

 
a. Flush mounted wall device boxes shall be galvanized pressed steel 

as manufactured by the Raco Manufacturing Company, or approved 
equal. 

b. Surfaced mounted wall device boxes shall be cast or malleable iron 
as manufactured by Crouse-Hinds, Appleton Electric Company, or 
approved equal. 

c. Flush mounted in-floor device boxes shall be cast metal, shall be 
watertight, shall have adjustable cover frames, and shall be as 
manufactured by Russell & Stoll Company, Steel City Electric, or 
approved equal. 

 
2. Other Boxes 

 
a. Terminal boxes, junction boxes, pull boxes, etc., except as otherwise 

specified and/or shown on the Contract Drawings, shall be PVC or 
316 S.S. 

b. The boxes shall have continuously welded seams and shall be 
ground smooth. 

c. The box bodies shall be flanged, shall be not less than 14-gauge 
metal, and shall not have holes or knockouts. 

d. The box covers shall be not less than 12-gauge metal, shall be 
gasketed, and shall be fastened to the box bodies with stainless 
steel screws. 

 
I. Conduit Mounting Devices:  Hangers, rods, channel, backplates, clips, straps, beam 

clamps, etc., shall be 316 stainless steel as manufactured by Unistrut Corp., or 
approved equal. 

 
J. Fixture Support System 

 
1. The fixture support system shall be the channel type and shall be furnished 

complete with all requisite mounting hardware and appurtenances. 
2. The channel, mounting hardware and related appurtenances shall be 316 

stainless steel. 
3. The fixture support system shall be as manufactured by the Unistrut Corp., 

or approved equal. 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. No conduit smaller than 3/4-inch electrical trade size shall be used nor shall either 
1-1/4-inch conduit or 3-1/2-inch conduit be used.  Minimum size underground, under 
slab or in-slab shall be 1-inch. 
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B. No wires shall be pulled until the individual conduit runs are complete in all details.  
Additionally, each conduit shall be cleaned and reamed and certified clear of all 
burrs and obstructions before any wire is pulled. 

 
C. The ends of all conduits shall be tightly capped to exclude dust and moisture during 

construction. 
 
D. Conduits shall be supported at intervals of 8-feet or less, as required to obtain a 

rigid installation. For flexible conduit supports shall be in accordance with NEC 2014 
350.30, A. 

 
E. Exposed conduits shall be run parallel with and/or perpendicular to the surrounding 

surface(s).  No diagonal runs will be allowed. 
 
F. Single conduits shall be supported by one-hole pipe clamps in combination with 

one-screw backplates to provide space between the conduits and the mounting 
surface. 

 
G. Multiple horizontal runs of conduits shall be supported by trapeze type hangers 

(channel) suspended by threaded rod, 3/8-inch minimum diameter. 
 
H. Multiple vertical runs of conduits shall be supported by structurally mounted channel 

in combination with conduit clamps. 
 
I. Conduit support devices shall be attached to structural steel by welding or beam or 

channel clamps as indicated on the Contract Drawings. 
 
J. Conduit support devices shall be attached to concrete surfaces by "spot type" 

concrete inserts. 
 
K. Conduits terminating in steel interior boxes shall have double locknuts and 

insulating bushings. Exterior conduits installed in boxes shall have sealed conduit 
hubs when penetrating in the top or side. 

 
L. Conduits terminating in gasketed enclosures shall be terminated with sealed conduit 

hubs weather interior or exterior. 
 
M. Conduit wall seals, waterproof type, shall be used at all locations where conduits 

penetrate walls. 
 
N. Liquidtight, flexible conduit - metal or non-metallic as shown on the Contract 

Drawings - shall be used for all motor terminations and for all 
connections/terminations where vibration is anticipated. 

 
O. Flexible couplings shall be used in hazardous locations for all motor terminations 

and for all connections/terminations where vibration is anticipated. 
 
P. Conduit stubouts for future construction shall be capped at both ends with threaded 

PVC conduit caps. 
 
Q. The cement used for PVC conduit installations shall be as manufactured by Carlon, 

or approved equal. 
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R. Provide grounding type bushings for a conduit entering control panels.  
 
S. Rigid aluminum conduits entering manholes and/or below grade pull boxes shall be 

terminated with grounding type bushings which shall be connected to a 3/4-inch by 
10-foot long driven ground rod with No. 6 AWG bare copper wire. 

 
T. Rigid aluminum conduit shall be used for all risers.  The underground portion of the 

riser and a 6-inch section of the riser immediately above the ground or slab/floor 
level shall be painted with a bitumastic coating. All below grade conduit sweeps 
shall be metallic with bitumastic coating. No aluminum conduit is to come into direct 
contact with concrete or earth.  

 
3.02 GUARANTEES AND WARRANTIES 
 

The Contractor shall guarantee and warrant all materials and labor provided under 
this Section in accordance with Section 01740 and Section 16050 of these 
Specifications. 

 
END OF SECTION 
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SECTION 16120 WIRES AND CABLES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish and install all wires, cables and appurtenances as described hereinafter 
and/or as shown on the Contract Drawings. 

B. Testing of all cables per section 3.02. 
 
1.02 SUBMITTALS 
 

A. The requirements of Section 01340 and Section 16050 shall be met. 
 

B. Samples of the actual wires and cables proposed for use shall be submitted for 
approval.  There shall be a sample for each size and type of wire and cable 
proposed for use.  The samples shall be of sufficient length to show the maximum 
rated voltage, insulation type and class, conductor size, the manufacturer's name, 
trademark or identifying logo, and the U.L. listing number. 
 

C. The wires and cables as approved for use shall be compared with the wires and 
cables actually installed.  If any unapproved wires and cables are installed, they 
shall be removed and replaced solely at the Contractor's expense with no additional 
cost to the County. 

 
D. NETA Testing Form, in accordance with the ANSI/NETA Standard for Acceptance 

Testing Specifications. 
 
1.03 APPLICATIONS 
 

A. The wire for lighting and receptacle circuits shall be type THHN/THWN, stranded. 
 

B. The wire for all power circuits and motor leads shall be type THHN/THWN, 
stranded. 

 
C. Single conductor wires for control, indication and metering shall be type 

THHN/THWN, No. 14 AWG, stranded. 
 

D. Multiconductor control cable shall be No. 14 AWG, stranded. 
 

E. The wire for process instrumentation shall be No. 16 AWG, stranded. 
 
F. Power cables to process equipment driven from Variable Frequency Drives shall be 

multi-conductor VFD cable with an overall metallic shield. 
 
G. All wiring in tray cable shall be rated as such, with UV resistive outer jacket. 

 
1.04 MINIMUM SIZES 
 

A. Except for control and signal leads, no conductor smaller than No. 12 AWG shall be 
used. 
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PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Wire and cables shall be made of annealed, 98% conductivity, soft drawn copper 
conductors. 
 

B. All conductors shall be stranded except that the uninsulated copper grounding 
conductors shall be solid.   

 
2.02 600 VOLT WIRE AND CABLE 
 

A. Type THHN/THWN insulation shall be used for all 600 Volt wires and cables.  The 
insulation shall be a flame-retardant, heat-resistant thermoplastic, and shall have a 
nylon, or equivalent, jacket. 
 

B. The 600 Volt wires and cables including VFD, shall be as manufactured by Anixter, 
Rome Cable, Southwire, or approved equal. 

 
2.03 INSTRUMENTATION AND CONTROL WIRING 
 

A. Process instrumentation wiring shall be No. 16 AWG stranded twisted pair, 600 
Volt, cross-linked polyethylene insulated, aluminum tape shielded, PVC jacketed.  
Multiconductor cables with individually twisted pairs shall be installed where shown 
on the Contract Drawings. 
 

B. Multiconductor control cables shall be No. 14 AWG, stranded, 600 Volt, cross-linked 
polyethylene insulated, PVC jacketed. 
 

C. Instrumentation and control wiring shall be as manufactured by Belden, Alpha, or 
approved equal. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. Wires and cables shall be sized as shown on the Contract Drawings and/or, where 
applicable, sized to match existing wiring. 
 

B. All conductors shall be carefully handled to avoid kinks or damage to the insulation. 
 

C. Lubricants or pulling compounds shall be used to facilitate wire pulling.  Such 
lubricants/compounds shall be U.L. listed for use with the insulation specified. 
 

D. Use pulling means - fish-tape, cable, rope, basket weave wire/cable grips, etc. - 
which will not damage the wire/cable insulation or the raceway. Cable puller must 
have tension gauge for monitoring stress.  

E. All wire and cable shall be installed from terminal to terminal with no splicing at any 
intermediate point, unless approved by Engineer. 
 

F. Shielded instrumentation wire shall be installed in rigid steel conduit and pull boxes 
that contain only instrumentation cables.  Instrumentation cables shall be separated 
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from control cables in manholes. 
 

G. Shielding on instrumentation cables shall be grounded at the transmitter end only. 
 

H. All new wires and cables shall be continuous and without splices between points of 
connection to equipment terminals.  However, the County will permit a splice 
provided that the length between the connection points exceeds the greatest 
standard shipping length available from the submitted manufacturer and no other 
manufacturer acceptable to the County is able to furnish wires or cables of the 
required length.  
 

I. All 600 volt wire and cable connections shall be made using compression type 
connectors.  Insulated connectors shall be used for all terminations.  The 
connections shall be made so that both the conductivity and the insulation 
resistance shall be not less than that of the uncut conductor. 
 

J. All wires shall be numbered at both ends and at all intermediate junction points.  
Screw type terminations shall be made with forked tongue (spade), self-insulated, 
crimp terminals.  All other wire terminations shall be made on appropriate terminal 
strips. 

 
3.02 TESTS 
 

A. Upon the completion of the pulling-in of and prior to the terminating/connecting of 
the 600 Volt wiring, all wires shall be individually checked and tested for continuity 
and short circuits, and each wire/cable shall be “Meggered” to check insulation 
resistance.  The test voltage shall be not less than 1000 Volts DC for one minute, 
per NETA Acceptance Testing Standards. For units with solid-state components or 
control devices that cannot tolerate the applied voltage, follow the manufacturer’s 
recommendation. Three (3) copies of these test results shall be submitted to the 
County. 
 

B. An authorized representative(s) of the County shall witness all testing.  The County 
shall be notified at least two (2) days in advance of the testing. 
 

C. Any faulty conditions and/or shortcomings found during the testing shall be 
corrected at no cost to the County.  However, a retest to demonstrate compliance 
shall be conducted before any hook-ups or terminations are made.  Any such 
requisite retesting shall be witnessed by an authorized representative(s) of the 
County. 

 
3.03 GUARANTEES AND WARRANTIES 
 

A. The Contractor shall guarantee and warrant all materials and labor provided under 
this Section in accordance with Section 01740 and Section 16050 of these 
Specifications. 

 
 

END OF SECTION 
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SECTION 16134 EXPANSION DEFLECTION FITTINGS 
 
PART 1    GENERAL 
 
1.01 DESCRIPTION 
 

A.   Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install conduit 
expansion and deflection fittings. 

 
B. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16110, Conduits and Fittings. 
3. Section 16505, Hangers and Supports for Electrical Systems. 
 
 

1.02 REFERENCES 
 

A. Standards referenced in this Section are: 
 
1. UL 514B, Conduit, Tubing, and Cable Fittings. 
2. UL 467, Grounding and Bonding Equipment. 

 
1.03 QUALITY ASSURANCE 
 

A. Regulatory Requirements: Comply with the following: 
 

1. NEC Article 300, Wiring Methods. 
 
1.04 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1.   Shop Drawings: 
 

a. Listing of locations where fittings are required. 
 

2. Product Data: 
 

a. Manufacturer’s literature and technical information for expansion 
and deflection fittings proposed for use. 
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PART 2   PRODUCTS 
 
2.01 MATERIALS 
 

A. Products and Manufacturers: Provide one of the following: 
 

1.   Type DX for expansion/deflection or AX for expansion only, by O-Z 
Gedney Company. 

2. Type XD for expansion/deflection or XJ for expansion only, by Crouse 
Hinds Company. 

3. Type DF for expansion/deflection or XJ for expansion only, by Appleton 
Electric Company. 

4. Or equal. 
 

B. Cast gray iron alloy or bronze end couplings, malleable iron, or hot-dipped 
galvanized body, stainless steel clamps and tinned copper braid bonding jumper.  
Fitting shall be watertight, corrosion-resistant, UL-listed, and compatible with the 
conduit system. 

 
C. Features: 
 

1. Expansion/Deflection Fittings: 
 

a. Axial expansion or contraction up to 3/4-inch. 
b. Angular misalignment up to 30 degrees. 
c. Parallel misalignment up to 3/4-inch. 

 
2. Expansion Fittings: 

 
a. Expansion/Contraction: Eight-inch total movement. 

 
D. Expansion/Deflection fittings shall comply with UL 514B and UL 467. 

 
PART 3   EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work will be performed and notify 
ENGINEER in writing of conditions detrimental to proper and timely completion of 
the Work.  Do not proceed with the Work until unsatisfactory conditions are 
corrected. 

 
3.02 INSTALLATION 
 

A. Install fittings in accordance with NEC, ANSI or local Laws and Regulations. 
 
B. Provide expansion fittings on exposed conduit runs crossing structural expansion 

joints and where necessary to compensate for thermal expansion and 
contraction.  Provide expansion fittings on exposed conduit runs exceeding 200 
feet. 
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C. Provide expansion/deflection fittings on embedded conduit runs crossing 
structural expansion joints.  Provide fittings above waterstops. 

 
D. Unless specifically shown or indicated otherwise, when crossing structural 

expansion joints larger than one inch, provide expansion fitting together with 
expansion/ deflection fitting.  Install fittings on each conduit run in accordance 
with manufacturer’s recommendations to accommodate additional movement 
necessary. 

 
E. Provide expansion/deflection fittings for underground conduit runs at penetrations 

of buildings, manholes, handholes, and outdoor concrete equipment pads. 
 
F. Where required in non-metallic conduit and duct systems, provide rigid metal 

conduit nipples and metal rigid-to-PVC adapters for connection to fittings.  
Ensure that joints exposed to water or other liquid are made watertight. 
 

 
END OF SECTION 
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SECTION 16135 PULL, JUNCTION AND TERMINAL BOXES 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 

 
A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install pull, 
junction, and terminal boxes. 

 
B. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16505, Hangers and Supports for Electrical Systems. 

 
1.02 REFERENCES 

 
A. Standards referenced in this Section are. 
 

1. AASHTO, Standard Specifications for Highway Bridges. 
2. UL 886, Outlet Boxes and Fittings for Use in Hazardous (Classified) 

Locations. 
 

1.03 QUALITY ASSURANCE 
 
A. Regulatory Requirements: 
 

1. NEC Article 314, Outlet, Device, Pull and Junction Boxes; Conduit Bodies; 
Fittings; and Handhole Enclosures. 

 
1.04  SUBMITTALS 

 
A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Product Data: 
 

a. Manufacturer’s technical information for pull, junction, and terminal 
boxes proposed for use. 

 
PART 2   PRODUCTS 
 
2.01 MATERIALS 
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A. Pull, Junction, and Terminal Boxes:  
 

1. General – Applicable to All Boxes:  
 

a. Description and Performance Criteria: 
 

1) Provide pull, junction, and terminal boxes rated at not less 
than NEMA 12.  Boxes shall be appropriate for each 
location in accordance with NEMA requirements and as 
required for area classifications specified in NFPA 820 and 
contract drawings. 

2) For flush-mounted pullboxes in slabs or pavement 
potentially subject to vehicular traffic, boxes and covers 
shall be constructed for H-20 loading in accordance with 
AASHTO Standard Specifications for Highway Bridges. 

 
b. Manufacturers: Provide products of one of the following: 

 
1) Appleton Electric Company. 
2) Crouse-Hinds Company. 
3) Hoffman Engineering Company. 
4) Or equal. 

 
c. Materials: Pull boxes embedded in concrete slabs shall be cast 

iron. 
d. Terminal strips and terminal blocks in terminal boxes shall be 

mounted on terminal box sub-panels. 
e. Identification: Boxes shall be identified in accordance with Section 

16075, Identification for Electrical Systems. 
 

2. Materials and Construction – Dusty Locations: 
 

a. Material: Welded and galvanized sheet steel of USS gage. 
b. Gasket: Oil-resistant gasket. 
c. Access: Lift-off hinges and quick-release latches. 
d. Material Thickness: 
 

1) Boxes with dimension two feet and smaller shall be 14-
gage. 

2) Boxes with dimension between two and three feet shall be 
12 gage. 

3) Boxes with dimension of three feet or more in any direction 
shall be 10-gage. 

 
3. Materials and Construction - Wet, Corrosive, or Hazardous Locations: 

 
a. Rating: 

 
1) Pull boxes in wet, corrosive, or outdoor areas shall be 

NEMA 4X.  
2) Boxes for areas classified as hazardous locations, where 

required by NEC, shall be explosion-proof and comply with 
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UL 886. 
 

b. Material:  
 

1) Cast gray iron alloy with hot-dip galvanized finish, or cast 
malleable iron bodies and covers.  

2) Large boxes not generally available in cast iron 
construction shall be copper-free aluminum alloy or Type 
316 stainless steel, as required by location. 

3) In corrosive locations, where the conduit system is PVC-
coated, boxes shall be cast metal with factory-applied 40-
mil PVC coating, Type 316 stainless steel, or non-metallic 
thermoplastic or fiberglass reinforced plastic material. 

 
c. Gasket: 

 
1) Provide neoprene gaskets for wet and corrosive locations.   
2) Gaskets shall be an approved type designed for the 

purpose.  Improvised gaskets are not acceptable. 
 

d. Access: Stainless steel cover bolts. 
 

e. Features: 
 

1) External mounting lugs. 
2) Drilled and tapped conduit holes. 
3) Boxes where conduits enter building or structure below 

grade shall have 1/4-inch drain hole at bottom of the box. 
4) Provide threaded connections for explosion proof boxes. 

 
B. Terminal Blocks: 
 

1. Products and Manufacturers: Provide one of the following: 
 

a. Allen-Bradley Company, Bulletin, Model 1492. 
b. General Electric Company, Model CR151K. 
c. Or Approved equal. 

 
2. Material and Construction: 

 
a. NEMA-rated nylon modular terminal blocks. 
b. 600-volt rated. 
c. Control and alarm circuit terminals shall be screwed type with 

permanently affixed numeric identifiers beside each connection. 
d. Power terminals shall be copper and rated for the circuit ampacity.  

 
PART 3 EXECUTION 
 
3.01 INSPECTION 

 
A. Examine conditions under which the Work will be installed and notify ENGINEER 

in writing of conditions detrimental to proper and timely completion of the Work.  
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Do not proceed with the Work until unsatisfactory conditions are corrected. 
 
3.02 INSTALLATION 

 
A. Mount boxes so that sufficient access and working space is provided and 

maintain clearance of not less than 1/4-inch from walls. 
 
B. Securely fasten boxes to walls or other structural surfaces on which boxes are 

mounted.  Provide independent supports that comply with Section 16505, 
Hangers and Supports for Electrical Systems, where boxes will not be mounted 
on walls or other structural surface. 

 
C. Install pull boxes where shown or indicated, and provide pull boxes where one or 

more of the following conditions exist: 
 

1. Conduit runs containing more than 270-degrees of raceway bend. 
2. Conduit runs exceeding 200 feet in length.  

 
D. Provide removable, flame-retardant, insulating cable supports in boxes with any 

dimension exceeding three feet. 
 
E. Field-apply PVC touch-up to scratched PVC boxes damaged during installation.  

Touch-up work shall be in accordance with manufacturer’s recommendations and 
instructions. 

 
F. Size junction, pull, and terminal boxes in accordance with NEC Article 314 and 

manufacturer guidelines. 
 
G. Provide terminal blocks in boxes where shown and where cable terminations or 

splices are required. 
 
 

END OF SECTION 
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SECTION 16136 OUTLET BOXES 
 

PART 1    GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install outlet 
boxes for mounting wiring devices and lighting fixtures. 

 
B. Related Sections: 
 

1. Section 16050, Electrical – General Provisions 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16141, Low-Voltage Receptacles. 
4. Section 16142, Snap Switches. 
5. Section 16505, Hangers and Supports for Electrical Systems. 

   
1.02  QUALITY ASSURANCE 

 
A. Regulatory Requirements: Comply with the following: 
 

1. NEC Article 314, Outlet, Device, Pull and Junction Boxes; Fittings; and 
Handhole Enclosures. 

2. NEC Article 501, Class I locations. 
3. UL 514A, Metallic Outlet Boxes. 
4. UL 514B, Fittings for Conduit and Outlet Boxes. 
 

1.03 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Product Data: 
 
a. Manufacturer’s technical information for outlet boxes proposed for 

use. 
 
PART 2   PRODUCTS 
 
2.01 MATERIALS 

 
A. Device Boxes: 
 

1. Manufacturers: Provide products of one of the following: 
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a. Crouse-Hinds Company. 
b. Appleton Electric Company. 
c. Or equal. 
 

2. Material:  
 

a. In Wet Locations: Cast gray iron alloy or cast malleable iron with 
zinc electroplate finish, or aluminum bodies consistent with conduit 
material. 

b. In Dusty Locations: Zinc-coated sheet steel or aluminum bodies 
consistent with conduit material. 

c. Where conduit is installed concealed, boxes shall include suitable 
extension rings and covers, as required. 

d. Where used with PVC-coated conduit system, boxes shall include 
factory applied 40-mil-thick PVC coating. 

e. Cast boxes shall be hub-type and include external mounting lugs. 
f. Metallic outlet boxes shall comply with UL 514A. 
g. Fittings for outlet boxes shall comply with UL 514B. 
 

3. NEMA rating of box shall be as required for area classifications specified 
in Section 16050, General Provisions for Electrical Systems. 

 
4. Cover Plates: 

 
a. Type 302 stainless steel alloy for indoor finished areas. 
b. Plates in corrosive locations shall include factory-applied 40-mil 

PVC coating. 
c. Stainless steel screws and hardware. 
d. For receptacle and switch cover plates, comply with Section 

16141, Low-Voltage Receptacles, and Section 16142, Snap 
Switches. 

 
B. Flexible Fixture Hangers: 
 

1. For Class I, Division 1 Hazardous Areas: 
 

a. Product and Manufacturers: Provide one of the following: 
 

1) Type EFH by Crouse-Hinds. 
2) Or equal 

 
b. Materials: 

 
1) Iron alloy with electro-galvanizing and aluminum acrylic 

paint. 
2) Products shall have brass bellows and stainless-steel 

spring. 
3) Product shall be capable of 15-degree swing from 

perpendicular in all directions. 
4) Product shall allow fixtures to be pendant-hung in 

accordance with NEC Article 501.130(A) 
 

Manatee County BCC IFBC No. 23-TA004457LP 452



16136 – Outlet Boxes.docx 3 / 3 

2. For Class I, Division 2 Hazardous Areas: 
 
a. Product and Manufacturers: Provide one of the following: 

 
1) Type AHG by Crouse-Hinds. 
2) Or Approved equal 

 
b. Materials: 

 
1) Malleable iron top section and removable malleable iron 

bottom fixture support assembly with electro-galvanizing 
and aluminum acrylic paint. 

2) Include vapor-tight cushion to support fixture stem. 
3) Provide neoprene diaphragm to exclude moisture and dirt 

from conduit system. 
4) Provide with manufacturer's neoprene gasket between 

fixture hanger and box. 
5) Product shall be capable of eight-degree swing from 

perpendicular in all directions, before and after coating. 
6) Product shall allow fixtures to be pendant-hung in 

accordance with NEC Article 501.130 (B). 
 
PART 3   EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work is to be installed and notify 
ENGINEER in writing of conditions detrimental to the proper and timely 
completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions are corrected. 

 
3.02 INSTALLATION 

 
A. Fasten boxes rigidly and neatly to supporting structures. 
 
B. Securely fasten equipment to walls or other surfaces on which materials or 

equipment is mounted.  Provide independent supports complying with Section 
16505 Hangers and Supports for Electrical Systems, where boxes are not 
mounted on walls or other surface capable of supporting the materials or 
equipment. 

C. For units mounted on masonry or concrete walls, provide suitable 1/2-inch 
spacers to prevent mounting back of box directly against wall. 

 
D. Leave no open conduit holes in boxes.  Close unused openings with capped 

bushings. 
 
E. Label each circuit in boxes and identify each circuit in accordance with Section 

16075, Identification for Electrical Systems. 
 
F. Install outlet boxes in accordance with NEC Article 314. 
 

END OF SECTION 
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SECTION 16137 UNDERGROUND DUCTBANKS FOR ELECTRICAL SYSTEMS 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install 
underground ductbanks. 

 
B. Coordination: 
 

1. Ductbank routing on the Drawings is diagrammatic.  Coordinate 
installation with piping and other underground facilities and locate 
ductbanks clear of interferences. 

2. Review installation procedures under this and other Sections and 
coordinate installation of items to be installed with or before underground 
ductbank Work. 

3. Notify other contractors in advance of installing underground ductbanks to 
provide other contractors with sufficient time for installing items included 
in their contracts that will be installed with or before underground 
ductbank Work. 

 
C. Related Sections: 
 

1. Section 02220, 02221, Excavations, Trenching and Backfilling 
2. Section 03300, Cast-in-Place Concrete. 
3. Section 16075, Identification for Electrical Systems. 
4. Section 16110, Conduits and Fittings 
5. Section 16134, Expansion/Deflection Fittings. 
6. Section 16450, Grounding and Bonding for Electrical Systems 

 
1.02 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
 

a. Layouts showing proposed routing of ductbanks and locations of 
manholes, handholes, and areas of reinforcement. 

b. Profiles of ductbanks showing crossings with piping and other 
underground facilities. 

c. Typical cross sections for each ductbank. 
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E. Informational Submittals: Submit the following: 
 

1. Special Procedure Submittals: 
 

a. Installation procedures. 
 

2. Field Quality Control Submittals: 
 
a. Field test report.  

 
F. Closeout Submittals: Submit the following: 
 

1. Record Drawings: 
 
a. Include actual routing of underground ductbank runs on record 

documents in accordance with Section 01720, Project Record 
Documents. 

 
PART 2   PRODUCTS  
 
2.01 MATERIALS 
 

A. Duct: Provide conduit and fittings in accordance with Section 16110, Conduits 
and Fittings.  Conduit types shall be as follows: 

 
1. Schedule 40 PVC conduits for steel reinforced concrete ductbanks. 
2. Schedule 80 PVC conduits for direct buried ductbanks. 
 

B. Backfill: Provide backfill, including select backfill, in accordance with Section 
02221. 

 
C. Reinforcing: Provide Ductbank reinforcing in accordance with Section 03300, 

Cast in Place Concrete. 
 
D. Concrete: Provide ductbank concrete in accordance with Section 03300, Cast-in-

Place Concrete. 
 
E. Grounding: Provide ground cable in accordance with Section 16450, Grounding 

and Bonding for Electrical Systems. 
 
F. Conduit Spacers: Conduit spacers shall be nonmetallic, interlocking type to 

maintain spacing between conduits.  Provide spacers suitable for all conduit 
types used in multiple sizes. Carlon or approved equal. 

 
G. Duct Sealing Compound: 

 
1. Products and Manufacturers: Provide one of the following: 

 
a. 0-Z/Gedney, Type DUX. 
b. Or approved equal. 
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PART 3   EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work is to be installed and notify 
ENGINEER in writing of conditions detrimental to proper and timely completion of 
the Work.  Do not proceed with the Work until unsatisfactory conditions are 
corrected. 

 
3.02 INSTALLATION 
 

A. Excavation and Backfilling: 
 

1. Provide excavation and backfilling for ductbank installation in accordance 
with Section 02221. 

2. Do not backfill with material containing large rock, paving materials, 
cinders, large or sharply angular substances, corrosive material, or other 
materials that can damage or contribute to corrosion of ducts or cables, or 
prevent adequate compaction of backfill. 

 
B. Ductbank Layout: 
 

1. Top of ductbank concrete shall be a minimum of 2.0 feet below grade, 
unless shown or indicated otherwise on the Contract Drawings or 
Engineer approved. 

2. Slope ductbank runs for drainage toward manholes and away from 
buildings with slope of approximately 3 inches vertical per 100 feet of run. 

 
C. Ductbank Assembly: 
 

1. Assemble ductbanks using non-magnetic saddles, conduit saddles by 
Carlon or approved equal every six feet.  Saddle to provide minimum two-
inch concrete separation between outer surfaces of each conduit.  
Provide side forms for each ductbank. 

2. Make bends with sweeps of not less than 4 foot radius or 5.0 degree 
angle couplings. 

 
D. Concrete Placing: 
 

1. Provide minimum 4 inch concrete covering on each side, top, and bottom 
of concrete envelopes around conduits.  Concrete covering shall be as 
shown or indicated on the Contract Drawings. 

2. Provide red dye in concrete for easy identification during subsequent 
excavation; all concrete in entire ductbank, including top and bottom, shall 
be dyed. 

3. Firmly fix conduits in place during concrete placing.  Carefully place and 
vibrate concrete to fill spaces between conduits. 

 
E. Conduit Transitions: 
 

1. Conduit installations shall be watertight throughout entire length of 
ductbank. 
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2. Transition from non-metallic to rigid aluminum conduit where ductbanks 
enter structure walls and slabs. 

3. Terminate conduits with insulated grounding bushings. 
4. Continue conduits inside buildings in accordance with Section 16110, 

Rigid Conduits, and as shown or indicated in the Contract Documents. 
5. If ducts are not concrete-encased, provide expansion and deflection 

fittings in accordance with Section 16134, Expansion/Deflection Fittings. 
6. Plug and seal empty spare conduits entering structures.  Conduits in use 

entering structures shall be sealed watertight with duct sealing compound. 
 

F. Ductbank Reinforcing:  
 

1. Provide reinforcing for all ductbanks: 
2. Install ductbank reinforcement as shown or indicated on the Contract 

Drawings. 
3. Provide minimum of 2 inches and maximum clearance of 4 inches from 

bars to edge of concrete encasement. 
 

G. Connections to Structures: 
 

1. Firmly anchor ductbanks to structure walls or slabs.  Epoxy-grout 
ductbank rebar into structure concrete to eliminate sheer forces between 
ductbank and structure wall concrete. 

2. Ductbank penetrations through structure walls shall be watertight. 
 

H. Grounding: 
 
1. Provide bare stranded copper ductbank ground cable in each ductbank 

envelope.  Make ground electrically continuous throughout entire 
ductbank system. 

2. Connect ground cable to building and station ground grid or to equipment 
ground buses.  Also, connect ground cable to steel conduit extensions of 
underground ductbank system. 

3. Provide ground clamp and bonding of each steel conduit extension to 
maintain continuity of ground system. 

4. Terminate ground cable at last manhole or handhole for outlying 
structures. 

 
H. Detectable Underground Warning Tape: 
 

1. Provide detectable underground warning tapes complying with Section 
16075, Identification for Electrical Systems, over the full length of each 
underground ductbank. 

2. Install warning tapes approximately 12 inches below grade. 
3. Provide multiple tapes across the width of each ductbank.  Locate center 

of a warning tape above each edge of ductbank, and at intervals across 
top width of ductbank so that clear space between tapes does not exceed 
6 inches. 
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J. Reused Existing Ducts: 
 

1. Pull rag swab through duct to remove water and to clean conduits prior to 
installing new cable. 

2. Repeat swabbing until all foreign material is removed. 
3. Pull mandrel through duct, if necessary, to remove obstructions. 

   
 K.    Conduit Spacing 

  
 1. Provide PVC or Nylon conduit spacers minimum 6 feet apart in all 

ductbanks. 
 2. Do not use metal tie raps to hold conduit in place. Use only nylon tie 

raps for anchoring of conduit in ductbank.   
      
 

END OF SECTION 
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SECTION 16139CABLE TRAYS FOR ELECTRICAL SYSTEMS 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. Provide all labor, materials, equipment, and incidentals as shown, specified, 
and required to furnish and install cable trays. 

 
B. Coordination:  

 
1. Coordinate installation of cable trays with piping, ductwork, lighting fixtures 

and other systems and equipment.  Locate cable trays clear of interferences. 
2. Review installation procedures under this and other Sections and coordinate 

installation of items to be installed with or before cable tray Work. 
 

1.02 REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. NEMA VE 1, Metal Cable Tray Systems. 
2.  ANSI / ASQC Q9001-2000 (ISO 9001 Compliant) 
3.  ASME NQA-1-2004 
4.  ANSI N45.2 

 
1.03 QUALITY ASSURANCE 

 
A. Regulatory Requirements: Comply with electrical code in effect at the Site and the 

following: 
 

1. NEC Article 392, Cable Trays. 
 

1.04 SUBMITTALS 
 

A. Action Submittals: Submit the following: 
 

1. Product Data: 
 

a. Manufacturer’s technical information for cable tray materials and 
system proposed for use. 

 
PART 2  PRODUCTS 
 
2.01 MATERIALS 
 

A. Manufacturers: Provide products of one of the following: 
 

1.  B-Line Series 46 by Eaton 
2.  Series 7D64 Cope Cable Tray Systems 
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3.  Or approved equal 
B. Cable Tray System: 
 

1. Type: Ventilated bottom cover, rungs welded to side rails. 
2. Material: Aluminum. 
3. Rung Spacing: Nine inches on centers. 
4. Inside Depth: Six inches or as otherwise shown or indicated. 
5. Radius: Six inches to two feet as shown, indicated, or required. 
6. Width: Six inches to three feet as shown, indicated, or required. 
7. Support Span: Not to exceed twenty feet, unless otherwise shown or 

indicated by manufacturer. 
8. Loading Capacity: NEMA 20C minimum. 100lbs/ft @ 20’ span,  
9. Splice plates shall be the bolted type made as indicated below for each tray 

type. Splice plate construction shall be such that a splice may be located 
anywhere within the support span without diminishing rated loading capacity 
of the cable tray. Hardware shall be Type 316 stainless. Minimum  

10. Cable tray system shall comply with NEC Article 392 and NEMA VE1. 
11. Cable Tray Conduit Clamps: Furnish as required, as follows: 

 
a. Non-corrosive Locations: Provide B-Line Catalog Number 9ZN-1158, 

or equal. 
b. Corrosive Locations: Provide B-Line Catalog Number 9F Series non-

metallic, or equal 
 

12. Cable tray supports: Shall be placed so that the support spans do not exceed 
maximum span indicated on drawings of manufactures recommendations.  
Refer to drawing details for supports.  

13. Barrier Strips: Provide full length dividers to separate 480V, 120V, 24V and 
analog cables. At horizontal tee and cross intersections, cable runs that are 
separated with a standard Barrier Strip should be separated vertically and 
with a solid barrier.  The construction of the vertical separation shall include 
raised sides to retain the top layer(s) of cable, slots for attachment of cable 
ties, and smooth edges to protect cable jackets. 

14.  Accessories - special accessories shall be furnished as required to protect, 
support, and install a cable tray system.  Accessories shall consist of but are 
not limited to; section splice plates, expansion plates, blind-end plates, 
specially designed ladder dropouts, barriers, etc. 

15. Cable Tray Covers: 
 Indoors – Vented covers with standard cover clamp. Spaced 4’ max 

  Outdoors – Vented with heavy duty rap around cover clamps. Spaced 2’ max 
per cover.  

  
PART 3 EXECUTION 
 
3.01  INSPECTION 
 

A. Examine conditions under which the Work will be installed and notify ENGINEER in 
writing of conditions detrimental to proper and timely completion of the Work.  Do not 
proceed with the Work until unsatisfactory conditions are corrected. 

 
3.02  INSTALLATION 
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A. Installation, General: 
1. Install cable trays in accordance with Laws and Regulations, and 

manufacturer’s instructions and recommendations.  Provide complete cable 
tray system prior to installing cables. 

2. Install cable trays exposed and in accessible locations. 
3. Ground cable tray system components. 
4. Where required, connect conduit to cable tray using cable tray conduit 

clamps. 
5. Divided cable runs shall be kept separate at horizontal intersections with a 

solid barrier. Provide barrier strips in cable trays to isolate instrumentation 
and communication cables from 120VAC and greater power and control 
wiring. 

 
3.03  TESTING 
 

A. Test cable trays to ensure electrical continuity of bonding and grounding 
connections, and to demonstrate compliance with specified maximum grounding 
resistance. 
 

END OF SECTION 
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SECTION 16141 LOW VOLTAGE RECEPTACLES 
 

PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install 
low-voltage receptacles. 

 
B. Related Sections: 

 
1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16136, Outlet Boxes. 

 
A. Standards referenced in this Section are: 
 

1. UL 498, Standard for Attachment Plugs and Receptacles. 
2. UL 514D, Cover Plates for Flush-Mounted Wiring Devices. 
3. UL 943, Standard for Ground-Fault Circuit-Interrupters. 
4. UL 1010, Standard for Receptacle-Plug Combinations for Use in 

Hazardous (Classified) Locations. 
5. UL 1449, Standard for Surge Protective Devices. 

 
1.02 QUALITY ASSURANCE 
 

A. Regulatory Requirements: Comply with the following: 
 
1. Americans with Disabilities Act. 
2. NEC Article 406, Receptacles, Cord Connectors, and 

Attachment Plugs (Caps). 
 
1.03 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Product Data: Manufacturer’s technical information for receptacles 
and cover plates proposed for use. 

 
PART 2   PRODUCTS 
 
2.01 MATERIALS 

A. Receptacles: 
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1. Grounding receptacle, 2-pole, 3-wire, NEMA 5-20R configuration, 
ivory color. 

 
a. Single: 

 
1) Products and Manufacturers: Provide one of the 

following: 
 

a) HBL5361I by Hubbell, Inc. 
b) 5361-I by Pass & Seymour. 
c) Or equal. 
 

b. Duplex: 
 
1) Products and Manufacturers: Provide one of the 

following: 
 

a) HBL5362I by Hubbell, Inc. 
b) PS5362-I by Pass & Seymour. 
c) Or equal. 

 
c. Weather-resistant Duplex: 

 
1) UL-listed as weather-resistant. 
2) Products and Manufacturers: Provide one of the 

following: 
 

a) HBL5362IWR by Hubbell, Inc. 
b) WR5362-I by Pass & Seymour. 
c) Or equal. 

 
2. Corrosion-resistant grounding receptacle, 2-pole, 3-wire, yellow 

color. 
 

a. Single, 125-volt, 20 ampere, NEMA 5-20R configuration: 
 

1) Products and Manufacturers: Provide one of the 
following: 

 
a) HBL53CM61 by Hubbell, Inc. 
b) CR6301 by Pass & Seymour. 
c) Or equal. 

 
b. Duplex, 125-volt, 20 ampere, NEMA 5-20R configuration: 

 
1) Products and Manufacturers: Provide one of the 

following: 
a) HBL53CM62 by Hubbell, Inc. 
b) CR6300 by Pass & Seymour. 
c) Or equal. 

 
c. Single, 125-volt, 30 ampere, NEMA 5-30 configuration: 
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1) Products and Manufacturers: Provide one of the 
following: 

 
a) HBL9308 by Hubbell, Inc. 
b) 3802 by Pass & Seymour. 
c) Or equal. 

 
2. Grounding receptacle, 2-pole, 3-wire, 250-volt, 20 ampere, NEMA 

6-20 configuration, brown color. 
 

a. Single: 
 

1) Products and Manufacturers: Provide one of the 
following: 

 
a) HBL5461 by Hubbell, Inc. 
b) 5871 by Pass & Seymour. 
c) Or equal. 
 

b. Duplex: 
 

1)  Products and Manufacturers: Provide one of the 
following: 
a) HBL5462 by Hubbell, Inc. 
b) 5862 by Pass & Seymour. 
c) Or equal. 

 
4. Provide Type 302 stainless steel cover-plate conforming to UL 

514D.  Provide weatherproof-while-in-use cover where shown on 
the Contract Drawings as “WP” or “WPU”, and provide where 
receptacles are located in wet or corrosive location. 

5. Receptacles shall comply with UL 498. 
 

E. Receptacles for Hazardous Locations: 
 
1.  Material: Factory-sealed receptacle suitable for installation in 

Class I, Group D hazardous locations.  Copper-free aluminum 
receptacle and cover with cast gray iron alloy or cast malleable 
iron mounting box with zinc electroplate finish.  Receptacle rated 
at 20 amperes, 125 to 250 volts AC, 2-wire, and 3-pole.  Provide 
matching plug for each receptacle. 

2. Receptacles for hazardous locations shall conform to UL 1010. 
3. Products and Manufacturers: Provide one of the following: 

 
a. Series CPS by Crouse-Hinds Company. 
b. Type CPS by Appleton Electric Company. 
c. Or equal. 
 

F. Ground Fault Interrupting Receptacles: 
 

1. Duplex grounding receptacle, 2-pole, 3-wire, NEMA 5-20R 
configuration, 125-volt AC, 20 amperes, gray color with ground 
fault circuit interrupting (GFCI) protection. 
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2. Ground fault interrupting receptacles shall comply with UL 943. 
3. Provide Type 302 stainless steel cover-plate conforming to UL 

514D.  Provide weatherproof-while-in-use cover where shown on 
the Contract Drawings as “WP” or “WPU”, and provide where 
located in wet or corrosive location. 

 
4. Products and Manufacturers: Provide one of the following: 

 
a. GFR5362SGY by Hubbell, Inc. 
b. 2091-GRY by Pass & Seymour. 
c. Or equal. 

 
5. Weather-resistant Ground Fault Interrupting Receptacles 

 
a. Products and Manufacturers: Provide one of the following: 

 
1) 2095TRWRGRY by Pass & Seymour. 
2) Or equal. 

 
C. Surge Suppression Receptacles: 
 

1. Duplex grounding, surge suppression receptacle, two-pole, three-
wire, NEMA 5-20R configuration 125-volt AC, 20 amperes, blue 
color, capable of absorbing transient surge of 6,000 volts 
minimum.  Receptacle shall include power-on indicator light. 

2. Surge suppression receptacles shall comply with UL 1449. 
3. Provide Type 302 stainless steel cover-plate conforming to UL 

514D.  Provide weatherproof-while-in-use cover when shown on 
the Drawings as “WP” or “WPU”, and provide where located in a 
wet or corrosive location. 

4. Products and Manufacturers: Provide one of the following: 
 

a. HBL5362SA by Hubbell, Inc. 
b. 5362BLSP by Pass & Seymour. 
c. 5380-GY by Leviton Manufacturing Company. 
d. Or equal. 

 
E. Weatherproof Covers: 
 

1. Where receptacles are installed in damp locations as defined in 
area classification portion of Section 16050, General Provisions 
for Electrical Systems, provide receptacles as specified in 
Paragraphs 2.1.A through 2.1.D of this Section, as applicable, with 
weatherproof covers as specified below. 

2. Provide covers that are UL-listed weatherproof and suitable for 
use in damp locations in accordance with NEC 406. 

3. Material: 
 

a. Gasketed spring door type for wet and corrosive locations.  
Plates in corrosive locations shall have factory-applied 40-
mil PVC coating. 

b. Stainless steel screws and hardware. 
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4. Products and Manufacturers: Provide one of the following: 
 

a. Hubbell, Inc. 
b. Crouse-Hinds Company. 
c. Appleton Electric Company. 
d. Or equal. 
 

F. Weatherproof-While-in-Use Covers: 
 

1. Where receptacles are shown on the Contract Drawings as “WP” 
or “WPU”, and where receptacles are installed in wet locations as 
defined in area classification portion of Section 16050, General 
Provisions for Electrical Systems, provide receptacles as specified 
in Paragraphs 2.1.A through 2.1.D of this Section, as applicable, 
with weatherproof-while-in-use covers as specified below. 

 
2. Provide covers that are UL-listed, weatherproof while receptacle is 

in use, and are of ultraviolet-resistant construction suitable for 
outdoor use in accordance with NEC 406. 

 
3. Material: 

 
a. Non-metallic box with hinged, non-metallic cover. 
b. Sealing gaskets between box and cover. 
c. Stainless steel screws and hardware. 
d. Color: Gray finish 

 
4. Products and Manufacturers: Provide one of the following: 

 
a. TayMac Corporation. 
b. Pass and Seymour Type WIU  
c. Or equal. 
 

G. Power Receptacles: 480-volt interlocked receptacle with enclosed safety 
switch service outlet.  Provide service outlets, quantity as shown or 
indicated, for portable equipment. 

 
1. Material: Copper-free aluminum enclosures with operating handle 

NEMA 4, with gasketed, hinged door. 
2. Switch: Heavy duty, 3-pole, with visible blades, quick make-a-

break mechanism with reinforced, positive-pressure-type blade 
and fuse clips.  Switch shall be mechanically interlocked with 
receptacle.  Switch cannot be closed until plug is fully inserted and 
plug cannot be withdrawn or inserted unless switch is open. 

3. Receptacle: Single ground receptacle, 3-wire, 4-pole, 600-volt, (--
1--) amp.  Provide 2 matching plugs. 

 
a. Products and Manufacturers: Provide one of the following: 

 
1) Type WSR, and Type APS plugs by Crouse-Hinds 

Company. 
2) Or equal. 
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H. Power and Special Receptacles: Provide receptacles with number of 
poles and voltage and current rating as shown or indicated.  Coordinate 
with equipment plugs.  Provide matching plug for each receptacle. 

 
PART 3   EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work is to be installed and notify 
ENGINEER in writing of conditions detrimental to proper and timely 
completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions are corrected. 

 
3.2 INSTALLATION 
 

A. Non-hazardous Locations: Install receptacles at locations shown, in outlet 
or device boxes in accordance with Section 16136, Outlet Boxes. 

 
B. Hazardous Locations: Install receptacles in rigid metallic conduit systems. 
 
C. Install receptacles with ground pole in the down position. 

 
D. Mount receptacles 18 inches above finished floor in non-hazardous 

locations and 4.5 feet above finished floor in hazardous locations, in 
accordance with the Americans with Disability Act, unless otherwise 
shown or indicated in the Contract Documents. 

 
E. Mount receptacles 18 inches above finished floor in non-hazardous 

locations and 4.5 feet above finished floor in hazardous locations, unless 
otherwise shown or indicated in the Contract Documents. 

 
F. Install in conformance with NEC Laws and Regulations. 

 
G. Identification: 

 
1. Identify each conductor with circuit number and lighting panel 

number in accordance with Section 16075, Identification for 
Electrical Systems. 

2. Identify each receptacle with permanent phenolic tag.  Tags shall 
include circuit number and lighting panel number. 

 
END OF SECTION 
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SECTION 16142 SNAP SWITCHES 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install snap 
switches for lighting and other systems.  

 
B. Related Sections: 

 
1. Section 16075, Identification for Electrical Systems 
2. Section 16136, Outlet Boxes. 

 
1.02     REFERENCES 

 
A. Standards referenced in this Section are listed below: 
 

1. UL 20, General Use Snap Switches. 
2. UL 894, Switches for Use in Hazardous (Classified) Locations. 

 
1.03  QUALITY ASSURANCE 
 

A. Regulatory Requirements 
 
1. Americans with Disabilities Act 

 
1.04   SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Product Data: Manufacturer’s technical information for switches proposed 
for use. 

 
PART 2  PRODUCTS 
 
2.01  MATERIALS 

 
A. Switches for Non-Hazardous Locations: 
 

1. Single pole AC toggle switch, quiet type, 120/277-volt AC, 20 amperes, 
Ivory, specification grade. 
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a. Products and Manufacturers: Provide one of the following: 
 
1) Catalog No. 1221-I, by Harvey Hubbel, Inc. 
2) Catalog No. 1991-I, by Arrow-Hart, Inc. 
3) Catalog No. 20AC1-I, by Pass & Seymour 
4) Or equal. 

 
2. Single pole, three-way AC toggle switch, quiet type, 120/277-volt AC, 20 

amperes, Ivory, specification grade. 
 

a. Products and Manufacturers: Provide one of the following: 
 

1) Catalog No. 1223-I, by Harvey Hubbell, Inc. 
2) Catalog No. 1993-I, by Arrow-Hart, Inc. 
3) Catalog No. 20AC3-I, by Pass & Seymour 
4) Or equal. 

 
3. Two-pole AC toggle switch, quiet type, 120/277-volt AC, 20 amperes, 

Ivory, specification grade. 
 

a. Products and Manufacturers: Provide one of the following: 
 

1) Catalog No. 1222-I, by Harvey Hubbel, Inc. 
2) Catalog No. 1992-I, by Arrow-Hart, Inc. 
3) Catalog No. 20AC2-I, by Pass & Seymour 
4) Or equal. 

 
4. Switches in non-hazardous areas shall be UL-listed in accordance with 

UL 20. 
 

B. Switches for Hazardous Locations: 
 

1. Material: Factory sealed tumbler switch suitable for installation in Class I, 
Group D hazardous locations.  Cast gray iron alloy or cast malleable iron 
body and cover with zinc electroplate finish.  Switch rated at 20 amperes, 
120/277-volt AC. 

2. Switches in hazardous areas shall be UL-listed in accordance with UL 
894. 

 
3. Products and Manufacturers: Provide one of the following: 

 
a. Series EDS by Crouse-Hinds Company. 
b. Type EDS by Appleton Electric Company. 
c. Or equal. 

 
C. Switch Covers: 
 

1. Indoor covers shall be Type 304 stainless steel. 
2. Outdoor, wet, or corrosive location covers shall be weatherproof and 

corrosion resistant.   
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D. Key Operated On-Off Switches: 
 
1. Key operated switches shall be complete with legend plate and NEMA 4 

enclosure and two keys for each switch. 
 
PART 3   EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work is to be installed and notify 
ENGINEER in writing of conditions detrimental to the proper and timely 
completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions have been corrected. 

 
3.02 INSTALLATION 

 
A. Install switches at locations as shown or indicated in the Contract Documents in 

outlet or device boxes, in accordance with Section 13136, Outlet Boxes. 
 

B. Mount wall switches 4.0 feet above finished floor, and in accordance with the 
Americans with Disability Act, unless otherwise noted. 

 
C. Identify each conductor with circuit number and lighting panel number.  

Identification shall be in accordance with Section 16075, Identification for 
Electrical Systems. 

 
 

END OF SECTION 
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SECTION 16143 DISCONNECT SWITCHES 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install 
disconnect switches. 

 
B. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16142, Snap Switches. 

 
1.02 REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. UL 98, Enclosed and Dead-Front Switches. 
2. NEMA KS 1, Enclosed and Miscellaneous Distribution Equipment 

Switches (600 Volts Maximum). 
3. NEMA 250, Enclosures for Electrical Equipment (1000 Volts Maximum). 

 
1.03 QUALITY ASSURANCE 
 

A. Regulatory Requirements: 
 

1. NEC Article 404, Switches. 
2. Disconnect switches shall bear the UL label. 

 
1.04 SUBMITTALS 

 
A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings:   
 

a. Listing of each switch to be furnished, including location, rating, 
and NEMA enclosure type for each. 
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2. Product Data:   
 

a. Manufacturer’s technical information for disconnect switches 
proposed for use. 

 
B. Maintenance Material Submittals: Submit the following: 
 

1. Extra Stock Materials:  
 

a. Furnish one set of spare fuses for each fused disconnect switch to 
be installed. 

 
PART 2  PRODUCTS 
 
2.01 MANUFACTURERS 
 

A. Manufacturers:  Provide products of one of the following: 
 
1. Square-D Company. 
2. Eaton/Cutler Hammer. 
3. Siemens. 
4. Or approved Equal 

 
2.02  MATERIALS 

 
A. Service Disconnect Switches: 
 

1. Type: Fused, heavy-duty, single throw, quick-make, quick-break 
mechanism, visible blades in “OFF” position and safety handle. 

2. Rating: Voltage, current and short circuit ratings and number of poles as 
shown or indicated on the Contract Drawings.  Switch shall bear UL label 
indicating suitability for use as service equipment and shall comply with 
UL 98, NEMA KS 1, and NEMA 250. 

 
B.  Single Throw, Circuit Disconnect Switches: 
 

1. Type:  Fused or unfused, horsepower rated, heavy-duty, single throw, 
quick- make, quick-break mechanism, visible blades in the "OFF" position 
and safety handle. 

2. Rating:  Voltage and current ratings and number of poles as required for 
motor or equipment circuits being disconnected.  Switches shall bear a UL 
label and shall comply with the requirements of UL 98, NEMA KS 1 and 
NEMA 250. 

 
C. Double Throw Safety Switches: 
 

1. Type: Unfused, double throw with center “OFF” position, quick-make, 
quick-break mechanism, visible blades in the “OFF” position, and safety 
handle. 

2. Rating: Voltage and current ratings and number of poles as required for 
circuits being disconnected.  Switches shall bear UL label and shall 
comply with UL 98, NEMA KS 1, and NEMA 250. 
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D. Disconnect Switches for 120-volt, Single-phase Circuits: 
 

1. Refer to Section 16142, Snap Switches. 
 
E. Enclosures: NEMA rating shall be as required for area classifications specified in 

Section 16050, General Provisions for Electrical Systems or as shown on 
drawings. 

 
F. Identification: 

 
1. Identify enclosures in accordance with Section 16075, Identification for 

Electrical Systems. 
2. Provide nameplate to identify the equipment served by disconnect switch 

and associated source of power. 
 
PART 3  EXECUTION 
 
3.01  INSPECTION 
 

A. Examine conditions under which the Work will be installed and notify ENGINEER 
in writing of conditions detrimental to proper and timely completion of the Work.  
Do not proceed Install equipment so that sufficient access and working space is 
provided for ready and safe operation and maintenance. 

 
B. Securely fasten equipment to walls or other structural supports on which they are 

mounted.  Provide independent stainless steel supports where no wall or other 
structural surface exists.  Mount disconnect enclosures at a height not exceeding 
six feet.   

 
C. Provide suitable 1/4-inch spacers to prevent mounting enclosure directly against 

walls with the Work until unsatisfactory conditions are corrected. 
 
3.02  INSTALLATION 

 
A. Install equipment so that sufficient access and working space is provided for 

ready and safe operation and maintenance. 
 
B. Securely fasten equipment to walls or other structural supports on which they are 

mounted.  Provide independent stainless steel supports where no wall or other 
structural surface exists.  Mount disconnect enclosures at a height not exceeding 
six feet.   

 
C. Provide suitable 1/4-inch spacers to prevent mounting enclosure directly against 

walls. 
 
 

 
 

END OF SECTION 
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SECTION 16160 PANELBOARDS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Contractor shall provide all labor, materials, equipment, and incidentals as shown, 
specified, and required to furnish and install panelboards. Panels to be part of an 
integrated system of transformer and panelboards unless otherwise shown. 

 
B. Related Sections: 
 
 1. Section 16050, Electrical – General Provisions 
 2. Section 16075, Identification for Electrical Systems 
 3. Section 16271, Dry Type Low Voltage Distribution Transformers 
 4. Section 16289, Surge Protective Devices 

 
1.02 REFERENCES 

 
A. Standards referenced in this Section are: 
 

1. NEMA PB 1, Panelboards.  
2. UL 67, Panelboards 

 
1.03 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 
 
B. Operation and maintenance data as described in Division 1. 
 
C. In addition, submit the following: 
 

1. Shop Drawings: Listing of panelboards to be furnished with identification of 
their proposed location, and all electrical characteristics, including number 
and rating of branch circuit breakers and enclosure type. 

 
2. Product Data: Manufacturer’s technical information for panelboards 

proposed for use, including product literature and specifications.  Indicate 
options and features to be provided. 

 
1.04 QUALITY ASSURANCE 
 

A. Regulatory Requirements; Comply with the following: 
 

1. NEC Article 408, Switchboards and Panelboards. 
 

1.05 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Packing, Shipping, Handling, and Unloading: 
 

1. Packing: 
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a. Inspect prior to packing to assure that assemblies and components 
are complete and undamaged.  

b. Protect mating connections. 
c. Cover all openings into enclosures with-vapor inhibiting, water-

repellent material. 
 
2. Deliver materials and equipment to Site to ensure uninterrupted progress of 

the Work.  Deliver anchorage materials to be embedded in concrete in 
ample time to prevent delaying the Work.  Upon deliver, check materials and 
equipment for evidence of water that may have entered equipment during 
transit. 

3. Comply with Div. 1, Product Delivery Requirements. 
 
B. Storage and Protection: 
 

1. Store panelboards in a clean, dry location with environmental controls for 
uniform temperature and humidity.  Protect equipment with coverings and 
maintain environmental controls. 

 
PART 2 PRODUCTS 
 
2.01 RATING 
 

A. All panelboards shall be rated for the intended voltage, current, number of phases, 
number of wires and number of poles as shown or indicated on the Contract 
Drawings. 

 
B. Panelboards shall be U.L. listed. 
 

2.03 CONSTRUCTION 
 

A. General Panelboard Requirements 
 

1. Interiors 
 

a. Interiors shall be completely factory assembled with main breakers, 
bus bars, branch circuit breakers, wire connectors, etc. 

b. All wire connectors, except screw terminals, shall be of the anti-turn 
solderless type. 

c. All wire connectors shall be suitable for use with copper wires of the 
size(s) indicated on the Contract Drawings. 

d. Branch circuits shall be arranged using double row construction 
except where narrow column panels are called for on the Contract 
Drawings. 

e. Branch circuits shall be numbered by the panelboard manufacturer. 
f. Interiors shall be so designed that circuits may be changed without 

machining, drilling or tapping; without disturbing adjacent units; and 
without removing the main bus connectors. 

g. Interiors shall be durably marked by the manufacturer with the 
voltage, current rating and number of phases for which the 
panelboards are designed.  The markings, which shall be visible 
after installation without disturbing the interior parts or wiring, shall 
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also include the manufacturer's name or trademark. 
h. All current carrying parts, including cross connectors, shall be 

copper. 
 

2. Bus Bars 
 

a. The bus bars for the mains shall be sized as shown on the Contract 
Drawings. 

b. Both a full-capacity neutral bus and a separate ground bus shall be 
provided.  Neutral bus bars shall have a suitable lug for each 
outgoing feeder requiring a neutral connection. 

c. Phase bus bars shall be full height without reduction. 
d. Bus bar taps for panelboards with single pole branches shall be 

arranged for sequence phasing of the branch circuit devices. 
e. Bus bars shall be braced to conform to industry standards for short 

circuit stresses in panelboards. 
 

3. Circuit Breakers 
 

a. The panelboards shall be equipped with circuit breakers, main and 
branch, with trip settings as shown on the Contract Drawings. 

b. The circuit breakers shall be of the molded case, bolt-on type with 
the number of poles as shown on the Contract Drawings. 

c. Circuit breakers used in 120/240 Volt and 120/208 Volt panelboards 
shall have a minimum interrupting rating of 10,000 Amperes RMS 
symmetrical. 

d. Three-pole circuit breakers used in 480 Volt panelboards shall have 
a minimum interrupting rating of 14,000 Amperes RMS symmetrical. 
 

4. GFCI (Ground Fault Circuit Interrupter) 
 

a. GFCI units shall be provided for all circuits where shown on the 
Contract Drawings.  

b. The GFCI units shall be 1-pole, 120 Volt, molded case, bolt-on 
circuit breakers incorporating a solid-state ground fault interrupter 
circuit which shall be insulated and isolated from the breaker 
mechanism. 

c. The GFCI units shall be U.L. listed Class A, Group I devices (5 
milliamp sensitivity, 25 millisecond trip time), and shall have an 
interrupting capacity of 10,000 Amperes RMS symmetrical, unless 
otherwise noted. 
 

5. Enclosures, Covers and Trim 
 

1. The enclosures shall be of the NEMA Type (1, 3R, 4, 4X, 12), 
material (code gauge steel, stainless steel, fiberglass), and mounting 
configuration (flush, surface) as shown on the Contract Drawings. 

2. Enclosures shall be of sufficient size to provide a minimum 4-inch 
gutter space on all sides.  At least four (4) interior mounting studs 
shall be provided for each enclosure.  Enclosures shall be furnished 
without conduit knockouts.  Enclosures shall have hinged doors 
which cover all circuit breaker handles. 
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3. Stainless steel enclosures and covers shall have a natural metal 
finish.  Enclosures and covers shall be joined together with a 
concealed piano type stainless steel hinge.  Conduit openings in the 
enclosures shall be field drilled and, if applicable, tapped.  

4. Fiberglass enclosures and covers shall be the manufacturer's 
standard color.  Enclosures and covers shall be joined together with 
a concealed piano type stainless steel hinge.  Conduit openings in 
the enclosures shall be field drilled and, if applicable, tapped. 

5. Code gauge steel enclosures and covers shall be galvanized steel 
finished as per Item 2.03.E.7 below.  Enclosures and covers shall be 
joined together with a concealed piano type hinge.  Conduit 
openings in the enclosures shall be field punched. 

6. Code gauge steel enclosures shall have panel trims of code gauge 
sheet steel.  Trims for flush mounted enclosures shall overlap the 
enclosures by at least 3/4-inch all around.  Surface mounted 
enclosures shall have trims the same height and width as the 
enclosures.  Trims shall be fastened to the enclosures with quarter-
turn clamps or screws. 

7. All interior and exterior surfaces of the panelboards, enclosures and 
trims shall be properly cleaned, painted with a rust inhibitor (two 
coats), and over-coated with ANSI Z55.1, No. 61 light gray paint.  
The finish paint shall be of a type to which field applied paint will 
adhere. 

8. The inside surface of each cover shall have a directory frame with a 
transparent cover and a directory card. 

9. Covers shall have semi-flush type cylinder locks and catches, except 
that covers over 48-inches in height shall have vault handles and 3-
point catches, complete with lock, arranged to fasten at top, bottom 
and center.  Two (2) keys shall be furnished for each lock and all 
locks shall be keyed alike. 

 
B. Power Distribution Panelboards: 
 

1. Manufacturers: Provide Products of one of the following: 
 

1. 120/240 Volt and 120/208 Volt panelboards shall be type NQOD 
with QOB bolt-on circuit breakers as manufactured by Schneider 
Electric/Square D Company, or approved equal. 

2. 480 Volt panelboards shall be the I-Line type as manufactured by 
Schneider Electric/Square D Company, or approved equal. 

 
C. Lighting Control Panelboards: 
 

1. Manufacturers: Provide products of one of the following: 
 

a. Panelboards designated as including lighting power and control 
circuitry shall be of the type PowerLink as manufactured by 
Schneider Electric/Square D Company, or approved equal. 

 
2. General: Unit shall consist of a panelboard with remotely operated circuit 

breakers, controller, power supply, and other ancillary devices as required 
for a complete and operational system.  
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3. Provide outdoor light-level sensor suitable for remote installation in an 
exposed wet environment. Device shall communicate with controller to 
provide  
 

D. Integrated Panelboard and Transformer: 
 

1. Products and Manufacturers: Provide products of one of the following: 
 

a. Mini Power Zone by Schneider Electric/Square D Company. 
b. Mini Power Center by Eaton/Cutler-Hammer.  
c. Panel Tran by Acme Electric Corporation. 
d. Or approved alternate. 

 
2. General: Unit shall consist of encapsulated dry type transformer, primary 

and secondary main circuit breakers, and secondary panelboard all in one 
enclosure. 

 
3. Transformer Rating: Transformer portion shall comply with Section 16271, 

Dry-type Low-Voltage Distribution Transformers.  KVA, primary voltage, 
secondary voltage, frequency and number of phases shall be as shown or 
indicated on the Drawings 

 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. Examine conditions under which the Work is to be installed and notify ENGINEER 
in writing of conditions detrimental to the proper and timely completion of the Work.  
Do not proceed with the Work until unsatisfactory conditions are corrected 

 
3.02 INSTALLATION 
 

A. Surface mounted panelboards shall be installed using spacers so that there is an air 
space between the enclosure and the mounting surface. 

 
B. Unless otherwise shown on the Contract Drawings, the tops of the enclosures shall 

be mounted at a height of 6-feet above the floor.  The enclosures shall be properly 
aligned, true-and-square, and shall be adequately supported independently of the 
connecting conduits. 

 
C. All panelboard wiring shall be neatly formed, grouped, laced, and identified to 

provide a neat and orderly appearance. 
 
D. The Contractor shall type on the directory card the description/use of each active 

circuit.  "Spare" shall be indicated in erasable pencil! 
 
3.02 TESTS 
 

A. Each individual circuit breaker, including the main breaker and the GFCI breaker(s), 
shall be tested for proper operation under the appropriate overload/ground fault 
conditions. 
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3.03 GUARANTEES AND WARRANTIES 
 

A. The Contractor shall guarantee and warrant all materials and labor provided under 
this Section in accordance with Section 01740 and Section 16050 of these 
Specifications. 

 
END OF SECTION 
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SECTION 16215 
ELECTRICAL POWER DISTRIBUTION STUDIES 

 
PART 1   GENERAL 

 

1.01 DESCRIPTION 

 
A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, professional 
services, and incidentals required to perform electrical power distribution 
system studies on the following equipment: 
 
a. New main circuit breaker. 
b. Existing generator circuit breaker. 
c. Existing automatic transfer switch. 
d. New MCC, including all equipment connected. 
e. Existing manual transfer switch 
f. New VFDs  
g. 120/208V panelboard 

 
2. Motor starting and transformer information used in electrical power 

distribution system studies shall be based on equipment provided by 
CONTRACTOR equipment provided by other contractors on the project 
and, where applicable, existing equipment ratings and settings. 

3. Electrical power distribution system studies shall include the following, as 
specified in this Section: 

 
a. Short-circuit study. 
b. Protective device evaluation study. 
c. Protective device coordination study. 
d. Arc flash analysis 

 
B. Related Sections: 
 

1. Section 16050, Electrical General Provision  
2. Section 16075, Identification for Electrical Systems. 
4. Section 16921, Motor Control Centers 

 
1.02 REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. ANSI/IEEE C37.91, Guide for Protective Relay Applications to Power 
Transformers 

2. ANSI/NCSL Z540.3 Requirements for the Calibration of Measuring and 
Test Equipment. 

3 IEEE 141, Recommended Practice for Electric Power Distribution in 
Industrial Plants (IEEE Red Book). 

4. IEEE 242, Recommended Practice for Protection and Coord. of Industrial 
and Commercial Power Systems (IEEE Buff Book). 
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5. IEEE 399, Analysis (IEEE Brown Book), Recommended Practice for 
Power System Analysis. 

6. IEEE 1584, Guide for Performing Arc-Flash Hazard Calculations. 
7. NFPA 70E, Electrical Safety in the Workplace. 
 

1.03 QUALITY ASSURANCE 

 
A. Qualifications: 
 

1. Professional Engineer: 
 

a. Engage a registered professional engineer legally qualified to 
practice in the jurisdiction where the Project is located and 
experienced in providing engineering services of the kind 
indicated.  Professional engineer may be employed by 
independent consulting firm or manufacturer of power distribution 
equipment. 

b. Professional engineer shall have not less than five years of 
experience performing electrical power distribution system studies 
similar in scope and size to the studies required for the Project. 

c. Submit qualifications data. 
d. Responsibilities include but are not necessarily limited to: 

 
1) Performing or supervising the performance of electrical 

power distribution system studies and related field 
services. 

2) Preparing or supervising the preparation of test plans and 
test reports, and interpretation and engineering analysis of 
test data.  Test reports shall bear the seal and signature of 
the professional engineer.  State of licensure, license 
number, and professional engineer’s name shall be clearly 
legible on the seal. 

3) Certifying that tests performed and results achieved 
conform to the Contract Documents. 

 
2. Field Engineer:  

 
a. Field engineer performing protective device testing shall be 

experienced in type of testing required and testing equipment used 
on the Project. 

b. Field engineer may be an employee of the protective device 
equipment manufacturer. 

 
B. Test equipment and instrument calibration shall comply with accuracy standards 

of NIST and ANSI/NCSL Z540.3. 
 

1.04 SUBMITTALS 

 
A. Shop drawings and product data as described in Division 1. 

B. In addition, submit the following: 
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C. Action Submittals: Submit the following: 
 
1. Studies: 

a. Calculations and results of the short-circuit study, protective 
device evaluation, and coordination studies in report format.  
Report shall be sealed and signed by the professional engineer 
retained for the studies.  Submit preliminary reports (when 
specified) and final reports. 

b. Time current curves for protective devices included within the 
power system studies. 

c. Calculations and results of arc-flash analysis in report format 
sealed and signed by professional engineer retained for the 
studies.  Submit preliminary reports (when specified) and final 
reports. 

 
2. Testing Plan: Submit work plan for field testing.  Submit and obtain 

ENGINEER’S approval prior to performing tests.  Plan shall indicate 
schedule of field testing, time frames for tests, and duration of equipment 
outage for testing. Submit shutdown requests for each outage in 
accordance with Section 01 14 16, Coordination with Owner’s Operations. 

3. Field Survey Plan: Submit work plan for field survey and data gathering 
prior to beginning work.  Plan shall indicate the schedule of work, time 
frames for data collection, and duration that equipment will be temporarily 
out of service.  Submit shutdown requests for each outage in compliance 
with Section 01 14 16, Coordination with Owner’s Operations. 

 
D. Informational Submittals: Submit the following: 
 

1. Test Reports: 
 

a. Results of field testing. 
 

2. Qualifications Statements: 
 

a. Professional engineer. 
b. Field engineer, when required by ENGINEER. 

 
E. Closeout Submittals: Submit the following: 

 
1. Final settings of protective devices. Submit compilation of final settings for 

each equipment lineup within 10 days of programming the associated 
protective devices. 
 

2. Electronic Files: 
 

a. Protective Devices: 
 

1) Settings for all microprocessor-based protective devices. 
2) Software versions used to program the protective devices. 
 

b. Electrical Power Distribution System Studies: 
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1) Upon ENGINEER's approval or acceptance, as applicable, 
of submittals required under this Section, submit for 
OWNER’s use all electronic files developed for the Work 
under this Section associated with the approved or 
accepted, as applicable, submittal to ENGINEER.   

2) Electronic files submitted for OWNER’s use shall become 
OWNER’s property. 

3) Source files for power studies performed under this 
Section. 

 
1.05 ELECTRICAL POWER DISTRIBUTION SYSTEM STUDIES 
 

A. General: 
 

1. Perform a current and complete short-circuit study, protective device 
evaluation study, and protective device coordination study for the Site’s 
electrical distribution system.  Perform studies in accordance with IEEE 
141, IEEE 242, and IEEE 399. 

2. Studies shall include all portions of high-, medium-, and low-voltage 
electrical power distribution systems, from the normal and alternate 
sources of power through low-voltage distribution system.  Thoroughly 
cover in the study normal system operating method, alternate operation, 
and operations that could result in maximum fault conditions. 

3. Perform a complete study to evaluate both new and existing devices, and 
include recommendations on required adjustments.  Studies shall include 
both the normal utility supply and standby generator systems. 

 4.   Promptly bring to attention of ENGINEER and OWNER problem areas 
and inadequacies in equipment. 

 5.   Perform both preliminary and final short-circuit and coordination studies.  
Preliminary study shall verify adequacy of equipment’s short-circuit 
ratings and establish preliminary settings required prior for energizing 
equipment.  Perform final short-circuit and coordination study and arc 
flash analysis after ENGINEER’s acceptance of preliminary study, but not 
later than the date when equipment installed under the Project is placed 
into service.  Study data shall include the following: 

 
a. Preliminary Short-circuit and Coordination Study: Base the 

evaluation on the worst case operating mode.  Include the utility-
confirmed contribution plus an additional 5 percent.  Base the 
evaluation on estimated cable lengths, and proposed equipment 
and protective devices. 

b. Final Short-circuit and Coordination Study: Base the evaluation on 
utility-confirmed contribution.  Evaluate the distribution system 
under each of the various operating modes.  Base the evaluation 
on actual confirmed cable lengths, and installed equipment and 
protective devices. 

 
B. Short-circuit Study: 
 

1. Perform short-circuit evaluation using computer software specifically 
designed for such use. 
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2. Input data shall include electric utility company’s short-circuit, single-, and 
three-phase contributions, with reactance/resistance (X/R) ratio, 
resistance and reactance components of each branch impedance, motor 
and generator contributions, base quantities selected, and other 
applicable circuit parameters. 

3. Calculate short-circuit momentary duties and interrupting duties on the 
basis of maximum available fault current at each switchgear bus, 
switchboard, motor control center, distribution panelboard, pertinent 
branch circuit panelboards, and other significant locations through the 
system. 

4. Short-circuit tabulations shall include symmetrical fault currents and X/R 
ratios.  For each fault location, total duty on the bus and individual 
contribution from each connected branch, including motor back electro-
motive force (EMF) current contributions, shall be listed with its 
associated X/R ratio. 

 
C. Protective Device Evaluation Study: 
 

1. Determine adequacy of circuit breakers, controllers, surge arresters, 
busways, switches, and fuses by tabulating and comparing short-circuit 
ratings of these devices with the available fault currents. 

2. Apply appropriate multiplying factors based upon system X/R ratios and 
protective device rating standards. 

 
D. Protective Device Coordination Study: 

 
1. Perform study to select or to check selections of power fuse ratings, 

protective relay characteristics and settings, ratios and characteristics of 
associated voltage and current transformers, and low-voltage breaker trip 
characteristics and setting. 

2. Overcurrent device settings estimated in the protective device 
coordination study shall provide complete, 100 percent selectivity.  
Selectively coordinate system such that only the device nearest a fault will 
operate to remove the faulted circuit.  System selectively shall be based 
on both the magnitude and duration of a fault current. 

3. Study shall include all voltage classes of equipment starting at electric 
utility’s incoming line protective device, down to and including medium- 
and low-voltage equipment.  Phase and ground overcurrent and phase 
and ground fault protection shall be included, and settings for other 
adjustable protective devices. 

4. Plot time-current characteristics of installed protective devices on 
appropriate log-log paper.  Maintain reasonable coordination intervals and 
separation of characteristic curves.  Provide coordination plots for phase 
and ground protective devices for complete system.  Use sufficient curves 
to clearly indicate selective coordination achieved through electric utility’s 
main breaker, power distribution feeder breakers, and overcurrent devices 
at each major load center. 

5. Show maximum of eight protective devices per plot.  Appropriately title 
each plot and include the following information as required for the circuits 
shown: 
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a. Representative one-line diagram, legends, and types of protective 
devices selected. 

b. Power company’s relays or fuse characteristics. 
c. Significant motor starting characteristics. 
d. Parameters of transformers, magnetizing inrush and withstand 

curves in accordance with ANSI C37.91. 
e. Operating bands of low-voltage circuit breaker trip curves, and 

fuse curves. 
f. Relay taps, time dial and instantaneous trip settings. 
g. Cable damage curves. 
h. Symmetrical and asymmetrical fault currents. 

 
6. Provide selection and settings of protective devices separately in tabular 

format listing circuit identification, IEEE device number, current 
transformer ratios, manufacturer, type, range of adjustment, and 
recommended settings.  Provide a tabulation of recommended power fuse 
selection for all fuses in system. 

 
E. Arc-Flash Analysis: 
 

1. Conduct arc flash analysis after acceptance by ENGINEER of short-circuit 
study and coordination study.  Perform arc flash analysis for each 
operating mode of the system, in accordance with IEEE 1584-2018 and 
NFPA 70E. Arc-Flash Analysis shall be performed on all new gear and 
any existing gear touched by the project. At minimum, this shall include 
MV Switchgear and MCC level modifications. 

 
2. Document the protection and calculation procedures and coordination 

review in testing report.  Present analysis results in tabular format 
showing the following:  

 
a. Bus and protection device name. 
b. Bolted and arcing fault values. 
c. Protective device trip times. 
d. Arc flash boundary, working distance, and incident energy. 
e. Required protective flame-resistant (FR) clothing class. 
 

3. Arc-Flash labels shall be provided for all equipment where Arc-Flash 
Analysis is performed, and equipment is not already provided with arc 
flash labels. Provide labels in accordance with NFPA 70E. Labels shall 
include at minimum: 
 
a. Danger or Warning header 
b. Working Distance for incident energy calculation 
c. Minimum Arc Rating (calories/cm2 or Joules/cm2) 
d. Arc Flash Boundary 
e. PPE Category 
f. Limited Approach and Restricted Approach boundaries 
g. Voltage 
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1.06 STUDY REPORT 
 

A. Summarize results of electrical power distribution system studies in a typed or 
computer-printed report that includes the following: 

 
1. One line drawing of system equipment studied showing equipment 

identity and rating, bus and cable connections with size and labels and 
breaker settings. 

2. Description, purpose, basis, written scope, and single-line diagram of 
power distribution systems evaluated. 

3. Tabulations of circuit breaker, fuses, and other equipment ratings versus 
calculated short-circuit duties.  Evaluation of short-circuit calculations and 
identification of underrated equipment. 

4. Protective device time versus current coordination curves, tabulations of 
relay and circuit breaker trip settings, and fuse selection.  Include an 
evaluation and discussion of logical compromises for proposed protection. 

5. Fault current tabulation including definition of terms and guide for 
interpretation. 

6. Tabulation of appropriate tap settings for relay seal-in units. 
7. Tabulation of equipment survey information. 
 

B. Electrical power distribution system studies report shall include a separate 
section addressing arc flash analysis.  In addition to protection and calculation 
procedures, and coordination review and analysis results, report shall include 
protective device evaluation for each high-incident energy case to determine if 
adjustments can improve system performance relative to arc flash hazard level. 

 
PART 2   PRODUCTS (NOT USED) 
 

PART 3   EXECUTION 

 

3.01 TEST AND EVALUATION FIRM 

 

A. Power distribution system studies shall be performed by one of the following: 

 

1. Rozel 

 

3.02 PREPARATION 

 

A. General: 

 
1. Coordinate with professional engineer performing the studies and assist 

professional engineer with collecting information necessary to complete 
the specified studies. 

2. Prior to performing studies, obtain information pertaining to existing 
system necessary for performing studies. 
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3.03 FIELD SERVICES 

 
A. CONTRACTOR’S professional engineer shall conduct an equipment survey 

and data gathering of existing devices and information necessary to perform 
electrical power distribution system studies. 

 
B. To the extent applicable, perform survey that includes the following information: 
 

1. Manufacturer, type, and size of each power fuse. 
2. Manufacturer, type, model, and settings for each protective relay, trip unit, 

and circuit breaker. 
3. Current transformer ratios for each protective relay. 
4. Appropriate data for motors and transformers included with the study. 

 
C. CONTRACTOR’S professional engineer shall confirm and establish proper 

settings for protective devices.  Professional engineer shall collect data and 
coordinate with equipment Suppliers to establish proper settings for the devices 
provided.  Document in the study all devices and settings. 

 

3.04 FIELD TESTING 

 
A. Site Tests:  
 

1. Provide protective device field testing for new and existing equipment 
effected by this project or outlined in this study, in accordance with 
manufacturers’ recommendations.  Field testing shall be by 
CONTRACTOR’S field engineer, after submittal of and ENGINEER’S 
acceptance of electrical power distribution system studies.  Field testing 
results shall be documented in a report that shall include final settings of 
protective devices. 

2. Field engineer shall provide necessary tools and equipment and adjust, 
set, calibrate, and test protective devices.  Protective relays and meters in 
medium- and low-voltage equipment shall be set, adjusted, calibrated, 
and tested in accordance with manufacturers’ recommendations and the 
coordination study.  Provide minor adjustments, repairs, and lubrication 
necessary for proper operation. 

3. Electromechanical protective relays provided in accordance with the 
Contract Documents shall be set and tested for acceptance.  Testing shall 
include visual and mechanical inspection.  Testing shall include 
overcurrent time and pick-up tests. 

4. Solid state and multi-function trip devices shall be set, including required 
programming necessary for the protection required.  Devices shall be 
checked, configured, and tested for setting and proper operation. 

 

3.05 MAINTENANCE OF OPERATIONS 

 
A. Field testing may require that certain equipment be temporarily taken out of 

service.  CONTRACTOR shall perform the Work with due regard to the need of 
OWNER for continuance of operations and in accordance with sequencing 
required in the Contract Documents, and in accordance with Owner’s Operations.  
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Submit testing procedures and schedules and obtain acceptance by ENGINEER 
prior to starting testing and related Work. 

 
3.06 INSTALLATION 
 

A. Provide personnel protective equipment labels in accordance with Section 16075, 
Identification for Electrical Systems. Arc-Flash labels shall be provided for all 
equipment where Arc-Flash Analysis is performed, unless equipment already 
provided with arc flash labels. 

 
1. Supplier Services: Provide training for OWNER’s operation and 

maintenance personnel in personnel protection equipment.  Provide at 
least 2 hours of training. 

 

END OF SECTION 
 
 
 

Manatee County BCC IFBC No. 23-TA004457LP 488



16271 - Dry Type Low Voltage Distribution Transformers.docx  1 / 4 

SECTION 16271 DRY-TYPE LOW-VOLTAGE DISTRIBUTION TRANSFORMERS 
 
PART 1     GENERAL 
 
1.01    DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment and 
incidentals as shown, specified, and required to furnish and install dry 
type low-voltage distribution transformers.   

 
B. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16160, Panelboards. 
3. Section 16450, Grounding and Bonding for Electrical Systems. 

 
1.02    REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. NEMA ST-20, Dry Type Transformers for General Applications. 
2. NEMA TP-1, Guide for Determining Energy Efficiency for Distribution 

Transformers. 
3. NEMA TP-2, Standard Test Method for Measuring the Energy 

Consumption for Distribution Transformers. 
4. UL 1561, Dry Type General Purpose and Power Transformers. 
 

1.03    QUALITY ASSURANCE 
 

A. Regulatory Requirements: 
 

1. NEC Article 450, Transformers and Transformer Vault (Including 
Secondary Ties). 

 
1.04      SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
 
a. Schedule of transformers to be furnished with ratings and other 

required technical data. 
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b. Proposed location for each transformer, including pad layout, 
dimensions, and appurtenances. 

 
2. Product Data:  

 
a. Supplier’s technical information for transformers proposed for use. 

 
PART 2     PRODUCTS 
 
2.01    MATERIALS 

 
A. Dry Type Two-Winding Transformer: 
 

1. Type: Dry type, air cooled, low temperature rise.  Transformers 15 kVA 
and larger shall be energy efficient, complying with NEMA TP-1 Class 1 
efficiency levels.  Transformers less than 15 kVA shall be general 
purpose. 

2. Rating: KVA, primary voltage and connection, secondary voltage and 
connection, frequency and number of phases shall be as shown on the 
Drawings. 

3. Insulation: Insulation and average winding temperature rise (in a 40 
degree C maximum ambient) for rated kVA per the following table.  
Energy efficient transformers shall be capable of 15 percent continuous 
overload at 150 degrees C temperature rise. 

 

kVA Rating 
Insulation Class  
(degrees C) 

Temperature Rise  
(degrees C) 

1 to 15 kVA 150 80 
25 to 500 kVA 180 115 

 
4. Winding Taps, Transformers 15 kVA and Less: Two 5-percent below 

rated voltage, full capacity taps on primary winding. 
5. Winding Taps, Transformers 25 kVA and Larger: Two 2-1/2-percent 

above rated voltage and four 2-1/2+ percent below rated voltage, full 
capacity taps on primary. 

6. Basic impulse level shall be 10 kV. 
7. Sound Level: NEMA ST-20 standard. 
8. Enclosure: UL listed for the application. 
9. Identification: Identify transformers in accordance with Section 16075, 

Identification for Electrical Systems, with the transformer number and 
voltages, connection data, kVA ratings, impedance, and overload 
capacity. 

10. Transformers shall comply with NEMA ST-20, NEMA TP-1, NEMA TP-2, 
and UL 1561. 

11. Transformers shall bear the label of the Underwriters’ Laboratories, Inc. 
 

B. Non-Linear Load, K Factor Rated Transformer: 
 

1. K Factor rated transformers shall meet the requirements specified in this 
Section for dry-type two-winding transformers and, in addition, the 
following: 
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a. Type: 100 percent non-linear rated, specifically designed to handle 
non-linear loads with double size neutral.  Transformer shall 
include an electrostatic shield grounded to the transformer core. 

b. UL K Factor: K = 13. 
c. Impedance: Three percent minimum, five percent maximum. 

 
C. Dry Type Buck and Boost Transformer: 
 

1. Buck and boost transformers shall meet the requirements specified in this 
Section for dry-type two-winding transformers, except as specified below: 
 
a. Insulation and average winding temperature rise for rated kVA as 

follows: 
 

kVA Rating 
Insulation Class  
(degree C) 

Temperature Rise  
(degree C) 

0.25 to 2 kVA 150 80 
3 to 7.5 kVA 180 115 

 
D. Dry Type Shielded Isolation Transformer: 
 

1. Shielded isolation transformers shall meet the requirements specified in 
this Section for dry-type two-winding transformers, except as specified 
below: 

 
a. Transformers shall be provided with quality, full width electrostatic 

shields in a maximum effective coupling capacitance between 
primary and secondary of 33 picofarads.  With transformers 
connected under normal, loaded operating conditions, the 
attenuation of line noise and transients shall equal or exceed the 
limits listed in the table in Paragraph 2.1.D.1.b of this Section:. 

b. Common mode noise attenuation: 
 

Frequency Attenuation 
0 to 1.5k Hz 120 db 
1.5 k Hz to 10k Hz 90 db 
10 k Hz to 100k Hz 65 db 
100 k Hz  to 1M Hz 40 db 

 
c. Transverse mode noise attenuation: 

 
Frequency Attenuation 
1.5 to 10k Hz 52 kb 
10 to 100k Hz 30 db 
100k to 1M Hz 30 db 

 
d. Provide electrostatic shield between the primary and secondary 

winding and grounded to the transformer core. 
e. Isolate core and coil from enclosure using vibration absorbing 

mounts. 
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E. Manufacturers: Provide products of one of the following: 
 

1. Square D Company. 
2. Or approved equal. 

 
PART 3     EXECUTION 
 
3.01    INSPECTION 
 

A. Examine the conditions under which the dry type transformers are to be installed 
and notify ENGINEER in writing of conditions detrimental to the proper and timely 
completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions have been corrected. 

 
3.02   INSTALLATION 
 

A. Install transformers on walls or floors at locations shown.  Install floor mounted 
transformers on raised concrete bases.  Provide sufficient access and working 
space for convenient and safe operation and maintenance. 

 
B. Mount transformers so that vibrations are not transmitted to the building structural 

parts and other equipment.  Make connections to transformers with flexible 
conduit. 

 
C. Adjust tap settings to provide proper voltage at panelboards. 
 
D. Install dry type transformers in conformance with governing codes and 

manufacturer’s instructions and recommendations, and the Contract Documents. 
 
 

END OF SECTION 
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SECTION 16289 SURGE PROTECTIVE DEVICES 
 
PART 1    GENERAL 
 
1.01     DESCRIPTION 
 

A. Scope: 
 

1. Contractor shall provide all labor, materials, equipment, and incidentals as 
shown, specified, and required to furnish and install surge protective 
devices (SPD). 

2. SPDs furnished under this Section shall be ANSI/UL 1449 Type 2 
integrating both surge suppression and high-frequency noise filtering 
suitable for use on low-voltage distribution systems. 

 
B. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16440, Switchboards. 
3. Section 16423, Motor Control Centers. 
4. Section 16160, Panelboards. 

 
1.02    REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. ANSI/UL 1449, Surge Protective Devices. 
2. IEEE C62.11, Metal-Oxide Surge Arresters for AC Power Circuits (>1 kV) 
3. IEEE C62.41, Recommended Practice on Surge Voltages in Low-voltage 

AC Power Circuits. 
4. IEEE C62.45, Recommended Practice on Surge Testing for Equipment 

Connected to Low-Voltage (1,000 V and Less) AC Power Circuits. 
5. UL 1283, Electromagnetic Interference Filters. 
 

1.03    QUALITY ASSURANCE 
 

A. Qualifications: 
 

1. Manufacturer: Shall have at least five years of experience manufacturing 
and servicing products substantially similar to those required and shall be 
able to submit documentation of at least five installations in satisfactory 
operation for at least five years each. 

 
B. Component Supply and Compatibility: 
 

1. Obtain all products included in this Section regardless of component 
manufacturer from a single SPD manufacturer. 

2. SPD manufacturer shall review and approve or prepare all Shop Drawings 
and other submittals for all components furnished under this Section. 

3. Components shall be suitable for the specified service conditions and 
shall be integrated into overall assembly by SPD manufacturer. 
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C. Regulatory Requirements: Comply with the following: 
 

1. NEC 110.9, Requirements for Electrical Installations, Interrupting Rating. 
2. NEC 240.21, Overcurrent Protection, Location in Circuit. 

 
1.04 SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
 

a. Electrical and mechanical drawings for each type of unit, showing 
electrical ratings, dimensions, mounting provisions, connection 
details, and layout diagrams. 

b. Components list and nameplate schedule. 
c. Summary sheets with schedules of equipment. 
 

2. Product Data: 
 

a. Manufacturer’s technical information, including catalog 
information. 

b. Manufacturer's technical specifications with assembly and 
component ratings. 

 
E. Informational Submittals: Submit the following: 
 

1. Certifications: 
 
a. Certification that SPD devices comply with standards referenced 

in this Section. 
 

2. Source Quality Control Submittals: 
 

a. Report of results of testing and inspections performed at 
manufacturer’s shop. 

 
3. Supplier Reports: 

 
a. Submit written report of results of each visit to Site by Supplier’s 

service technician, including purpose and time of visit, tasks 
performed, and results obtained.  Submit within two days of 
completion of visit to the Site. 

 
4. Qualifications Statements: 

 
a. Manufacture, when requested by ENGINEER. 
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F. Closeout Submittals: Submit the Following 
 

1. Operations and Maintenance Data:  
 

a. Submit in accordance with Section 01730, Operating and 
Maintenance Data. 

b. Include acceptable test reports, maintenance data and schedules, 
description of operation, wiring diagrams, and list of spare parts 
recommended for one year of operation with current price list. 

 
2. Warranty Documentation: Submit example warranty at time of shipment of 

the equipment.  Include final warranty accepted by ENGINEER in the 
operations and maintenance manual for the equipment.  

 
1.05    STORAGE, AND HANDLING. 
 

A. Delivery: 
 
1. Upon delivery, check for evidence of water that may have entered 

equipment during transit. 
 

B. Storage: 
 

1. Store SPD equipment in a clean, dry location with controls for uniform 
temperature and humidity.  Protect equipment with coverings and 
maintain environmental controls. 

2. Protect equipment from corrosion and deterioration. 
 

1.06     WARRANTY 
 

A. General Warranty: The special warranty specified in this Article shall not deprive 
Owner of other rights or remedies Owner may otherwise have under the Contract 
Documents and shall be in addition to, and run concurrent with, other warranties 
made by Contractor under the Contract Documents.  The obligations of 
Contractor under the Contract Documents shall not be limited in any way by the 
provisions of the specified special warranty. 

 
B. Special Warranty on Materials and Equipment: 
 

1. Provide manufacturer’s written warranty, running to the benefit of Owner, 
agreeing to correct, or at option of Owner, remove or replace materials or 
equipment specified in this Section found to be defective during a period 
of five years after the date of Substantial Completion. 

 
PART 2      PRODUCTS 
 
2.01      MANUFACTURERS 
 

A. Manufacturers: Provide equipment of one of the following: 
 

1. Schneider Electric/Square-D Company. 
2. Eaton/Cutler-Hammer. 
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3. General Electric. 
4. Or approved equal. 

 
2.02      EQUIPMENT 
 

A. General: 
 

1. SPD shall be modular, high-energy, parallel design with fast-acting 
transient voltage suppression using metal oxide varistors.  Equipment 
shall provide noise attenuation with electromagnetic interference filter. 

 
2. SPD shall comply with requirements of the following: 

 
a. ANSI/UL 1449. 
b. UL 1283. 
c. IEEE C62.11, IEEE C62.41 and IEEE C62.45.  

 
3. SPD shall be suitable for operation under the following environmental  

conditions: 
 

a. Relative Humidity: Zero to 95 percent, non-condensing. 
b. Frequency: 47 to 63 Hertz. 
c. Temperature: Zero to 149 degrees F. 
 

4. SPD operating voltage and IEEE C62.41 and IEEE C62.45 Category A, B, 
and C application environments shall be suitable for the associated SPD 
location(s) shown or indicated on the Drawings. 

 
5.  SPD shall be suitable for internal and external mounting.  Where shown on 

the Drawings, SPD shall be factory-mounted and integrated into 
distribution equipment specified under the following Sections: 

 
a. Section 16050, General Provisions for Electrical Systems. 
b. Section 16423, Motor Control Centers. 
c. Section 16160, Panelboards. 
 

B. SPD shall include a surge suppression path for each mode as required for the 
system configuration shown on the Drawings.  Each mode shall be individually 
fused and equipped with thermal cutouts.  SPD short-circuit rating shall be 200 
kA.  Protection modes shall include, to the extent applicable, the following: 

 
1. Line-to-line. 
2. Line-to-neutral. 
3. Line-to-ground. 
4. Neutral-to-ground.  
 

C. SPD shall include electromagnetic interference/radio frequency interference 
(EMI/RFI) noise rejection filter with attenuation up to 30 dB from 10 kHz to 100 
MHz. 

 
D. SPDs and components in the operating path shall have maximum continuous 

operating voltage greater than 115 percent of nominal system operating voltage. 
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E. ANSI/UL 1449 minimum withstand rating shall be 20 kA per pole, and ANSI/UL 
1449 voltage protection rating for SPD shall not exceed the following: 

 
Modes 208Y/120 480Y/277 

L-N,L-G, N-G 800 1200 
L-L 1200 2000 

 
F. SPD surge capacity based upon IEEE C62.41 location category shall, as a 

minimum, be the following: 
 

Category Application Per Phase Per Mode 
C Service entrance 240 kA 120 kA 
B High exposure locations 

(distribution equipment) 
160 kA 80 kA 

A Branch locations 120 kA 60 kA 
 
2.03      ACCESSORIES 
 

A. Provide SPD equipped with the following accessories: 
 

1. Surge counter with display for indicating the number of surges detected. 
2. LED indicators for monitoring device status. 
3. Audible alarm and silence switch for indicating an inoperative condition. 
4. Dry contacts, “Form C”, for remote annunciation of unit status.  
5. Indicators, counter, alarm, and silence switch shall be visible and 

accessible from front of the SPD.  When SPD is integral to switchgear, 
motor control center, panelboard, or other equipment, indicators, counter, 
alarm, and silence switch shall be visible and accessible from front of the 
equipment in which the SPD is installed. 

 
2.04      SOURCE QUALITY CONTROL 

 
A. Perform manufacturer’s standard factory tests on equipment.  Tests shall be in 

accordance with IEEE C62.45 and ANSI/UL 1449. 
 
PART 3     EXECUTION 
 
3.01       INSPECTION 
 

A. Examine conditions under which materials and equipment will be installed and 
notify ENGINEER in writing of conditions detrimental to proper and timely 
completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions are corrected. 

 
3.02    INSTALLATION 
 

A. Install SPD at locations shown on the Drawings in accordance with equipment 
manufacturer’s recommendations, Laws, and Regulations, and the Contract 
Documents. 
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B. Conductor length between suppressor and connection point shall be as short and 
as straight as possible. 

 
END OF SECTION 
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SECTION 16370 VARIABLE FREQUENCY DRIVES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Work Included in this Section: The CONTRACTOR shall provide all the required 
labor, project equipment and materials, tools, construction equipment, safety 
equipment, transportation, and test equipment for furnishing, installation, 
adjustment, and full test loading of all the electrical work shown on the Drawings 
and included in these Specifications. 

 
B. This equipment is to be installed in a prefabricated electrical building by the 

building manufacturer with exterior connections by CONTRACTOR. Coordinate 
equipment installation with VFD and building provider.  

 
C. Variable Frequency Drives and enclosures shall be floor mounted standalone 

enclosures provided by manufacturer with all appurtenances included. Enclosure to 
be NEMA 1 gasketed. No third-party assemblies accepted.  

 
D. Variable frequency drives shall be 480V, 3-phase, 60Hz, 6-pulse drives with 5% line 

to operate at these locations, with these horsepower’s. Each station shall have three 
pumps each. 

 

• MLS 1D – 160 Hp @ 190 amps (Nameplate Data) – Existing Flygt Pumps 

• MLS TIDEVUE-100 Hp @ 132.3 amps (Nameplate Data) – Existing Pentair 
Pumps  

• MLS 5 – 85 Hp @ 109 amps (Nameplate Data) – Existing Flygt Pumps  
 
E. MANUFACTURER to coordinate with pump supplier for incorporating all pump 

controls and pump protection. Refer to Specification 11310 for more information. 
CONTRACTOR to oversee and be responsible for such coordination.  

  
F. Existing pump motor protection devices are to be removed from the existing drives, 

field installed into the new drives and reconnected to the motors. Test by jumpering 
of the contact to the device.  

  
1.02 DRIVE APPLICATION 
 

A. The variable frequency drives will be used to control the speed of NEMA B design 
induction motors for dry submersible centrifugal pump in wastewater pumping 
station.  Refer to pump specification 11310 for more information. 

 
1.03 DRIVE PARAMETERS 
 

A. The variable frequency drives shall be designed and sized for the loads intended, 
shall not exceed their full-rated capacity when the driven pumps are operating at 
maximum capacity, shall not overload under any operating condition of the pumps, 
and shall be provided with an integral bypass motor starter package. 

 
1.04 SPARE PARTS 
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A. As a minimum, each of the variable frequency drives shall be furnished with the 

following spare parts: 
 

1. One (1) circuit board of each type used. 
2. Three (3) spare bulbs of each type and size used. 
3. Three (3) lens caps of each color and size used. 
4. Three (3) sets of power fuses and circuit breakers. 
5. Three (3) sets of control fuses. 
6. One (1) enclosure cooling fan. 

 
1.05 MANUFACTURER'S QUALIFICATIONS 
 

A. The variable frequency drives shall be the products of a single manufacturer who 
has been in the business of designing and manufacturing variable frequency drives 
for a period of at least ten (10) years. 

 
B. The manufacturer shall have a factory authorized representative (s) and/or a 

certified repair shop(s) staffed with factory trained service personnel capable of 
providing installation and start-up assistance, routine and 24-hour emergency repair 
services (including parts), and training for the County's personnel in operating and 
maintenance procedures associated with the specific variable frequency drives 
furnished. 

 
C The manufacturer shall offer both standard and extended period service contracts 

as part of his normal operating policy. 
 
1.06 MANUFACTURER'S REPRESENTATIVE 
 

A. A factory trained authorized representative(s) of the manufacturer shall be available 
to perform the following functions: 

 
1. Provide installation assistance to the County's personnel on an "as needed" 

basis, one (1) scheduled day minimum.  
2. Provide checkout and start-up services as well as conduct the final 

acceptance tests, two (2) scheduled days. 
3. Provide training for the County's personnel in the proper operation and 

maintenance techniques to be used with the specific VFD’s furnished, two 
(2) scheduled days. 

 
B. The manufacturer shall include in his bid sufficient funds to cover all the costs 

(travel, meals, lodging) associated with providing the services listed in Item 
1.06.A.1, 2 and 3 above. 

 
1.07 SUBMITTALS 
 

A. Within three (3) weeks of receiving the order, the manufacturer shall furnish the 
County with certified dimension prints which clearly show the nameplate data and 
outline dimensions.   

 
B. Prior to start of manufacture of the variable frequency drives, the manufacturer shall 

submit sets of drawings which shall include, but not necessarily be limited to, 
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enclosure drawings showing the location of both internally and externally mounted 
components, master wiring diagrams showing all interconnections to the discrete 
component level, elementary or control schematics including coordination with other 
external control devices operating in conjunction with the variable frequency drives, 
and outline drawings with sufficient details to allow for locating conduit stub-ups and 
field wiring. 

 
C. Failure to comply with Item 1.07.B above shall be entirely at the manufacturer's risk.  

Any changes required as a result of the County's review will be solely at the 
manufacturer's expense with no cost to the County. 

 
1.08 WARRANTY 
 

A. The manufacturer shall warrant that the variable frequency drives shall be free from 
defects in all materials and workmanship for a period of two (2) years from date of 
final acceptance. 

 
B During the Warranty period, any and all covered defects shall be corrected by the 

manufacturer solely at his own expense with no cost to the County. 
 
PART 2 PRODUCTS 
 
2.01 VARIABLE FREQUENCY DRIVES 
 

A. GENERAL 
 

1. The variable frequency drives shall be the adjustable frequency (AF), 
variable torque (VT), pulse width modulated (PWM) type designed to 
provide continuous speed adjustment of 3-phase NEMA B squirrel cage 
induction motors, inverter duty rated.  

2. The adjustable frequency drives (VFD’s) shall be designed and rated for the 
horsepower (HP) and at full-load current (Amps), at rated speed (RPM) of 
the motors actually supplied. 

3. The VFD’s shall be furnished in NEMA Type 1 gasketed floor-mounted 
enclosures.  The enclosures shall be forced air ventilated using 
door-mounted fans.  Fan installation shall include cleanable, reusable air 
filters. 

4. IEC Reduced Voltage Bypass Starter for emergency operation or for VFD 
 Maintenance.  
 

B. CONSTRUCTION 
 

1. The VFD’s shall be microprocessor based solid state devices consisting of 
three (3) basic sections: 
 
a. A rectifier section to change the constant frequency AC input voltage 

to a DC voltage.  A full wave rectifier shall be used to prevent input 
line notching.  Internal fast acting semiconductor fuses shall be 
installed to preclude the necessity for having external AC line fuses. 

b. A DC bus/link section to interconnect the rectifier section and the 
inverter section.  A DC line reactor and capacitors shall be used to 
smooth the DC bus/link operation, improve displacement power 
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factor, lower harmonic distortion, and eliminate the need for an 
isolation transformer. 

c. An inverter section to convert the DC voltage to a variable frequency 
AC voltage.  Insulated gate bipolar transistors (IGBT's) shall be used 
as output switching devices to allow "trip-less" operation, reduce 
motor noise, provide smoother motor operation, assure reliable and 
safe shutdowns under fault conditions, and increase drive efficiency; 
specifically, SCR's, GTO's, and Darlington Transistors are not 
acceptable as switching devices under this Specification. 

 
2. The VFD’s shall be capable of operating from a 3-phase input voltage of 480 

Volts +10% over a frequency range of 0-63 Hertz while providing a constant 
volts per Hertz excitation to the motors. 

3. The VFD’s shall have a one minute overload rating of 150%, minimum. 
4. The VFD’s shall employ surface mount technology for reduced size, high 

reliability, ease of maintenance, and resistance to vibration. 
5. The VFD’s shall incorporate full internal protection against short circuits, 

ground faults, over- and under voltage, over- and undercurrent, and 
temperature extremes. 

6. The VFD’s shall contain an adjustable electronic motor overload (I2t) circuit 
to eliminate the need for an external motor overload relay. 

7. The VFD’s shall utilize advanced diagnostic techniques to simplify trouble 
shooting and correcting problems. 

8. The VFD’s shall have a minimum drive efficiency of 97% at full speed and 
full load. 

9. The VFD’s shall have a minimum fundamental power factor of 0.98 at all 
speeds and loads. 

10. The VFD’s shall be able to operate under the following environmental 
conditions without modification or derating: 
 
a. Temperature: 0 to 40⁰C. 

b. Altitude:    Up to 3,300' above sea level. 
c. Humidity:    O to 95%, non-condensing. 

 
11. The VFD’s shall be UL listed and shall comply fully with the applicable 

standards and provisions of ANSI, NEMA, IEEE, IEC, and NEC, latest 
revisions. 

 
C. FEATURES 

 
1. The VFD’s shall, as a minimum, have the standard features and 

adjustments listed below: 
 
a. The VFD’s shall have the same customer interface regardless of 

horsepower rating, including keypad, digital display, and user 
connections.  The keypad and the digital display shall be accessible 
without opening the main door of the drive enclosures. 

b. Hand-Off-Auto door mounted function switch. In Hand, local control 
via potentiometers In Auto, remote control via existing Data Flow 
Telemetry device. 

c. Door mounted By-Pass switch to engage bypass soft start and 
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isolate VFD. 
d. The keypad shall be the seven (7) button touch type and shall be 

used for start-up, for setting all parameters, for stepping through the 
displays and menus, and for local control, including speed 
adjustments. 

e. In addition to the keypad speeds adjustment provisions, the VFD’s 
shall also be furnished with a manual speed adjustment 
potentiometer. The potentiometer shall be door mounted accessible 
without opening the main door of the drive enclosures. 

f. The digital display shall be the LCD alphanumeric type with 40-
character, 2-line capability.  The LCD display shall be backlit to 
provide easy viewing at any angle in any light condition.  The display 
shall have adjustable contrast. 

g. The display shall utilize plain English - i.e., all set-up parameters, 
indications, faults, warnings, and other such information must be 
displayed in words for easy user understanding; specifically, 
alphanumeric code numbers requiring memorization, cross-
reference tables, or manuals for interpretation will not be acceptable 
under this Specification. 

h. The VFD’s shall incorporate pre-programmed application macros for 
ease of start-up.  To reduce programming time, the macros shall 
provide one command operation to reprogram all parameters and 
user interfaces for a particular application. 

i. The VFD’s shall provide a user selectable option of either displaying 
a fault or running at a preset speed if a reference input is lost. 

j. The VFD’s shall be capable of a "flying start" into a rotating load and 
accelerating to set-point without safety tripping or damage to the 
drives or driven equipment. 

k. The user terminal strip shall be isolated from both the line and 
ground. 

l. The VFD’s shall have the ability to automatically restart after an 
overcurrent, overvoltage, under voltage, or loss of input signal 
protective trip.  The number of restart attempts, trial time, and time 
between reset attempts shall be programmable.  If the time between 
reset attempts is greater than zero, the time remaining until reset 
occurs shall count down on the display to warn an operator that a 
restart will occur. 

m. The VFD’s shall be equipped with an automatic extended power loss 
ride-through circuit which will utilize the inertia of the load to keep the 
drive powered.  Minimum power loss ride-through shall be one-
cycle, based on full load and no inertia.  Removing power from the 
motor will not be an acceptable method of increasing power loss 
ride-through under this Specification. 

n. The VFD’s shall be optimized for a 3 kHz carrier frequency to reduce 
motor noise. 

o. The VFD’s shall incorporate the following three (3) separate current 
limit circuits to provide "trip free" operation: 
 
1) A slow current regulation limit circuit which shall be an 

adjustable percentage of the VFD’s variable torque current 
rating, minimum setting of 125%.  This adjustment shall be 
made via the keypad and shall be displayed in actual 
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amperes, not as a percentage of full load. 
2) A rapid current regulation limit circuit which shall be an 

adjustable percentage of the VFD’s variable torque current 
rating, minimum setting of 170%. 

3) A current switch-off limit circuit which shall be a fixed 
percentage of the VFD’s variable torque current rating, 
minimum setting of 255% instantaneous. 

 
n. In addition to any items listed above, the VFD’s shall, as a minimum, 

contain the following built-in software features: 
 

1) Automatic slip-compensation for maintaining motor speed 
under varying load conditions. 

2) A motor under-load function to protect the pumps. 
3) Starting torque up to 180% of full load torque. 
4) User selectable manual or automatic IR compensation for 

torque increases over a selected frequency range. 
5) Five (5) adjustable/selectable critical frequency lock-out 

bands to avoid load resonance points during ramp-up or 
ramp-down. 

6) Two (2) acceleration and two (2) deceleration ramps, 
adjustable from 0.1 seconds to 1800 seconds. 

7) Three (3) adjustable S-curve acceleration and deceleration 
patterns. 

8) User selectable linear, squared, or automatic control of the 
Volts-per-Hertz shape to assure maximum energy efficiency. 

9) Precise full range frequency resolution adjustable in 0.01 
Hertz increments. 

10) Integral kilowatt-hour and elapsed-time displays. 
11) Integral PI and sequential control functions. 
12) Hand-Off-Auto function switch. In Hand, local control via 

pushbuttons and potentiometer in addition to the integral 
keypad. In Auto remote control via existing Data Flow 
Telemetry device.  

 
o. The VFD’s shall have seven (7) programmable preset speeds as 

well as unidirectional rotation and coast-to-a-stop features. 
p. The VFD’s shall have two (2) programmable analog inputs capable 

of accepting either a current or a voltage signal.  Inputs shall be 
filtered and shall have adjustable gain and offset. 

q. The VFD’s shall have six (6) programmable digital inputs. 
r. The VFD’s shall have two (2) programmable analog outputs 

proportional to the chosen reference (frequency, motor speed, etc.). 
s. The VFD’s shall have three (3) programmable digital outputs.  

Outputs must be true Form C relays; specifically, open collector 
outputs will not be acceptable under this Specification. 

t. The VFD’s shall be equipped with an ethernet port capable of 
communicating with external PLC's, DCS's, DDC's, and touch-
screen graphic operator panels via Modbus TCP/IP. 

u. The VFD’s digital display shall contain, as a minimum, the following 
information shown in complete English words; specifically, 
alphanumeric code numbers requiring memorization, cross-
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reference tables, or manuals for interpretation will not be acceptable 
under this Specification: 

 
 
 

Output Frequency  DC Bus Voltage 
Output Voltage   Heat sink Temperature 
Motor Speed   Analog Input Values 
Motor Current   Keypad Reference Values 
Calculated Motor Torque Elapsed Time 
Calculated Motor Power Kilowatt-hours 

 
v. The VFD’s shall, as a minimum, incorporate the following protective 

circuits which, in the case of a protective trip, shall stop the drive and 
announce the fault condition in complete English words; specifically, 
alphanumeric code numbers requiring memorization, cross-
reference tables, or manuals for interpretation will not be acceptable 
under this Specification: 
 
1) Overcurrent: Trip set at 315% instantaneous (225% RMS) of 

the VFD’s variable torque current rating. 
2) Overvoltage:  Trip set at 130% of the VFD’s rated voltage. 
3) Under voltage:  Trip set at 65% of the VFD’s rated voltage. 
4) Over temperature:  Trip set at +70⁰C or +85⁰C dependent 

upon drive furnished. 
5) Ground Fault:  Both "running" and "at start". 
6) Adaptable Electrical Motor Overload (I2t):  Motor protection 

shall be based on motor speed and load; specifically, circuits 
which are not speed dependent will not be acceptable under 
this Specification.  

 
w. The VFD's shall incorporate a parameter lock feature which will 

prevent unauthorized personnel from altering the drive parameters 
without entering a programmable password or combination number.  
The parameter lock shall also be settable to a digital input. 

 
D. FACTORY INSTALLED OPTIONS 

 
1. In addition to the Hand-Off-Auto switch and speed potentiometer mentioned 

hereinabove, the VFD’s shall include the following factory installed options: 
 
a. IEC Reduced Voltage Bypass Starter for emergency operation or 

VFD Maintenance. This Bypass system shall be able to effectively 
isolate the VFD for removal.  

b. Circuit Breaker:  The circuit breaker shall be the thermal magnetic, 
thru-the-door interlock type, pad lockable in the Off position. 

c. 115 VAC Control Transformer and Terminal Board:  A terminal 
board shall be provided for convenient connection of all field control 
wiring, including all drive inputs and outputs and 115 VAC start input.  
A control transformer, 150 VA minimum, shall also be included.  

d. Numbered Wires:  All internal drive wires shall be numbered at both 
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ends to facilitate maintenance and trouble shooting. 
e. LED Push-to Test pilot lights for “RUN” (red), “OFF” (green), “VFD 

FAULT” (amber) and “Control Power ON” (white), “In Bypass” (Blue).  
 

E. MANUFACTURERS:   
  
 a. Manufactured by Fuji Electric  
 b. No equal.   

 
PART 3 EXECUTION 
 
3.01 FACTORY TESTING 
 

A. Prior to assembly in the VFD’s, all printed circuit boards shall be thoroughly factory 
tested and given a minimum eight (8) hour burn-in. 

 
B. After assembly, the drives shall be given a minimum eight (8) hour load test using a 

driven motor.  The load shall be continuously cycled from no-load to full rated load 
to induce maximum stress and thermal variations in the drive components. 

 
C. During the load test, the major drive parameters (input volts, output volts, output 

current, output speed, output frequency, percent load, etc.) shall be recorded and a 
copy of the test results shall be reviewed by the County prior to the shipment of the 
VFD’s.  Similarly, any failure(s) of the drives during the load test shall be recorded, 
analyzed, corrected, and reported to the County before shipment of the VFD’s. 

 
3.02 SHIPPING 
 

A. The VFD’s shall be so packaged for shipment that they are maximally protected 
from both physical and environmental damage. 

 
B. The VFD’s shall be transported to the County's job sites utilizing the manufacturer's 

customary method of shipment. 
 
3.03 INSTALLATION 
 

A. The VFD’s shall be installed by the CONTRACTOR personnel in accordance with 
the recommendations and procedures set forth in the installation manual furnished 
by the manufacturer. 
 

B. Pump monitoring relays shall be removed from existing VFDs and installed in new 
VFDs in the field. Test device installation.    

 
3.04 CHECKOUT AND START-UP 
 

A. Prior to start-up, a factory trained representative(s) of the manufacturer shall be on 
hand to assure that the VFD’s have been properly installed and that all field wiring is 
correctly terminated. 

 
B. After checkout, the manufacturer's representative(s) shall then conduct a certified 

factory start-up using procedures and forms established by the manufacturer of the 
VFD’s. 
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C. A copy of the certified start-up form(s) for each drive shall be provided to the 

County, and a copy shall be kept on file by the manufacturer. 
 
3.05 FIELD TESTING 
 

A. After satisfactory completion of the checkout and start-up procedures, the 
manufacturer's representative(s) shall begin an eight (8) hour acceptance test using 
actual plant loads. 

 
B. Any and all short-comings discovered and/or failures occurring during the 

acceptance test shall be remedied by the manufacturer solely at his own expense 
with no cost to the County. 

 
C. Any time after four (4) hours of acceptance testing, the County may, at his option, 

curtail further testing and take acceptance of the VFD’s. 
 
3.06 TRAINING 
 

A. As set forth in Items 1.05.B and 1.06.A above, a factory trained authorized 
representative(s) of the manufacturer shall be available at such a time(s) and 
place(s) established by the owner to train the County's personnel in the proper 
operation and maintenance procedures required by the specific VFD’s furnished. 

 
3.07 WARRANTY 
 

A. The manufacturer shall furnish to the County a written warranty which complies with 
the requirements set forth in Item 1.08 above. 

 
END OF SECTION 
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SECTION 16410 – ENCLOSED CIRCUIT BREAKERS 

PART 1 - GENERAL 

1.01 REQUIREMENT SUMMARY 

A. Contractor shall furnish, install, connect, test, and place in satisfactory operating 
condition, ready for service, all Enclosed Circuit Breakers where indicated on the 
Contract Documents and as specified herein or required for proper operation of the 
installation.  The scope of work installing Enclosed Circuit Breakers and associated 
devices shall be considered a part of this Section.  All hardware, bolts, clamps, and 
fittings required for the installation of Enclosed Circuit Breakers shall be furnished 
and installed by the Contractor 

B. Enclosed Circuit Breakers to be furnished and installed for this Project shall be the 
product of manufacturers who have been in the business of manufacturing this 
equipment for a minimum of twenty-five years (25YR). 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. In addition to the requirements specified in this section, the requirements of Division 
16 and those Project Documents referenced herein shall be applied. 

B. Related Specification Sections include but not limited to: 

1. Division 2 – SITE CONTRUCTION 

2. Section 16120, Wires and Cables 

3. Section 16505, Hangers and Supports For Electrical Systems 

1.03 REFERENCES 

A. Enclosed Circuit Breakers shall comply with the following applicable codes and 
standards as well as any others within the specifications and Contract Documents.  
In the event of any conflict between these codes, regulations, standards, and 
Contract Documents, the most restrictive shall apply. 

B. Codes and Standards 

1. National Electric Manufacturers Association (NEMA) 

a. NEMA 250  Enclosures for Electrical Equipment 

b. NEMA AB1  Molded Case Circuit Breakers 

2. National Electric Installation Standards (NEiS) 

a. Project applicable standards and recommendations 

3. National Fire Protection Association (NFPA) 

a. 70  National Electric Code (NEC). 

b. 70E  Standard for Electrical Safety in the Workplace 
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c. 79   Electrical Standard for Industrial Machinery 

4. Underwriters Laboratories Inc (UL) 

a. UL 489  Molded Case Circuit Breakers and Enclosures. 

1.04 SUBMITTALS 

A. Contractor shall reference and provide all documentation for all Division 16 Sections 
as required per Specification Sections: 

1. 01340 SUBMITTAL PROCEDURES 

B. Shop Drawings 

1. Contractor shall submit for approval Shop Drawings prepared in accordance 
with Specification Section 01340 and as required by other Sections of the 
Specifications. 

2. All shop drawings shall be reviewed and approved by the Engineer before 
procurement or fabrication of material and equipment. 

3. Submit five (5) copies of Product Data and Shop Drawings for equipment and 
component devices.  Include time–current curves of circuit breaker trip units. 

4. Include dimensional outline drawings; conduit entrance locations and 
requirements; voltage rating, continuous and short-circuit current ratings; 
cable terminal sizes and temperature ratings. 

1.05 DELIVERY, STORAGE AND HANDLING 

A. Enclosed Circuit Breakers and associated components shall be handled and stored 
in accordance with manufacturer’s instructions and recommendations. 

B. Inspect and report concealed damage to carrier within their required time period.  
Owner is not responsible for damages incurred during shipping, handling and 
storage. 

C. Store in a clean, dry space. an additional heavy canvas or heavy plastic cover to 
protect structure from dirt, water, construction debris, and traffic.  Where applicable, 
provide adequate heating within enclosures to prevent condensation. 

1.06 OPERATION AND MAINTENANCE MANUALS 

A. Furnish five (5) copies of recommended maintenance procedures and intervals.  
Include spare parts data listing; source and current prices of replacement parts and 
supplies. 

B. Furnish Time–Current curves for each circuit breaker unit utilized for the Project.  
Time–Current curves shall be first generation originals on full size ANSI B 11IN by 
17IN paper. 
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1.07 WARRANTY 

A. Manufacturer shall warrant Enclosed Circuit Breakers to be free from defects in 
materials and workmanship for the lesser of one (1) year from date of installation or 
eighteen (18) months from date of purchase. 

1.08 IDENTIFICATION 

A. Enclosed Circuit Breakers shall be identified with the equipment tag number 
indicated on the Contract Documents and the accepted shop drawings.  
Nameplate(s) shall be securely affixed in a conspicuous place on Enclosed Circuit 
Breakers.  Nameplates shall be furnished and installed as required Specification 
Section(s): 

1. Section 16075, Identification For Electrical Systems 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Enclosed Circuit Breakers shall be provided by one of the manufacturers listed: 

1. Square D / Schneider Electric USA  

2. Approved Equal 

2.02 PROTECTIVE DEVICES 

A. The Enclosed Circuit Breaker protective device shall be a Molded Case Circuit 
Breaker (MCCB) with inverse time and instantaneous tripping characteristics 

B. MCCB shall be operated by a toggle-type handle and shall have a quick-make, quick-
break over-center switching mechanism that is mechanically trip-free.  Automatic 
tripping of the MCCB shall be clearly indicated by the handle position.  Contacts shall 
be non-welding silver alloy and arc extinction shall be accomplished by means of arc 
chutes. 

C. MCCB shall have a minimum symmetrical interrupting capacity as indicated on the 
Contract Documents. 

D. MCCB with 15A less than or equal to 200A frames shall be provided with fixed 
thermal-magnetic trip units. 

E. MCCB with 225A less than or equal to 400A frames shall be provided with field-
changeable, field-adjustable thermal-magnetic trip units with inverse time-current 
characteristics.  Trip mechanisms shall be provided with the following trips: 

1. Instantaneous 

2. Long Time 

3. Short Time 

F. MCCB with 400A and greater frames shall be provided with microprocessor-based 
RMS sensing trip units (MicroLogic 6P) with features noted on the drawings. Provide 
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6 programable output contacts for alarms. Trip mechanisms shall be provided with 
the following trips: 

1.  Ir Long-time pickup 

2.  Ii Instantaneous pickup 

3.  Isd Short-time pickup 

4.  Ground-fault currented de  

5. AI Ground-fault alarm 

6. lunbal Current unbalanced 

7. Iamax Phase A demand overcurrent 

8. Ibmax Phase B demand overcurrent 

9. Icmax Phase C demand overcurrent 

10. Inmax Neutral demand overcurrent 

11.  Vmin Voltage is below set minimum 

12.  Vmax Voltage is above set maximum 

13.  Vunbal Voltage unbalanced 

14.  rPmax Reversed power 

15. Fmin frequency is below set minimum 

16. Fmax Frequency is above set maximum 

17. Phase rotation 

18. Ished Current shedding 

19. Pshed Power shedding 

G. Circuit breakers for HVAC and refrigeration unit equipment shall be listed by UL as 
Type HCAR. 

 
2.03 ACCESSORIES 

A. Provide accessories as indicated on the Contract Drawings. 

B. Shunt Trip Device: Coil rated for [120] [___] volts, [AC] [DC]. 

C. Undervoltage Trip Device: Coil rated for [120] [___] volts, [AC] [DC]. 
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D. Auxiliary Contacts: Rated at [120] [___] volts, [___] amperes, [AC] [DC].  Contacts on 
an auxiliary switch; operation is designated “a” if open when the main circuit breaker 
contacts are open and “b” if closed when the main circuit breaker contacts are 
closed. 

E. Alarm Switch: Rated at [120] [___] volts, [___] amperes, [AC] [DC].  Alarm switch 
shall operate upon the tripping of the circuit breaker.  Contacts on an auxiliary switch; 
operation is designated “a” if open when the main circuit breaker contacts are open 
and “b” if closed when the main circuit breaker contacts are closed. 

F. Auxiliary Switch: Rated at [120] [___] volts, [___] amperes, [AC] [DC].  Switch shall 
be interlocked with the main circuit breaker contacts. 

G. Electrical Operator: Rated for [120] [___] volts, [AC] [DC]. 

H. Neutral Bus, insulated from enclosure: [____] Ampere rating. 

2.04 ENCLOSURES 

A. Provide Enclosed Circuit Breaker enclosures for those locations as indicated on the 
Contract Documents and as described below: 

1. NEMA 1 surface or flush-mounted general-purpose enclosures intended for 
indoor use. 

2. NEMA 12 dust-tight enclosures intended for indoor use to provide protection 
against circulating dust, falling dirt and dripping non-corrosive liquids. 

3. NEMA 3R rain-tight enclosures intended for outdoor use in damp locations or 
to provide protection against rain. 

4. NEMA 4/4X watertight stainless steel intended for indoor or outdoor use to 
provide protection against windblown dust and rain, splashing rain, hose-
directed water, and damage from corrosive agents 

5. NEMA 7, Class I, Group C and D hazardous location cast aluminum intended 
for indoor use in locations classified as Class I, Group C and D as defined in 
the National Electrical Code 

6. NEMA 9, Class II, Groups E, F and G hazardous location cast aluminum 
intended for indoor use in locations classified as Class II, Groups E, F and G 
as defined in the National Electrical Code 

B. Provide a factory installed ground termination block sized for the grounding 
conductor as indicated on the Contract Documents. 

C. Provide operator handle mechanisms that are padlockable in the OFF position.  In 
the case of electrically operated breakers, provide a permanently installed device for 
padlocking in the OFF position. 

D. Enclosed Circuit Breakers shall have nameplates that contain a permanent record of 
catalog number and maximum rating. 

E. Enclosures shall be finished using the manufacturer’s standard process and shall be 
ANSI 61 gray color unless otherwise noted on the Contract Documents. 
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PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Enclosed Circuit Breakers shall be mounted 60IN to top of enclosure above the 
finished floor, finished concrete or finished grade at the equipment height where 
appropriate, or as shown in the Contract Documents. 

B. Enclosed Circuit Breakers shall not be mounted to any hand-rail, safety rail stair-well, 
ladder-well or like structure that is designed for life-safety use.  A minimum of 4IN 
shall be maintained from all life-safety structures and any edge of Enclosed Circuit 
Breakers. 

C. Contractor shall provide and install supports and/or support structures such as 
equipment racks to mount all Enclosed Circuit Breakers. 

D. Contractor shall furnish and install accessories as required or shown in the Contract 
Documents. 

3.02 FIELD QUALITY CONTROL 

A. Contractor shall comply with those requirements and procedures per Specification 
Section: 

1. 16050. 1.04 – TESTING  

3.03 PROJECT CLOSE OUT 

A. All exterior and interior surfaces of the Enclosed Circuit Breakers shall be cleaned 
thoroughly, and all scratches and abrasions shall be retouched with the same paint 
coating as approved by the manufacturer for touch-up work. 

B. Interiors of Enclosed Circuit Breakers shall be free of debris to include cleaning of 
wire/cable pulling compounds.  The use of compressed air systems is not 
acceptable. 

END OF SECTION 
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SECTION 16412 

AUTOMATIC TRANSFER SWITCHES 

PART 1 GENERAL 

1.01  REQUIREMENT SUMMARY 

A. Contractor shall furnish and install complete and fully functional Automatic 

Transfer Switches that have been tested during design verification, production to 

include performance testing at the Project site.  All finished equipment shall be of 

the latest industrial design and will be complete with all of the necessary 

accessories for complete installation as shown in the Contract Documents and 

Specifications herein.  Automatic Transfer Switches and associated equipment 

supplied and installed shall meet the requirements of the National Electrical 

Code, along with all applicable local codes and regulations.  All Automatic 

Transfer Switches and ancillary equipment shall be new and of current production 

of a national firm that manufactures Automatic Transfer Switches, switchgear, 

paralleling switchgear, generator controls and assembles these as complete and 

coordinated systems.  There will be one (1) source responsibility for warranty, 

parts, and service through a local representative with factory-trained service 

personnel. 

B. Scope of work shall include furnishing all labor, materials, equipment, testing, 

and training to provide a complete and fully functional standby back-up power 

system, including but not limited to the generator set, generator set controls, 

Automatic Transfer Switch(es), switching controls and installations as shown on 

the Contract Documents.  It is the intent of this Specification to have a single 

source responsibility for the generator set, and automatic transfer switch. 

C. Automatic Transfer Switches shall be produced by a manufacturer who has 

produced this type of equipment for a period of at least twenty-five years (25YR) 

and who maintains a service organization available twenty-four hours (24HR) a 

day throughout the year. 

D. Automatic Transfer Switches shall be produced by a manufacturer who is ISO 

9001 certified for the design, development, production, installation, and service of 

their complete product line. 

1.02  RELATED WORK SPECIFIED ELSEWHERE 

A. In addition to the requirements specified in this section, the requirements of 

specification Section 26 00 00 – Electrical, Basic Requirements and the sections 

referenced therein shall be applied. 

1.03  REFERENCES 

A. Automatic Transfer Switches shall conform to all applicable Federal, UL and 

NEMA standards. Materials shall be new and conform to grades, qualities and 

standards as specified herein and shown in the Contract Documents. 

B. Codes and Standards: 
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1. EN 50082-2 Generic immunity standard 

2. EN 50140 Radiated Electro-Magnetic field immunity 

3. EN 55011 Emission standard - Group 1, Class A 

4. EN 61000-4-2 Electrostatic discharge (ESD) immunity 

5. EN 61000-4-4 Fast Transient Immunity Severity Level 4 

6. EN 61000-4-5 Surge Immunity Class 4 (voltage sensing and 

programmable inputs only) 

7. IEC Specifications for EMI/EMC Immunity as follows: 

a) CISPR 1 Radiated Emissions 

b) IEC 947-6-1, Low-Voltage Switchgear and Controlgear; 

Multifunction equipment; Automatic Transfer Switching Equipment 

c) IEC 1000-4-2, Electrostatic Discharge 

d) IEC 1000-4-3, Radiated Electromagnetic Fields 

e) IEC 1000-4-4, Electrical Fast Transient (Bursts)  

f) IEC 1000-4-5, Surge Voltage 

g) IEC 1000-4-6, Conducted RF Disturbances  

h) IEC 1000-4-8, Magnetic Fields 

i) IEC 1000-4-11, Voltage Variations and Interruptions 

 

8. IEEE Standard 241--Recommended Practice for Electric Power Systems 

in Commercial Buildings (Gray Book) 

9. IEEE Standard 446--Recommended Practice for Emergency and Standby 

Power Systems (Orange Book) 

10. IEEE472 (ANSI C37.90A) Ring Wave Test 

11. NEMA Standard IC10 (formerly ICS 2-447) Automatic Transfer Switches. 

12. NFPA 70--National Electrical Code, including use in emergency and 

standby systems in accordance with Articles 517, 700 

13. NFPA 99--Essential Electrical Systems for Health Care Facilities 

14. NFPA 110--Standard for Emergency and Standby Power Systems 

15. UL 508 – Standard for industrial Control Equipment 

16. UL 1008--Standard for Automatic Transfer Switches 

1.04  SUBMITTALS  

A. Contractor shall reference and provide all documentation for all Division 16 

Sections as required per Specification Sections: 

1. 01 33 00 – SUBMITTAL PROCEDURES 

B. Shop Drawings 
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1. Submittal shall be complete in all respects, incorporating all information 

and data listed herein and all additional information required for 

evaluation of the proposed equipment's compliance with the Contract 

Documents. 

2. Partial, incomplete or illegible submittals will be returned to the Contractor 

without review for resubmittal. 

3. Shop drawings shall include but not be limited to: 

a) Equipment specifications and product data sheets identifying all 

materials used and methods of fabrication. 

b) Complete layout drawing(s) with clearly marked dimensions for 

each type/size/rating of each Automatic Transfer Switch utilized in 

the Project scope of work. 

c) Automatic Transfer Switches identified for use as Service-

Entrance (SE) equipment are to be labeled for this application. 

d) Assembled weight of each unit. 

 

4. Shop drawing information shall be complete and organized in such a way 

that Engineer can determine if the requirements of these Specifications 

are being met.  Copies of technical bulletins, technical data sheets from 

"soft-cover" catalogs, and similar information which is "highlighted" or 

somehow identifies the specific equipment items that the Contractor 

intends to provide are acceptable and shall be submitted. 

C. The submittal shall include prototype test certification and specification sheets 

showing all standard and optional accessories to be supplied, schematic wiring 

diagrams, dimension drawings, and interconnection diagrams identifying by 

terminal number, each required interconnection between the generator set and 

the Automatic Transfer Switch if it is included elsewhere in these Specifications. 

D. Qualifications 

1. For approval, manufacturer shall have specialized in the manufacturing 

and assembly of Automatic Transfer Switches for at least twenty-five 

years (25YR). 

2. Furnish products listed by Underwriters Laboratories Incorporated and in 

accordance with standards listed in Section 1.3. 

3. Manufacturer of the assembly shall be the manufacturer of the major 

components within the assembly. 

1.05  DELIVERY, STORAGE AND HANDLING 

A. Automatic Transfer Switches and all components shipped loose shall be handled 

and stored in accordance with manufacturer’s instructions and recommendations. 

1. Inspect and report concealed damage to carrier within their required time 

period.  Owner is not responsible for damages incurred during shipping, 

handling and storage. 
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2. Store in a clean, dry space. 

1.06  OPERATION AND MAINTENANCE MANUALS 

A. Automatic Transfer Switches operation and maintenance manuals shall be 

provided with each lot shipped, and shall include instruction leaflets and 

instruction bulletins for the assembly. 

1.07  WARRANTY 

A. A one-year (1YR) service agreement and warranty shall be provided and shall 

include complete corrective and preventative maintenance for one year from the 

date of substantial completion. The service agreement shall include adjustment 

to the Automatic Transfer Switch, generator set and switchgear controls as 

required, and certification in the Owner's maintenance log of repairs made and 

proper functioning of all systems.  All required materials and labor shall be 

provided. 

B. Automatic Transfer Switch manufacturer and its distributor shall maintain a 24-

hour (24HR) parts and service organization within one-hundred miles (100MILE) 

of the project site.   The organization shall be regularly engaged in a maintenance 

contract program to perform preventive maintenance and service on equipment 

provided. 

1.08  IDENTIFICATION 

A. Automatic Transfer Switches shall be identified with the equipment tag number 

indicated on the Contract Documents and the accepted shop drawings.  

Nameplates shall be furnished and installed as required Specification Section(s): 

1. 16075 – IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 2 PRODUCTS 

2.01  MANUFACTURERS 

A. Automatic Transfer Switches and associated equipment shall be provided by one 

of the manufacturers listed: 

1. ASCO Power technologies 

2. Eaton Power and Industrial 

3. General Electric Company 

4. Russelectric / Siemens 

5. Square D / Schneider Electric USA  

6. Approved Equal 

B. Listing of specific manufacturers above does not imply acceptance of their 

products that do not meet the specified ratings, features and functions.  

Manufacturers listed above are not relieved from meeting the Specifications in 

their entirety. 
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2.02  RATINGS 

A. Switch assembly shall be rated for power system operating voltage as shown on 

the Contract Documents 

B. Switch enclosure shall be NEMA rated with those enclosure ratings as shown on 

the Contract Documents 

C. Switch shall be a 600V class equipment 

2.03  ELECTRICAL REQUIREMENTS 

A. Automatic Transfer Switches not intended for continuous duty or repetitive load 

transfer switching are not acceptable. 

B. Automatic Transfer Switches shall be rated in amperes for total system transfer 

including control of motors, electric-discharge lamps, electric heating, and 

tungsten-filament lamp load. 

C. Automatic Transfer Switches rated less than or equal to 400A shall be suitable for 

100% tungsten-filament lamp load. 

D. Automatic Transfer Switches rated greater than or equal to 600A shall have 

segmented, blow-on construction for high withstand and close-on capability and 

be protected by separate arcing contacts. 

E. Automatic Transfer Switches rated greater than 800A shall have front removable 

and replaceable contacts.  All stationary and moveable contacts shall be 

replaceable without removing power conductors and/or bus bars. 

F. Inspection of all contacts shall be possible from the front of the switch without 

disassembly of operating linkages and without disconnection of power 

conductors. 

G. Automatic Transfer Switches shall be rated to withstand the RMS symmetrical 

short circuit current 35kA minimum at the switch terminals, with the type of 

overcurrent protection shown on the Contract Documents. 

2.04  MECHANICAL REQUIREMENTS 

A. All main contacts shall be of silver composition. 

B. All contacts, coils, springs, and control elements shall be conveniently removable 

from the front of the Automatic Transfer Switch without major disassembly or 

disconnection of power conductors. 

C. Contact transfer time shall not exceed (0.150SEC) 

D. All moveable parts of the operating mechanism shall remain in positive 

mechanical contact with the main contacts during the transfer operation without 

the use of separate mechanical interlocks. 

E. All contacts, coils, springs, and control elements shall be conveniently removable 

from the front of the Automatic Transfer Switch without major disassembly or 

disconnection of power conductors. 
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F. The neutral conductor shall be solidly connected or as otherwise shown on the 

Contract Documents.  A neutral conductor terminal plate with fully rated AL-CU 

pressure connectors shall be provided. 

2.05  CONTROL SYSTEM 

A. A control module shall direct the operation and status of the switch.  The sensing 

and logic shall be a built-in microprocessor-based system for maximum reliability, 

minimum maintenance, and inherent digital communications capability.   The 

control settings shall be stored in nonvolatile EEPROM.  The module shall 

contain an integral battery-backed programmable clock and calendar.  Control 

module shall have a keyed disconnect plug to enable the control module to be 

disconnected from the switch mechanism for routine maintenance. 

B. Control module shall be mounted separately from the switch mechanism unit for 

safety and ease of maintenance.  Interfacing relays shall be industrial control 

grade plug-in type with dust cover. 

C. Control module shall be capable of storing the following records in memory for 

access either locally (at the control module) or remotely (at a computer): 

1. Number of hours transfer switch is in the emergency position (total and 

since record reset) 

2. Number of hours the emergency is available (total and since record reset) 

3. Total days that control has been energized (total and since record reset) 

4. Total transfers in either direction (total and since record reset) 

5. Date of record reset 

6. Date of last exercise period 

7. Date, time, and description of the last four source failures 

8. Elapsed time during the most recent source outage 

2.06  OPERATION 

A. Source Voltages 

1. The voltage of each phase of the normal source and a single phase of the 

emergency source shall be monitored with pickup adjustable from 75% to 

100% and dropout adjustable from 70% to 95% of nominal.  Adjustment 

must be digital. 

2. An automatic minimum differential of 2% shall be maintained between 

pickup and dropout settings. 

3. Repetitive accuracy of the setting shall be ±2% or better over an operating 

temperature range of -20°F to 150°F (-29°C to 65.5°C). 
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4. Settings shall be fully field-adjustable by keypad or keyboard (local or 

remote) in increments of 1V without opening the enclosure door and 

without the use of special tools or separate meters. 

5. Factory settings shall be pickup at 95% and dropout at 85%. 

6. A light-emitting diode shall indicate that normal and/or emergency voltage 

is within the set point parameter. The indication shall be viewable when 

the enclosure door is closed. 

B. Time Delays 

1. Control module shall include four-time delays that are fully field-adjustable 

by keypad or keyboard in increments of 1SEC over the entire range. 

2. Adjustments and viewing of the time delay values shall be accessible 

when the enclosure door is closed. 

3. Light emitting diodes shall indicate when the timing feature is running and 

when the time delay has ended. 

4. Required Time Delays 

a) Time delay for engine start to delay initiation of transfer for 

momentary source outages: Range 0-6SEC.  Factory set at 5SEC. 

b) Time delay for transfer to standby power: Range 0-5MIN.  Factory 

set at 10SEC. 

c) Time delay for transfer back to normal power: Range 0-30MIN.  

Factory set at 5MIN. 

d) Time delay for engine cooldown: Range 0-60MIN. Factory set at 

10MIN. 

 

5. Input values outside the allowable parameters shall cause a "range error" 

message to be displayed. 

C. User shall have the ability to manually program an engine start and run for a 

period of up to twenty-four hours (24HR) in the loaded or unloaded mode of 

operation.  The time delay transfer to standby and/or normal power may be 

bypassed during the run period.  A numeric indication shall be displayed of the 

run time remaining in hours and minutes. The run period may be stopped at any 

time with a single keystroke.  After the run period has stopped, the engine shall 

run unloaded for the cooldown time. 

D. User terminals shall be available to connect a normally closed contact that, when 

opened, signals the control module to start and transfer load to the engine-

generator.  Closing these contacts shall initiate a re-transfer and engine 

cooldown sequence.  The load shall be transferred to an available utility source 

immediately if the generator source should fail. 

E. The following features shall be built into the control module logic.  These features 

shall be enabled at the factory or in the field by installing an insulated program 

jumper provided by the vendor as standard. 
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1. Factory installed anti-single phasing protection shall detect regenerative 

voltage as a failed source condition. 

2. In-phase monitoring shall continuously monitor the contactor transfer 

times, source voltage, frequency and phase angle to provide a self-

adjusting, zero crossing contactor transfer signal. 

3. Manual operation override shall function to bypass any manual switch 

accessories if the source to which the transfer switch is positioned fails. 

This program jumper shall be factory installed. 

4. Plant Exerciser: Programmable seven-day, fourteen-day or calendar 

exerciser.  Each exerciser mode shall be capable of performing up to two 

exercise runs in up to five exercise event periods. The exerciser period 

shall be programmed with the enclosure door closed. The exercise time 

may be reset at any time with a single keystroke. The engine shall be 

allowed to run when the exercise period is terminated. 

F. Status Indicators 

1. Light-emitting diodes shall indicate the status of the following: 

2. Contactor Position 

3. System Status 

a) Switch Position Sensing Fault  

b) Switch Fail to Transfer 

c) Internal Control Module Fault 

d) Manual Transfer Operation 

e) External Fault Condition (two inputs) 

f) Not In Automatic 

g) Programming Switch Not In Off 

h) System status messages shall also be shown on the alphanumeric 

display. 

 

4. Accessory Active 

a) Plant Exerciser 

b) In-Phase Monitor  

c) Load Shed 

d) Area Protection 

 

5. A lamp test push button shall light all light-emitting diodes. 

G. Control module shall have a three-position, key-operated, programming control 

switch. The key shall be removable in any position. The positions shall be: 

1. OFF - Allows all enabled accessories to be monitored only.  Settings 

cannot be changed while in this position. 

2. LOCAL - Allows all enabled accessory settings to be changed by local 

keypad entry. 
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3. REMOTE - Allows all enabled accessories to be altered via the remote 

communications port. 

H. A momentary-type test switch shall be provided to simulate a normal source 

failure. 

I. Automatic Transfer Switch (ATS) shall be able to control up to twelve (12) 

isolated Form-C auxiliary contacts.  Signals to be monitored include the following: 

1. ATS connected to utility. 

2. ATS connected to standby power. 

3. ATS connected to standby power for pump control panel interlock. 

4. ATS failure. 

J. A set of gold-flashed contacts rated 10A/28VDC shall be provided for a low-

voltage engine start signal when the normal source fails. 

PART 3 EXECUTION 

3.01  TESTING 

A. Assure that the equipment has been designed and built to the highest reliability 

and quality standards, the manufacturer and/or local representative shall be 

responsible for three separate tests: design prototype tests, final production tests, 

and site tests. 

B. Design Prototype Tests:  Components of the emergency system such as the 

Automatic Transfer Switch, engine/generator set and accessories shall not be 

subjected to prototype tests since the tests are potentially damaging.  Rather, 

similar design prototypes and preproduction models, which will not be sold, shall 

have been used for the following tests. 

C. Production Tests 

1. Final Production Tests:  Each Automatic Transfer Switch shall be tested 

under load with all guards in place. Tests shall include: 

a) The complete Automatic Transfer Switch shall be tested to ensure 

proper operation of the individual components and correct overall 

sequence of operation and to ensure that the operating transfer 

time, voltage, frequency, and time delay settings are in compliance 

with the Specification requirements. 

b) The complete Automatic Transfer Switch shall be subjected to a 

dielectric strength test per NEMA Standard ICS 1-109.05. 

c) The control panel shall meet or exceed the voltage surge 

withstand capability in accordance with ANSI C37.90a-2978 and 

the impulse withstand voltage test in accordance with NEMA 

Standard ICS 1-109. 

2. Upon request, arrangements to either witness this test will be made, or a 

certified test record will be sent prior to shipment. 
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D. Site Tests 

1. Site Tests:  The manufacturer’s local representative shall perform an 

installation check, start-up, and building load test.  The Owner and 

Engineer shall be notified a minimum of two weeks (2WK) prior to the time 

and date of the site test. 

END OF SECTION 
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SECTION 16423 MOTOR CONTROL CENTERS 
 
PART 1     GENERAL 
 
1.01      DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install motor 
control centers. This equipment is to be installed in a prefabricated 
electrical building by the building manufacturer with exterior connections 
by CONTRACTOR. Coordinate equipment installation with MCC and 
building provider. 

  
2. Wiring shall conform to Section 16120, Wires and Cables.   
 

B. The CONTRACTOR shall provide the coordination: 
 

1. To properly size circuit breakers, starters, and control power transformers, 
obtain motor nameplate data on equipment being furnished under this and 
other contracts as required. 

2. To properly size control power transformers, obtain data on motor space 
heater and other accessories. 

3. Review installation procedures under this and other Sections and 
coordinate installation of items to be installed with or before motor control 
center Work. 

 
C. Related Sections: 

 
1. Section 16075, Identification for Electrical Systems. 
2. Section 16120, Wires and Cables 
3. Section 16215, Electrical Power Distribution Studies. 
4. Section 16289, Surge Protective Devices 
 

1.02     REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. ANSI/IEEE C37.2, Electrical Power System Device Function Numbers 
and Contact Designations. 

2. ANSI/NETA ATS, Acceptance Testing Specifications for Electrical Power 
Equipment and Systems. 

3. NEMA ICS 18, Motor Control Centers. 
4. NEMA ICS 1, Industrial Controls and Systems: General Requirements. 
5. UL 845, Motor Control Centers. 

 
1.03      QUALITY ASSURANCE 
 

A. Qualifications:  
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1. Manufacturer: Shall have not less than twenty years’ experience in the 
United States of producing equipment substantially similar to that required 
and shall be able to submit documentation of not less than five 
installations in satisfactory operation for at least five years each. 

 
2. Independent Field Testing Firm:  
 

a. Retain an independent testing firm to perform field acceptance 
testing of motor control centers.   

b. Testing firm and its assigned personnel shall be experienced in 
inspecting and testing motor control centers.   

c. Testing firm shall be a member company of NETA.  
 

B. Component Supply and Compatibility: 
 

1. Obtain materials and equipment included in this Section, regardless of 
component manufacturer, from one motor control center equipment 
manufacturer. 

2. Motor control center equipment manufacturer shall review and approve, or 
shall prepare, all Shop Drawings and other submittals for components 
furnished under this Section. 

3. Equipment shall be specifically constructed for specified service 
conditions.  Equipment and components shall be integrated into overall 
motor control center equipment system by motor control center equipment 
manufacturer. 

 
C. Regulatory Requirements: Comply with the following: 
 

1. NEC Article 430, Motors, Motor Circuits, and Controllers. 
 
1.04       SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings:  
 

a. Outline and summary sheets with schedules of equipment in each 
unit. 

b. One-line diagrams indicating circuit breaker sizes, bus rating, 
motor controller ratings, and other pertinent information to 
demonstrate compliance with the Contract Documents. 

c. Unit control schematic and elementary wiring diagrams showing 
numbered terminal points and interconnections to other units. 
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2. Product Data:  
 

a. Manufacturer specifications, cut sheets, dimensions, and technical 
data for all components, materials, and equipment proposed for 
use. 

 
3. Testing Plans, Procedures, and Testing Limitations: 

 
a. Not less than 30 days prior to actual factory testing, submit 

proposed testing methods, procedures, and apparatus. 
b. Not less than 30 days prior to actual field testing, submit proposed 

testing methods, procedures, and apparatus. 
 
E. Informational Submittals: Submit the following: 
 

1. Supplier Instructions: 
 
a. Instructions for shipping, storing and protecting, and handling the 

materials and equipment. 
b. Installation data for the equipment, including setting drawings, 

templates, and directions and tolerances for installing anchorage 
devices. 

c. Instructions for start-up and troubleshooting. 
 

2. Source Quality Control Submittals: 
 

a. Reports of completed factory testing, including procedures used 
and test results. 

 
3. Site Quality Control Submittals: 
 

a. Reports of completed field testing, including procedures used and 
test results. 

 
4. Supplier Reports: 
 

a. Submit written report of results of each visit to Site by Supplier’s 
service technician, including purpose and time of visit, tasks 
performed, and results obtained.  Submit within two days of 
completion of visit to the Site. 

 
5. Qualifications Statements: 

 
a. Independent testing firm.  
b. Manufacturer, when requested by ENGINEER. 

 
F. Closeout Submittals: Submit the following: 

 
1. Operations and Maintenance Data:  

 
a. Submit complete installation, operation and maintenance manuals 

including test reports, maintenance data and schedules, 
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description of operation, and spare parts information. 
b. Manuals shall include record drawings of control schematics, 

including point-to-point wiring diagrams. 
c. Comply with Section 01730, Operating and Maintenance Data. 

 
G. Maintenance Material Submittals: Furnish the following:  
 

1. Spare Parts: 
 
a. Furnish, tag, and box for shipment and long-term storage the 

following spare parts and special tools for each motor control 
center lineup furnished: 

 

Item 
Quantity  

per Switchgear Lineup Furnished 

1)  Starters and feeder breakers Quantities and sizes as shown on 
drawings 

2)  Fuses Six of each type and size used 

3)  Auxiliary control relays Two, with at least two normally 
open and two normally closed 
contacts 

4)  Control power transformers Two of each size used 

5)  Indicating lamps Twelve 

6)  Covers for indicating lamps Six of each color used 

7)  Starters: Contact kits for Size 1 
motor starter 

Two sets 

8)  Starters: Contact kits for Size 2, 
Size 3, and Size 4 motor starters 

One set of each size 

 
b. Furnish a list of additional recommended spare parts for an 

operating period of one year.  Describe each part, the quantity 
recommended and current unit price. 

 
1.05    DELIVERY, STORAGE AND HANDLING 
 

A. Packing, Shipping, Handling, and Unloading: 
 

1. Packing: 
 

a. Inspect prior to packing to assure that assemblies and 
components are complete and undamaged.  

b. Protect mating connections. 
c. Indoor containers shall be bolted to skids.  Breakers and 

accessories shall be packaged and shipped separately. 
d. Cover all openings into enclosures with-vapor inhibiting, water-

repellent material. 
 

2. Upon delivery, check materials and equipment for evidence of water that 
may have entered equipment during transit. 

3. Handling: 
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a. Lift, roll or jack motor control center equipment into locations 
shown. 

b. Motor control centers shall be equipped to be handled by crane.  
Where cranes are not available equipment shall be suitable for 
placement on rollers using jacks to raise and lower the groups. 

 
B. Storage and Protection: 
 

1. Store motor control center equipment in a clean, dry location with controls 
for uniform temperature and humidity.  Protect equipment with coverings 
and maintain environmental controls. 

 
PART 2   PRODUCTS 
 
2.01   MANUFACTURERS 

 
A. Manufacturers: Provide equipment by one of the following: 
 

1. Schneider Electric/Square D Company. 
2. No equal. 

 
2.02      MATERIALS 
 

A. General: Motor control center lineups shall comply with NEMA ICS 18 and be 
provided as shown with the following ratings: 
 
1. Service: Voltage rating and number of wires shall be as shown or 

indicated on the Drawings.  Motor control center shall operate from a 
three-phase, 60 Hertz system. 

2. Wiring: NEMA Class II, Type B. 
3. Enclosure: NEMA 1 with gaskets on all doors. 
4. Interrupting Capacity Rating: Motor control center shall have an 

interrupting capacity rating as shown or indicated on the Drawings.  
Devices shall be suitable for minimum rating indicated. 

5. Motor control center lineups shall be UL-rated as suitable for service 
entrance where shown or indicated on the Drawings and as required. 

 
B. Construction: Provide equipment with the following: 
 

1. Totally-enclosed structure, dead front, consisting of nominal 20-inch deep, 
20-inch wide, 7.5-feet high vertical sections bolted together to form a unit 
assembly. 

2. Vertical sections shall have side sheets extending the full height and 
depth of section. 

3. Removable lifting angles for each shipping section. 
4. Two removable floor sills for mounting.  
5. Horizontal wireways top and bottom, isolated from horizontal bus and 

readily accessible.  
 

a. Wireway openings between sections shall have rounded corners 
and rolled edges. 
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6. Isolated vertical wireways with cable supports, accessible through hinged 
doors, for each vertical section. 

 
a. Wireway shall be separate from each compartment and remain 

intact when compartment is removed. 
 

7. All-metal non-conducting parts electrically continuous. 
8. Comply with NEMA ICS 18. 

 
C.  Bus System: 
 

1. Rating: Bus bracing and bus current capacities as shown or indicated on 
the Drawings. 

2. Bus bars shall be tin-plated, copper-rated, and comply with UL heat rise 
standards. 

3. Bus bar connections shall be easily accessible with simple tools. 
4. Main Horizontal Bus: 

 
a. Continuous, edge-mounted, and isolated from wireways and 

working areas.  
b. Mount the bus in vertical center of motor control center to provide 

easy access and even heat distribution. 
c. Bus shall be supported, braced, and isolated by high-strength, 

non-tracking, FRP material. 
 

5. Vertical Bus: 
 

a. Continuous, and isolated by glass polyester barrier. 
b. Rated for 300 amperes continuous minimum, and at least equal to 

full-load rating of all installed units in the associated stack.  
 

6. Grounding Bus: Full length mounted across the bottom, drilled with lugs of 
appropriate capacity as required. 

7. Neutral Bus: Insulated, continuous through control center for four-wire 
services, drilled with lugs of appropriate capacity as required. 

 
D. Unit Compartments: 
 

1. Provide individual front door for each unit compartment.  Fasten door to 
stationary structure, instead of the unit itself, so that door can be closed 
when unit is removed. 

2. Starter and feeder unit doors interlocked mechanically with unit 
disconnect device to prevent unintentional opening of door while 
energized and unintentional application of power while door is open, with 
provisions for releasing interlock for intentional access and application of 
power.  

3. Padlocking arrangement permitting locking disconnect device in the 
“OFF” position with at least three padlocks with door closed or open.  
Equip unit disconnect devices located in the top compartment, 
compartment sized 12 inches or higher, with extender handle complying 
with UL 845.  Extender handle shall allow disconnect operating handle to 
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be located above NEC’s height limitation of six-feet, seven-inches above 
floor.  

4. Equip compartments as shown or indicated on the Drawings: 
 

a. Blank compartments, unused space, and compartments shown or 
indicated on the Drawings as “SPACE” shall have bus covers and 
be complete with necessary hardware for future installation of a 
plug-in unit. 

b. Provide shutters for each compartment that automatically open 
when unit is inserted and automatically close when unit is 
removed. 

 
5. Provide wiring and device identification: 

 
a. Identify compartment doors, devices, and field wiring in 

accordance with Section 16075, Identification for Electrical 
Systems. 

b. Identify internal control conductors with permanent wire markers.  
Each wire shall be identified by a unique number attached to wire 
at each termination point. 

c. Identify internal control devices with permanent markers.  Each 
device shall be identified by a unique number attached to each 
device. 

d. Numbering system for each wire and control device shall be 
identified on the wiring diagrams in the Shop Drawings and shall 
reflect the actual designations used in the Work. 

 
6. NEMA 1 minimum motor starter size.  Starter units completely draw out 

type in Sizes 1 and 2 and draw out type after disconnecting power leads 
only in Sizes 3 and 4.  

7. Motor starters shall be NEMA-rated and include magnetic contactor, with 
encapsulated magnet coils.  Wound coils are unacceptable.  Control shall 
be 120 Vac  unless indicated otherwise. 
 
a. Starters shall be full-voltage non-reversing unless shown or 

indicated otherwise on the Drawings. 
b. Reversing Starters: 

 
1) Single-speed, full-voltage with two contactors and extra 

interlocking contacts. 
 

c. Reduced Voltage Solid-State Starter: 
 

1) General: 
 

a) Provide solid-state, step-less, current limiting, soft-
start, motor controllers (RVSS) as shown or 
indicated on the Drawings. 

b) RVSS shall be three-phase type and shall include 
an overload relay and at speed isolation contactor. 

c) Provide NEMA rated full voltage By-Pass contactor 
as shown on drawings.  

Manatee County BCC IFBC No. 23-TA004457LP 530



16423 – Motor Control Centers.docx  8 / 15 

c) Provide subsystems that will protect RVSS from 
damage due to phase loss, over-current and over-
voltage. 

d) Current Rating: 115 percent of motor nameplate 
rated current, continuous, minimum. 

 
2) Required Features: 

 
a) Adjustable current limit of not more than 250 

percent of motor nameplate full-load current 
throughout entire motor acceleration period 
including first three cycles of voltage waveform from 
instant start signal is engaged. 

b) Adjustable voltage acceleration, from two to 30 
seconds. Acceleration shall be continuous not in 
steps. 

c) Adjustable voltage deceleration, from two to 30 
seconds. Deceleration should be continuous, not in 
steps. 

d) Phase loss detection. 
e) PUSH-TO-TEST LED diagnostic indicators. 
f) Static over-current and over-voltage trip. 
g) Phase reversal, line or fuse loss, and under-voltage 

protection. 
h) Power unit over temperature protection. 
i) Motor inverse time overload protection. 
j) Input line transient over-voltage protection. 

 
3) Enclosure: 

 
a) Cooling fans, if required, shall incorporate anti-

friction bearings and internal impedance type motor 
protection. 

b) If cooling fans are used, enclosure for that section 
shall be NEMA 12 FVF, or NEMA 12 EFVFF force 
ventilated with filters, in accordance with NEMA 
ICS 1-110, installed by motor control center 
manufacturer. 

 
4) On start-up, start driven equipment at zero current and 

allow driven equipment to accelerate to maximum speed 
without exceeding the set current limit. 

5) On normal shutdowns, ramp driven equipment down at set 
deceleration rate that is non-regenerative for motor prior to 
shutdown. 

6) On emergency shutdowns, remove power to motor. 
7) Diagnostic LEDs: Provide LED (Push to Test) on unit front 

that indicate the following: 
 

a) Control power on. 
b) Motor power on. 
c) Motor running. 
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d) Motor fault. 
e) High Pressure 
f) RVSS fault. 

 
8) Control Outputs: 

 
a) Control output shall be electrically isolated, dry, 

normally open SPDT contacts, rated 10 amps at 
120 vac. 

b) Provide the following control outputs: 
 

i. Motor running. 
ii. Motor stopped 
iii. Motor fault.(Overtemp) 
iv. High Pressure 
v. RVSS fault. 

 
8. Overload Relays: Provide an overload relay for each motor starter.  

Overload relays shall be in accordance with the following: 
 

a. Electronic Overload Relays: Relays shall be electronic type.  
Electronic relays shall be multi-function, adjustable, current 
sensing, type, and include overload, phase-unbalance, phase-
loss, and equipment type ground fault in one package. 

c. Each overload relay shall be manual reset type and shall include 
provisions for resetting by an insulating button on front of starter 
unit door. 

d. Each overload relay shall include a normally-open auxiliary 
contact for remote alarm purposes. 

e. Size each overload relay for full-load amperes and service factor 
of actual motors installed. 

 
9. Individual control power transformers for all starters, capacity as required 

for all control circuit devices, 150 VA minimum, Class A insulation, two 
primary fuses, 120-volt secondary, one secondary fuse, and the other 
secondary leg grounded. 

10. Motor horsepower shown are preliminary.  Circuit breaker trips and starter 
overload heaters to be coordinated with the actual equipment installed. 

11. Auxiliary contacts, relays, timers as required for specified control 
functions and those shown on Drawings. 

12 Starter devices, including spare contacts, shall be wired to numbered 
terminal blocks. 

13. Terminal blocks for field connections to unit compartments shall be plug-
in/pull-apart type.  Terminals shall be fully accessible from the front.  
Terminals shall be mounted near the front of vertical wireway. 

14. Control devices shall be 600-volt heavy duty, NEMA A600.  Relays shall 
have convertible contacts.  Pilot devices shall be oil tight.  Pilot lights shall 
be transformer type with six-volt secondary.  . 

15. Feeder Circuit Breakers: LSI adjustable electronic trip thermal magnetic 
type 100% Rated. 
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a. Circuit breakers of 100 amp frame or less shall be 100% rated 
mounted in a dual mount compartment (two breakers in one space 
factor) or shall mount in one-half space factor, unless otherwise 
shown or indicated on the Drawings. 

 
16. Motor Starter Circuit Breakers: Magnetic trip only motor circuit protectors. 
17. Provide the following diagrams and tables inside of door for each 

compartment: 
 

a. Elementary wiring diagram. 
b. Table of overload heater sizes with correct heater highlighted. 
c. Table of motor circuit protector settings with correct setting 

highlighted. 
 

18. Where shown or indicated on the Drawings incorporate solid state 
protective relaying package (SSPRP) into motor starter for motor 
protection.  Unit shall incorporate the ANSI/IEEE C37.2 device function 
numbers and selectable indications and communication modules 
indicated below: 
 
a. Product and Manufacturer: 

 
1) GE MultiLin SR469. 
2) Or MCC manufacturers equal. 

 
b. Motor Protection Device Functions: 

 
1) Stator winding over-temperature (Device 49). 
2) Short circuit (Device 50). 
3) Motor overload (Device 49/50/51). 
4) Locked rotor - multiple start (Device 48). 
5) Phase reversal (Device 46). 
6) Ground fault (Device 50G/51G). 
7) Mechanical jam. 
8) Unbalance/negative sequence currents (Device 46). 
9) Undercurrent (Device 37). 
10)  Motor bearing over-temperature (Device 38). 
11)  Thrust bearing over-temperature (Device 38). 
12)  Over-voltage (Device 59). 
13)  Undervoltage (Device 27). 
14)  Voltage sequence (Device 47). 
15)  Main trip and lockout output relay (Device 86). 
16)  Alarm output relay (Device 74). 

 
c. Selectable Indications: 

 
1) Average motor current. 
2) Average motor temperature. 
3) Motor current for each of the three phases. 
4) Motor temperature readout for six winding RTDs. 
5) Motor thrust-bearing temperature readout for two bearing 

RTDs. 
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6) Ground fault current. 
7) Percent of motor capacity used. 
8) Line-to-line and line-to neutral voltages, all three phases. 
9) Average 15-minute kVA. 
10)  Average 15-minute kW. 
11)  Average 15-minute kVAR. 
12)  Maximum percent full load current since initial startup. 
13)  Hottest RTD and temperature since initial startup. 
14) Highest percent current unbalance since initial startup. 
15)  Highest ground fault current since initial startup. 
16)  Highest motor bearing temperature since initial startup. 
17)  Highest load bearing temperature since initial startup. 
18)  Maximum line voltage since start. 
19)  Minimum line voltage since start. 
20)  Number of motor starts attempted. 
21)  Number of motor starts completed. 
22)  Hours of operation. 
23)  Number of trips from each of ten protective functions. 
24)  All measured values at the time of a motor trip. 
25)  Values that have been loaded for system inputs and trip 

points. 
 

d. Communication Module: RS232 capable of uploading all the 
above protective function attitudes and the above-listed selectable 
indications upon being queried by a host PLC connected via 
RS232 communication port. 

 
19. Main and Tie Circuit Breakers: 100% rated, LSIG Electronic trip, thermal 

magnetic, molded case type, unless shown or indicated otherwise.  Mains 
to have maintenance switch to limit Arcflash exposure.  

  
 Where shown or indicated, equip main and tie breakers with PLC and 

relay interlocking.  Interlocking shall allow only two of the three breakers 
to be closed at a time.   

 
2.03    MAIN METERING DEVICE 
 

A. Provide a main meter device as shown or indicated on the Drawings. 
 

1. Microprocessor based monitoring device shall include complete electrical 
metering in one package. Device shall include self-contained potential 
transformers and self-protected internal fuses. 

2. Device shall have Ethernet output capabilities and imbedded webpages 
for communication to SCADA. Provide all gateway equipment as 
necessary. 

3. Device shall be mounted on compartment door to allow operations and 
maintenance personnel access to meter menu and display. 

4. Device shall include trend analysis, event logging, and recording.  Device 
shall also include the following direct-reading metered values: 

 
a. Volts:       0.2 percent accuracy. 
b. Amperes:    0.2 percent accuracy 
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c. Watts, Vars and VA:   0.5 percent accuracy 
d. Power Factor:    1.0 percent accuracy 
e. Frequency:    0.05 percent accuracy 
f. Watt, and VA Hours:   0.5 percent accuracy 
g. Var Hours:    1.0 percent accuracy 
h. Watt, Var and VA Demand:  0.4 percent accuracy 
i. THD-Voltage:    50th harmonic 
j. THD-Current:    50th harmonic 
k. Individual Ampere Harmonics: 50th harmonic 
l. Individual Voltage Harmonics: 50th harmonic 

 
5. Metering device shall have the following additional features: 

 
a. Trend analysis that displays minimum and maximum values for 

each metered parameter with date and time of each occurrence. 
b. Input range of device shall accommodate external current 

transformers with ranges from 100/5 to 5000/5 and potential 
transformers from a ratio of 120:120 to 500,000:120. Three current 
transformers suitably rated shall be included. 

c. Alarm contacts rated five amps at 120 VAC. 
d. Three analog outputs programmable to reflect the metered 

parameters, except kilowatt hours and kilovar hours. 
e. Communication capability, using RS-485, Modbus RTU Protocol.   

 
6. Control power shall be drawn from monitored incoming AC line.  Device 

shall have non-volatile memory and not require battery backup.  During 
power failure, device shall retain preset parameters.  

 
2.04   SURGE PROTECTIVE DEVICES 
  

A. Provide a surge protective device in accordance with Section 16289, Surge 
Protective Devices, for each motor control center bus shown on the Drawings.  
Surge protective devices shall be included and factory-mounted within the motor 
control center by motor control center manufacturer.  Surge protective device 
monitoring and display shall be visible from the motor control center front. 

 
2.05   SOURCE QUALITY CONTROL 
 

A. Prior to shipping, perform factory tests on motor control centers.  Tests shall 
include manufacturer’s standard tests and the following: 

 
1. Physical inspection and checking of components. 
2. Mechanical operation and device functionality tests. 
3. Primary, control, and secondary wiring hi-pot tests. 

 
PART 3   EXECUTION 
 
3.01   INSPECTION 
 

A. Examine conditions under which Work is to be installed and notify ENGINEER in 
writing of conditions detrimental to proper and timely completion of the Work.  Do 
not proceed with the Work until unsatisfactory conditions are corrected. 
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3.02    INSTALLATION 
 

A. Install materials and equipment at locations shown or indicated on the Drawings.  
Install equipment on concrete bases in accordance with the Contract Documents 
and manufacturer’s recommendations and instructions. 

 
B. For installations against masonry walls, provide an insulation board, 1/4-inch 

minimum thickness, between motor control center and wall for corrosion 
protection. Trim board neatly within outline of motor control center. 

 
C. Openings in top or side of motor control centers for other than conduit entrance 

are not allowed. 
 
D. Bundle cable circuits together within enclosures and identify with durable tag 

secured to cabling twine. 
 
E. Set motor circuit protectors at lowest setting that allows motor starting without 

nuisance tipping. 
 
F. Verify that wiring diagrams on inside of door of each compartment reflect the 

circuitry actually provided and that correct overload heater size and motor circuit 
protector setting are noted. 

 
G. Install in conformance with manufacturer’s recommendations, Laws and 

Regulations, and the Contract Documents. 
 
H. Connections to existing facilities shall be in accordance with Section 01730, 

Coordination with Owner’s Operations. 
 
3.03   FIELD QUALITY CONTROL 
 

A. Site Tests: 
 

1. Perform field testing and inspection of motor control centers.  Inspect and 
test each motor control center after installation.  Testing and inspection 
shall be in accordance with the manufacturer's recommendations and the 
Contract Documents, and be performed by manufacturer's factory-trained 
representative, Inform OWNER and ENGINEER when equipment is 
correctly installed, prior to testing.  Do not energize equipment without 
permission of OWNER. 

2. Test Equipment, Calibration and Reporting: All test equipment, instrument 
calibration and test reports shall be in accordance with ANSI/NETA ATS. 

3. Perform the following minimum tests and checks before energizing 
equipment: 

 
a. Verify all overload and device settings. 
b. Inspect mechanical and electrical interlocks and controls for 

proper operation. 
c. Check tightness of bolted connections. 
d. Measure insulation resistance of each bus section, phase-to-

phase and phase-to-ground. 
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e. Measure insulation resistance of each starter, phase-to-phase and 
phase-to-ground. 

f. Measure insulation resistance of each control circuit with respect 
to ground. 

g. Perform other tests recommended by equipment manufacturer. 
 

4. Perform acceptance testing of motor control centers.  Inspect and test 
each motor control center.  Testing and inspection shall be performed by 
the independent testing firm, after completion of field testing specified in 
Paragraph 3.3.A.3 of this Section. 

 
a. Visual and Mechanical Inspection: Perform inspection of each 

motor control center in accordance with ANSI/NETA ATS.  
Inspection shall include: 
 
1) Inspect for proper anchorage, damage, and grounding. 
2) Verify all overload and device settings. 
3) Check tightness of bolted connections. 

 
5. Electrical Tests: Perform electrical testing of each motor control center in 

accordance with ANSI/NETA ATS.  Testing shall include: 
 

1) Measure insulation resistance of each bus section, phase-
to-phase and phase-to-ground. 

2) Measure insulation resistance of each starter phase-to-
phase and phase-to-ground. 

3) Measure insulation resistance of each control circuit with 
respect to ground. 

4) Test motor overload units by current injection. 
5) Perform operational tests by initiating control devices for 

proper operation. 
6) Perform contact resistance test and insulation resistance 

test for each circuit breaker. 
7) Determine long-time, short-time, and instantaneous pick-

up and delay as required. 
 

B. Manufacturer’s Services: Provide a qualified, factory trained serviceman to 
perform the following: 

 
1. Supervise unloading and installation of equipment. 
2. Instruct CONTRACTOR in installing equipment. 
3. Inspect, test, and adjust equipment after installation and ensure proper 

operation. 
4. Instruct operations and maintenance personnel in operation and 

maintenance of the equipment. 
5. Manufacturer’s technician shall make visits to the Site as follows: 

 
a. First visit shall be for supervising unloading and handling of 

equipment and for instructing CONTRACTOR in proper equipment 
installation, and assisting in installing equipment. Technician shall 
train installing personnel in advance in proper handling and rigging 
of equipment.  Minimum number of hours on-Site: 2 hours. 
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b. Second visit shall be for checking completed installation, start-up 
of system; and performing field quality control testing.  Technician 
shall test the system as specified in Article 3.3.A of this Section.  
Technician shall operate and test the system in the presence of 
ENGINEER and verify that equipment complies with the Contract 
Documents and manufacturer’s requirements.  Technician shall 
adjpust the system to initial settings as specified in Article 3.4 of 
this Section.  Minimum number of hours on-Site: 4 hours. 

c. Third visit shall be to instruct operations and maintenance 
personnel. 

 
1) Furnish services of manufacturer’s qualified, factory-

trained specialists to instruct OWNER’s operations and 
maintenance personnel in recommended operation and 
maintenance of equipment.   

2) Training requirements, duration of instruction and 
qualifications shall be in accordance with Section 01730, 
Instruction of Operations and Maintenance Personnel. 

3) Number of hours on-Site shall be in accordance with 
Section 01730, Instruction of Operations and Maintenance 
Personnel. 

 
d. Technician shall revisit the Site as often as necessary until 

installation is acceptable. 
e. Furnish services of manufacturer’s factory-trained service 

technicians to correct defective Work within 72 hours of notification 
by OWNER during the correction period. 

 
6. All costs, including expenses for travel, lodging, meals and incidentals, 

and cost of travel time, for visits to the Site shall be included in the 
Contract Price. 

 
3.04   ADJUSTING 
 

A. Calibrate, set, and program all protective devices.  Coordinate protective devices 
furnished under this Section and provide proper settings of devices in accordance 
with the study performed under Section 16215, Electrical Power Distribution 
System Studies. 

 
3.05 GUARANTEES AND WARRANTIES 

 
A. The Contractor shall guarantee and warrant all materials and labor provided 

under this Section for three (3) years from date of Substantial Completion in 
accordance with Section 01740 and Section 16050 of these Specifications. 

 
 

END OF SECTION 
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SECTION 16450 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 
 
PART 1  GENERAL 
 
1.01   DESCRIPTION 
 

A. Scope: ALL SITES 
 

1. CONTRACTOR shall provide labor, materials, equipment, and incidentals as 
shown, specified, and required to furnish and install complete grounding for 
electrical systems, structures, and equipment. 

 2.   CONTRACTOR to test integrity and performance of existing ground grid 
including all connections to ground which encompasses equipment grounds 
and lightning system. Excavation may be necessary. Contractor to correct all 
deficiencies. 

 
1.02   REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. ANSI/NETA ATS, Acceptance Testing Specifications for Electrical Power 
Equipment and Systems. 

2. ASTM B8, Specification for Concentric-Lay-Stranded Copper Conductors, 
Hard, Medium-Hard or Soft. 

3. UL 467, Grounding and Bonding Equipment. 
 
1.03   QUALITY ASSURANCE 
 

A. Qualifications:   
 

1. Field Acceptance Testing Firm: Retain services of independent testing firm to 
perform acceptance field testing of grounding system.  Testing firm shall 
have experience in testing grounding systems, surge suppression devices, 
grounding currents, leakage currents, ground loops, wiring errors, and shall 
be a member company of NETA. Contractor to correct all deficiencies. 

 
2. Lightning Protection System: CONTRACTOR to employ the services of a 

Master licensed lighting installer to perform, inspection and testing of the 
lightning system. Contractor to correct all deficiencies.   

 
B. Regulatory Requirements 

 
1.    National Electrical Code, (NEC). 

 
   a. NEC Article 250, Grounding and Bonding. 
 
1.04    SUBMITTALS 
 

A. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
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a. Listing of grounding connector types identifying where each will be 
used. 

b. Layouts of each structure’s ground grid. 
c. Test point construction details. 

 
 2. Product Data:  
 

a. Manufacturer’s technical information for grounding materials 
proposed for use. 

 
3. Testing Plans:  

 
a. Ground resistance test procedure. 

 
B. Informational Submittals: Submit the following:  

 
1. Field Quality Control Submittals  

 
a. Results of ground resistance tests at each test point. 

 
PART 2 PRODUCTS 
 
2.01   MATERIALS 
 

A. Bare Ground Cable: 
 

 1. Manufacturers: Provide products of one of the following: 
 

a. Cablec Corporation. 
b. General Cable Corporation. 

    c. Southwire Cable Company. 
d. Or approved equal. 

 
2. Material: Soft-drawn, tinned plated bare copper stranded cable complying 

with  ASTM B8.  No. 4/0 AWG minimum size for connection between ground 
rods and to busbars, motor housings, MCC’s, transformers and switchgear 
unless otherwise shown or indicated on the Drawings. No. 4 AWG minimum 
for all others.  

 
 B. Ground Rods: 
 

 1. Manufacturers:  Provide products of one of the following: 
 

a. Copperweld, Bimetallics Division. 
b. ITT Blackburn Company. 
c. Or approved equal. 

 
 2. Material: Copper-clad rigid steel rods, 3/4-inch diameter, 10 feet long 

minimum. 
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 C. Grounding Connectors: 
 

 1. Products and Manufacturers: Provide one of the following: 
 
  a. Pressure Connectors: 

  
1) O.Z./Gedney, Division of General Signal Corporation. 
2) Burndy Corporation. 
3) Or approved equal. 

 
b. Welded Connections: 

 
1) Cadweld by Erico Products, Incorporated. 
2) Therm-O-Weld by Burndy Corporation. 
3) Or approved equal. 

 
2. Material: Pressure connectors shall be copper alloy castings, designed and 

fabricated specifically for items to be connected and assembled with Durium 
or silicone bronze bolts, nuts, and washers.  Welded connections shall be by 
exothermic process utilizing molds, cartridges, and hardware designed 
specifically for connection to be made. 

 
D. Grounding Additive: 

 
1. Grounding additive, in its set form, shall have resistivity of not more than 20 

ohm-cm. 
2. Product and Manufacturer: 

 
a. Ground Enhancement Material (GEM) by Erico 
b. Or approved equal. 

 
3. Grounding additive shall be permanent and maintenance-free, without 

requiring recharging with salts or chemicals that may be corrosive, and shall 
maintain its earth resistance with time. 

4. Grounding additive shall set up firmly and not dissolve or decompose or 
otherwise pollute soil or groundwater. 

5. Grounding additive shall be suitable for installation in dry form or in slurry 
form. 

6. Grounding additive shall not depend on continuous presence of water to 
maintain its conductivity. 

 
E. Ground Test Well 

 
1. Provide heavy-duty test well suitable for heavy-duty traffic. 
2. Manufacturer 

 
a. Advanced Lightning Technology 
b. Or approved equal. 

 
3. Diameter and Material: 12.75-inch outside diameter, Schedule 80 PVC. 
4. Depth: Two feet. 
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5. Cover: Provide test well with cast iron cover marked, “Ground” with cast iron 
ring to support lid.  

 
F. Ground system components shall comply with UL 467. 

 
PART 3  EXECUTION 
 
3.01   INSPECTION 
 

A. Examine conditions for the Work and notify ENGINEER in writing of conditions 
detrimental to proper and timely completion of the Work.  Do not proceed with Work 
until unsatisfactory conditions are corrected. 

 
3.02   STRUCTURE GROUND SYSTEM 
 

A. Inspect and Test ground grids as shown and indicated on the Drawings. 
 
B. As needed, provide No. 4/0 bare copper cable around exterior perimeter of 

structures at not less than 2.5 feet below grade, unless otherwise shown or indicated 
on the Contract Documents. 

 
C. For structures with steel columns, provide No. 4/0 ground cable from grid to each 

column around perimeter of structure.  Connect cable to steel with exothermic welds. 
 
D. Connect grids to continuous underground water pipe system, when practical. 
 
E. For new structures with concrete foundation or footings, connect structure’s 

reinforcing steel or other concrete-encased electrode to grounding grid.   
 
F. Provide accessible test points for measuring the ground resistance of each grid. 
 
G. Weld all buried connections except for test points. All welds must conform to 

manufacturers specifications which extends to the number of welds a mold can be 
used for and the quality of the weld. Compression connections are unacceptable. 

 
3.03   EQUIPMENT GROUNDING 
 

A. Ground electrical equipment in compliance with NEC article 250, local regulations 
and the Contract Documents. 

 
B. Equipment grounding conductors shall be tin plated bare stranded copper cable of 

adequate size installed in metal conduit where required for mechanical protection.  
Ground conductors, pulled into conduits with non-grounded conductors, shall be 
insulated.  Insulation shall be green.   

 
C. Control panels grounding conductors shall be tin plated bare stranded copper cable 

of adequate size to ground grid from AC ground bus, and an insulated stranded 
copper cable of adequate size to ground grid from DC ground bus. 

 
D. Connect ground conductors to conduit with copper clamps, straps, or with grounding 

bushings.  
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E. Connect to piping by welding or brazing.  Use copper bonding jumpers on gasketed 
joints.  

 
F. Connect to equipment by means of lug compressed on cable end.  Bolt lug to 

equipment frame using holes or terminals provided on equipment specifically for 
grounding.  Do not use hold-down bolts.  Where grounding provisions are not 
included, drill suitable holes in locations recommended by equipment manufacturer 
or designated by ENGINEER.  

 
G. Connect to motors by bolting directly to motor frames, not to soleplates or supporting 

structures. 
 
H. Connect to service water piping by means of copper clamps.  Use copper bonding 

jumpers on gasketed joints. 
 
I. Scrape bolted surfaces clean and coat with conductive oxide-resistant compound. 

 
3.04   FIELD QUALITY CONTROL 
 

  A. Site Tests: 
 

1. Test completed grounding grid system for resistance to earth ground using 
an electrical three-terminal ground resistance tester and Fall of Potential 
Method.  Test all grounded cables and metal parts for continuity of 
connection. ENGINEER or OWNER will witness the testing. Provide Test 
Report. 

2. Separately test for AC Ground Impedance using a loop impedance tester. 
Measure the actual ac impedance of the ground wiring. Impedance should 
be tested and not exceed 0.25 ohms. 

3. Separately test for Ground Currents, and Leakage Currents. ENGINEER or 
OWNER will witness the testing. Provide Test Report. Report Leakage 
currents to Engineer if in excess of 10mA.  

4. Grounding system maximum resistance shall not exceed five ohms 
impedance under normally dry conditions (48 hrs. after last rainfall) when 
measured by ground resistance tester.  Resistance values above five ohms 
shall be brought to ENGINEER’s attention. Provide additional ground rods as 
required to attain a resistance to ground of less than five ohms for each 
ground grid.  Add grounding additive installing additional ground rods to 
increase their effectiveness. 

5. Acceptance Testing:  
 

  a. Perform acceptance testing of grounding system.  Testing shall be 
performed by testing firm in accordance with ANSI/NETA ATS. 

  b.  Test Equipment, Calibration and Reporting: Test equipment, 
instrument calibration, and test reports shall comply with ANSI/NETA 
ATS.  

 
 

END OF SECTION 
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SECTION 16501 LIGHTING 
 

PART 1  GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope: 
 

1. CONTRACTOR shall provide all labor, materials, equipment, and 
incidentals as shown, specified, and required to furnish and install lighting 
fixtures and associated controls. 

2. Provide fixtures in accordance with NEC Class 1 Div 2 classified areas as 
shown on drawings. 

3. Refer to Lighting Schedule shown on drawings. 
 

B. Coordination: 
 

1. Coordinate location of fixtures with piping, ductwork, openings, and other 
systems and equipment and locate clear of interferences. 

2. Coordinate fixtures to be mounted in hung ceilings with the ceiling 
suspension system proposed. 

 
C. Related Sections: 
 

1. Section 16050, General Provisions for Electrical Systems. 
2. Section 16075, Identification for Electrical Systems. 
3. Section 16160, Panelboards. 

 
1.02  REFERENCES 
 

A. Standards referenced in this Section are: 
 

1. UL 844, Luminaires for Use in Hazardous (Classified) Locations. 
2. UL 935, Safety of Fluorescent Lamp Ballasts. 
3. UL 1029, Safety of High-Intensity- Discharge Lamp Ballasts. 
4. UL 1598, Safety of Luminaires. 
5. UL 8750, Safety of LED Lighting 
 

1.03    QUALITY ASSURANCE 
 

A. Regulatory Requirements: Comply with the following: 
 
1. NEC Article 410, Luminaires, Lamp holders, and Lamps. 
2. Florida Building Code 2017, Wind Load Requirements 

 
1.04    SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 
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D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
 

a. Schedule of light fixtures to be furnished, indicating fixture type 
and location for each. 

b. Customized wiring diagrams. 
 

2. Product Data: 
 

a. Manufacturer’s technical information, specifications, standard 
wiring diagrams, and catalog cuts for lighting fixtures proposed. 

b. Fixture construction details. 
c. ETL photometric and isocandle curves for each fixture proposed. 
d. Verification that recessed fixtures to be mounted in hung ceilings 

are compatible with ceiling suspension system proposed. 
 

B. Informational Submittals: Submit the following: 
 

1. Manufacturer’s Instructions: 
 

a. Instructions and recommendations for handling, storing, and 
protecting the equipment. 

b. Installation instructions for the equipment, including setting 
drawings, templates, and directions and tolerances for installing 
anchorage devices. 

 
C. Maintenance Material Submittals: Submit the following: 
 

1. Spare Parts and Extra Stock Materials: Furnish spare parts for each type 
of unit required as indicated in Part 2 of this Section. 

 
1.05   PRODUCT DELIVERY, STORAGE AND HANDLING 

 
A. Delivery: 
 

1. Upon delivery, inspect equipment for evidence of water that may have 
entered equipment during transit. 

 
B. Storage: 
 

1. Store lighting fixtures, controls, related materials and equipment in clean, 
dry location with controls for uniform temperature and humidity.  Protect 
materials and equipment with coverings and maintain environmental 
controls. 

2. Store materials and equipment for easy access for inspection and 
identification.  Keep materials and equipment off ground, using pallets, 
platforms, or other supports.  Protect materials and equipment from 
corrosion and deterioration. 
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PART 2 PRODUCTS 
 
2.01   MATERIALS 
 

A. Type: Lighting fixtures required shall be in accordance with the Lighting Fixture 
Schedule on the Contract Drawings.  Fixtures shall be complete with supports, 
ballasts, lamps, and incidentals, as required. 

 
B. Fixtures in hazardous locations shall be listed in accordance with UL 1598 and 

UL 844. Materials shall by suitable for the area classification(s) shown or 
indicated on the Contract Drawings, and specified in Section 16050, General 
Provisions for Electrical Systems. 

 
C. Lamps: 
 

1. Fluorescent: Fluorescent lamps shall be Toxic Characteristic Leaching 
Procedure (TCLP) compliant for low mercury content.  Linear fluorescent 
lamps shall be T8, energy-efficient, extended life type.  Compact 
fluorescent lamps shall be long-life, energy-efficient type. 

2. LED fixtures shall be modular and allow for separate replacement of LED 
lamps and drivers. User serviceable LED lamps and drivers shall be 
replaceable from the room side. Dimmable LED fixtures shall have either 
a 0-10 volt, 3-wire dimming driver, or a two-step (50%-100%) line voltage, 
two switch controlled dimming driver, as shown on the drawings. 
 
a. LED lamps shall have a color temperature of 3500 degrees   K, a 

CRI of 80 minimum, and a lumen maintenance L70 rating of 
50,000 hours minimum.  

 
3. High Pressure Sodium: Shall be TCLP-compliant for low mercury content.  

Lamps shall be clear with high-efficacy and lumen maintenance.  
4. Metal Halide: Shall be fabricated for low mercury content and be TCLP-

compliant when available.  Lamps shall be clear-pulse, start type with 
high-efficacy and lumen maintenance.  

5. Incandescent: Inside-frosted. 
6. Spare Parts and Extra Stock Materials: Ten percent spare lamps of each 

type and wattage. 
 

D. Ballasts: 
 

1. Fluorescent: UL 935 listed, high power factor, energy-efficient type, 
equipped with thermal protectors (Type “P” ballast), compatible with 
lamps installed.  Indoor two-lamp fluorescent ballasts shall be electronic 
type with total harmonic distortion of less than 20 percent.  Ballast factor 
shall be 0.85 minimum with total of less than 61 watts input.  Provide cold 
weather type ballast where indicated in the Lighting Fixture Schedule. 

2. High Intensity Discharge: UL 1029 listed, high power factor, constant 
wattage, stabilized autotransformer with line starting current the same or 
less than operating current. 

3. Ballasts sound level shall be 30 decibels or less, sound rating “A”. 
4. Ballasts shall be INTERTEK (ETL) listed and Certified Ballast 

Manufacturer Association, CMB-certified. 
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5. For fixtures utilizing double-ended lamps, provide fixture disconnecting 
means within the fixture. 

6. LED drivers shall be electronic-type, labeled as compliant with radio 
frequency interference (RFI) requirements of FCC Title 47 Part 15, and 
comply with NEMA SSL 1 “Electronic Drivers for LED Devices, Arrays, or 
Systems”. LED drivers shall have a sound rating of “A”, have a minimum 
efficiency of 85%, and be rated for a THD of less than 20 percent at all 
input voltages. 

7. Spare Parts and Extra Stock Materials: Ten percent spare ballasts of 
each type and quantity, but not less than one. 

 
E. Fixtures located in area identified as hazardous in Section 16050, General 

Provisions for Electrical Systems, shall each be approved as a complete 
assembly, shall be clearly marked to indicate maximum wattage of lamps for 
which they are approved, and be protected against physical damage by suitable 
guards. 

 
F. Hardware: Provide necessary hangers, supports, conduit adaptors, reducers, 

hooks, brackets, and other hardware required for safe fixture mounting.  
Hardware shall have protective, non-corrosive finish. 

 
G. Outdoor Fixtures: Provide each fixture to be installed outdoors with cut-off lens to 

reduce the fixture’s light pollution emissions. 
 
H. Time Switch: 

 
1. Type: Astronomic dial time switch with day-omitting device. 
2. Products and Manufacturers: Provide of one of the following: 
 

a. 7000Z Series by Tork Time Controls, Inc. 
b. Or equal. 
 

3. Timing Motor: Heavy-duty, synchronous, self-starting, high torque, 120-
volt or 277-volt, 60 Hertz, as shown on the Contract Drawings. 

4. Capacity: 40 amps per pole at 277 volts. 
5. Dial: 24-hour rotation, with gear to provide one revolution per year that 

automatically raises the “ON” and “OFF” settings each day according to 
seasonal changes of sunset and sunrise.  

6. Reserve Power: Spring driven reserve sufficient to operate time switch 
contacts for not less than 30 hours after power failure.  On restoration of 
power, time switch shall transfer to synchronous motor drive and 
automatically rewind reserve. 

 
I. Lighting Contactor and Controls: 

 
1. Provide a lighting contactor and control system for control of each area 

where shown on the Drawings.   
2. Product and Manufacturer: Provide products of one of the following: 

 
a. Type SM03 by Square D Company. 
b. Or Approved equal. 
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3. System shall include: 
 

a. Enclosure sized as required, complete with input control fuse and 
screw type terminal blocks rated 300-volt, 20-amp quantity for all 
circuits, unless indicated otherwise on the Drawings.   

b. Single coil, electrically-operated, mechanically-held contactor.  
Contactor shall be rated 30-amp, 600-volt, with 120-volt operating 
coil, unless indicated otherwise on the Contract Drawings.  
Number of poles shall be as shown on the Contract Drawings.  
Provide multiple contactors when necessary. 

c. Where lighting contactors are controlled by photocell, provide a 
120-volt, two-pole control relay, enclosure mounted to convert the 
two-wire photocell control to three-wire control required by 
contactor.  Control shall include a cover mounted on-off-auto 
selector switch for “manual” or “auto” selection of operation.  In 
“auto” position, contactor shall respond to photocell. 

d. Enclosure: As required for area classification per Section 16050, 
General Provisions for Electrical Systems. 

e. Identify panel in compliance with Section 16075, Identification for 
Electrical Systems. 

 
J. Photocell: 

 
 1. Products and Manufacturers: Provide one of the following: 

 
a. 2100 Series by Tork Time Controls, Inc. 
b. Or equal. 

 
 2. Cadmium sulfide hermetically-sealed cell, fully temperature compensated, 

with time delay of not less than 15 seconds to prevent false switching. 
 3. Built-in fail safe light level selector, adjustable within limits of two to 50 

foot-candles and factory set at 25 foot-candles. 
 

K. Fixture-Lowering Hanger System: 
 

1. General: 
 

a. Provide corrosion-resistant system that lowers fixtures to ground 
level to allow maintenance on fixtures.  Provide lowering hanger 
system for each fixture as shown on the Contract Drawings. 

 
2. Products and Manufacturers: Provide one of the following: 

 
a. Thompson Hangers, by Joslyn Hi-Voltage Corp. 
b. Or equal. 

 
3. System: 

 
a. Upper or fixed housing of lowering devices shall contain: 

 
1) Attached pulley. 
2) Single point latching mechanism. 

Manatee County BCC IFBC No. 23-TA004457LP 548



 

16501 - Lighting.docx    6 / 9 

3) Guide. 
4) Upper or socket electrical contacts. 

 
b. Lower or moveable housing of lowering devices shall contain: 

 
1) Operating line termination. 
2) Positioning stem and lower half of latch assembly. 
3) Lower electrical contacts. 
4) Fixture adapter. 

 
c. Fixtures shall be lowered on a guide line to allow operation of 

system in adverse weather and with structural clearance.  Angles 
of the guide line to the structure shall be in accordance with to 
lowering device manufacturer’s instructions. 

d. Operating line shall be high-strength/high-flexibility stainless steel 
and supplied by the lowering device manufacturer. 

e. Each operating line shall be encased in conduit where lower than 
eight feet above finished floor. 

f. Non-hanger termination shall be of enclosed and surface mounted 
design. 

g. Pulleys shall be supplied by hanger manufacturer as required to 
prevent excessive cable sag and allow lateral offsets between 
fixture location and cable termination. 

h. Provide portable manual winch. 
 

4. Electrical: 
 

a. Contact material shall be silver-impregnated/silver-plated plate 
copper. Contacts shall use ball and socket design for ease of 
alignment and to allow for residual building vibration and 
movement. 

b. Contact pressure shall be supplied by springs remote from current 
conductors and shall not be part of current-carrying path. 

c. Termination of wiring shall be to crimp connectors. 
d. Provide electrical insulation of contacts by porcelain standoffs. 
e. Lowering device shall be make-and-break rated, UL-approved, as 

follows: 
 

1) 250 vac: 30 amps 
2) 600 vac: 15 amps 
3) 250 vdc: 10 amps 

 
f. Lowering device shall have eight contacts rated at 120 vac, 15 

amps. 
 

5. Mechanical: 
 

a. System loading capacity: 200 pounds. 
b. Manual or power winch operation.  
c. Housing manufactured with copper-free or low copper content cast 

aluminum. 
d. Operation shall be slow pull/quick release method. 
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e. Maintenance-free design. 
f. Latching means shall be single point centered design to facilitate 

even wear over life of hangar. 
g. Provide a tag line to facilitate lateral movement over inaccessible 

spaces. Tag line shall consist of the following parts by hanger 
manufacturer: 

 
1) Termination kit for wall. 
2) Manual winch. 
3) Operating cable. 
4) Pulley for upper mounting. 
 

L. Motion/Occupancy Sensor: 
 

1. Products and Manufacturers: Provide one of the following: 
 

a. Leviton, Motion Sensor Field-of-View PR 150-1LW 
b. Or equal. 

 
2. Adjustable time delay interval of 15 seconds to 15 minutes. 
3. Equipped with passive infrared (PIR) sensing technology. 

 
2.02  LIGHT EMITTING DIODE (LED) LIGHTING 
 

The LED Fixture shall consist of a LED Luminaire Assembly, LED Driver and 
mounting hardware. 

 
  A.  LED Lighting Fixture. LED Fixture requirements are as described below: 

 
1.   The input to the LED Lighting Fixture shall be 120 to 277VAC (±10%), 

60HZ or as indicated in the Contract Document. 
 2.  Correlated Color Temperature (CCT) shall be minimum 4000K or as 

indicated in the Contract Document. 
 3.  Color Rendering Index (CRI) shall be ≥70. 
 4.   A minimum of 50,000 operating hours before reaching the L70 lumen 

output degradations point without catastrophic failure, or as indicated in the 
Contract Document. 

 5.   Conform with UL 8750. 
 6.   Compliance to FCC CFR Section 15. 
 

  B.  LED Luminaire Assembly Luminaire Assembly requirements as described below: 
 
  1.   Definition: Luminaire Assembly is the LED assembly without LED driver. 
 2.  Input voltage shall be 24VDC, 36VDC or as indicated in the Contract 

Document. 
 3.   CCT, CRI, Minimum life and UL conformity requirements are as defined in 

above article LED Lighting Fixture. 
 

  C.   LED Driver LED: Driver requirements are as described below: 
 

1.   Must operate input voltage between 120VAC to 277VAC (±10%). 
2.   Operating frequency must be 60Hz. 
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3.   Must be rated to operate between -40ºC to +50ºC. 
4.   Must have a minimum efficiency of 85%. 
5.   Self protected including short circuit protection. 
6.   Compliance to FCC CFR Section 15 

 
PART 3  EXECUTION 
 
3.01  INSPECTION 
 

A. Examine conditions under which the Work will be installed and notify ENGINEER 
in writing of conditions detrimental to proper and timely completion of the Work.  
Do not proceed with the Work until unsatisfactory conditions are corrected. 

 
3.02  INSTALLATION 
 

A. General:  
 

1. Fixture mounting heights and locations indicated on the Drawings are 
approximate and are subject to revision in the field where necessary to 
clear conflicts and obstructions. 

2. Mounting Heights: Mounting heights or elevations are to bottom of fixture 
or to centerline of device. 

3. Install fixtures in accordance with Laws and Regulations, the Contract 
Documents, and manufacturer instructions and recommendations. 

4. Mount fixtures so that sufficient access is available for ready and safe 
maintenance. 

5. Securely fasten equipment to walls or other surfaces on which equipment 
is mounted. 

 
B. Suspended Fixtures:  
 

1. Pendant-mount using 1/2-inch diameter conduit stems.   
2. Ground to outlet box.   
3. Attach mounting to building structure with expansion anchors.   
4. Fixtures shall not be dependent on the outlet box cover screws for 

support. 
 

C. Surface Mounted Fixtures:  
 

1. Attach to appropriate outlet box.   
2. Attach to surface using fasteners and sealing washers when mounting 

fixture in damp or wet locations. 
 

D. Boxes and Fixtures: 
 

1. For units mounted against masonry or concrete walls, provide suitable 
1/4-inch spacers to prevent mounting back of box directly against wall. 

2. Bolt units rigidly to building with expansion anchors, toggle bolts, hangers, 
or Unistrut. 

3. Do not install boxes with open conduit holes. 
4. Cable each circuit and identify with tag. 
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E. Re-lamp all fluorescent fixtures provided under this Contract with new lamps 
following Substantial Completion.   

 
F. Mount photocells as shown and adjust foot-candle setting for proper dusk and 

dawn photo-control.  Provide wiring in conduit from photocell to controls. 
 
G. Fixture Lowering System: 

 
1. Hangers shall be plumb. 
2. Provide adequate clearance between operating line and structural 

members, pipes, ducts, and other equipment and devices to avoid 
interference. 

3. Conduit runs enclosing operating lines shall be straight with no offset 
bends. 

 
3.03  SCHEDULES 
 

A. See Drawings for Lighting Schedule 
 
 
 
 

END OF SECTION 
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SECTION 16505 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 
 

PART 1   GENERAL 
 
1.01     DESCRIPTION 
 

A. Scope: 
 
1. CONTRACTOR shall provide all labor, materials, equipment, and 

incidentals as shown, specified, and required to furnish and install 
hangers and supports for electrical systems. 

2. Area Classifications: Materials shall by suitable for the area 
classification(s) shown or indicated on the Contract Drawings, and 
specified in Section 16050, General Provisions for Electrical Systems. 

 
B. Related Sections: 

 
1. Section 16050, Electrical - General Provisions 
2. Section 16110, Conduits and Fittings 
3. Section 16600, Vibration, Seismic and Wind Controls for Electrical 

Systems. 
 
1.02      REFERENCES 
 

A. Standards referenced in this section are: 
 

1. ASTM A123/A123M, Specification for Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products. 

2. ASTM A1011/A1011M, Specification for Steel, Sheet and Strip, Hot-
Rolled, Carbon, Structural, High-Strength Low-Alloy, High-Strength Low-
Alloy with Improved Formability, and Ultra-High Strength. 

3. ASTM E84, Test Method For Surface Burning Characteristics of Building 
Materials 

 
1.03     QUALITY ASSURANCE 

 
A. CONTRACTOR shall have a minimum of five years in support systems and have 

installed system based on vibration, seismic and wind load calculations. If 
required, prepare a listing of such installations in the past five years. 

 
1.04  SUBMITTALS 
 

A. Shop drawings and product data as described in Division 1. 

B. Operation and maintenance data as described in Division 1. 

C. In addition, submit the following: 

D. Action Submittals: Submit the following: 
 

1. Shop Drawings: 
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a. Detailed installation drawings showing dimensions and 
compatibility with proposed layout. 

 
2. Product Data: 

 
a. Manufacturer’s name, product designation, and catalog number of 

each material item proposed for use. 
b. Manufacturer’s specifications including material, dimensional and 

weight data, and load capacity for each supporting system 
component proposed for use. 

c. Pictorial views and corresponding identifying text of each 
component proposed for installation.  

d. Documentation that confirms product compatibility with Laws and 
Regulations. 

 
E. Informational Submittals: Submit the following: 
 

1. Certifications: 
 
a. Submit certifications required under this Section. 

 
2. Manufacturer’s Instructions: 

 
a. Manufacturer’s installation instructions, including but not limited to 

recommended torque values for all fasteners and hardware. 
 
PART 2    PRODUCTS 
 
2.01     MANUFACTURERS 
 

A. Manufacturers: Provide products of one of the following:  
 

1. B-Line. 
2. Kindorf. 
3. Unistrut 
4. Or equal. 
 

2.02    MATERIALS 
 

A. Strut, Fittings, and Accessories: 
 

1. General 
 

a. Unless otherwise shown or indicated, strut shall be 1-5/8 inches by 
1-5/8 inches.  Double struts shall be two pieces of the same strut, 
welded back-to-back at the factory. 

b. Attachment holes, when required, shall be factory-punched on 
hole centers approximately equal to the cross-sectional width and 
shall be 9/16-inch diameter. 

c. Fittings, braces, brackets, hardware, and accessories shall be 
Type 316 stainless steel. 

d. Strut nuts shall be spring captured Type 316 stainless steel. 
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e. Square and round washers shall be Type 316 stainless steel. 
 

2. Strut materials shall be suitable for area classifications indicated in 
Section 16050, General Provisions for Electrical Systems, and shown or 
indicated on the Contract Drawings. 

 
a. Dusty Locations:  

 
1) Strut shall be 12-gage carbon steel, hot-dip galvanized 

after fabrication, complying with ASTM A123/A123M. 
 

b. Wet Locations: 
 

1) Strut shall be 12-gage Type 316 stainless steel. 
 

c. Corrosive Locations: 
 
1) Strut shall be 12-gage Type 316 stainless steel. 

 
a. Chlorine or Sulfuric Areas: 

 
1)   Strut shall be fiberglass-reinforced plastic (FRP) complying 

with ASTM E84. 
2) Fabricate materials either by pultrusion or extrusion 

process. 
3)   Strut, fasteners and fittings shall have a surface veil over 

100 percent of the surface to protect against UV 
degradation. 

4) Manufacture fasteners and fittings from long glass fiber-
reinforced polyurethane or vinyl-ester resins.  

5) Thread rods shall be made from fiber-reinforced vinyl-ester 
resin. 

 
B. Hanger Rods: 
 

1. Material: 
 

a. Dry Locations: All-thread, zinc-coated  
b. Wet, Corrosive, or Hazardous Areas: Stainless steel. 
 

 2. Size: Not less than 3/8-inch diameter, unless otherwise shown on the 
Contract Drawings or specified. 

 
C. Beam Clamps for Attaching Threaded Rods or Bolts to Beam Flanges for 

Hanging Struts or Conduit Hangers: 
 

1. Beam clamps shall be stainless steel equipped with stainless steel 
square-head set screw, and shall include threaded hole sized for 
attaching the all-thread rod or threaded bolt. 
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D. Miscellaneous Hardware: 
 

1. Bolts, screws, and washers shall be stainless steel. 
2. Hex Nuts: Shall be stainless steel and include nylon inserts. 
 

PART 3    EXECUTION 
 
3.01   INSPECTION 

 
A. Examine conditions under which the Work will be installed and notify ENGINEER 

in writing of conditions detrimental to the proper and timely completion of the 
Work.  Do not proceed with the Work until unsatisfactory conditions are 
corrected. 

 
3.02       INSTALLATION 

 
A. Provide hangers and supports for electrical systems with necessary channels, 

fittings, brackets, and related hardware for mounting and supporting materials 
and equipment.  Provide anchor systems, concrete inserts, and associated 
hardware for proper support of electrical systems.   

 
B. Install equipment and devices on hangers and supports as shown on the 

Contract Drawings, as specified, and as required. 
 
C. Install hangers and supports level, true, free of rack, and parallel and 

perpendicular to building walls and floors, so that the hangers and supports are 
installed in a neat, professional, workmanlike manner. Per NECA/NEIS 
installation standards 

 
 
D. Holes in suspended ceilings for rods for hangers and supports and other 

equipment shall be provided adjacent to bars, where possible, to facilitate 
removal of ceiling panels. 

 
E. Coordinate installation of hangers and supports with equipment, cabinets, 

consoles, panels, enclosures, boxes, conduit, cable tray, wireway, busway, 
cablebus, piping, ductwork, lighting fixtures, and other systems and equipment.  
Locate hangers and supports clear of interferences and access ways. 

 
F. Anchor Bolts, Expansion Anchors, and Concrete Inserts: Shall be in accordance 

with Section 05500, Metal Fabrications, and requirements of this Section. 
 
G. Mounting of Conduit: 

 
1. Provide space of not less than 1/4-inch between conduit surfaces and 

abutting or near surfaces except struts, cable trays, steel beams, and 
columns. 

2. Fasten conduit to struts, cable trays, steel beams, and columns using 
specified clamps and straps as shown, specified, and required. 

3. Devices shall be compatible with size of conduit and type of support.  
Following installation, size identification shall be visible and legible. 
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4. Install conduit supports and fasteners in accordance with Section, 16110, 
Conduits and Fittings. 

 
H. Supports for Cabinets, Consoles, Panels, Enclosures, and Boxes: 
 

1. Freestanding: Unless otherwise specified or shown on the Contract 
Drawings, provide supports for floor-mounted equipment, cabinets, 
consoles, panels, enclosures, and boxes.  Such supports shall be 3.5-inch 
high concrete equipment base with a 45 degree chamfered edge.  Base 
shall extend 2-inches beyond outside dimensions of equipment on all 
sides. 
 

2. Wall-Mounted: 
 

a. Provide space not less than 1/4-inch between cabinets, consoles, 
panels, enclosures, and boxes and the surface on which each is 
mounted.  Provide non-metallic or stainless steel spacers as 
required. 

b. Do not mount equipment, enclosures, panels, and boxes directly 
to beams or columns.  Mount struts to beams or columns using 
beam clamps, and mount equipment, enclosures, panels, and 
boxes to the struts. 

 
3. Floor Stand Rack: 

 
a. Where equipment, cabinets, consoles, panels, enclosures, and 

boxes cannot be wall-mounted, provide an independent floor stand 
rack. 

b. Floor stand rack shall consist of struts, plates, brackets, 
connection fittings, braces, accessories, and hardware assembled 
in a rigid framework suitable for mounting of intended materials 
and equipment. 

c. Equip floor stand racks with brackets and bases for rigidly-
mounting the framework to the ceiling or floor, as applicable; or 
equip floor stand racks with beam clamps, angle plates, washers, 
and bolts for fastening to beam flanges, as applicable. 

d. When equipment, cabinets, consoles, panels, enclosures, and 
boxes weigh more than 100 pounds: 

 
1) Main vertical supports of floor stand rack assemblies shall 

be back-to-back struts. 
2) Bracing, clamping and anchoring of each floor stand rack 

shall be sufficient to ensure rigidity of the floor stand rack 
with the intended equipment, enclosures, conduit, cable 
tray, busway, cablebus, and wireway installed.  Floor stand 
racks shall not be deflected more than 1/8-inch by a 100-
pound force applied at any point on the floor stand rack in 
any direction. 

 
I. Drilling into beams or columns is not allowed unless authorized by ENGINEER.  

 
J. Tighten nuts and bolts to the manufacturer’s recommended torque values.  
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K. Field Cutting:  
 

1. Cut edges of strut and hanger rod shall have rounded corners, edges 
beveled, and burrs removed.  If field cutting the strut is required, use 
clean, sharp, dedicated tools.  Remove oil, shavings, and other residue of 
cuttings prior to installation. 

2. Coatings: To prevent corrosion: 
 

a. Coat cut edges with zinc-rich paint for galvanized steel. 
 
 

END OF SECTION 
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BID ATTACHMENT 3, PLAN SET / DRAWINGS 
 
NOTE - This attachment is uploaded as a separate document on the Procurement page of 
the County website with the solicitation document and available for download. 
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SECTION D, SAMPLE CONSTRUCTION AGREEMENT WITH GENERAL 
CONDITIONS OF THE CONSTRUCTION AGREEMENT AND AGREEMENT 
EXHIBITS 
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CONSTRUCTION AGREEMENT 
 

for 
 

STIPULATED SUM 
 

between 
 

MANATEE COUNTY (AS OWNER) 
 
                                            and 

 
 

 _______________________ (AS CONTRACTOR) 
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CONSTRUCTION AGREEMENT FOR  
STIPULATED SUM   
 [PROJECT NAME]  

 
            THIS AGREEMENT (“Agreement”) is made and entered into by and between Manatee 
County, a political subdivision of the State of Florida, referred to herein as “Owner”, and the firm 
of _______________, incorporated in the State of ______ and registered and licensed to do 
business in the State of Florida (license #________), referred to herein as “Contractor.” 
 
 WHEREAS, the Owner intends to construct [PROJECT DESCRIPTION], the 
aforementioned improvements being hereinafter referred to and defined as the “Project”; and 
 
 WHEREAS, in response to Owner’s Invitation for Bid Construction No. _______ (the 
“IFBC”), Contractor has submitted its Bid (the “Contractor’s Bid”) to provide the aforementioned 
construction services. 
 
 NOW THEREFORE, the Owner and the Contractor, in consideration of the mutual 
covenants hereinafter set forth, the sufficiency of which is hereby acknowledged, agree as 
follows: 
 

1. Contract Documents.  The Contract Documents consist of this Agreement and 
attached Exhibits, the attached General Conditions of the Construction Agreement, 
Supplementary Conditions (if any), Special Conditions (if any), Drawings (the titles of which are 
attached hereto as Exhibit A), Specifications (the titles of which are attached hereto as Exhibit 
B), Addenda issued prior to execution of this Agreement, the Invitation for Bid (including any 
Instructions to Bidders, Scope of Work, Bid Summary, Supplements, and Technical 
Specifications), any interpretations issued pursuant to the Invitation for Bid, the Contractor’s Bid, 
permits, notice of intent to award, Notice to Proceed, purchase order(s), any other documents 
listed in this Agreement, and Modifications [to include written Amendment(s), Change Order(s), 
Work Directive Change(s) and Field Directive(s)] issued after execution of this Agreement.  
These form the Agreement, and are as fully a part of the Agreement as if attached or repeated 
herein.  This Agreement represents the entire and integrated agreement between the parties hereto 
and supersedes prior negotiations, representations or agreements, either written or oral.  No other 
documents shall be considered Contract Documents. 

 
2. Work.  The Contractor shall fully execute the Work described in the Contract 

Documents, except to the extent specifically indicated in the Contract Documents to be the 
responsibility of others. 
 

3. Date of Commencement and Substantial Completion. 
 

A.  Date of Commencement.  The date of commencement of the Work shall be the 
date fixed in a Notice to Proceed issued by the Owner.  

 
B. Contract Time.  The Contract Time shall be measured from the date of 

commencement. 
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C. Substantial Completion.  The Contractor shall achieve Substantial 
Completion of the entire Work not later than ___ days from the date of commencement, or as 
follows: 
 

Portion of Work  Substantial Completion Date 
 
subject to adjustments of this Contract Time as provided in the Contract Documents. 
 

Time is of the essence in the Contract Documents and all obligations thereunder.  If the 
Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as 
otherwise required by the Contract Documents (to include not only the entire Work but any portion 
of the Work as set forth above), the Owner shall be entitled to retain or recover from the Contractor, 
as liquidated damages and not as a penalty, the sum of $_____ per calendar day, commencing upon 
the first day following expiration of the Contract Time and continuing until the actual date of 
Substantial Completion.  Such liquidated damages are hereby agreed to be a reasonable estimate 
of damages the Owner will incur because of delayed completion of the Work.  The Owner may 
deduct liquidated damages as described in this paragraph from any unpaid amounts then or 
thereafter due the Contractor under this Agreement.  Any liquidated damages not so deducted from 
any unpaid amounts due the Contractor shall be payable to the Owner at the demand of the Owner, 
together with interest from the date of the demand at the maximum allowable rate.   
 

4. Contract Sum. 
 

A. Payment.  The Owner shall pay the Contractor the Contract Sum in current 
funds for the Contractor’s performance of the Contract.  The Contract Sum shall be 
______________ Dollars and Zero Cents ($____________), subject to additions and deductions 
as provided in the Contract Documents.   

 
B. Alternates.  The Contract Sum is based upon the following alternates, if any, 

which are described in the Contract Documents and are hereby accepted by the Owner.  (State the 
numbers or other identification of accepted alternates.  If decisions on other alternates are to be 
made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 

 
C. Unit Prices.  Unit prices, if any, are reflected in the Contractor’s Bid. 

 
5. Payments. 

 
A.  Progress Payments. 

 
(1) Based upon Applications for Payment submitted to the Architect/Engineer 

by the Contractor and Certificates for Payment issued by the 
Architect/Engineer, the Owner shall make progress payments on account of 
the Contract Sum to the Contractor as provided below and elsewhere in the 
Contract Documents. 

 
(2) The period covered by each Application for Payment shall be one calendar 

month ending on the last day of the month. 
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(3) Payments shall be made by Owner in accordance with the requirements of 
Section 218.735, Florida Statutes. 

 
(4) Each Application for Payment shall be based on the most recent schedule 

of values submitted by the Contractor in accordance with the Contract 
Documents.  The schedule of values shall allocate the entire Contract Sum 
among the various portions of the Work.  The schedule of values shall be 
prepared in such form and supported by such data to substantiate its 
accuracy as the Architect/Engineer may require.  This schedule, unless 
objected to by the Owner or Architect/Engineer, shall be used as a basis for 
reviewing the Contractor’s Applications for Payment. 

 
(5) Applications for Payment shall indicate the percentage of completion of 

each portion of the Work as of the end of the period covered by the 
Application for Payment. 

 
(6) Subject to other provisions of the Contract Documents, the amount of each 

progress payment shall be computed as follows: 
 

i. Take that portion of the Contract Sum properly allocable to 
completed Work as determined by multiplying the percentage 
completion of each portion of the Work by the share of the Contract 
Sum allocated to that portion of the Work in the schedule of values, 
less retainage of five percent (5.00%).  Pending final determination 
of cost to the Owner of changes in the Work, amounts not in dispute 
shall be included as provided in Section 3.3.B. of the General 
Conditions; 

 
ii. Add that portion of the Contract Sum properly allocable to materials 

and  equipment delivered and suitably stored at the site for 
subsequent incorporation in the completed construction (or, if 
approved in advance by the Owner, suitably stored off the site at a 
location agreed upon in writing), supported by paid receipts, less 
retainage of five percent (5.00%); 

 
iii. Subtract the aggregate of previous payments made by the Owner; 

and 
 

iv. Subtract amounts, if any, for which the Architect/Engineer has 
withheld or nullified an Application for Payment, in whole or in part 
as provided in Section 3.3.C. of the General Conditions. 

 
(7) The progress payment amount determined in accordance with Section 

5.A(6) shall be further modified under the following circumstances: 
 

i. Add, upon Substantial Completion of the Work, a sum sufficient to 
increase the total payments to the full amount of the Contract Sum, 
less such amounts as the Architect/Engineer shall determine for 
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incomplete Work, retainage applicable to such work and unsettled 
claims. 

 
ii. Add, if final completion of the Work is thereafter materially delayed 

through no fault of the Contractor, any additional amounts payable 
in accordance with Section 3.2.B. of the General Conditions. 

 
(8) Reduction or limitation of retainage, if any, shall be as follows: 

 
Notwithstanding the foregoing, upon completion of at least 50% of the 
Work, as determined by the Architect/Engineer and Owner, the Owner may, 
with the concurrence of the Architect/Engineer, reduce to two and one-half 
percent (2.5%) the amount of retainage withheld from each subsequent 
progress payment. 
 

(9) Except with the Owner’s prior approval, the Contractor shall not make 
advance payments to suppliers for materials or equipment which have not 
been delivered and stored at the site. 

 
B. Final Payment. Final Payment, constituting the entire unpaid balance of the 

Contract Sum, shall be made by the Owner to the Contractor when: 
 

(1) The Contractor has fully performed the Work except for the 
Contractor’s responsibility to correct Work as provided in 
Section 2.4.C. of the General Conditions, and to satisfy other 
requirements, if any, which extend beyond final payment; and 

 
(2) A final Application for Payment has been approved by the 

Architect/Engineer. 
 

6. Termination or Suspension. 
 

A. Termination.  The Agreement may be terminated by the Owner or the 
Contractor as provided in Article XIV of the General Conditions. 

 
B. Suspension by Owner.  The Work may be suspended by the Owner as 

provided in Article XIV of the General Conditions. 
 

7. Other Provisions. 
 
                      A. Substantial Completion Defined.  Substantial Completion shall be defined 
as provided in Article I of the General Conditions.  In the event a temporary certificate of 
occupancy or completion is issued establishing Substantial Completion, the Contractor shall 
diligently pursue the issuance of a permanent certificate of occupancy or completion. 

 
B. Project Meetings.  There shall be a project meeting, at the jobsite or other 

location acceptable to the parties, on a regularly scheduled basis.  The meeting will be attended by 
a representative of the Contractor, Architect/Engineer and Owner.  These representatives shall be 
authorized to make decisions that are not otherwise contrary to the requirements of this Agreement. 
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C. Weather.  Any rainfall, temperatures below 32 degrees Fahrenheit or winds 

greater than 25 m.p.h. which actually prevents Work on a given day, shall be considered lost time 
and an additional day added to the Contract Time, provided no work could be done on site, and 
provided written notice has been submitted to the Owner by the Contractor documenting same. 

 
D. Shop Drawings; Critical Submittals.  In consideration of the impact of 

timely review of submittals and shop drawings on the overall progress of the Work, it is hereby 
agreed that the Owner shall cause his agents and design professionals to accomplish the review of 
any particular “critical” submittals and/or shop drawings and return same to the Contractor within 
fourteen (14) days. 

 
E. Applications for Payment.  Applications for Payment shall be submitted 

once monthly at regular intervals and shall include detailed documentation of all costs incurred. 
 
F. Punch List.  Within 30 days after obtainment of Substantial Completion, the 

Owner shall generate a “punch list” of all work items requiring remedial attention by the 
Contractor.  Within 5 days thereafter the Architect/Engineer shall assign a fair value to the punch 
list items, which sum shall be deducted from the next scheduled progress payment to the 
Contractor.  Upon satisfactory completion of the punch list items, as certified by the 
Architect/Engineer, the previously deducted sum shall be paid to the Contractor. 

 
G.      Closeout documentation.   Within 30 days after obtainment of Substantial 

Completion and before final payment, Contractor shall gather and deliver to Owner all warranty 
documentation, all manufacturer’s product and warranty literature, all manuals (including parts 
and technical manuals), all schematics and handbooks, and all as-built drawings. 

 
H. Governing Provisions; Conflicts.    In the event of a conflict between this 

Agreement and the Specifications or as between the General Conditions and the Specifications, 
the Specifications shall govern. 

 
I.     E-Verify.  The Contractor’s employment of unauthorized aliens is a violation 

of Section 274(e) of the Federal Immigration and Employment Act.  The Contractor shall utilize 
the U.S. Department of Homeland Security E-Verify system to verify the employment eligibility 
of all new employees hired during the term of this Agreement, and shall require the same 
verification procedure of all Subcontractors. 
     

8. Insurance and Bonding.  If and to the extent required by the Invitation for Bid 
documents, the Contractor shall furnish insurance coverage for (but not necessarily limited to) 
workers’ compensation, commercial general liability, auto liability, excess liability, and builder’s 
risk.  The Contractor shall furnish to the Owner all appropriate policies and Certificate(s) of 
Insurance.  The Contractor shall also post a Payment and Performance Bond for the Contract 
Sum, within ten (__) days following notification of intent to award, and otherwise in accordance 
with the Invitation for Bid documents. 
 

9. Independent Contractor.  The Contractor acknowledges that it is functioning as 
an independent contractor in performing under the terms of this Agreement, and it is not acting 
as an employee of the Owner. 
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10. Entire Agreement.  This Agreement (inclusive of the Contract Documents 
incorporated herein by reference) represents the full agreement of the parties. 
 

11.   Amendments; Waivers; Assignment. 
 

A. Amendments.  This Agreement may be amended only pursuant to an 
instrument in writing that has been jointly executed by authorized representatives of the parties 
hereto. 

 
B. Waivers.  Neither this Agreement nor any portion of it may be modified or 

waived orally.  However, each party (through its governing body or properly authorized officer) 
shall have the right, but not the obligation, to waive, on a case-by-case basis, any right or condition 
herein reserved or intended for the benefit or protection of such party without being deemed or 
considered to have waived such right or condition for any other case, situation, or circumstance 
and without being deemed or considered to have waived any other right or condition.  No such 
waiver shall be effective unless made in writing with an express and specific statement of the intent 
of such governing body or officer to provide such waiver. 

 
C. Assignment.  The rights and obligations of either party to this Agreement 

may be assigned to a third party only pursuant to a written amendment hereto.  
 
12. Validity.  Each of the Owner and Contractor represents and warrants to the other 

its respective authority to enter into this Agreement. 
 

13. Covenant to Defend.  Neither the validity of this Agreement nor the validity of 
any portion hereof may be challenged by any party hereto, and each party hereto hereby waives 
any right to initiate any such challenge.  Furthermore, if this Agreement or any portion hereof is 
challenged by a third party in any judicial, administrative, or appellate proceeding (each party 
hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate 
with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at 
their individual sole cost and expense, to defend in good faith its validity through a final judicial 
determination or other resolution, unless all parties mutually agree in writing not to defend such 
challenge or not to appeal any decision invalidating this Agreement or any portion thereof. 
 

14. Disclaimer of Third-Party Beneficiaries; Successors and Assigns.  This 
Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of action 
shall by reason hereof accrue upon, to, or for the benefit of any third party.  Nothing in this 
Agreement is intended or shall be construed to confer upon or give any person, corporation, 
partnership, trust, private entity, agency, or other governmental entity any right, privilege, 
remedy, or claim under or by reason of this Agreement or any provisions or conditions hereof.  
This Agreement shall be binding upon, and its benefits and advantages shall inure to, the 
successors and assigns of the parties hereto. 

 
15. Construction. 

 
  A. Headings and Captions.  The headings and captions of articles, sections, and 
paragraphs used in this Agreement are for convenience of reference only and are not intended to 
define or limit their contents, nor are they to affect the construction of or be taken into 
consideration in interpreting this Agreement. 
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  B. Legal References.  All references to statutory sections or chapters shall be 
construed to include subsequent amendments to such provisions, and to refer to the successor 
provision of any such provision.  References to “applicable law” and “general law” shall be 
construed to include provisions of local, state and federal law, whether established by legislative 
action, administrative rule or regulation, or judicial decision. 
 

16. Severability.  The provisions of this Agreement are declared by the parties hereto 
to be severable. In the event any term or provision of this Agreement shall be held invalid by a 
court of competent jurisdiction, such invalid term or provision should not affect the validity of 
any other term or provision hereof; and all such terms and provisions hereof shall be enforceable 
to the fullest extent permitted by law as if such invalid term or provision had never been part of 
this Agreement; provided, however, if any term or provision of this Agreement is held to be 
invalid due to the scope or extent thereof, then, to the extent permitted by law, such term or 
provision shall be automatically deemed modified in order that it may be enforced to the 
maximum scope and extent permitted by law. 
 

17. Governing Law; Venue.  This Agreement shall be governed by the laws of the 
State of Florida.  Venue for any petition for writ of certiorari or other court action allowed by this 
Agreement shall be in the Circuit Court of the Twelfth Judicial Circuit in and for Manatee County, 
Florida. 

 
18. Attorney’s Fees and Costs.  In any claim dispute procedure or litigation arising 

from this Agreement, each party hereto shall be solely responsible for paying its attorney’s fees 
and costs. 
 

19. Notices.  All notices, comments, consents, objections, approvals, waivers, and 
elections under this Agreement shall be in writing and shall be given only by hand delivery for 
which a receipt is obtained, or certified mail, prepaid with confirmation of delivery requested, or 
by electronic mail with delivery confirmation.  All such communications shall be addressed to 
the applicable addressees set forth below or as any party may otherwise designate in the manner 
prescribed herein. 
 
 To the Owner:   ______________________________ 
     ______________________________ 
     ______________________________ 
     ______________________________ 
     Email: ________________________ 
     
      
  
 
           To the Contractor: 
     ______________________________ 
     ______________________________ 
     ______________________________ 
     ______________________________ 
     Email: ________________________ 
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Notices, comments, consents, objections, approvals, waivers, and elections shall be deemed given 
when received by the party for whom such communication is intended at such party’s address 
herein specified, or such other physical address or email address as such party may have 
substituted by notice to the other. 
 

20.   Public Records Law.  The Contractor shall comply with the Florida Public Records 
Act (Chapter 119, Florida Statutes), and shall: 
 

A. Keep and maintain public records required by the Owner to perform the services 
called for in this Agreement. 

B. Upon request from the Owner’s custodian of public records, provide the Owner 
with a copy of the requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost provided 
in Chapter 119, Florida Statutes or as otherwise provided by law. 

C. Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized 
by law for the duration of this Agreement and following completion of this 
Agreement if the Contractor does not transfer the records to the Owner. 

D. Upon completion of this Agreement, transfer, at no cost, to the Owner all public 
records in possession of the Contractor or keep and maintain such public 
records.  If the Contractor transfers all public records to the Owner upon 
completion of the Agreement, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records 
disclosure requirements.  If the Contractor keeps and maintains public records 
upon completion of the Agreement, the Contractor shall meet all applicable 
requirements for retaining public records.  All records stored electronically 
must be provided to the Owner, upon request from the Owner’s custodian of 
public records, in a format that is compatible with the information technology 
systems of the Owner. 

 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE OWNER’S CUSTODIAN OF PUBLIC RECORDS AT 
941-748-4501, EXT.  5845; DEBBIE.SCACCIANOCE@MYMANATEE.ORG; 
POST OFFICE BOX 1000, BRADENTON, FLORIDA  34206. 
  
21.     Exhibits.  Exhibits to this Agreement are as follows: 
 
Exhibit A—Title(s) of Drawings 
 
Exhibit B—Title(s) of Specifications 
 
Exhibit C—Affidavit of No Conflict 
 
Exhibit D—Certificate(s) of Insurance 
 
Exhibit E—Payment and Performance Bond 
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Exhibit F—Standard Forms 

1—Application for Payment 
2—Certificate of Substantial Completion 
3—Final Reconciliation / Warranty / Affidavit 
4—Change Order 

 
  
 
 
(Remainder of page intentionally left blank) 
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WHEREFORE, the parties hereto have executed this Agreement as of the date last 
executed below. 
 

 
_____________________________ 
Name of Contractor 
 

      By: __________________________ 
 
Printed Name: _________________ 
 
Title: _________________________ 

Date: _________________________ 

 
 
MANATEE COUNTY, a political subdivision 
of the State of Florida 
 
By: __________________________ 
 
Printed Name: _________________ 
 
Title: _________________________ 

Date:  
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GENERAL CONDITIONS 
ARTICLE I 

DEFINITIONS 
 

1.1 Definitions.  For purposes of the Contract Documents, the following terms shall 
have the following meanings. 

 
A. Acceptance:  The acceptance of the Project into the Owner’s operating 

public infrastructure. 
 
B. Application for Payment:  The form approved and accepted by the Owner, 

which is to be used by Contractor in requesting progress payments or final payment and which is 
to include such supporting documentation as is required by the Contract Documents. 

 
C. Architect/Engineer:  ______________________, a _________________ 

corporation or limited liability company, registered and licensed to do business in the State of 
Florida, OR _____________________, an employee of Owner. 

 
D. Change Order:  A written order signed by the Owner, the 

Architect/Engineer and the Contractor authorizing a change in the Project Plans and/or 
Specifications and, if necessary, a corresponding adjustment in the Contract Sum and/or Contract 
Time, pursuant to Article V. 

 
E. Construction Services:  The Construction Services to be provided by 

Contractor pursuant to Section 2.4, in accordance with the terms and provisions of the Contract 
Documents. 

 
F. Construction Team:  The working team established pursuant to Section 

2.1.B. 
 
G. Contract Sum: The total compensation to be paid to the Contractor for 

Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s 
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of 
the Contract Documents 

 
H. Contract Time: The time period during which all Construction 

Services are to be completed pursuant to the Contract Documents, to be set forth in the Project 
Schedule. 

 
I. Contractor’s Personnel: The Contractor’s key personnel designated by 

Contractor.  
J. Days: Calendar days except when specified differently.  When time is 

referred to in the Contract Documents by days, it will be computed to exclude the first and include 
the last day of such period.  If the last day of any such period falls on a Saturday or Sunday or legal 
holiday, such day will be omitted from the computation. 
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K. Defective: When modifying the term “Work”, referring to Work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does 
not meet the requirements of any inspection, reference standard, test or approval referred to in the 
Contract Documents, or that has been damaged prior to Owner’s approval of final payment (unless 
responsibility for the protection thereof has been assumed by Owner). 

 
L. Field Directive: A written order issued by Owner which orders minor 

changes in the Work not involving a change in Contract Time, to be paid from the Owner’s 
contingency funds. 

 
M. Final Completion Date:  The date upon which the Project is fully 

constructed and all Work required on the Project and Project Site is fully performed as verified in 
writing by the Owner. 

 
N. Float Time: The time available in the Project Schedule during which an 

unexpected activity can be completed without delaying Substantial Completion of the Work. 
 
O. Force Majeure:  Those conditions constituting excuse from performance as 

described in and subject to the conditions described in Article XII. 
 
 
P. Notice to Proceed: Written notice by Owner (after execution of 

Contract) to Contractor fixing the date on which the Contract Time will commence to run and on 
which Contractor shall start to perform the Work. 

 
Q. Owner:  Manatee County, a political subdivision of the State of Florida. 
 
R. Owner’s Project Representative:  The individual designated by Owner to 

perform those functions set forth in Section 7.8.  
 

S. Payment and Performance Bond:  The Payment and Performance Bond 
security posted pursuant to Section 2.4.Y to guarantee payment and performance by the Contractor 
of its obligations hereunder. 

 
T. Permitting Authority:  Any applicable governmental authority acting in its 

governmental and regulatory capacity which is required to issue or grant any permit, certificate, 
license or other approval which is required as a condition precedent to the commencement or 
approved of the Work, or any part thereof, including the building permit. 

 
U. Procurement Ordinance:  The Manatee County Procurement Code, Chapter 

2-26 of the Manatee County Code of Laws, as amended from time to time. 
 
V. Progress Report: A report to Owner that includes all information 

required pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE, 
hereof.  

 
W. Project:  The total construction of which the Work performed under the 

Contract Documents may be the whole or a part and which may include construction by Owner 
and by separate contractors.  For the purposes of the Contract Documents, the term Project shall 
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include all areas of proposed improvements and all areas which may reasonably be judged to have 
an impact on the Project. 

 
X. Project Costs:  The costs incurred by the Contractor to plan, construct and 

equip the Project and included within, and paid as a component of, the Contract Sum. 
 
Y. Project Manager:  Subject to the prior written consent of Owner, the 

individual designated to receive notices on behalf of the Contractor, or such other individual 
designated by the Contractor, from time to time, pursuant to written notice in accordance with the 
Contract Documents.  

 
Z. Project Plans and Specifications:  The one hundred percent (100%) 

construction drawings and specifications prepared by the Architect/Engineer, and any changes, 
supplements, amendments or additions thereto approved by the Owner, which shall also include 
any construction drawings and final specifications required for the repair or construction of the 
Project, as provided herein. 

 
AA. Project Schedule:  The schedule and sequence of events for the 

commencement, progression and completion of the Project, developed pursuant to Section 2.3., as 
such schedule may be amended as provided herein. 

 
BB. Project Site:  The site depicted in the Project Plans and Specifications, 

inclusive of all rights of way, temporary construction easements or licensed or leased sovereign 
lands. 

 
CC. Subcontractor:  Any individual (other than a direct employee of the 

Contractor) or organization retained by Contractor to plan, construct or equip the Project pursuant 
to Article IV. 

 
DD. Substantial Completion and Substantially Complete:  The stage in the 

progress of the Work when the Work or designated portion thereof is sufficiently complete in 
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 
intended use; provided, however, that as a condition precedent to Substantial Completion, the 
Owner has received all certificates of occupancy or completion and other permits, approvals, 
licenses, and other documents from any governmental authority which are necessary for the 
beneficial occupancy of the Project or any designated portion thereof. 

 
EE. Substantial Completion Date:  The date on which the Project or designated 

portion thereof is deemed to be Substantially Complete, as evidenced by receipt of (i) the 
Architect/Engineer’s certificate of Substantial Completion, (ii) written Acceptance of the Project 
by the Owner, and (iii) approvals of any other authority as may be necessary or otherwise required. 

 
FF. Substitute:  Materials or equipment offered by the Contractor as an 

alternative to that set forth in the Project Plans and Specifications, where (i) the Project Plans and 
Specifications do not authorize an “approved equal”, or (ii) the Owner, in its reasonable discretion, 
determines that a pre-authorized “approved equal” will result in a substantial change to the Work 
because of cost, quality or other difference in comparison to the materials or equipment specified. 
   

GG. Unit Price Work:  Work to be paid for on the basis of unit prices.  
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HH. Work: The term “Work” means the construction and services required by 

the Contract Documents, whether completed or partially completed, and includes all labor, 
materials, equipment and services provided or to be provided by the Contractor to fulfill the 
Contractor’s obligations.  The Work may constitute the whole or a part of the Project. 

 
II. Work Directive Change:  A written directive to Contractor, issued on or 

after the effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project 
Representative, ordering an addition, deletion or revision in the Work, or responding to differing 
or unforeseen physical conditions under which the Work is to be performed or responding to 
emergencies.   

 
 

        ARTICLE II 
RELATIONSHIP AND RESPONSIBILITIES 

 
 2.1  Relationship between Contractor and Owner.  The Contractor accepts the 
relationship of trust and confidence established with Owner pursuant to the Contract Documents.  
The Contractor shall furnish its best skill and judgment and cooperate with Owner and Owner’s 
Project Representative in furthering the interests of the Owner. The Contractor agrees to provide the 
professional services required to complete the Project consistent with the Owner’s direction and the 
terms of the Contract Documents.  All services provided hereunder by Contractor, either directly or 
through Subcontractors, shall be provided in accordance with sound construction practices and 
applicable professional construction standards. 
 

A. Purpose.  The purpose of the Contract Documents is to provide for the 
provision of construction services for the Project on the Project Site by the Contractor, and 
construction of the Project by the Contractor in accordance with the Project Plans and 
Specifications.  The further purpose of the Contract Documents is to define and delineate the 
responsibilities and obligations of the parties to the Contract Documents and to express the desire 
of all such parties to cooperate to accomplish the purposes and expectations of the Contract 
Documents.  

 
B. Construction Team.  The Contractor, Owner and Architect/Engineer shall 

be called the “Construction Team” and shall work together as a team commencing upon full 
execution of the Contract Documents through Substantial Completion.  As provided in Section 
2.2, the Contractor and Architect/Engineer shall work jointly through completion and shall be 
available thereafter should additional services be required.  The Contractor shall provide leadership 
to the Construction Team on all matters relating to construction.  The Contractor understands, 
acknowledges and agrees that the Architect/Engineer shall provide leadership to the Construction 
Team on all matters relating to design. 

 
C. Owner’s Reliance on Bid (or Guaranteed Maximum Price Addendum).  The 

Contractor acknowledges that the representations, statements, information and pricing contained 
in its Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the Owner and 
have resulted in the award of this Project to the Contractor. 
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2.2 General Contractor Responsibilities.  In addition to the other responsibilities set 
forth herein, the Contractor shall have the following responsibilities pursuant to the Contract 
Documents: 

 
A. Personnel.  The Contractor represents that it has secured, or shall secure, all 

personnel necessary to perform the Work, none of whom shall be employees of the Owner.  
Primary liaison between the Contractor and the Owner shall be through the Owner’s Project 
Representative and Contractor’s Project Manager.  All of the services required herein shall be 
performed by the Contractor or under the Contractor’s supervision, and all personnel engaged in 
the Work shall be fully qualified and shall be authorized or permitted under law to perform such 
services. 

 
B. Cooperation with Architect/Engineer.  The Contractor’s services shall be 

provided in conjunction with the services of the Architect/Engineer.  In the performance of 
professional services, the Contractor acknowledges that time is critical for Project delivery.  The 
Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer 
and a Contractor requires maximum cooperation between all parties. 

 
C. Timely Performance.  The Contractor shall perform all services as 

expeditiously as is consistent with professional skill and care and the orderly progress of the Work, 
in accordance with the Project Schedule.  Verification of estimated Project Schedule goals will be 
made as requested by the Owner. 

 
D. Duty to Defend Work.  In the event of any dispute between the Owner and 

any Permitting Authority that relates to the quality, completeness or professional workmanship of 
the Contractor’s services or Work, the Contractor shall, at its sole cost and expense, cooperate with 
the Owner to defend the quality and workmanship of the Contractor’s services and Work. 

 
E.  Trade and Industry Terminology.  It is the intent of the Contract Documents 

to describe a functionally complete Project (or part thereof) to be constructed in accordance with 
the Contract Documents.  Any Work, materials or equipment that may reasonably be inferred from 
the Contract Documents as being required to produce the intended result will be supplied whether 
or not specifically called for.  When words which have a well-known technical or trade meaning 
are used to describe Work, materials, or equipment, such words shall be interpreted in accordance 
with that meaning.  Reference to standard specifications, manuals or codes of any technical society, 
organization or association, or to the laws or regulations of any governmental authority, whether 
such reference be specific or by implication, shall mean the latest standard specification, manual, 
code or laws or regulations in effect at the time of opening of Bids (or at the time of execution of 
the Guaranteed Maximum Price Addendum), except as may be otherwise specifically stated.  
However, no provision of any referenced standard specification, manual or code (whether or not 
specifically incorporated by reference in the Contract Documents) shall be effective to change the 
duties and responsibilities of Owner or Contractor, or any of their agents or employees from those 
set forth in the Contract Documents.   Computed dimensions shall govern over scaled dimensions. 
 

2.3 Project Schedule.  The Contractor, within ten (10) days after being 
awarded the Agreement, shall prepare and submit for the Owner’s and Architect/Engineer’s 
information a Contractor’s construction schedule for the Work.  The schedule shall not exceed 
time limits current under the Contract Documents, shall be revised at appropriate intervals as 
required by the conditions of the Work and Project, shall be related to the entire Project to the 
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extent required by the Contract Documents, and shall provide for expeditious and practicable 
execution of Work. 

 
A. The Project Schedule shall show a breakdown of all tasks to be performed, 

and their relationship in achieving the completion of each phase of Work, 
subject to review of Owner and Architect/Engineer and approval or 
rejection by Owner.  The Project Schedule shall show, at a minimum, the 
approximate dates on which each segment of the Work is expected to be 
started and finished, the proposed traffic flows during each month, the 
anticipated earnings by the Contractor for each month and the approximate 
number of crews and equipment to be used.  The Project Schedule shall 
include all phases of procurement, approval of shop drawings, proposed 
Change Orders in progress, schedules for Change Orders, and performance 
testing requirements. The Project Schedule shall include a construction 
commencement date and Project Substantial Completion Date, which dates 
shall accommodate known or reasonably anticipated geographic, 
atmospheric and weather conditions.   
 

B. The Project Schedule shall serve as the framework for the subsequent 
development of all detailed schedules.  The Project Schedule shall be used 
to verify Contractor performance and to allow the Owner’s Project 
Representative to monitor the Contractor’s efforts. 

 
C. The Project Schedule may be adjusted by the Contractor pursuant to Article 

V.  The Owner shall have the right to reschedule Work provided such 
rescheduling is in accord with the remainder of terms of the Contract 
Documents.    

 
D. The Contractor shall prepare a submittal schedule, promptly after being 

awarded the Agreement and thereafter as necessary to maintain a current 
submittal schedule, and shall submit the schedule(s) for the 
Architect/Engineer’s approval.  The Architect/Engineer’s approval shall not 
be unreasonably delayed or withheld.  The submittal schedule shall (1) be 
coordinated with the Contractor’s construction schedule, and (2) allow the 
Architect/Engineer reasonable time to review submittals.  If the Contractor 
fails to submit a submittal schedule, the Contractor shall not be entitled to 
any increase in Contract Sum or extension of Contract Time based on the 
time required for review of submittals. 

 
E. The Contractor shall perform the Work in general accordance with the most 

recent schedules submitted to the Owner and Architect/Engineer. 
 

2.4 Construction Services.  The Contractor shall provide the following Construction 
Services: 

 
A. Construction of Project.  The Contractor shall work from the receipt of a 

Notice to Proceed through the Substantial Completion of the Project in accordance with the terms 
of the Contract Documents to manage the construction of the Project.  The Construction Services 
provided by the Contractor to construct the Project shall include without limitation (1) all services 
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necessary and commensurate with established construction standards, and (2) all services 
described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed Maximum 
Price Addendum). 

 
B. Notice to Proceed.  A Notice to Proceed may be given at any time within 

thirty (30) days after the effective date of the Agreement.  Contractor shall start to perform the 
Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior to 
the issuance of the Notice to Proceed. 

 
C. Quality of Work. If at any time the labor used or to be used appears to the 

Owner as insufficient or improper for securing the quality of Work required or the required rate of 
progress, the Owner may order the Contractor to increase its efficiency or to improve the character 
of its Work, and the Contractor shall conform to such an order.  Any such order shall not entitle 
Contractor to any additional compensation or any increase in Contract Time. The failure of the 
Owner to demand any increase of such efficiency or any improvement shall not release the 
Contractor from its obligation to secure the quality of Work or the rate of progress necessary to 
complete the Work within the limits imposed by the Contract Documents.  The Owner may require 
the Contractor to remove such personnel as the Owner deems incompetent, careless, insubordinate 
or otherwise objectionable, or whose continued employment on the Project is deemed to be 
contrary to the Owner’s interest.  The Contractor shall provide good quality workmanship and 
shall promptly correct construction defects without additional compensation.  Acceptance of the 
Work by the Owner shall not relieve the Contractor of the responsibility for subsequent correction 
of any construction defects. 

 
D. Materials.  All materials and equipment shall be of good quality and new, 

except as otherwise provided in the Contract Documents.  If required by Architect/Engineer, 
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind 
and quality of materials and equipment.  All materials and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accordance with the instruction of the 
applicable supplier except as otherwise provided in the Contract Documents. 

 
E. Accountability for Work.  The Contractor shall be solely accountable for its 

Work, including plans review and complete submittals.  The Contractor shall be solely responsible 
for means, methods, techniques, sequences and procedures of construction.  If a specific means, 
method, technique, sequence or procedure of construction is required by the Contract Documents, 
the Contractor may utilize an alternative means, method, technique, sequence or procedure 
acceptable to the Architect/Engineer if the Contractor submits sufficient information to allow the 
Architect/Engineer to determine that the alternative is equivalent to that required by the Contract 
Documents. 

 
F. Contract Sum.  The Contractor shall construct the Project so that the Project 

can be built for a cost not to exceed the Contract Sum.   
 

G. Governing Specifications.    In the absence of specified Owner design 
standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply with, 
the most recent version of the applicable FDOT or AASHTO design standards.  In general, the 
Project shall be constructed by the Contractor in accordance with applicable industry standards.  
The Contractor shall be responsible for utilizing and maintaining current knowledge of any laws, 
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ordinances, codes, rules, regulations, standards, guidelines, special conditions, specifications or 
other mandates relevant to the Project or the services to be performed. 

 
H. Adherence to Project Schedule.  The development and equipping of the 

Project shall be undertaken and completed in accordance with the Project Schedule, and within the 
Contract Time described therein. 

 
I. Superintendent.  The Contractor shall employ a competent superintendent 

and necessary assistants who shall be in attendance at the Project Site during performance of the 
Work.  The superintendent shall represent the Contractor, and communications given to the 
superintendent shall be as binding as if given to the Contractor. 
 

(1) The Contractor, as soon as practicable after award of the Agreement, shall 
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the 
proposed superintendent.  The Architect/Engineer may reply within 14 days to the Contractor in 
writing stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the 
proposed superintendent or (2) that the Architect/Engineer requires additional time to review.  
Failure of the Architect/Engineer to reply within 14 days shall constitute notice of no reasonable 
objection. 

 
(2) The Contractor shall not employ a proposed superintendent to whom the 

Owner or Architect/Engineer has made reasonable and timely objection.  The Contractor shall not 
change the superintendent without the Owner’s consent, which shall not be unreasonably withheld 
or delayed. 

 
J. Work Hours.  Contractor shall provide competent, suitable qualified 

personnel to survey and lay out the Work and perform construction as required by the Contract 
Documents.  Contractor shall at all times maintain good discipline and order at the site.  Except in 
connection with the safety or protection of persons or the Work or property at the site or adjacent 
thereto and except as otherwise indicated in the Contract Documents, all Work at the site shall be 
performed during regular working hours, and Contractor shall not permit overtime work or the 
performance of Work on a Saturday, Sunday or legal holiday without Owner’s written consent 
given after prior notice to Architect/Engineer (at least seventy-two (72) hours in advance). 

 
K. Overtime-Related Costs.  Contractor shall pay for all additional 

Architect/Engineer charges, inspection costs and Owner staff time for any overtime work which 
may be authorized.  Such additional charges shall be an obligation of Contractor and no extra 
payment shall be made by Owner because such overtime work.  At Owner’s option, such overtime 
costs may be deducted from Contractor's monthly payment request or Contractor's retainage prior 
to release of final payment.  Contractor’s obligation to pay all overtime-related costs shall not 
apply if Contractor is directed by Owner to work overtime solely for Owner’s convenience. 

 
L. Insurance, Overhead and Utilities.  Unless otherwise specified, Contractor 

shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals 
necessary for the furnishing, performance, testing, start-up and completion of the Work. 
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M. Cleanliness.  The Contractor shall keep the premises and surrounding area 
free from accumulation of waste materials or rubbish caused by operations under the Contract.  At 
completion of the Work, the Contractor shall remove waste materials, rubbish, the Contractor’s 
tools, construction equipment, machinery and surplus materials from and about the Project Site. 
Contractor shall restore to original conditions all property not designated for alteration by the 
Contract Documents If the Contractor fails to clean up as provided in the Contract Documents, the 
Owner may do so and Owner shall be entitled to reimbursement from Contractor. 

 
N. Loading.  Contractor shall not load nor permit any part of any structure to 

be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it. 

 
O. Safety and Protection.  Contractor shall comply with all applicable federal, 

state and local safety regulations.  Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of and shall provide the necessary protection to prevent 
damage, injury or loss to: 

 
(1) All employees on the Work and other persons and organizations who may 

be affected thereby; 
 

(2) All the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the Project Site; and  

 
(3) Other property at the Project Site or adjacent thereto, including trees, 

shrubs, lawns, walks, pavements, roadways, structures, utilities and 
underground facilities not designated for removal, relocation or 
replacement during construction. 

 
Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss, 
and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor 
shall provide and maintain all passageways, guard fences, lights and other facilities for the 
protection required by public authority or local conditions.  Contractor shall provide reasonable 
maintenance of traffic for the public and preservation of the Owner’s business, taking into full 
consideration all local conditions.  Contractor's duties and responsibilities for safety and protection 
with regard to the Work shall continue until such time as all the Work is completed. 

 
P. Emergencies.  In emergencies affecting the safety or protection of persons 

or the Work or property at the Project Site or adjacent thereto, Contractor, without special 
instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened 
damage, injury or loss.  Contractor shall give Owner prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have been 
caused thereby.  If Owner determines that a change in the Project is required because of the action 
taken in response to an emergency, a Work Directive Change or Change Order will be issued to 
document the consequences of the changes or variation. 

 
Q. Substitutes.  For Substitutes not included with the Bid (or Guaranteed 

Maximum Price Addendum), but submitted after the effective date of the Agreement (or 
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Guaranteed Maximum Price Addendum), Contractor shall make written application to 
Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform 
adequately the functions and achieve the results called for by the general design, be similar and of 
equal substance to that specified and be suited to the same use as that specified.  The application 
will also contain an itemized estimate of all costs and delays or schedule impacts that will result 
directly or indirectly from review, acceptance and provision of such Substitute, including costs of 
redesign and claims of other contractors affected by the resulting change, all of which will be 
considered by the Architect/Engineer in evaluating the proposed Substitute.  Architect/Engineer 
may require Contractor to furnish at Contractor's expense, additional data about the proposed 
Substitute.  In rendering a decision, Owner, Architect/Engineer and Contractor shall have access 
to any available Float Time in the Project Schedule.  If Substitute materials or equipment not 
included as part of the Bid (or Guaranteed Maximum Price Addendum), but proposed after the 
effective date of the Agreement, are accepted and are less costly than the originally specified 
materials or equipment, then the net difference in cost shall be credited to the Owner and an 
appropriate Change Order executed to adjust the Contract Sum. 

 
(1) Architect/Engineer will be allowed a reasonable time within which to 

evaluate each proposed Substitute.  Architect/Engineer will be the sole 
judge of acceptability and no Substitute will be ordered, installed or utilized 
without Architect/Engineer's prior written acceptance which will be 
evidenced by either a Change Order or an approved shop drawing. Owner 
may require Contractor to furnish at Contractor's expense a special 
performance guarantee or other surety with respect to any Substitute. 
 

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer and 
Architect/Engineer's Consultants for evaluating each proposed Substitute 
submitted after the effective date of the Agreement and all costs resulting 
from any delays in the Work while the Substitute was undergoing review. 

 
R. Surveys and Stakes.  The Contractor shall furnish, as part of the Contract 

Sum, all labor, stakes, surveys, batter boards for structures, grade lines and other materials and 
supplies and shall set construction stakes and batter boards for establishing lines, position of 
structures, slopes and other controlling points necessary for the proper prosecution of the Work.  
Where rights-of-way, easements, property lines or any other conditions which make the lay-out of 
the Project or parts of the Project critical are involved, the Contractor shall employ a competent 
surveyor who is registered in the State of Florida for lay-out and staking.  These stakes and marks 
shall constitute the field control by and in accord with which the Contractor shall govern and 
execute the Work.  The Contractor shall be held responsible for the preservation of all stakes and 
marks and if for any reason any of the stakes or marks or batter boards become destroyed or 
disturbed, they shall be immediately and accurately replaced by the Contractor. 

 
S. Suitability of Project Site.  The Contractor has, by careful examination, 

satisfied itself as to the nature and location of the Work and all other matters which can in any way 
affect the Work, including, but not limited to details pertaining to borings, as shown on the 
drawings.  Such boring information is not guaranteed to be more than a general indication of the 
materials likely to be found adjacent to holes bored at the Project Site, approximately at the 
locations indicated.  The Contractor has examined boring data, where available, made its own 
interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or 
Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be 
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encountered.  Except as specifically provided in Sections 2.4.U., 5.4 and 5.5, no extra 
compensation or extension of time will be considered for any Project Site conditions that existed 
at the time of bidding (or at the time of execution of the Guaranteed Maximum Price Addendum).  
No verbal agreement or conversation with any officer, agent or employee of the Owner, before or 
after the execution of the Agreement, shall affect or modify any of the terms or obligations herein 
contained. 

 
T. Project Specification Errors.  If the Contractor, during the Work, finds that 

the drawings, specifications or other Contract Documents cannot be followed, the Contractor shall 
immediately inform the Owner in writing, and the Owner shall promptly check the accuracy of the 
information.  Any Work done after such discovery, until any necessary changes are authorized, 
will be done at the Contractor's sole risk of non-payment and delay. 

 
  U. Remediation of Contamination.  Owner and Contractor recognize that 

remediation of subsurface conditions may be necessary due to potential hazardous materials 
contamination.  Because the presence or extent of any contamination is not known, Contractor 
shall include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays 
that might result from any necessary remediation.  The Project Schedule will provide a period of 
time between demolition activities and the start of the next activity to commence any remediation 
if needed.  Contractor shall use all reasonable efforts in scheduling the Project to minimize the 
likelihood that remediation delays construction.  Any hazardous materials remediation Work 
which Contractor agrees to perform shall be done pursuant to a Change Order or amendment 
consistent with the following: 

 
(1) The dates of Substantial Completion shall be equitably adjusted based on 

delays, if any, incurred in connection with remediation efforts. 
  
(2) Contractor, and any Subcontractors which have mobilized on the Project 

Site, shall be paid for demonstrated costs of overhead operations at the 
Project Site during any period of delay of more than seven (7) days, except 
to the extent that Work proceeds concurrently with remediation. The 
categories of costs to be reimbursed are limited to those reasonably incurred 
at the jobsite during the delay period (such as trailers or offices, telephones, 
faxes, and the like); equipment dedicated to the Project and located at the 
Project Site; salaries and associated costs of personnel dedicated to the 
Project to the extent that they do not perform work on other projects; and 
other jobsite costs that are reasonable and which are incurred during the 
delay period.  Subcontractors and suppliers which have not mobilized are 
limited to the costs set forth in Section 2.4.U(3). 

 
(3) Contractor and any Subcontractor or supplier on the Project who is eligible 

for compensation shall be paid any demonstrated costs of escalation in 
materials or labor, and reasonable costs of off-site storage of materials 
identified to the Project, arising because of any delay of more than seven 
(7) days.  Such Contractor, Subcontractors and suppliers are obligated to 
take all reasonable steps to mitigate escalation costs, such as through early 
purchase of materials. 
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(4) Contractor, for itself and all Subcontractors and suppliers on the Project, 
hereby agrees that the extension of time for delays under Section 2.4.U(1), 
and payment of the costs identified in Sections 2.4.U(2) and/or Section 
2.4.U(3), are the sole remedies for costs and delays described in this 
Section, and waives all claims and demands for extended home office 
overhead (including, but not limited to, “Eichleay” claims), lost profit or 
lost opportunities, and any special, indirect, or consequential damages 
arising as a result of delays described in this Section.  The Contract Sum 
shall be adjusted to reflect payment of allowable costs. 

 
(5) If any delay described in this section causes the time or cost for the Project 

to exceed the Contract Time or the Contact Sum, then the Owner may 
terminate the Agreement pursuant to Section 14.2. 

 
(6) Contractor and any Subcontractor or supplier seeking additional costs under 

this Section 2.4.U. shall promptly submit estimates or any costs as requested 
by Owner, and detailed back-up for all costs when payment is sought or 
whenever reasonably requested by Owner.  All costs are auditable, at 
Owner’s discretion.  Bid, estimate and pricing information reasonably 
related to any request for additional compensation will be provided 
promptly upon request. 

 
(7) Contractor shall include provisions in its subcontracts and purchase orders 

consistent with this Section. 
 
V. Interfacing. 

 
(1) The Contractor shall take such measures as are necessary to ensure proper 

construction and delivery of the Project, including but not limited to 
providing that all procurement of long-lead items, the separate construction 
Subcontractors, and the general conditions items are performed without 
duplication or overlap to maintain completion of all Work on schedule.  
Particular attention shall be given to provide that each Subcontractor bid 
package clearly identifies the Work included in that particular separate 
subcontract, its scheduling for start and completion, and its relationship to 
other separate contractors. 

 
(2) Without assuming any design responsibilities of the Architect/Engineer, the 

Contractor shall include in the Progress Reports required under this Section 
2.4 comments on overlap with any other separate subcontracts, omissions, 
lack of correlation between drawings, and any other deficiencies noted, in 
order that the Architect/Engineer may arrange for necessary corrections. 

 
  W. Job Site Facilities.  The Contractor shall arrange for all job site facilities 

required and necessary to enable the Contractor and Architect/Engineer to perform their respective 
duties and to accommodate any representatives of the Owner which the Owner may choose to have 
present on the Project Site. 
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  X. Weather Protection.  The Contractor shall provide temporary enclosures of 
building areas to assure orderly progress of the Work during periods when extreme weather 
conditions are likely to be experienced.  The Contractor shall also be responsible for providing 
weather protection for Work in progress and for materials stored on the Project Site.  A 
contingency plan shall be prepared upon request of the Owner for weather conditions that may 
affect the construction. 

   
                  Y. Payment and Performance Bond.  Prior to the construction commencement 

date, the Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and 
Performance Bond satisfying the requirements of Section 255.05, Florida Statutes, covering the 
faithful performance by the Contractor of its obligations under the Contract Documents, including 
but not limited to the construction of the Project on the Project Site and the payment of all 
obligations arising thereunder, including all payments to Subcontractors, laborers, and 
materialmen.  The surety selected by the Contractor to provide the Payment and Performance Bond 
shall be approved by the Owner prior to the issuance of such Bond, which approval shall not be 
unreasonably withheld or delayed provided that the surety is rated A or better by Best’s Key Guide, 
latest edition.  For Changes in the Work that result in an increase in the Contract Sum, Owner 
reserves the right to require the Contractor to secure and deliver additive riders to the Payment and 
Performance Bond.  

 
Z. Construction Phase; Building Permit; Code Inspections.  Unless otherwise 

provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall 
assist Contractor, when necessary, in obtaining such permits and licenses.  Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of the Work. 
 

(1) Building Permit.  The Owner and Architect/Engineer shall provide such 
information to any Permitting Authority as is necessary to obtain approval 
from the Permitting Authority to commence construction prior to beginning 
construction.  The Contractor shall pull any required building permit, and 
shall be responsible for delivering and posting the building permit at the 
Project Site prior to the commencement of construction.  The cost of the 
building permit is included in the Contract Sum.  The Owner and 
Architect/Engineer shall fully cooperate with the Contractor when and 
where necessary. 

 
(2) Code Inspections.  The Project requires detailed code compliance inspection 

during construction in disciplines determined by any Permitting Authority.  
These disciplines normally include, but are not necessarily limited to, 
structural, mechanical, electrical, plumbing, general building and fire.  The 
Contractor shall notify the appropriate inspector(s) and the 
Architect/Engineer, no less than 24 hours in advance, when the Work is 
ready for inspection and before the Work is covered up.  All inspections 
shall be made for conformance with the applicable ordinances and building 
codes.  Costs for all re-inspections of Work found defective and 
subsequently repaired shall not be included as Project Costs and shall be 
borne by the Contractor or as provided in the contract between Contractor 
and Subcontractor. 
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(3) Contractor’s Personnel.  The Contractor shall maintain sufficient off-site 
support staff and competent full-time staff at the Project Site authorized to 
act on behalf of the Contractor to coordinate, inspect, and provide general 
direction of the Work and progress of the Subcontractors.  At all times 
during the performance of the Work, the Owner shall have the right to 
demand replacement of Contractor Personnel to whom the Owner has 
reasonable objection, without liability to the Contractor. 

 
(4) Lines of Authority.  To provide general direction of the Work, the 

Contractor shall establish and maintain lines of authority for its personnel 
and shall provide this information to the Owner and all other affected 
parties, such as the code inspectors of any Permitting Authority, the 
Subcontractors, and the Architect/Engineer.  The Owner and 
Architect/Engineer may attend meetings between the Contractor and his 
Subcontractors; however, such attendance is optional and shall not diminish 
either the authority or responsibility of the Contractor to administer the 
subcontracts. 

 
AA. Quality Control.  The Contractor shall develop and maintain a program, 

acceptable to the Owner and Architect/Engineer, to assure quality control of the construction.  The 
Contractor shall be responsible for and supervise the Work of all Subcontractors, providing 
instructions to each when their Work does not conform to the requirements of the Project Plans 
and Specifications, and the Contractor shall continue to coordinate the Work of each Subcontractor 
to ensure that corrections are made in a timely manner so as to not affect the efficient progress of 
the Work.  Should a disagreement occur between the Contractor and the Architect/Engineer over 
the acceptability of the Work, the Owner, at its sole discretion and in addition to any other remedies 
provided herein, shall have the right to determine the acceptability, provided that such 
determination is consistent with standards for construction projects of this type and generally 
accepted industry standards for workmanship in the State of Florida. 

 
  BB. Management of Subcontractors.  All Subcontractors shall be compensated 

in accordance with Article IV.  The Contractor shall solely control the Subcontractors.  The 
Contractor shall negotiate all Change Orders and Field Orders with all affected Subcontractors and 
shall review the costs and advise the Owner and Architect/Engineer of their validity and 
reasonableness, acting in the Owner’s best interest.  When there is an imminent threat to health 
and safety, and Owner’s Project Representative concurrence is impractical, the Contractor shall 
act immediately to remove the threats to health and safety and shall subsequently fully inform 
Owner of all such action taken.  The Contractor shall also carefully review all shop drawings and 
then forward the same to the Architect/Engineer for review and actions.  The Architect/Engineer 
will transmit them back to the Contractor, who will then issue the shop drawings to the affected 
Subcontractor for fabrication or revision.  The Contractor shall maintain a suspense control system 
to promote expeditious handling.  The Contractor shall request the Architect/Engineer to make 
interpretations of the drawings or specifications requested of him by the Subcontractors and shall 
maintain a business system to promote timely response.  The Contractor shall inform the 
Architect/Engineer which shop drawings or requests for clarification have the greatest urgency, to 
enable the Architect/Engineer to prioritize requests coming from the Contractor.  The Contractor 
shall advise the Owner and Architect/Engineer when timely response is not occurring on any of 
the above. 
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CC. Job Requirements. 
 

(1) The Contractor shall provide each of the following as a part of its services 
hereunder: 

 
(a) Maintain a log of daily activities, including manpower records, 

equipment on site, weather, delays, major decisions, etc; 
 

(b) Maintain a roster of companies on the Project with names and 
telephone numbers of key personnel; 

 
(c) Establish and enforce job rules governing parking, clean-up, use of 

facilities, and worker discipline; 
 

(d) Provide labor relations management and equal opportunity 
employment for a harmonious, productive Project; 

 
(e) Provide and administer a safety program for the Project and monitor 

for subcontractor compliance without relieving them of 
responsibilities to perform Work in accordance with best acceptable 
practice; 

 
(f) Provide a quality control program as provided under Section 2.4.C 

above; 
 

(g) Provide miscellaneous office supplies that support the construction 
efforts which are consumed by its own forces;  

 
(h) Provide for travel to and from its home office to the Project Site and 

to those other places within Manatee County as required by the 
Project; 

 
(i) Verify that tests, equipment, and system start-ups and operating and 

maintenance instructions are conducted as required and in the 
presence of the required personnel and provide adequate records of 
same to the Architect/Engineer;  

 
(j) Maintain at the job site orderly files for correspondence, reports of 

job conferences, shop drawings and sample submissions, 
reproductions of original Contract Documents including all 
addenda, change orders, field orders, additional drawings issued 
after execution of the Agreement, Owner/Architect/Engineer's 
clarifications and interpretations of the Contract Documents, 
Progress Reports, as-built drawings, and other project related 
documents; 
 

(k) Keep a diary or log book, recording hours on the job site, weather 
conditions, data relative to questions of extras or deductions; list of 
visiting officials and representatives or manufacturers, fabricators, 
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suppliers and distributors; daily activities, decisions, observations in 
general and specific observations in more detail as in the case of 
observing test procedures, and provide copies of same to 
Owner/Architect/Engineer; 
 

(l) Record names, addresses and telephone numbers of all Contractors, 
Subcontractors and major suppliers of materials and equipment; 
 

(m) Furnish Owner/Architect/Engineer periodic reports, as required, of 
progress of the Work and Contractor's compliance with the 
approved progress schedule and schedule of shop drawing 
submissions; 
 

(n) Consult with Owner/Architect/Engineer in advance of scheduling 
major tests, inspections or start of important phases of the Work; 

 
(o) Verify, during the course of the Work, that certificates, maintenance 

and operations manuals and other data required to be assembled and 
furnished are applicable to the items actually installed, and deliver 
same to Owner/Architect/Engineer for review prior to final 
Acceptance of the Work; and 
 

(p) Cooperate with Owner in the administration of grants. 
 

(2) The Contractor shall provide personnel and equipment, or shall arrange for 
separate Subcontractors to provide each of the following as a Project Cost: 

 
(a) Services of independent testing laboratories, and provide the 

necessary testing of materials to ensure conformance to contract 
requirements; and 
 

(b)  Printing and distribution of all required bidding documents and shop 
drawings, including the sets required by Permitting Authority 
inspectors.   

 
  DD. As-Built Drawings.  The Contractor shall continuously review as-built 

drawings and mark up progress prints to provide as much accuracy as possible.  Prior to, and as a 
requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall 
provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and 
an electronic format of those records showing the location and dimensions of the Project as 
constructed, which documents shall be certified as being correct by the Contractor and the 
Architect/Engineer.  Final as-built drawings shall be signed and sealed by a registered Florida 
surveyor. 

 
EE. Progress Reports.  The Contractor shall forward to the Owner, as soon as 

practicable after the first day of each month, a summary report of the progress of the various parts 
of the Work, to include those parts of the Work in fabrication and in the field, stating the existing 
status, estimated time of completion and cause of delay, if any.  Together with the summary report, 
the Contractor shall submit any necessary revisions to the original schedule for the Owner’s review 
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and approval.  In addition, more detailed schedules may be required by the Owner for daily traffic 
control. 

 
  FF. Contractor’s Warranty.  The Contractor warrants to the Owner and 

Architect/Engineer that materials and equipment furnished under the Contract will be of good 
quality and new unless the Contract Documents require or permit otherwise.  The Contractor 
further warrants that the Work will conform to the requirements of the Contract Documents and 
will be free from defects, except for those inherent in the quality of the Work the Contract 
Documents require or permit.  Work, materials, or equipment not conforming to these 
requirements will be considered defective.  The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, 
improper or insufficient maintenance, improper operation, or normal wear and tear and normal 
usage.  If required by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment. 

 
(1) Contractor shall use its best efforts and due diligence to ensure that during 

the warranty period, those entities or individuals who have provided direct 
warranties to the Owner as required by the Contract Documents perform all 
required warranty Work in a timely manner and at the sole cost and expense 
of such warranty providers.   Any such cost or expense not paid by the 
warranty providers shall be paid by the Contractor, to include any costs and 
attorney’s fees incurred in warranty-related litigation between Contractor 
and any Subcontractors.  
 

(2) The Contractor shall secure guarantees and warranties of Subcontractors, 
equipment suppliers and materialmen, and assemble and deliver same to the 
Owner in a manner that will facilitate their maximum enforcement and 
assure their meaningful implementation. The Contractor shall collect and 
deliver to the Owner any specific written guaranties or warranties given by 
others as required by subcontracts.   

 
(3) At the Owner’s request, the Contractor shall conduct, jointly with the Owner 

and the Architect/Engineer, no more than two (2) warranty inspections 
within three (3) years after the Substantial Completion Date.   

 
GG. Apprentices.  If Contractor employs apprentices, their performance of Work 

shall be governed by and shall comply with the provisions of Chapter 446, Florida Statutes. 
 

  HH. Schedule of Values. Unit prices shall be established for this Agreement 
by the submission of a schedule of values within ten (10) days of receipt of the Notice to 
Proceed. The schedule shall include quantities and prices of items equaling the Contract Sum 
and will subdivide the Work into components in sufficient detail to serve as the basis for 
progress payments during construction. Such prices shall include an appropriate amount of 
overhead and profit applicable to each item of Work. Upon request of the County, the 
Contractor shall support the values with data which will substantiate their correctness. 

 
    II. Other Contracts.  The Owner reserves the right to let other contracts in 
connection with this Work.  The Contractor shall afford other contractors reasonable 
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opportunity for the introduction and storage of their materials and execution of their work, and 
promptly connect and coordinate the Work with theirs. 

 
 

ARTICLE III 
COMPENSATION 

 
3.1 Compensation.  The Contract Sum constitutes the total compensation (subject to 

authorized adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract Sum. 
 

A. Adjustments.  The Contract Sum may only be changed by Change Order or 
by a written amendment.  Any claim for an increase or decrease in the Contract Sum shall be based 
on written notice delivered by the party making the claim to the other party.  Notice of the amount 
of the claim with supporting data shall be delivered within fifteen (15) days from the beginning of 
such occurrence and shall be accompanied by claimant's written statement that the amount claimed 
covers all amounts to which the claimant is entitled as a result of the occurrence of said event.  
Failure to deliver a claim within the requisite 15-day period shall constitute a waiver of the right 
to pursue said claim. 

 
B. Valuation.  The value of any Work covered by a Change Order or of any 

claim for an increase or decrease in the Contract Sum shall be determined in one of the following 
ways (at Owner’s discretion): 
 

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below; or 
 

(2) By mutual acceptance of a lump sum; or 
 

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for 
overhead and profit.  Contractor shall submit an itemized cost breakdown 
together with supporting data. 

 
C. Unit Price Work.  The unit price of an item of Unit Price Work shall be 

subject to re-evaluation and adjustment pursuant to a requested Change Order under the following 
conditions: 
 

(1) If the total cost of a particular item of Unit Price Work amounts to 5% or 
more of the Contract Sum and the variation in the quantity of the particular 
item of Unit Price Work performed by Contractor differs by more than 15% 
from the estimated quantity of such item indicated in the Agreement; and 
 

(2) If there is no corresponding adjustment with respect to any other item of 
Work; and 
 
(i) If Contractor believes that it has incurred additional expense as a           
            result thereof; or 
 

                        (ii)      If Owner believes that the quantity variation entitles it to an 
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                                    adjustment in the unit price; or 
 
(iii)     If the parties are unable to agree as to the effect of any such   
           variations in the quantity of Unit Price Work performed. 

                                                
3.2 Schedule of Compensation.   All payments for services and material under the 

Contract Documents shall be made in accordance with the following provisions. 
 

A. Periodic Payments for Services.  The Contractor shall be entitled to receive 
payment for Construction Services rendered pursuant to Section 2.4 in periodic payments which 
shall reflect a fair apportionment of cost and schedule of values of services furnished prior to 
payment, subject to the provisions of this Section. 

 
B. Payment for Materials and Equipment.  In addition to the periodic payments 

authorized hereunder, payments may be made for material and equipment not incorporated in the 
Work but delivered and suitably stored at the Project Site, or another location, subject to prior 
approval and acceptance by the Owner on each occasion. 

 
C. Credit toward Contract Sum.  All payments for Construction Services made 

hereunder shall be credited toward the payment of the Contract Sum as Contractor’s sole 
compensation for the construction of the Project. 
 

3.3 Invoice and Payment.   All payments for services and materials under the Contract 
Documents shall be invoiced and paid in accordance with the following provisions. 

 
A. Invoices.  The Contractor shall submit to the Owner periodic invoices for 

payment, in a form acceptable to the Owner, which shall include a sworn statement certifying that, 
to the best of the Contractor’s knowledge, information and belief, the construction has progressed 
to the point indicated, the quality and the Work covered by the invoice is in accord with the Project 
Plans and Specifications, and the Contractor is entitled to payment in the amount requested, along 
with the cost reports required pursuant to Article II, showing in detail all monies paid out, Project 
Costs accumulated, or Project Cost incurred during the previous period.  This data shall be attached 
to the invoice.   

 
B. Additional Information; Processing of Invoices.  Should an invoiced 

amount appear to exceed the Work effort believed to be completed, the Owner may, prior to 
processing of the invoice for payment, require the Contractor to submit satisfactory evidence to 
support the invoice.  All Progress Reports and invoices shall be delivered to the attention of the 
Owner’s Project Representative.  Invoices not properly prepared (mathematical errors, billing not 
reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction. 

 
C. Architect/Engineer’s Approval.  Payment for Work completed shall be 

subject to the Architect/Engineer approving the payment requested by the Contractor and 
certifying the amount thereof that has been properly incurred and is then due and payable to the 
Contractor, and identifying with specificity any amount that has not been properly incurred and 
that should not be paid.   

 
D. Warrants of Contractor with Respect to Payments.  The Contractor warrants 

that (1) upon payment of any retainage, materials and equipment covered by a partial payment 
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request will pass to Owner either by incorporation in construction or upon receipt of payment by 
the Contractor, whichever occurs first; (2) Work, materials and equipment covered by previous 
partial payment requests shall be free and clear of liens, claims, security interests, or 
encumbrances; and (3) no Work, materials or equipment covered by a partial payment request 
which has been acquired by the Contractor or any other person performing Work at the Project 
Site, or furnishing materials or equipment for the Project, shall be subject to an agreement under 
which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed 
by the Contractor or any other person. 

 
E. All Compensation Included.  Contractor’s compensation includes full 

payment for services set forth in the Contract Documents, including but not limited to overhead, 
profit, salaries or other compensation of Contractor’s officers, partners and/or employees, general 
operating expenses incurred by Contractor and relating to this Project, including the cost of 
management, supervision and data processing staff, job office equipment and supplies, and other 
similar items.  

 
ARTICLE IV 

SUBCONTRACTORS 
 

4.1 Subcontracts.  At the Owner’s request, the Contractor shall provide Owner’s 
Project Representative with copies of all proposed and final subcontracts, including the general 
and supplementary conditions thereof.   

 
A. Subcontracts Generally. All subcontracts shall: (1) require each 

Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the 
terms of the Contract Documents, as those terms may apply to the portion of the Work to be 
performed by the Subcontractor, (2) provide for the assignment of the subcontracts from 
Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that 
Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be 
an additional insured on all insurance policies required to be provided by the Subcontractor, except 
workers’ compensation, (5) assign all warranties directly to Owner, and  (6) identify Owner as an 
intended third-party beneficiary of the subcontract.  
 

(1) A Subcontractor is a person or entity who has a direct contract with 
Contractor to perform a portion of the Work at the site.  The term “Subcontractor” is referred to 
throughout the Contract Documents as if singular in number and means a Subcontractor or an 
authorized representative of the Subcontractor.  The term “Subcontractor” does not include a 
separate contractor or subcontractors of a separate contractor. 

  
(2) A Sub-subcontractor is a person or entity who has a direct or indirect 

contract with a Subcontractor to perform a portion of the Work at the site.  The term “Sub-
subcontractor” is referred to throughout the Contract Documents as if singular in number and 
means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 

 
B. No Damages for Delay. Except when otherwise expressly agreed to by 

Owner in writing, all subcontracts shall provide:   
 

“LIMITATION OF REMEDIES – NO DAMAGES FOR DELAY. The 
Subcontractor's exclusive remedy for delays in the performance of the 
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contract caused by events beyond its control, including delays claimed to 
be caused by the Owner or Architect/Engineer or attributable to the Owner 
or Architect/Engineer and including claims based on breach of contract or 
negligence, shall be an extension of its contract time and shall in no way 
involve any monetary claim.”  
 

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted 
to the Contractor within the time and in the manner in which the Contractor must submit such 
claims to the Owner, and that failure to comply with the conditions for giving notice and submitting 
claims shall result in the waiver of such claims. 

 
C. Subcontractual Relations. The Contractor shall require each Subcontractor 

to assume all the obligations and responsibilities which the Contractor owes the Owner pursuant 
to the Contract Documents, by the parties to the extent of the Work to be performed by the 
Subcontractor. Said obligations shall be made in writing and shall preserve and protect the rights 
of the Owner and Architect/Engineer, with respect to the Work to be performed by the 
Subcontractor, so that the subcontracting thereof will not prejudice such rights.  Where 
appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with 
its sub-subcontractors.  

 
D. Insurance; Acts and Omissions.  Insurance requirements for Subcontractors 

shall be no more stringent than those requirements imposed on the Contractor by the Owner. The 
Contractor shall be responsible to the Owner for the acts and omissions of its employees, agents, 
Subcontractors, their agents and employees, and all other persons performing any of the Work or 
supplying materials under a contract to the Contractor.  
 

4.2 Relationship and Responsibilities.  Except as specifically set forth herein with 
respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents or 
in any Contract Document does or shall create any contractual relation between the Owner or 
Architect/Engineer and any Subcontractor.  Specifically, the Contractor is not acting as an agent 
of the Owner with respect to any Subcontractor.  The utilization of any Subcontractor shall not 
relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the payment 
of any compensation to the Subcontractor or additional compensation to the Contractor. 

 
4.3 Payments to Subcontractors; Monthly Statements.  The Contractor shall be 

responsible for paying all Subcontractors from the payments made by the Owner to Contractor 
pursuant to Article III, subject to the following provisions: 

 
A. Payment.  The Contractor shall, no later than ten (10) days after receipt of 

payment from the Owner, out of the amount paid to the Contractor on account of such 
Subcontractor’s Work, pay to each Subcontractor the amount to which the Subcontractor is entitled 
in accordance with the terms of the Contractor’s contract with such Subcontractor. The Contractor 
shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make 
payments to sub-Subcontractors in a similar manner.  After receipt of payment from Owner, if the 
need should arise to withhold payments to Subcontractors for any reason, as solely determined by 
Contractor, the Contractor shall promptly restore such monies to the Owner, adjusting subsequent 
pay requests and Project bookkeeping as required. 
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B. Final Payment of Subcontractors.  The final payment of retainage to 
Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer or 
other person designated by the Owner for that purpose, and until both the Architect/Engineer and 
the Contractor have issued a written certificate that the Project has been constructed in accordance 
with the Project Plans and Specifications and approved Change Orders.  Before issuance of final 
payment to any Subcontractor without any retainage, the Subcontractor shall submit satisfactory 
evidence that all payrolls, material bills, and other indebtedness connected with the Project have 
been paid or otherwise satisfied, warranty information is complete, as-built markups have been 
submitted, and instruction for the Owner’s operating and maintenance personnel is complete.  Final 
payment may be made to certain select Subcontractors whose Work is satisfactorily completed 
prior to the completion of the Project, but only upon approval of the Owner’s Project 
Representative. 
 

4.4 Responsibility for Subcontractors.  As provided in Section 2.4.BB, Contractor 
shall be fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and 
other persons and organizations performing or furnishing any of the Work under a direct or indirect 
Contract with Contractor just as Contractor is responsible for Contractor's own acts and omissions.   

 
4.5 Contingent Assignment of Subcontracts.  Each subcontract agreement for a 

portion of the Work is assigned by the Contractor to the Owner, provided that: 
 
 (1) assignment is effective only after termination of the Contract by the 

 Owner for cause pursuant to Article XIV and only for those subcontract 
 agreements that the Owner accepts by notifying the Subcontractor and 
 Contractor in writing; and 

 
 (2) assignment is subject to the prior rights of the surety, if any, obligated 

 under bond relating to the Agreement. 
 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the 
Contractor’s rights and obligations under the subcontract.  Upon such assignment, if the Work has 
been suspended for more than thirty (30) days, the Subcontractor’s compensation shall be 
equitably adjusted for increases in cost resulting from the suspension.  Upon such assignment to 
the Owner, the Owner may further assign the subcontract to a successor contractor or other entity.  
If the Owner assigns the subcontract to a successor contractor or other entity, the Owner shall 
nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract. 
 

ARTICLE V 
CHANGES IN WORK 

 
5.1 General.  Changes in the Work may be accomplished after execution of the 

Agreement, and without invalidating the Agreement, by Change Order, Work Directive Change 
or order for a minor change in the Work, subject to the limitations stated in this Article V and 
elsewhere in the Contract Documents.  A Change Order shall be based upon agreement among the 
Owner, Contractor and Architect/Engineer; a Work Directive Change requires agreement by the 
Owner and Architect/Engineer and may or may not be agreed to by the Contractor; an order for a 
minor change in the Work may be issued by the Architect/Engineer alone.  Changes in the Work 
shall be performed under applicable provisions of the Contract Documents, and the Contractor 
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shall proceed promptly, unless otherwise provided in the Change Order, Work Directive Change 
or order for a minor change in the Work. 
 

5.2 Minor Changes in the Work.  The Owner or Architect/Engineer shall have 
authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  
Such change will be effected by written order signed by the Architect/Engineer and shall be 
binding on the Owner and Contractor.  The Contractor shall abide by and perform such minor 
changes.  Such changes shall be effected by a Field Directive or a Work Directive Change.  
Documentation of changes shall be determined by the Construction Team, and displayed monthly 
in the Progress Reports.  Because such changes shall not affect the Contract Sum to be paid to the 
Contractor, they shall not require a Change Order pursuant to Section 5.6.   

 
5.3 Emergencies.  In any emergency affecting the safety of persons or property, the 

Contractor shall act at its discretion to prevent threatened damage, injury, or loss.  Any increase in 
the Contract Sum or extension of time claimed by the Contractor because of emergency Work shall 
be determined as provided in Section 5.6.  However, whenever practicable, the Contractor shall 
obtain verbal concurrence of the Owner’s Project Representative and Architect/Engineer where 
the act will or may affect the Contract Sum or Contract Time. 

 
5.4 Concealed Conditions.  If the Contractor encounters conditions at the site that are 

(1) subsurface or otherwise concealed physical conditions that differ materially from those 
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, that 
differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor 
shall promptly provide notice to the Owner and the Architect/Engineer before conditions are 
disturbed and in no event later than ten (10) days after first observance of the conditions.  The 
Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer 
determines that they differ materially and cause an increase or decrease in the Contractor’s cost 
of, or time required for, performance of any part of the Work, will recommend an equitable 
adjustment in the Contract Sum or Contract Time, or both.  If the Architect/Engineer determines 
that the conditions at the site are not materially different from those indicated in the Contract 
Documents and that no change in the terms of the Contract is justified, the Architect/Engineer shall 
promptly notify the Owner and Contractor in writing, stating the reasons.  If the Contractor 
disputes the Architect/Engineer’s determination or recommendation, the Contractor may proceed 
as provided in Article VIII.  If the Owner disputes the Architect/Engineer’s determination or 
recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter 
follow the process set forth in Section 8.5. 

 
5.5 Hazardous Materials.  In the event the Contractor encounters on the Project Site 

material reasonably believed to be hazardous, petroleum or petroleum related products, or other 
hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall 
immediately stop Work in the area affected and report the condition to the Owner and the 
Architect/Engineer in writing.  The Work in the affected area shall not thereafter be resumed except 
by Change Order or written amendment, if in fact the material or substance has not been rendered 
harmless.  The Work in the affected area shall be resumed when the Project Site has been rendered 
harmless, in accordance with the final determination by the Architect/Engineer or other appropriate 
professional employed by Owner.  The Contractor shall not be required to perform without its 
consent any Work relating to hazardous materials, petroleum or petroleum related products, or 
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other hazardous or toxic substances.  In the event the Contractor encounters on the Project Site 
materials believed in good faith to be hazardous or contaminated material, and the presence of 
such hazardous or contaminated material was not known and planned for at the time the Contractor 
submitted its Bid (or Guaranteed Maximum Price proposal), and it is necessary for the Contractor 
to stop Work in the area affected and delays Work for more than a seven (7) day period, 
adjustments to the Contract Sum and/or Contract Time shall be made in accordance with this 
Article V.   

 
5.6 Change Orders; Adjustments to Contract Sum.   
 

A. Change Orders Generally.  The increase or decrease in the Contract Sum 
resulting from a change authorized pursuant to the Contract Documents shall be determined: 

 
(1) By mutual acceptance of a lump sum amount properly itemized and 

supported by sufficient substantiating data, to permit evaluation by the 
Architect/Engineer and Owner; or 

 
(2) By unit prices stated in the Agreement or subsequently agreed upon; or  
 
(3) By any other method mutually agreeable to Owner and Contractor. 

 
If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and 
the Architect/Engineer certifies that the work needs to be commenced prior to any such agreement, 
the Contractor, provided it receives a written Change Order signed by or on behalf of the Owner, 
shall promptly proceed with the Work involved.  The cost of such Work shall then be determined 
on the basis of the reasonable expenditures of those performing the Work attributed to the change.  
However, in the event a Change Order is issued under these conditions, the Owner, through the 
Architect/Engineer, will establish an estimated cost of the Work and the Contractor shall not 
perform any Work whose cost exceeds that estimated without prior written approval by the Owner.  
In such case, the Contractor shall keep and present in such form as the Owner may prescribe an 
itemized accounting, together with appropriate supporting data of the increase in overall costs of 
the Project.  The amount of any decrease in the Contract Sum to be allowed by the Contractor to 
the Owner for any deletion or change which results in a net decrease in costs will be the amount 
of the actual net decrease.   
 
          5.7      Owner-Initiated Changes.  Without invalidating the Agreement and without notice 
to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work. These 
will be authorized by a written amendment, a Field Directive, a Change Order, or a Work Directive 
Change, as the case may be.  Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of the 
Contract Documents (except as otherwise specifically provided).  A Work Directive Change may 
not change the Contract Sum or the Contract Time; but is evidence that the parties expect that the 
change directed or documented by a Work Directive Change will be incorporated in a subsequently 
issued Change Order following negotiations by the parties as to its effect, if any, on the Contract 
Sum or Contract Time. 

 
5.8 Unauthorized Work.  Contractor shall not be entitled to an increase in the Contract 

Sum or an extension of the Contract Time with respect to any Work performed that is not required 
by the Contract Documents. 
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5.9 Defective Work.  Owner and Contractor shall execute appropriate Change Orders 

(or written amendments) covering changes in the Work which are ordered by Owner, or which 
may be required because of acceptance of defective Work, without adjustment to the Contract 
Sum. 

 
5.10 Estimates for Changes.  At any time Architect/Engineer may request a quotation 

from Contractor for a proposed change in the Work.  Within twenty-one (21) calendar days after 
receipt, Contractor shall submit a written and detailed proposal for an increase or decrease in the 
Contract Sum or Contract Time for the proposed change.  Architect/Engineer shall have twenty-
one (21) calendar days after receipt of the detailed proposal to respond in writing.  The proposal 
shall include an itemized estimate of all costs and time for performance that will result directly or 
indirectly from the proposed change.  Unless otherwise directed, itemized estimates shall be in 
sufficient detail to reasonably permit an analysis by Architect/Engineer of all material, labor, 
equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the change, 
whether such Work was deleted, added, changed or impacted.  Notwithstanding the request for 
quotation, Contractor shall carry on the Work and maintain the progress schedule. Delays in the 
submittal of the written and detailed proposal will be considered non-prejudicial. 

 
5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders 

and other documents permitted or required to be used or transmitted under the Contract Documents 
shall be determined by the Owner.  Standard Owner forms shall be utilized. 

 
5.12 Changes to Contract Time.  The Contract Time may only be changed pursuant to 

a Change Order or a written amendment to the Contract Documents.  Any claim for an extension 
or shortening of the Contract Time shall be based on written notice delivered by the party making 
the claim to the other party.  Notice of the extent of the claim with supporting data shall be 
delivered within fifteen (15) days from detection or beginning of such occurrence and shall be 
accompanied by the claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled to because of the occurrence 
of said event.  The Contract time will be extended in an amount equal to time lost due to delays 
beyond the control of Contractor.  Such delays shall include, but not be limited to, acts or neglect 
by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather 
conditions or acts of God.  Failure to deliver a written notice of claim within the requisite 15-day 
period shall constitute a waiver of the right to pursue said claim. 

 
ARTICLE VI 

ROLE OF ARCHITECT/ENGINEER 
 

6.1  General. 
 

A. Retaining.  The Owner shall retain an Architect/Engineer (whether an 
individual or an entity) lawfully licensed to practice in Florida. That person or entity is identified 
as the Architect/Engineer in the Agreement and is referred to throughout the Contract Documents 
as if singular in number. 
 

B. Duties.  Duties, responsibilities and limitations of authority of the 
Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or 
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extended without written consent of the Owner and Architect/Engineer.  Consent shall not be 
unreasonably withheld. 
 

C. Termination.  If the employment of the Architect/Engineer is terminated, 
the Owner shall employ a successor Architect/Engineer as to whom the Contractor has no 
reasonable objection and whose status under the Contract Documents shall be that of the 
Architect/Engineer. 
 

6.2 Administration.  The Architect/Engineer will provide administration of the 
Agreement as described in the Contract Documents and will be an Owner’s representative during 
construction until the date the Architect/Engineer approves the final Application for Payment.  The 
Architect/Engineer will have authority to act on behalf of the Owner only to the extent provided 
in the Contract Documents. 
 

A. Site Visits.  The Architect/Engineer will visit the site at intervals appropriate 
to the stage of construction, or as otherwise agreed with the Owner, to become generally familiar 
with the progress and quality of the portion of the Work complete, and to determine in general if 
the Work observed is being performed in a manner indicating that the Work, when fully completed, 
will be in accordance with the Contract Documents.  Unless specifically instructed by Owner, the 
Architect/Engineer will not be required to make exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work.  The Architect/Engineer will not have control over, 
charge of, or responsibility for, the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in connection with the Work, since these 
are solely the Contractor’s rights and responsibilities under the Contract Documents. 
 

B. Reporting.  Based on the site visits, the Architect/Engineer will keep the 
Owner reasonably informed about the progress and quality of the portion of the Work completed, 
and report to the Owner (1) known deviations from the Contract Documents and from the most 
recent construction schedule submitted by the Contractor, and (2) defects and deficiencies 
observed in the Work.  The Architect/Engineer will not be responsible for the Contractor’s failure 
to perform the Work in accordance with the requirements of the Contract Documents.  The 
Architect/Engineer will not have control over or charge of and will not be responsible for acts or 
omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or 
entities performing portions of the Work. 

 
6.3 Interpretation of Project Plans and Specifications.  The Architect/Engineer will 

be the interpreter of the requirements of the Project Plans and Specifications.  Upon receipt of 
comments or objections by Contractor or Owner, the Architect/Engineer will make decisions on 
all claims, disputes, or other matters pertaining to the interpretation of the Project Plans and 
Specifications.   

 
6.4 Rejection of Non-Conforming Work.  Upon consultation with Owner, the 

Architect/Engineer shall have the authority to reject Work which does not conform to the Project 
Plans and Specifications. 

 
6.5 Correction of Work.  The Contractor shall promptly correct all Work rejected by 

the Architect/Engineer for being defective or as failing to conform to the Project Plans and 
Specifications, whether observed before or after the Substantial Completion Date and whether or 
not fabricated, installed, or completed.  The Contractor shall bear all costs of correcting such 
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rejected Work, including compensation for Architect/Engineer’s additional services made 
necessary thereby. 

 
6.6 Timely Performance of Architect/Engineer.  The Contractor shall identify which 

requests for information or response from the Architect/Engineer have the greatest urgency and 
those items which require prioritizing in response by the Architect/Engineer.  The Contractor shall 
also identify the preferred time period for response and shall request a response time which is 
reasonably and demonstrably related to the needs of the Project and Contractor.  If 
Architect/Engineer claims that Contractor’s expectations for a response are unreasonable, Owner 
shall require Architect/Engineer to communicate such claim to Contractor in writing together with 
the specific time necessary to respond and the date upon which such response will be made.  If 
Contractor believes that Architect/Engineer is not providing timely services or responses, 
Contractor shall notify Owner of same in writing not less than two (2) weeks before Contractor 
believes performance or response time from Architect/Engineer is required without risk of 
delaying the Project. 
                                                            
                                                             ARTICLE VII 

OWNER’S RIGHTS AND RESPONSIBILITIES 
 

7.1 Project Site; Title.  The Owner shall provide the lands upon which the Work under 
the Contract Documents is to be done, except that the Contractor shall provide all necessary 
additional land required for the erection of temporary construction facilities and storage of his 
materials, together with right of access to same.  The Owner hereby represents to the Contractor 
that it currently has and will maintain up through and including the Substantial Completion Date, 
good title to all of the real property constituting the Project Site.  Owner agrees to resolve, at its 
expense, any disputes relating to the ownership and use of the Project Site which might arise during 
construction. 

 
7.2 Project Plans and Specifications; Architect/Engineer.  The parties hereto 

acknowledge and agree that Owner has previously entered into an agreement with 
Architect/Engineer. Pursuant to the terms of such agreement, the Architect/Engineer, as an agent 
and representative of Owner, is responsible for the preparation of Project Plans and Specifications 
which consist of drawings, specifications, and other documents setting forth in detail the 
requirements for the construction of the Project.  All such Project Plans and Specifications shall 
be provided either by Owner or the Architect/Engineer, and Contractor shall be under no obligation 
to provide same and shall be entitled to rely upon the accuracy and completeness of the Project 
Plans and Specifications provided by the Architect/Engineer and all preliminary drawings prepared 
in connection therewith.  The Contractor will be furnished a reproducible set of all drawings and 
specifications reasonably necessary for the performance of Contractor’s services hereunder and 
otherwise ready for printing.  The Contractor shall be notified of any written modification in the 
agreement between Owner and Architect/Engineer. 

 
7.3 Surveys; Soil Tests and Other Project Site Information.  Owner shall be 

responsible for providing a legal description and certified land survey of the Project Site in a form 
and content and with such specificity as may be required by the Architect/Engineer and Contractor 
to perform their services.  To the extent deemed necessary by Owner and Architect/Engineer, and 
solely at Owner’s expense, Owner may engage the services of a geotechnical consultant to perform 
test borings and other underground soils testing as may be deemed necessary by the 
Architect/Engineer or the Contractor.  Contractor shall not be obligated to provide such surveys or 
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soil tests and shall be entitled to rely upon the accuracy and completeness of the information 
provided; subject, however, to the provisions of Section 2.4.S hereof.  Owner shall provide 
Contractor, as soon as reasonably possible following the execution of the Contract Documents, all 
surveys or other survey information in its possession describing the physical characteristics of the 
Project Site, together with soils reports, subsurface investigations, utility locations, deed 
restrictions, easements, and legal descriptions then in its possession or control.  Upon receipt of all 
surveys, soils tests, and other Project Site information, Contractor shall promptly advise Owner of 
any inadequacies in such information and of the need for any additional surveys, soils or subsoil 
tests.  In performing this Work, Contractor shall use the standard of care of experienced contractors 
and will use its best efforts timely to identify all problems or omissions.  Owner shall not be 
responsible for any delay or damages to the Contractor for any visible or disclosed site conditions 
or disclosed deficiencies in the Project Site which should have been identified by Contractor and 
corrected by Owner prior to the execution of the Contract Documents. 

 
7.4 Information; Communication; Coordination.  The Owner’s Project 

Representative shall examine any documents or requests for information submitted by the 
Contractor and shall advise Contractor of Owner’s decisions pertaining thereto within a reasonable 
period of time to avoid unreasonable delay in the progress of the Contractor’s services.  Contractor 
shall indicate if any such documents or requests warrant priority consideration. However, decisions 
pertaining to approval of the Project Schedule as it relates to the date of Substantial Completion, 
the Project Cost, Contractor’s compensation, approving or changing the Contract Sum shall only 
be effective when approved by Owner in the form of a written Change Order or amendment to the 
Contract Documents.  Owner reserves the right to designate a different Owner’s Project 
Representative provided Contractor is notified in writing of any such change.  Owner and 
Architect/Engineer may communicate with Subcontractors, materialmen, laborers, or suppliers 
engaged to perform services on the Project, but only for informational purposes.  Neither the 
Owner nor the Architect/Engineer shall attempt to direct the Work of or otherwise interfere with 
any Subcontractor, materialman, laborer, or supplier, or otherwise interfere with the Work of the 
Contractor.  Owner shall furnish the data required of Owner under the Contract Documents 
promptly. 

 
7.5 Governmental Body.  The Contractor recognizes that the Owner is a governmental 

body with certain procedural requirements to be satisfied. The Contractor has and will make 
reasonable allowance in its performance of services for such additional time as may be required 
for approvals and decisions by the Owner and any other necessary government agency. 

 
7.6 Pre-Completion Acceptance.  The Owner shall have the right to take possession 

of and use any completed portions of the Work, although the time for completing the entire Work 
or such portions may not have expired, but such taking possession and use shall not be deemed an 
acceptance of any Work not completed in accordance with the Contract Documents. 

 
 
7.7 Ownership and Use of Drawings, Specifications and Other Instruments of 

Service. 
 

(1) The Architect/Engineer and the Architect/Engineer’s consultants shall be 
deemed the authors and owners of their respective instruments of service, 
including the Project Plans and Specifications, and will retain all common 
law, statutory and other reserved rights, including copyrights.  The 
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Contractor, Subcontractors, Sub-subcontractors, and material or equipment 
suppliers shall not own or claim a copyright in the instruments of service.  
Submittal or distribution to meet official regulatory requirements or for 
other purposes in connection with this Project is not to be constructed as 
publication in derogation of the Architect/Engineer’s or 
Architect/Engineer’s consultants’ reserved rights. 

 
(2) The Contractor, Subcontractors, Sub-subcontractors and material or 

equipment suppliers are authorized to use and reproduce the drawings and 
specifications provided to them solely and exclusively for execution of the 
Work.  All copies made under this authorization shall bear the copyright 
notice, if any, shown on the Project Plans and Specifications or other 
instruments of service.  The Contractor, Subcontractors, Sub-
subcontractors, and material or equipment suppliers may not use the 
drawings or specifications on other projects or for additions to this Project 
outside the scope of the Work without the specific written consent of the 
Owner, Architect/Engineer and the Architect/Engineer’s consultants. 

 
7.8 Owner’s Project Representative. Owner’s Project Representative is Owner’s 

Agent, who will act as directed by and under the supervision of the Owner, and who will confer 
with Owner/Architect/Engineer regarding his actions.  The Owner’s Project Representative’s 
dealings in matters pertaining to the on-site Work shall, in general, be only with the 
Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through 
or with the full knowledge of Contractor. 
 

A. Responsibilities.  Except as otherwise instructed in writing by Owner, the 
Owner’s Project Representative will: 
 

(1) Attend preconstruction conferences; arrange a schedule of progress 
meetings        and other job conferences as required in consultation with 
Owner/Architect/Engineer and notify those expected to attend in advance; 
and attend meetings and maintain and circulate copies of minutes thereof; 

 
(2) Serve as Owner/Architect/Engineer's liaison with Contractor, working 

principally through Contractor's superintendent, to assist in understanding 
the intent of the Contract Documents.  As requested by 
Owner/Architect/Engineer, assist in obtaining additional details or 
information when required at the job site for proper execution of the Work; 

 
(3) Report to Owner/Architect/Engineer whenever he believes that any Work 

is unsatisfactory, faulty or defective or does not conform to the Contract 
Documents; 

 
(4) Accompany visiting inspectors representing public or other agencies having 

jurisdiction over the project; record the outcome of these inspections and 
report to Owner/Architect/Engineer;  
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(5) Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward them with 
recommendations to Owner/Architect/Engineer; and 

 
(6) Perform those duties as set forth elsewhere within the Contract Documents. 
 
B. Limitations.  Except upon written instructions of Owner, Owner’s Project   

Representative shall not: 
 

(1) Authorize any deviation from the Contract Documents or approve any 
substitute materials or equipment; 

 
(2) Exceed limitations on Owner/Architect/Engineer's authority as set forth in 

the Contract Documents; 
 
(3) Undertake any of the responsibilities of Contractor, Subcontractors or 

Contractor's superintendent, or expedite the Work; 
 
(4) Advise on or issue directions relative to any aspect of the means, methods, 

techniques, sequences or procedures of construction unless such is 
specifically called for in the Contract Documents;  

 
(5) Advise on or issue directions as to safety precautions and programs in 

connection with the Work; 
 
(6) Authorize Owner to occupy the project in whole or in part; or 
 
(7) Participate in specialized field or laboratory tests. 

 
ARTICLE VIII 

RESOLUTION OF DISAGREEMENTS;  
CLAIMS FOR COMPENSATION 

 
8.1 Owner to Decide Disputes.  The Owner shall reasonably decide all questions and 

disputes (with the exception of matters pertaining to the interpretation of the Project Plans and 
Specifications which shall be resolved by the Architect/Engineer pursuant to Section 6.3) that 
may arise in the execution and fulfillment of the services provided for under the Contract 
Documents, in accordance with the Procurement Ordinance. 
 

8.2 Finality.  The decision of the Owner upon all claims, questions, disputes and 
conflicts shall be final and conclusive, and shall be binding upon all parties to the Contract 
Documents, subject to judicial review as provided in Section 8.5 below. 

 
8.3 No Damages for Delay.  If at any time Contractor is delayed in the performance of 

Contractor’s responsibilities under the Contract Documents as the result of a default or failure to 
perform in a timely manner by Owner or Owner’s agents or employees, Contractor shall not be 
entitled to any damages except for compensation specifically authorized in Article III.  
Contractor’s sole remedy will be a right to extend the time for performance.  Nothing herein shall 
preclude Contractor from any available remedy against any responsible party other than Owner.  
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Contractor shall be responsible for liquidated damages for delay if otherwise provided for in the 
Contract Documents. 

 
8.4 Permitted Claims Procedure.  Where authorized or permitted under the Contract 

Documents, all claims for additional compensation by Contractor, extensions of time affecting 
the Substantial Completion Date, for payment by the Owner of costs, damages or losses due to 
casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the following: 

 
(1) All claims must be submitted as a request for Change Order in the manner 

as provided in Article V. 
 
(2) The Contractor must submit a notice of claim to Owner’s Project 

Representative and to the Architect/Engineer within fifteen (15) days of the 
beginning of such occurrence.  Failure to submit a claim within the requisite 
15-day period shall constitute a waiver of the right to pursue said claim. 

 
(3) Within twenty (20) days of submitting its notice of claim, the Contractor 

shall submit to the Owner’s Project Representative its request for Change 
Order, which shall include a written statement of all details of the claim, 
including a description of the Work affected. 

 
(4) After receipt of a request for Change Order, the Owner’s Project 

Representative, in consultation with the Architect/Engineer, shall deliver to 
the Contractor, within twenty (20) days after receipt of request, its written 
response to the claim. 

 
(5) In the event the Owner and Contractor are unable to agree on the terms of a 

Change Order, the Owner shall have the option to instruct the Contractor to 
proceed with the Work.  In that event, the Owner shall pay for those parts 
of the Work, the scope and price of which are not in dispute.  The balance 
of the disputed items in the order to proceed will be resolved after 
completion of the Work, based upon completed actual cost. 

 
(6) The rendering of a decision by Owner with respect to any such claim, 

dispute or other matter (except any which have been waived by the making 
or acceptance of final payment) will be a condition precedent to any 
exercise by Owner or Contractor of such right or remedies as either may 
otherwise have under the Contract Documents or by laws or regulations in 
respect of any such claim, dispute or other matter.   

 
8.5  Contract Claims and Disputes.  After completion of the process set forth in 

Section 8.4 above, any unresolved dispute under this Agreement shall be decided by the 
Purchasing Official in accordance with Section 2-26-63 of the Manatee County Code of Laws, 
subject to an administrative hearing process as provided in Section 2-26-64.  The decision of the 
hearing officer in accordance with Section 2-26-64 of the Manatee County Code of Laws shall be 
the final and conclusive decision subject to exclusive judicial review in circuit court by a petition 
for certiorari. 
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8.6 Claims for Consequential Damages.  The Contractor and Owner waive claims 
against each other for consequential damages arising out of or relating to this Agreement.  This 
mutual waiver includes: 

 
            (1) damages incurred by the Owner for rental expenses, for losses of use, 

income, profit, financing, business and reputation, and for loss of 
management or employee productivity or of the services of such persons, 
unless any of such damages or losses are covered by insurance placed by 
the Contractor;  and 

 
            (2) damages incurred by the Contractor for principal office expenses including 

the compensation of personnel stationed there, for losses of financing, 
business and reputation, and for loss of profit except anticipated profit 
arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either 
party’s termination in accordance with Article XIV.  Nothing contained in this Section 8.6 shall 
be deemed to preclude assessment of liquidated direct damages, when applicable, in accordance 
with the requirements of the Contract Documents. 

 
      ARTICLE IX 

INDEMNITY  
 

9.1     Indemnity.   
 
                      A.  Indemnification Generally.  To the fullest extent permitted by law, the Contractor 
shall indemnify and hold harmless the Owner, Architect/Engineer, Architect/Engineer’s 
consultants, and agents and employees of any of them from and against claims, damages, losses 
and expenses, including but not limited to attorney’s fees, arising out of or resulting from 
performance of the Work, provided that such claim, damage, loss or expense is attributable to 
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, but 
only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor or 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether such claim, damage, loss or expense is caused in part by a party indemnified 
hereunder.  Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party or person described in this 
Section 9.1. 
 
                   B.  Indemnification; Enforcement Actions.  The Contractor’s duty to indemnify and 
hold harmless the Owner in Section 9.1 above shall extend to fines, penalties and costs incurred 
by the Owner as related to any enforcement action taken by local, state, regional or federal 
regulatory entities.  The Owner may deduct any of such fines, penalties and costs as described in 
this Section from any unpaid amounts then or thereafter due the Contractor under the Contract 
Documents.  Any of such fines, penalties and costs not so deducted from any unpaid amounts due 
the Contractor shall be payable to the Owner at the demand of the Owner, together with interest 
from the date of the demand at the maximum allowable rate. 
 

    C. Claims by Employees.  In claims against any person or entity indemnified under 
this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or indirectly 
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employed by them or anyone for whose acts they may be liable, the indemnification obligation 
under Section 9.1.A. shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ 
compensation acts, disability benefit acts or other employee benefit acts. 

 
  
 9.2 Duty to Defend.  The Contractor shall defend the Owner in any action, lawsuit, 
mediation or arbitration arising from the alleged negligence, recklessness or intentionally 
wrongful conduct of the Contractor and other persons employed or utilized by the Contractor in 
the performance of the Work.  Notwithstanding any other provisions within this Article IX, so 
long as Contractor, through its own counsel, performs its obligation to defend the Owner pursuant 
to this Section, Contractor shall not be required to pay the Owner’s costs associated with the 
Owner’s participation in the defense. 

 
ARTICLE X 

ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS 
 
 

            10.1 Accounting Records.  Records of expenses pertaining to all services performed 
shall be kept in accordance with generally accepted accounting principles and procedures. 
 

10.2 Inspection and Audit.  The Contractor’s records shall be open to inspection and 
subject to examination, audit, and/or reproduction during normal working hours by the Owner’s 
agent or authorized representative to the extent necessary to adequately permit evaluation and 
verification of any invoices, payments or claims submitted by the Contractor or any of its payees 
during the performance of the Work.  These records shall include, but not be limited to, 
accounting records, written policies and procedures, Subcontractor files (including proposals of 
successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, 
Change Order files (including documentation covering negotiated settlements), and any other 
supporting evidence necessary to substantiate charges related to the Contract Documents.  They 
shall also include, but not be limited to, those records necessary to evaluate and verify direct and 
indirect costs (including overhead allocations) as they may apply to costs associated with the 
Contract Documents.  For such audits, inspections, examinations and evaluations, the Owner’s 
agent or authorized representative shall have access to said records from the effective date of the 
Contract Documents, for the duration of Work, and until three (3) years after the date of final 
payment by the Owner to the Contractor pursuant to the Contract Documents. 
 

10.3 Access.  The Owner’s agent or authorized representative shall have access to the 
Contractor’s facilities and all necessary records to conduct audits in compliance with this Article.  
The Owner’s agent or authorized representative shall give the Contractor reasonable advance 
notice of intended inspections, examinations, and/or audits. 
 

10.4 Ownership of Documents.  Upon obtainment of Substantial Completion or 
termination of the Agreement, all records, documents, tracings, plans, specifications, maps, 
evaluations, reports, transcripts and other technical data, other than working papers, prepared or 
developed by the Contractor shall be delivered to and become the property of the Owner.  The 
Contractor at its own expense may retain copies for its files and internal use.   
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ARTICLE XI  
PUBLIC CONTRACT LAWS 

 
11.1 Equal Opportunity Employment.   

 
A. Employment.  The Contractor shall not discriminate against any employee 

or applicant for employment because of race, creed, sex, color, national origin, disability or age, 
and will take affirmative action to ensure that all employees and applicants are afforded equal 
employment opportunities without discrimination because of race, creed, sex, color, national 
origin, disability or age.  Such action will be taken with reference to, but shall not be limited to, 
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or 
termination, rates of training or retraining, including apprenticeship and on-the-job training. 

 
B. Participation.  No person shall, on the grounds of race, creed, sex, color, 

national origin, disability or age, be excluded from participation in, be denied the proceeds of, or 
be subject to discrimination in the performance of the Agreement. 
 

11.2 Immigration Reform and Control Act of 1986.  Contractor acknowledges that it 
is responsible for complying with the provisions of the Immigration Reform and Control Act of 
1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto.  Failure to comply 
with the above statutory provisions shall be considered a material breach and shall be grounds for 
immediate termination of this Agreement. 
 

11.3 No Conflict of Interest.  The Contractor warrants that it has not employed or 
retained any company or person, other than a bona fide employee working solely for the 
Contractor to solicit or secure this Agreement, and that it has not paid or agreed to pay any person, 
company, corporation, individual, or firm other than a bona fide employee working solely for the 
Contractor, any fee, commission, percentage, gift or any other consideration, contingent upon or 
resulting from the award or making of this Agreement. 
 

A. No Interest in Business Activity.  By accepting award of this Agreement, 
the Contractor, which shall include its directors, officers and employees, represents that it presently 
has no interest in and shall acquire no interest in any business or activity which would conflict in 
any manner with the performance of services required hereunder, including without limitation as 
described in the Contractor’s own professional ethical requirements.  An interest in a business or 
activity which shall be deemed a conflict includes but is not limited to direct financial interest in 
any of the material and equipment manufacturers, suppliers, distributors, or contractors who will 
be eligible to supply material and equipment for the Project for which the Contractor is furnishing 
its services required hereunder. 

 
B. No Appearance of Conflict.  The Contractor shall not knowingly engage in 

any contractual or professional obligations that create an appearance of a conflict of interest with 
respect to the services provided pursuant to the Agreement. The Contractor has provided the 
Affidavit of No Conflict, incorporated into the Contract Documents as Exhibit “C”, as a material 
inducement for Owner entering the Agreement.  If, in the sole discretion of the County 
Administrator or designee, a conflict of interest is deemed to exist or arise during the term of this 
Agreement, the County Administrator or designee may cancel this Agreement, effective upon the 
date so stated in a written notice of cancellation, without penalty to the Owner. 
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11.4 Truth in Negotiations.  By execution of the Contract Documents, the Contractor 
certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the 
compensation are accurate, complete and current at the time of contracting.  Further, the original 
Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where 
the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-
current wage rates and other factual unit costs.  Such adjustments must be made within one (1) 
year after final payment to the Contractor. 
 

11.5 Public Entity Crimes.  The Contractor is directed to the Florida Public Entity 
Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s 
requirement that the Contractor comply with it in all respects prior to and during the term of the 
Agreement. 

 
ARTICLE XII 

FORCE MAJEURE, FIRE OR OTHER CASUALTY 
 

12.1 Force Majeure. 
 
A. Unavoidable Delays.  Delays in any performance by any party contemplated 

or required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of God, 
unavailability of materials, equipment or fuel, war, declaration of hostilities, revolt, civil strife, 
altercation or commotion, strike, labor dispute, or epidemic, archaeological excavation, lack of or 
failure of transportation facilities, or any law, order, proclamation, regulation, or ordinance of any 
government or any subdivision thereof, or for any other similar cause to those enumerated, beyond 
the reasonable control and which with due diligence could not have been reasonably anticipated, 
shall be deemed to be events of Force Majeure and any such delays shall be excused.  In the event 
such party is delayed in the performance of any Work or obligation pursuant to the Contract 
Documents for any of the events of Force Majeure stated in this Section 12.1, the date for 
performance required or contemplated by the Contract Documents shall be extended by the number 
of calendar days such party is actually delayed.  

 
B. Concurrent Contractor Delays.  If a delay is caused for any reason provided 

in Section 12.1.A.and during the same time period a delay is caused by Contractor, the date for 
performance shall be extended as provided in 12.1.A. but only to the extent the time is or was 
concurrent. 

 
C. Notice; Mitigation.  The party seeking excuse for nonperformance based on 

Force Majeure shall give written notice to the Owner, if with respect to the Contractor, or to the 
Contractor if with respect to the Owner, specifying its actual or anticipated duration.  Each party 
seeking excuse from nonperformance based on Force Majeure shall use its best efforts to rectify 
any condition causing a delay and will cooperate with the other party, except that neither party 
shall be obligated to incur any unreasonable additional costs and expenses to overcome any loss 
of time that has resulted. 

 
12.2 Casualty; Actions by Owner and Contractor.  During the construction period, if 

the Project or any part thereof shall have been damaged or destroyed, in whole or in part, the 
Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly 
to collect, or cause to be collected, all valid claims which may have arisen against insurers or others 
based upon such damage or destruction.  The Contractor shall diligently assess the damages or 

Manatee County BCC IFBC No. 23-TA004457LP 613



destruction and shall prepare an estimate of the cost, expenses, and other charges, including normal 
and ordinary compensation to the Contractor, necessary for reconstruction of the Project 
substantially in accordance with the Project Plans and Specifications.  Within fifteen (15) days 
following satisfaction of the express conditions described in subsections (1), (2) and (3) below, the 
Contractor covenants and agrees diligently to commence reconstruction and to complete the 
reconstruction or repair of any loss or damage by fire or other casualty to the Project to 
substantially the same size, floor area, cubic content, and general appearance as prior to such loss 
or damage: 

 
(1) Receipt by the Owner or the trustee of the proceeds derived from collection 

of all valid claims against insurers or others based upon such damage or 
destruction, and receipt of other sums from any source such that the funds 
necessary to pay the Project Cost and any additions to the Project Cost 
necessitated for repair or reconstruction are available; 

 
(2) Written agreement executed by the Contractor and the Owner, by 

amendment to the Contract Documents or otherwise, authorizing and 
approving the repair or reconstruction and any additions to the Project Cost 
necessitated thereby, including any required adjustment to the Contract 
Sum; and 

 
(3) Final approval by the Owner of the Project Plans and Specifications for such 

repair or reconstruction and issuance of any required building permit. 
 

12.3 Approval of Plans and Specifications.  The Owner agrees to approve the plans 
and specifications for such reconstruction or repair if the reconstruction or repair contemplated by 
such plans and specifications is economically feasible, and will restore the Project, or the damaged 
portion thereof, to substantially the same condition as prior to such loss or damage, and such plans 
and specifications conform to the applicable laws, ordinances, codes, and regulations.  The Owner 
agrees that all proceeds of any applicable insurance or other proceeds received by the Owner or 
the Contractor as a result of such loss or damage shall be used for payment of the costs, expenses, 
and other charges of the reconstruction or repair of the Project. 

 
12.4 Notice of Loss or Damage.  The Contractor shall promptly give the Owner written 

notice of any significant damage or destruction to the Project, defined as loss or damage which it 
is contemplated by Contractor will increase the Contract Sum or extend the Substantial Completion 
Date, stating the date on which such damage or destruction occurred, the then expectations of 
Contractor as to the effect of such damage or destruction on the use of the Project, and the then 
proposed schedule, if any, for repair or reconstruction of the Project.  Loss or damage which the 
Contractor determines will not affect the Contract Sum or Substantial Completion Date will be 
reported to Owner and Architect/Engineer immediately, and associated corrective actions will be 
undertaken without delay. 

 
ARTICLE XIII 

REPRESENTATIONS, WARRANTIES AND COVENANTS 
 

13.1 Representations and Warranties of Contractor.  The Contractor represents and 
warrants to the Owner each of the following. 
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A. The Contractor is a construction company, organized under the laws of the 
State of ______________, authorized to transact business in the State of Florida, with 
___________________ as the primary qualifying agent. Contractor has all requisite power and 
authority to carry on its business as now conducted, to own or hold its properties, and to enter into 
and perform its obligations hereunder and under each instrument to which it is or will be a party, 
and is in good standing in the State of Florida. 

 
B. Each Contract Document to which the Contractor is or will be a party 

constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the 
Contractor enforceable against the Contractor in accordance with the terms thereof, except as such 
enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from time to 
time in effect which affect creditors’ rights generally and subject to usual equitable principles in 
the event that equitable remedies are involved. 

 
C. There are no pending or, to the knowledge of the Contractor, threatened 

actions or proceedings before any court or administrative agency, within or without the State of 
Florida, against the Contractor or any partner, officer, or agent of the Contractor which question 
the validity of any document contemplated hereunder, or which are likely in any case, or in the 
aggregate, to materially adversely affect the consummation of the transactions contemplated 
hereunder, or materially adversely affect the financial condition of the Contractor. 

 
D. The Contractor has filed or caused to be filed all federal, state, local, or 

foreign tax returns, if any, which were required to be filed by the Contractor, and has paid, or 
caused to be paid, all taxes shown to be due and payable on such returns or on any assessments 
levied against the Contractor. 

 
E. Neither Contractor nor any agent or person employed or retained by 

Contractor has acted fraudulently or in bad faith or in violation of any statute or law in the 
procurement of this Agreement. 

 
F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms 

and conditions expressed herein which are within the control of the Contractor or which are the 
responsibility of the Contractor to fulfill.  The Contractor shall be solely responsible for the means 
and methods of construction. 

 
G. It is recognized that neither the Architect/Engineer, the Contractor, nor the 

Owner has control over the cost of labor, materials, or equipment, over a Subcontractor’s methods 
of determining bid prices, or over competitive bidding, market, or negotiating conditions. 

 
H. During the term of the Contract Documents, and the period of time that the 

obligations of the Contractor under the Contract Documents shall be in effect, the Contractor shall 
cause to occur and to continue to be in effect those instruments, documents, certificates, and events 
contemplated by the Contract Documents that are applicable to, and the responsibility of, the 
Contractor. 

 
I. The Contractor shall assist and cooperate with the Owner and shall 

accomplish the construction of the Project in accordance with the Contract Documents and the 
Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules, 
regulations, or orders that are or will be applicable thereto. 
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J. Contractor warrants and guarantees to Owner that all Work will be in 

accordance with the Contract Documents and will not be defective, and that Owner, representatives 
of Owner, and governmental agencies with jurisdictional interests will have access to the Work at 
reasonable times for their observation, inspecting and testing. Contractor shall give 
Architect/Engineer timely notice of readiness of the Work for all required approvals and shall 
assume full responsibility, including costs, in obtaining required tests, inspections, and approval 
certifications and/or acceptance, unless otherwise stated by Owner. 

 
K. If any Work (including Work of others) that is to be inspected, tested, or 

approved is covered without written concurrence of Architect/Engineer, it must, if requested by 
Architect/Engineer, be uncovered for observation.  Such uncovering shall be at Contractor's 
expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to 
cover the same and Architect/Engineer has not acted with reasonable promptness in response to 
such notice.  Neither observations by Architect/Engineer nor inspections, tests, or approvals by 
others shall relieve Contractor from Contractor's obligations to perform the Work in accordance 
with the Contract Documents. 

 
L. If the Work is defective, or Contractor fails to supply sufficient skilled 

workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way 
that the completed Work will conform to the Contract Documents, Owner may order Contractor 
to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause 
for such order has been eliminated.  Contractor shall bear all direct, indirect and consequential 
costs for satisfactory reconstruction or removal and replacement with non-defective Work, 
including, but not limited to fees and charges of Architect/Engineers, attorneys and other 
professionals and any additional expenses experienced by Owner due to delays to other 
Contractors performing additional Work and an appropriate deductive change order shall be 
issued.  Contractor shall further bear the responsibility for maintaining the schedule and shall not 
be entitled to an extension of the Contract Time or the recovery of delay damages due to correcting 
or removing defective Work. 

 
M. If Contractor fails within seven (7) days after written notice to correct 

defective Work, or fails to perform the Work in accordance with the Contract Documents, or fails 
to comply with any other provision of the Contract Documents, Owner may correct and remedy 
any such deficiency to the extent necessary to complete corrective and remedial action. Owner 
may temporarily exclude Contractor from all or part of the site, temporarily take possession of all 
or part of the Work, Contractor's tools, construction equipment and machinery at the site or for 
which Owner has paid Contractor but which are stored elsewhere, all for such duration as is 
reasonably necessary to correct the deficiency.  All direct and indirect costs of Owner in exercising 
such rights and remedies will be charged against Contractor in an amount approved as to 
reasonableness by Architect/Engineer and a Change Order will be issued incorporating the 
necessary revisions. 

 
N. If within three (3) years after the Substantial Completion Date or such 

longer period of time as may be prescribed by laws or regulations or by the terms of any applicable 
special guarantee required by the Contract Documents, any Work is found to be defective, 
Contractor shall promptly, without cost to Owner and in accordance with Owner’s written 
instructions, either correct such defective Work or if it has been rejected by Owner, remove it from 
the site and replace it with non-defective Work.  If Contractor does not promptly comply with the 
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terms of such instruction, Owner may have the defective Work corrected/removed and all direct, 
indirect and consequential costs of such removal and replacement will be paid by Contractor.  
Failing payment by the Contractor and notwithstanding any other provisions of the Contract 
Documents to the contrary, Owner shall have the right to bring a direct action in the Circuit Court 
to recover such costs. 
 

13.2 Representations of the Owner.  To the extent permitted by law, the Owner 
represents to the Contractor that each of the following statements is presently true and accurate: 
 

A. The Owner is a validly existing political subdivision of the State of Florida. 
 
B. The Owner has all requisite corporate or governmental power and authority 

to carry on its business as now conducted and to perform its obligations under the Contract 
Documents and each Contract Document contemplated hereunder to which it is or will be a party. 

 
C. The Contract Documents and each Contract Document contemplated 

hereby to which the Owner is or will be a party has been duly authorized by all necessary action 
on the part of, and has been or will be duly executed and delivered by, the Owner, and neither the 
execution and delivery thereof nor compliance with the terms and provisions thereof or hereof: 
(a) requires the approval and consent of any other person or party, except such as have been duly 
obtained or as are specifically noted herein; (b) contravenes any existing law, judgment, 
governmental rule, regulation or order applicable to or binding on the Owner; or (c) contravenes 
or results in any breach of, default under, or result in the creation of any lien or encumbrance 
upon the Owner under any indenture, mortgage, deed of trust, bank loan, or credit agreement, the 
charter, ordinances, resolutions, or any other agreement or instrument to which the Owner is a 
party, specifically including any covenants of any bonds, notes, or other forms of indebtedness of 
the Owner outstanding on the date of the Contract Documents. 

 
D. The Contract Documents and each document contemplated hereby to which 

the Owner is or will be a party constitutes, or when entered into will constitute, a legal, valid, and 
binding obligation of the Owner enforceable against the Owner in accordance with the terms 
thereof, except as such enforceability may be limited by applicable bankruptcy, insolvency, or 
similar laws from time to time in effect which affect creditors’ rights generally, and subject to 
usual equitable principles in the event that equitable remedies are involved. 

 
E. There are no pending or, to the knowledge of the Owner, threatened actions 

or proceedings before any court or administrative agency against the Owner which question the 
validity of the Contract Documents or any document contemplated hereunder, or which are likely 
in any case or in the aggregate to materially adversely affect the consummation of the transactions 
contemplated hereunder or the financial or corporate condition of the Owner. 

 
F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled 

all of the conditions expressed in the Contract Documents which are within the control of the 
Owner or which are the responsibility of the Owner to fulfill. 

 
G. During the pendency of the Work and while the obligations of the Owner 

under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue 
to be in effect and take such action as may be necessary to enforce those instruments, documents, 
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certificates and events contemplated by the Contract Documents that are applicable to and the 
responsibility of the Owner. 

 
H. The Owner shall assist and cooperate with the Contractor in accomplishing 

the construction of the Project in accordance with the Contract Documents and the Project Plans 
and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations, 
orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted 
by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any 
contract or agreement, including issuing any bonds, notes, or other forms of indebtedness, that 
will result in the Contract Documents or any part thereof, or any other instrument contemplated 
by and material to the timely and effective performance of a party’s obligations hereunder, to be 
in violation thereof. 

 
ARTICLE XIV 

TERMINATION AND SUSPENSION 
 

14.1 Termination for Cause by Owner.  This Agreement may be terminated by Owner 
upon written notice to the Contractor should Contractor fail substantially to perform a material 
obligation in accordance with the terms of the Contract Documents through no fault of the Owner.  
In the event Owner terminates for cause and it is later determined by a court of competent 
jurisdiction that such termination for cause was not justified, then in such event such termination 
for cause shall automatically be converted to a termination without cause pursuant to Section 
14.2. 

 
A. Nonperformance.  If the Contractor fails to timely perform any of its 

obligations under the Contract Documents, including any obligation the Contractor assumes to 
perform Work with its own forces, or if it persistently or repeatedly refuses or fails, except in case 
for which extension of time is provided, to supply enough properly skilled workmen or proper 
materials, or fails, without being excused, to maintain an established schedule (failure to maintain 
schedule shall be defined as any activity that falls thirty (30) days or more behind schedule) which 
has been adopted by the Construction Team, or it fails to make prompt payment to Subcontractors 
for materials or labor, or disregards laws, rules, ordinances, regulations, or orders of any public 
authority having jurisdiction, or otherwise is guilty of substantial violations of the Agreement the 
Owner may, after seven (7) days written notice, during which period the Contractor fails to perform 
such obligation, make good such deficiencies and perform such actions.  The Contract Sum shall 
be reduced by the cost to the Owner of making good such deficiencies, and the Contractor’s 
compensation shall be reduced by an amount required to manage the making good of such 
deficiencies.  Provided, however, nothing contained herein shall limit or preclude Owner from 
pursuing additional damages from Contractor because of its breach. 

 
B. Insolvency.  If the Contractor is adjudged bankrupt, or if it makes a general 

assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency, then 
the Owner may, without prejudice to any other right or remedy, and after giving the Contractor 
and its surety, if any, fourteen (14) days written notice, and during which period the Contractor 
fails to cure the violation, terminate the Agreement.  In such case, the Contractor shall not be 
entitled to receive any further payment.  Owner shall be entitled to recover all costs and damages 
arising because of failure of Contractor to perform as provided in the Contract Documents, as well 
as reasonable termination expenses, and costs and damages incurred by the Owner may be 
deducted from any payments left owing the Contractor. 
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C. Illegality.  Owner may terminate the Agreement if Contractor disregards 

laws or regulations of any public body having jurisdiction. 
 

D. Rights of Owner.   The Owner may, after giving Contractor (and the surety, 
if there is one) seven (7) days written notice,  terminate the services of Contractor for cause; 
exclude Contractor from the Project Site and take possession of the Work and of all Contractor's 
tools, construction equipment and machinery at the Project Site and use the same to the full extent 
they could be used (without liability to Contractor for trespass or conversion); incorporate in the 
Work all materials and equipment stored at the Project Site or for which Owner has paid Contractor 
but which are stored elsewhere, and finish the Work as Owner may deem expedient.  In such case, 
Contractor shall not be entitled to receive any further payment beyond an amount equal to the 
value of material and equipment not incorporated in the Work, but delivered and suitably stored, 
less the aggregate of payments previously made.  If the direct and indirect costs of completing the 
Work exceed the unpaid balance of the Contract Sum, Contractor shall pay the difference to 
Owner.  Such costs incurred by Owner shall be verified by Owner in writing; but in finishing the 
Work, Owner shall not be required to obtain the lowest quote for the Work performed.  Contractor's 
obligations to pay the difference between such costs and such unpaid balance shall survive 
termination of the Agreement.  In such event and notwithstanding any other provisions of the 
Contract Documents to the contrary, Owner shall be entitled to bring a direct action in the Circuit 
Court to recover such costs. 
 

14.2 Termination without Cause by Owner.  The Owner, through its County 
Administrator or designee, shall have the right to terminate the Agreement, in whole or in part, 
without cause upon sixty (60) calendar days’ written notice to the Contractor.  In the event of 
such termination for convenience, the Owner shall compensate Contractor for payments due 
through the date of termination, and one subsequent payment to cover costs of Work performed 
through the date of termination, subject to the terms and conditions of Section 3.1.  The Contractor 
shall not be entitled to any other further recovery against the Owner, including, but not limited 
to, anticipated fees or profit on Work not required to be performed, or consequential damages or 
costs resulting from such termination. 

 
A. Release of Contractor.  As a condition of Owner’s termination rights 

provided for in this subsection, Contractor shall be released and discharged from all obligations 
arising by, through, or under the terms of the Contract Documents, and the Payment and 
Performance Bond shall be released.  Owner shall assume and become responsible for the 
reasonable value of Work performed by Subcontractors prior to termination plus reasonable direct 
close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead, 
anticipatory profits, or damages for early termination.  

 
B. Waiver of Protest.  Contractor hereby waives any right to protest the 

exercise by Owner of its rights under this Section that may apply under the Procurement 
Ordinance. 

 
14.3 Suspension without Cause.  Owner may, at any time and without cause, suspend 

the Work or any portion thereof for a period of not more than ninety (90) days by written notice to 
Contractor, which will fix the date on which Work will be resumed.  Contractor shall be allowed 
an increase in the Contract Sum or an extension of the Contract Time, or both, directly attributable 
to any suspension if Contractor makes an approved claim therefor. 
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14.4 Termination Based Upon Abandonment, Casualty or Force Majeure.  If, after 

the construction commencement date (i) Contractor abandons the Project (which for purposes of 
this paragraph shall mean the cessation of all construction and other activities relating to the 
Project, excluding those which are necessary to wind down or otherwise terminate all outstanding 
obligations with respect to the Project, and no recommencement of same within one hundred 
twenty (120) days following the date of cessation), or (ii) the Project is stopped for a period of 
thirty (30) consecutive days due to an instance of Force Majeure or the result of a casualty resulting 
in a loss that cannot be corrected or restored within one hundred twenty (120) days (excluding the 
time required to assess the damage and complete the steps contemplated under Section 12.2), the 
Owner shall have the right to terminate the Agreement and pay the Contractor its compensation 
earned or accrued to date.  
 

14.5 Vacation of Project Site; Delivery of Documents.  Upon termination by Owner 
pursuant to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if 
any, from the Project Site on the effective date of the termination as specified in the notice of 
termination (which effective date shall not be less than two (2) working days after the date of 
delivery of the notice), regardless of any claim the Contractor may or may not have against the 
Owner.  Upon termination, the Contractor shall deliver to the Owner all original papers, records, 
documents, drawings, models and other material set forth and described in the Contract 
Documents. 

 
14.6 Termination by the Contractor.  If, through no act or fault of Contractor, the 

Work is suspended for a period of more than ninety (90) consecutive days by Owner or under an 
order of court or other public authority, or Owner fails to act on any Application for Payment or 
fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fourteen 
(14) days written notice to Owner terminate the Agreement and recover from Owner payment for 
all Work executed, any expense sustained plus reasonable termination expenses.  In lieu of 
terminating the Agreement, if Owner has failed to act on any Application for Payment or Owner 
has failed to make any payment as aforesaid, Contractor may upon fourteen (14) days written 
notice to Owner stop the Work until payment of all amounts then due. 
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Exhibit A 
Title(s) of Drawings
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Title(s) of Specifications 
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Exhibit C 
Affidavit of No Conflict 
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Exhibit D 
Contractor’s Certificate(s) of Insurance 
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Exhibit E 
Contractor’s Payment and Performance Bond 
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Exhibit F 
Standard Forms 
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