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MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

IFB NO. / TITLE 
22-TA004090DJ
Erie Road & SR 62
Improvements

DATE POSTED MC _________
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Dave Janney 
Senior Procurement Agent 

PROJECTED
AWARD DATE June 16, 2022

DEPARTMENT/DIVISION Public Works AUTHORIZED BY 
DATE 

Jacob Erickson, Purchasing Official 
NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Cone & Graham, Inc. 
for the provision of Erie Road & SR 62 Improvements. 

ENABLING/REGULATING AUTHORITY 

Manatee County Procurement Ordinance, Sec 2-26. 

BACKGROUND/EVALUATION 

Services include constructing new roadway from existing US 301 and Erie Road in a north easterly direction tying into 
existing SR 62. The roadway will include drainage structures and swales. Stormwater management ponds will be 
constructed to meet the requirements of the local water management district permit issued for the project. A 
new mast arm signal is to be constructed at Erie Road and US 301 along with the intelligent transportation components 
identified in the plans. 

The solicitation was advertised on April 7, 2022, on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  

1. Cone & Graham, Inc., Tampa, FL 3. Woodruff & Sons, Inc., Bradenton, FL
2. Gator Grading & Paving, LLC., Palmetto, FL

EVALUATION SUMMARY: 

Cone & Graham, Inc. was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is attached to 
this Notice of Intent to Award. 

RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Cone & Graham, Inc. 

ATTACHMENTS 
(List in order of attached) Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Infrastructure Sales 
Tax, FDOT 

8506094060 534000 

COST $3,994,697.57 FUNDS VERIFIED Yes



$3,994,697.57 $3,994,697.57 $5,945,009.45 $5,945,009.45 $4,291,145.22 $4,291,145.22

GATOR GRADING & PAVING WOODRUFF & SONS

PAY 
ITEM 
NO.
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AMOUNT
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TAB SHEET
22-TA004090DJ ERIE ROAD & SR 62 IMPROVEMENTS
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GRAND TOTAL (PROJECT NO. 6094060)



1 0101 1 MOBILIZATION 1.00 LS $363,000.00 $363,000.00 $363,000.00 $363,000.00 $527,242.85 $527,242.85 $527,242.85 $527,242.85 $319,591.32 $319,591.32 $319,591.32 $319,591.32
2 0102 1 MAINTENANCE OF TRAFFIC (MOT) 1.00 LS $375,000.00 $375,000.00 $375,000.00 $375,000.00 $463,056.05 $463,056.05 $463,056.05 $463,056.05 $306,173.70 $306,173.70 $306,173.70 $306,173.70

$738,000.00 $738,000.00 $990,298.90 $990,298.90 $625,765.02 $625,765.02

3 0700  1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 
12 SF 31.00 AS $466.00 $14,446.00 $466.00 $14,446.00 $938.62 $29,097.22 $938.62 $29,097.22 $555.23 $17,212.13 $555.23 $17,212.13

4 0700  1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.00 AS $1,929.00 $3,858.00 $1,929.00 $3,858.00 $3,885.40 $7,770.80 $3,885.40 $7,770.80 $832.84 $1,665.68 $832.84 $1,665.68

5 0700  1 50 SINGLE POST SIGN, RELOCATE 2.00 AS $800.00 $1,600.00 $800.00 $1,600.00 $1,611.37 $3,222.74 $1,611.37 $3,222.74 $166.57 $333.14 $166.57 $333.14
6 0700  1 60 SINGLE POST SIGN, REMOVE 11.00 AS $30.00 $330.00 $30.00 $330.00 $60.43 $664.73 $60.43 $664.73 $33.31 $366.41 $33.31 $366.41
7 0700  1 74 SINGLE POST SIGN, F&I CUSTOM, 31+ SF 1.00 AS $3,371.00 $3,371.00 $3,371.00 $3,371.00 $6,789.88 $6,789.88 $6,789.88 $6,789.88 $8,161.81 $8,161.81 $8,161.81 $8,161.81

8 0700  2 14 MULTI-POST SIGN, F&I GROUND MOUNT, 31-50 SF 3.00 AS $6,118.00 $18,354.00 $6,118.00 $18,354.00 $12,322.91 $36,968.73 $12,322.91 $36,968.73 $8,161.81 $24,485.43 $8,161.81 $24,485.43

9 0700  2 15 MULTI-POST SIGN, F&I GROUND MOUNT, 51-100 
SF 2.00 AS $6,541.00 $13,082.00 $6,541.00 $13,082.00 $13,174.92 $26,349.84 $13,174.92 $26,349.84 $8,717.04 $17,434.08 $8,717.04 $17,434.08

10 0700  2 60 MULTI-POST SIGN, REMOVE 3.00 AS $700.00 $2,100.00 $700.00 $2,100.00 $1,409.95 $4,229.85 $1,409.95 $4,229.85 $666.27 $1,998.81 $666.27 $1,998.81
11 0700  3 601 SIGN PANEL, REMOVE, UP TO 12 SF 1.00 EA $50.00 $50.00 $50.00 $50.00 $100.71 $100.71 $100.71 $100.71 $55.52 $55.52 $55.52 $55.52
12 0705 10 1 OBJECT MARKER, TYPE 1 3.00 EA $160.00 $480.00 $160.00 $480.00 $322.27 $966.81 $322.27 $966.81 $177.67 $533.01 $177.67 $533.01
13 0706  1 3 RAISED PAVEMENT MARKER, TYPE B 541.00 EA $3.50 $1,893.50 $3.50 $1,893.50 $7.96 $4,306.36 $7.96 $4,306.36 $4.44 $2,402.04 $4.44 $2,402.04

14 0710  90 PAINTED PAVEMENT MARKINGS, FINAL 
SURFACE 1.00 LS $6,841.00 $6,841.00 $6,841.00 $6,841.00 $18,401.78 $18,401.78 $18,401.78 $18,401.78 $6,773.76 $6,773.76 $6,773.76 $6,773.76

15 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" 
FOR CROSSWALK AND ROUNDABOUT 825.00 LF $2.75 $2,268.75 $2.75 $2,268.75 $4.55 $3,753.75 $4.55 $3,753.75 $4.44 $3,663.00 $4.44 $3,663.00

16 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" 
FOR STOP LINE 293.00 LF $5.50 $1,611.50 $5.50 $1,611.50 $9.95 $2,915.35 $9.95 $2,915.35 $6.66 $1,951.38 $6.66 $1,951.38

17 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 
DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.059 GM $2,500.00 $147.50 $2,500.00 $147.50 $4,916.10 $290.05 $4,916.10 $290.05 $4,441.80 $262.07 $4,441.80 $262.07

18 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE 
OR SYMBOL 3.00 EA $235.00 $705.00 $235.00 $705.00 $451.18 $1,353.54 $451.18 $1,353.54 $222.09 $666.27 $222.09 $666.27

19 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 24.00 EA $55.00 $1,320.00 $55.00 $1,320.00 $132.94 $3,190.56 $132.94 $3,190.56 $72.18 $1,732.32 $72.18 $1,732.32

20 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 
18" FOR DIAGONAL OR CHEVRON 570.00 LF $4.15 $2,365.50 $4.15 $2,365.50 $8.90 $5,073.00 $8.90 $5,073.00 $5.55 $3,163.50 $5.55 $3,163.50

21 0711 11241
THERMOPLASTIC, STANDARD, YELLOW, 2-4 

DOTTED GUIDE LINE /6-10 DOTTED EXTENSION 
LINE, 6"

0.080 GM $2,500.00 $200.00 $2,500.00 $200.00 $4,834.13 $386.73 $4,834.13 $386.73 $4,441.80 $355.34 $4,441.80 $355.34

22 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 
24" FOR CROSSWALK 540.00 LF $11.40 $6,156.00 $11.40 $6,156.00 $28.10 $15,174.00 $28.10 $15,174.00 $18.32 $9,892.80 $18.32 $9,892.80

23 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 4.00 EA $193.00 $772.00 $193.00 $772.00 $352.49 $1,409.96 $352.49 $1,409.96 $177.67 $710.68 $177.67 $710.68

24 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 4.00 EA $87.00 $348.00 $87.00 $348.00 $151.07 $604.28 $151.07 $604.28 $122.15 $488.60 $122.15 $488.60

25 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, 
WHITE, SOLID, 6" 1.471 GM $4,500.00 $6,619.50 $4,500.00 $6,619.50 $10,265.47 $15,100.51 $10,265.47 $15,100.51 $6,107.48 $8,984.10 $6,107.48 $8,984.10

26 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, 
SKIP, 6", 10-30  SKIP OR 3-9 LANE DROP 0.061 GM $1,125.00 $68.63 $1,125.00 $68.63 $3,269.02 $199.41 $3,269.02 $199.41 $1,998.82 $121.93 $1,998.82 $121.93

27 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, 
YELLOW, SOLID, 6" 1.798 GM $4,500.00 $8,091.00 $4,500.00 $8,091.00 $10,283.88 $18,490.42 $10,283.88 $18,490.42 $6,107.48 $10,981.25 $6,107.48 $10,981.25

28 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, 
YELLOW, SKIP, 6" 0.030 GM $1,125.00 $33.75 $1,125.00 $33.75 $3,323.33 $99.70 $3,323.33 $99.70 $1,998.82 $59.96 $1,998.82 $59.96

29 0711 17 1
THERMOPLASTIC, REMOVE EXISTING 

THERMOPLASTIC PAVEMENT MARKINGS - 
SURFACE TO REMAIN

60.00 SF $5.00 $300.00 $5.00 $300.00 $10.07 $604.20 $10.07 $604.20 $11.10 $666.00 $11.10 $666.00

$97,412.63 $97,412.63 $207,514.90 $207,514.90 $125,121.02 $125,121.02

WOODRUFF & SONS
UNIT PRICE

BID A
545 Calendar Days

EXTENDED 
AMOUNT

BID A

UNIT PRICE
BID B

575 Calendar Days

EXTENDED 
AMOUNT

BID B

GATOR GRADING & PAVING
UNIT PRICE

BID A
545 Calendar Days

EXTENDED 
AMOUNT

BID A

UNIT PRICE
BID B

575 Calendar Days

EXTENDED 
AMOUNT

BID B
ROADWAY

SIGNING AND PAVEMENT MARKING

SUBTOTAL

SUBTOTAL

TAB SHEET
22-TA004090DJ ERIE ROAD & SR 62 IMPROVEMENTS

COUNTY PROJECT NO. 6094060 
UNIT PRICE

BID B
575 Calendar Days

EXTENDED 
AMOUNT

BID B

UNIT PRICE
BID A

545 Calendar Days

EXTENDED 
AMOUNT

BID A

CONE & GRAHAM

UNITDESCRIPTION
FDOT 
ITEM 

NUMBER

PAY 
ITEM 
NO.

QTY.



WOODRUFF & SONS
UNIT PRICE

BID A
545 Calendar Days

EXTENDED 
AMOUNT

BID A

UNIT PRICE
BID B

575 Calendar Days

EXTENDED 
AMOUNT

BID B

GATOR GRADING & PAVING
UNIT PRICE

BID A
545 Calendar Days

EXTENDED 
AMOUNT

BID A

UNIT PRICE
BID B

575 Calendar Days

EXTENDED 
AMOUNT

BID B

TAB SHEET
22-TA004090DJ ERIE ROAD & SR 62 IMPROVEMENTS

COUNTY PROJECT NO. 6094060 
UNIT PRICE

BID B
575 Calendar Days

EXTENDED 
AMOUNT

BID B

UNIT PRICE
BID A

545 Calendar Days

EXTENDED 
AMOUNT

BID A

CONE & GRAHAM

UNITDESCRIPTION
FDOT 
ITEM 

NUMBER

PAY 
ITEM 
NO.

QTY.

30 0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 170.00 LF $26.00 $4,420.00 $26.00 $4,420.00 $52.37 $8,902.90 $52.37 $8,902.90 $28.87 $4,907.90 $28.87 $4,907.90

31 0630  2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL 
BORE 355.00 LF $50.00 $17,750.00 $50.00 $17,750.00 $100.71 $35,752.05 $100.71 $35,752.05 $55.52 $19,709.60 $55.52 $19,709.60

32 0632  7  1 SIGNAL CABLE- NEW OR RECONSTRUCTED 
INTERSECTION, FURNISH & INSTALL 1.00 PI $12,000.00 $12,000.00 $12,000.00 $12,000.00 $24,170.47 $24,170.47 $24,170.47 $24,170.47 $13,325.41 $13,325.41 $13,325.41 $13,325.41

33 0635  2 11 PULL & SPLICE BOX, F&I, 17" x 30" COVER SIZE 13.00 EA $1,550.00 $20,150.00 $1,550.00 $20,150.00 $3,122.02 $40,586.26 $3,122.02 $40,586.26 $1,721.20 $22,375.60 $1,721.20 $22,375.60
34 0635  2 12 PULL & SPLICE BOX, F&I, 24" x 36" COVER SIZE 1.00 EA $1,825.00 $1,825.00 $1,825.00 $1,825.00 $3,675.93 $3,675.93 $3,675.93 $3,675.93 $2,026.58 $2,026.58 $2,026.58 $2,026.58

35 0639  1122
ELECTRICAL POWER SERVICE, F&I, 

UNDERGROUND, METER PURCHASED BY 
CONTRACTOR

1.00 AS $3,450.00 $3,450.00 $3,450.00 $3,450.00 $6,949.01 $6,949.01 $6,949.01 $6,949.01 $3,831.05 $3,831.05 $3,831.05 $3,831.05

36 0639  2  1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 400.00 LF $3.35 $1,340.00 $3.35 $1,340.00 $6.75 $2,700.00 $6.75 $2,700.00 $3.72 $1,488.00 $3.72 $1,488.00

37 0639 4  6 EMERGENCY GENERATOR - PORTABLE, FURNISH 
& INSTALL HOUSING ONLY 1.00 EA $7,650.00 $7,650.00 $7,650.00 $7,650.00 $15,408.67 $15,408.67 $15,408.67 $15,408.67 $8,494.95 $8,494.95 $8,494.95 $8,494.95

38 0641  2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II 
SERVICE POLE 1.00 EA $1,600.00 $1,600.00 $1,600.00 $1,600.00 $3,222.73 $3,222.73 $3,222.73 $3,222.73 $1,776.73 $1,776.73 $1,776.73 $1,776.73

39 0646  1 11 ALUMINUM SIGNALS POLE, FURNISH & INSTALL 
PEDESTAL 7.00 EA $1,650.00 $11,550.00 $1,650.00 $11,550.00 $3,323.44 $23,264.08 $3,323.44 $23,264.08 $1,832.25 $12,825.75 $1,832.25 $12,825.75

40 0649 21  6 STEEL MAST ARM ASSEMBLY, FURNISH AND 
INSTALL, SINGLE ARM 50' 1.00 EA $65,000.00 $65,000.00 $65,000.00 $65,000.00 $130,923.36 $130,923.36 $130,923.36 $130,923.36 $72,179.32 $72,179.32 $72,179.32 $72,179.32

41 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND 
INSTALL, SINGLE ARM 60' 1.00 EA $80,000.00 $80,000.00 $80,000.00 $80,000.00 $161,136.44 $161,136.44 $161,136.44 $161,136.44 $88,836.08 $88,836.08 $88,836.08 $88,836.08

42 0649 21 19 STEEL MAST ARM ASSEMBLY, FURNISH AND 
INSTALL, DOUBLE ARM 70'-60' 1.00 EA $115,000.00 $115,000.00 $115,000.00 $115,000.00 $231,633.64 $231,633.64 $231,633.64 $231,633.64 $127,701.87 $127,701.87 $127,701.87 $127,701.87

43 0650  1 14 TRAFFIC SIGNAL, FURNISH & INSTALL 
ALUMINUM, 3 SECTION, 1 WAY 10.00 AS $1,450.00 $14,500.00 $1,450.00 $14,500.00 $2,920.60 $29,206.00 $2,920.60 $29,206.00 $1,610.15 $16,101.50 $1,610.15 $16,101.50

44 0650  1 16 TRAFFIC SIGNAL, FURNISH & INSTALL 
ALUMINUM, 4 SECTION, 1 WAY 4.00 AS $1,750.00 $7,000.00 $1,750.00 $7,000.00 $3,524.86 $14,099.44 $3,524.86 $14,099.44 $1,943.29 $7,773.16 $1,943.29 $7,773.16

45 0650  1 19 TRAFFIC SIGNAL, FURNISH & INSTALL 
ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.00 AS $2,350.00 $4,700.00 $2,350.00 $4,700.00 $4,733.39 $9,466.78 $4,733.39 $9,466.78 $2,609.56 $5,219.12 $2,609.56 $5,219.12

46 0653  1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED 
COUNTDOWN, 1 WAY 6.00 AS $800.00 $4,800.00 $800.00 $4,800.00 $1,611.37 $9,668.22 $1,611.37 $9,668.22 $888.36 $5,330.16 $888.36 $5,330.16

47 0653  1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED 
COUNTDOWN, 2 WAYS 1.00 AS $1,600.00 $1,600.00 $1,600.00 $1,600.00 $3,222.73 $3,222.73 $3,222.73 $3,222.73 $1,776.73 $1,776.73 $1,776.73 $1,776.73

48 0660  3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, 
FURNISH & INSTALL CABINET EQUIPMENT 1.00 EA $9,500.00 $9,500.00 $9,500.00 $9,500.00 $19,134.95 $19,134.95 $19,134.95 $19,134.95 $10,549.29 $10,549.29 $10,549.29 $10,549.29

49 0660  3 12
VEHICLE DETECTION SYSTEM- MICROWAVE, 

FURNISH & INSTALL, ABOVE GROUND 
EQUIPMENT

6.00 EA $11,000.00 $66,000.00 $11,000.00 $66,000.00 $22,156.26 $132,937.56 $22,156.26 $132,937.56 $12,214.96 $73,289.76 $12,214.96 $73,289.76

50 0665  1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, 
STANDARD 8.00 EA $285.00 $2,280.00 $285.00 $2,280.00 $574.05 $4,592.40 $574.05 $4,592.40 $316.48 $2,531.84 $316.48 $2,531.84

51 0670  5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 
PREEMPTION 1.00 AS $36,000.00 $36,000.00 $36,000.00 $36,000.00 $72,511.40 $72,511.40 $72,511.40 $72,511.40 $39,976.24 $39,976.24 $39,976.24 $39,976.24

52 0682  1113 ITS CCTV  CAMERA, F&I, DOME PTZ ENCLOSURE - 
PRESSURIZED, IP, HIGH DEFINITION 1.00 EA $7,350.00 $7,350.00 $7,350.00 $7,350.00 $14,804.41 $14,804.41 $14,804.41 $14,804.41 $8,161.81 $8,161.81 $8,161.81 $8,161.81

53 0684  1  1 MANAGED FIELD ETHERNET SWITCH, FURNISH & 
INSTALL 1.00 EA $4,950.00 $4,950.00 $4,950.00 $4,950.00 $9,970.31 $9,970.31 $9,970.31 $9,970.31 $5,496.73 $5,496.73 $5,496.73 $5,496.73

54 0684  6  12 WIRELESS COMMUNICATION DEVICE, FUNISH 
AND INSTALL, ETHERNET SUBSCRIBER UNIT 1.00 EA $4,800.00 $4,800.00 $4,800.00 $4,800.00 $9,668.19 $9,668.19 $9,668.19 $9,668.19 $5,330.17 $5,330.17 $5,330.17 $5,330.17

55 0685  1  12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH 
AND INSTALL, ONLINE/DOUBLE CONVERSION 1.00 EA $8,000.00 $8,000.00 $8,000.00 $8,000.00 $16,113.64 $16,113.64 $16,113.64 $16,113.64 $8,883.61 $8,883.61 $8,883.61 $8,883.61

56 0700 3 201 SIGN PANEL, FURNISH & INSTALL OVERHEAD 
MOUNT, UP TO 12 SF 4.00 EA $750.00 $3,000.00 $750.00 $3,000.00 $1,510.66 $6,042.64 $1,510.66 $6,042.64 $832.84 $3,331.36 $832.84 $3,331.36

57 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & 
INSTALL OVERHEAD MOUNT, 12-18 SF 4.00 EA $3,550.00 $14,200.00 $3,550.00 $14,200.00 $7,150.43 $28,601.72 $7,150.43 $28,601.72 $3,942.10 $15,768.40 $3,942.10 $15,768.40

$530,415.00 $530,415.00 $1,068,365.93 $1,068,365.93 $588,998.72 $588,998.72

SIGNALIZATION

SUBTOTAL 
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58 0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 500.00 LF $11.50 $5,750.00 $11.50 $5,750.00 $23.16 $11,580.00 $23.16 $11,580.00 $12.77 $6,385.00 $12.77 $6,385.00
59 0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 9.00 EA $900.00 $8,100.00 $900.00 $8,100.00 $1,812.79 $16,315.11 $1,812.79 $16,315.11 $999.41 $8,994.69 $999.41 $8,994.69

60 0715  1 12 LIGHTING CONDUCTORS, FURNISH AND 
INSTALL, INSULATED, NO. 8-6 756.00 LF $2.00 $1,512.00 $2.00 $1,512.00 $4.03 $3,046.68 $4.03 $3,046.68 $2.22 $1,678.32 $2.22 $1,678.32

61 0715  1 13 LIGHTING CONDUCTORS, FURNISH AND 
INSTALL, INSULATED, NO. 4-2 3,495.00 LF $3.75 $13,106.25 $3.75 $13,106.25 $7.55 $26,387.25 $7.55 $26,387.25 $4.16 $14,539.20 $4.16 $14,539.20

62 0715  1 60 LIGHTING CONDUCTORS, REMOVE AND DISPOSE, 
CONTRACTOR OWNS 2,540.00 LF $0.10 $254.00 $0.10 $254.00 $0.20 $508.00 $0.20 $508.00 $0.11 $279.40 $0.11 $279.40

63 0715  4  3
LIGHT POLE COMPLETE, FURNISH AND INSTALL, 
STANDARD POLE STANDARD FOUNDATION, 40' 

MOUNTING HEIGHT
6.00 EA $8,750.00 $52,500.00 $8,750.00 $52,500.00 $17,624.30 $105,745.80 $17,624.30 $105,745.80 $9,716.45 $58,298.70 $9,716.45 $58,298.70

64 0715  4 70 LIGHT POLE COMPLETE, REMOVE POLE AND 
FOUNDATION 3.00 EA $750.00 $2,250.00 $750.00 $2,250.00 $1,510.65 $4,531.95 $1,510.65 $4,531.95 $832.84 $2,498.52 $832.84 $2,498.52

65 0715  500 1 POLE CABLE DISTRIBUTION SYSTEM, 
CONVENTIONAL 7.00 EA $675.00 $4,725.00 $675.00 $4,725.00 $1,359.59 $9,517.13 $1,359.59 $9,517.13 $749.56 $5,246.92 $749.56 $5,246.92

$88,197.25 $88,197.25 $177,631.92 $177,631.92 $97,920.75 $97,920.75

66 104-10-3 SEDIMENT BARRIER 3161.00 LF $4.00 $12,644.00 $4.00 $12,644.00 $8.15 $25,762.15 $8.15 $25,762.15 $2.61 $8,250.21 $2.61 $8,250.21
67 104-18 INLET PROTECTION SYSTEM 5.00 EA $130.38 $651.90 $130.38 $651.90 $232.89 $1,164.45 $232.89 $1,164.45 $408.85 $2,044.25 $408.85 $2,044.25
68 107-1 LITTER REMOVAL 5.00 AC $2,850.00 $14,250.00 $2,850.00 $14,250.00 $2,769.13 $13,845.65 $2,769.13 $13,845.65 $1,062.37 $5,311.85 $1,062.37 $5,311.85
69 107-2 MOWING 5.00 AC $14,250.00 $71,250.00 $14,250.00 $71,250.00 $2,908.11 $14,540.55 $2,908.11 $14,540.55 $3,764.10 $18,820.50 $3,764.10 $18,820.50
70 110-1-1 CLEARING & GRUBBING 5.00 AC $103,299.49 $516,497.45 $103,299.49 $516,497.45 $54,997.57 $274,987.85 $54,997.57 $274,987.85 $69,316.06 $346,580.30 $69,316.06 $346,580.30
71 110-7-1 MAILBOX, F&I SINGLE 3.00 EA $300.00 $900.00 $300.00 $900.00 $546.72 $1,640.16 $546.72 $1,640.16 $488.32 $1,464.96 $488.32 $1,464.96
72 120-1 REGULAR EXCAVATION 5682.00 CY $16.62 $94,434.84 $16.62 $94,434.84 $44.90 $255,121.80 $44.90 $255,121.80 $20.67 $117,446.94 $20.67 $117,446.94
73 120-6 EMBANKMENT 1669.50 CY $22.07 $36,845.87 $22.07 $36,845.87 $42.92 $71,654.94 $42.92 $71,654.94 $15.35 $25,626.83 $15.35 $25,626.83
74 160-4 STABILIZED SUBBASE (12" TYPE B) 10219.00 SY $17.18 $175,562.42 $17.18 $175,562.42 $18.65 $190,584.35 $18.65 $190,584.35 $28.87 $295,022.53 $28.87 $295,022.53
75 285-7-01 OPTIONAL BASE, BASE GROUP 1 1494.00 SY $12.27 $18,331.38 $12.27 $18,331.38 $20.21 $30,193.74 $20.21 $30,193.74 $46.76 $69,859.44 $46.76 $69,859.44
76 285-7-09 OPTIONAL BASE, BASE GROUP 9 7231.00 SY $22.29 $161,178.99 $22.29 $161,178.99 $41.34 $298,929.54 $41.34 $298,929.54 $34.65 $250,554.15 $34.65 $250,554.15
77 327-70-06 MILLING, EXIST ASPH PAVT, 1 1/2" AVG DEPTH 5957.00 SY $3.25 $19,360.25 $3.25 $19,360.25 $7.13 $42,473.41 $7.13 $42,473.41 $5.61 $33,418.77 $5.61 $33,418.77

78 334-1-53 ASPHALTIC CONCRETE   STRUCTURAL ,TRAFFIC 
C,  SP 12.5,  PG. 76-22 1376.00 TN $180.00 $247,680.00 $180.00 $247,680.00 $293.22 $403,470.72 $293.22 $403,470.72 $184.34 $253,651.84 $184.34 $253,651.84

79 337-7-83 ASPHALTIC CONCRETE  FRICTION ,TRAFFIC C,  FC 
12.5,  PG. 76-22 1226.00 TN $180.00 $220,680.00 $180.00 $220,680.00 $290.56 $356,226.56 $290.56 $356,226.56 $193.22 $236,887.72 $193.22 $236,887.72

80 425-1-201 INLETS, CURB, TYPE 9, <10' 1.00 EA $14,991.14 $14,991.14 $14,991.14 $14,991.14 $8,724.53 $8,724.53 $8,724.53 $8,724.53 $8,466.65 $8,466.65 $8,466.65 $8,466.65
81 425-1-209 INLETS, CURB, TYPE 9, <10', MODIFIED 2.00 EA $20,469.50 $40,939.00 $20,469.50 $40,939.00 $21,949.91 $43,899.82 $21,949.91 $43,899.82 $27,646.12 $55,292.24 $27,646.12 $55,292.24
82 425-1-549 INLETS, DT BOT,TYPE D, MODIFIED <10' 1.00 EA $9,930.54 $9,930.54 $9,930.54 $9,930.54 $6,614.23 $6,614.23 $6,614.23 $6,614.23 $13,603.22 $13,603.22 $13,603.22 $13,603.22
83 425-11 MODIFY EXISTING DRAINAGE STRUCTURE 4.00 EA $4,532.68 $18,130.72 $4,532.68 $18,130.72 $9,536.23 $38,144.92 $9,536.23 $38,144.92 $29,254.84 $117,019.36 $29,254.84 $117,019.36
84 430-174-124 PIPE CULVERT, RCP, 24" SD 11.00 LF $124.92 $1,374.12 $124.92 $1,374.12 $278.89 $3,067.79 $278.89 $3,067.79 $182.76 $2,010.36 $182.76 $2,010.36

85 430-175-218 PIPE CULVERT RCP., OTHER-ELLIP/ARCH,18"S/CD 187.00 LF $113.28 $21,183.36 $113.28 $21,183.36 $187.00 $34,969.00 $187.00 $34,969.00 $114.33 $21,379.71 $114.33 $21,379.71

86 430-982-625 MITERED END SECT, OPT-ELEPTICAL/ARCH, 18 CD 5.00 EA $2,483.01 $12,415.05 $2,483.01 $12,415.05 $4,035.39 $20,176.95 $4,035.39 $20,176.95 $3,419.56 $17,097.80 $3,419.56 $17,097.80

87 440-1-20 UNDERDRAIN, TYPE II 10.00 LF $170.18 $1,701.80 $170.18 $1,701.80 $356.46 $3,564.60 $356.46 $3,564.60 $168.97 $1,689.70 $168.97 $1,689.70
88 440-70 UNDERDRAIN, INSPECTION BOX 1.00 EA $559.90 $559.90 $559.90 $559.90 $5,351.28 $5,351.28 $5,351.28 $5,351.28 $2,537.74 $2,537.74 $2,537.74 $2,537.74
89 515-1-1 PIPE HANDRAIL-GUIDERAIL STEEL 20.00 LF $193.50 $3,870.00 $193.50 $3,870.00 $277.96 $5,559.20 $277.96 $5,559.20 $138.81 $2,776.20 $138.81 $2,776.20
90 520-1-10 CONCRETE CURB AND GUTTER, TYPE F 530.00 LF $20.00 $10,600.00 $20.00 $10,600.00 $64.96 $34,428.80 $64.96 $34,428.80 $68.08 $36,082.40 $68.08 $36,082.40

91 522-1 SIDEWALK CONCRETE 4" THICK FOR SIDEWALKS 320.00 SY $36.90 $11,808.00 $36.90 $11,808.00 $98.25 $31,440.00 $98.25 $31,440.00 $66.91 $21,411.20 $66.91 $21,411.20

92 522-2 SIDEWALK CONCRETE 6" THICK FOR DRIVEWAYS 
AND HC RAMPS 235.00 SY $49.50 $11,632.50 $49.50 $11,632.50 $133.06 $31,269.10 $133.06 $31,269.10 $84.92 $19,956.20 $84.92 $19,956.20

93 527-2 DETECTABLE WARNINGS 30.00 SF $50.00 $1,500.00 $50.00 $1,500.00 $90.64 $2,719.20 $90.64 $2,719.20 $49.97 $1,499.10 $49.97 $1,499.10
94 550-10-110 FENCE TYPE A, 0. 0-5.0' STANDARD 1340.00 LF $25.00 $33,500.00 $25.00 $33,500.00 $57.08 $76,487.20 $57.08 $76,487.20 $21.25 $28,475.00 $21.25 $28,475.00
95 570-1-2 PERFORMANCE TURF (BAHIA SOD) 15120.00 SY $4.15 $62,748.00 $4.15 $62,748.00 $8.92 $134,870.40 $8.92 $134,870.40 $4.03 $60,933.60 $4.03 $60,933.60

$1,847,151.23 $1,847,151.23 $2,461,882.89 $2,461,882.89 $2,075,170.77 $2,075,170.77

LIGHTING

ROAD WORK

SUBTOTAL

SR 62 @ ERIE ROAD REALIGNMENT 2 LANE DESIGN  (FINAL PLANS 081021)
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96 104-10-3 SEDIMENT BARRIER 720.00 LF $4.00 $2,880.00 $4.00 $2,880.00 $11.96 $8,611.20 $11.96 $8,611.20 $20.27 $14,594.40 $20.27 $14,594.40
97 0104-18 INLET PROTECTION SYSTEM 2.00 EA $130.38 $260.76 $130.38 $260.76 $305.82 $611.64 $305.82 $611.64 $408.85 $817.70 $408.85 $817.70
98 110--1-1 CLEARING & GRUBBING 0.90 AC $100,000.00 $90,000.00 $100,000.00 $90,000.00 $49,391.99 $44,452.79 $49,391.99 $44,452.79 $54,156.67 $48,741.00 $54,156.67 $48,741.00
99 120-1 REGULAR EXCAVATION 156.90 CY $68.04 $10,675.48 $68.04 $10,675.48 $280.27 $43,974.36 $280.27 $43,974.36 $30.52 $4,788.59 $30.52 $4,788.59
100 120-6 EMBANKMENT 102.80 CY $28.46 $2,925.69 $28.46 $2,925.69 $136.07 $13,988.00 $136.07 $13,988.00 $15.35 $1,577.98 $15.35 $1,577.98
101 160-4 TYPE B STABILIZATION 1298.00 SY $26.10 $33,877.80 $26.10 $33,877.80 $22.10 $28,685.80 $22.10 $28,685.80 $28.34 $36,785.32 $28.34 $36,785.32
102 285-7-09 OPTIONAL BASE, BASE GROUP 9 1023.00 SY $31.03 $31,743.69 $31.03 $31,743.69 $46.28 $47,344.44 $46.28 $47,344.44 $35.25 $36,060.75 $35.25 $36,060.75
103 327-70-1 MILLING, EXISTING ASPHALT, 1.5" AVG DEPTH 1270.00 SY $3.25 $4,127.50 $3.25 $4,127.50 $11.97 $15,201.90 $11.97 $15,201.90 $10.27 $13,042.90 $10.27 $13,042.90

104 334-1-53 ASPHALTIC CONCRETE   STRUCTURAL ,TRAFFIC 
C,  SP 12.5,  PG. 76-22 162.00 TN $168.00 $27,216.00 $168.00 $27,216.00 $324.62 $52,588.44 $324.62 $52,588.44 $249.85 $40,475.70 $249.85 $40,475.70

105 337-7-83 ASPHALTIC CONCRETE  FRICTION ,TRAFFIC C,  FC 
12.5,  PG. 76-22 200.00 TN $180.00 $36,000.00 $180.00 $36,000.00 $306.33 $61,266.00 $306.33 $61,266.00 $198.22 $39,644.00 $198.22 $39,644.00

106 425-15-41 INLETS, DT BOT,TYPE D, <10' 2.00 EA $7,780.45 $15,560.90 $7,780.45 $15,560.90 $8,988.67 $17,977.34 $8,988.67 $17,977.34 $6,922.16 $13,844.32 $6,922.16 $13,844.32

107 MC1 JUNCTION BOX 4' x 5'- 4"  WITH TRAFFIC BEARING 
LID 1.00 EA $11,568.04 $11,568.04 $11,568.04 $11,568.04 $7,706.92 $7,706.92 $7,706.92 $7,706.92 $7,227.53 $7,227.53 $7,227.53 $7,227.53

108 430-175-215 PIPE CULVERT, RCP., OTHER-ELLIP/ARCH,15"S/CD 221.00 LF $102.99 $22,760.79 $102.99 $22,760.79 $160.03 $35,366.63 $160.03 $35,366.63 $142.51 $31,494.71 $142.51 $31,494.71

109 520-1-10 CONCRETE CURB AND GUTTER, TYPE F 530.00 LF $20.00 $10,600.00 $20.00 $10,600.00 $64.96 $34,428.80 $64.96 $34,428.80 $70.91 $37,582.30 $70.91 $37,582.30

110 520-2-1 CONCRETE CURB AND GUTTER, VARIABLE 
HEIGHT TYPE F (DROP CURB) 445.00 LF $20.00 $8,900.00 $20.00 $8,900.00 $64.96 $28,907.20 $64.96 $28,907.20 $64.63 $28,760.35 $64.63 $28,760.35

111 0522-1 SIDEWALK CONCRETE 4" THICK FOR SIDEWALKS 250.00 SY $36.90 $9,225.00 $36.90 $9,225.00 $98.25 $24,562.50 $98.25 $24,562.50 $65.73 $16,432.50 $65.73 $16,432.50

112 0522-2 SIDEWALK CONCRETE 6" THICK FOR DRIVEWAYS 
AND HC RAMPS 109.00 SY $49.50 $5,395.50 $49.50 $5,395.50 $133.06 $14,503.54 $133.06 $14,503.54 $84.92 $9,256.28 $84.92 $9,256.28

113 0527-2 DETECTABLE WARNINGS 50.00 SF $50.00 $2,500.00 $50.00 $2,500.00 $90.64 $4,532.00 $90.64 $4,532.00 $49.97 $2,498.50 $49.97 $2,498.50
114 0570-1-2 PERFORMANCE TURF (BAHIA SOD) 1000.00 SY $4.15 $4,150.00 $4.15 $4,150.00 $14.15 $14,150.00 $14.15 $14,150.00 $4.44 $4,440.00 $4.44 $4,440.00

$330,367.14 $330,367.14 $498,859.50 $498,859.50 $388,064.83 $388,064.83

$3,631,543.24 $3,631,543.24 $5,404,554.04 $5,404,554.04 $3,901,041.11 $3,901,041.11

1 10% $363,154.32 $363,154.32 $540,455.40 $540,455.40 $390,104.11 $390,104.11

$3,994,697.57 $3,994,697.57 $5,945,009.45 $5,945,009.45 $4,291,145.22 $4,291,145.22GRAND TOTAL (PROJECT NO. 6094060)

SUBTOTAL

ERIE ROAD REALIGNMENT 2 LANE DESIGN (FINAL PLANS 082021)

ROAD WORK

SUBTOTAL ALL SECTIONS

CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY 
APPROVAL)
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