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Manatee County invites your participation in the following quotation. The specifications stated
herein are of the minimum requirements. All quotes submitted must be in accordance with the
Master Meter Specs and Minimum Specifications.

Manatee County Utility Operations Department is requesting the purchase of Submersible Sewage
Pumps for eight (8) various Manatee County Lift Stations.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

PURPOSE

It is the intent of the County of Manatee to purchase a total of nineteen (19) replacement
Submersible Sewage Pumps for eight (8) Lift Stations at various locations meeting the
specifications provided herein. Vendor shall furnish all equipment needed to accomplish
this purchase. This quote will provide all information for the execution of this purchase.
Manatee County Personnel shall install the replacement Submersible Sewage Pumps.

SPECIFICATIONS

Vendor must submit quotes strictly in accordance with specifications. Each variance to
these specifications must be specifically stated by the vendor on the quote form. Should
the vendor not furnish the County a list of exceptions and supporting data, the County
will assume the vendor is quoting in accordance with the specifications.

CLARIFICATION

It shall be the responsibility of all vendors to request any additional clarification of the
contents herein. Clarification will be furnished by written addendum from Purchasing.
Vendors shall not accept any verbal or telecommunication explanation as authorized
clarification of the contents herein.

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes (F.E.T. Exempt
Cert. No. 59-78-0089K and FL Sales Tax Exempt Cert.(No. 85-8012622206C-6);
therefore, the quoter is prohibited from delineating a separate line item in his quote for
any sales or service taxes. Nothing herein shall affect the quoter's normal tax liability.

MATHEMATICAL ERRORS

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s), the extension totals will prevail. All quotes shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

ENCLOSURE
Public Contracting and Environmental Crimes Certification to be completed and returned
with the Quote Form.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

QUALITY GUARANTEE AND REMEDIAL CLAUSE

If any work or material does not meet specifications, or materials furnished in conjunctlon
with the work will not produce the results required of the work, the vendor will be
required to rectify any and all work involved in the unsatisfactory situation. If the
unsatisfactory work or materials involves other vendors who are blameless, then it shall
be the responsibility of the vendor responsible for the faulty work or the furnishing of
unsatisfactory materials to reimburse the blameless vendors for any and all additional
work or materials required due to the faulty work or materials.

QUALITY TERMS

The County reserves the right to reject any or all work or materials used in the work, if in
its judgment the work or materials reflect unsatisfactory workmanship, or manufacturing
defects.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices However where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of unbalanced
quotes will include:

1. Quoters showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate quotes.

2. Quoters, quoting prices that substantially deviate, either higher or lower, from
those included in the quotes of competitive quotes for the same line item unit
costs.

3. Quotes where the unit costs offered are in excess of or below reasonable cost
analysis values.

In the event the County determines that a quote is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all source quotes, quotes,

Price lists, letters of intent, etc., which the quoter obtained and upon which the quoter
relied upon to develop the quote. The County reserves the right to reject as non-
responsive any presumptive unbalanced quotes where the quoter is unable to
demonstrate the validity and/or necessity of the unbalanced unit costs.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

Front End Loading of Bid Pricing Prohibited

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that are
substantially higher than pricing of competitive quote’s within the same portion of the
project schedule, will be presumed to be front end loaded. Front end loaded quotes could
reasonably appear to be an attempt to obtain unjustified early payments creating a risk of
insufficient incentive for the Vendor to complete the work or otherwise creating an
appearance of an under-capitalized quoter.

In the event the County determines that a quote is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, quotes, price
lists, letters of intent, etc., which the quoter obtained and upon which the quoter relied upon
to develop the pricing or acquisition timing for these quote items. The County reserves the
right to reject as non-responsive any presumptive front end loaded quotes where the quoter
is unable to demonstrate the validity and/or necessity of the front end loaded costs.

RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all quotes, to waive
irregularities and technicalities, and to request resubmission. Also, the County reserves the
right to accept all or any part of the quote and to increase or decrease quantities to meet
additional or reduced requirements of the County. Any sole response received by the first
submission date may or may not be rejected by the County depending on available
competition and current needs of the County. For all items combined, the quote of the
lowest responsive, responsible quoter will be accepted, unless all quotes are rejected. The
lowest responsible quoter shall mean that quoter who submits the lowest quote to sell
goods and/or services of a quality which meets or exceeds the quality of goods and/or
services set forth in the attached specifications or otherwise required by the County, and
who is fit and capable to perform the quote as made.

To be responsive, a quoter shall submit a quote which conforms in all material respects to
the requirements set forth in the Request for Quotation. To be a responsible quoter, the
quoter shall have the capability in all respects to perform fully the contract requirements,
and the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance.

Also, the County reserves the right to make such investigation as it deems necessary to
determine the ability of any quoter to furnish the service requested. Information the County
deems necessary to make this determination shall be provided by the quoter. Such
information may include, but shall not be limited to: current financial statements,
verification of availability of equipment and personnel, and past performance records.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

APPLICABLE LAWS

Quoter must be authorized to transact business in the State of Florida. All applicable laws
and regulations of the State of Florida and ordinances and regulations of Manatee County
will apply to any resulting agreement. Any involvement with any Manatee County
procurement shall be in accordance with Manatee County Purchasing Code of

Laws, as amended. Any actual or prospective quoter who is aggrieved in connection with
the solicitation or award of a contract may protest to the Board of County Commissioners of
Manatee County as required in Section 2-26/61 of the Purchasing Code.

USE OF TRADE NAMES

Brand or trade names referenced in the specifications are for comparison purposes only.
Vendors may submit quotes on items manufactured by other than the manufacturer
specified. In these instances quotes must be accompanied with all descriptive
information necessary for a thorough evaluation of the proposed material or equipment
such as detailed drawings and specifications, certified operation and test data, and
experience records, as well as an itemized list of any variances from, or exceptions
taken to the specifications. Failure of any vendor to furnish this data will be cause for
rejection of the specified item to which it pertains.

REGULATIONS

It shall be the responsibility of each vendor to assure compliance with any OSHA, EPA
and/or Federal or State of Florida rules, regulations or other requirements, as each may
apply.

CODE OF ETHICS

With respect to this quote, if any quoter violates, directly or indirectly, the ethics provisions
of the Manatee County Purchasing Code and/or Florida criminal or civil laws related to
public procurement, including but not limited to Florida Statutes Chapter 112, Part I, Code
of Ethics for Public Officers and Employees, such quoter will be disqualified from eligibility
to perform the work described in this Request for Quotation, and may also be disqualified
from furnishing future goods or services to, and from submitting any future quotes, bids or
proposals to supply goods or services to Manatee County.

By submitting a quote, the quoter represents to the County that all statements made and
materials submitted are truthful, with no relevant facts withheld.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-0OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

CODE OF ETHICS (Continued)

If a quoter is determined to have been untruthful in its quote or any related presentation,
such quoter will be disqualified from eligibility to perform the work described in this Request
for Quotation, and may also be disqualified from furnishing future goods or services to, and
from submitting any future quotes, bids or proposals to supply good or services to Manatee
County.

COLLUSION

By offering a submission to this Request for Quotation, the quoter certifies that he has not
divulged, discussed or compared their quote with other quoters and has not colluded with
any other quoter or parties to this quote whatsoever. Also, quoter certifies, and in the case
of a joint quote each party thereto certifies as to their own organization, that in connection
with this quote:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and/or cost
data, with any other quoter or with any competitor;

b. any prices and/or cost data quoted for this quote have not been knowingly
disclosed by the quoter and will not knowingly be disclosed by the quoter,
prior to the scheduled opening, directly or indirectly to any other quoter or to
any competitor;

C. no attempt has been made or will be made by the quoter to induce any other
person or firm to submit or not to submit a quotefor the purpose of restricting
competition;

d. the only person or persons interested in this quote, principal or principals

is/are named therein and that no person other than therein mentioned has
any interest in this quote or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by quoter for purpose of doing business.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

SAVE HARMLESS CLAUSE

The successful vendor (s) covenants and agrees to indemnify and save harmless the
County of Manatee, Florida and to defend same form all costs, expenses, damages, and
attorney’s fees, injury of loss, to which the County may be subjected by any person, firm,
corporation or organization by reason of any wrongdoing, misconduct, want or need of
care or skill, negligence or default or breach of contract, guaranty or warranty, by the
successful vendor(s), his employees, agents or assigns.

COSTS INCURRED IN RESPONDING

This solicitation does not commit the County to pay any costs incurred in the submission
of quotes or make necessary studies or designs for the preparation thereof, nor to
procure or contract for the equipment.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and title 15, Part 8 of the Code of Federal Regulations, Manatee County hereby
notifies all prospective quoters that they will affirmatively ensure minority business
enterprises will be afforded full opportunity to participate in response to this advertisement
and will not be discriminated against on the grounds of race, color or national origin in
consideration for an award of contract.

E-Verification
Vendor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to confirm the employment
eligibility of;
1. All persons employed by the Vendor during the term of the Contract to
perform employment duties within Florida: and
2. All persons, including subvendors, assigned by the Vendor to
Perform work pursuant to the contract with the State Agency.

BE GREEN

All quoters are encouraged to use as many environmentally preferable “green”
products, materials, supplies, etc. as possible in order to promote a safe and healthy
environment. Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization’s initiative and
its ability to meet the goal of environmental sustainability.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

DEADLINE FOR CLARIFICATION REQUESTS

4:00 PM on May 2, 2014 shall be the deadline to submit all inquiries, suggestions, or
requests concerning interpretation, clarification or additional information pertaining to this
Request for Quotation to the Manatee County Purchasing Division (email:
olga.valcich@mymanatee.orq).

This Deadline has been established to maintain fair treatment of all potential Quoters, while
maintaining progression of the Project to promote economic stimulus.

CLARIFICATION & ADDENDA

Each Qutoer shall examine all Request for Quote Documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions or
requests concerning interpretation, clarification or additional information pertaining to this
Request for Quotation shall be made through the Manatee County Purchasing Division.
County shall not be responsible for oral interpretations given by any County employee,
representative, or others.

The issuance of a written Addendum is the only official method whereby interpretation,
clarification or additional information may be given.

If any Addenda are issued to this Request for Quotation, County will post the documents on
the  Purchasing Division's web page, which can be accessed at
http://www.mymanatee.or/purchasing, and then by clicking on “Bids and Proposals”. If the

It shall be the responsibility of each Quoter, prior to submitting their Quote to contact the
Manatee County Purchasing Division, Olga Valcich at 941-749-3055 to determine if any
Addenda were issued and to make such Addenda a part of their Quote.

END OF SECTION
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

General Terms and Conditions

CONTRACT FORMS
The agreement resulting from the acceptance of a quote shall be in the form of a purchase
order and be bound by the terms and conditions specified herein.

ASSIGNMENT OF CONTRACT

Vendor shall not assign, transfer, convey, sublet or otherwise dispose of this Contract
or of his right, title, or interest therein, or his power to execute such Contract or to
assign any monies due or to become due there under to any other person, firm or
corporation unless first obtaining the written consent of the County. The giving of such
consent to a particular subvendor assignment shall not dispense with the necessity of
such consent to any further or other assignment.

AUTHORIZED PRODUCT REPRESENTATION

The vendor, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. The vendor’s
failure to perform accordingly may, in the County’s sole discretion, be deemed a breach
of contract, and shall constitute grounds for the County’s immediate termination of the
contract.

PAYMENT

In accordance with the Prompt Payment Act, Florida Statute 218.71, vendor may apply for
partial payment on monthly estimated based on the amount of Work done or completed in
compliance with the provisions of the Contract. Vendor shall submit an application, on a
form provided or approved by the County, of an approximate estimate of the proportionate
value of the Work done, items and locations of the Work performed up to and including the
last day of the period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. If the vendor
and the County do not agree on the approximate estimate of the proportionate value of the
Work done for any pay period, the determination of County will be binding. The amount of
said estimate after deducting any required retainage and all previous payments shall be
due and payable to the vendor within 20 days after the pay estimate has been approved by
the County.

S T SR,
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

PAYMENT (Continued)

If Outside Agent approval is required, payment shall be due 25 business days after
the pay estimate has been approved by the agent for the County.

It is the vendor's responsibility for the care of the materials. Any damage to or loss of said
materials is the full responsibility of the vendor. Any Periodical Pay Estimate signed by the
vendor shall be final for any or all work covered by the Periodical Pay Estimate. Any
requests for payment of materials stored on site must be accompanied with a paid receipt.

The vendor warrants and guarantees that title to all work, materials and equipment covered
by any application for payment, whether incorporated in the project or not, will pass to the
County at the time of payment free and clear of all liens, claims, security interests and
encumbrances (hereafter referred to as "Liens").

The vendor agrees to furnish an affidavit stating that all laborers, material men, and
subvendors have been paid on the project for Work covered by the application for payment
and that a partial or complete release of lien, as may be necessary, be properly executed
by the material men, laborers, subvendors on the project for Work covered by the
application for payment, sufficient to secure the County from any claim whatsoever arising
out of the aforesaid Work.

When the vendor has completed the Work in compliance with the terms of the Contract
Documents, he shall notify the County in writing that the project is ready for final inspection.
The County will then advise the Vendor as to the arrangements for final inspection and
what Work, if any, is required to prepare the project or a portion thereof for final inspection.
When the County determines the project or portion thereof is ready for final inspection, the
County shall perform same. Upon completion of final inspection, the County will notify
Vendor of all particulars in which this inspection reveals that the Work is incomplete or
defective. Vendor shall immediately take such measures as are necessary to complete
such Work or remedy such deficiencies. When all such errors have been corrected, a final
re-inspection will be made. The process will be repeated until, in the opinion of the County,
the project has been completed in compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make final payment
of the Contract amount, plus all approved additions, less approved deductions and previous
payments made. The Contract will be considered complete when all work has been
finished, the final inspection made, approved as-builts received, and the project finally
accepted in writing by the County. The vendor's responsibility shall then terminate except
as otherwise stated.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

BID BOND/CERTIFIED CHECK (For Projects Over $100,000.00, if applicable)
By offering a submission to this Request for Quotation, the Quoter agrees should the

Quoter's Response be accepted, to execute the form of Contract and present the same
to Manatee County for approval within ten (1) calendar days after notice of Intent to

Award. The Quoter further agrees that failure to execute and deliver said form of Contract
within ten (10) calendar days will result in damages to Manatee County and as guarantee
of payment of same a Bid Bond/Certified Check shall be enclosed within the submitted
Request for Quotation in the amount of five (5%) percent of the total amount of the Quote.
The Quoter further agrees that in case the Quoter fails to enter into a Contract, as
prescribed by Manatee County, the Bid Bond/Certified Check accompanying the Quote
shall be forfeited to Manatee County as agreed liquidated damages. If the County enters
into a Contract with a Quoter, or if the County rejects any and / or all Quotes,
accompanying bond will be promptly returned.

PERFORMANCE AND PAYMENT BONDS (For Project Over $100,000.00, if
applicable)

The successful quoter shall furnish surety bonds as security for faithful performance of the
contract awarded as a result of this quote, and for the payment of all persons performing
labor and/or furnishing material in connection therewith. Surety of such bonds shall be in an
amount equal to the quote award (100% each) and from a duly authorized and nationally
recognized surety company, authorized to do business in Florida, satisfactory to this
County. The attorney-in-fact who signs the bonds must file

with the bonds a certificate and effective dated copy of power-of-attorney. (Reference
Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force for the
duration of the contract with the premiums paid by the vendor. Failure of successful quoter
to execute such contract and to supply the required bonds shall be just cause for
annulment of the award. The County may then contract with another

acceptable Quoter or re-advertise this Quotation. If another quote is accepted, and notice
given within 90 days after the opening of quotes, this acceptance shall bind the Quoter as
though they were originally the successful Quoter.

Failure of the County at any time, to require performance by the vendor of any provisions
set out in the contract will in no way affect the right of the County, thereafter, to enforce the
provisions.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

WARRANTY AND GUARANTEE PROVISIONS

All Pumps shall have a pro-rated warranty against defects in workmanship and materials
for a minimum period of five (5) years from the date of purchase. The Pump, Pump motor
and associated components shall all be warranted as a unit by the Pump Manufacturer.

All materials, equipment, and workmanship furnished and installed by the vendor is
warranted and guaranteed by the vendor to be such as to meet the required standards and
to accomplish the purpose and function of the project as defined, detailed, and specified
herein.

The County shall, following discovery thereof, promptly give written notice to the vendor of
faulty materials, equipment, or workmanship within the period of the guarantee and the
vendor shall promptly replace any part of the faulty equipment, material, or workmanship at
his own cost. These warranty and guarantee provisions create no limitations on the County
as to any claims or actions for breach of guaranty or breach of warranty that the County
might have against parties other than the vendor, and do not constitute exclusive remedies
of the County against the vendor.

ROYALTIES AND PATENTS

The vendor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and / or services being furnished. Vendor shall defend all
suits or claims for infringement of any patent, trademark or copyright, and shall save the
County harmless from loss on account thereof, including costs and attorney’s fees.

REGULATIONS

It shall be the responsibility of the Quoter to assure compliance with any OSHA, EPA, and /
or other federal or state of Florida rules, regulations or other requirements as each may
apply.

]
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

CANCELLATION

Any failure of the vendor to furnish or perform the Work (including, but not limited to
commencement of the Work, failure to supply sufficient skilled workers or suitable materials
or equipment) in accordance with the Contract, the County may order the stop of the Work,
or any portion thereof, until the cause for such order has been eliminated. If the Vendor
persistently fails to perform the Work, in accordance with the Contract, the County reserves
the right to terminate the Contract and select the next qualified quoteror re-advertise this
procurement in part or in whole. The County reserves the right to cancel all or any
undelivered or unexecuted portion of this Contract with or without cause.

INDEMNIFICATION

The vendor covenants and agrees to indemnify and save harmless the County, its agents
and employees, from and against all claims, suits, actions, damages, causes of action, or
judgments arising out of the terms of the resulting agreement for any personal injury, loss
of life, or damage to the property sustained as a result of the performance or non-
performance of services or delivery of goods; from and against any orders, judgments, or
decrees, which may be entered against the County, its agents or employees; and from and
against all costs, attorney’s fees, expenses and other liabilities incurred in the defense of
any such claim, suit or action, and the investigation thereof. Nothing in the award, resulting
agreement, contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS (If Applicable)

All manuals, schematics and handbooks shall be provided which are applicable to the
equipment delivered. An operators manual, parts manual and technical manual must also
be provided. Parts lists (manuals) must include OEM part numbers for items not
manufactured by the Quoter. Vendor shall furnish two (2) copies of each publication.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be made or
asserted against the County by reason of any delays. The vendor shall not be entitled to
an increase in the Total Contract Price or payment or compensation of any kind from the
County or direct, indirect, consequential impact or other costs, expenses for damages,
including but not limited to costs of acceleration or inefficiency arising because of delay,
disruption, interference or hindrance from any cause whatsoever; provided; however, that
this provision shall not preclude recovery or damages by the vendor for hindrance or delays
due soley to fraud, bad faith, or active interference on part of the County or its agents.
Otherwise, the vendor shall only be entitled to extensions of the Contract Time as the sole
and exclusive remedy for such resulting delay, in accordance with and to the extent
specifically provided above.

NO INTEREST

Any monies not paid by the County when claimed to be due to the vendor under this
Contract shall not be subject to interest including prejudgment interest. Any monies not
paid by the County when claimed to be due to the vendor for damages awarded in the case
of construction delays shall not be subject to prejudgment interest.

INSURANCE COVERAGE

The Quoter will not commence work under a contract until all insurance under this
section, and such insurance coverage as might be required by the County, has been
obtained. Minimum amounts of insurance (inclusive of any amounts provided by an
umbrella or excess policy) shall be as follows:

a. Workers’ Compensation/Employers’ Liability
Part One — There shall be no maximum limit (other than as limited by
the applicable statue) for liability imposed by Florida Worker's
Compensation Act, the Longshoremen’s and Harbor Worker's
Compensation Act or any other coverage required by the contract
documents which are customarily insured under Part One of the
standard Worker's Compensation Policy.

Part Two — The minimum amount of coverage for the coverage required
by the contract documents which are customarily insured under Part Two
of the standard Worker's Compensation Policy shall be:

(Each Accident $ 100,000
(Disease-Policy Limit) $ 500,000
(Disease-Each Employee) $ 100,000
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

b. Commercial General Liability
The limits are to be applicable only to work performed under this
contract and shall be those that would be provided with the attachment
of the Amendment of the Limits of Insurance (Designated Project of
Premises) endorsement (ISO Form GC 25 03) to a Commercial
General Liability Policy with the following minimum limits:

Products/Completed Operations Aggregate  $ 1,000,000

Personal and Advertising Injury $ 1,000,000
Each Occurrence $ 1,000,000
Fire Damage (Any one fire) $ NIL
Medical Expense (Any one person) $ NIL

ADDITIONAL INSURED: Manatee County, a political subdivision of the State of
Florida, shall be specifically named as additional insured on the Commercial
General Liability Policy.

C. Business Auto Policy
Each Occurrence Bodily Injury and Property
Damage Liability Combined $ 300,000
Annual Aggregate (if applicable): $1,000,000

ADDITIONAL INSURED: Manatee County, a political subdivision of the State of
Florida shall be specifically named as additional insured on the Business Auto Policy.

d. Property Insurance
If the resulting Contract includes construction of or additions to the
above ground buildings or structures, Contractor shall provide “Builder’s
Risk” insurance with the minimum amount of insurance to be 100% of the
value of such addition(s), building(s), or structure(s).

]
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

INSURANCE COVERAGE (Continued)

e. Installation Floater
If this contract does not include construction of or additions to above
ground building or structures, but does involve the installation of machinery
or equipment, vendor shall provide an “Installation Floater” with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

f. Certificates of Insurance and Copies of Policies

Certificates of Insurance in triplicate evidencing the insurance coverage
specified herein shall be filed with the Purchasing Official before operations
are begun. The required certificates of insurance shall name the types of
policy, policy number, date of expiration, amount of coverage, companies
affording coverage, and also shall refer specifically to the Quote number and
title of the Project. All insurance policies required herein shall be issued by
companies that are authorized to do business under the laws of the State of
Florida and hold an A.M. Best rating of A- or better. Insurance, as specified
herein, shall remain in force and effect for the duration of the Project
including any warranty periods.

g. Complete Policies
The entire and complete insurance policies required herein shall be provided
to the County upon request.

Nothing herein shall in any manner create any liability of County in
connection with any claim against the Contractor for labor, services, or
materials, or of Subcontractor's and nothing herein shall limit the liability of
the Contractor or Contractor's Sureties to County or to any Workers,
Suppliers, material men or employees in relation to the resulting Contract.

h. By way of its submission of a Quote thereto, Quoter:

1. Represents that Quoter maintains, and will maintain during the term of
any Contract arising from this solicitation, insurance coverage from
responsible companies duly authorized to do business in the State of
Florida and deemed acceptable to County, as set forth in this solicitation;
and
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

INSURANCE COVERAGE (Continued)
2. Agrees that, insurance should not be cancelled without thirty (30) days
notice to County and must be endorsed to provide same. Failure of
Quoter to obtain and maintain proper amounts of insurance at all times
as called for herein shall constitute a Material Breach of the resulting
Contract, which may result in immediate termination.

R Certification Requirements — In order for the certificate of insurance to be
accepted it must comply with the following:

1. The certificate holder shall be:
Manatee County Board of Commissioners,
A political subdivision of the State of Florida
P.O. Box 1000
Bradenton, FL 34206-1000
RFQ#QUOTATION #14-1546-0OV
Replacement of Submersible Pumps for 2014 Group 1
230/460 Volts, 3 Phase

2. Certificate shall be mailed to:
Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205
Attn: Olga Valcich, CPPB, Contract Specialist

End of Section
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

Submersible Pump Specifications

Pricing shall include delivery to Manatee County Utilities Department Warehouse, 4508-B
66" Street West, Bradenton, FL 34210. 24 Hour Notice shall be provided prior to delivery.

Contact: Mr. Rick Wilmer, 941-792-8811 at Extension 5259 or Mr. Nick Wagner at
Extension 5377.

D.01 DOCUMENTATION

In addition to the submittal of your Quote Form, Vendor shall submit the following
documentation for EACH model pump.

1. A performance curve indicating the Pump Model Nnumber, Horsepower, efficiency,
R.P.M., and Impeller Diameter.

2. An electrical data sheet showing the Model Number, Horsepower, Voltage, Phase,
Frame Size, Synchronous and Full Load R.P.M., Frequency, Service Factor, Full
Load Amps, Service Factor Amps, Locked Rotor Amps, KW usage at the operating
conditions specified, NEMA Locked Rotor Code, NEMA Design Code, Full Load
Nominal Efficiency, Power Factor, Insulation Class, Temperature Rise at full load
and Ambient Temperature Rise.

3. A dimensional drawing showing the overall height, the distance from the discharge
center line to the bottom of the Pump (inlet eye), the distance from the face of the
discharge flange to the back of the volute, and the total weight of the Pump.

D.02 PUMP SCHEDULE
See Quote Form, Page No. 25-A.

D.03 PUMP SPECIFICATIONS
a. Each Pump shall be capable of pumping raw, unscreened sewage and able
to pass a minimum 3-inch spherical solid.

b. Each Pump shall be totally submersible rated and suitable for continuous
duty, underwater operation.

C. Each Pump and the associated power and signal cables shall have watertight
integrity to a depth of 50 feet.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

Submersible Pump Specifications(Continued)

d. Pump motors shall have the following electrical characteristics:
230 Volt or 460 Volt, 3 Phase, 60 Hertz, minimum service factor
of 1.15, continuous duty, maximum NEMA LRA/HP code of J , and
NEMA Design B.

e. Pump motors shall be non-overloading throughout the entire range
of operation.

f. The Pump motors are to be induction motors which are built with
moisture resistant Class F insulation.

g. Each motor shall be capable of a minimum of 10 starts per hour
without degradation of the windings.

h. The Pump motor shaft shall be made from a single, solid, forging of
303 (or better grade) stainless steel, tapered, keyed, and supported
by a minimum of one (1) heavy duty upper radial ball bearing and
a minimum of one (1) heavy duty lower thrust bearing.

i. The bearings shall have a minimum B-10 life rating of 60, 000 hours.

j. The shaft and shaft extension shall be of minimum length and maximum
diameter to reduce shaft deflection and prolong bearing life.

K. The shaft shall have a maximum deflection range of 0.002 inches within
the operating range.

I The Pump motor shall be designed for pumping at a maximum sump ambient
of 40 degrees C (104 degrees F).

m. The stator of the Pump motor shall be copper wound (aluminum stator
windings are not permitted) and equipped with at least two (2) heat sensors
(klixons installed in the stator end turns) which will shut the motor off directly
or via a relay in case of excessive heat build up.
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

Submersible Pump Specifications (Continued)

n. The Pump motor housing shall be oil or air filled type for
cooling purposes. Oil filled motors shall use pure dielectric
insulating oil.

0. The Pump motor shall be capable of operating at +/-10% of
rated voltage and +/-5% of rated frequency without excessive
heating.

p. The Pump motor shall not exceed a rise by resistance of 90 degrees C at full
load over the entire performance curve. It shall be able to operate
intermittently at full load while un-submerged without damage.

q. Power cables shall be sized for operation at the rated service factor. The
Power cable shall be a single, multi-conductor, SO type that is epoxy potted
and compression fitted with water tight sealing into the pump cable entry.
Multiple power cords shall not be accepted.

r. Each Pump shall have a stainless steel nameplate stamped with the
following information:

Model / Serial Number

Horsepower

Voltage

Full Load AMPS

Full Load RPM

Phases

Frequency

NEMA LRA Code

NEMA Design

10.  Insulation Class

11.  Ambient Temperature

12.  Lead Connections for Direction of Rotation

13.  Type of Duty

14.  Type of Bearings

15.  Pump Impeller Size

©CONDO W~
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MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

Submersible Pump Specifications (Continued)

S. Each Pump shall have an enclosed cast iron or ductile iron
impeller and shall be equipped with a bronze wear ring or
adjustable wear plate.

t. The Pump lifting cover, stator housing, and volute casing shall
be gray cast iron. ASTM A48, Class 30. Castings shall have
smooth surfaces that are devoid of blow holes or other casting

defects.

u. The Pump lifting bail shall have a minimum of 4 inch diameter clear opening
and shall be cast as part of the motor cover or fabricated from 316 stainless
steel.

2 All fasteners exposed to raw sewage shall be series 300 stainless steel.

w. The backside of the impeller shall have pump-out vanes to keep
contaminates out of the seal area. The impeller shall be dynamically
balanced, and shall be single or mult-vaned, totally enclosed, non-clogging
design. There shall be a maximum clearance of .125” between the seal
housing and the top of the impeller.

X. The Pump shall have a minimum of two (2) mechanical seals mounted in
tandem with an oil chamber between the two (2) seals. The oil chamber of
each pump shall be equipped with an electric seal fail sensor. The unit shall
be designed so that when the outer seal fails, the contaminants that enter
shall not enter the bearing housing and cause damage to the bearings. The
inner seal shall be replaceable without disassembly of the motor housing and
without the need of special tools. The seals shall be carbon-ceramic,
tungsten carbide, or silicon carbide and locally available.

Y. All Pumps shall be center-line discharge type constructed so that the
discharge flange supports the full weight of the pump. The pump discharge
flange shall have a standard ANSI Class 125 flange bolt pattern for the
discharge size specified.



MANATEE COUNTY GOVERNMENT
REQUEST FOR QUOTATION #14-1546-OV
Replacement of Submersible Pumps for 2014 Group 1

230/460 Volts, 3 Phase

Submersible Pump Specifications (Continued)

Z. Pumps shall be painted after assembly with approved air dry enamel
which will adequately protect the exterior housings from the corrosive
environment in the wastewater sewer system. Coating thickness shall
be a minimum of 4 mils.

D.04 PUMP WARRANTY
All Pumps shall have a pro-rated warranted against defects in workmanship and
materials for a minimum period of five (5) years from the date of purchase. The
Pump, Pump motor and associated components shall all be warranted as a unit by
the Pump manufacturer.

END OF SECTION

e e ]
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BASIS OF AWARD

BASIS OF AWARD
The award will be made to the responsive, responsible quoter meeting specifications and
having the lowest Total Quote

Quoters shall quote each and every item for their quote to be responsive. Only one
(1) award shall be made.

Award will be made on an “All or None Total Offer” basis. The County will either
accept or reject the entire offer. The right is reserved to reject all bids if it is deemed
impractical or not in the best interest of the County.

Whenever two or more bids which are equal with respect to price, quality and service are
received, a quote received from a local business shall be given preference in award.
Whenever two or more quotes which are equal with respect to price, quality and service are
received, and both bids and neither of these bids are received from a local business, the
award shall be determined by a chance drawing conducted by the Purchasing office and
open to the public.

Local business is defined as a business duly licensed and authorized to engage in the
same of goods and / or services to be procured, which has a place of business in Manatee
County with full time employees at that location.

END OF SECTION
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QUOTE FORM:

DATE DUE: May 14, 2014 at 4:00 PM

To:  Manatee County Purchasing
C/o Public Works Department
1022 26" Avenue East
Bradenton, Florida 342085
Attention: Olga Valcich / RFQ #14-1546-OV

We, the undersigned hereby declare that we have reviewed the quote documents and with full
knowledge and understanding of the aforementioned, herewith submit our quote. We understand
that the specifications documents and general conditions in their entirety are made a part of any
agreement or contract between the County of Manatee and the successful bidder.

We propose to furnish, Manatee County Replacement Submersible Pumps in accordance with the
quantitites and specifications which are made a part of this Request for Quotation.

In accordance with the technical specifications, as specified herein, at the following price:

Note: In accordance with Florida State Statutes, Section 255.0525, construction projects with a
value in excess of $300,000.00, must be competitively bid with public announcement. Therefore, if
your Quote will exceed the statutory threshold of $300,000.00, it is recommended that you submit a
"No Quote" utilizing the form labeled as Attachment D herein.

$ Duration/Calendar Days
Company Name Phone Number
Address Fax Number

City, State, Zip Code

Authorized Signature Date
EMAIL ADDRESS:

ACKNOWLEDGE ADDENDUM NO. DATE
ACKNOWLEDGE ADDENDUM NO. DATE
ACKNOWLEDGE SITE VISIT: (Name): Date:
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QUOTE FORM IFB 09-0897-OV
(Submit in Triplicate)

RFQ #14-1546-0V
Replacement Pumps for Lift Stations 230/460 Volt 3 Phase Submersible Pumps

EST.
DESCRIPTION QTY. | UM UNIT PRICE EXTENDED PRICE

Lift Station, #6 Beach (RTU472), Submersible Pump, 4", 275
1 GPM, 35 TDH, 230 Volts, Phase 3, Cord Length 40 Ft. 2 ea |$ $

Lift Station, Bayshore Yacht Basin (RTU 101), Submersible
Pump 6", 950 GPM, 71 TDH, 460 Volts, Phase 3, Cord Length
2 45 Ft. 3 ea |$ $

Lift Station, El Conquistador 1 (RTU 104), Submersible Pump
3 16", 800 GPM, 110 TDH, 460 Volts, Phase 3, Cord Length 45 Ft. | 3 ea |$ $

Lift Station, Harrison Ranch 1 (RTU 815), Submersible Pump
4 4", 467 GPM, 134 TDH, 460 Volts, Phase 3, Cord Length 45 Ft. | 2 ea |$ $

Lift Station,Lakewood TownCenter 1 (RTU 379), Submersible
Pump 4", 520 GPM, 66 TDH, 460 Volts, Phase 3, Cord Length

5 |45Ft. 2 ea |$ $
Lift Station, Morton Village (RTU 110), Submersible Pump 4",

6 (125 GPM, 76 TDH, 230 Volts, Phase 3, Cord Length 40 Ft. 2 ea |$ $
Lift Station, N1H (RTU 513), Submersible Pump 4", 500 GPM,

7 66 TDH, 230 Volts, Phase 3, Cord Length 45 Ft. 3 ea |$ $
Lift Station, Sabal Harbor 1 (RTU 386), Submersible Pump 4",

8 550 GPM, 35 TDH, 230 Volts, Phase 3, Cord Length 45 Ft. 2 ea $ $

TOTAL PRICE:

Bidder:
Authorized Signature: 25




PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE V
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

for [print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . lf the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public
improvements, procurement of goods or services (including professional services) or a county lease,
franchise, concession or management agreement, or shall receive a grant of county monies unless such
person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of
Manatee County, the State of Florida, or any other public entity, including, but not limited
to the Government of the United States, any state, or any local government authority in
the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Director, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above,
which is a matter of record, but has not been prosecuted for such conduct, or has made
an admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo
contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted
of or has admitted guilt to any of the crimes set forth above on behalf of such an entity
and pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above
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PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION
(Continued)

set forth. A business entity shall be chargeable with the conduct of an affiliated entity,
whether wholly owned, partially owned, or one which has common

ownership or a common Board of Directors. For purposes of this Form, business entities
are affiliated if, directly or indirectly, one business entity controls or has the power to
control another business entity, or if an individual or group of individuals controls or has
the power to control both entities. Indicia of control

shall include, without limitation, interlocking management or ownership, identity of
interests among family members, shared organization of a business entity following the
ineligibility of a business entity under this Atlicle, or using substantially the same
management, ownership or principles as the ineligible entity.

Any person or entity, who claims that this Article is inapplicable to him/hers/it because a conviction or
judgment has been reversed by a court of competent jurisdiction, shall prove the same with
documentation satisfactory to the County's Purchasing Director. Upon presentation of such satisfactory
proof, the person or entity shall be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL
PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE
CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON
OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2010 by

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit

shall be executed by the general partner(s). In the case of a corporation, this affidavit shall be executed
by the corporate president.
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STATEMENT OF NO QUOTE

If you do not intend to bid please return this form immediately:

Acceptable methods of return:
EMAIL ------ see Construction Buyers information on front of Request For Quote.
FAX---------- (941) 708-7544

Manatee County Purchasing Office
1022 26™ Avenue East
Bradenton, Florida 34208

We, the undersigned, have declined to bid on _RFQ#14-1546-0OV, for the following
reason(s):

_____Specifications too restrictive, i.e., geared toward one brand or manufacturer.
_____Insufficient time to respond

We do not offer this product or service

____Our schedule would not permit us to perform

__Unable to meet specifications

_____Unable to meet Bond requirement

_____Specifications unclear (explain below)

_____Unable to meet insurance requirements

_____Remove us from your "Bidders List"

(Note: check all that apply to your no quote)
Other (specify below)
REMARKS PLEASE PRINT

Company Name

Company Address

Telephone:
Date:

Signature:

(Print or type name and title of above signer
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SECTION E
GENERAL CONDITIONS

ARTICLE 1. DEFINITIONS
Whenever used in the Contract Documents, the following terms have the meaning
indicated which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of Bids which
clarify or change the Bid Documents.

Administrative Contract Adjustment (ACA) — A minor change to a Contract, which is less
than 10% of the Contract Price or less than 20% of the Contract Time, and does not
require Board approval. (Reference Resolution R-07-189)

Application for Payment - The form accepted by the Project Representative which is to
be used by Contractor in requesting progress or final payments and which is to include
such supporting documentation as is required by the Contract Documents.

Award - Acceptance of the Bid from the person, firm, or corporation which in the
County’s sole and absolute judgment will under all circumstances best serve the public
interest. Award shall be made in accordance with Chapter 2-26 of the Manatee County
Code.

Bid - The Offer of the Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bid Bond — An insurance agreement, accompanied by a monetary commitment, by
which a third party (the Surety) accepts liability and guarantees that the Bidder will not
withdraw the Bid.

Bidder - One who submits a Bid directly to the County, as distinct from a Sub-bidder,
who submits a Bid to a Bidder.

Bid Documents - Consists of the Invitation for Bid, which includes but is not limited to
the Bid Form, drawings, technical Specifications, terms and conditions, and the
proposed Contract Documents (including all Addenda issued prior to receipt of Bids);
and becomes a part of the resulting Contract.

Bid Summary — Specifications or scope of Work that specifically describes the Work to
be done for this Project.

Bond Rider — A Bond Rider increases the Performance Bond coverage to ensure
responsibility of the Contractor in executing the Work for the County in consideration of
the increased value resulting from an approved change in the Contract amount.
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SECTION E
GENERAL CONDITIONS

Change Order - A document recommended by the Project Representative which is
signed by Contractor and County and authorizes an addition, deletion, or revision in the
Work or an adjustment in the Contract Price or the Contract Time, issued on or after the
Effective Date of the Contract.

Compensable Delay - Any delay beyond the control and without the fault or negligence
of the Contractor resulting from County-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by County.

Contract - The written Contract between County and Contractor covering the Work to be
performed; other Contract Documents are attached to the Contract and made a part
thereof as provided therein.

Contract Contingency - A monetary allowance used at the County’s discretion, which is
part of the total sum of the Contract that allows for minor changes in the Contract that
do not change the initial Scope of Work, including Contract Price and Contract Time.

Contract Documents - The Contract, Invitation for Bid in its entirety, Public Construction
Bond Form and Insurance Certificate(s), Drawings/Plans, Addenda (which pertain to the
Bid Documents), Contractor's Bid Form (including documentation accompanying the Bid
and any post-Bid documentation submitted prior to the Notice of Award), and Reports,
together with all written Change Orders and other documents amending, modifying or
supplementing the Contract Documents issued on or after the Effective Date of the
Contract.

Contract Price - The monies payable by County to Contractor under the Contract
Documents as stated in the Contract.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom County has entered into a
Contract.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the Work refers to work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or
does not meet the requirements of any inspection, reference standard, test or approval
referred to in the Contract Documents, or has been damaged prior to Project
Representative's recommendation of final payment (unless responsibility for the
protection thereof has been assumed by County).
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SECTIONE
GENERAL CONDITIONS

Drawings - The drawings which show the character and Scope of Work to be performed
and which have been prepared or approved by Engineer and are referred to in the Bid
and Contract Documents.

Effective Date of the Contract - The date indicated in the Contract on which it becomes
effective (date of execution).

Engineer — Licensed professional who is responsible for the preparation, signing,
dating, sealing and issuing of any engineering document(s) for any engineering service
or Work.

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the County, or any other Contractor caused by events or circumstances
such as, but not limited to, acts of God or of the public enemy, fires, floods, freight
embargoes, acts of government other than County or epidemics. Labor disputes and
above average rainfall shall give rise only to Excusable Delays.

Field Directive - A written order issued by an authorized County Representative which
approves changes in the Work, but does not involve a change in the initial Scope of
Work, including the Contract Price and the Contract Time. A Field Directive must be
issued by an authorized County Representative to authorize use of Contract
Contingency funds.

Final Completion — The Work (including items defined on the Punch List) has been
completed, accepted in writing by the County, approved as-builts have been received,
and is ready for final payment.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying Substantial Completion of the
Work.

Inexcusable Delay - Any delay caused by events or circumstances within the control of
the Contractor, such as inadequate crewing, slow submittals, etc., which might have
been avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Information (Pre-Bid) Conference — A meeting held by the Purchasing Division with
potential Bidders, prior to the opening of the solicitation, for the purpose of answering
questions, clarifying ambiguities, and responding to general issues in order to establish
a common basis for understanding all of the requirements of the solicitation; may result
in the issuance of an Addendum.

Material Breach — A substantial failure in the performance of the Contract, as to give the
affected party the right to remedies available in the Contract.
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SECTION E
GENERAL CONDITIONS

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available
total Float or Slack Time and not necessarily preventing completion of the Work within
the Contract Time.

Notice of Award - The written notice to the Successful Bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Chapter 2-26 of the Manatee County Code.

Notice of Intent to Award - The written notice to the apparent Successful Bidder stating
Award has been recommended with final Award to be authorized by the Purchasing
Official or Board of County Commissioners, as appropriate.

Notice to Proceed - Written notice by County (after execution of Contract) to Contractor
fixing the date on which the Contract Time will commence to run and on which
Contractor shall start to perform (ten (10) days from date of such notice) Contractor's
obligations under the Contract Documents.

Payment Bond — An instrument, issued by a Surety that guarantees that Subcontractors
will be paid for labor expended on the Contract.

Performance Bond — An instrument executed subsequent to Award by the successful
Contractor that protects the County from loss due to Contractor’s inability to complete
the Contract as agreed.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by County
with Contractor to review the Work schedules, to establish procedures for handling
Shop Drawings and other submissions, for processing periodical pay estimates, and
such other matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or Compensable Delay impacting the Work and
exceeding the total float time available in the progress schedule, thus preventing
completion of the Work within the Contract Time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate that
individual components of the Work have been properly constructed and do operate in
accordance with the Contract Documents for their intended purposes.

Project - The total construction of which the Work to be provided under the Contract
Documents (may be the whole or a part as indicated elsewhere in the Contract
Documents).

Project Representative - The authorized representative of Manatee County who is
assigned to the project or any part thereof.
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SECTIONE
GENERAL CONDITIONS

Punch List — A list of minor deficiencies or additional Work that does not prohibit
achieving Substantial Completion yet must be completed before Final Completion of the
Contract can be achieved.

Retainage — A certain percentage, identified in the solicitation document, is withheld
from payment due to the Contractor until the Work is fully completed and accepted by
County.

Schedule of Values — In the case of a total, lump sum Bid, unit prices shall be
established for this Contract by the submission of a Schedule of Values. In the case of
an itemized Bid, unit prices are the prices bid. The Contractor shall submit a Schedule
of Values within ten (10) days of Notice to Proceed date. The schedule shall include
quantities and prices of items equaling the Total Offer and will subdivide the Work into
components in sufficient detail to serve as the basis for progress payments during
construction. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work. Upon request of the County, the Contractor shall
support the values with data which will substantiate their correctness.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which
are specifically prepared by or for Contractor to illustrate some portion of the Work and
all illustrations, brochures, standard schedules, performance charts, instructions,
diagrams and other information prepared by a Supplier and submitted by Contractor to
illustrate material or equipment for some portion of the Work.

Special Provisions: As required to define Work or procedures not covered in the
standard Specifications, and as necessary to supplement or modify items in the
standard Specifications.

Subcontractor - An individual or corporation having a direct contact with Contractor or
with any other Subcontractor for the performance of a part of the Work at the site. Such
person or firm has contractual relations with the Contractor, not with the County.

Substantial Completion - The stage in the progress of the Work (or a specified portion
thereof) is sufficiently complete in accordance with the Contract Documents so the Work
(or a specified portion thereof) can be utilized for the intended purpose.

Successful Bidder - The lowest, responsible and responsive Bidder to whom an Award
is made.

Supplier - A manufacturer, fabricator, Supplier, distributor, material man or vendor.
Surety — A pledge or guarantee by an insurance company, bank, individual or

corporation on behalf of the Bidder which protects against default or failure of the
principal to satisfy the contractual obligations.
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Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing
such facilities which have been installed underground to furnish any of the following
services or materials: electricity, gases, steam, liquid petroleum products, telephone or
other communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating materials and
equipment into the construction, all as required by the Contract Documents.

Work Directive Change - A written directive to Contractor, issued on or after the
Effective Date of the Contract and signed by County and recommended by Project
Representative ordering an addition, deletion or revision in the Work, or responding to
differing or unforeseen physical conditions under which the Work is to be performed or
to emergencies. A Work Directive Change itself may not change the Contract Price or
Contract Time; but is evidence that the parties expect that the change directed or
documented by a Work Directive Change will be incorporated in a subsequently issued
Change Order following negotiations by the parties as to its effect, if any, on the
Contract Price or Contract Time.

Written Amendment - A Written Amendment of the Contract Documents, signed by
County and Contractor on or after the Effective Date of the Contract and normally
dealing with the non-engineering or non-technical rather than strictly Work related
aspects of the Contract Documents.

ARTICLE 2. PRELIMINARY MATTERS

Computation of Time: When time is referred to in the Contract Documents by days, it
will be computed to exclude the first and include the last day of such period. If the last
day of any such period falls on a Saturday or Sunday or legal holiday, such day will be
omitted from the computation.

2.1 The Contractor must submit a proposed schedule of the Work at the
Preconstruction Conference. The purpose of this schedule is to enable the
County to govern the Work, to protect the functions of the local government and
its citizens and to aid in providing appropriate surveillance. The County shall
have the right to reschedule Work provided such rescheduling is in accordance
with the remainder of the terms of the Contract. The schedule shall show, as a
minimum, the approximate dates on which each segment of the Work is
expected to be started and finished, the proposed traffic flows during each
month, the anticipated earnings by the Contractor for each month and the
approximate number of crews and equipment to be used. The County, after
necessary rescheduling and obtaining additional information for specific
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purposes, shall review and approve the schedule. The Contractor shall also
forward to the County, as soon as practicable after the first day of each month, a
summary report of the progress of the various parts of the Work under the
Contract, in fabrication and in the field, stating the existing status, estimated time
of completion and cause of delay, if any. Together with the summary report, the
Contractor shall submit any necessary revisions to the original schedule for the
County’s review and approval. In addition, more detailed schedules may be
required by the County for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the
Effective Date of the Contract. The Contract Time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the Notice to Proceed, but no Work shall be done at the site prior to
the date on which the Contract Time commences to run.

If at any time the materials and appliances to be used appear to the County as
insufficient or improper for securing the quality of Work required or the required
rate of progress, the County may order the Contractor to increase his efficiency
or to improve the character of his Work and the Contractor shall conform to such
an order. The failure of the County to demand any increase of such efficiency of
any improvement shall not release the County from its obligation to secure the
quality of Work or the rate of progress necessary to complete the Work within the
limits imposed by the Contract. The County may require the Contractor to
remove from the Work such employees as the County deems incompetent,
careless, insubordinate or otherwise objectionable, or whose continued
employment on the Work is deemed to be contrary to the County’s interest.

The County reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and
promptly connect and coordinate the Work with theirs.

ARTICLE 3. CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

The Contract Documents comprise the entire Contract between County and
Contractor concerning the Work. The Contract Documents are complementary;
what is called for by one is as binding as if called for by all. The Contract
Documents will be construed in accordance with the laws and ordinances of the
State of Florida and Manatee County.

Should a conflict exist within the Contract Documents, the precedence in order of
authority is as follows: 1) Bid Summary, 2) Special Conditions, 3) General
Conditions, and 4) Drawings.

Note: Computed dimensions shall govern over scaled dimensions.
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It is the intent of the Contract Documents to describe a functionally complete
project (or part thereof) to be constructed in accordance with the Contract
Documents. Any work, materials or equipment that may reasonably be inferred
from the Contract Documents as being required to produce the intended result
will be supplied whether or not specifically called for in the Contract Documents.
When words which have a well-known technical or trade meaning are used to
describe Work, materials, or equipment, such words shall be interpreted in
accordance with that meaning. Reference to standard Specifications, manuals or
codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or
by implication, shall mean the latest standard specification, manual, code or laws
or regulations in effect at the time of opening of Bids, except as may be
otherwise specifically stated. However, no provision of any referenced standard
specification, manual or code (whether or not specifically incorporated by
reference in the Contract Documents) shall be effective to change the duties and
responsibilities of County, Contractor or Engineer, or any of their agents or
employees from those set forth in the Contract Documents.

The Contract Documents may be amended to provide for additions, deletions
and revisions in the Work or to modify the terms and conditions thereof in one or
more of the following ways:

3.3.1 A Written Amendment

3.3.2 A Change Order

3.3.3 An Administrative Contract Adjustment (ACA)

3.3.4 A Work Directive Change

In addition, the requirements of the Contract Documents may be supplemented
and minor variations and deviations in the Work may be authorized in one or
more of the following ways:

3.4.1 Contract Contingency Work — Field Directive

3.4.2 Engineer's approval of a Shop Drawing or sample

ARTICLE 4. CONTRACTOR'S RESPONSIBILITIES

4.1

4.2

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site
and shall have authority to act on behalf of Contractor. All communications given
to the superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and
lay out the Work and perform construction as required by the Contract
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Documents. Contractor shall at all times maintain good discipline and order at
the site. Except in connection with the safety or protection of persons or the
Work or property at the site or adjacent thereto and except as otherwise
indicated in the Contract Documents, all Work at the site shall be performed
during regular working hours and Contractor will not permit overtime Work or the
performance of Work on Saturday, Sunday or legal holiday without County’s
written consent given after prior notice to Engineer (at least seventy-two (72)
hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the County
for any overtime Work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no
extra payment shall be made by County on account of such overtime
Work. At County’s option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's Retainage prior to
release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full
responsibility for all bonds, insurance, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and
incidentals necessary for the furnishing, performance, testing, start-up and
completion of the Work.

All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract Documents. If required by Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests)
as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instruction of the applicable Supplier except
as otherwise provided in the Contract Documents.

Contractor shall be fully responsible to County for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect Contract with Contractor just
as Contractor is responsible for Contractor's own acts and omissions. Nothing in
the Contract Documents shall create any contractual relationship between
County or Engineer and any such Subcontractor, Supplier or other person or
organization, nor shall it create any obligation on the part of County to pay or to
see to the payment of any monies due any such Subcontractor, Supplier or other
person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. County shall assist Contractor, when
necessary, in obtaining such permits and licenses. Contractor shall pay all
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governmental charges and inspection fees necessary for the prosecution of the
Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the
Work. At the completion of the Work, Contractor shall remove all waste
materials, rubbish, and debris from and about the premises as well as all tools,
appliances, construction equipment and machinery and surplus materials and
shall leave the site clean and ready for occupancy by County. Contractor shall
restore to original conditions all property not designated for alteration by the
Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall
be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to
prevent damage, injury or loss to:

4.9.1 all employees on the Work and other persons and organizations who may
be affected thereby;

4.9.2 all the Work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

4.9.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and Underground
Facilities not designated for removal, relocation or replacement in the
course of construction.

4.9.4 Contractor shall comply with all applicable laws and regulations of any
public body having jurisdiction for the safety of persons or property or to
protect them from damage, injury or loss; and shall erect and maintain all
necessary safeguards for such safety and protection. Contractor shall
provide and maintain all passageways, guard fences, lights and other
facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the
public and preservation of the County’s business, taking into full
consideration all local conditions. Contractor's duties and responsibilities
for the safety and protection of the Work shall continue until such time as
all the Work is completed.
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Emergencies: In emergencies affecting the safety or protection of persons or the
Work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or County, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give County prompt written
notice if Contractor believes that any significant changes in the Work or
variations from the Contract Documents have been caused thereby. If County
determines that a change in the Contract Documents is required because of the
action taken in response to an emergency, a Work Directive Change or Change
Order will be issued to document the consequences of the changes or variation.

For substitutes not included with the Bid, but submitted after the Effective Date of
the Contract, Contractor shall make written application to Engineer for
acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general design,
be similar and of equal substance to that specified and be suited to the same use
as that specified. The application will also contain an itemized estimate of all
costs and delays or schedule impacts that will result directly or indirectly from
review, acceptance and provisions of such substitute, including costs of redesign
and claims of other Contractors affected by the resulting change, all of which will
be considered by the Engineer in evaluating the proposed substitute. Engineer
may require Contractor to furnish at Contractor's expense, additional data about
the proposed substitute. In rendering a decision, County/Engineer and
Contractor shall have access to any available Float or Slack Time in the
construction schedule. In the event that substitute materials or equipment not
included as part of the Bid, but proposed after the Effective Date of the Contract,
are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the County and an
appropriate Change Order executed.

4.11.11f a specific means, method, sequence, technique or procedure of
construction is indicated in or required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the Contract Documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a Change Order or
an approved shop drawing. County may require Contractor to furnish at
Contractor's expense a special performance guarantee or other Surety
with respect to any substitute.
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4.11.3 Contractor shall reimburse County for the charges of Engineer and
Engineer's consultants for evaluating each proposed substitute submitted
after the Effective Date of the Contract and all costs resulting from any
delays in the Work while the substitute was undergoing review.

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter
boards for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper
prosecution of the construction Work. Where rights-of-way, easements, property
lines or any other conditions which make the lay-out of the project or parts of the
project critical are involved, the Contractor will employ a competent surveyor who
is registered in the State of Florida for lay-out and staking. These stakes and
marks shall constitute the field control by and in accord with which the Contractor
shall govern and execute the Work. The Contractor will be held responsible for
the preservation of all stakes, marks and if for any reason any of the stakes or
marks or batter boards become destroyed or disturbed, they will be immediately
and accurately replaced by the Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the Work and all other matters which can in any way affect the Work
under this Contract, including, but not limited to details pertaining to boring, as
shown on the drawings, are not guaranteed to be more than a general indication
of the materials likely to be found adjacent to holes bored at the site of the Work,
approximately at the locations indicated. The Contractor shall examine boring
data, where available, and make his own interpretation of the subsoil
investigations and other preliminary data, and shall base his Bid on his own
opinion of the conditions likely to be encountered. In no event shall an extension
of time be considered for any conditions that existed at the time of bidding, nor
shall the Contractor receive extra compensation for completion of the project as
intended by the drawings and in keeping with the Contact documents. No verbal
agreement or conversation with any officer, agent or employee of the County,
before or after the execution of this Contract, shall affect or modify any of the
terms or obligations herein contained.

If the Contractor, in the course of the Work, finds that the drawings and/or
Contract Documents cannot be followed, he shall immediately inform the County
in writing, and the County shall promptly check the accuracy of the information.
Any Work done after such discovery, until any necessary changes are
authorized, will be done at the Contractor's risk.
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ARTICLE 5. COUNTY’S RESPONSIBILITIES

5.1

5.2

5.3

County shall furnish the data required of County under the Contract Documents
promptly and shall make payments to the Contractor within a reasonable time
after the Work has been accepted by the County. Payment shall be made no
more than twenty (20) business days if County is its own Engineer of Record or
twenty-five (25) business days if outside agent approval is required after the pay
estimate has been approved by the agent for the County. The form of all
submittals, notices, Change Orders and other documents permitted or required to
be used or transmitted under the Contract Documents shall be determined by the
County/Engineer. Standard County forms shall be utilized.

The County shall provide the lands upon which the Work under this Contract is to
be done, except that the Contractor shall provide all necessary additional land
required for the erection of temporary construction facilities and storage of his
materials, together with right of access to same.

The County shall have the right to take possession of and use any completed
portions of the Work, although the time for completing the entire Work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any Work not completed in accordance with the
Contract Documents.

ARTICLE 6. CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Contract and without notice to any Surety, County may,
at any time, order additions, deletions or revisions in the Work. These will be
authorized by a Written Amendment, a Change Order, or a Work Directive
Change. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of
the Contract Documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the Contract Price or an
extension of the Contract Time with respect to any Work performed that is not
required by the Contract Documents as amended, modified and supplemented.

County and Contractor shall execute appropriate Change Orders, or Written
Amendments, covering changes in the Work which are ordered by County, or
which may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or
decrease in the Contract Price or Contract Time for the proposed change.
Engineer shall have twenty-one (21) calendar days after receipt of the detailed
proposal to respond in writing. The proposal shall include an itemized estimate
of all costs and time for performance that will result directly or indirectly from the
proposed change. Unless otherwise directed, itemized estimates shall be in
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sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all
Work involved in the change, whether such Work was deleted, added, changed
or impacted. Notwithstanding the Request for Quotation, Contractor shall carry
on the Work and maintain the progress schedule. Delays in the submittal of the
written and detailed proposal will be considered non-prejudicial.

ARTICLE 7. CHANGE OF CONTRACT PRICE

7.1

7.2

7.3

7.4

The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be
at his expense without change in the Contract Price.

The Contract Price may only be changed by Change Order or by a Written
Amendment. Any claim for an increase or decrease in the Contract Price shall
be based on written notice delivered by the party making the claim to the other
party. Notice of the amount of the claim with supporting data shall be delivered
within ten (10) days from the beginning of such occurrence and shall be
accompanied by claimant's written statement that the amount claimed covers all
known amounts (direct, indirect and consequential) to which the claimant is
entitled as a result of the occurrence of said event.

The value of any Work covered by a Change Order or of any claim for an
increase or decrease in the Contract Price shall be determined in one of the
following ways, at the County’s discretion:

7.3.1 Where the Work involved is covered by unit prices contained in the
Contract Documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either County or Contractor may make a claim for an adjustment in the Contract
Price. The unit price of an item of Unit Price Work shall be subject to re-
evaluation and adjustment under the following conditions:

7.4.1 If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract Price and the variation in the quantity of the
particular item of Unit Price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Contract; and

IFB Construction Master, Rev 1/21/14 E-14



SECTIONE
GENERAL CONDITIONS

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or

7.4.4 If County believes that the quantity variation entitles it to an adjustment in
the unit price; or

7.4.5 |If the parties are unable to agree as to the effect of any such variations in
the quantity of Unit Price Work performed.

ARTICLE 8. CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract Time may only be changed by a Change Order or a Written
Amendment. Any claim for an extension or shortening of the Contract Time shall
be based on written notice delivered by the party making the claim to the other
party. Notice of the extent of the claim with supporting data shall be delivered
within fifteen (15) days from detection or beginning of such occurrence and shall
be accompanied by the claimant's written statement that the adjustment claimed
is the entire adjustment to which the claimant has reason to believe it is entitled
as a result of the occurrence of said event.

The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by County or others performing additional Work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the Contract Documents are of the essence.

ARTICLE 9. WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

Contractor warrants, for a minimum period of three (3) years or as otherwise
stated herein, and guarantees to County that all Work will be in accordance with
the Contract Documents and will not be defective; that County, representatives of
County, and governmental agencies with jurisdictional interests will have access
to the Work at reasonable time for their observation, inspecting and testing
(Contractor shall give Engineer timely notice of readiness of the Work for all
required approvals and shall assume full responsibility, including costs, in
obtaining required tests, inspections, and approval certifications and/or
acceptance, unless otherwise stated by County).

If any Work (including work of others) that is to be inspected, tested, or approved
is covered without written concurrence of Engineer, it must, if requested by
Engineer, be uncovered for observation. Such uncovering shall be at
Contractor's expense unless Contractor has given Engineer timely notice of
Contractor's intention to cover the same and Engineer has not acted with
reasonable promptness in response to such notice. Neither observations by
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Engineer nor inspections, tests, or approvals by others shall relieve Contractor
from Contractor's obligations to perform the Work in accordance with the
Contract Documents.

If the Work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the Work in such a
way that the completed Work will conform to the Contract Documents, County
may order Contractor to stop the Work, or any portion thereof and terminate
payments to the Contractor until the cause for such order has been eliminated.
Contractor shall bear all direct, indirect and consequential costs for satisfactory
reconstruction or removal and replacement with non-defective Work, including,
but not limited to fees and charges of engineers, architects, attorneys and other
professionals and any additional expenses experienced by County due to delays
to other Contractors performing additional Work and an appropriate deductive
Change Order shall be issued. Contractor shall further bear the responsibility for
maintaining schedule and shall not be entitled to an extension of the Contract
Time and the recovery of delay damages due to correcting or removing defective
Work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the
Contract Documents, or fails to comply with any other provision of the
Contract Documents, County may correct and remedy any such deficiency
to the extent necessary to complete corrective and remedial action.
County may exclude Contractor from all or part of the site, take
possession of all or part of the Work, Contractor's tools, construction
equipment and machinery at the site or for which County has paid
Contractor but which are stored elsewhere. All direct and indirect costs of
County in exercising such rights and remedies will be charged against
Contractor in an amount approved as to reasonableness by Engineer and
a Change Order will be issued incorporating the necessary revisions.

9.3.2 If within three (3) years after the date of completion or such longer period
of time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the Contract Documents, any
Work is found to be defective, Contractor shall promptly, without cost to
County and in accordance with County’s written instructions, either correct
such defective Work or if it has been rejected by County, remove it from
the site and replace it with non-defective Work. If Contractor does not
promptly comply with the terms of such instruction, County may have the
defective Work corrected or removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.
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ARTICLE 10. SUSPENSION OR TERMINATION OF WORK

10.1

10.2

10.3

County reserves the right to suspend the Work, or any portion thereof, at any
time without cause for a period not to exceed ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor
shall be allowed an increase in the Contract Price or an extension of the Contract
Time, or both, directly attributable to any suspension if Contractor makes an
approved claim therefore.

10.1.1 If Work is suspended by County for a period that exceeds ninety (90)
days; or if Work is suspended by an order of court or other public
authority; or if County fails to pay Contractor, then Contractor may, upon
seven (7) days written notice to County, terminate the Contract and
recover payment for all Work executed.

10.1.2 In lieu of terminating the Contract, if the Engineer has failed to act on any
Application for Payment or County has failed to make any payment as
aforesaid, Contractor may, upon seven (7) days written notice to County,
stop the Work until payment of all amounts then due have been received.

County reserves the right, after giving seven (7) days written notice, to terminate
this Contract if:

10.2.1 Contractor persistently fails to perform the Work in accordance with the
Contract Documents;

10.2.2 Contractor disregards laws or regulations of any public body having
jurisdiction;

10.2.3 Contractor commences a voluntary case under any chapter of the
Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to bankruptcy or insolvency;

10.2.4 Contractor has a petition filed against them under any chapter of the
Bankruptcy Code or similar relief under any other federal or state law;

County may exclude Contractor from the site and take possession of the Work
and of all Contractor's tools, construction equipment and machinery at the site
and use same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the Work all materials and equipment
stored at the site or for which County has paid Contractor but which are stored
elsewhere, and finish the Work as County may deem expedient.

10.3.1 Contractor shall not be entitled to receive any further payment beyond an
amount equal to the value of material and equipment not incorporated in
the Work, but delivered and suitably stored, less the aggregate of
payments previously made.
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10.3.2If the direct, indirect and consequential costs of completing the Work
exceed the unpaid balance of the Contract Price, Contractor shall pay the
difference to County. Such costs incurred by County shall be verified by
County and incorporated in a Change Order; but in finishing the Work,
County shall not be required to obtain the lowest figure for the Work
performed. Contractor's obligations to pay the difference between such
costs and such unpaid balance shall survive termination of this Contract.

In the event sufficient budgeted funds are not available for a new fiscal year,
County shall notify Contractor of such occurrence and Contract shall terminate
on the last day of the current fiscal year without penalty or expense to County.

Failure of Contractor to comply with any of the provisions of this Contract shall be
considered a Material Breach of Contract and shall be cause for immediate
termination of Contract at the discretion of County.

In addition to all other legal remedies available to County, County reserves the
right to terminate and obtain from another source, any commodities or services
which have not been delivered within the Contract Time as stated in the Contract
Documents.

ARTICLE 11. CONTRACT CLAIMS & DISPUTES

11.1

Except as otherwise provided herein, any dispute arising under this Contract
shall be decided by the Purchasing Official in accordance with Section 2-26-63 of
the Manatee County Code subject to an administrative hearing process provided
in 2-26-64. The decision of the Board of County Commissioners in accordance
with Section 2-26-64 of the Manatee County Code shall be the final and
conclusive County decision subject to exclusive judicial review in the circuit court
by a petition for certiorari.

ARTICLE 12. RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

12.2

The Resident Project Representative is the Engineer's Agent, who will act as
directed by and under the supervision of the Engineer, and who will confer with
County regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site Work shall, in general, be only with the County
and Contractor and dealings with Subcontractors shall only be through or with
the full knowledge of Contractor.

Resident Project Representative will:
12.2.1 Review the progress schedule, schedule of shop drawing submissions

and Schedule of Values prepared by Contractor and consult with County
concerning their acceptability.
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12.2.2 Attend Preconstruction Conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
County and notify those expected to attend in advance. Attend meetings
and maintain and circulate copies of minutes thereof.

12.2.3 Serve as County’s liaison with Contractor, working principally through
Contractor's superintendent and assist him in understanding the intent of
the Contract Documents. As requested by Contractor, assist in
obtaining additional details or information when required at the job site
for proper execution of the Work.

12.2.4 Receive and record date of receipt of Shop Drawings and samples,
receive samples which are furnished at the site by Contractor and notify
Engineer of their availability for examination.

12.2.5 Advise Engineer and Contractor or his superintendent immediately of the
commencement of any Work requiring a shop drawing or sample
submission if the submission has not been approved by the County.

12.2.6 Conduct on-site observations of the Work in progress to assist Engineer
in determining if the Work is proceeding in accordance with the Contract
Documents and that completed Work will conform to the Contract
Documents.

12.2.7 Report to County whenever he or she believes that any Work is
unsatisfactory, faulty or defective or does not conform to the Contract
Documents, or does not meet the requirements of any inspections, tests
or approvals required or if Work has been damaged prior to final
payment; and advise Contractor when he believes Work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.

12.2.8 Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the Contract
Documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.

12.2.9 Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to County.

12.2.10 Transmit to Contractor, Engineer's clarifications and interpretations of
the Contract Documents.
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12.2.11 Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to County.

12.2.12 Maintain at the job site orderly files for correspondence, reports of job
conferences, Shop Drawings and sample submissions, reproductions of
original Contract Documents including all Addenda, Change Orders, field
orders, additional drawings issued subsequent to the execution of the
Contract, Engineer's clarifications and interpretations of the Contract
Documents, progress reports and other project related documents.

12.2.13 Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
Suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to County.

12.2.14 Record names, addresses and telephone numbers of all Contractors,
Subcontractors and major Suppliers of materials and equipment.

12.2.15 Furnish Engineer periodic reports as required of progress of the Work
and Contractor's compliance with the approved progress schedule and
schedule of shop drawing submissions.

12.2.16 Consult with Engineer in advance of scheduling major tests, inspections
or start of important phases of the Work.

12.2.17 Report immediately the occurrence of any accident.

12.2.18 Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Engineer, noting particularly their relation to the
Schedule of Values, Work completed and materials and equipment
delivered at the site but not incorporated in the Work.

12.2.19 During the course of the Work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to County for his review prior to final acceptance of
the Work.

12.2.20 Before Engineer issues a certificate of Substantial Completion, submit to
Contractor a list of observed items requiring completion or correction.
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12.2.21 Conduct final inspection in the company of County and/or Engineer and

Contractor and prepare a Punch List of items to be completed or
corrected. Reference Florida Statutes § 218.735(7).

12.2.22 Verify that all items on final list have been completed or corrected and

make recommendations to County concerning acceptance.

12.3  Except upon written instructions of Engineer, Resident Project Representative:

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7

Shall not authorize any deviation from the Contract Documents or
approve any substitute materials or equipment;

Shall not exceed limitations on Engineer's authority as set forth in the
Contract Documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's superintendent, or expedite the Work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the Contract Documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the Work;

Shall not authorize County to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.

ARTICLE 13. APPRENTICES

13.1 If successful Contractor employs apprentices, he shall be governed and comply
with the provisions of Fla.Stat. § 446.011.

NOTE:

The form of all submittals, notices, Change Orders and other
documents permitted or required to be used or transmitted under the
Contract shall be determined by the County. Standard County forms
shall be utilized.

END OF SECTION E
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