






















IFB #14-1933CD
Addendum #1

ITEM 
NO.

DESCRIPTION EST. 
QTY. U/M UNIT PRICE

EXTENDED 
PRICE

1 MOBILIZATION/ DEMOBILIZATION 1 LS
$ $

2
EXISTING GROIN DEMOLITION & DEBRIS 
REMOVAL- NORTH GROIN (PAG-N)

1 LS
$ $

3
EXISTING GROIN DEMOLITION & DEBRIS 
REMOVAL- CENTRAL GROIN (PAG-C)

1 LS
$ $

4
EXISTING GROIN DEMOLITION & DEBRIS 
REMOVAL- SOUTH GROIN (PAG-S)

1 LS
$ $

5
PROVIDE & PLACE NORTH PERMEABLE
ADJUSTABLE GROIN (PAG-N)

1 LS
$ $

6
PROVIDE & PLACE CENTRAL PERMEABLE
ADJUSTABLE GROIN (PAG-C)

1 LS
$ $

7
PROVIDE & PLACE SOUTH PERMEABLE
ADJUSTABLE GROIN (PAG-S)

1 LS
$ $

8 SURVEYS 1 LS
$ $

9 ENVIRONMENTAL PROTECTION 1 LS
$ $

10
PROVIDE AND INSTALL ADDITIONAL PILE-  
(USED ONLY WITH ENGINEER AND COUNTY 
APPROVAL) 

100 LF
$ $

TOTAL BASE BID - Based on Completion 
Time of 285  Calendar Days  $

11
CONTRACT CONTINGENCY WORK (USED 
ONLY WITH COUNTY APPROVAL)

 $

 $

5% OF TOTAL BASE 
BID

TOTAL OFFER FOR BID  with Contract Contingency - 
Based on Completion Time of 285 Calendar Days 

BID FORM
(Submit in Duplicate)

CORTEZ GROINS REMOVAL AND REPLACEMENT PROJECT

Bid Based on Completion Time of 285 Calendar Days

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED BID FORM- 2




























