I. AT LEAST TWO (2) FULL BUSINESS DAYS FRIOR TO BEGINNING THE INSTALLATION, THE CONTRACTOR
SHALL CONTACT THE ENGINEER AND THE TRAFFIC SIGNAL INSPECTOR/LIAISON:

UR. CARLOS CABRERA Pi: 94)-359-7317
FLORIDA DEPARTHENT OF TRANSPORTATION
SARASOTA OPERATIONS CENTER

1840 6IST STREET

SARASOTA, FLORIDA 34243

AT LEAST FNE (5) WORKING DAYS PRIOR TO BEGINNING CONSTRUCTION, THE CONTRACTOR SHALL
CONTACT THE FOLLOWING PERSONNEL FOR WOTIFICATION OF SCHEDULED CONSTRUCTION OPERATIONS:

2

MANATEE COUNTY TRAFFIC OPERATIONS DNISION
MR, AARON BURKETT (94)) 708-7503

MANATEE COUNTY TRAFFIC ENGINEERING DNISION
MR, VISHAL S. KAKKAD (94)) 743-3502

SARASOTA COUNTY TRAFFIC OPERATIONS
MR, UARK RICHUOND (94]) 650-2/08

THE CONTRACTOR MUST KOTIFY THE FOLLOWING PERSONNEL AT LEAST TWO (2) BUSINESS DAYS I
ADVANCE TO SCHEDULE THE FINAL INSPECTION:

3

FLORIDA DEPARTHENT OF TRANSPORTATION
UR. CARLOS CABRERA (341) 353-73/7

UANATEE COUNTY TRAFFIC ENGINEERING DNISION
UR. VISHAL S. KAKKAD  (94)) 748-3502

SARASOTA COUNTY TRAFFIC OPERATIONS
MR, WARK RICHUOND 94)) 650-2i08

4. WHEN CONSTRUCTION IS COMPLETE, PROVIDE THREE (3) SETS OF "AS BUILT" PLANS AND ONE COMPACT
DISK (PDF FILES) TO:

MANATEE COUNTY

TRAFFIC ENGINEERING DNISION

2001 47TH TERRACE EAST

BRADENTON, FL 34203

{ATTH: MR. VISHAL S. KAKKAD, PE, PTOE}

SARASOTA COUNTY PUBLIC WORKS/TRAFFIC ENGINEERING
100} SARASOTA CENTER BOULEVARD

SARASOTA, FL 34240

(ATTH: US. GABRIELA RADY)

FLORIDA DEPARTMENT OF TRANSFORTATION (FDOT) DISTRICT |
P.0. BOX 1249

80l N. BROADWAY AVE.

BARTON, FL 3383}

(ATTENTION: TRAFFIC OPERATIONS —~ OPERATIONS SECTION)

THE RECORD DRAWINGS MUST BE RECENED 48 HOURS PRIOR TO SCHEDULING THE FINAL INSPECTION.

5. ONE WEEK FRIOR TO THE BEGINNING OF THE INSTALLATION, THE CONTRACTOR SHALL NOTIFY THE
ENGINEER IN CONJUNCTION WITH:

MANATEE COUNTY

PUBLIC WORKS DEPARTUENT
PROJECT MANAGEMENT DNISION
1022 26TH AVENUE EAST
BRADENTON, FLORIDA 34208
FHONE: (94)) 708-75/0

SARASOTA COUNTY PUBLIC WORKS/TRAFFIC ENGINEERING
1001 SARASOTA CENTER BOULEVARD

SARASOTA, FL 34240

UMR. UARK RICHUOND FPHONE: (34)) 650-2108

6. THE UAINTAINING AGENCIES ARE:

MANATEE COUNTY

TRAFFIC OPERATIONS DNISION
2404 I2TH STREET OOURT EAST
BRADENTON, FLORIDA 34208

SARASOTA COUKTY PUBLIC WORKS/TRAFFIC ERGINEERING
100} SARASOTA CENTER BOULEVARD
SARASOTA, FL 34240

MANATEE COUNTY
PUBLIC WORKS DEPARTUENT
TRAFFIC ENGINEERING DNISION
2/01 47TH TERRACE EAST
BRADENTON, FLORIDA 34203
PHONE: (94]) 743-3502

GENERAL NOTES:

7. WHEN CONSTRUCTION DEVIATES FROM APPROVED PERWIT PLANS INCLUDING POSSIBLE EASEUENT, THE I8
CONTRACTOR SHALL FURNISH TO THE COUNTY PROJECT MANAGER, IN CONJUNCTIOR WITH THE FLORIDA
DEPARTHENT OF TRANSPORTATION AND SARASOTA COUNTY, ONE SET OF "AS BUILT™ PLANS FOR FDOT
RECORDS?

DEPARTUENT OF TRANSPORTATION

P.O. BOX 1249

(STREET ADDRESS: 80! N. BROADWAY AVE)
BARTOW, FLORIDA 33831

ATTENTION: TRAFFIC OPERATIONS — SIGNAL DESIGN

555-1-12
THIS PAY ITEU INCLUDES INSTALLATION OF ONE 1.25 INCH HDPE CONDUIT TYPE SDR Il TO BE POPULATED WIiTH
FIBER OPTIC CABLE UNDER THIS CONTRACT.

PAYUENT INCLUDES FURNISHING AND INSTALLING LOCATE WIRE AND STANDARD ROUTE MARKERS. LOCATE WIRE AND
ROUTE WARKERS SHALL CONFORM TO SECTION 783 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION. FOR ROUTE MARKERS NORTH OF EDWARDS DRNE THE CONTRACTOR SHALL VERIFY ROUTE UARKER
LETTERING AND GRAPHICS WITH WANATEE COUNTY PRIOR TO ORDERING. FOR MARKERS SOUTH OF EDWARDS DRNE
VERIFY WITH SARASOTA COUNTY.

2. 670-5-4i0t
HANATEE COUNTY SARASOTA COUNTY THIS ITEU SHALL INCLUDE THE COST OF CABINET MODIFICATIONS KECESSARY TO ACCOMMODATE THE FPROFGSED
TRAFFIC DNVISION WARAGER ATTH: HR. MARK RICHUOND FIBER OPTIC PATCH PANELS. THESE LOCATIONS HOUSE COMPONENTS FOR THE MANATEE AND SARASOTA COUNTY
P.0. BOX 1000 100) SARASOTA CENTER BOULEVARD ATUS SYSTEUS. THE CONTRACTOR SHALL TAKE DUE CARE DURING CONSTRUCTION NOT TO DISRUPT ATHS
BRADENTON, FL 34206-1000 SARASOTA, FL 34240 COUMURICATIONS. IF CONTRACTOR ACTIMITIES WILL AFFECT ATUS COUMUNICATIONS MANATEE OR SARASOTA COUNTY
TRAFFIC ENGINEERING SHALL BE CONTACTED 24 HOURS IN ADVANCE OF THE ACTNITY.
8. EXTREME CARE SHALL BE TAKEN TO ENSURE THAT ALL CONSTRUCTION ELEMENTS ARE INSTALLED AS
SHONN IN THE PLANS WITHIX EXISTING RIGHT-OF-WAY. 3.783-2-3h
THE CONTRACTOR SHALL COORDINATE WITH WANATEE COUNTY AND SARASOTA COUNTY TRAFFIC ENGINEERING 24
9. THE CONTRACTOR SHALL WORK IN CONJUNCTION WITH THE MAINTAINING AGENCY TO COORDIRATE UTILITY HOURS FRIOR TO SPLICING WITHIN THE EXISTING FIBER OPTIC CABLE SPLICE BOXES. DUE CARE SHALL BE
RELOCATION IF NECESSARY. TAKEN NOT TO DISTURB EXISTING FIBER SPLICES.
10. IN THE EVENT R/ OR JRRESOLVABLE UTILITY CONFLICTS PROHIBIT PLACEUENT ACCORDING TO THE 4. 783-3-15, 783-3-16:

PLANS, THE CONTRACTOR SHALL CONTACT TRAFFIC OPERATIONS ENGINEER AND/OR ENGINEER OF RECORD
(EOR} TO OBTAIN A DESIGN VARIATION.

Hl. WORK ZONE TRAFFIC CONTROL:

A MAIRTAIN TRAFFIC CONTROL AS PER INDEXES IN THE FDOT ROADWAY TRAFFIC DESIGN STANDARDS
BOOKLET DATED JANUARY 2013,

B.THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENWSURING SAFE AND 5,
EFFICIENT OPERATION DURING CONSTRUCTION ACTNITIES,

C. LANE CLOSURES ARE KOT ALLOWED BETWEEN 6:00 AW AND 9:00 FM.

D.THE CONTRACTOR SHALL NOT CLOSE ANY TWQ CONSECUTNE SIDE STREETS OR MEDIAN OPENINGS IN
ANY GNEN PHASE. DRNVEWAYS SHALL NOT BE CLOSED WITHOUT PROVIDING UNOBSTRUCTED INGRESS AND
EGRESS.

15. THE LOCATION OF UTILITIES SHOWN ON THE PLANS ARE BASED ON LIMITED INVESTIGATION TECHRIQUES
AND SHOULD BE CONSIDERED APPROXIMATE ONLY. THE CONTRACTOR SHALL DETERMINE THE EXACT
LOCATIONS OF ALL UTILITIES. EXISTING UTILITIES ARE TO REUAIN IN PLACE UNLESS OTHERWISE KOTED.

/6. THE CONTRACTOR SHALL KOTIFY UTILITY OWKERS OF ANY EXCAVATION OR DEMOLITION ACTMITY THROUGH
SUNSHINE ONE CALL OF FLORIDA INC. (I-800-432-~4770) AND SHALL ALSG NWOTIFY THOSE UTILITY 6.
OWNERS/AGENCIES LISTED WITHIN OR IMPACTED BY THESE PLANS, NOT LESS THAN TWO {2) FULL
BUSINESS DAYS IN ADVANCE OF BEGINNING CONSTRUCTION OX THE JOB SITE.

#7. THE CONTRACTOR SHALL HAND DIG THE FIRST 48 INCHES (4 FEET) OF THE HOLE FOR THE CONDUIT
RUN WHERE UTILITIES ARE IN CLOSE PROXIMITY.

18, IT SHOULD BE WOTED THAT NO TEST BORINGS WERE MADE WHERE CONDUIT RUNS ARE TO BE
INSTALLED BY DIRECTIONAL BORING.

1. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL EQUIPMENT AND MATERIALS TO THE
FOLLOWING PERSONNEL FOR APPROVAL FRIOR TO ORDERING:

WANATEE COUNTY SARASOTA COUNTY PUBLIC WORKS/TRAFFIC

ENGINEERING
TRAFFIC ENGINEERING DNISION 100/ SARASOTA CENTER BOULEVARD
SARASOTA, FL 34240

201 47TH TERRACE EAST

BRADENTON, FL 34203 (ATTH: MS. GABRIELA RADU)
fATTN: MR. VISHAL S. KAKKAD)

(ATTNt MS. EYRA CASH)

20. WHEN A CONTRACTOR IS PERFORMING CONSTRUCTION ACTNITIES WHERE A LANE IS CLDSED, THE
ENGINEER MAY REQUIRE AN OFF DUTY LAW ENFORCEMENT OFFICER TO DIRECT TRAFFKC. THE HOURLY
RATE OF PAY FOR AN OFF DUTY LAW ENFORCEUENT OFFICER CAN BE OBTAINED FROM THE LOCAL LAW
ENFORCEMENT OFFICE. THE COST OF THE OFFICER SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR AND INCLUDED IN PAY ITEM 102-1, MOT.

2i. ALL DISTURBED AREAS SHALL BE RESTORED TO PRE-EXISTING CONDITIONS. ALL DISTURBED UNPAVED
AREAS SHALL BE SEEDED AND MUICHED OR SODDED.

22, THE CONTRACTOR IS ADVISED THAT A COUNTY SURVEY BENCHUWARK IS LOCATED WITHIN THE PROJECT
LIMITS. THE CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO AVOID DISTURBING THE BENCHUARK.
IF THE BENCHUWARK IS AT RISK OF BEING DISTURBED THE WANATEE COUNTY SURVEY DNISION SHALL
BE CONTACTED IMMEDIATELY.

-

THE PRETERUINATED PATCH PANELS SHALL INCUIDE SUFFICIENT LENGTH OF 12 SH FIBER FOR SPLICING IN THE
SPLICE BOX WITH REQUIRED SLACK.

ALL PATCH PANELS SHALL BE CORNING CLOSET CONNECTOR HOUSINGS OR EQUINALENT WITH TYPE SC CONNECTORS
AND SHALL BE RIGIDLY RACK OR SHELF WOQUNTED. THE CONTRACTOR SHALL SUBWIT CUT SHEETS FOR ALL FIBER
OPTIC EQUIPUENT PRIOR TO PURCHASE TO CONFIRM COMPATIBILITY. THE CONTRACTOR SHALL FURNISH 100
2-UETER COMPATIBLE SINGLE MODE PATCH CABLES TO MAWATEE COUNTY UNDER THIS PAY ITEM.

783-5-1¢
USE POLYMER CONCRETE CONSTRUCTION PULL BOXES WITH POLYUER CONCRETE COVER.

PULL BOXES ARE TO BE PLACED BEHIND CURB AND GUTTER. IF THERE IS KO CURB AND GUTTER, PULL BOXES
SHALL BE PLACED A MINIMUM OF 7 FEET FROM EDGE OF THE PAVEMERT. THE TOP OF THE LID SHALL HAVE
THE FOLLOWING IDENTIFICATION PERMANENTLY CAST INTO THEIR TOP SURFACE IN STAMPED RAISED LETTERS:
*UARATEE COUNTY FIBER OPTIC SYSTEM™ FOR FIBER OPTIC PULL BOXES NORTH OF EDWARDS DRNE AND
"SARASOTA COUNTY ITS FOR PULL BOXES SOUTH OF EDWARDS DRNE.

APPROPRIATELY SIZE EACH PULL BOX SO THE FIBER COUMMUNICATION CABLE DOES WOT EXCEED MANUFACTURER'S
RECOMMENDED BENDING RADIUS. STANDARD FIBER OPTI PULL BOX DIMENSION SHALL BE 24'436°X36".

THE CONCRETE APRONS SHOWN IN DESIGN STANDARD [I700 ARE KOT REQUIRED.

785-2-192:

THIS PAY ITEN INCLUDES THE INSTALLATION OF A TYPE 334 GROUND MOUNT ITS CABINET TO HOUSE THE
PATCH PANELS. THE CABINET SHALL BE BUILT AND CONFIGURED AS PER SECTION 785-4 OF THE FOOT
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION INCLUDING SUNSHIELDS.

THE CABINET BASE SHALL BE CONSTRUCTED OF FDOT CLASS | NS CONCRETE WITH HEIGHT ABOVE GRADE
BETWEEN 4 AND 12 INCHES. INSTALL TWO .25 CONDUITS AND TWO 4 INCH CONDUITS INTO THE NEAREST FISER
OPTIC PULL BOX. CABINET GROUNDING SHALL BE INSTALLED AS PER SECTION 785-2.

UTILITY OWNERS:

HARK RICHUOND

SARASOTA COUNTY TRAFFIC OPERATIONS
1001 SARASOTA BLVD

SARASOTA, FL 34240

84/-650-2108

MR. GREG COKER
FIORIDA POKER & LIGHT
1253 12TH AVE EAST
PALWETTO, FL 3422!
94/-723-4430 (OFFKE)
S4/-704-9087 (MOBILE)

HS DENISE HUTTON
VERIZON FLORIDA INC
701 RINGLING BLVD
SARASOTA, FL 34236
84/-906-6722

KATHY MCUAHON

HANATEE COUNTY UTILITY RECORDS
4520 66TH ST WEST

BRADERTON, FL 34210
84/-792-8811 Ext: 5002
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EXISTING FIBER OPTIC PULL BOX LOCATION
SEE NOTES

783-1-123

EXISTING TRAFFIC
CONTROLLER CABINET

670-5-410 1 AS
783-3-15 1 EA

50 LF (72 Sl

783-2-31 72 EA
783-3-ii ! EA
783-3-12 6 EA

555-i-1

783-1-123

783-6-1 1 EA

EXISTING FIBER OPTIC PULL BOX [OCATION

THE CONTRACTOR SHALL REUGVE THE EXISTING PULL BOX AKD
INSTALL A WEW FIBER OPTIC SPLICE BOX. DUE CARE SHALL BE
TAKEN NOT TO DISTURB THE ATUS FIBER OPTIC CABLE
CURRENTLY IN USE. THE CONTRACTOR SHALL COORDINATE WITH
HANATEE COUNTY TRAFFIC ENGINEERING 24 HOURS PRIOR TO
ENTERING THE EXISTING SPLICE ENCLOSURE AND FOR TRAFFIC
CABINET ACCESS.

REMOVAL AND REPLACEMENT OF EXISTING SIDEWALK IS
?EL!%EE{I% TO THE COST OF THE PROPOSED FIBER OPTKC

645 LF (1.25%)
645 LF 72 Sl

783-1-123

783-5-1

50 LF 72 SW)
1 EA

555-1-1

850 LF (1.25%

783-1-123

850 LF (72 SW)

100" |

783-1-123 50 LF (72 SW)
783-5-1 1 EA

MATCHLINE A

NO.
e T
FILE: JUOBO15300193-002-Z0ACADPLANSGO . dg TAST SAVED: FA, 03/1313.6:103 PLOTTED: FA, (91313 5303 BY: Hosand Holey
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| 100" |

PROPOSED SPLICE CABINET LOCATION
SEE NOTES

(2-1.25") 20 IF 555-1-1
72 Si) 50 LF 783-1-123
96 Sit) 50 LF 783-1-123

168 EA 783-2-32
{96 PORT) 2 EA 783-3-I6
! EA 785-2-192

555-/-/ 725 IF (1.25% 783-1-123 | 50 LF (72 SW) 555-/~1 730 LF (125"
763-1-123 | 725 LF (72 Si) 783-5-1 1 EA 783-1-123 | 730 LF (72 SW)

’ R i p B E
/f .I;A% 1 /r.
N ":- % (%b

MATCHLINE B

MATCHLINE A

(72 SW) 50 LF 783-1-123 (1.25% 75 LF 555=/-1
96 Sil) 50 LF 783-i-123 (95 SM) 75 LF 783-1-123

I EA 783-5-1

HOTES

THE CONTRACTOR SHALL FURNISH AND INSTALL
A GROUND WOUNT TYPE 334 CABINET WITH THE
DOORS PARALLEL AND ADJACENT TO BACK OF
SIDEWALK WITH TECHNICIAN PAD ON OPPOSITE
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585-4-1 5i5 LF (125"
783-1-123

515 LF (96 S}

i

783-1-123 | 50 LF (96 SH)
783-5-1 1 EA

555-1-1
783-1-123

‘w

US g { TAMIAMI TRA/U

100" |

EXISTING TRAFFIC

IF CONTROLLER CABINET
LF (96 SH)

670-5-4i0
783-3-I5

1 AS
! EA

EXISTING FIBER OPTIC SPLICE BOX LOCATION
SEE NOTES

783-i-123

783-2-31

783-3-

783-3-12

50 LF (96 Si)
96 EA
1 EA

wzcwzsmuaznxfamrmm

PRIOR TO EIITER}W THE EXISTING SPLICE ENCLOSURE
AND FOR TRAFFIC CABINET ACCESS.
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GENERAL

This Section amends, enhances or otherwise revises the Contract Documents and Technical
Specifications.

CONTRACT PLANS

The Contract Plans will include the following plan sets:

o Fiber Optic Interconnect Plans from Braden Avenue to General Spaatz Boulevard

STANDARD SPECIFICATIONS

The standard Specifications to be used for this work shall be Division II and III of the Florida
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction
(2014 Edition), and all Supplemental Specifications thereto, hereinafter referred to as the
Standard Specifications, for roadway construction, except as amended under this Contract, or as
noted on the construction plans meeting the Manatee County Highway, Traffic & Stormwater
Standards (dated 2007).

These specifications cover the usual construction requirements for work specified by the County
Public Works Department; however, in the event it is determined that the specific work to be
done is of such a nature that the method of construction, type and/or kind of material is not
defined by the Standard Specifications, such work shall be performed in accordance with the
Special Provisions.

The apparent silence of the Specifications as to any detail of the apparent omission from them of
a detailed description concerning any work to be done and materials to be furnished shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used. Interpretation of these specifications shall be
made upon that basis.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications, special
provisions and the corresponding terms of the “Standard Specifications”, these special provisions
followed by these technical specifications shall be controlling.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All expenses
borne by the Contractor shall be included in the individual unit prices for the particular pay item,
applicable pay item or as part of the lump sum quantity for Mobilization.

CONSTRUCTION STAKING

All construction staking and survey work shall be completed prior to Clearing and Grubbing
activities and shall be performed by a Registered Land Surveyor, unless otherwise approved.
The right-of-way shall be staked within 20 days of the Notice to Proceed and shall include any
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easements (TCE or permanent) and maintained through the duration of construction. Right-of-
way stakes shall be placed at all right-of-way corners and a maximum of 200 feet between
corners, and shall be visible for contractor personnel, utility companies, and County
representatives.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted
formulas shall be derived or approved by the County Representative and/or its agents.
All concrete mix designs shall meet FDOT Concrete Class mix guidelines, except as
follows: when approved, in writing by the County Representative, an Alternate Class I
Concrete mix design formula, for concrete curb and gutter to be placed by automated
curb machines, may show, as a substitution for #57 aggregate, an amount of #89
aggregate not to exceed 33 percent, by weight, of the #57 aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any test that
fails or is not performed, as a result of the Contractor’s action will, in turn, be back-charged to
the Contractor, including the cost of all re-testing due to defective materials or construction. The
testing laboratory shall be approved by the County Representative.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling, Testing
and Reporting Guide, latest edition.

Testing shall be in accordance with the applicable portions of Section 6 of the Standard
Specifications and these specifications.
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MATERIAL TESTING TABLE

Test Test . TesT
ITEM TEST REQUIREMENTS REQUENCY.
i : IBENTIICATION VERTICAL HORIZONTAL -
uTriLity MAxiMum DENSITY AASHTO T-180 N/A PER SoiL
TRENCH OPTIMUM MOISTURE CLASSIFICATION/
BACKFILL PER LABORATORY
FIELD DENSITY AASHTO T-191 PER PLANS ONE PER 200 LF
AND
_AASHTOT-204
SUBGRADE MAXiMUM DENSITY AASHTO T-180 N/A PER SoOIL
UNCLEAR OPTIMUM MOISTURE CLASSIFICATION/
New CuRrB PER LABORATORY
FIELD DENSITY AASHTO T-191 PER PLANS ONE PER 200 LF
AND
AASHTO T-204
LIMEROCK/ MAXIMUM DENSITY AASHTO T-180 N/A PER SoIL
SHELL BASE OPTIMUM MOISTURE CLASSIFICATION/
PER LABORATORY
FIELD DENSITY AASHTO T-191 PER PLANS ONE PER 200 LF
AND
AASHTO T-204
SolL CEMENT SoiL CEMENT AASHTO T-134
BASE PLACEMENT/
MONITORING AND PER PLANS ONE PER 200 LF
DENSITIES
THICKNESS AASHTO T-135
DETERMINATIONS
CONCRETE COMPRESSIVE AASHTO T-23 PER SPECS/MIN.
STRENGTH (THREE AND PERS OF ONE SET/DAY
CYLINDERS/TEST) AASHTO T-22 ER SPECS FOR POURS
BETWEEN
10&50CY
AASHTO T-119 ADDITIONAL SET
SLumP, AIR CONTENT AND PER SPECS FOR EACH 50 CY
AASHTO T-152 DaiLY oR 1 PER
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, STABILITY FLORIDAD.O.T. PER Specs DAILY OR 1 PER
BITUMEN CONTENT 50 CY Max
RECYCLED GRADATION DENSITIES PER SoiL
CONCRETE THICKNESS CLASSIFICATION/
BAse DETERMINATIONS AASHTOT-180 PER SPECS PER LABORATORY
ONE PER 200 LF

DISCRETIONARY WORK (Contingency)

The discretionary work (Contingency) pay item shall cover the cost for various contingencies and
contract amendments authorized by the Owner. Any amount of extra work and/or alterations to the
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proposed work charged to the allowance shall be fully documented and authorized by the Engineer
before the start of the work. No payment shall be made for work completed without written
authorization from the Owner or Engineer.

Method of Measurement and Basis of Payment

Payment for authorized work shall be per 7.3 of the general conditions.

MEASUREMENT AND PAYMENT

a.

All work completed under the terms of this contract shall be measured according to United
States Standard Measures.

All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

No payment will be made for construction over a greater area than authorized, nor for
material moved from outside of stakes and data shown on the plans, except when such work
is performed upon instructions of the County Representative.

The Contractor shall accept compensation provided under the terms of this contract as full
payment for furnishing all materials and for performing all work contemplated and embraced
under this contract. Such compensation shall also be for any and all loss or damage arising
out of the nature of the work or from the action of the elements, or from any unforeseen
difficulties or obstructions encountered during the contract period until final acceptance by
the County Representative.

Whenever any change, or combination of changes, on the plans results in an increase or
decrease in the original contract quantities, and the work added or decreased/eliminated is of
the same general character as that called for on the plans, the Contractor shall accept payment
in full at the original contract unit prices for the actual quantity of work performed, with no
allowance for any loss of anticipated profits.

Any quantity item not indicated in the Bid Proposal List but shown on the Plans shall be
included as part of the lump sum quantity for Mobilization.

It is the Contractor's responsibility to perform a detailed quantity take-off from the plans to
determine actual quantities for ordering and delivery purposes. The County Representative
will not be responsible for quantities ordered in excess of those installed and constructed.
The Contractor should be aware that some of the pay items may have contingency quantities.
Payment shall be made only for final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the County Representative.

The Contractor shall submit a Schedule of Values within 30 days of Award of Contract.
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RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as specified
in the proposal. If a specific restoration Pay Item is not listed in the proposal, the cost of such
work shall be included in the applicable Pay Item unless otherwise provided under separate
restoration section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owner of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The County
shall not be responsible for costs associated with delays, disruptions and remobilizations
attributed to utility agency scheduling.

GUARANTEE

All work shall be guaranteed for 3 years after final completion and acceptance of the work unless
otherwise specified. The guarantees are to be construed as being supplemental in nature and in
addition to any and all other remedies available to the County Representative under the laws of
the State of Florida.

SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of the
work; the general and local conditions, including but not restricted to those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, water stages, tides or similar physical conditions at
the site; the conformation and conditions of the ground; the character of equipment and facilities
needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered, insofar as this
information presented by the drawings and Specifications made a part of this contract.

Any failure by the Contractor to acquaint himself with the available information will not relieve
him from responsibility for estimating properly the difficulty or cost of successfully performing
the work.

The County assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the County. The County also
assumes no responsibility for any understanding or representations made by its officers or agents
during or prior to the execution of this Contract, unless (1) such understanding or interpretations
are made in writing by the County or are expressly stated in the Contract and (2) the Contract
expressly provides that the responsibility therefore is assumed by the County.

0:\JOB\0193100193-008-20\Docs\Spec_Package\432208 1 Final SpecialProv_spatz.doc 7



CONTRACTOR’S SUPERVISION

a. Prosecution of Work: The Contractor shall give the work the constant attention necessary to
assure the scheduled progress. He shall cooperate fully with the County Representative and
with other Contractors at work in the vicinity.

b. Contractor’s Superintendent: The Contractor shall at all times have on the work site as his agent, a
competent superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the instructions
from the County Representative or his authorized representatives. The superintendent shall have
full authority to execute the orders or directions of the County Representative and to supply
promptly any materials, tools, equipment, labor and incidentals that may be required. Such
superintendence shall be furnished regardless of the amount of work sublet.

c. The Contractor’s superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours.

d. Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may be
contacted for emergencies and in cases where immediate action must be taken to maintain
traffic or to handle any other problem that may arise. The Contractor’s responsible person
for supervision for emergencies shall speak and understand English. The Contractor shall
submit, by certified mail, phone numbers and names of personnel designated to be contacted
in cases of emergencies along with a description of the project location to the Florida
Highway Patrol and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE
MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all
utilities during the course of the project. The Contractor shall maintain utility service during the
project except for interruptions authorized by the utility owner. If interruptions are required, the
Contractor shall notify the utility owner 48 hours in advance.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall provide
temporary access as directed or as may be required by the Project Manager. All final restoration
must be performed to an equal or better condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be responsible
for keeping the construction site neat and clean, with debris being removed daily as the work
progresses or as otherwise directed by the Project Manager. Good housekeeping at the job site
shall include: Removing all tools and temporary structures, dirt, rubbish, etc.; hauling all excess
dirt, rock, etc., from excavations to a dump provided by the Contractor; and all clean up shall be
accomplished to the satisfaction of the Project Manager. Dust will be controlled daily as may be
required. Immediately after construction completion in an area or part thereof (including
restoration), barricades, construction equipment and surplus and discarded materials shall be
removed by the Contractor.
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In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect the
necessary clean up by others. The Contractor shall be charged for these costs through deductions
in payment due the contractor. If such action becomes necessary on the part of and in the opinion
of the Project Manager, the County shall not be responsible for the inadvertent removal from the
work site of materials which the Contractor would not normally have disposed of had he affected
the required clean up.

NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims shall be in
writing. Any notice to or demand upon the Contractor shall be sufficiently given if delivered to
the office of the Contractor specified in the bid (or to such other office as the Contractor may,
from time to time, designate to the County Representative in writing), or if deposited in the
United States mail in a sealed, postage prepaid envelope, or delivered, with charges prepaid, sent
via fax transmission, or to any telegraph company for transmission, in each case addressed to
such office.

All notices required to be hand delivered to the County, unless otherwise specified in writing to
the Contractor, shall be delivered to the Project Manager, and any notice to or demand upon the
County shall be sufficiently given as delivered to the office of the Project Manager, or if
deposited in the United States mail in a sealed, postage prepaid envelope, sent via fax
transmission, or delivered with charges prepaid to any telegraph company for transmission, in each
case addressed to said Project Manager or to such other representative of the County or to such
other address as the County may subsequently specify in writing to the Contractor for such

purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of
post or in the case of a fax transmission or telegram at the time of actual receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference shall be
held by the Project Manager to be attended by the Contractor and representatives of the various
utilities and others as required, for the purpose of establishing a schedule of operations which
will coordinate the work to be done under this contract with all related work to be done by others
within the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager at
the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other
items as directed by the Project Manager without additional compensation. The Contractor will
continuously control the work until completed.
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PROJECT SCHEDULE

The Contractor shall submit a detailed construction bar chart schedule within 15 days of the
notification of award or its intent for the County to review. The submittal shall meet the following
requirements:

» Schedule will be submitted on 11-inch by 17-inch paper.

» The time scale (horizontal) shall be in weeks. The activities shall be listed on the left
hand side (vertical).

= Activities shall show most Work activities. The listing from top to bottom shall be in
a logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.

» The submittal shall show the order and interdependence of activities and the sequence
for accomplishing the work. All activities shall be described in sufficient detail so that
the Engineer can readily identify the work and measure the progress on of each activity.
The submittal shall show each activity with a beginning work date, duration, and a
monetary value. Include activities for procurement fabrication, and deliver of materials,
plant, and equipment, and review time for shop drawings and submittals. Include
milestone activities when milestones are required by the Contract Documents. In a
project with more than one phase, adequately identify each phase and its completion
date, and do not allow activities to span more than one phase.

= The Contractor shall conduct sufficient liaison and provide sufficient information to
indicate coordination activities with utility owners that have facilities within the limits of
construction have been resolved. Incorporate in the schedule any utility adjustment
schedules included in the Contract Documents unless the utility company and Manatee
County mutually agree to changes to the utility schedules shown in the Contract. Submit
a working plan with the schedule, consisting of a concise written description of the
construction plan.

» The Project Manager will return inadequate schedules to the Contractor for corrections.
Resubmit a corrected schedule within 15 calendar days from the date of the Project
Manager’s return transmittal.

= The Contractor shall submit an updated Work Progress Schedule, for Project Manager’s
acceptance, if there is a significant change in the planned order or duration of an activity.
The Project Manager will review the corrected schedule and respond within 7 calendar
days of receipt.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly basis
during the progress of the work. Review or acceptance will neither impose on the County
responsibility for the progress or scheduling of the Work, nor relieve the Contractor from full
responsibility therefore.

By acceptance of the schedule, the Project Manager does not endorse or otherwise certify the
validity or accuracy of the activity durations or sequencing of activities. The Project Manager will
use the accepted schedule as the baseline against which to measure the progress.

The Contractor shall provide a revised Work schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot
be completed by its original or latest completion date shall be deemed to be behind schedule. The
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revised Work schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be
the same as for the original Work schedule.

If the Contractor fails to finalize either the initial or a revised schedule in the time specified, the
Project Manager will withhold all Contract payments until the Project Manager accepts the
schedule.

The cost to prepare and revise the schedule is considered incidental to the Work.

USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private property
owners for his use of their property. Written authorization from the granting property owner
shall be placed on file with the Project Manager prior to utilization of said private properties.
The County assumes no responsibility for damage to private property in such instances. The
Contractor is responsible for protection of private property abutting all work areas on this
project. Adequate equipment storage and material storage shall also be accomplished outside the
County’s right-of-way. Pipe and other materials shall not be strung out along the right-of-way,
but will be delivered in quantities adequate for one day’s installation. The County will
coordinate with the Contractor to identify possible storage sites.

PRE-CONSTRUCTION AND CONSTRUCTION PROGRESS PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record digital photos and
perform video recording, including providing all labor, materials, equipment and incidentals necessary
to obtain photos and/or video recordings of all areas within the project limits or as otherwise specified
in the Contract specifications.

The word “Photo” includes standard photographic methods involving digital photography and
production of hard copies for photos and saving photos as jpg files on diskettes and CD-ROMs.

Qualifications
A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

For the video recording, the audio portion should be done by a person qualified and knowledgeable
in the specifics of the Contract, who shall speak with clarify and diction so as to be easily
understood.

Project Photos for Construction Progress

Provide photos of the entire work area during construction for the purpose of records of completed
work. Photos should be spaced at approximately 100-foot intervals. Three prints of each standard
photograph shall be provided to the County. In addition to the CD_ROM media, one print of each
digital photograph shall be provided to the County.

0:\JOB\0193\00193-008-20\Docs\Spec_Package\432208 1 Final SpecialProv_spatz.doc 11



The Contractor shall pay all costs associated with the required photographs and prints. Any parties
requiring additional photography or prints will pay the photographer directly.

Each print shall have clearly marked on the back the name of the project, the orientation of view, the
date and time of exposure, name and address of photographer and the photographers numbered
identification of exposure.

All project photographs shall be a single weight, color image. All finishes shall be smooth surface and
glossy, and all prints shall be 8 inches by 10 inches.

All project photos shall be taken from locations to adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consult with the
County Representative at each period of photography for instructions concerning views required.

The Contractor shall deliver photos in conformance with the above requirements to the County
Representative. No construction shall begin until pre-construction photo are completed and submitted
to the County Representative.

Record Photos
The Contractor shall require that photographer maintain digital copies of photos for a period of two
years from date of Substantial Completion of the Project.

Photographer shall agree to furnish additional prints to the County Representative at commercial rates
applicable at the time of purchase. Photographer shall also agree to participate as required in any
litigation requiring the photographer as expert witness.

Video Recording for Pre-Construction

Video recording shall be used in lieu of photos for pre-construction. It shall be of sufficient quality to
fully illustrate details of conditions and construction, including special features

Video recording shall be accomplished along all routes that are scheduled for construction.

The video recording shall, when viewed, depict an image with % of the image being the roadway
fronting of property and % of the image being of the property. The video recording shall be done so

as to show the roadway and property in an oblique view (30 degrees).

A complete view, in sufficient detail, of all driveways, with audio description of the exact location
shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the video
recording for easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of video recording shall be delivered to the Owner for the permanent and exclusive
use of the Owner prior to the start of any construction on the project.
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All video recording shall contain the name of the project, the date and time of the video recording the
name and address of the photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.

PROJECT IDENTIFICATION SIGN

The Contractor shall be responsible for furnishing, installing and maintaining four (4) County
project identification signs and removal of same upon completion of the construction. Project
identification sign shall be constructed and maintained at the project site as directed by the
County Representative. The Contractor shall erect, maintain and relocate the sign as directed for
the duration of the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by the
County Representative, and other supports as required, at a location mutually agreed by the
County Representative and the Contractor.

The identification signs shall not be less than 32 square feet in area. The Contractor shall
coordinate with the County Representative for the sign verbiage before fabrication. The signs
shall be painted with graphic content to include:

Title of Project

Name of Owner

Names and Titles of authorities, as directed by the County Representative
Prime Contractor

Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the County
Representative.

The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of high
density ¥-inch exterior plywood without waves or buckles, mounted and braced with pressure treated
lumber as necessary and maintained in a presentable condition for the duration of the project.
Hardware shall be galvanized. The surface of the sign shall be of exterior softwood plywood with
medium density overlay.

Painting shall be constructed with materials to resist weathering and fading during the
construction period. Experienced professionals shall perform painting. Graphic design and style
shall be in accordance with the following:

= The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part of
the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will remain
the property of the County upon completion of the Project unless otherwise directed.
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SPECIAL TERMS AND CONDITIONS
SOIL EROSION AND SILTATION

The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion.

At the pre-construction meeting, the Contractor shall present his proposed plan and schedule,
which shall specifically indicate the proposed used of temporary erosion control features. The
plan shall include:

= Synthetic Bales designed, furnished and installed by the Contractor in accordance
with the plans, FDOT Section 104-6-4, and FDOT Design Standard Index No. 102.

* Floating turbidity barriers and staked turbidity barriers furnished and installed
by the Contractor as shown on the plans and/or required by conditions of the permits
and as outlined in FDOT Section 104-6.4.11.

SHOP DRAWINGS

This project will include a single EOR for the plan set. The shop drawings shall include, but not
be limited to:

= Traffic Control Plan
= Erosion Control Plan
» Traffic components

The Contractor shall submit to the County Project Manager for distribution and approval, all
working drawings and shop drawings with descriptive specifications and engineering calculations
necessary for the successful completion of the Work. The shop drawing shall be submitted in pdf
format, along with a submittal log and the number of the submittals should follow the number on
the submittal log. Each shop drawing shall have a cover sheet and reference the submittal log
number, following the sample format provided in the contact documents.

The Contractor is responsible for maintaining a Submittal Activity Record (Logbook) on this
project. The Contractor shall submit all shop drawings to the County Project Manager for
processing. The County Project Manager will forward the shop drawings to the Engineer of Record
for processing. The EOR will complete the review and return the shop drawing to the County
Project Manager who will submit back to the Contractor.

The logbook shall be updated each day that any Shop Drawing submittal activity occurs.
The following minimum data shall be entered in the logbook for each submittal:

County Project Number

Submittal Number

Description of Submittal
Number of Sheets in the Submittal
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Number of Pages of Calculations, in Reports, in Manuals, etc.

Date Transmitted by Contractor to the County Project Manager

Date Transmitted by the County Project Manager to the EOR

Date County Project Manager receives Shop Drawing back from EOR

Date Roadway EOR Sends Shop Drawing Back to Contractor

Disposition as either "A" (Approved), "AN" (Approved as Noted), "R" (Resubmit) or "NA" (Not
Approved).

The Logbook is a historical record of the activity devoted to an individual submittal as well as
that for the project as a whole. It can serve as a verification of review time, to respond to
inquiries of a particular submittal's status and as a record of manpower effort to aid in estimating
and allocating future workload.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION PHASING

The Contractor shall prepare and submit a Maintenance of Traffic plan and submit it to the
County Representative for review prior to implementation. The Maintenance of Traffic Plan will
require the seal of a Florida licensed Professional Engineer with a current FDOT Advance Work
Zone certification if any change is made to the FDOT Index 600 Series. The primary goals for
the Maintenance of Traffic Plan are as follows:

1. Provide phasing of construction to accommodate the schedule of the FPL in their
relocation of their transmission lines. This includes providing access to the project site
for FPL to access the relocation of their transmission lines. Also, this is in addition to
normal service pole relocations along the utility corridor of the project.

2. Provide phasing of construction to accommodate the schedule of the CSX railroad
crossing work to be performed by CSX. This includes the portion of the roadway and
drainage construction necessary to provide access to the location of the RR crossing.

3. No roadway closure shall be allowed unless coordinated with Manatee County Traffic
Representative in advance.

4. Comply with the FDOT Permit for the Fiber Optic Interconnect Cable plan.

5. Comply with all FDOT safety criteria, FDOT Design Standards 600 Series Indexes,

FHWA and MUTCD standards, and allow for traffic to operate in daytime or nighttime.

No lane closures will be allowed between the hours of 6 AM to 7 PM

Business Entrance signs per FDOT Index 17355 (FTP-59) shall be placed at all business

entrance points and maintained during all phases of construction.

~ o

Payment for all items related to maintenance of traffic shall be included under the pay item for
Maintenance of Traffic, LS. This shall include, but not be limited to, preparation of the signed
and sealed maintenance of traffic plan for all segments of roadway construction, all maintenance
of traffic signs including business signs and advance warning signs for side streets, all barricades
and drums, temporary concrete barrier wall, all warning lights, temporary pavement if required,
removal of existing pavement markings, temporary pavement markings, temporary RPM’s,
portable changeable message signs, advance warning arrow panels, shoulder treatment for drop
off conditions, off duty police officer, temporary asphalt aprons around utility and storm
manholes and valve boxes located within the pavement area, and any other items required to
comply with safety and design standards.
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Goals for construction phasing are as follows:

1. Maintain positive drainage throughout the project during construction.
2. Maintain access to all properties.

SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all
times unless approved otherwise by the County Representative. Payment for these items shall be
included under the pay item for Maintenance of Traffic.

EXISTING SIDEWALK

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalk that is to remain in place, replacement of this sidewalk will be at the Contractor’s expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation. Any pedestrian detours needed shall comply with FDOT Design Standards Index
660.

RAILROAD CROSSING

Operations within railroad right-of way shall follow FDOT Standard Specifications for Road and
Bridge Construction Dated 2010, or latest revision, section 7-11.5.The Jack &Bore and steel
casing shall follow FDOT Standard Specifications for Road and Bridge Construction Dated
2010, or latest revision, section 556.

The Contractor shall contact CSX Road contactor representative before any construction activity
occurs within Rail Road right of way. The Contractor shall notify FDOT District Rail
Administrator, Arlene G. Barnes, via (863)519-2349 or Arlene.Barnes@dot.state.fl.us, 48 hours
prior to any work concerning installation of new crossing.

Acceptance by the Contractor

The Contractor and the Contractor’s Subcontractors shall be required to sign the “Contractor’s
Acceptance” form, Schedule I, included in the Agreements, prior to commencing work
performed in accordance with the Agreements. By signing the “Contractor’s Acceptance”, the
Contractor agrees to abide by and perform all applicable terms of the Agreement, including, but
not limited to the following sections of the Agreement:

Section 3 — Special Provisions

Section 9 — Insurance

Section 11 — Indemnification

Exhibit C — CSXT Special Provisions

Exhibit F — Insurance Requirements
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Payment for these items shall be included under the pay item for Mobilization

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the County Representative. Dust
control is required to be in accordance with the FDOT Standard Specifications Section 102-5.
Payment for Dust Control shall be made under Mobilization unless separate pay item for Dust
Control is specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved method all
existing utilities to remain and conditions as may be required for the work area. This shall
include all areas of potential conflicts with proposed storm, sanitary, force main and water main.
The Contractor shall locate all existing utilities to remain at potential conflict locations prior to
construction activities and before performing any directional bore or trenching activities. The
Contractor shall contact and coordinate with Sunshine State One Call 811 as well the individual
utilities prior to and during construction for utility locations, relocation and assistance while
installing in potential conflict areas. All utility coordination and relocations shall be factored into
the Contractor’s construction schedule at no additional cost to the County.

The cost of all labor, materials and incidentals required for the performance of any survey and utility
location work shall be included under the pay item for Mobilization. A Florida registered land
surveyor shall perform all required survey work.

UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. The County will
not be responsible for additional costs incurred by the Contractor for incorrect installations,
relocations and breaks due to service conflicts.

UTILITY COORDINATION

The Contractor shall be responsible for coordination of the work with all affected utility owners.
The Contractor must take into consideration the required utility adjustments and relocations in
development of his schedule for completing the work including construction of temporary work
to allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with the
utility owners along the project in order to avoid delays. The work includes remobilization if
required after utility relocation is complete. The intent is to coordinate utility construction
activities so the project construction continues and is not stopped or delayed at any time due to
utility work being done. Once Notice to Proceed is issued, the Contractor shall contact the
affected utilities to discuss the Contractor’s anticipated means and methods so temporary and
permanent relocation plans can be implemented as needed to meet OSHA safety requirements.
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The Contractor shall hold a utility owners meeting every two weeks / or alternate time schedule
agreed to by the Owner at 1022 26th Avenue East. The meeting shall review current and
upcoming activities for the project. Written meeting minutes will be prepared by the Contractor
and distributed to the meeting participants within 3 calendar days of the meeting.

During the design phase of this project the Engineer performed research to obtain the best
information available for the existing utilities located within the project limits. The information
found from this research has been illustrated on the project plans. The following information is
offered to assist the Contractor in understanding the extent of the utility investigations and
coordination.

1. Atlas maps for County owned water and sewer utilities were obtained from the County.
The existing water and sewer information from the atlas maps were transferred to the
plans.

2. No topographic survey was performed for the project and used to prepare the mapping for
the project plans.

3. No Subsurface utility engineering survey was performed.

4. Utility coordination was provided during the design process with all known utility
owners. This included submitting plans to the utility owners at the, 75% and 100%
design development phases. Marked plans were received from utility owners showing
the their existing or proposed utilities. This information has been transferred to the
Plans.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include the
elimination of rubble and waste material on public and private property. Driveways shall remain
accessible by residents.

PROJECT SCHEDULE

The Contractor shall submit a preliminary construction schedule with the bid. The preliminary
schedule shall show major work items and any phases the Contractor proposes. The schedule
will show duration of work items and phases.

The Contractor shall submit a detailed Critical Path Method (CPM) construction schedule within
15 days of the notification of award or its intent for the County to review. The submittal shall
meet the following requirements:

Schedule will be submitted on 11-inch by 17-inch paper.
The time scale (horizontal) shall be in weeks. The activities shall be listed on the left
hand side (vertical).

e Activities shall show most Work activities. The listing from top to bottom shall be in a
logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.
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A copy of the CPM schedule, clearly showing progress made, shall be submitted on a monthly basis
during the progress of the work at the monthly meeting. Review or acceptance will neither impose on
the County responsibility for the progress or scheduling of the Work, nor relieve the Contractor from
full responsibility therefore.

The Contractor shall provide a revised CPM schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot be
completed by its original or latest completion date shall be deemed to be behind schedule. The
revised CPM schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be the
same as for the original CPM schedule. The cost to prepare and revise the schedule is considered
incidental to the Work.

RECORD DRAWINGS AND PROJECT CERTIFICATION

The County Representative will furnish the Contractor copies of the bid plans to be used for the
record drawings.

The Contractor shall keep a complete set ‘As-built” records. These records shall show all items
of Work. The records shall be kept in a professional manner, in a form that shall be approved by
the County prior to the Work. These results shall be available at all times during construction for
reference by the County Representative and shall be delivered to the County Representative upon
completion of the Work. All completed “As-Builts” must be certified by a Florida Licensed
Surveyor or Engineer per chapter 61 G 17-6, Florida Administrative Code, pursuant to Sec.
47207, Florida Statutes.

The following information is required on the “Record Drawings”:

The “Record Drawings” shall, at a minimum, include the following:
A. Field changes of dimensions and details.
B. Details not on original contract drawings.

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including any necessary test data that the
materials (filter fabric, filter media, etc.) installed meet plan specifications and regulatory
requirements.

Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted to the
County Representative for review. Such drawings shall accurately show all approved field
changes to the original Construction Drawings, including actual locations and dimensions, and
shall be subjected to a field review in the presence of the County Representative. The drawings
are to be prepared in AutoCAD by competent personnel.

The Contractor shall incorporate any comments from the County Representative and shall submit
two write-only CD-ROMs (showing changes in AutoCAD format) one set of 11-inch by 17-inch
record drawings.
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All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing
files shall be AutoCAD format (Release 2010 or later) and shall include all external reference
drawings, text fonts, shape files and all other files necessary to make use of the drawings.

In addition, $150,000 or five percent (whichever is smaller) of the Contract price shall be
retained until the County Representative has approved the “Record Drawings”. The County
Representative will review and approve the “Record Drawings within 30 days unless additional
information is required. No final payment shall be made until such time as the “Record
Drawings” have been approved and accepted by the County Representative. Payment for Record
Drawings shall be included as part of the lump sum price for Mobilization.

EXISTING TREES

All existing trees located within Right-of-way and Easement limits shall remain. Extra attention
shall be given for oak trees that are to remain when the trenching is close to the trees and cutting
of the roots is unavoidable. Any roots over 1-inch diameter shall have clean cut. The Certified
Arborist shall be present during any root pruning process. The payment for tree removal shall be
included under the Mobilization pay item.

OTHER PERMITS

The Contractor shall comply and adhere to conditions stipulated in other project related permits.
It is the Contractor's responsibility to request or obtain a listing of available required permits for
this project.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating,
installing and maintaining all traffic control devices as described in Section 102 of the FDOT
Standard Specifications for Road and Bridge Construction and in the Plans. The Worksite
Traffic Supervisor shall have at least one year of experience directly related to work site traffic
control in a supervisory or responsible capacity and shall be certified by the American Traffic
Safety Services Association Worksite Traffic Supervisor Certification Program or an equal
approved by FDOT. Approved alternate Worksite Traffic Supervisors may be used when
necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall review
the project on a day-to-day basis as well as being involved in all changes to traffic control. The
Worksite Traffic Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite Traffic Supervisor
shall ensure that routine deficiencies are corrected within a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the work zone
traffic control or to provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may
be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result in
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temporary suspension of all activities except traffic and erosion control and such other
activities deemed to be necessary for project maintenance.

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for Maintenance
of Traffic.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE
PERMIT REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL
PROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge permits
or exemptions, if any, and/or a Department of Environmental Protection Dredge and Fill permit,
if any, required for this project have been obtained by the County Representative. The
Contractor shall comply with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District, as
well as other duly authorized law enforcement officers of the State.

The County Representative will furnish the Contractor A copy of the Permit Document, which
shall be posted in a conspicuous location at the work site during the entire period of the work.
The permit document shall be readily available at the project site to any duly authorized
representative of DEP, SWFWMD or other duly empowered law enforcement agency who may
wish to enter the work area for ascertaining compliance with the terms of this permit.

The Contractor shall not remove and/or emplace more material or exceed the limits of
construction authorized by the Permit. Any unauthorized deviation from the approved drawings,
Specifications and conditions of the permit shall constitute grounds for permit revocation and
enforcement action by DEP and/or SWFWMD. Any conflicts between the Permit and
construction plans or Specifications shall be pointed out to the County Representative in writing.

The Contractor shall exercise extreme care during construction activities to avoid damaging or
adversely affecting the personal or property rights of others.

The Contractor shall assume and accept all responsibility and liability for and agrees to save
DEP, SWFWMD and all their employees harmless from all claims of damage arising out of
operations conducted pursuant to the permit.

The Contractor shall not violate the Water Quality Standards as specified in Chapter 62-302, 62-
4 and 62-25 Florida Administrative Codes, including but not limited to:

62-302.500 Minimum Conditions of All Waters, Times and Places
The Contractor shall not allow the turbidity to exceed 29 Nephelometric Turbidity Units (NTU's)

as related to standard candle turbidimeter above background or exceed turbidity limits as dictated
by the Department of Environmental Protection (DEP). The Contractor is required to have a
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functional turbidity meter on the job site at all times along with personnel to operate this meter.
Turbidity samples will be taken as directed by the County Representative or his representative.

When a turbidity violation is noted, the Contractor shall be required to implement sampling after
corrective actions have been taken. The samples shall be taken in the same manner as routine
monitoring is done. If samples indicate that the water quality standard for turbidity is still being
violated, sampling shall continue at two-hour intervals until the samples indicate no violation is
present. In no case shall operations resume until a set of samples has been taken which indicates
that the water quality standard for turbidity is no longer being violated.

All turbidity monitoring data shall be submitted as soon as possible after collection. The County
Representative will allow a maximum of a one-week period for submittal of data which indicates
no violations of the standard.

Monitoring data shall normally be submitted within one week of analysis with documents
containing the following information as a minimum: (1) permit number; (2) dates of sampling
and analysis; (3) a statement describing the methods used in collection, handling, storage and
analysis of the samples; (4) a map indicating the sampling locations and (5) a statement by the
individual responsible for implementation of the sampling program concerning the authenticity,
precision, limits of detection and accuracy of the data.

Monitoring reports shall include, but not be limited to, the following information for each sample
that is taken:

1) time of day samples taken;

) depth of water body;

3 depths of samples;

4) antecedent weather conditions;

&) tidal stage and direction of flow; and
(6)  wind direction and velocity.

If monitoring reveals apparent violations of the state water quality standard for turbidity,
dredging activities shall cease immediately and not resume until corrective measures have been
taken, turbidity has returned to acceptable levels, and a compliance inspection by DEP
Department personnel has been conducted.

The Contractor shall not disturb any wetland species until after all desirable species have been
relocated by others as directed by the County Representative.

The Contractor shall be required to use silt barriers upstream and downstream of the project.
Construction of silt barriers shall be in accordance with plans and Specifications.

The Contractor shall use a qualified testing lab to perform the required monitoring as stipulated
in the permit conditions. The Contractor shall be required to cooperate with the testing lb
performing the monitoring and shall provide adequate space for storage of any testing
equipment, which may be needed at the job site.
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If the above-mentioned monitoring reveals apparent violations of the State Water Quality
Standards for turbidity, construction activities shall cease immediately as directed by the County
Representative.

The Contractor shall perform all work in strict accordance with the permit, plans and
Specifications. Any violation of or failure by the Contractor to comply with this permit will
subject the Contractor to liability for damages caused to the waters or property, including animal,
plant and aquatic life of the State, restoration of the waters and property to their former
condition, and civil penalties in the amount of ten thousand dollars ($10,000) for each day for
which the violation occurs.

Copies of the DEP License or Exemption and/or a Dredge and Fill permit issued to the County

Representative are available to the Contractor upon request by contacting the County
Representative.
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ATTACHMENT
LIST OF PERMIT DOCUMENTS

IFB

Note: Attached Permits shall be provided to the successful bidder

e

s

Document
Number Permit Name Notes
1 JPA #432208 1 38/58 01 Contract AQN32 Dated 5/23/1012
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ATTACHMENT
LIST OF GEOTECHNICAL DOCUMENTS

IFB

1. None
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Date: / / Submittal No.

SHOP DRAWING SUBMITTAL COVER SHEET
(IFB) # [Insert IFB Number]

Project Name: [Insert Full Project Name]

Project File No.: [Insert Project Number]

Specification Title Number: [Insert Section No.] Specification No.: Part [Insert Part
No.], [Insert Item No.] Page(s): [Insert Page No.]

Submittal Description: [Insert Title, Description of Submittal and Use]

[Manatee County Shop Drawing Review Stamp goes here. Please leave blank.]

Your Company Logo and/or information
[Contractor’s Name]
[Contractor’s Title]
[Company Name]
[Company Address]
[Office Number]
[Fax Number]
[email address]
[Approval Signature:
[Approval Date: _/ __/

0O:\JOB\0193\00193-008-20\Docs\Spec_Package\432208 1 Final SpecialProv_spatz.doc 27



EXAMPLE
Date: 10/26/2011 Submittal No.
_ 1
Shop Drawing Submittal Cover Sheet

(IFB) # XX-XXXX-XX
Project Name: Project Name Goes Here — Group or Phase 3

Specification Title Number: 2620 Specification No.: Part 2, 2.01.A
Page(s): 141

Submittal Description: National Pipe & Plastics Polyethylene PE 3608 DIPS Potable Water
Pipe HDPE

SHOP DRAWING REVIEW

— REGPONSE NOT REQUIRED " RESPONSE REQUIRED

[0 NO EXCEPTIONS TAKEN [  NOTE MARKINGS, CONFIRM

[J NOTE MARKINGS [ NOTE MARKINGS, RESUBMIT
[0 REJECTED, RESUBMIT

Engineer's review is for general conforrnance with the design oont;e:t and
contract documents. Markings or comments shall not be construed as
relieving the Contractor from compliance with the project drawings and
specifications, nor departure therefrom. The Contractor remains responsible
for details and accuracy, for confirming and corretattig,au quantities and
dimensions, for selecting fabrication processes, for niques of assembly,
and for performing his work in a safe manner.

MANATEE COUNTY PUBLIC WORKS DEPARTMENT
By: Date:

Brent Morris, PE

Project Manager

Manatee County

1022 26" Ave E.

(941) 708-7450

(941) 708-7431
Brent.morris@mymanatee.com
Approval Signature:
Approved: 3/31/2014
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Florida Department of Transportation

RICK SCOVT 10041 Danrels Parkway ANANTH PRASAD, P.E.
GOVERNGOR Fort Myers. Ilonda 33913 SECRETARY
May 25, 2012

Mr. Sage Kamiya, P.E., PTOE

Traffic Engineering Division Manager
Manatee County Public Works

1022 26" Avenue East

Bradenton, Florida 34208

RE: Executed Joint Participation Agreement
Financial Project No.: 432208 1 38/58 01
Description: Design and installation of a redundant fiber connection for
Manatee/Sarasota County Regional ATMS

Dear Mr. Kamiya:

Finclosed tor your files is one (1) copy of the executed JPA for the above referenced project.

Should you have any questions, please feel free to contact me at (239) 461-4300.
Sincefely. Q

g

pa (243

'en A. Miracola
District LIFA/JPA Coordinator

Cc: Carmen Shuler-Mosley, Manatee County Sr. Fiscal Analyst
Rick J. Arico. P.E., FDOT Project Manager

www.dot.state.fl.us



Maratee County
FM# 432208 1 3858 01 Updated version: 4/28/2011
Page L of 16

Financial Management No.: Fund: DS Function: 215 FLAIR Approp: 088849
432208 1 38/58 01 FLAIR Obj.: 132714
Agency: Manatee County Contract Amount: § 86,3 10.00 Org. Code: 550140060162 .

Contract No: Q‘ONJZ Vendor No.: F59-6000-727-041

JOINT PARTICIPATION AGREEMENT
BETWEEN
THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
AND
MANATEE COUNTY

This Agreement, made and entered into this }é_ day of %]Cu}- , 2012, by and
between the STATE OF FLORIDA DEPARTMENT OF TRANSPOR({‘ATION (hereinafter
referred to as the DEPARTMENT) and MANATEE COUNTY, political subdivision of the State of
Florida, existing under the Laws of Florida, (hereinafter referred to as the LOCAL
GOVERNMENT),

WITNESSETH:
WHEREAS, the Partics have been granted specific Legislative Authority to enter into this
Agreement pursuant to Section 339,12, Florida Statutes; and

WHEREAS, the LOCAL GOVERNMENT by Resolution No. /T /Jz /[] , dated the

"~ day of /’ }/ {{' 2012, a copy of which is attached hereto and made a part

J

hereot, has authorized its officers to execute this Agreement on its behalf
WHEREAS, the DEPARTMENT is prepored, in accordance with its Five Year Work

and installation of a redundant fiber

Program, to undertake the Project described as the * Desig

connection for Manatee/Sarasota County Regional ATMS: replace and repair trace wire and install

power service at hub™ in Fiscal Year 11712, said Project being known as FM #432208 | 38/38 01,

heremafter referred to as the “Project”™ and

WHEREAS, the Project is on the State Highway System, is not revenue producing and s
contained in the adopted Five Yeur Work Program; and

WHEREAS, the implementation of the Project is o the interests of both the DEPARTMENT
and the LOCAL GOVERNMENT and 1t would be most practical, expeditious, and cconomical tor
the LOCAL GOVERNMENT to perform the services to complete the Project.

WHEREAS, the intent of this Agreement s to establish the terms and conditions ot the

funding and the production of this Project; and



Manatee County
FM# 432208 1 38758 01 Updated version: 4:28/2011
Page 2 of 16

NOW, THEREFORE, in consideration of the mutual benefits to be derived from the joint
participation of this Agreement, the parties agree as follows:

i TERM

A. The term of this Agreement shall begin upon the date of signature of the last party to
sign. The LOCAL GOVERNMENT agrees to complete the Project by H!3 O! (3 , in

accordance with the schedule described and contained in Exhibit “C” attached hereto. If the LOCAL

GOVERNMENT does not complete the Project within the time period allotted, this Agreement will
expire on the last day of the scheduled completion, as provided in this paragraph unless an extension
of the time period is requested by the LOCAL GOVERNMENT and granted in writing by the
DEPARTMENT prior to the expiration of the Agreement. Expiration of this Agreement will be
considered termination of the Project. After the Project is complete, the term of this Agreement shall
continue in effect and be binding on the parties in perpetuity for maintenance responsibilitics of the
LOCAL GOVERNMENT.

2. SERVICES AND PERFORMANCES

A The LOCAL GOVERNMENT shall furnish the services to construct the Project. The

Project consist of: design and installation of a redundant fiber connection for M

County Regional ATMS; replace and repair trace wire _and install power service at hub, and

otherwise, the LOCAL GOVERNMENT shall perform all other necessary work to complete the
Project. as specified in Fxhibit “A”, Scope of Services attached hereto and by this reference made a
part hercol.  Nothing hercin shall be construed as requiring the LOCAL GOVERNMENT to
perform any activity which is outside of the scope of services of the Project.

B. Fhe LOCAL GOVERNMENT shall provide quantitiable, measurable and vertfiable
units of deliverables.  Each deliverable must specify the required mimumum level of service to be
nerformed and the criteria for evaluating successful completion. Said deliverables are described and
contained e Exhibit “A™ artached hercto.

. The parties hereto acknowledge and agree that the design plans for this Project
are not yet complete and are subject to review by the DEPARTMENT. Upon final approval by
the DEPARTMENT, this Agreement shall he amended to include said plans in the agreement.
The parties further agree that the plans will be incorporated into the terms of this Agreement
by reference and that the LOCAL GOVERNMENT herchy approves and delegates to

the authority to enter into an amendment of this

ot



Manatee County
M 432208 138,58 01 Updated version: 4/28/201 1
Page 3 of 16

agreement to accomplish said task. No further Board or Council action shall be required to
amend this agreement for the sole purpose of incorporating the plans.

D. The LOCAL GOVERNMENT agrees to undertake the construction of the Project in
accordance with all applicable federal, state and local statutes, rules and regulations, including
DEPARTMENT standards and specifications.

E. E- VERIFY

Vendor/Contractor

I. shall utihze the US. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Vendor/Contractor during the term

of the contract; and

o~

shall expressly require any subcontractors performing work or providing services pursuant to
the state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verity
system to verity the employment cligibility of all new employees hired by the subcontractor
during the contract term.

F. This Agreement shall act to supersede the normal requircments of the LOCAL
GOVERNMENT to secure separate DEPARTMENT permits for drive-way connection, right of

way utilization, storm-water discharge and utilities, and this Agreement is deemed to constitute such

permits.

G. The LOCAL GOVERNMENT shall be respoasible tor obtaining clearances/permits
required for the construction of the Project trom the appropriate permitting authorities.

H. The LOCAL GOVERNMENT understands that they are vesponsible, at their

expense, tor the preparation of all design plans for the Project suitable for reproduction on 11 inch
hy 17 inch sheets, together with a complete set of specifications covering all construction
requirements for the Project. The LOCAL GOVERNMENT acknowledges that the cost of design s
the vesponstbility of the LOCAL GOVERNMENT. Six (6) copies of the design plans shall be
provided to the DEPARTMENT'S Project Manager, at the address listed on Page 15, The
DEPARTMENT shall review the plans tor contormance to the DEPARTMENT'S requirements and
feasibility within forty-five (43) days of delivery by the LOCAL GOVERNMENT. The
DEPARTMENT'S review shall not be considered an adoption of the plans nor a substitution for the
engineer’s responsibility for the plans; however, all changes requested by the DEPARTMENT shall

he made by the Engineer of Record/ LOCAL GOVERNMENT with the understanding that {inal
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decision rests with the DEPARTMENT. All corrected plans shall be provided to the
DEPARTMENT in a timely manner. The LOCAL GOVERNMENT shall provide a copy of the
Final Bid documents to the DEPARTMENT. After approval of the plans and prior to commencing
the work described herein, the LOCAL GOVERNMENT shall request a Notice to Proceed from the
DEPARTMENT’S Construction Project Manager, Rick Arico, at (239) 461-4305 or from an

appointed designee. Any work performed prior_to the issuance of the Notice to Proceed is not

subject to reimbursement.
I The LOCAL GOVERNMENT shall hire a DEPARTMENT prequalified contractor
using the LOCAL GOVERNMENT’S normal bid procedures to perform the construction work for

the Project.

J. The LOCAL GOVERNMENT shall require the LOCAL GOVERNMENT’'S
contractor to post a bond in accordance with Section 337.18(1), Florida Statutes.

K. The LOCAL GOVERNMENT shall be responsible to ensure that the construction
work under this Agreement is performed in accordance with the approved construction documents,
and that it will meet all applicable DEPARTMENT standards and that the work is performed in
accord with the Terms and Conditions contained in Exhibit “D”.

L. Upon request, the LOCAL GOVERNMENT agrees to provide progress reports to the
DEPARTMENT in the standard tormat used by the LOCAL GOVERNMENT and at intervals
established by the DEPARTMENT. The DEPARTMENT will be entitled at all times to be advised,
at s request, as to the status of work being done by the LOCAL GOVERNMENT and of details
thereof. Either party to the Agreement may request and shall, within a reasonable time thereafter, be
granted a conference with the other party. Coordination shall be maintained by the LOCAL
GOVERNMENT with representatives of the DEPARTMENT.

M. Upon completion of the work authorized by this Agreement, the LOCAL
GOVERNMENT shall potify the DEPARTMENT in writing of the completion: and for all design
work that erginally requived certilication by a Professicnal Enginceer, this notification shall contain
an Enginecrs Curtification of Compliance, signed and sealed by a Professional Engineer, Exhibit
“E7 The certification shall state that work has been completed in compliance with the Project
construction plans and specifications. It any deviations are found from the approved plans, the
certification shall inchude a list of all deviations along with an explanation that justities the reason to

aceept cach deviation.
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3 COMPENSATION AND REIMBURSEMENT

A, Project Cost:  The total estimated cost of the Project is $86,310.00 (EIGHTY-SIX
THOUSAND THREE HUNDRED AND TEN DOLLARS). This amount is based on the Schedule
of Funding, Exhibit *B” attached hereto.

B. DEPARTMENT Participation:  The DEPARTMENT agrees to reimburse the
LOCAL GOVERNMENT in an amount not to exceed $86,310.00 (EIGHTY-SIX THOUSAND
THREE HUNDRED AND TEN DOLLARS) for actual costs incurred, excluding LOCAL
GOVERNMENT overhead. The funding for this Project is contingent upon annual appropriation by
the Florida Legistature. The LOCAL GOVERNMENT agrees to bear all cxpensés in excess of the
DEPARTMENT's participation. Travel costs will not be reimbursed.

1) The LOCAL GOVERNMENT shall submit invoices plus supporting documentation
required by the DEPARTMENT tor approval and processing. Payment shall be made only after
receipt and approval of goods and services unless advance payments are authorized by the
Department’s Comptroller under Section 334.044(29), F.S., or by the Department of Financial
Services under Section 215.422(14), F.S.

it) Invoices must be based on quantifiable, measurable and verifiable units of
deliverables as specified in Paragraph 2.A. and in Exhibit “A”, Scope of Services. Supporting
documentation must establish that the deliverables were received and accepted in writing by the
LOCAL GOVERNMENT and must also ¢stablish that the required minimum level of service to be
performed as  specified in Paragraph 2.B. was met, and that the criteria for evaluating successful
completion as specitied in Paragraph 2.M. was met.

1) Reimbursement for fees or other compensation for services or expenses incurred
shall be submitted by the LOCAL GOVERNMENT in detail sufficient for a proper pre-audit and
post-audit thereot, based on the quantitiable. measurable and verifiable deliverables as established in
Paragraph 20 A0 and Exhibit “A7, Scope of Services and said request [or reimbursement/invoice
must be completed and accepred in writing by the Departmient’s Project Manager or designee prior
to reimbursemcent.

v) The LOCAL GOVERNMENT may receive progress payments for deliverables based
on the contractor’s Schedule of Values and on a percentage of services that have been completed,

approved and accepted w0 the satstaction of the DEPARTMENT when properly supported by
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detatled invoices and acceptable evidence of payment. The final balance due under this Agreement
will be retmbursed upon the completion of all Project services, receipt ot final construction cost
documentation and proper submission of a detailed invoice and when the Project has been inspected,
approved and accepted to the satisfaction of the DEPARTMENT in writing,.

v) All costs charged to the Project by the LOCAL GOVERNMENT shall be supported
by detailed invoices, proof of payments, contracts or vouchers evidencing in proper detail the nature
and propriety of the charges.

D. The DEPARTMENT shall have the right to retain out of any payment due the
LOCAL GOVERNMENT under this Agrecment, an amount sufficient to satisfy any amount due
and owing to the DEPARTMENT by the LOCAL GOVERNMENT on any other Agreement
between the LOCAL GOVERNMENT and the DEPARTMENT.

E. The LLOCAL GOVERNMENT which is providing goods and services to the
DEPARTMENT should be aware of the following time frames. Upon receipt ot an invoice, the
DEPARTMENT has twenty (20) working days to inspect and approve the goods and services. The
DEPARTMENT has twenty (20) days to deliver a request tor payment (voucher) to the Departiment
of Financial Services. The twenty (20) days are measured from the latter of the date the invoice is
received or the goods or scrvices are recetved. inspected and approved. [fa payment is not available
within forty (40) days, a separate interest penalty at a rate as established pursuant to Section
5503 1), Florida Statutes, will be due and payable, in addition to the iavoice amount.  [nterest
penalties of less than one dollar ($1.00) will not he enforced unless the LOCAL GOVERNMENT
requests payment. Invoices which have to be retumed to the LOCAL GOVERNMENT because of
LOCAL GOVERNMENT preparation crrors will result in a delay in the payment. The invoice
pavinent requirements do not start until a properly completed invoice is provided to the
DEPARTMENT. A Vendor Ombudsman bas been established within the Department of Financial
Services. The duties of this individual inchude seting as an advocate tor Participants who may be
expertencing problems e obtaining timely  payment(s) from a state agency. The Vendor

Ombudsman may be contacted at (8301 413-5516 or hy calling the Division of Consumer Services
at 1-R77.693.3236.

I Records of costs incurred under terms of this Agreement shall be maintained and
made avaitable upon request to the DEPARTMENT at all times during the period of this

Agreement, and for five (3) vears atter tinal payment is made. Copies of these documents and
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records shall be furnished to the DEPARTMENT upon request. Records of costs incurred include
the LOCAL GOVERNMENT'S general accounting records and the Project records, together with
supporting documents and records, of the contractor and all subcontractors pertorming work on the
Project, and all other records of the contractor and subcontractors considered necessary by the
DEPARTMENT for a proper audit of costs. Any discrepancies revealed by any such audit shall be
resolved by a corrected final billing from the LOCAL GOVERNMENT to the DEPARTMENT.

G. In the event this Agreement is in excess of $25,000.00 (TWENTY-FIVE
THOUSAND DOLLARS AND NO/100) and a term for a period of more than one year, the
provisions ol Scction 339.135(6) (a), Florida Statutes, are hereby incorporated as follows:

“The DEPARTMENT, dunng any fiscal year, shall not expend money, incur

any liability, or enter into any contract which, by its terms, involves the expenditure

of money in excess of the amounts budgeted as available for expenditure during such

fiscal year. Any contract, verbal or written, made in violation of this subsection is

null and veid, and no money may be paid on such contract. The DEPARTMENT

shall require a statement from the Comptroller of the Department that tunds are

available prior to entering nto any such contract or other binding commitment of

funds. Nothing herein contained shall prevent the muaking of coatracts for periods

exceeding one year, but any contract so made shall be executory only for the value of

the services 1o be rendered or agreed to be paid tor in succeeding fiscal years; and

this paragraph shall be incorporated verbatim in all contracts of the DEPARTMENT

which are for an amount in excess of $25,000.00 and which have a term for a period

of more than one (1) year”

H. The DEPARTMENT'S performance and obligation to pay under this contract is
contingent upon an annual appropriation by the Florida Legislature. The parties agrec that in the
event funds are not appropriated o the DEPARTMENT for the Project, this Agreement may he
terminatedh which shall be effective upone the DEPARTMENT giving notice to the LOCAL
GOVERNMENT to that effect.

i Audits: The administration of resources awarded by the Department to the
LOCAL GOVERNMENT may he subject to audits and/or monitoring by the Department, as

desceribed 1w this section.
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MONITORING

In addition to reviews of audits conducted in accordance with OMB Circular A-133 and
Section 21597, Florida Statutes, as revised (see “AUDITS” below), monitoring procedures may
include, but not be limited to, on-site visits by Department staff, limited scope audits as detined by
OMB Circular A-133, as revised, and/or other procedures. By entering into this Agreement, the
LOCAL GOVERNMENT agrees to comply and cooperate fully with any monitoring
procedures/processes deemed appropriate by the DEPARTMENT. In the event the DEPARTMENT
determines that a limited scope audit of the recipient is appropriate, the LOCAL GOVERNMENT
agrees to comply with any additional instructions provided by the DEPARTMENT staff to the
LOCAL GOVERNMENT regarding such audit. The LOCAL GOVERNMENT further agrees to
comply and cooperate with any inspections, reviews, investigations, or audits deemed necessary by
the DEPARTMENT’S Office of Inspector General (OIG) and Florida’s Chief Financial Otficer
(CFO) or Auditor General.

AUDITS

PART . FEDERALLY FUNDED

Recipients of federal funds (i.e. state, local government, or non-profit organizations as
defined in OMB Circular A-133, as revised) are to have audits done annually using the
tollowing criteria:

1. In the event that the LOCAL GOVERNMENT expends $500,000 or more in
Federal awards in its fiscal year, the LOCAL GOVERNMENT must have a single or
program-specific audit conducted in accordance with the provisions of OMB Circular A-
133, as revised. If applicable, Exhibit “F” to this Agreement indicates Federal resources
awarded through the DEPARTMENT by this Agreement. In determining the Federal awards
expended in its fiscal year, the LOCAL GOVERNMENT shall consider all sources of
Federal awards, including Federal resources received from the DEPARTMENT.  The
determmation of amounts of’ Federal awards expended should be in accordance with the
guidelines established by OMB Circular A-133, as revised.  An audit of the LOCAL
GOVERNMENT conducted by the Auditor General in accordance with the provisions OMB
Circular A-133, as revised, will meet the requirements ot this part.

2. In connection with the audit requirements addressed in Part 1. paragraph 1,
the LOCAL GOVERNMENT shall fulfill the requirements relative to auditee
responsibilities as provided in Subpart C of OMB Circular A~133, as revised.

3 I the LOCAL GOVERNMENT expends less than $500,000 in Foderal
awards in its fiscal year, an sudit conducted in accordance with the provisions of OMB
Circular A-133, as revised, is not required. However, if the LOCAL GOVERNMENT clects
w have an audit conducted in accordance with the provisions of OMB Circular A-133, as
revised, the cost of the audit must be paid from non-Federal resources (i.e., the cost of such
ane audit must be paid from LOCAL GOVERNMENT resources obtained from other than
Federal entities).
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4. Federal awards are to be identified using the Catalog of Federal Domestic
Assistance (CFDA) title and number, award number and year, and name of the awarding
federal agency.

PART Il: STATE FUNDED

Recipients of state funds {i.e. a nonstate entity as defined by Section 2[15.97(2)(m), Florida
Statutes) are to have audits done annually using the following criteria:

1. In the event that the LOCAL GOVERNMENT expends a total amount of
state tinancial assistance equal to or in excess ot $500,000 in any fiscal year, the LOCAL
GOVERNMENT must have a State single or project-specific audit for such fiscal ycar in
accordance with Section 215.97, Florida Statutes; applicable rules of the Department of
Financial Services and the CFO; and Chapters 10.550 (local governmental entities) or
10.650 (nonprofit and for-profit organizations), Rules of the Auditor General. If applicable,
Exhibit “F” to this Agreement indicates state financial assistance awarded through the
DEPARTMENT by this Agreement. In determining the state financial assistance expended
in its fiscal year, the LOCAL GOVERNMENT shall consider all sources of state financial
assistance, including state financial assistance received from the DEPARTMENT, other state
agencies, and other nonstate entities.  State financial assistance does not include Federal
direct or pass-through awards and resources received by a nonstate entity for Federal
program matching requirements.

2. In connection with the audit requirements addressed in Pact H, paragraph 1,
the LOCAL GOVERNMENT shall ensure that the audit complies with the requirements of
Section 215.97(7), Florida Statutes. This includes submission of a financial reporting
package as detined by Section 215.97(2)(¢). Florida Statutes, and Chapters 10.550 (local
governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the
Auditor General.

3 It the LOCAL GOVERNMENT expends less than $500,000 in state financial
assistance in its fiscal year, an audit conducted in accordance with the provisions ot Section
215.97, Florida Statutes, is vot required..  However, if the LOCAL GOVERNMENT clects
to have an audit conducted in accordance with the provisions of Section 21597, Florida
Statates, the cost of the audit must be pard from the nonstate entity’s resources (1.e., the cost
ot such an audit must be paid from the LOCAL GOVERNMENT resources obtained from
other than State entities).

23 State awards are o be identified using the Catalog of State Financial
Asmsistance (CSFA) ttle and number. award number and year, and name of the state agency
awarding 1t

PARCHE OTHER AUDIT REQUIREMENTS

The LOCAL GOVERNMENT shall tfolfow up and take corrective action on audit findings.
Preparation of a summary schedule of prior year audit findings, including corrective action
and current status of the audit findings is required.  Current year audit findings require
correetive action and status of findings.
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Records related to unresolved audit findings, appeals, or litigation shall be retained until the
action is completed or the dispute is resolved.  Access to Project records and audit work
papers shall be given to the DEPARTMENT, the Department of Financial Services, and the
Auditor General. This section does not limit the authority of the DEPARTMENT to conduct
or arrange for the conduct of additional audits or evaluations of state financial assistance or
limit the authority of any other state official.

PART IY: REPORT SUBMISSION

L Copics of reporting packages for audits conducted in accordance with OMB
Circular A-133, as revised, and required by PART 1 of this Agreement shall be submitted,
when required by Section .320 (d), OMB Circular A-133, as revised, by or on behalf of the
recipient directly to the following:

A. The DEPARTMENT at the following address:

Flonda Department of Transportation
Attn: Karen A, Miracola, District JPA/LFA Coordinator
10041 Daniels Parkway
Fort Myers, Florida 33913

B. The Federal Audit Clearinghouse designated in OMB Circular A-133, as
revised (the number of copies required by Sections .320 (d) (1) and (2), OMB Circular A-
133, as revised, should be submitted to the Federal Audit Clearinghouse), at the following
address:

Federal Audit Clearinghouse
Burcau of the Census
1201 East 10™ Street

Jeffersonville, IN 47132

C. Other Federal agencies and pass-through entities in accordance with Sections
320 (e) and (N, OMB Circular A-133, as revised.

2. In the event that a copy of the reporting package for an audit required hy
PART 1 of this Agreement and conducted in accordance with OMB Circular A-133, as
revised. s nat required w0 be submitied to the DEPARTMENT for reasons pursuant o
Seetton 320 (e} 2y OMB Circular A-133, as revised, the recipient shall submit the required
written notitication pursuant to Section 320 (e}2) and a copy of the reaipient’s audited
sehicdule of expenditures of Federal awards directly to the following:

Florida Department of Transportation
Aun: Karen A, Miracola, District JPA/LEA Coordinator
10041 Daniels Parkway
Fort Myers, Florida 33913

In addition, pursuant to Section 320 (), OMB Circular A-133, as revised, the
recipient shall submit a copy ot the reporting packaye described in Section (320 (¢), OMB
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Circular A-133, as revised, and any management letters issued by the auditor, to the
DEPARTMENT at the following address:

Florida Department of Transportation
Aun: Karen A. Miracola, District JPA/LFA Coordinator
10041 Daniels Parkway
Fort Myers, Florida 33913

3. Copies of financial reporting packages required by PART Il of this
Agreement shall be submitted by or on behalt of the LOCAL GOVERNMENT directly to
each of the following:

A. The DEPARTMENT at the following address:

Florida Department of Transportation
Attn: Karen A. Miracola, District JPA/LFA Coordinator
10041 Daniels Parkway
Fort Myers, Florida 33913

B. The Auditor General's Office at the following address:

Auditor General’s Office
Room 401, Pepper Building
111 West Madison Street
Tallahassee, Florida 32399-1450

4 Copies of reports or the management letter required by PART I of this
Agreement shall be submitted by or on behalf of the LOCAL GOVERNMENT directly to:

A. The DEPARTMENT at the lollowing address:

Florida Department of Transportation
At Karen A Miracola, District JPA/LFA Coordinator
10041 Daniels Parkway
Fort Myers, Florida 33913

3. Any reports, management letters, or other information required to be
submiited 1o the DEPARTMENT pursuant (o this Agreement shall be submited timely in
accordance with OMB Circular A-133, Florida Statutes, and Chaptars 10.550 (local
governmental cntities) or 10,650 (nonprofit and for-profit organizations), Rules of the
Audttor General, as applicable.

0. Recipients,  when  submitting  financial  reporting  packages o the
DEPARTMENT for audits done in accordance with OMB Circular A-133 or Chapters
10,550 (Jocal governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules
of the Auditor General, should indicate the date that the reporting package was delivered to
the recipient in correspondence accompanying the reporting package.
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PARTV: RECORD RETENTION

The LOCAL GOVERNMENT shall retain sutticient records demonstrating its compliance
with the terms of this Agreement for a period of at least five (5) years from the date the audit
report is issued, and shall allow the DEPARTMENT, or its designee, CFO, or Auditor
General access to such records upon request. The LOCAL GOVERNMENT shall cnsure
that audit working papers are made available to the DEPARTMENT, or its designee, CFO,
or Auditor General upon request for a period of at least five (5) years from the date the audit
report is issued, unless extended in writing by the DEPARTMENT.

4. COMPLIANCE WITH LAWS

A The LOCAL GOVERNMENT shall allow public access to all documents, papers,
letters, or other material subject to the provisions of Chapter 119, Florida Statutes, and made or
received by the LOCAL GOVERNMENT in conjunction with this Agreement. Failure by the
LOCAL GOVERNMENT to grant such public access shall be grounds for immediate unilateral
cancellation ot this Agreement by the DEPARTMENT.

B. The LOCAL GOVERNMENT shall comply with all federal, state and local laws and
ordinances applicable to the work or payment for work thereof. The LOCAL GOVERNMENT
shall not discriminate on the grounds of race, color, religion, sex or national origin in the
performance of work under this Contract,

C. No funds received pursuant to this Agreement may be expended for lobbying the
Legtslature, the judicial branch, or a state agency.

D. The LOCAL GOVERNMENT and the DEPARTMENT agree that the LOCAL
GOVERNMENT, its employees, and subcontractors are not agents of the DEPARTMENT as a
resuft of this Contract.

k. A person or affiltate who has been placed on the convicted vendor list ﬁ)llbwing a
conviction for a public entity crime may not submit a bid on a contract to provide any goods or
services to o public entity. may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real
property o a public entily, may not be awarded or perform work as 2 centractor, supplicr,
subcontractor, or consultant under a contract with any public entity and may not transact business
with any public entity in excess of the threshold amount provided in Section 287.017, Florida
Statutes, for Category Two for a period of 36 months from the date of being placed on the convicted

vendor Hist
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5. TERMINATION AND DEFAULT

Al This Agreement may be cancelled by the DEPARTMENT in whole or in part at any
time the interest of the DEPARTMENT requires such termination. The DEPARTMENT also
reserves the right to seek termination or cancellation of this Agreement in the event the LOCAL
GOVERNMENT shall be placed in etther voluntary or involuntary bankruptey. The
DEPARTMENT further reserves the right to terminate or cancel this Agreement in the event an
assignment is made for the benefit of creditors. This contract may be cancelled by the LOCAL
GOVERNMENT upon sixty (60) days written notice to the DEPARTMENT.

B. [t the DEPARTMENT dctermines that the performance of the LOCAL
GOVERNMENT is not satistactory. the DEPARTMENT shall have the option of (a) immediately
terminating the Agreement, or (b) notitying the LOCAL GOVERNMENT of the deficiency with a
requirement that the deficiency be corrected within a specified time, otherwise the Agreement will
be terminated at the end of such time, or (¢) taking whatever action is deemed appropriate by the
DEPARTMENT.

C. If the DEPARTMENT requires termination of the Agreement ftor reasons other than
unsatisfactory performance ot the LOCAL GOVERNMENT, the DEPARTMENT shall notify the
LOCAL GOVERNMENT of such termination, with instructions to the effective date of termination
or specily the stage of work at which the Agreement is to be terminated.

0 It the Agreement is terminaied” before performance is completed. the LOCAL
GOVERNMENT shall be paid only for that work satistactorily performed tor which costs can be
substantiated.  Such payment, however, may not exceed an amount which is the same percentage of
the contract price as the amount of work satisfactorily completed is a percentage of the total work
called for by this Agreement. All work i progress will become the property of the DEPARTMENT
aned will be twrned over promptly by the LOCAL GOVERNMENT.

f MISCELLANEOUS

A Al words used heretnin the singular form shall extend o and include the plural. Al
words used i the plural Torm shalt extend o and include the singudar. Al words used in any gender
shall extend to and mclude all genders,

3] the DEPARTMENT shall not be obligated or liable hereunder to any party other

than the LOCAL GOVERNMENT.
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C. In no event shall the making by the DEPARTMENT of any payment to the LOCAL
GOVERNMENT constitute or be construed as a waiver by the DEPARTMENT of any breach of
covenant or any default which may then exist, on the part of the LOCAL GOVERNMENT, and the
making of such payment by the DEPARTMENT while any such breach or default shall exist shall in
no way impair or prejudice any right or remedy available to the DEPARTMENT with respect to
such breach or default,

D. This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements, or understandings applicable to the matters contained herein, and the
parties agree that there are no commitments, agreements or understandings concerning the subject
matter of this Agreement that are not contained in this document. Accordingly, it is agreed that no
deviation from the terms hereot shall be predicated upon any prior representation or agreements
whether oral or written. It is further agreed that no moditication, amendment or alteration in the
terms or conditions contained herein shall be effective unless contained in a written document
cxecuted with the same formality and of equal dignity herewith.

L. All tracings, plans specifications, maps, models, reports, or other work product
prepared or obtained under this Agreement shall be considered works made for hire for the
DEPARTMENT and the LOCAL GOVERNMENT and shall at all times be and remain the property
of the DEPARTMENT and the LOCAL GOVERNMENT without restriction or limitation on their
LI,

F. This Agreement shall be governed by and interpreted in accordance with the laws of
the State of Florida.  Any provision herein determined by a court of competent jurisdiction, or any
other fegally constituted body having jurisdiction, to be invalid or unenforceable shall be severable
and the remainder of this Agreement shall remain in full force and effect. provided that the
ivalidared or unentorceable provision is not material to the intended operation of this Agreement,

G This Agreement shall be effective upon execution by both parties and shall continue
i ceffect and be binding on the partics until the Project is completed, any subsequent litigation 1s
complete and terminated, fnal costs are known, and legistatively appropriated reimbursements, it
approved, are made by the DEPARTMENT. The DEPARTMENT may, at any stage, amend or
termunate the Project in whole or in part if the DEPARTMENT determines that such action 1s in the

best iterest of the public.
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H. PUBLIC ENTITY CRIME INFORMATION AND ANTI-DISCRIMINATION
STATEMENT: A person or atfiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on a contract to provide any goods or
services to a public entity, may not submit a bid on a contract with a public entity for the}..
construction or repair of a public building or public work, may not submit bids on leases of real
property to a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity, and may not transact business
with any public entity in excess of the threshold amount provided in Section 287.017, for
CATEGORY TWO for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. An entity or affiliate who has been placed on the discriminatory vendor list
may not submit a bid on a contract to provide any goods or services to a public entity, may not
submit a bid on a contract with a public entity for the construction or repair of a public building or
public work, may not submit bids on leases of real property to a public entity, may not be awarded
or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity, and may not transact business with any public entity.

I All notices required pursuant to the terms hereof shall be sent by First Class United
States Mail. Unless prior written notification of an alternate address for notices is sent, all notices

shall be sent to the following addresses:

Flonda Department Of Transportation Manatee County
Rick J. Arico, P.E. Sage Kamiya, P.E,, PTOE
Project Manager Trattic Engineering Division Manager
10041 Daniels Parkway 1022 26" Avenue East

Fort Myers, F1 33913 Bradenton, Florida 34208
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IN WITNESS WHEREOF, the LOCAL GOVERNMENT has executed this Agreement this

é day of 2 27[ 2%{ , 2012, and the DEPARTMENT has cxecuted this Agreement

this ‘23 day of 77)&51/- , 2012

CHAIRMAN OR DESIGNEE STATE OF FLORIDA
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EXHIBIT “A”

SCOPE OF SERVICES
Financial Management Number: 432208-1-38/58-01
REDUNDANT FIBER OPTIC CONNECTION MANATEE/SARASOTA COUNTY REGIONAL ATMS

The purpose of this Exhibit is to describe the scope of work and the responsibilities of Manatee
County in connection with the design and construction of the continuation of fiber optic
communication to provide a needed redundant connection between Manatee and Sarasota
County for continuity of operation for the regional Traffic Management Center. The project is
located on US 41 from General Spaatz Boulevard (17020000, m.p. 22.204) to Braden Avenue
(13010000, m.p. 0.560), approximately one mile. The general objective is for the County to
provide contract administration, management services, construction engineering inspection
services and quality acceptance reviews of all work associated with the design and construction
of the associated improvements. The services performed shall be in accordance with all
applicable Florida Department of Transportation manuals, guidelines and specifications.

Deliverables included in the Scope of Services are as follows:

1. Furnish and install approximately 3,564 feet of underground conduit; including
approximately 1,188 feet of directional bore.

2. Furnish and install approximately 5280 feet of fiber optic cable (49 to 96 fibers).

3. Furnish and instalt three pull boxes for fiber optic cable.

4. Furnish and install two fiber optic cable connection splice enclosures.

5. Furnish and install 24 fiberboptic connection splices.

6. Furnish and install electrical power service at the Hub cabinet.

7. Fapplicable, signing and pavement markings to meet the fatest MUTCD standards.

8. Provide adequate temporary and permanent erosion control

9. Maintain traffic on US 41 during construction.

10. Provide (TS Plans Package. This includes the design and analysis needed to prepare a

complete set of ITS Plans with applicable component plans, Traffic Control Plans,
Environmental Permits and other necessary documents.
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11

12.

13.

14.

15.

16.

Coordination with utility owners during design and construction will be required to
determine and avoid potential impacts. Where unavoidable, disposition of the utility
conflicts should be coordinated.

A Professional Engineer, registered in the State of Florida, in responsible charge of the
project’s design shall professionally endorse (sign, seal and certify) the construction
plans, the special provisions and all reference and support documents.

ldentifying and obtaining any geotechnical investigation, analysis, and design dictated
by the project needs. All geotechnical work necessary shall be performed in accordance
with the governing regulations.

Acquisition of all applicable stormwater and environmental permits in accordance with
Chapter 62-25, Regulation of Storm water Discharge, Florida Administrative Code;
Chapter 373 and 403, Florida Statutes; Chapters 40 and 62, Florida Administrative Code;
Rivers and Harbors Act of 1899; Section 404 of the Clean Water Act; and parts 114 and
115, Title 33, Code of Federal Regulations. In addition, permitting required by local
agencies shall be prepared in accordance with their specific regulations. Acquisition
includes all associated permit fees.

Coordinate construction activities with ather construction projects that are impacted by
or impact this project. This includes projects under the jurisdiction of local governments
or other regional and state agencies.

Provide Construction Engineering and Inspection (CEl} and Quality Assurance
Engineering to document construction as per specifications.

. Provide, upon completion of construction, Final As-built Construction Plans, signed and

sealed by a Professional Engineer, registered in the State of Florida.
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Exhibit “B”

ESTIMATED SCHEDULE OF FUNDING
Financial Management Number: 432208 1 38/58 01

By and through this Joint Participation Agreement with the LOCAL GOVERNMENT, the
DEPARTMENT agrees to reimburse the LOCAL GOVERNMENT up to, but not to exceed
$86,310.00 (Eighty Six Thousand Three Hundred Ten Dollars) for actual costs incurred on
this Project, excluding LOCAL GOVERNMENT overhead.

Rest ot'this page intentionally left blank
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EXHIBIT “C”
ESTIMATED PROJECT PRODUCTION SCHEDULE

Financial Management Number: 432208 1 38/58 01

Final Design to be submitted by
Bidding and Construction Contracts to begin by
Actual Construction to run from , and be completed

by H!30}l5

}

Remainder of page intentionally left blank
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EXHIBIT “D”

TERMS & CONDITIONS OF CONSTRUCTION

I. The LOCAL GOVERNMENT is authorized, subject to the conditions set forth herein,
to enter the DEPARTMENT'S Right-of-way to perform all activitics necessary for the
construction of the Project (as described more fully in Exhibit “A”). The Project shall be
constructed in accordance with construction plans and specifications to be approved by the
DEPARTMENT and consistent with the requirements of the DEPARTMENT. The plans shall
include an appropriate plan for maintenance of tratfic. Should any significant (as defined by §4-
3 of Standard Specifications for Road and Bridge Construction, 2010, and as amended from time
to time) changes to the plans be required during construction of the Project, the LOCAL
GOVERNMENT shall be required to notity the DEPARTMENT of the changes and receive
approval from the DEPARTMENT prior to the changes being constructed. The
DEPARTMENT reserves the right to adjust the plans to meet the requirements of permits. The
LOCAL GOVERNMENT shall be responsible to maintain the area of the Project at all times
during construction of the Project.  All payment and performance bonds shall name the
DEPARTMENT as an additional oblige. All warranties on any product or material used in
construction of said Project shall be in favor of the DEPARTMENT. The LOCAL
GOVERNMENT shall assure that the Engineer of Record performs all necessary post-design
services that may be required.

2. The LOCAL GOVERNMENT shall have the aflirmative responsibility to locate all
existing utilities, both aerial and underground and that all utility locations shall be represented on
the construction plans.  All utility conflicts shall be fully resolved directly with the applicable
utility. The LOCAL GOVERNMENT shall be obligated to design around any utility installation
for which the conflict cannot be resolved. Said utility work shall be deemed to be undertaken on
hehalt of and for the benefit of the DEPARTMENT and the LOCAL GOVERNMENT shall
assure that utility work schedules are obtained for the Project.

3. The work performed pursuant to this Agreement may require authorization under the
Clean Water Act, by the U.S. Environmental Protection Agency tor Storm Water Discharges
from construction sites. The LOCAL GOVERNMENT is responsible for obtaining the National
Pollutant Discharge Elimination System Permit and all other necessary permits [or construction
of the Project. When applicabie, such permits will be processed in the name of the
DEPARTMENT; however, in such event, the LOCAL GOVERNMENT will comply with all
terms and conditions of such permit in construction of the subject facilities.

4 This Agreement shall act to supersede the normal requirements of the LOCAL
GOVERNMENT w0 secure separate DEPARTMENT permits for drive-way connection, right-
of-way utilization, storm-water discharge and utilittes and this Agreement is deemed to
constitute such permits,

S. 1t s expressly agreed by the parties that this Agreement creates a permissive use only
and that neither the granting of the permission herein to use DEPARTMENT andfor LOCAL
GOVERNMENT right-ofsway nor the placing of factlities upon DEPARTMENT and/or
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LOCAL GOVERNMENT land shall operate to create or vest any property right in the LOCAL
GOVERNMENT except as otherwise provided in separate agreements,

6. The DEPARTMENT shall appoint and authorize a single individual to serve as the
DEPARTMENT'S representative to coordinate and manage the DEPARTMENT review of
LOCAL GOVERNMENT activities pursuant to this Agreement. The LOCAL GOVERNMENT
shall provide a current construction schedule to the DEARTMENT'’S representative and shall
notify the representative at least 48 hours in advance of starting proposed work and again
immediately upon completion of work.

7. The LOCAL GOVERNMENT shall hire a DEPARTMENT prequalified contractor
using the LOCAL GOVERNMENT'S normal bid procedures to perform the construction work
for the Project.

8. The LOCAL GOVERNMENT shall hire a DEPARTMENT qualified CEI firm to
perform Veritication Testing in accord with the 2010 Standard Specifications for Road and
Bridge Construction, and as amended from time to time. The DEPARTMENT shall have the
right, but not the obligation, to perform independent testing from time to time during the course
of construction of the Project. The CEI firm shall not be the same firm as the Engineer of
Record.

9. The LOCAL GOVERNMENT shall require the LOCAL GOVERNMENT'’S
contractor to post a bond in accordance with Section 337.18, Florida Statutes.

10. The LOCAL GOVERNMENT shall not modify the intent of the design plans or the
maintenance of traftic concept without appropriate submission by the Engineer of Record (the
"Engineer") and approval by the DEPARTMENT. Provided, however, in the event of an
emergency, the LOCAL GOVERNMENT shall immediately make any necessary changes and
notity the DEPARTMENT and the Engincer of Record after the moditications.

FI. The DEPARTMENT may request and shall be granted a conference with the LOCAL
GOVERNMENT  and  at  the LOCAL GOVERNMENT'S option, the LOCAL
GOVERNMENT'S . CEL firm, to  discuss uany part of the  Project activities that the
DEPARTMENT determines to  be inconsistent with the approved design plans and
specitications. The LOCAL GOVERNMENT will monitor the corrective action and provide the
DEPARTMENT status reports at such intervals as are reasonable, based on the corrective action
undertaken, and the DEPARTMENT may, but is not obligated to, review independently the
progress of the cerrective action. Provided however, if the DEPARTMENT determines a
conditton exists which threatens the public's satety, the DEPARTMENT may. at its discretion,
issue an tnmediate stop work order.

120 The LOCAT GOVERNMENT shall have the continuous obligation to monitor the
raintenance of waftic and construction operation during the course of the Project so that the
safe and  cfficient movement of  the traveling public s maintained. The LOCAL
GOVERNMENT is turther obligated o make such changes to the maintenance of traflic plans
as may be necessary. During construction, the LOCAL GOVERNMENT shall take measures,
including the placing and display of salety devices that are necessary in order to safely conduct
the public through the Project area in accordance with the latest and current version of the
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Federal Highway Administration Manual on Uniform Traffic Control Devices for Streets and
Highways, and the DEPARTMENT'S 2010 Standard Specifications ftor Road and Bridge
construction and the DEPARTMENT'S 2010 Roadway and Traffic Design Standards, and as
those sources may be amended from time to time. The LOCAL GOVERNMENT may assign
the responsibility of this paragraph to the Contractor or its' CEI for the construction of the
Project.

3. Prior to the Project bidding, the LOCAL GOVERNMENT shall provide a project
schedule that includes, at a minimum, the date the Project will be advertised for bid, the bid
opening date, the award date and the date of the preconstruction conference.

14, It is understood and agreed that the rights and privileges herein set out are granted
only to the extent of the DEPARTMENT'S right, title and interest in the land to be entered upon
and used by the LOCAL GOVERNMENT. Any additional right or privilege required to
undertake and to complete construction of the Project shall be secured by the LOCAL
GOVERNMENT.

15, Upon completion of the work in accord with the Plans, the LOCAL GOVERNMENT
shall furmish a set of “as-built” plans certified by the Engineer of Record/CEl that the necessary
improvements have been completed in accordance with the Plans as the same may be moditied
in accord with the terms of this Agreement. This certification shall include a statement that
necessary inspections, tests, and physical measurements have been made, and that all materials
entering into the work contorm to the Plans, conform to the applicable specitications contained
in the Standard Specifications for Road and Bridge Construction, 2010 cdition as amended, or
otherwise contorm to or meet generally accepted professional practices.  Additionally, the
LOCAL GOVERNMENT shall assure that all post construction survey monumentation required
by Florida Statutes is completed and evidence of such is provided to the DEPARTMENT in a
manner acceptable to the DEPARTMENT. Upon acceptance of right-ot-way documents, then
the Project shall be deemed accepted by and turned over to the DEPARTMENT.

16. In the event contaminated soil is encountered by the LOCAL GOVERNMENT ot
anyone within the DEPARTMENT right of way, the LOCAL GOVERNMENT shall
immediately cease work and notify the DEPARTMENT. The DEPARTMENT shall coordinate

refated thereto.

P71t 1y acknowledged by the parties that construction plans and specttications are still
being prepared by the LOCAL GOVERNMENT as of the date of this Agreement. Construction
of the Project will not commence until the DEPARTMENT has approved the construction plans
and specifications as provided for in Paragraph t and all required right-ot-way has been property
obtatned and certified (iF applicableY as such by the DEPARTMENT s Right of Way Manager.

bs. It applicable, the LOCAL GOVERNMENT shall assure that load ratings are
submitted an any vehicular bridge prior to the final submission of the stucture plans for
DEPARTMENT review. Structures shall not be opened to traftic until a signed and scaled final
bridge load rating that meets the Florida legal loads standard is complete.
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EXHIBIT “E”
NOTICE OF COMPLETION

JOINT PARTICIPATION AGREEMENT

Between
THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
r\nd
MANATEE COUNTY

PROJECT DESCRIPTION: Design and installation of a redundant fiber connection for
Manatee/Sarasota County Regional ATMS; replace and repair trace wire and install power
service at hub,

FINANCIAL MANAGEMENT ID#432208-1-38/58-01
In accordance with the Terms and Conditions of the JOINT PARTICIPATION AGREEMENT,
the undersigned hereby provides notification that the work authorized by this Agreement is

complete as of .20

By:

Name:

Title:

ENGINEER’S CERTIFICATION OF COMPLIANCE
In accordance with the Terms and Condttions of the JOINT PARTICIPATION AGREEMENT,

the undersigned hereby certifies that all work which originally required certification by a
Professional Engineer has been completed in compliance with the Project construction plans and
specthications,  IF any deviations have been made from the approved plans, a bst ol all
deviations, along with an explanation that justifies the reason to accept each deviation, will be
attached (o this Certification,  Also, with submittal of this certification, the LOCAL
GOVERNMENT shall furnish the DEPARTMENT a set of ~as-butlt” plans certified by the

Engmeer of Record/CEL

By: BB

SEAL: Namg:

Date:
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EXHIBIT “F”

FEDERAL RESOURCES AWARDED TO THE RECIPIENT l’l)RSUA\l" TO THIS
AGREEMENT CONSIST OF THE FOLLOWING

oA title and number) -

‘ QUIRE MEN TS APPLICABLE TO THE FEDERAL RESOURCES
AWARDE D Pu RSU ANT TO THIS AGREEMENT ARE AS FOLLOWS:

Federal Program:
List applicable compliance requirements as follows:

I First applicable compliance requirement (e.g., what services/purposes resources must he used
for).
2. Second applicable compliance requirement (e.g.. eligibility requirements for recipients of the

FESOUFCEs ).

3. Lt

STATE RESOURCES AWARDED TO THE RECIPIENT PURSUANT TO THIS AGREEMENT
CONSIST OF THE FOLLOWING:

MATCHING RESOURCES FOR FEDERAL PROGRAMS:

Federal Program (st Federal agency, Catuloy of Federal Domestic Assistance title and number) -

S {amounnt)

SUBJECT TOSECTION 215,97, FLORIDA STATUTES:

State Project (fist State awarding agency, Catalog of State Financial Assistance title and numbery -
S tarmount)

COMPLIANCE REQUIREMENTS APPLICABLE TO STATE RESOURCES AWARDED
PURSUANT TO THIS AGREEMENT ARE AS FOLLOWS:
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SEANT
OBIGtr e ~ EY i
CASet

cc. A
. vk
= ™
=V
Florida Department of Transportation
RICK SCOTT 10041 Daniels Parkway ANANTH PRASAD, P.E.
GOVERNOR Fort Myers, Florida 33913 SECRETARY
October 9, 2012

Mr, Sage Kamiya, P.E., PTOE

Traffic Engineering Division Manager
Manatee County Public Works

1022 26" Avenue East

Bradenton, Florida 34208 -

RE: Executed JPA amendment
Financial Project No.: 432208 1 38/58 01
Description: Design and installation of a redundant fiber connection for
Manatee/Sarasota County Regional ATMS

Dear Mr. Kamiya:

Enclosed for your files is one (1) copy of the executed amendment for the above referenced
project.

Should you have any questions, please feel free to contact me at (239) 461-4300.

Sincerely,

Karen A. Miracola t
District LFA/JPA Coordinator

Cc:  Carmen Shuler-Mosley, Manatee County Sr. Fiscal Analyst, w/copy. =
Rick J. Arico, P.E., FDOT Project Manager, letter only

KAM/tp

www.dot.state.fl.us



FM # 432208 1 38/58 01
MANATEE COUNTY

FIRST AMENDMENT TO
JOINT PARTICIPATION AGREEMENT
BETWEEN THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
AND MANATEE COUNTY

Upon execution by MANATEE COUNTY (hereinafter, “COUNTY”) and the STATE OF FLORIDA,
DEPARTMENT OF TRANSPORTATION (hereinafter, “DEPARTMENT”) in the places provided below, the
following shall constitute the 1¥ AMENDMENT to the JOINT PARTICIPATION AGREEMENT BETWEEN
THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION AND MANATEE COUNTY FOR

design and installation of a redundant fiber connection for Manatee/Sarasota County Regional ATMS; replace

and repair trace wire and install power service at hub for FM # 432208-1-38/58-01 (hereinafter,
“AGREEMENT").

A. All expressions used herein, unless herein separately defined, shall have the same meaning herein as in the
Agreement.

B. Except as expressly or by necessary implication modified hereby, all provisions of the Agreement shall
remain in full force and effect in accordance with their terms but in the event of any inconsistency(ies)
between the provisions of the Agreement and the provisions hereof, the latter shall prevail.

C. The AGREEMENT dated May 23, 2012 is hereby amended as follows:

1. Page 5, Paragraph 3.B. is amended in accordance to above to read:

B. DEPARTMENT Participation: The DEPARTMENT agrees to reimburse the LOCAL
GOVERNMENT in an amount not to exceed $116,310.00 (ONE HUNDRED SIXTEEN THOUSAND
THREE HUNDRED AND TEN DOLLARS) for actual costs incurred, excluding LOCAL GOVERNMENT
overhead. The funding for this Project is contingent upon annual appropriation by the Florida Legislature. The
LOCAL GOVERNMENT agrees to bear all expenses in excess of the DEPARTMENT’s participation. Travel
costs will not be reimbursed.



FM # 4322081 38/58 01
1* AMENDMENT TO JPA WITH MANATEE COUNTY

Page 2 of 2
ACKNOWLEDGED AND AGREED TO:

MANATEE COUNTY, FLORIDA
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¢ g. Manatee County Legal Review :
By:

Date

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
ATTEST

Do Mt — - —

EXECUTIVE SECRETARY (Seal) DISTRICT,8€CRE TARY OR DESIGI)FE/E
DISTRICT ONE

0‘ ‘ i 3 R 4 0 ’f 2
Date Print &me % : Date

Print Name
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Name: US 41 (Tamiami Trail) from Braden Avenue to General Spaataz Blvd)
Fiber Optic Interconnect Cable

IFB No. 14-1291-OV (Financial Project ID: 432208-1-58-01)

April 28, 2014

Joint Participation Agreement between FDOT and Manatee County
Description: Design and installation of a redundant fiber connection for Manatee /
Sarasota County Regional ATMS

The following are made a part of this agreement:

Iltem Page
1. Prevailing Minimum Wage (6 total pages)........ccceeviuiiiiiiiiiiiiii e 2
P YT Y 7
3. Title VI of the Civil Rights Act of 1964 including Nondiscrimination..................c.cevvunane. 7



1.

Prevailing Minimum Wage

For this contract, payment of predetermined minimum wages applies. The U.S. Department of
Labor Wage Rates applicable to this Contract are listed in Wage Rate Decision Number(s)
FL140165 02/28/2014 FL165 Heavy for County, as modified up through ten days prior to the
opening of bids.

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s Office of
Construction website and ensure that employees receive the minimum compensation applicable.
Review the General Decisions for all classifications necessary to complete the project. Request
additional classifications through the Engineer’s office when needed.

State: Florida

Construction Type: Heavy / County: Manatee

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO REVIEW THE LABOR WAGE
RATES APPLICABLE TO THIS CONTRACT TEN DAYS PRIOR TO THE OPENING BID
DATE.

General Decision Number: FL140165 02/28/2014 FL165

State: Florida

Construction Type: Highway
County: County in Florida.
HEAVY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/03/2014
1 02/07/2014
2 02/28/2014

ELEC0915-003 12/01/2013

Rates Fringes

ELECTRICIAN 25.13 34.5%+$0.25

POWER EQUIPMENT OPERATOR:
Crawler Cranes; Truck
Cranes; Pile Driver
Cranes; Rough Terrain
Cranes; and Any Crane not
Otherwise described below... $ 29.61 11.50
Hydraulic Cranes Rated 100
Tons or Above but Less
Than 250 Tons; and Lattice
Boom Cranes Less than 150
Tons if not described below. $ 30.61 11.50



Lattice Boom Cranes Rated
At 150 Tons or Above:
Friction Cranes of Any
Size; Mobile Tower Cranes
Or Luffing Boom Cranes of
Any Size; Electric Tower
Cranes; Hydraulic Cranes
Rated at 250 Tons or
Above; and Any Crane
Equipped with 300 Foot or
More of Any Boom

Combination $ 31.61 11.50
Oiler $22.91 11.50
IRON0397-006 05/01/2013 Rates Fringes
IRONWORKER, STRUCTURAL $27.67 12.82
LAB00517-002 05/01/2008
LABORER: Grade Checker $17.20 5.47
*PAINO088-008 08/01/2013
PAINTER: Brush, Roller and
Spray $19.50 8.93
SUFL2009-161 06/24/2009
CARPENTER $14.95 2.92
CEMENT MASON/CONCRETE FINISHER  $ 14.77 3.50
LABORER: Common or General $10.90 0.38
LABORER: LANDSCAPE $7.25 0.00
LABORER: Pipelayer $13.75 2.06
LABORER: Power Tool Operator

(Hand Held Drills/Saws,



Jackhammer and Power Saws only) $10.63 2.20

OPERATOR: Asphalt Paver $11.59 0.00
OPERATOR: Backhoe/Loader

Combo $16.10 244
OPERATOR: Backhoe/Excavator $ 15.00 0.52
OPERATOR: Bulldozer $17.00 0.00
OPERATOR: Grader/Blade $ 16.00 2.84
OPERATOR: Loader $14.75 0.00
OPERATOR: Mechanic $14.32 0.00
OPERATOR: Roller $10.76 0.00
OPERATOR: Scraper $11.00 1.74
OPERATOR: Trackhoe $20.92 5.50
OPERATOR: Tracker $ 10.54 0.00
TRUCK DRIVER, Includes Dump Truck $11.00 0.00
TRUCK DRIVER: Lowboy Truck $12.73 0.00
TRUCK DRIVER: Off the Road Truck $12.21 1.97

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular



rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with

characters other than "SU" denotes that the union

classification and rate have found to be prevailing for that
classification. Example: PLUMO0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived

from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,

LA indicates the State of Louisiana; 2004 is the year of the

survey; and 007 is an internal number used in producing the

wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued

as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination



* aWage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



2. E-VERIFY
Vendor/Contractor:

1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Vendor / Contractor during the
term of the contract; and

2. Shall expressly require any subcontractors performing work or providing services
pursuant to the state contract to likewise utilize the U.S. Department of Homeland
Security’s E-Verify system to verify the employment eligibility of all new employees hired
by the subcontractor during the contract term.

3. Title VI — Requirements
The Sub-recipient or Contractor, in accordance with Title VI of the Civil Rights Act of 1964, 78

Stat. 252, 42 U.S.C. 200d to 200d-7 and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-
assisted programs of the Department of Transportation issued pursuant to such Act,
Countyhereby notifies all bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR Part
26 will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, religion, national origin, marital status, sex,
age, disability in consideration for an award.

During the performing this contract for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) — agrees to the following:

1. Compliance with Regulations: The contractor will comply with the Regulations on
nondiscrimination in federally-assisted programs of the U.S. Department of Transportation
(“USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended from time
to time, (herein referred to as the Regulations), which are herein incorporated here by reference
and made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the
Contract, shall not discriminate on the basis of race, color, national origin or sex in the selection
and retention of subcontractors, including, procurements of materials and leases of equipment.
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by
Section 21.5 of the Regulations, including employment practices when the Contract covers a
program as set forth in Appendix B of the Regulations.

3. Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by the Contractor for work to
be performed under subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s
obligations under this contract and the Regulations relative to nondiscrimination on the basis of
race, color, national origin or sex.



4. Information and Reports: The Contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information and its facilities as may be determined by the
County, and Florida Department of Transportation / Federal Highway Administration, to be
pertinent to ascertain compliance with such Regulations, order and instructions. Where any
information required of a Contractor is in the exclusive possession of another who fails or
refuses to furnish this information the Contractor shall so certify to the County, Florida
Department of Transportation / Federal Highway Administration as appropriate, and shall set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the County, and Florida Department of
Transportation / Federal Highway Administration may determine to be appropriate, including,
but are not limited to:

a. Withholding of payments to the contractor under the contract until the contractor
complies, and/or
b. Cancellation, termination or suspension of the contract, in whole or in part.

6. Incorporation of Provisions: The Contractor should include the provisions 1 through 6 in
every subcontract, including procurements of materials and leases of equipment, unless
exempt by the Regulations, or directives issued pursuant thereto. The County or the Florida
Department of Transportation / Federal Highway Administration may direct as a means of
enforcing such provisions including sanctions for non-compliance, provided, however, that,
in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as a result of such direction, the contractor may ask the County
and Florida Department of Transportation / Federal Highway Administration to enter into
such litigation to protect the interests of the County, Florida Department of Transportation /
Federal Highway Administration and in addition, the contractor may request the United
States to enter into such litigation to protect the interests of the United States.



34.

35.

36

THE CONTRACTOR CERTIFIES THE FOLLOWING STATEMENTS:

Non-Collusion Provision

The undersigned hereby certifies, to the best of his or her knowledge and belief, that on behalf
of the person, firm, association, or corporation submitting the bid certifying that such person,
firm, association, or corporation has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action, in restraint of free competitive
bidding in connection with the submitted bid. Failure to submit the executed statement as part of
the bidding documents will make the bid nonresponsive and not eligible for award consideration.

Lobbying Certification
“The undersigned hereby certifies, to the best of his or her knowledge and belief, that:

(a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence either directly or indirectly
an officer or employee of any state or federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal Contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative

agreement.

(b) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, an officer or employee of Congress, or an employee of a member of
Congress in connection with this Federal contract, grant loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-L “Disclosure Form to Report Lobbying”,
in accordance with its instructions.

(c) The undersigned shall require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts
under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and
disclose accordingly. This certification is a material representation of fact upon which reliance
was placed when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title 31, US
Code. Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each failure.”

. Suspension and Debarment

“The Bidder certifies that, neither the firm nor any person associated therewith in the capacity of
County, partner, director, officer, principal, investigator, project director, manager, auditor,
and/or position involving the administration of federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal
department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil
judgment rendered against it for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a federal, state, or local government transaction or
public contract; violation of federal or state antitrust statutes; or commission of embezzlement,



theft, forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of
this certification; and

(d) has within a three-year period preceding this certification had one or more federal, state, or
local government public transactions terminated for cause or default.

The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this project by any federal agency unless authorized by the
Florida Department of Transportation.”

The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this project by any federal agency unless authorized by the
Florida Department of Transportation.”

THE CONTRACTOR CERTIFIES THE ABOVE STATEMENTS:

Signature

Printed Name

Firm Name
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