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MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

 

 
 

IFB NO. / TITLE 
IFBC 22-TA004058DJ Phase 
II Repairs to Lake Manatee 
Dam 

DATE POSTED MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Dave Janney 
Senior Procurement Agent 

PROJECTED 
AWARD DATE July 26, 2022 

DEPARTMENT/DIVISION Public Works AUTHORIZED BY 
DATE 

Jacob Erickson, Purchasing Official 
NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Kiewit Infrastructure 
South Co. for the provision of Phase II Repairs to Lake Manatee Dam. 
 

ENABLING/REGULATING AUTHORITY 
 
Manatee County Procurement Ordinance, Sec 2-26. 
 

BACKGROUND/EVALUATION 
 
The Scope of Work consist of repairs to Lake Manatee Dam to include the deep soil mixing, concrete repairs, electrical 
and mechanical repairs to spillway gate structures, and jet grouting per the plans and specifications. 
 
The solicitation was advertised on March 23, 2022, on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  
 

1. Kiewit Infrastructure South Co., Omaha, NE       
2. Thalle Construction Co. Inc., Hillsborough, NC       
            

      
 
EVALUATION SUMMARY:  
 
Kiewit Infrastructure South Co. was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is 
attached to this Notice of Intent to Award. 
 
RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Kiewit Infrastructure South Co.. 

 

ATTACHMENTS  
(List in order of attached) 

 
Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Utility Rates, Debt 

4046108870 534000 

COST $15,478,210 FUNDS VERIFIED Yes 



Pay Item
Number Description Estimated 

Quantity Unit Total Bid Price
214 Calendar Days

Total Bid Price
214 Calendar Days

$15,478,210.00 $32,507,277.00

TAB SHEET
22-TA004058DJ PHASE II DAM REPAIRS

COUNTY PROJECT NO. 6108870
Kiewit Infrastructure 

South Thalle Construction

GRAND TOTAL



Pay Item
Number Description Estimated 

Quantity Unit
Unit Price

214 Calendar 
Days

Total Bid Price
Unit Price

214 Calendar 
Days

Total Bid Price

101 Pre-Mobilization Activities
(Construction Submittals….) 1 LS $275,000.00 $275,000.00 $200,000.00 $200,000.00

102 Utility Locates 1 LS $60,000.00 $60,000.00 $145,000.00 $145,000.00
103 Laydown and Setup 1 LS $1,000,000.00 $1,000,000.00 $7,500,000.00 $7,500,000.00
104 Office Set-Up 1 LS $75,000.00 $75,000.00 $1,500,000.00 $1,500,000.00
104 Office Maintenance and Operation 30 WK $3,000.00 $90,000.00 $7,000.00 $210,000.00

105 Erosion and Sediment Control Best
Management Practices 30 WK $1,000.00 $30,000.00 $8,600.00 $258,000.00

106 Temporary Downstream Access Road 1 LS $90,000.00 $90,000.00 $200,000.00 $200,000.00
108 General Conditions 1 LS $858,000.00 $858,000.00 $5,150,000.00 $5,150,000.00
109 Permits, Bonding, etc. 1 LS $123,000.00 $123,000.00 $650,000.00 $650,000.00

$2,601,000.00 $15,813,000.00

201 Cut for Regrading 600 CY $25.00 $15,000.00 $10.00 $6,000.00
202 Furnish & Install Grading Material 1300 CY $160.00 $208,000.00 $41.00 $53,300.00

$223,000.00 $59,300.00

Apron Area
301 Furnish & Install Pressure Relief Wells 4 LS $7,000.00 $28,000.00 $11,305.00 $45,220.00
302 Core Slab, Fill Voids, and Repair Cores 120 CY $1,600.00 $192,000.00 $1,750.00 $210,000.00

Stilling Basin
303 Furnish & Install Vertical Pressure Relief Wells 9 LS $7,000.00 $63,000.00 $11,400.00 $102,600.00
304 Furnish & Install Inclined Pressure Relief Wells 10 LS $7,500.00 $75,000.00 $11,400.00 $114,000.00
305 Core Slab, Fill Voids, and Repair Cores 150 CY $1,600.00 $240,000.00 $1,600.00 $240,000.00

$598,000.00 $711,820.00

Site Preparation

401 Full Depth Demo of Trench and Grade Preparation for 
Cutoff Wall Installation 160 CY $920.00 $147,200.00 $2,100.00 $336,000.00

402 Partial Depth Demo and Preparation for Overlay Slab Key 
Trenches 20 CY $10,000.00 $200,000.00 $3,200.00 $64,000.00

403 Preparation of Apron Area for Concrete Overlay 20,000 SF $5.00 $100,000.00 $1.50 $30,000.00
New Work

404 Furnish & Install Soil Mix Cutoff Wall 1610 VLF $350.00 $563,500.00 $1,000.00 $1,610,000.00

405 Furnish & Install 8 Ft Diameter Jet Grout Cells Along 
Cutoff Wall 100 VLF $1,100.00 $110,000.00 $1,370.00 $137,000.00

406 Furnish & Install 4 Ft Diameter Jet Grout Tie-ins for 
Cutoff Wall 100 VLF $700.00 $70,000.00 $550.00 $55,000.00

407 Furnish & Install Reinforced Concrete Trench Slab Across 
Apron to Engage Cutoff Wall 160 CY $1,200.00 $192,000.00 $2,600.00 $416,000.00

408 Furnish & Install Reinforced Concrete Topping Slab Over 
Existing Apron 650 CY $1,000.00 $650,000.00 $950.00 $617,500.00

409 Furnish & Install Reinforced Concrete Access Steps 1 EA $40,000.00 $40,000.00 $38,000.00 $38,000.00
$2,072,700.00 $3,303,500.00

Site Preparation

501 RipRap Removal and Excavation at Training Wall to 
Wing Wall Interface 600 CY $70.00 $42,000.00 $74.00 $44,400.00

502 Furnish & Install Engineered Fill in Cut at Training Wall 
to Wing Wall Interface 600 CY $200.00 $120,000.00 $140.00 $84,000.00

503 Furnish & Install Steel Sheet Piling Along Toe Drain 
Piping and Adjacent to Stoplog Storage Pad 3000 SF $85.00 $255,000.00 $100.00 $300,000.00

New Work

504 Cut Work Volume As-Needed for Cutoff Wall Installation 
Equipment 1000 CY $45.00 $45,000.00 $16.00 $16,000.00

505 Transport & Place Fill Work Volume As-Needed for 
Cutoff Wall Installation Equipment 120 CY $150.00 $18,000.00 $170.00 $20,400.00

506 Furnish & Install 3 ft Diameter Soil Mix Cutoff Wall 1700 LF $350.00 $595,000.00 $950.00 $1,615,000.00
507 Furnish & Install 4 Ft Diameter Jet Grout Cells 1500 LF $700.00 $1,050,000.00 $370.00 $555,000.00

508 Furnish & Install 8 Ft Diameter Jet Grout Tie-in Cells 120 LF $1,100.00 $132,000.00 $1,100.00 $132,000.00

509 Furnish & Install 4 Ft Diameter Jet Grout Slab Support 
Columns on 10 ft Centers to Training Wall Footings 450 LF $700.00 $315,000.00 $350.00 $157,500.00

510 Surplus Allotment of Soil Mix Grout Migrating into 
Remaining Voids Under Training Wall 25 CY $700.00 $17,500.00 $630.00 $15,750.00

511 Cut Work As-Needed for Final Grade 150 CY $125.00 $18,750.00 $30.00 $4,500.00

512 Transport & Place Fill Work Volume As-Needed for Final 
Grade 600 CY $50.00 $30,000.00 $60.00 $36,000.00

513 Furnish & Install Continuous Reinforced Concrete Slab 
Between Training Wall and Cutoff Wall 175 CY $1,890.00 $330,750.00 $3,000.00 $525,000.00

514 Furnish & Install Reinforced Concrete Slab Between End 
of Training Wall and Toe Drain Sheet Pile Wall 10 CY $2,400.00 $24,000.00 $1,600.00 $16,000.00

515 Furnish & Install Reinforced Concrete Cap Along Sheet 
Pile Wall at Stoplog Storage Area 5 CY $4,000.00 $20,000.00 $7,000.00 $35,000.00

516 Furnish & Install Guardrail System As-Needed Beyond 
Training Wall and Sheet Pile Wall at Stoplog Storage Area 60 LF $400.00 $24,000.00 $25.00 $1,500.00

517 Install new electical conduit and wiring 600 LF $70.00 $42,000.00 $189.00 $113,400.00
518 Replace rip rap, as-needed, adjacent to wing wall 150 CY $125.00 $18,750.00 $200.00 $30,000.00

519 Seeding/Sodding behind North Training Wall, assume 
90% seed and 10% sod 1 LS $75,000.00 $75,000.00 $15,000.00 $15,000.00

$3,172,750.00 $3,716,450.00NORTH TRAINING WALL SUBTOTAL

CONSTRUCTION ACCESS ROAD SUBTOTAL

400                          Apron Area Repairs

500                          North Training Wall
APRON AREA REPAIRS SUBTOTAL

300                         Void Filling

VOID FILLING SUBTOTAL

Thalle Construction

TAB SHEET
22-TA004058DJ PHASE II DAM REPAIRS

COUNTY PROJECT NO. 6108870
Kiewit Infrastructure South

200                         Construction Access Road
MOBILIZATION SUBTOTAL

100                         Mobilization



Site Preparation

601 Sawcut and Partial Removal of Existing Slab on Grade As-
Needed for Sheet Pile Installation 10 CY $450.00 $4,500.00 $800.00 $8,000.00

602 Transport & Place Fill Work Volume As-Needed for 
Cutoff Wall Installation Equipment 20 CY $200.00 $4,000.00 $500.00 $10,000.00

603 Furnish & Install Steel Sheet Piling Along Toe Drain 
Piping and Adjacent to Control Building 3200 SF $85.00 $272,000.00 $100.00 $320,000.00

New Work

604 Cut Work Volume As-Needed for Cutoff Wall Installation 
Equipment 1100 CY $100.00 $110,000.00 $20.00 $22,000.00

605 Transport & Place Fill Work Volume As-Needed for 
Cutoff Wall Installation Equipment 250 CY $150.00 $37,500.00 $160.00 $40,000.00

606 Furnish & Install 3 ft Diameter Soil Mix Cutoff Wall 1800 LF $350.00 $630,000.00 $900.00 $1,620,000.00
607 Furnish & Install 4 Ft Diameter Jet Grout Cells 1600 LF $700.00 $1,120,000.00 $400.00 $640,000.00

608 Furnish & Install 8 Ft Diameter Jet Grout Cells at 
Transitions 400 LF $1,100.00 $440,000.00 $2,200.00 $880,000.00

609
Furnish & Install 4 Ft Diameter Jet Grout Slab Support 
Columns on 10 ft Centers to Training Wall Footings 500 LF $700.00 $350,000.00 $310.00 $155,000.00

610 Surplus Allotment of Soil Mix Grout Migrating into 
Remaining Voids Under Training Wall 25 CY $700.00 $17,500.00 $600.00 $15,000.00

611 Cut As-Needed for Final Grade 250 CY $125.00 $31,250.00 $30.00 $7,500.00
612 Transport & Place Fill As-Needed for Final Grade 1000 CY $50.00 $50,000.00 $60.00 $60,000.00

613 Furnish & Install Continuous Reinforced Concrete Slab 
Between Training Wall and Cutoff Wall 250 CY $1,890.00 $472,500.00 $2,500.00 $625,000.00

614
Furnish & Install Reinforced Concrete Slab Between End 
of Training Wall and Toe Drain Sheet Pile Wall 5 CY $2,400.00 $12,000.00 $1,600.00 $8,000.00

615 Furnish & Install Reinforced Concrete Cap Along Sheet 
Pile Wall at Control Building 3 CY $4,000.00 $12,000.00 $6,500.00 $19,500.00

616 Furnish & Install Guardrail System As-Needed Along 
Sheetpile Beyond Training Wall  40 LF $400.00 $16,000.00 $25.00 $1,000.00

617 Furnish & Install Guardrail System Adjacent to Steps Near 
Crest 40 LF $300.00 $12,000.00 $25.00 $1,000.00

618 Install new electical conduit and wiring 1200 LF $70.00 $84,000.00 $180.00 $216,000.00

619 Seeding/Sodding behind North Training Wall, assume 
90% seed and 10% sod 1 LS $75,000.00 $75,000.00 $12,000.00 $12,000.00

$3,750,250.00 $4,660,000.00

701 Remove Existing Plugs from Underdrain and Abandoned 
Toe Drain Outfalls,  Permentantly Seal 4 LS $5,000.00 $20,000.00 $25,000.00 $100,000.00

$20,000.00 $100,000.00

801 Replace existing electrical, instructmentation, and 
mechanical drive components with new equipment 3 Gates 

Total $300,000.00 $900,000.00 $200,000.00 $600,000.00

$900,000.00 $600,000.00

901 Furnish, Inspect, Maintain, and Operate 2700 gpm Intake 
Water Pump 212 Days $700.00 $148,400.00 $1,500.00 $318,000.00

$148,400.00 $318,000.00

1001 Office Removal, Staging/Laydown Area Removal 1 LS $500,000.00 $500,000.00 $150,000.00 $150,000.00
1002 Punchlist Inspection 1 LS $40,000.00 $40,000.00 $60,000.00 $60,000.00
1003 Closeout Manuals / Submittals 1 LS $30,000.00 $30,000.00 $30,000.00 $30,000.00
1004 Red-Line Construction Drawings 1 LS $15,000.00 $15,000.00 $30,000.00 $30,000.00

$585,000.00 $270,000.00

$14,071,100.00 $29,552,070.00

10% $1,407,110.00 10% $2,955,207.00

$15,478,210.00 $32,507,277.00

1101 Emergency Demobilization
a. Demobilization 1 LS $450,000.00 $450,000.00 $100,000.00 $100,000.00
b. Site Monitoring & Standby Rate 1 Day $40,000.00 $40,000.00 $10,000.00 $10,000.00
d. Mobilization 1 LS $600,000.00 $600,000.00 $100,000.00 $100,000.00

1102 Replace Fuze Plug in Emergency Spillway after Major 
Storm Event 1 Plug $100,000.00 $100,000.00 $40,000.00 $40,000.00

1103
Turf Reinforcement Mat (Type 3) F&I with Anchors 50 SY $25.00 $1,250.00 $2.00 $100.00

1104
FDOT Type D4 Filter Fabric (FDOT Std. Spec. 985) F&I 
for Slope Stabilization 50 SY $33.00 $1,650.00 $6.00 $300.00

1105
Bank & Shore Riprap (D50=18" and generally per FDOT 
Std. Spec. 530-2.1.3.1) F&I

20 TN $150.00 $3,000.00 $75.00 $1,500.00

SUBTOTAL ALL SECTIONS (MOBILZATION, CONSTRUCTION ACCESS ROAD, 
VOID FILLING, APRON AREA REPAIRS, NORTH TRAINING WALL, SOUTH 
TRAINING WALL, STILL BASIN REPAIRS, MECHANINCAL IMPROVEMENTS, 
DAILY MANDATED FRESHWATER RELEASE, DEMOBILIZATION)

CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)

GRAND TOTAL

THE FOLLOWING PAY ITEMS ARE INTENDED TO ESTABLISH UNIT RATES 
FOR UNFORESEEN CIRCUMSTANCES DURING THE CONTRACT PERIOD, AND 

WILL NOT BE UTILIZED TO DETERMINE CONTRACT AWARD.

1100

MECHANICAL IMPROVEMENTS SUBTOTAL
900                        Daily Mandated Freshwater Release

800                         Mechanical Improvements

DEMOBILIZATION SUBTOTAL

600                          South Training Wall

DAILY MANDATED FRESHWATER RELEASE SUBTOTAL
1000          Demobilization

SOUTH TRAINING WALL SUBTOTAL
700                         Stilling Basin Repairs

STILLING BASIN REPAIRS SUBTOTAL
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