



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 1
Solicitation No.: 21-TA003721CD
Project No.: 6033072
Solicitation Title: Design-Build Services for Lake Manatee Water Treatment Plant Alum Sludge Dewatering System
Addendum Date: July 2, 2021
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Project Manager

RFQ No. 21-TA003721CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of RFQ No. 21-TA003721CD.

Change to:

ADVERTISEMENT, DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Proposals in response to this RFQ is **July 21, 2021 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative by the Due Date and Time. Proposals will be opened immediately following the Due Date and Time at the Manatee County Administration Building, Suite 803.

Change to:

INFORMATION FOR PROPOSERS, FIRST PARAGRAPH OF SECTION A.02 DUE DATE AND TIME:

The Due Date and Time for submission of Proposals in response to this Request for Qualifications (RFQ) is **July 21, 2021 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

**Change to:
INFORMATION FOR PROPOSERS, SECTION A.36 SOLICITATION SCHEDULE:**

Scheduled Item	Scheduled Date
Non-Mandatory Solicitation Information Conference at Lake Manatee Sludge Drying Beds, 1451 Dam Road, Bradenton, FL 34212	June 28, 2021 9:00 a.m.
Question and Clarification Deadline	<u>July 13, 2021</u>
Final Addendum Posted	<u>July 14, 2021</u>
Proposal Due Date and Time	<u>July 21, 2021, by 3:00 p.m.</u>
Technical Evaluation Meeting	August 3, 2021
Technical Evaluation Meeting	August 4, 2021
Interviews/Presentations/Demonstrations (if conducted)	August 11, 2021
Final Evaluation Meeting (if required)	August 12, 2021
Projected Award	October 2021

Add:

The following item is issued with this Addendum 1 for informational purposes only:

1. Attendance Record for Non-Mandatory Informational Conference held on June 28, 2021.

QUESTIONS AND RESPONSES:

Q1. With our team and many subconsultants taking their summer vacation in conjunction with the upcoming holiday long weekend, our team respectfully asks the County to consider a one to two-week extension on the proposal submission date, so we have adequate time to develop an exceptional response for the County. Thank you for your consideration.

R1. The due date has been revised with this Addendum 1.

NOTE:

Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE

DMB CONTRACTORS

RFQ# 21-TR053721CD

DESIGN-BUILD SERVICES FOR LAKE MONAROS
WATER TREATMENT PLANT ALUM SOLIDS
DISPOSAL SYSTEM.

6/28/2021

8 9:00 A.M

Process Data

NAME	Company	PHONE #/extension
Chris Daloy	MCG Procurement	941-749-3048
Tony Perez	Freeze; Nicholas	813-909-5120
Nike Semago	Kimley-horn	813-943-5274
Keith Lawt	Holland-pump Company	321-626-0696
Jamie Annett	Synagro	9364322278
Les Kemp	Synagro	321-423-4617
Victor Mercado	PCT	772-214-9482
ERIC CHAVEZ	PCL	407-956-0893
Douglas Eckmann	Kimley-Horn	941-374-1010
Jamie Hon	Holland Pump Co	321-217-3503
MATT TRACY	PCL Construction	813-541-9617
Katie Gilmore	MCUD	941 792 8811 x5473
David Schafeld	MCUD	741-7928811 x5130
THANH TRAN	WTP	941-792-8811 x5111
Robert Baal	WTP	941-448-4662
Kevin Morris	MCUD	941-915-0731
Jeff Streetman	MCPW	941-35-7967
Keith Cook	MCPV	813-924-6479