

MEMORANDUM



To: All Interested Bidders
Date: **March 8, 2017**
Subject: IFB 16-3272OV, University Parkway From Market
Street to Lorraine Road, Manatee County, FL
(Project #6052010)
Addendum 2

Bidders are hereby notified that this Addendum shall be acknowledged on Bid Form Page 1 and made a part of the above named bidding and contract documents. Bid submitted without Acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding document, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

Addendum No. 2 is issued to Revise the Quantity of Bid Item No. 3.
Revised Quantity to read: 400-0-13 – Miscellaneous Concrete – 1.6 CY.
(WAS: 160 CY).
(Revised Bid Form (Bid A and Bid B) (7 total pages attached).

Bids will be received at the Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205 **March 10, 2017 at 3:30 PM.**

Sincerely yours

A handwritten signature in blue ink, appearing to read "Melissa M. Wendel", is written over the typed name.

Melissa M. Wendel, CPPO, Purchasing Official
Manatee County Procurement Division

Ov

Financial Management Department
Procurement Division
1112 Manatee Avenue West, Suite 803
Phone number: (941) 749-3014

PRISCILLA TRACE * CHARLES B. SMITH * STEPHEN JONSSON * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC

District 1

District 2

District 3

District 4

District 5

District 6

District 7

BID FORM

ADDENDUM #2

For: IFB16-3272OV

**University Parkway from Market Street to Lorraine Road
Manatee County, FL (Project #6052010)**

Total Offer (Bid "A"): _____
Based on a completion time of <u>210</u> calendar days
Total Offer (Bid "B"): _____
Based on a completion time of <u>270</u> calendar days

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their entirety and with full knowledge and understanding of the aforementioned herewith submit this bid, completely meeting each and every specification, term, and condition contained therein.

Two schedules for completion of the Work shall be considered. Each bid for completion by the specified stated time shall be offered as a separate "total offer". County has the sole authority to select the bid based on the completion time which is in the best interest of County. Only one award shall be made.

As bidder, we understand that the IFB documents, in its entirety, including but not limited to, all specifications, terms, and conditions shall be made a part of any resulting Agreement between Manatee County and the successful bidder. Failure to comply shall result in Agreement default, whereupon, the defaulting successful bidder shall be required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by County, and agrees to forfeit his/her bid bond.

Communications concerning this bid shall be addressed as follows: **(Complete all fields)**

Bidder's Name: _____

Mailing Address: _____

Telephone: () _____ Fax: () _____

Email Address: _____

A bid bond, certified check, or cashier's check in the amount of 5% of the total bid offer is attached herein.

I, _____ on [date(s)] _____ attest that I have visited the project site(s) to familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No. _____	Dated: _____	Acknowledge Addendum No. _____	Dated: _____
Acknowledge Addendum No. _____	Dated: _____	Acknowledge Addendum No. _____	Dated: _____
Acknowledge Addendum No. _____	Dated: _____	Acknowledge Addendum No. _____	Dated: _____

Authorized Signature(s): _____

Name and Title of Above Signer(s): _____

Date: _____

BID FORM
(Submit in Duplicate)

16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL

Project #6052010

BID "A" Based on Completion Time of 210 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
1	101-1	MOBILIZATION	1	LS	\$	\$
2	102-1	MAINTENANCE OF TRAFFIC	1	LS	\$	\$
3	400-0-13	MISCELLANEOUS CONCRETE (Addendum No. 2) Quantity Revision)	1.6	CY	\$	\$
4	630-2-11	CONDUIT (F & I) OPEN TRENCH	1885	LF	\$	\$
5	630-2-14	CONDUIT (F & I) ABOVE GROUND	18	LF	\$	\$
6	633-1-121	FIBER OPTIC CABLE (F & I) (UNDERGROUND) (2-12 FIBERS)	82	LF	\$	\$
7	633-1-320	FIBER OPTIC CABLE, INSTALL, UNDERGROUND	145	LF	\$	\$
8	633-2-31	FIBER OPTIC CONNECTION (INSTALL SPLICE)	104	EA	\$	\$
9	633-3-11	FIBER OPTIC CONNECTION HARDWARE (F & I) (SPLICE ENCLOSURE)	1	EA	\$	\$
10	633-3-12	FIBER OPTIC CONNECTION HARDWARE (F & I) (SPLICE TRAY)	1	EA	\$	\$
11	633-3-15	FIBER OPTIC CONNECTION HARDWARE (F & I) (PATCH PANEL, PRETERMINATED)	3	EA	\$	\$
12	633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE (F & I)	2303	LF	\$	\$

Bidder: _____

Authorized
 Signature: _____

2
 ATMS University PWY,
 Market to Lorraine Road
 Bid "A" Based on 210 Cal. Day Completion
 IFB16-3272OV/ Addendum #2

BID FORM
(Submit in Duplicate)

16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL

Project #6052010

BID "A" Based on Completion Time of 210 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
13	635-2-11	PULL & SPLICE BOX (F & I) (PULL BOX) (17" X 30")	7	EA	\$	\$
14	635-2-13	PULL & SPLICE BOX (F & I) (SPLICE VAULT) (30" X 60" X 48")	1	EA	\$	\$
15	639-1-112	ELECTRICAL POWER SERVICE (F&I) (OVERHEAD) (METER PURCHASED BY CONTRACTOR)	1	AS	\$	\$
16	639-2-1	ELECTRICAL SERVICE WIRE (F&I)	4896	LF	\$	\$
17	639-3-11	ELECTRICAL SERVICE DISCONNECT (F&I) (POLE MOUNT)	3	EA	\$	\$
18	641-2-12	PRESTRESSED CONCRETE POLE (F&I) TYPE II, 12 FT SERVICE POLE	1	EA	\$	\$
19	641-2-13	PRESTRESSED CONCRETE POLE (F&I) TYPE III	2	EA	\$	\$
20	660-3-11*	VEHICLE DETECTION SYSTEM-MICROWAVE (F&I) (CABINET EQUIPMENT) (Addendum #1)	6	EA	\$	\$
21	660-3-12*	VEHICLE DETECTION SYSTEM-MICROWAVE (F&I) (ABOVE GROUND EQUIPMENT) (Addendum #1)	16	EA	\$	\$
22	660-6-121	VEHICLE DETECTION SYSTEM-AVI-BLUETOOTH (F&I) (CABINET EQUIPMENT)	3	EA	\$	\$
23	660-6-122	VEHICLE DETECTION SYSTEM-AVI-BLUETOOTH (F&I) (ABOVE GROUND EQUIPMENT)	3	EA	\$	\$
24	671-2-11*	TRAFFIC CONTROLLER WITHOUT CABINET, F & I IN EXISTING CABINET, NEMA, TS2 TYPE 1 (Addendum #1)	6	EA	\$	\$

Bidder: _____

Authorized
Signature: _____

3
 ATMS University PWY,
 Market to Lorraine Road
 Bid "A" Based on 210 Cal. Day Completion
 IFB16-3272OV/ Addendum #2

BID FORM
(Submit in Duplicate)

16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL

Project #6052010

BID "A" Based on Completion Time of 210 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
25	671-2-60	TRAFFIC CONTROLLER, REMOVE (CABINET TO REMAIN)	5	EA	\$	\$
26	676-2-122	ITS CABINET (F&I) POLE MOUNT WITH SUNSHIELD, 336S, 24" W x 36" H x 29" D	2	EA	\$	\$
27	676-2-143	ITS CABINET (F&I) BASE MOUNT WITH SUNSHIELD, 332, 24" W x 66" H x 30" D	1	EA	\$	\$
28	682-1-113	CCTV CAMERA (F&I), DOME PTZ ENCLOSURE, PRESSURIZED, IP, HIGH DEFINITION	5	EA	\$	\$
29	684-1-1*	MANAGED FIELD ETHERNET SWITCH (F&I) (Addendum #1)	1	EA	\$	\$
30	684-1-5*	MANAGED FIELD INTERNET SWITCH (ADJUST/MODIFY) (Addendum #1)	5	EA	\$	\$
31	685-1-11	UNINTERRUPTIBLE POWER SUPPLY, (F&I) LINE INTERACTIVE	3	EA	\$	\$
	*	For Pay Items 660-3-11 (1 EA), 660-3-12 (2 EA), 671-2-11 (1 EA), and 684-1-1 (1 EA) the Construction Notes on Plan Sheet IT-8 detail the "Furnish Only" intent at the Market Street Intersection (Addendum No. 1)				
		TOTAL BASE BID "A" BASED ON A COMPLETION TIME OF 210 CALENDAR DAYS				\$
		CONTRACT CONTINGENCY (10% OF TOTAL BASE BID (Used only with County Approval)				\$
		TOTAL OFFER (Bid "A") WITH 10% CONTRACT CONTINGENCY(Based On A Completion Time Of 210 Calendar Days) (Addendum #2)				\$

Bidder: _____

Authorized
Signature: _____

4
ATMS University PWY,
Market to Lorraine Road
Bid "A" Based on 210 Cal. Day Completion
IFB16-3272OV/ Addendum #2

BID FORM
(Submit in Duplicate)

IFB16-3272OV

16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL

Project #6052010

BID "B" Based on Completion Time of 270 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
1	101-1	MOBILIZATION	1	LS	\$	\$
2	102-1	MAINTENANCE OF TRAFFIC	1	LS	\$	\$
3	400-0-13	MISCELLANEOUS CONCRETE (Addendum No. 2) Quantity Revision)	1.6	CY	\$	\$
4	630-2-11	CONDUIT (F & I) OPEN TRENCH	1885	LF	\$	\$
5	630-2-14	CONDUIT (F & I) ABOVE GROUND	18	LF	\$	\$
6	633-1-121	FIBER OPTIC CABLE (F & I) (UNDERGROUND) (2-12 FIBERS)	82	LF	\$	\$
7	633-1-320	FIBER OPTIC CABLE, INSTALL, UNDERGROUND	145	LF	\$	\$
8	633-2-31	FIBER OPTIC CONNECTION (INSTALL SPLICE)	104	EA	\$	\$
9	633-3-11	FIBER OPTIC CONNECTION HARDWARE (F & I) (SPLICE ENCLOSURE)	1	EA	\$	\$
10	633-3-12	FIBER OPTIC CONNECTION HARDWARE (F & I) (SPLICE TRAY)	1	EA	\$	\$
11	633-3-15	FIBER OPTIC CONNECTION HARDWARE (F & I) (PATCH PANEL, PRETERMINATED)	3	EA	\$	\$
12	633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE (F & I)	2303	LF	\$	\$

Bidder: _____

Authorized
Signature: _____

5
ATMS University PWY,
Market to Lorraine Road
Bid "B" Based on 270 Cal. Day Completion
IFB16-3272OV/Addendum #2

BID FORM
(Submit in Duplicate)
16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL
Project #6052010

BID "B" Based on Completion Time of 270 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
13	635-2-11	PULL & SPLICE BOX (F & I) (PULL BOX) (17" X 30")	7	EA	\$	\$
14	635-2-13	PULL & SPLICE BOX (F & I) (SPLICE VAULT) (30" X 60" X 48")	1	EA	\$	\$
15	639-1-112	ELECTRICAL POWER SERVICE (F&I) (OVERHEAD) (METER PURCHASED BY CONTRACTOR)	1	AS	\$	\$
16	639-2-1	ELECTRICAL SERVICE WIRE (F&I)	4896	LF	\$	\$
17	639-3-11	ELECTRICAL SERVICE DISCONNECT (F&I) (POLE MOUNT)	3	EA	\$	\$
18	641-2-12	PRESTRESSED CONCRETE POLE (F&I) TYPE II, 12 FT SERVICE POLE	1	EA	\$	\$
19	641-2-13	PRESTRESSED CONCRETE POLE (F&I) TYPE III	2	EA	\$	\$
20	660-3-11*	VEHICLE DETECTION SYSTEM-MICROWAVE (F&I) (CABINET EQUIPMENT) (Addendum #1)	6	EA	\$	\$
21	660-3-12*	VEHICLE DETECTION SYSTEM-MICROWAVE (F&I) (ABOVE GROUND EQUIPMENT) (Addendum #1)	16	EA	\$	\$
22	660-6-121	VEHICLE DETECTION SYSTEM-AVI-BLUETOOTH (F&I) (CABINET EQUIPMENT)	3	EA	\$	\$
23	660-6-122	VEHICLE DETECTION SYSTEM-AVI-BLUETOOTH (F&I) (ABOVE GROUND EQUIPMENT)	3	EA	\$	\$
24	671-2-11*	TRAFFIC CONTROLLER WITHOUT CABINET, F & I IN EXISTING CABINET, NEMA, TS2 TYPE 1 (Addendum #1)	6	EA	\$	\$

Bidder: _____

Authorized
 Signature: _____

6
 ATMS University PWY,
 Market to Lorraine Road
 Bid "B" Based on 270 Cal. Day Completion
 IFB16-3272OV/Addendum #2

BID FORM
(Submit in Duplicate)
16-3272OV / Addendum #2

University Parkway, From Market Street to Lorraine Road, Manatee County, FL
Project #6052010

BID "B" Based on Completion Time of 270 Calendar Days

ITEM #	FDOT ITEM	DESCRIPTION	QTY	U/M	BID PRICE PER UNIT	TOTAL BID PRICE
25	671-2-60	TRAFFIC CONTROLLER, REMOVE (CABINET TO REMAIN)	5	EA	\$	\$
26	676-2-122	ITS CABINET (F&I) POLE MOUNT WITH SUNSHIELD, 336S, 24" W x 36" H x 29" D	2	EA	\$	\$
27	676-2-143	ITS CABINET (F&I) BASE MOUNT WITH SUNSHIELD, 332, 24" W x 66" H x 30" D	1	EA	\$	\$
28	682-1-113	CCTV CAMERA (F&I), DOME PTZ ENCLOSURE, PRESSURIZED, IP, HIGH DEFINITION	5	EA	\$	\$
29	684-1-1*	MANAGED FIELD ETHERNET SWITCH (F&I) (Addendum #1)	1	EA	\$	\$
30	684-1-5*	MANAGED FIELD INTERNET SWITCH (ADJUST/MODIFY) (Addendum #1)	5	EA	\$	\$
31	685-1-11	UNINTERRUPTIBLE POWER SUPPLY, (F&I) LINE INTERACTIVE	3	EA	\$	\$
	*	For Pay Items 660-3-11 (1 EA), 660-3-12 (2 EA), 671-2-11 (1 EA), and 684-1-1 (1 EA) the Construction Notes on Plan Sheet IT-8 detail the "Furnish Only" Intent at the Market Street Intersection (Addendum No. 1)				
		TOTAL BASE BID "B" BASED ON A COMPLETION TIME OF 270 CALENDAR DAYS				\$
		CONTRACT CONTINGENCY (10% OF TOTAL BASE BID (Used only with County Approval)				\$
		TOTAL OFFER (Bid "B") WITH 10% CONTRACT CONTINGENCY(Based On A Completion Time Of 270 Calendar Days) (Addendum #2)				\$

Bidder: _____

Authorized
 Signature: _____

7
 ATMS University PWY,
 Market to Lorraine Road
 Bid "B" Based on 270 Cal. Day Completion
 IFB16-3272OV/Addendum #2