
Addendum No. 1 
Solicitation No. 25-R086969SAM 

CMAR PSD EMS Logistics Facility  Page 1 of 2  

 
 
1112 Manatee Avenue West 

Bradenton, FL  34205 

purchasing@mymanatee.org 

 

Solicitation Addendum 

 
 

Addendum No.:   1 

Solicitation No.:   25-R086969SAM  

Project No.:    6117300 

Solicitation Title: Construction Management at Risk Services for Public Safety 

Department Emergency Medical Services Logistics Facility    

Addendum Date:    April 21, 2025 

Procurement Contact:   Sherri Meier  

 

RFQ 25-R086969SAM is amended as set forth herein. Responses to questions posed by 

prospective bidders are provided below. This Addendum is hereby incorporated in and made 

a part of RFQ 25-R086969SAM. 

 

The deadline to submit all inquiries concerning interpretation, clarification or additional 

information pertaining to this RFQ is April 18, 2025 at 5:00 PM ET.  

 

ADD:  

 

SECTION E, EXHIBIT 3, SCHEMATIC OPTION  

 

Exhibit 3, Schematic Option, is hereby incorporated into the RFQ and available for download as a 

separate attachment.  

 

ADD:  

 

SECTION E, EXHIBIT 4, CONCEPT DRAWING 

 

Add Exhibit 4, Concept Drawing is hereby incorporated into the RFQ and available for download 

as a separate attachment.  

 

 

QUESTIONS AND RESPONSES:  

 

Q1. Please let us know where we can get the details/drawings of this project.  

R1.  Schematic Option added as Exhibit 3, Concept Drawing added as Exhibit 4.  
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Q2. Is there a construction cost estimate, or budget associated with this project?  

R2.  The construction budget is $7,600,000.00 

 

 

NOTE:  

Deleted items will be struck through, added or modified items will be underlined. All other terms 

and conditions remain as stated in the RFQ. 

INSTRUCTIONS: 

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 

Failure to acknowledge receipt of this Addendum may result in the response being deemed non-

responsive. 

  

END OF ADDENDUM  

 

AUTHORIZED FOR RELEASE  
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