

Financial Management Department Purchasing Division 1112 Manatee Ave W Suite 803 Bradenton, FL 34205 Phone: (941) 749-3074 www.mymanatee.org

email January 12, 2015

TO: All Interested Quoters

SUBJECT: Request for Quotation (RFQ) #15-0456DC

Turnkey Installation of Fuel Depot

ADDENDUM #1 - POSTPONEMENT

The following is made a part of the above named quote and contract documents.

The County is postponing the process of this solicitation to complete a geotechnical report on the site and the structural design for the concrete pad. Addendum #2 will include adding the site work this project and the completed report and design.

Sincerely,

Deborah Carey-Reed, CPPB

I Boch Court Red

Contracts Specialist