

### Solicitation Addendum

Addendum No.: 1

Solicitation No.: 18-TA067912DW

Project No.: N/A

Solicitation Title: Outside Plant Installation of Fiber Optic Cable, Conduit Systems, Pull

Boxes, Maintenance and Emergency Repairs.

Addendum Date: January 9, 2018

Procurement Contact: Dennis W. Wallace, Contract Manager

RFP No. 18-TA067912DW IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE PROPOSERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF RFP No. 18-TA067912DW.

### **CHANGE TO:**

Due Date and Time for submission of proposals is now January 31, 2018 at 3:00 P.M. ET.

<u>ADD:</u> Provide with your proposal the completed Exhibit 2, "Price Sheet" attached herein to Section C, Tab 3 -Forms.

### **DELETE:**

Delete in its entirety Section 5.0, "Design Requirements," in Exhibit 1, "Scope of Work and Technical Specifications."

### **QUESTIONS AND RESPONSES:**

### Q1. Is there going to be a price sheet with units sent out?

R1. Yes, see attached Exhibit 2.

### Q2. What are the pay terms for this contract?

R.2. Subject to the provisions of the resulting agreement, the County shall pay the contractor for the services at a rate of compensation according to the deliverable payment schedule stated in the agreement.

### Q3. What is the estimated budget for 2018?

R.3. \$350,000.

### Q4. Will there be an addendum for the removal of Section 5?

R.4. Yes, see above.

### Q5. Will there be a retainer for stand-by equipment?

R.5. No.

### Q.6. How will the contractor be compensated for emergency work?

R.6. See attached Exhibit 2, Price Sheet, "Emergency Failures, Repairs and Restoration."

### Q.7. Will overtime be compensated for work performed outside normal working hours?

R.7. See attached Exhibit 2, Price Sheet, "Overtime/Repairs/Maintenance Services."

### Q.8. Will there be differential pay for work performed on Saturday, Sunday, and holidays due to call outs?

R.8. Please see attached Exhibit 2, Price Sheet, "Overtime/Repairs/Maintenance Services."

### Q.9. Will contractor be responsible for storing material? If so, is there any compensation for material storage?

R.9. No.

### Q.10. Is a yard in Manatee County required?

R.10. No, the successful Proposer shall be required to provide all material in as little as five (5) days.

### Q.11. Is there a markup on minor material purchases?

R.11. See attached Exhibit 2, Price Sheet, item 64.

### Q.12. How will MOTs be compensated?

R.12. See attached Exhibit 2, Price Sheet, item 49.

### Q.13. If specialized equipment is required, what will the allowed markup be?

R.13. See attached Exhibit 2, Price Sheet, item 64.

### Q.14. Is this an exclusive contract?

R.14. No, the County reserves the right to perform work outside of the resulting agreement.

NOTE: Items that are struck through are deleted. Items that are underlined have been added. All other terms and conditions remain as stated in the Request for Proposal.
e Ford of Address descriptions
End of Addendum
<b>INSTRUCTIONS</b> : Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.
*
AUTHORIZED FOR RELEASE:

### EXHIBIT 2 - Price Sheet Submit in Duplicate RFP No. 18-TA067912DW

# Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes, Maintenance and Emergency Repairs, Bradenton, FL

12	11	10	9	00	7	6	5	4	ω	2	_	
Splice F.O.C. Fibers 25 -72	Splice F.O.C. Fibers 1 - 24	Terminate F.O.C. Fibers 145 - 288	Terminate F.O.C. Fibers 73 - 144	Terminate F.O.C. Fibers 25 - 72	Terminate F.O.C. Fibers 1 - 24	Place Fiber Optic Cable in Existing Duct (Handpull)	Place Fiber Optic Cable in Existing Duct (Airblown)	Draka Part # (F-MDS1JKT-12-ES-072-E3) 72-Count Cable	Draka Part # (F-MDS1JKT-12-ES-048-E3) 48-Count Cable	Draka Part #(F-MDS1JKT-12-ES-024-E3) 24-Count Cable	Draka Part #(F-MDS1JKT-12-ES-012-E3) 12-Count Cable	Line Item
Include Material, Labor, Setup	Include Material, Labor, Setup	Include Connectors, Labor, SetUp	Include Connectors, Labor, SetUp	Include Connectors, Labor, SetUp	Include Connectors, Labor, Set- Up	Equipment, Labor and Setup For Installation	Labor Only, Include All Equipment, Labor and Setup For Installation	Material Only	Material Only	Material Only	Material Only	Description
ΕA	EA	EA	ΕA	EA	ΕA	FT	FT	FT	F	FI	F	U/M
10	10	10	10	10	10	5,000	5,000	5,000	5,000	5,000	5,000	EST. QTY
	\$	\$	\$	<	\$	\$	<b>v</b>	❖	\$	\$	\$	EXTENDED TOTAL

Page 1

### EXHIBIT 2 - Price Sheet Submit in Duplicate RFP No. 18-TA067912DW

# Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes, Maintenance and Emergency Repairs, Bradenton, FL

13	Line Item  Splice F.O.C. Fibers 74-144		Description Include Material, Labor, Setup	Description U/M Include Material, Labor, Setup EA
15 14	Splice F.O.C. Fibers 145 - 288		Include Material, Labor, Setup Labor Only, Include All Equipment, Labor and Setup	Include Material, Labor, Setup  Labor Only, Include All  Equipment, Labor and Setup
16	Test F.O.C. Fibers (Light Meter)		Labor Only, Include All Equipment, Labor and Setup For Testing	Labor Only, Include All Equipment, Labor and Setup For Testing EA
17	CommScope 1000G2-4U-IP-SD G2 4U Sliding Shelf		Material Only	Material Only EA
18	CommScope 600G2-1U-IP-FX G2 1U Fixed Shelf		Material Only	Material Only EA
19	CommScope SW-6AM-12SF Mech.l Splice Wallet 6-Tray		Material Only	Material Only EA
20	CommScope RS-2AM-12SF Mechanical Splice Kit 2-Tray	+	Material Only	Material Only EA
21	CommScope 360G2 Cartridge 12-LC-SM-BL-Pigtails	-	Material Only	Material Only EA
22	F.O.C. Splice Enclosure Tyco "D"	+	Material Only	Material Only EA
23	1 1/4" HDPE Innerduct (ORANGE)	_	Material Only	Material Only FT
24	2" Dura-line FuturePath HDPE Innerduct W/7 Microducts		Material Only	Material Only FT

EXHIBIT 2 - Price Sheet Submit in Duplicate RFP No. 18-TA067912DW

# Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes, Maintenance and Emergency Repairs, Bradenton, FL

32	31	30	29	28	27	26	25	
Directional Bore 2" 1001 - 5000 FT With Pullback	Directional Bore 2" 501 - 1000 FT With Pullback	Directional Bore 2" 251 - 500 FT With Pullback	Directional Bore 2" 1 - 250 FT With Pullback	Direct Bury Placement 1001 - 5000 FT	Direct Bury Placement 501 - 1000 FT	Direct Bury Placement 251 - 500 FT	Direct Bury Placement 1 - 250 FT	Line Item
Include Setup, Machine, Operators and Expendable Material	Labor Only, Include All Equipment, Labor and Setup	Labor Only, Include All Equipment, Labor and Setup For Installation	Labor Only, Include All Equipment, Labor and Setup For Installation	Labor Only, Include All Equipment, Labor and Setup For Installation	Description			
FT	FT	FT	FT	FT	FT	FT	FT	U/M
5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000	EST. QTY
Φ.	<b>γ</b>	\$	\$	<b>\$</b>	Φ.	<b>⋄</b>	\$	TOTAL

Page 3

EXHIBIT 2 - Price Sheet
Submit in Duplicate
RFP No. 18-TA067912DW

## Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes Maintenance and Emergency Repairs, Bradenton, FL

40 37 36 39 38 35 34 33 42 | Proof / Rod Conduit up to 2" With Pull Line Left in Place Place Detectable Mule Tape Building Entrance 4" PVC Wallbox Stainless Steel (18" X 18" X 12") No Locking Splicebox (3 Ft X 5 Ft X 3 Ft) Per Specs in Section 3.1 Pullbox (2 Ft X 3 Ft X 2 FT) (Per Specs in Section 3.1 Directional Bore 4" 1001 - 5000 FT With Pullback Directional Bore 4" 501 - 1000 FT With Pullback Directional Bore 4" 251 - 500 FT With Pullback Directional Bore 4" 1 - 250 FT With Pullback Line Item Include Installation, Shipping Include Installation, Shipping Include Installation, Shipping Include Setup, Machine, Operators and Expendable Include Setup, Machine,
Operators and Expendable Operators and Expendable Operators and Expendable Include Material and Labor Include Material and Labor Include Material and Labor Include Setup, Machine, Include Setup, Machine, and Delivery and Delivery and Delivery Description Material Material Material Material U/M EA EA EA 日 F EA F 日 F 日 EST. QTY 5,000 5,000 5,000 5,000 5,000 5,000 10 10 10 10 TOTAL S 5 5 5 \$ \$ \$ S S EXTENDED

Page 4

EXHIBIT 2 - Price Sheet
Submit in Duplicate
RFP No. 18-TA067912DW

## Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes, Maintenance and Emergency Repairs, Bradenton, FL

53	52	51	50	49	48	47	46	45	44	43	
12 Fiber Fan Out Kit	19 Commscope Splice Kit (Or Equal Rolo Fusion Kit)	Commscope 12 LC Pigtail Assembly	Commscope 12 LC Panel	M.O.T. Cost	Survey (Layout, Right-Of-Way, As Builts)	Place Concrete up to 4" Thickness (Per Square Foot	Remove Concrete up to 4" Thickness (Per Square Foot)	Asphalt Cut and Patch (Square Foot)	Place Warning Tape	Proof / Rod Conduit up to 4" With Pull Line Left in Place	Line Item
				Include Necessary Barricade, Flagger (Per Manhour)		Include Material and Labor	Include Material and Labor	Include Material and Labor	Include Material and Labor	Include Material and Labor	Description
ΕA	ΕA	EA	EA	<del>Н</del>	LS	SQ FT	SQ FT	SQ FT	F	FT	U/M
00	4	4	4		_	100	100	100	5,000	5,000	EST. QTY
s	φ.	\$	\$	Φ.	Φ.	\$	\$	\$	\$	\$	EXTENDED TOTAL

### EXHIBIT 2 - Price Sheet Submit in Duplicate RFP No. 18-TA067912DW

## Outside Plant Installation of Fiber Optic Cable, Conduit System(s) Pull Boxes, Maintenance and Emergency Repairs, Bradenton, FL

64	63	62	61	60	59		58	57	56	55	54		
Undefined Material Markup on Vendor Cost. Percentage of Markup applied to Vendor Cost of goods not identified in contract, inclusive of Shipping and Delivery - DOES NOT INCLUDE INSTALLATION	Splice Ten Strand Minimum (inclusive of setup, prep and splice) (use on small count applications i.e. 4 count, camera drop and 6 count jobs (Per location)	Fiber Optic Splicing Technician	Fiber Optic Splicing Helper	Fiber Optic Foreman	Foreman / Supervisor	OVERTIME / REPAIRS / MAINTENANCE SERVICES (Charge per Hour for Labor as directed during Overtime Hours, as agreed to by Contractor and County. (Hours other than M-F 8:00 am to 5:00 pm)	Splice Ten Strand Minimum (inclusive of setup, prep and splice) (use on small count applications i.e. 4 count, camera drop and 6 count jobs (Per location)	Fiber Optic Splicing Technician	Fiber Optic Splicing Helper	Fiber Optic Foreman	Foreman / Supervisor	EMERGENCY FAILURES, REPAIRS AND RESTORATION (On Call - 24 hours per day, 7 days per week, 365 days per year) system operation and functionality of all components.	Line Item Description
%	弄	五	于		퓨		LS	퓼		퓨	픘		U/M
													EST. QTY
	φ.	\$	\$	\$	\$		\$	\$	\$	\$	₩.	<b>₩</b>	TOTAL