

RFQ #18-1428-DS
STORMWATER DISCHARGE MAINTENANCE PROGRAM
SAN REMO SHORES

1				2				3				4				5			
Duncan Sewall Dock & Boat Lift LLC 1714 Independence Blvd Sarasota, FL 34234 (Sarasota County)				Waterfront Property Svcs. dha Gator Dredging 13530 56th Way North Clearwater, FL 33760 (Pinellas County)				Kelly Brothers Inc. 15775 Pine Ridge Road Fort Myers, FL 33908 (Lee County)				Sunshine Dock & Seawall 4210 128th St West Corleaz, FL 34216 (Manatee County)				Custom Dock & Dock Inc. 8710 Pinkney Ave Sarasota, FL 34233 (Sarasota County)			
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	\$13,500.00	\$13,500.00	\$52,000.00	\$52,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
2	Erosion and Sedimentation Control	LS	1	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
3	Manatee Safety Measures	LS	1	\$500.00	\$500.00	\$5,000.00	\$5,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
4	Surveying	LS	1	\$9,900.00	\$9,900.00	\$5,000.00	\$5,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
5	Dredging	CY	500	\$111.60	\$55,800.00	\$52.00	\$26,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Total Base Quote				\$82,200.00		\$93,000.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
6	Contract Contingency (10%)				\$8,220.00		\$9,300.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Total Contract Award				\$90,420.00		\$102,300.00	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response

Contractor's Questionnaire & License				Yes - MC01058	Yes - CGC1812360	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Site Visit				Yes - 3/17/16	Yes - 3/18/16	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Florida Trench Safety Act				Yes	Yes	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Public Contracting & Environmental Crimes Certification				Yes	Yes	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Affidavit as to Local Business				Yes	Yes	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Bid Bond				No	Yes	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response

1				2				3				4				5			
Tampa Contracting Services 11000 U.S. Highway N Palm Beach, FL 33421 (Manatee County)				Dredge Monitor 8724 33rd Street East Sarasota, FL 34243 (Sarasota County)				Tampa Bay Marine P.O. Box 250 Gibsonville, FL 33534 (Hillsborough County)				Center Marine Contracting 3510 St. Johns Hwy Sanford, FL 32771 (Seminole County)				No Bidder			
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
2	Erosion and Sedimentation Control	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
3	Manatee Safety Measures	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
4	Surveying	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
5	Dredging	CY	500	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Total Base Quote			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
6	Contract Contingency (10%)			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Total Contract Award			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Contractor's Questionnaire				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Site Visit				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Florida Trench Safety Act				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Public Contracting & Environmental Crimes Certification				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Affidavit as to Local Business				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Bid Bond				No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response

PREPARED BY & REVIEWED BY:
(Project Management)

REVIEWED BY:
(Project Engineer)

APPROVED BY:
(Purchasing)

4/19/16
Date

4/21/16
Date

4/27/16
Date

Sherril Robinson, Project Manager
Kenneth Kohn, P.E., Project Engineer II
Donna Stevens, Contract Specialist