## MANATEE COUNTY GOVERNMENT INTENT TO AWARD

ITQ NO./TITLE	ITQ 21-R076571JH - Perico and Robinson Preserve Connector Trail Bridges	DATE POSTED	BIDSYNC	MCC MBC
PROCUREMENT REPRESENTATIVE	Jeb Hayter	PROJECTED AWARD DATE	May 26, 2021	
DEPARTMENT/DIVISION	Parks and Natural Resources	AUTHORIZED BY DATE	Jacob Erickson, Procurem	ent Official

#### **NOTICE OF INTENT TO AWARD**

The Manatee County Procurement Division provides notice of its intent to award a contract with Bayshore Construction Inc., for the provision of Perico and Robinson Preserve Connector Trail Bridges.

### **ENABLING/REGULATING AUTHORITY**

Manatee County Procurement Ordinance, Sec 2-26.

#### **BACKGROUND/DISCUSSION**

Construction of three (3) boardwalks, bridges and privacy screen on the Perico-Robinson connector property.

The solicitation was advertised on April 8, 2021 on the Manatee County website and Periscope S2G. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to its members. Responses were received from the following firms:

- 1. Bayshore Construction Inc. / Myakka City, FL
- 2. Tampa Bay Marine, Inc. / Gibsonton, FL

#### **EVALUATION RESULTS SUMMARY:**

Bayshore Construction Inc., was the lowest responsive, responsible bidder. A bid tabulation of the results is attached to this Notice of Intent to Award.

The Procurement Division and the Parks and Natural Resources Department recommend award to Bayshore Construction Inc.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME OF FUNDING SOURCE	Impact Fees - 385.6071303.534000/60 71303.0004
COST	\$97,300.50	FUNDS VERIFIED	Yes

# BID TABULATION SUMMARY ITQ No. 21-R076571JH PERICO AND ROBINSON PRESERVE CONNECTOR TRAIL BRIDGES

BID OPTION A - SYNTHETIC LUMBER & 316 S.S FASTNERS	BAYSHORE CONSTRUCTION INC	TAMPA BAY MARINE INC
PERICO AND ROBINSON PRESERVE CONNECTOR TRAIL BRIDGES		
TOTAL WITH WITH MOBILIZATION AND CONTINGENCY	\$97,300.50	\$285,140.28
BID OPTION B - P.T. LUMBER & 304 S.S. FASTNERS	BAYSHORE CONSTRUCTION INC	TAMPA BAY MARINE INC
BID OPTION B - P.T. LUMBER & 304 S.S. FASTNERS  PERICO AND ROBINSON PRESERVE CONNECTOR TRAIL BRIDGES	BAYSHORE CONSTRUCTION INC	TAMPA BAY MARINE INC

	d Robinson Preserve Connector Trail	Bridges			Ва	syshore Construction Inc	Tampa Bay Marine inc
•	IZATION AND DEMOBILIZATION						
ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL	TOTAL	TOTAL
	MOBILIZATION AND						
1	DEMOBILIZATION	1	L.S	\$0.00	\$0.00	\$9,128.00	
				SUBTOTAL:	\$0.00	\$9,128.00	\$24,667.5
2.) BID O	PTION A - SYNTHETIC LUMBER & 316	S.S FASTNE	RS				
ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL	TOTAL	TOTAL
2A	BRIDGE 1	1	L.S.		\$0.00	\$22,211.56	\$63,165.7
2B	BRIDGE 2 AND PRIVACY SCREEN	1	L.S.		\$0.00	\$27,764.45	\$72,147.1
2C	BRIDGE 3	1	L.S.		\$0.00	\$29,350.99	\$99,238.0
				BID A SUBTOTAL:	\$0.00	¢70, 227, 00	¢224 FF0 (
				DID A SUBTUTAL.	٥٥.٥٥	\$79,327.00	\$234,550.5
	CONTINGENCY (MOBILIZATION & S	SUBTOTAL-U	SED ONLY				\$234,550.9
	CONTINGENCY (MOBILIZATION & S WITH COUNTY APPROVAL)	SUBTOTAL-U	ISED ONLY	10%	\$0.00	\$8,845.50	
	-	SUBTOTAL-U	SED ONLY	10%			
	-	SUBTOTAL-U	SED ONLY				\$25,921.8
3.) BID O	WITH COUNTY APPROVAL)		SED ONLY	10% BID A TOTAL + MOBILIZATION	\$0.00	\$8,845.50	\$25,921.8
3.) BID O	-		UNIT	10% BID A TOTAL + MOBILIZATION	\$0.00	\$8,845.50	\$25,921.8
•	WITH COUNTY APPROVAL)  PTION B - P.T. LUMBER & 304 S.S. FA	STNERS		10% BID A TOTAL + MOBILIZATION WITH CONTINGENCY	\$0.00	\$8,845.50	\$25,921.8 \$285,140.2 TOTAL
ITEM	WITH COUNTY APPROVAL)  PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION	STNERS QTY	UNIT	BID A TOTAL + MOBILIZATION WITH CONTINGENCY  UNIT PRICE	\$0.00 \$0.00	\$8,845.50 \$97,300.50 TOTAL	\$25,921.8 \$285,140.2 TOTAL \$59,560.0
ITEM 3A	PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION  BRIDGE 1	STNERS QTY 1	UNIT L.S.	BID A TOTAL + MOBILIZATION WITH CONTINGENCY  UNIT PRICE \$0.00	\$0.00 \$0.00 TOTAL \$0.00	\$8,845.50 \$97,300.50 TOTAL \$18,442.00	\$25,921.8 \$285,140.2 TOTAL \$59,560.6 \$66,837.6
ITEM 3A 3B	WITH COUNTY APPROVAL)  PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION  BRIDGE 1  BRIDGE 2 AND PRIVACY SCREEN	STNERS  QTY  1  1	UNIT L.S. L.S.	UNIT PRICE \$0.00 \$0.00	\$0.00 \$0.00 TOTAL \$0.00 \$0.00	\$8,845.50 \$97,300.50 TOTAL \$18,442.00 \$23,052.00	\$25,921.8 \$285,140.2 TOTAL \$59,560.0 \$66,837.6 \$80,828.4
ITEM 3A 3B	WITH COUNTY APPROVAL)  PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION  BRIDGE 1  BRIDGE 2 AND PRIVACY SCREEN	STNERS  QTY  1  1  1	UNIT L.S. L.S. L.S.	UNIT PRICE \$0.00 \$0.00 \$0.00	\$0.00 \$0.00 TOTAL \$0.00 \$0.00 \$0.00	\$8,845.50 \$97,300.50 TOTAL \$18,442.00 \$23,052.00 \$24,368.00	\$25,921.8 \$285,140.2 TOTAL \$59,560.0 \$66,837.6 \$80,828.4
ITEM 3A 3B	WITH COUNTY APPROVAL)  PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION  BRIDGE 1  BRIDGE 2 AND PRIVACY SCREEN  BRIDGE 3	STNERS  QTY  1  1  1	UNIT L.S. L.S. L.S.	UNIT PRICE \$0.00 \$0.00 \$0.00	\$0.00 \$0.00 TOTAL \$0.00 \$0.00 \$0.00	\$8,845.50 \$97,300.50 TOTAL \$18,442.00 \$23,052.00 \$24,368.00	\$25,921.8 \$285,140.2 TOTAL \$59,560.0 \$66,837.6 \$80,828.4 \$207,226.2
ITEM 3A 3B	PTION B - P.T. LUMBER & 304 S.S. FA  DESCRIPTION  BRIDGE 1  BRIDGE 2 AND PRIVACY SCREEN  BRIDGE 3  CONTINGENCY (MOBILIZATION & S	STNERS  QTY  1  1  1	UNIT L.S. L.S. L.S.	UNIT PRICE \$0.00 \$0.00 \$0.00 BID B SUBTOTAL:	\$0.00 \$0.00 TOTAL \$0.00 \$0.00 \$0.00 \$0.00	\$8,845.50 \$97,300.50 TOTAL \$18,442.00 \$23,052.00 \$24,368.00 \$65,862.00	\$25,921.8 \$285,140.2 TOTAL \$59,560.6 \$66,837.6 \$80,828.4 \$207,226.2