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1112 Manatee Avenue West 
Bradenton, FL  34205 
purchasing@mymanatee.org 
 
Solicitation Addendum 

 
 
Addendum No.:   1 
Solicitation No.:   23-TA004683ED 
Project No.:    6110280 
Solicitation Title:   Artisan Lakes Master Lift Station Rehabilitation    
Addendum Date:    May 16, 2023 
Procurement Contact:   Emily Diaz, Procurement Agent III   
 
IFBC 23-TA004683ED is amended as set forth herein. Responses to questions posed by 
prospective bidders are provided below. This Addendum is hereby incorporated in and made 
a part of IFBC 23-TA004683ED. 
 
The deadline to submit all inquiries concerning interpretation, clarification or additional 
information pertaining to this IFBC was May 15, 2023.  
 
 
REPLACE:  
 
APPENDIX K – BID PRICING FORM 
 
APPENDIX K – BID PRICING FORM 
Replace Appendix K – Bid Pricing Form with the Appendix K – Bid Pricing Form Revised (revised 
per Addendum 1). 
 
QUESTIONS AND RESPONSES:  
 
Q1. Could you please provide the budget or engineer’s estimate for the referenced 
project? 
R1.  The Engineer’s opinion of probable construction cost is $1,147,774.00.  
 
Q2. Does the County have a way to isolate the force main for the connection point or is a 
line stop needed? 
R2.  Refer to Bid Attachment 3 – Drawings, page 9 of 18 for plug valve location. 
 
Q3. Are fusion couplings allowed on the HDPE piping? 
R3. Fusion couplings are not allowed on HDPE piping. 
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NOTE:  
Deleted items will be struck through, added or modified items will be underlined. All other terms 
and conditions remain as stated in the IFBC. 

 
INSTRUCTIONS: 
Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 
Failure to acknowledge receipt of this Addendum may result in the response being deemed non-
responsive. 
 
  
END OF ADDENDUM  
 
 
AUTHORIZED FOR RELEASE  
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