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MANATEE COUNTY GOVERNMENT
NOTICE OF INTENT TO NEGOTIATE

RFQ NO./TITLE 

22-R078920SAM / Construction
Management at Risk Services for 44th

Avenue East from I-75 to Lakewood Ranch
Blvd and East Lake Expansion Project

DATE POSTED MC ________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE Sherri Meier DEPARTMENT 

/ DIVISION Public Works Department 

AUTHORIZED BY Jacob Erickson, Purchasing Official SIGNATURE 
DATE 

NOTICE OF INTENT TO NEGOTIATE 

The Manatee County Procurement Division provides notice of its intent to negotiate a contract with SEMA 
Construction, Inc.  for the provision of Construction Management at Risk Services for 44th Avenue East from I-75 
to Lakewood Ranch Blvd and East Lake Expansion Project .  

ENABLING/REGULATING AUTHORITY 

Manatee County Procurement Ordinance, Sec 2-26. 

BACKGROUND/EVALUATION 
Project includes construction of approximately 1.6 miles of a new 4-lane divided roadway extension of 44th Avenue 
East from west of Interstate 75 to Solutions Lane, west of Lakewood Ranch Blvd. Included in this extension of 44th 
Avenue East is a 380-foot long bridge structure over I-75, approximately 1,700 feet of causeway within the existing 
County-owned reclaimed water storage lake, a roundabout at the intersection of Lena Road, sidewalks, bike 
lanes/multi-use path, street lighting, ATMS, stormwater management, drainage systems, underground water and 
sewer utilities, and other improvements. An off site wetland mitigation site will be constructed at the County-owned 
Hidden Harbor Park that is located on the north side of the Bradenton River, immediately adjacent to the east side of 
the Fort Hamer bridge. Lastly, the existing County-owned SEWRF East Lake reclaimed storage lake will be expanded 
and will provide a source of fill material for this project as well as additional reclaimed water storage volume for the 
SEWRF. 

The solicitation was advertised on the Manatee County website and . It was also provided to the 
Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release to its members 
and in the Bradenton Herald and Tempo New  new papers. Responses were received from the following firms:  

1. SEMA Construction, Inc., Orlando, FL 2. Wright Construction Group, Inc., Ft. Myers, FL
3. Woodruff & Sons, Inc., Bradenton, FL 4. Kiewit Infrastructure South Co., Tampa, FL

The following firms were deemed non-responsive/non-responsible: None. 

EVALUATION COMMITTEE MEMBERS:  
Sherri Meier,  Procurement Division, non-voting Eric Shroyer, Senior Project Manager 
Jim Renneberg, Engineering Division Manager Tom Green, Project Engineer II 

EVALUATION SUMMARY: 
The Evaluation Committee first convened on June 13, 2022 and conducted technical evaluations of the responsible, 
responsive, proposals received.  On Jun 23, 2022, the Evaluation Committee reconvened to conduct in-person interviews 
with the following short-listed firms: 
SEMA Construction, Inc. 

Jacob Erickson, MBA, 
CPPO, NIGP-CPP

Digitally signed by Jacob 
Erickson, MBA, CPPO, NIGP-CPP 
Date: 2022.06.27 10:19:34 -04'00'
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Woodruff & Sons, Inc.  
Kiewit Infrastructure South Co. 

The Evaluation Committee met for the final technical evaluations on June 27, 2022, ranking the short-listed firms in the 
following order:  
1. SEMA Construction, Inc.
2. Woodruff & Sons, Inc.
3. Kiewit Infrastructure South Co.

The Procurement Division and the Public Works Department request authorization to enter into negotiations 
with the following firm (s): 

SEMA Construction, Inc.  

ATTACHMENTS 
(List in order of 

attached)

22-R078920SAM 



Final Evaluation Committee Scoring Form 
for

RFQ No. 22-R078920SAM

CMAR 44th Avenue East

Advertised date: 4/14/2022

Manatee County Government

Procurement Division

Bradenton, FL

SEMA Construction, Inc. 7.0 26.7 25.3 27.0 86.0 1.00

Woodruff & Sons, Inc. 8.7 23.7 24.7 24.7 81.7 2.00

Kiewit Infrastructure South Co. 8.3 22.7 25.0 24.0 80.0 3.00
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