
Intent to Award (Rev. 3-9-18)  

MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

 

IFBC NO. / TITLE 

21-TA003687SAM / Erie 
Road - US 301 to US 301 
South-North Phase II  
 

DATE POSTED 
MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Sherri Meier, Procurement 
Team Leader 

PROJECTED 
AWARD DATE 

June 8, 2021 

DEPARTMENT/DIVISION Public Works Department  
AUTHORIZED BY 

DATE 
Jacob Erickson, Procurement Official 

NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Harris-McBurney 
Company for the provision of Erie Road - US 301 to US 301 South-North Phase II. 
 

ENABLING/REGULATING AUTHORITY 
 
Manatee County Procurement Ordinance, Sec 2-26. 
 

BACKGROUND/EVALUATION 

 
The work included in this contract consists of the installation or relocation and upgrades of the potable water utility 
components associated with the Erie Road Functional Improvement Project.  The contractor shall relocate portions of 
the existing 16-inch trunk water main, various 6-inch thru 10-inch water and sewer mains, install new water services, 
install new fire hydrants; adjust valve and sewer manhole rim and covers, all to avoid conflicts with new infrastructure 
associated with the new Erie Road improvements.  
 
The solicitation was advertised on March 17, 2021 on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  
 

1. Westra Construction Corp, Palmetto, FL 5. Gator Grading & Paving, LLC, Palmetto, FL  

2. Woodruff & Sons, Inc., Bradenton, FL  6. Russell Engineering, Inc., Bradenton, FL  

3. PCS Civil, Inc., Tampa, FL  
4. Cobb Site Development, Inc., Wachula, FL 

7. Harris McBurney Company, Tampa, FL 

The following firms were deemed non-responsible: Russell Engineering, Inc.  
 
EVALUATION SUMMARY:  
 
Harris-McBurney Company  was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is 
attached to this Notice of Intent to Award. 
 
RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Harris McBurney Company. 

 

ATTACHMENTS   
NAME AND NUMBER OF 

 FUNDING SOURCE 
Gas Taxes / 
3076082860, 
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(List in order of attached) Bid Tabulatin  3096082860, 
3416082860, 
4046082870-
534000 

COST $6,823,565.16 FUNDS VERIFIED 
Yes 



1 1 LS

2 1 LS

*Russell Engineering, Inc. was deemed non-responsible

EXTENDED PRICE 

Gator Grading & Paving LLC Harris-McBurney Company
ERIE ROAD - US 301 TO US 301 SOUTH-NORTH PHASE II

PROJECT NO. 6082860

BID 'A' BASED ON 480 CALENDAR DAY COMPLETION

BID SUMMARY

Westra Construction Corp Woodruff & Sons, Inc. PCS Civil, Inc. Cobb Site Development, Inc. 

LINE No. EST. QTY U/MDESCRIPTION EXTENDED PRICE EXTENDED PRICE EXTENDED PRICE EXTENDED PRICE EXTENDED PRICE 

6,823,565.16$                        

7,126,464.32$                        9,091,059.08$                        6,823,565.16$                        

Bid A Based on 540 Calendar Day 

Completion 10,893,866.50$                      8,476,819.55$                        7,225,066.81$                        7,126,464.32$                        9,091,059.08$                        

Bid A Based on 480 Calendar Day 

Completion 10,893,866.50$                      8,476,819.55$                        7,225,066.81$                        



IFBC No. 21-TA003687SAM

LINE FDOT ITEM DESCRIPTION EST.

NO. NO. QTY U/M UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

MOBILIZATION, MOT AND CONTINGENCY FOR ROADWAY, AND SIGNING AND PAVEMENT MARKINGS

1. 101-1 MOBILIZATION RDWY,SIGNING AND PAVEMENT MARKING (ROADWAY & SIGNING/PAVEMNT ONLY) 1.00 LS 744,000.00$         744,000.00$              299,809.23$         299,809.23$              153,500.00$         153,500.00$              505,506.08$         505,506.08$              680,000.00$         680,000.00$              133,245.00$         133,245.00$              

2. 102-1 MAINTENANCE OF TRAFFIC (ROADWAY & SIGNING/PAVEMENT ONLY) 1.00 LS 350,000.00$         350,000.00$              184,308.00$         184,308.00$              65,000.00$           65,000.00$                351,968.24$         351,968.24$              663,933.00$         663,933.00$              98,000.00$           98,000.00$                

3. CONTINGENCY (10% OF LINE NO. 1, 2 AND 4 THROUGH 89) 10%  8,285,429.00$      828,542.90$              6,224,809.77$      622,480.98$              5,445,140.55$      544,514.06$              5,373,197.00$      537,319.70$              6,915,882.16$      691,588.22$              5,160,826.55$      516,082.66$              

1,922,542.90$           1,106,598.21$           763,014.06$              1,394,794.02$           2,035,521.22$           747,327.66$              

4. 104-10-3 SEDIMENT BARRIER 23,800 LF 2.50$                    59,500.00$                1.97$                    46,886.00$                1.00$                    23,800.00$                1.69$                    40,222.00$                2.15$                    51,170.00$                3.25$                    77,350.00$                

5. 104-11 FLOATING TURBIDITY BARRIER 140 LF 20.00$                  2,800.00$                  15.59$                  2,182.60$                  12.00$                  1,680.00$                  29.85$                  4,179.00$                  29.05$                  4,067.00$                  14.40$                  2,016.00$                  

6. 104-18 INLET PROTECTION SYSTEM 90 EA 150.00$                13,500.00$                288.98$                26,008.20$                81.00$                  7,290.00$                  118.94$                10,704.60$                206.00$                18,540.00$                142.85$                12,856.50$                

7. 110-2-1 CLEARING & GRUBBING 19.3 AC 60,000.00$           1,158,000.00$           23,781.30$           458,979.09$              22,500.00$           434,250.00$              8,457.88$             163,237.08$              28,640.00$           552,752.00$              7,550.00$             145,715.00$              

8. 110-7-1 MAILBOX, F&I SINGLE 24 EA 200.00$                4,800.00$                  250.95$                6,022.80$                  300.00$                7,200.00$                  279.20$                6,700.80$                  234.00$                5,616.00$                  105.00$                2,520.00$                  

9. 120-1 REGULAR EXCAVATION 6,890 CY 30.00$                  206,700.00$              8.54$                    58,840.60$                9.00$                    62,010.00$                8.04$                    55,395.60$                44.85$                  309,016.50$              16.50$                  113,685.00$              

10. 120-4 SUBSOIL EXCAVATION 200 CY 50.00$                  10,000.00$                11.04$                  2,208.00$                  40.00$                  8,000.00$                  27.93$                  5,586.00$                  97.35$                  19,470.00$                26.25$                  5,250.00$                  

11. 120-5 CHANNEL EXCAVATION 4,990 CY 28.00$                  139,720.00$              31.50$                  157,185.00$              12.00$                  59,880.00$                7.57$                    37,774.30$                46.85$                  233,781.50$              14.65$                  73,103.50$                

12. 120-6 EMBANKMENT (REGULAR) 11,740 CY 18.00$                  211,320.00$              12.24$                  143,697.60$              9.00$                    105,660.00$              8.79$                    103,194.60$              23.25$                  272,955.00$              15.10$                  177,274.00$              

13. 145-MC GEOSYNTHETIC REINFORCED SOIL SLOPE (PP5-XtremeTM with Percussion Earth Anchors) 1,250 SY 55.00$                  68,750.00$                46.80$                  58,500.00$                32.00$                  40,000.00$                37.09$                  46,362.50$                40.25$                  50,312.50$                39.25$                  49,062.50$                

14. 160-MC 12" TYPE B STABILIZATION (LBR 60) 20,360 SY 25.00$                  509,000.00$              16.48$                  335,532.80$              8.75$                    178,150.00$              19.69$                  400,888.40$              7.55$                    153,718.00$              13.55$                  275,878.00$              

15. 285-701 4" OF OPTIONAL BASE GROUP 1 7,460 SY 36.00$                  268,560.00$              29.06$                  216,787.60$              15.50$                  115,630.00$              12.96$                  96,681.60$                21.20$                  158,152.00$              13.60$                  101,456.00$              

16. 285-709 10" OF OPTIONAL BASE GROUP 9 9,170 SY 48.00$                  440,160.00$              46.75$                  428,697.50$              23.00$                  210,910.00$              21.07$                  193,211.90$              25.20$                  231,084.00$              28.00$                  256,760.00$              

17. 327-70-16 MILLING EXIST ASPH PAVT, 0.5" AVG DEPTH 20,820 SY 3.15$                    65,583.00$                2.83$                    58,920.60$                2.00$                    41,640.00$                3.17$                    65,999.40$                2.70$                    56,214.00$                3.10$                    64,542.00$                

18. 327-70-1 MILLING EXIST ASPH PAVT, 1 " AVG DEPTH 3,810 SY 6.35$                    24,193.50$                5.95$                    22,669.50$                2.75$                    10,477.50$                6.65$                    25,336.50$                2.70$                    10,287.00$                5.90$                    22,479.00$                

19. 334-MC TYPE S-I ASPHALT CONCRETE (INCL TACK COAT) 4,910 TN 120.00$                589,200.00$              109.56$                537,939.60$              150.00$                736,500.00$              119.59$                587,186.90$              110.50$                542,555.00$              103.90$                510,149.00$              

20. 337-MC TYPE S-III ASPHALT CONCRETE (INCL TACK COAT) 3,110 TN 115.00$                357,650.00$              108.23$                336,595.30$              140.00$                435,400.00$              118.25$                367,757.50$              112.05$                348,475.50$              98.50$                  306,335.00$              

21. 339-1 MISCELLANEOUS ASPHALT PAVEMENT 11 TN 550.00$                6,050.00$                  1,628.31$             17,911.41$                250.00$                2,750.00$                  450.46$                4,955.06$                  274.00$                3,014.00$                  505.00$                5,555.00$                  

22. 400-MC CONCRETE CLASS I (STEEL INCLUDED) 12.00 CY 1,800.00$             21,600.00$                1,211.42$             14,537.04$                1,500.00$             18,000.00$                1,207.13$             14,485.56$                3,139.00$             37,668.00$                845.00$                10,140.00$                

23. 425-MC DROP INLET  (TRAFFIC BEARING) 2 EA 4,300.00$             8,600.00$                  5,191.21$             10,382.42$                5,500.00$             11,000.00$                4,973.68$             9,947.36$                  4,234.00$             8,468.00$                  4,200.00$             8,400.00$                  

24. 425-MC CURB INLET 7 EA 5,500.00$             38,500.00$                6,522.05$             45,654.35$                5,000.00$             35,000.00$                4,508.21$             31,557.47$                7,021.00$             49,147.00$                7,640.00$             53,480.00$                

25. 425-1-451 INLETS, CURB, TYPE J-5, <10' 1 EA 6,900.00$             6,900.00$                  6,912.76$             6,912.76$                  5,000.00$             5,000.00$                  5,924.82$             5,924.82$                  7,703.00$             7,703.00$                  8,160.00$             8,160.00$                  

26. 425-1-461 INLETS, CURB, TYPE J-6, <10' 1 EA 7,000.00$             7,000.00$                  7,729.38$             7,729.38$                  6,000.00$             6,000.00$                  5,242.47$             5,242.47$                  8,162.00$             8,162.00$                  5,850.00$             5,850.00$                  

27. 425-1-531 INLETS, DT BOT, TYPE C MOD, BACK OF SIDEWALK <10' 5 EA 3,700.00$             18,500.00$                3,011.96$             15,059.80$                2,800.00$             14,000.00$                2,813.74$             14,068.70$                4,381.00$             21,905.00$                3,770.00$             18,850.00$                

28. 425-1-533 INLETS, DT BOT, TYPE C MOD, BACK OF SIDEWALK J BOT.  <10' 5 EA 5,200.00$             26,000.00$                3,895.52$             19,477.60$                4,000.00$             20,000.00$                4,178.62$             20,893.10$                5,936.00$             29,680.00$                5,730.00$             28,650.00$                

29. 425-1-541 INLETS, DT BOT, TYPE D, <10' 3 EA 4,200.00$             12,600.00$                3,884.04$             11,652.12$                3,200.00$             9,600.00$                  3,565.54$             10,696.62$                3,749.00$             11,247.00$                3,950.00$             11,850.00$                

30. 425-1-543 INLETS, DT BOT, TYPE D, J BOT.  <10' 7 EA 7,000.00$             49,000.00$                6,772.51$             47,407.57$                5,000.00$             35,000.00$                4,885.09$             34,195.63$                6,266.00$             43,862.00$                7,100.00$             49,700.00$                

31. 425-1-551 INLETS, DT BOT, TYPE E, <10' 6 EA 5,000.00$             30,000.00$                4,619.71$             27,718.26$                4,500.00$             27,000.00$                3,231.77$             19,390.62$                6,239.00$             37,434.00$                7,350.00$             44,100.00$                

32. 425-1-553 INLETS, DT BOT, TYPE E, J BOT.  <10' 1 EA 9,200.00$             9,200.00$                  8,728.77$             8,728.77$                  9,900.00$             9,900.00$                  8,962.64$             8,962.64$                  10,064.00$           10,064.00$                9,990.00$             9,990.00$                  

33. 425-1-561 INLETS, DT BOT, TYPE F, <10' 2 EA 5,300.00$             10,600.00$                4,461.22$             8,922.44$                  3,200.00$             6,400.00$                  3,455.22$             6,910.44$                  3,596.00$             7,192.00$                  3,400.00$             6,800.00$                  

34. 425-1-563 INLETS, DT BOT, TYPE F, J BOT.  <10' 2 EA 7,500.00$             15,000.00$                7,166.44$             14,332.88$                6,000.00$             12,000.00$                7,762.55$             15,525.10$                7,003.00$             14,006.00$                7,430.00$             14,860.00$                

35. 425-1-581 INLETS, DT BOT, TYPE H MOD, <10' 1 EA 7,250.00$             7,250.00$                  12,824.25$           12,824.25$                7,000.00$             7,000.00$                  8,580.95$             8,580.95$                  12,474.00$           12,474.00$                7,830.00$             7,830.00$                  

36. 425-2-91 MANHOLE, J-8, <10' 2 EA 5,400.00$             10,800.00$                6,334.01$             12,668.02$                4,600.00$             9,200.00$                  6,434.61$             12,869.22$                5,789.00$             11,578.00$                5,685.00$             11,370.00$                

37. 425-10 YARD DRAIN 3 EA 4,100.00$             12,300.00$                2,364.24$             7,092.72$                  1,700.00$             5,100.00$                  2,986.42$             8,959.26$                  2,765.00$             8,295.00$                  450.00$                1,350.00$                  

38. 430-174-115 PIPE STORM SEWER CULV (RCP)(15") 210 LF 84.00$                  17,640.00$                51.62$                  10,840.20$                90.00$                  18,900.00$                56.74$                  11,915.40$                47.80$                  10,038.00$                53.95$                  11,329.50$                

39. 430-174-118 PIPE STORM SEWER CULV (RCP)(18") 1,477 LF 88.00$                  129,976.00$              69.28$                  102,326.56$              80.00$                  118,160.00$              56.99$                  84,174.23$                56.95$                  84,115.15$                59.30$                  87,586.10$                

40. 430-174-124 PIPE STORM SEWER CULV (RCP)(24") 1,466 LF 108.00$                158,328.00$              91.89$                  134,710.74$              110.00$                161,260.00$              72.58$                  106,402.28$              73.35$                  107,531.10$              80.75$                  118,379.50$              

41. 430-174-130 PIPE STORM SEWER CULV (RCP)(30") 373 LF 130.00$                48,490.00$                120.14$                44,812.22$                115.00$                42,895.00$                89.69$                  33,454.37$                97.40$                  36,330.20$                101.50$                37,859.50$                

42. 430-174-136 PIPE STORM SEWER CULV (RCP)(36") 666 LF 160.00$                106,560.00$              174.40$                116,150.40$              140.00$                93,240.00$                120.12$                79,999.92$                127.35$                84,815.10$                135.25$                90,076.50$                

43. 430-174-142 PIPE STORM SEWER CULV (RCP)(42") 1,339 LF 200.00$                267,800.00$              209.10$                279,984.90$              170.00$                227,630.00$              162.67$                217,815.13$              152.35$                203,996.65$              154.65$                207,076.35$              

44. 430-174-148 PIPE STORM SEWER CULV (RCP)(48") 1,164 LF 250.00$                291,000.00$              230.42$                268,208.88$              200.00$                232,800.00$              188.50$                219,414.00$              180.80$                210,451.20$              195.00$                226,980.00$              

45. 430-174-154 PIPE STORM SEWER CULV (RCP)(54") 1,071 LF 300.00$                321,300.00$              275.84$                295,424.64$              240.00$                257,040.00$              237.30$                254,148.30$              237.50$                254,362.50$              262.65$                281,298.15$              

46. 430-174-215 PIPE STORM SEWER CULV (ERCP) (12"X18") 644 LF 80.00$                  51,520.00$                61.92$                  39,876.48$                105.00$                67,620.00$                71.78$                  46,226.32$                60.05$                  38,672.20$                96.75$                  62,307.00$                

47. 430-174-218 PIPE STORM SEWER CULV (ERCP) (14"X23") 39 LF 96.00$                  3,744.00$                  72.79$                  2,838.81$                  150.00$                5,850.00$                  86.10$                  3,357.90$                  125.50$                4,894.50$                  96.85$                  3,777.15$                  

48. 430-174-242 PIPE STORM SEWER CULV (ERCP) (34"X53") 36 LF 300.00$                10,800.00$                257.69$                9,276.84$                  275.00$                9,900.00$                  317.98$                11,447.28$                259.20$                9,331.20$                  405.00$                14,580.00$                

49. 430-174-248 PIPE STORM SEWER CULV (ERCP) (38"X60") 210 LF 320.00$                67,200.00$                291.93$                61,305.30$                300.00$                63,000.00$                261.15$                54,841.50$                281.50$                59,115.00$                251.65$                52,846.50$                

50. 430-175-115 PIPE STORM SEWER CULV (PVC)(15") 30 LF 79.00$                  2,370.00$                  72.61$                  2,178.30$                  60.00$                  1,800.00$                  96.81$                  2,904.30$                  61.25$                  1,837.50$                  92.75$                  2,782.50$                  

51. 430-175-124 PIPE STORM SEWER CULV (RCP)(24") 130 LF 115.00$                14,950.00$                158.39$                20,590.70$                125.00$                16,250.00$                98.72$                  12,833.60$                101.50$                13,195.00$                116.25$                15,112.50$                

52. 430-175-136 PIPE STORM SEWER CULV (RCP)(36") 82 LF 175.00$                14,350.00$                222.04$                18,207.28$                180.00$                14,760.00$                130.19$                10,675.58$                143.15$                11,738.30$                208.25$                17,076.50$                

53. 430-175-224 PIPE STORM SEWER CULV (ERCP) (19"X30") 85 LF 120.00$                10,200.00$                190.33$                16,178.05$                140.00$                11,900.00$                107.89$                9,170.65$                  195.50$                16,617.50$                164.50$                13,982.50$                

54. 430-982-125 MITERED END SECTION- RCP-ROUND, 18" CD 1 EA 1,700.00$             1,700.00$                  2,640.58$             2,640.58$                  2,250.00$             2,250.00$                  1,493.34$             1,493.34$                  1,976.00$             1,976.00$                  1,595.00$             1,595.00$                  

55. 430-982-129 MITERED END SECTION- RCP-ROUND, 24" CD 3 EA 1,900.00$             5,700.00$                  3,134.70$             9,404.10$                  2,350.00$             7,050.00$                  1,618.04$             4,854.12$                  2,260.00$             6,780.00$                  2,890.00$             8,670.00$                  

56. 430-982-138 MITERED END SECTION- RCP-ROUND, 36" CD 1 EA 4,400.00$             4,400.00$                  6,349.64$             6,349.64$                  4,250.00$             4,250.00$                  3,466.35$             3,466.35$                  4,833.00$             4,833.00$                  6,950.00$             6,950.00$                  

57. 430-982-142 MITERED END SECTION- RCP-ROUND, 54" CD 1 EA 9,600.00$             9,600.00$                  12,048.33$           12,048.33$                14,000.00$           14,000.00$                6,606.37$             6,606.37$                  10,390.00$           10,390.00$                10,550.00$           10,550.00$                

58. 430-982-629 MITERED END SECTION- RCP-ELLIPTICAL, 24" CD 1 EA 2,700.00$             2,700.00$                  3,252.42$             3,252.42$                  2,550.00$             2,550.00$                  1,953.95$             1,953.95$                  2,248.00$             2,248.00$                  3,555.00$             3,555.00$                  

59. 430-982-640 MITERED END SECTION- RCP-ELLIPTICAL, 42" CD 1 EA 6,800.00$             6,800.00$                  7,905.79$             7,905.79$                  9,000.00$             9,000.00$                  3,904.68$             3,904.68$                  6,915.00$             6,915.00$                  7,265.00$             7,265.00$                  

60. 430-984-123 MITERED END SECTION-RCP- ROUND, 15" SD 3 EA 1,700.00$             5,100.00$                  2,502.38$             7,507.14$                  2,200.00$             6,600.00$                  1,251.66$             3,754.98$                  1,678.00$             5,034.00$                  800.00$                2,400.00$                  

61. 430-984-125 MITERED END SECTION-RCP- ROUND, 18" SD 4 EA 1,900.00$             7,600.00$                  2,640.58$             10,562.32$                2,300.00$             9,200.00$                  1,254.09$             5,016.36$                  1,976.00$             7,904.00$                  1,680.00$             6,720.00$                  

62. 430-984-623 MITERED END SECTION-RCP-ELLIPTICAL, 15" SD 23 EA 1,700.00$             39,100.00$                2,526.86$             58,117.78$                2,300.00$             52,900.00$                1,159.51$             26,668.73$                1,773.00$             40,779.00$                990.00$                22,770.00$                

63. 430-984-625 MITERED END SECTION-RCP-ELLIPTICAL, 18" SD 3 EA 2,700.00$             8,100.00$                  2,748.47$             8,245.41$                  2,350.00$             7,050.00$                  1,588.00$             4,764.00$                  1,959.00$             5,877.00$                  1,325.00$             3,975.00$                  

64. 515-1-2 PIPE HANDRAIL-GUIDERAIL ALUMINUM 1,044 LF 50.00$                  52,200.00$                81.16$                  84,731.04$                65.00$                  67,860.00$                65.90$                  68,799.60$                74.75$                  78,039.00$                64.50$                  67,338.00$                

65. 520-1-10 TYPE F CURB & GUTTER 1,545 LF 30.00$                  46,350.00$                42.06$                  64,982.70$                28.00$                  43,260.00$                17.67$                  27,300.15$                26.80$                  41,406.00$                30.00$                  46,350.00$                

66. 522-1 SIDEWALK CONCRETE  4" 8,030 SY 40.00$                  321,200.00$              42.17$                  338,625.10$              45.00$                  361,350.00$              37.46$                  300,803.80$              42.05$                  337,661.50$              55.75$                  447,672.50$              

67. 522-2 SIDEWALK CONCRETE 6" THICK  (CONC. DRIVEWAYS) 1,158 SY 67.00$                  77,586.00$                60.69$                  70,279.02$                75.00$                  86,850.00$                51.30$                  59,405.40$                61.70$                  71,448.60$                78.40$                  90,787.20$                

68. 527-2 DETECTABLE WARNINGS 374 SF 30.00$                  11,220.00$                38.91$                  14,552.34$                35.00$                  13,090.00$                28.13$                  10,520.62$                43.60$                  16,306.40$                27.50$                  10,285.00$                

Woodruff & Sons, Inc. PCS Civil, Inc. Cobb Site Development, Inc. Gator Grading & Paving LLC

ROADWAY

BID TABULATION 

Westra Contruction Corp
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69. 530-3-4 RIP RAP-RUBBLE 250 TN 120.00$                30,000.00$                165.97$                41,492.50$                200.00$                50,000.00$                156.99$                39,247.50$                183.25$                45,812.50$                175.00$                43,750.00$                

70. 536-1-1 GUARDRAIL 0 LF

71. 550-MC EXISTING FENCE TO BE REMOVED AND RELOCATED 2,050 LF 20.00$                  41,000.00$                31.98$                  65,559.00$                10.00$                  20,500.00$                7.07$                    14,493.50$                26.20$                  53,710.00$                29.85$                  61,192.50$                

72. 570-1-2 PERFORMANCE TURF (BAHIA SOD) 58,730.00 SY 3.65$                    214,364.50$              3.35$                    196,745.50$              5.00$                    293,650.00$              3.00$                    176,190.00$              3.25$                    190,872.50$              2.75$                    161,507.50$              

73. POND-MC FP COMP POND #1 CONSTRUCTION

74. 120-1 FP COMP POND REGULAR EXCAVATION 5,360.00 CY 28.50$                  152,760.00$              5.43$                    29,104.80$                7.50$                    40,200.00$                6.46$                    34,625.60$                9.60$                    51,456.00$                15.45$                  82,812.00$                

75. 120-6 FP COMP POND EMBANKMENT (REGULAR) 1,130.00 CY 28.50$                  32,205.00$                4.30$                    4,859.00$                  6.50$                    7,345.00$                  11.79$                  13,322.70$                3.25$                    3,672.50$                  14.00$                  15,820.00$                

76. Stockpile HAUL EXCESS EXCAVATION MATERIAL FROM FP COMP POND TO STOCKPILE 4,230.00 CY 28.50$                  120,555.00$              7.81$                    33,036.30$                3.75$                    15,862.50$                8.42$                    35,616.60$                9.85$                    41,665.50$                7.95$                    33,628.50$                

7,125,805.00$           5,679,575.69$           5,169,250.00$           4,445,172.81$           5,511,892.60$           4,872,009.95$           

77. 0700-1-11 SINGLE POST SIGN, F&I GM, Less than 12 SF 9 AS 420.00$                3,780.00$                  389.10$                3,501.90$                  400.00$                3,600.00$                  452.63$                4,073.67$                  420.00$                3,780.00$                  450.00$                4,050.00$                  

78. 0700-1-50 SINGLE POST SIGN, RELOCATE 15 AS 180.00$                2,700.00$                  166.76$                2,501.40$                  500.00$                7,500.00$                  191.36$                2,870.40$                  525.00$                7,875.00$                  535.00$                8,025.00$                  

79. 0700-1-60 SINGLE POST SIGN, REMOVE 2 AS 36.00$                  72.00$                       33.35$                  66.70$                       60.00$                  120.00$                     83.01$                  166.02$                     65.00$                  130.00$                     100.00$                200.00$                     

80. 0706-1-1 RAISED PAVT MARK, TYPE B 965 EA 5.00$                    4,825.00$                  4.45$                    4,294.25$                  5.00$                    4,825.00$                  5.23$                    5,046.95$                  5.00$                    4,825.00$                  5.00$                    4,825.00$                  

81. 0710-11-290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND Nose 91 SF 4.00$                    364.00$                     3.34$                    303.94$                     2.55$                    232.05$                     4.71$                    428.61$                     2.70$                    245.70$                     3.55$                    323.05$                     

82. 0711-15-101 THERMOPLASTIC,STD-OP, WHITE, SOLID, 6" 3.141 GM 5,500.00$             17,275.50$                5,113.95$             16,062.92$                4,600.00$             14,448.60$                5,855.95$             18,393.54$                4,860.00$             15,265.26$                4,750.00$             14,919.75$                

83. 0711-11-123 THERMOPLASTIC,STD, WHITE, SOLID, 12" 860 LF 5.00$                    4,300.00$                  4.45$                    3,827.00$                  2.00$                    1,720.00$                  5.15$                    4,429.00$                  2.00$                    1,720.00$                  2.05$                    1,763.00$                  

84. 0711-11-124 THERMOPLASTIC,STD, WHITE, SOLID 18" 24 LF 6.00$                    144.00$                     5.56$                    133.44$                     3.10$                    74.40$                       10.00$                  240.00$                     3.25$                    78.00$                       3.00$                    72.00$                       

85. 0711-11-125 THERMOPLASTIC,STD, WHITE, SOLID 24" 190 LF 7.25$                    1,377.50$                  6.67$                    1,267.30$                  4.25$                    807.50$                     7.89$                    1,499.10$                  4.50$                    855.00$                     3.85$                    731.50$                     

86. 0711-11-160 THERMOPLASTIC,STD, WHITE, MESSAGE 8 EA 200.00$                1,600.00$                  166.76$                1,334.08$                  250.00$                2,000.00$                  196.72$                1,573.76$                  256.00$                2,048.00$                  278.65$                2,229.20$                  

87. 0711-11-170 THERMOPLASTIC,STD, WHITE, ARROW 18 EA 77.00$                  1,386.00$                  111.17$                2,001.06$                  80.00$                  1,440.00$                  128.59$                2,314.62$                  82.25$                  1,480.50$                  70.00$                  1,260.00$                  

88. 0711-15-201 THERMOPLASTIC,STD-OP, YELLOW, SOLID, 6" 3.560 GM 5,500.00$             19,580.00$                5,113.95$             18,205.66$                4,600.00$             16,376.00$                5,835.28$             20,773.60$                4,860.00$             17,301.60$                4,135.00$             14,720.60$                

89. 0711-11-224 THERMOPLASTIC,STD, YELLOW, SOLID, 18" 1,370 LF 6.00$                    8,220.00$                  5.56$                    7,617.20$                  3.10$                    4,247.00$                  6.38$                    8,740.60$                  3.25$                    4,452.50$                  3.25$                    4,452.50$                  

65,624.00$                61,116.85$                57,390.55$                70,549.87$                60,056.56$                57,571.60$                

90. 1 Asphalt Road Restoration, (Base & 1 1/2" S-III) (8" min. thick. base) 560 SY 68.00$                  38,080.00$                190.04$                106,422.40$              60.00$                  33,600.00$                49.60$                  27,776.00$                121.00$                67,760.00$                55.10$                  30,856.00$                

91. 2 Grout Fill Abandoned Pipe (Flowable Fill) 4 CY 49.00$                  196.00$                     3,081.54$             12,326.16$                800.00$                3,200.00$                  876.44$                3,505.76$                  1,520.00$             6,080.00$                  1,080.00$             4,320.00$                  

92. 3 Furnish & Install Backflow Prevention Assembly /w Pressure Relief Valve 19 EA 2,400.00$             45,600.00$                1,122.84$             21,333.96$                1,800.00$             34,200.00$                1,403.11$             26,659.09$                1,115.00$             21,185.00$                972.25$                18,472.75$                

93. 3.01 Vacuum Breakers 38 EA 1,650.00$             62,700.00$                77.82$                  2,957.16$                  970.00$                36,860.00$                32.26$                  1,225.88$                  12.00$                  456.00$                     250.00$                9,500.00$                  

94. 4 Permit Fees 2 EA 75.00$                  150.00$                     222.35$                444.70$                     62.00$                  124.00$                     2,258.59$             4,517.18$                  400.00$                800.00$                     2,875.00$             5,750.00$                  

95. 5 Adjust Existing Utilities

96. 5.01   valve box 7 EA 230.00$                1,610.00$                  1,184.07$             8,288.49$                  560.00$                3,920.00$                  401.60$                2,811.20$                  1,657.00$             11,599.00$                178.50$                1,249.50$                  

97. 6 Remove Existing Valve 6 EA 1,650.00$             9,900.00$                  3,566.40$             21,398.40$                400.00$                2,400.00$                  162.22$                973.32$                     1,973.00$             11,838.00$                2,680.25$             16,081.50$                

98. 7 Excavate & Inspect Existing 16" Water Main Connections 1 EA 2,500.00$             2,500.00$                  20,369.26$           20,369.26$                5,300.00$             5,300.00$                  3,550.86$             3,550.86$                  5,956.00$             5,956.00$                  5,345.00$             5,345.00$                  

99. 8 Pipe, water

100. 8.01      ductile iron, Cl 350, direct bury, 6" 300 LF 145.00$                43,500.00$                69.31$                  20,793.00$                95.00$                  28,500.00$                68.52$                  20,556.00$                78.75$                  23,625.00$                61.45$                  18,435.00$                

101. 8.02      ductile iron, Cl 350, direct bury, 8" 380 LF 120.00$                45,600.00$                78.50$                  29,830.00$                85.00$                  32,300.00$                70.37$                  26,740.60$                80.40$                  30,552.00$                57.80$                  21,964.00$                

102. 8.03      ductile iron, Cl 350, direct bury, 10" 105 LF 125.00$                13,125.00$                121.92$                12,801.60$                110.00$                11,550.00$                113.73$                11,941.65$                215.50$                22,627.50$                77.00$                  8,085.00$                  

103. 8.04      ductile iron, Cl 350, direct bury, 12" 75 LF 105.00$                7,875.00$                  139.64$                10,473.00$                110.00$                8,250.00$                  102.88$                7,716.00$                  172.10$                12,907.50$                92.00$                  6,900.00$                  

104. 9 Ductile Iron Fittings, water

105. 9.01      45 degree bend, 6" 14 EA 375.00$                5,250.00$                  354.86$                4,968.04$                  230.00$                3,220.00$                  622.78$                8,718.92$                  520.60$                7,288.40$                  390.00$                5,460.00$                  

106. 9.02      45 degree bend, 8" 21 EA 575.00$                12,075.00$                378.63$                7,951.23$                  290.00$                6,090.00$                  754.72$                15,849.12$                594.00$                12,474.00$                453.00$                9,513.00$                  

107. 9.03      45 degree bend, 10" 6 EA 670.00$                4,020.00$                  511.53$                3,069.18$                  410.00$                2,460.00$                  796.63$                4,779.78$                  695.00$                4,170.00$                  630.00$                3,780.00$                  

108. 9.04      45 degree bend, 12" 4 EA 785.00$                3,140.00$                  755.56$                3,022.24$                  550.00$                2,200.00$                  946.98$                3,787.92$                  846.00$                3,384.00$                  835.00$                3,340.00$                  

109. 9.05      90 degree bend, 8" 3 EA 600.00$                1,800.00$                  397.07$                1,191.21$                  310.00$                930.00$                     703.91$                2,111.73$                  617.00$                1,851.00$                  514.75$                1,544.25$                  

110. 9.06     16"x8" Tee, Cut in 3 EA 2,100.00$             6,300.00$                  6,562.69$             19,688.07$                20,500.00$           61,500.00$                2,029.51$             6,088.53$                  3,705.00$             11,115.00$                4,975.00$             14,925.00$                

111. 9.07      coupling, restrained, 6" 1 EA 480.00$                480.00$                     2,449.51$             2,449.51$                  280.00$                280.00$                     1,046.57$             1,046.57$                  2,632.00$             2,632.00$                  963.50$                963.50$                     

112. 9.08      coupling, restrained, 8" 2 EA 1,425.00$             2,850.00$                  2,516.08$             5,032.16$                  430.00$                860.00$                     982.88$                1,965.76$                  1,783.00$             3,566.00$                  605.10$                1,210.20$                  

113. 9.09      coupling, restrained, 10" 1 EA 1,775.00$             1,775.00$                  3,259.87$             3,259.87$                  540.00$                540.00$                     1,215.37$             1,215.37$                  1,996.00$             1,996.00$                  1,523.50$             1,523.50$                  

114. 9.10      coupling, restrained, 12" 1 EA 2,150.00$             2,150.00$                  4,015.67$             4,015.67$                  660.00$                660.00$                     1,344.48$             1,344.48$                  2,126.00$             2,126.00$                  1,560.00$             1,560.00$                  

115. 9.11      coupling, restrained, 16" 12 EA 9,600.00$             115,200.00$              1,416.86$             17,002.32$                1,100.00$             13,200.00$                1,350.08$             16,200.96$                2,188.00$             26,256.00$                1,482.50$             17,790.00$                

116. 9.12      Reducer, 8"X6" 3 EA 530.00$                1,590.00$                  372.65$                1,117.95$                  250.00$                750.00$                     806.72$                2,420.16$                  546.00$                1,638.00$                  871.50$                2,614.50$                  

117. 10 Valve, gate, cut-in, 16" 7 EA 75,000.00$           525,000.00$              44,575.78$           312,030.46$              53,800.00$           376,600.00$              44,165.81$           309,160.67$              16,318.00$           114,226.00$              43,775.00$           306,425.00$              

118. 11 Water Services  

119. 11.02      1" PE Single Service (Long) 11 EA 1,775.00$             19,525.00$                2,286.40$             25,150.40$                2,200.00$             24,200.00$                2,579.74$             28,377.14$                5,030.00$             55,330.00$                1,866.25$             20,528.75$                

120. 11.04      1" PE Double Service (Long) 7 EA 2,500.00$             17,500.00$                2,935.01$             20,545.07$                3,400.00$             23,800.00$                3,024.91$             21,174.37$                5,445.00$             38,115.00$                2,445.00$             17,115.00$                

121. 12 Meter Box, relocation 25 EA 130.00$                3,250.00$                  1,134.27$             28,356.75$                860.00$                21,500.00$                338.55$                8,463.75$                  1,246.00$             31,150.00$                127.50$                3,187.50$                  

122. 13 Pipe Joint Restraints

123. 13.01      6" 16 EA 285.00$                4,560.00$                  182.56$                2,920.96$                  250.00$                4,000.00$                  377.05$                6,032.80$                  306.00$                4,896.00$                  737.35$                11,797.60$                

124. 13.02      8" 20 EA 385.00$                7,700.00$                  240.84$                4,816.80$                  350.00$                7,000.00$                  411.79$                8,235.80$                  561.00$                11,220.00$                906.50$                18,130.00$                

125. 13.03      10" 5 EA 450.00$                2,250.00$                  355.66$                1,778.30$                  550.00$                2,750.00$                  451.98$                2,259.90$                  411.00$                2,055.00$                  1,490.00$             7,450.00$                  

126. 13.04      12" 4 EA 575.00$                2,300.00$                  502.64$                2,010.56$                  600.00$                2,400.00$                  502.80$                2,011.20$                  450.00$                1,800.00$                  1,653.50$             6,614.00$                  

127. 14 Fire Hydrant Assembly 10 EA 6,500.00$             65,000.00$                9,704.79$             97,047.90$                5,400.00$             54,000.00$                6,170.21$             61,702.10$                6,337.00$             63,370.00$                6,895.00$             68,950.00$                

128. 15 Tapping Sleeves (steel fusion epoxy coated w/ 316 SS hardware)

129. 15.01      16"x6" 6 EA 4,800.00$             28,800.00$                10,065.67$           60,394.02$                2,700.00$             16,200.00$                2,573.33$             15,439.98$                3,772.00$             22,632.00$                9,856.50$             59,139.00$                

130. 15.02      16"x8" 3 EA 5,200.00$             15,600.00$                12,264.42$           36,793.26$                3,300.00$             9,900.00$                  3,530.91$             10,592.73$                4,117.00$             12,351.00$                10,332.75$           30,998.25$                

131. 15.03      16"x10" 2 EA 5,600.00$             11,200.00$                14,572.59$           29,145.18$                4,100.00$             8,200.00$                  3,354.05$             6,708.10$                  4,435.00$             8,870.00$                  12,380.00$           24,760.00$                

132. 15.04      16"x12" 1 EA 6,200.00$             6,200.00$                  20,433.33$           20,433.33$                5,100.00$             5,100.00$                  4,389.76$             4,389.76$                  5,432.00$             5,432.00$                  6,545.00$             6,545.00$                  

133. 16  Valves

       SUBTOTAL ROADWAY CONSTRUCTION COST

SIGNING AND PAVEMENT MARKINGS

SUBTOTAL SIGNING AND PAVEMENT MARKING CONSTRUCTION COST

UTILITY RELOCATIONS AND IMPROVEMENTS - POTABLE WATER
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134. 16.01      6", Tapping 6 EA 2,100.00$             12,600.00$                3,397.72$             20,386.32$                2,200.00$             13,200.00$                1,929.49$             11,576.94$                5,787.00$             34,722.00$                1,705.00$             10,230.00$                

135. 16.02      8", Tapping 3 EA 3,100.00$             9,300.00$                  3,708.77$             11,126.31$                2,700.00$             8,100.00$                  2,911.65$             8,734.95$                  6,694.00$             20,082.00$                2,335.00$             7,005.00$                  

136. 16.03      10", Tapping 2 EA 3,800.00$             7,600.00$                  5,204.03$             10,408.06$                4,000.00$             8,000.00$                  3,088.38$             6,176.76$                  11,387.00$           22,774.00$                3,665.00$             7,330.00$                  

137. 16.04      12", Tapping 1 EA 4,750.00$             4,750.00$                  3,820.58$             3,820.58$                  5,000.00$             5,000.00$                  4,646.79$             4,646.79$                  9,387.00$             9,387.00$                  6,545.00$             6,545.00$                  

138. 16.05      8" Gate 6 EA 2,200.00$             13,200.00$                2,650.74$             15,904.44$                2,000.00$             12,000.00$                3,021.86$             18,131.16$                2,091.00$             12,546.00$                1,925.00$             11,550.00$                

1,183,801.00$           1,043,274.28$           894,844.00$              737,317.74$              764,840.40$              835,482.80$              

139. 17 Mobilization 1 LS 119,000.00$         119,000.00$              38,377.32$           38,377.32$                15,000.00$           15,000.00$                66,712.96$           66,712.96$                71,623.00$           71,623.00$                15,060.00$           15,060.00$                

140. 18 Record Drawings 1 LS 7,800.00$             7,800.00$                  2,212.34$             2,212.34$                  6,500.00$             6,500.00$                  40,007.92$           40,007.92$                29,895.00$           29,895.00$                2,100.00$             2,100.00$                  

141. 19 Contingency (10% OF ITEM NO. 90 THROUGH 138, 139 & 140) 10%  1,310,601.00$      131,060.10$              1,083,863.94$      108,386.39$              916,344.00$         91,634.40$                844,038.62$         84,403.86$                866,358.40$         86,635.84$                852,642.80$         85,264.28$                

1,441,661.10$           1,192,250.33$           1,007,978.40$           928,442.48$              952,994.24$              937,907.08$              

142. 20 Adjust Existing Utilities

143. 20.01      valve box 6 EA 200.00$                1,200.00$                  1,184.07$             7,104.42$                  260.00$                1,560.00$                  366.85$                2,201.10$                  375.00$                2,250.00$                  190.00$                1,140.00$                  

144. 20.02      manhole frame & cover 7 EA 840.00$                5,880.00$                  1,451.99$             10,163.93$                1,100.00$             7,700.00$                  504.18$                3,529.26$                  1,558.00$             10,906.00$                725.00$                5,075.00$                  

145. 21 Pipe, wastewater

146. 21.01      PVC (C900), direct bury, 4" 70 LF 38.00$                  2,660.00$                  101.34$                7,093.80$                  30.00$                  2,100.00$                  62.51$                  4,375.70$                  197.00$                13,790.00$                61.75$                  4,322.50$                  

147. 21.02      PVC (C900), direct bury, 6" 88 LF 45.00$                  3,960.00$                  97.17$                  8,550.96$                  66.00$                  5,808.00$                  72.46$                  6,376.48$                  65.95$                  5,803.60$                  53.65$                  4,721.20$                  

148. 21.03      PVC (C900), direct bury, 20" 40 LF 265.00$                10,600.00$                340.68$                13,627.20$                200.00$                8,000.00$                  285.47$                11,418.80$                328.00$                13,120.00$                206.95$                8,278.00$                  

149. 22 Ductile Iron Fittings, wastewater

150. 22.01      45 degree bend, 4" 4 LF 450.00$                1,800.00$                  386.73$                1,546.92$                  300.00$                1,200.00$                  536.29$                2,145.16$                  425.00$                1,700.00$                  440.00$                1,760.00$                  

151. 22.02      45 degree bend, 6" 8 LF 550.00$                4,400.00$                  425.95$                3,407.60$                  400.00$                3,200.00$                  588.19$                4,705.52$                  698.00$                5,584.00$                  545.00$                4,360.00$                  

152. 22.03      45 degree bend, 20" 8 EA 3,650.00$             29,200.00$                2,555.14$             20,441.12$                2,500.00$             20,000.00$                2,808.49$             22,467.92$                3,005.00$             24,040.00$                3,550.00$             28,400.00$                

153. 22.04      Cap, 6" 1 EA 420.00$                420.00$                     682.75$                682.75$                     280.00$                280.00$                     792.38$                792.38$                     547.00$                547.00$                     430.00$                430.00$                     

154. 22.05      Cap, 4" 2 EA 300.00$                600.00$                     427.29$                854.58$                     200.00$                400.00$                     406.30$                812.60$                     475.00$                950.00$                     300.00$                600.00$                     

155. 23 Pipe Joint Restraints

156. 23.01      4" 4 EA 360.00$                1,440.00$                  226.67$                906.68$                     230.00$                920.00$                     169.72$                678.88$                     390.00$                1,560.00$                  315.00$                1,260.00$                  

157. 23.02      6" 5 EA 365.00$                1,825.00$                  132.03$                660.15$                     260.00$                1,300.00$                  498.68$                2,493.40$                  396.00$                1,980.00$                  360.00$                1,800.00$                  

158. 23.03      20" 3 EA 3,100.00$             9,300.00$                  2,015.01$             6,045.03$                  830.00$                2,490.00$                  1,309.41$             3,928.23$                  1,525.00$             4,575.00$                  4,275.00$             12,825.00$                

159. 24 Tapping Sleeves (all material 316 SS)

160. 24.01      20"x4" 4 EA 5,100.00$             20,400.00$                11,413.88$           45,655.52$                1,000.00$             4,000.00$                  2,613.86$             10,455.44$                7,255.00$             29,020.00$                3,570.00$             14,280.00$                

161. 25 Valves

162. 25.01      4", Tapping 4 EA 1,800.00$             7,200.00$                  2,803.23$             11,212.92$                3,000.00$             12,000.00$                1,674.08$             6,696.32$                  4,719.00$             18,876.00$                1,945.00$             7,780.00$                  

163. 26 Sanitary Sewer Service, modifications 17 EA 1,400.00$             23,800.00$                2,307.26$             39,223.42$                1,400.00$             23,800.00$                3,588.13$             60,998.21$                5,466.00$             92,922.00$                1,610.00$             27,370.00$                

164. 27 Temp. By-pass Pumping for 20" FM Deflection 2 EA 74,000.00$           148,000.00$              94,199.27$           188,398.54$              50,000.00$           100,000.00$              38,963.29$           77,926.58$                91,920.00$           183,840.00$              26,375.00$           52,750.00$                

272,685.00$              365,575.54$              194,758.00$              222,001.98$              411,463.60$              177,151.70$              

165. 28 Mobilization (Subtotal of Waste Water Construction Cost) 1 LS 27,000.00$           27,000.00$                30,282.75$           30,282.75$                7,500.00$             7,500.00$                  20,448.05$           20,448.05$                41,000.00$           41,000.00$                10,220.00$           10,220.00$                

166. 29 Record Drawings Subtotal Waste Water Construction Cost) 1 LS 7,800.00$             7,800.00$                  1,667.59$             1,667.59$                  4,500.00$             4,500.00$                  18,918.28$           18,918.28$                29,895.00$           29,895.00$                2,400.00$             2,400.00$                  

167. 30 Contingency (10% OF LINE NO. 142 THROUGH 164, 165 & 167) 10%  307,485.00$         30,748.50$                397,525.88$         39,752.59$                206,758.00$         20,675.80$                261,368.31$         26136.831 482,358.60$         48,235.86$                189,771.70$         18,977.17$                

338,233.50$              437,278.47$              227,433.80$              287,505.14$              530,594.46$              208,748.87$              

9,113,971.90$           6,847,290.75$           5,989,654.61$           5,910,516.70$           7,607,470.38$           5,676,909.21$           

1,441,661.10$           1,192,250.33$           1,007,978.40$           928,442.48$              952,994.24$              937,907.08$              

338,233.50$              437,278.47$              227,433.80$              287,505.14$              530,594.46$              208,748.87$              

10,893,866.50$     8,476,819.55$       7,225,066.81$       7,126,464.32$       9,091,059.08$       6,823,565.16$       

SUBTOTAL POTABLE WATER CONSTRUCTION COST 

TOTAL POTABLE WATER CONSTRUCTION COST, MOBILITATION, RECORD DRAWINGS, AND  CONTINGENCY

SUBTOTAL WASTE WATER CONSTRUCTION COSTS 

TOTAL WASTE WATER CONSTRUCTION COSTS, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY

UTILITY RELOCATIONS AND IMPROVEMENTS - WASTEWATER

TOTAL BID 'A' PRICE INCLUDING TOTAL ROADWAY, SIGNING AND PAVEMENT, TOTAL POTABLE WATER, TOTAL WASTE 

WATER CONSTRUCTION COSTS, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY BASED ON 480 CALENDAR 

DAY COMPLETION

TOTAL ROADWAY, SIGNING AND PAVEMENT MARKING, MOBILIZATION, MOT AND CONTINGENCY

TOTAL POTABLE WATER CONSTRUCTION COST, MOBILIZATION RECORD DRAWINGS, AND CONTINGENCY

TOTAL WASTE WATER CONSTRUCTION COST, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY



IFBC No. 21-TA003687SAM

LINE FDOT ITEM DESCRIPTION EST.

NO. NO. QTY U/M UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

MOBILIZATION, MOT AND CONTINGENCY FOR ROADWAY, AND SIGNING AND PAVEMENT MARKINGS

1. 101-1 MOBILIZATION RDWY,SIGNING AND PAVEMENT MARKING (ROADWAY & SIGNING/PAVEMNT ONLY) 1.00 LS 744,000.00$         744,000.00$              299,809.23$         299,809.23$              153,500.00$         153,500.00$              505,506.08$         505,506.08$              680,000.00$         680,000.00$              133,245.00$         133,245.00$              

2. 102-1 MAINTENANCE OF TRAFFIC (ROADWAY & SIGNING/PAVEMENT ONLY) 1.00 LS 350,000.00$         350,000.00$              184,308.00$         184,308.00$              65,000.00$           65,000.00$                351,968.24$         351,968.24$              663,933.00$         663,933.00$              98,000.00$           98,000.00$                

3. CONTINGENCY (10% OF LINE NO. 1, 2 AND 4 THROUGH 89) 10%  8,285,429.00$      828,542.90$              6,224,809.77$      622,480.98$              5,445,140.55$      544,514.06$              5,373,197.00$      537,319.70$              6,915,882.16$      691,588.22$              5,160,826.55$      516,082.66$              

1,922,542.90$           1,106,598.21$           763,014.06$              1,394,794.02$           2,035,521.22$           747,327.66$              

4. 104-10-3 SEDIMENT BARRIER 23,800 LF 2.50$                    59,500.00$                1.97$                    46,886.00$                1.00$                    23,800.00$                1.69$                    40,222.00$                2.15$                    51,170.00$                3.25$                    77,350.00$                

5. 104-11 FLOATING TURBIDITY BARRIER 140 LF 20.00$                  2,800.00$                  15.59$                  2,182.60$                  12.00$                  1,680.00$                  29.85$                  4,179.00$                  29.05$                  4,067.00$                  14.40$                  2,016.00$                  

6. 104-18 INLET PROTECTION SYSTEM 90 EA 150.00$                13,500.00$                288.98$                26,008.20$                81.00$                  7,290.00$                  118.94$                10,704.60$                206.00$                18,540.00$                142.85$                12,856.50$                

7. 110-2-1 CLEARING & GRUBBING 19.3 AC 60,000.00$           1,158,000.00$           23,781.30$           458,979.09$              22,500.00$           434,250.00$              8,457.88$             163,237.08$              28,640.00$           552,752.00$              7,550.00$             145,715.00$              

8. 110-7-1 MAILBOX, F&I SINGLE 24 EA 200.00$                4,800.00$                  250.95$                6,022.80$                  300.00$                7,200.00$                  279.20$                6,700.80$                  234.00$                5,616.00$                  105.00$                2,520.00$                  

9. 120-1 REGULAR EXCAVATION 6,890 CY 30.00$                  206,700.00$              8.54$                    58,840.60$                9.00$                    62,010.00$                8.04$                    55,395.60$                44.85$                  309,016.50$              16.50$                  113,685.00$              

10. 120-4 SUBSOIL EXCAVATION 200 CY 50.00$                  10,000.00$                11.04$                  2,208.00$                  40.00$                  8,000.00$                  27.93$                  5,586.00$                  97.35$                  19,470.00$                26.25$                  5,250.00$                  

11. 120-5 CHANNEL EXCAVATION 4,990 CY 28.00$                  139,720.00$              31.50$                  157,185.00$              12.00$                  59,880.00$                7.57$                    37,774.30$                46.85$                  233,781.50$              14.65$                  73,103.50$                

12. 120-6 EMBANKMENT (REGULAR) 11,740 CY 18.00$                  211,320.00$              12.24$                  143,697.60$              9.00$                    105,660.00$              8.79$                    103,194.60$              23.25$                  272,955.00$              15.10$                  177,274.00$              

13. 145-MC GEOSYNTHETIC REINFORCED SOIL SLOPE (PP5-XtremeTM with Percussion Earth Anchors) 1,250 SY 55.00$                  68,750.00$                46.80$                  58,500.00$                32.00$                  40,000.00$                37.09$                  46,362.50$                40.25$                  50,312.50$                39.25$                  49,062.50$                

14. 160-MC 12" TYPE B STABILIZATION (LBR 60) 20,360 SY 25.00$                  509,000.00$              16.48$                  335,532.80$              8.75$                    178,150.00$              19.69$                  400,888.40$              7.55$                    153,718.00$              13.55$                  275,878.00$              

15. 285-701 4" OF OPTIONAL BASE GROUP 1 7,460 SY 36.00$                  268,560.00$              29.06$                  216,787.60$              15.50$                  115,630.00$              12.96$                  96,681.60$                21.20$                  158,152.00$              13.60$                  101,456.00$              

16. 285-709 10" OF OPTIONAL BASE GROUP 9 9,170 SY 48.00$                  440,160.00$              46.75$                  428,697.50$              23.00$                  210,910.00$              21.07$                  193,211.90$              25.20$                  231,084.00$              28.00$                  256,760.00$              

17. 327-70-16 MILLING EXIST ASPH PAVT, 0.5" AVG DEPTH 20,820 SY 3.15$                    65,583.00$                2.83$                    58,920.60$                2.00$                    41,640.00$                3.17$                    65,999.40$                2.70$                    56,214.00$                3.10$                    64,542.00$                

18. 327-70-1 MILLING EXIST ASPH PAVT, 1 " AVG DEPTH 3,810 SY 6.35$                    24,193.50$                5.95$                    22,669.50$                2.75$                    10,477.50$                6.65$                    25,336.50$                2.70$                    10,287.00$                5.90$                    22,479.00$                

19. 334-MC TYPE S-I ASPHALT CONCRETE (INCL TACK COAT) 4,910 TN 120.00$                589,200.00$              109.56$                537,939.60$              150.00$                736,500.00$              119.59$                587,186.90$              110.50$                542,555.00$              103.90$                510,149.00$              

20. 337-MC TYPE S-III ASPHALT CONCRETE (INCL TACK COAT) 3,110 TN 115.00$                357,650.00$              108.23$                336,595.30$              140.00$                435,400.00$              118.25$                367,757.50$              112.05$                348,475.50$              98.50$                  306,335.00$              

21. 339-1 MISCELLANEOUS ASPHALT PAVEMENT 11 TN 550.00$                6,050.00$                  1,628.31$             17,911.41$                250.00$                2,750.00$                  450.46$                4,955.06$                  274.00$                3,014.00$                  505.00$                5,555.00$                  

22. 400-MC CONCRETE CLASS I (STEEL INCLUDED) 12.00 CY 1,800.00$             21,600.00$                1,211.42$             14,537.04$                1,500.00$             18,000.00$                1,207.13$             14,485.56$                3,139.00$             37,668.00$                845.00$                10,140.00$                

23. 425-MC DROP INLET  (TRAFFIC BEARING) 2 EA 4,300.00$             8,600.00$                  5,191.21$             10,382.42$                5,500.00$             11,000.00$                4,973.68$             9,947.36$                  4,234.00$             8,468.00$                  4,200.00$             8,400.00$                  

24. 425-MC CURB INLET 7 EA 5,500.00$             38,500.00$                6,522.05$             45,654.35$                5,000.00$             35,000.00$                4,508.21$             31,557.47$                7,021.00$             49,147.00$                7,640.00$             53,480.00$                

25. 425-1-451 INLETS, CURB, TYPE J-5, <10' 1 EA 6,900.00$             6,900.00$                  6,912.76$             6,912.76$                  5,000.00$             5,000.00$                  5,924.82$             5,924.82$                  7,703.00$             7,703.00$                  8,160.00$             8,160.00$                  

26. 425-1-461 INLETS, CURB, TYPE J-6, <10' 1 EA 7,000.00$             7,000.00$                  7,729.38$             7,729.38$                  6,000.00$             6,000.00$                  5,242.47$             5,242.47$                  8,162.00$             8,162.00$                  5,850.00$             5,850.00$                  

27. 425-1-531 INLETS, DT BOT, TYPE C MOD, BACK OF SIDEWALK <10' 5 EA 3,700.00$             18,500.00$                3,011.96$             15,059.80$                2,800.00$             14,000.00$                2,813.74$             14,068.70$                4,381.00$             21,905.00$                3,770.00$             18,850.00$                

28. 425-1-533 INLETS, DT BOT, TYPE C MOD, BACK OF SIDEWALK J BOT.  <10' 5 EA 5,200.00$             26,000.00$                3,895.52$             19,477.60$                4,000.00$             20,000.00$                4,178.62$             20,893.10$                5,936.00$             29,680.00$                5,730.00$             28,650.00$                

29. 425-1-541 INLETS, DT BOT, TYPE D, <10' 3 EA 4,200.00$             12,600.00$                3,884.04$             11,652.12$                3,200.00$             9,600.00$                  3,565.54$             10,696.62$                3,749.00$             11,247.00$                3,950.00$             11,850.00$                

30. 425-1-543 INLETS, DT BOT, TYPE D, J BOT.  <10' 7 EA 7,000.00$             49,000.00$                6,772.51$             47,407.57$                5,000.00$             35,000.00$                4,885.09$             34,195.63$                6,266.00$             43,862.00$                7,100.00$             49,700.00$                

31. 425-1-551 INLETS, DT BOT, TYPE E, <10' 6 EA 5,000.00$             30,000.00$                4,619.71$             27,718.26$                4,500.00$             27,000.00$                3,231.77$             19,390.62$                6,239.00$             37,434.00$                7,350.00$             44,100.00$                

32. 425-1-553 INLETS, DT BOT, TYPE E, J BOT.  <10' 1 EA 9,200.00$             9,200.00$                  8,728.77$             8,728.77$                  9,900.00$             9,900.00$                  8,962.64$             8,962.64$                  10,064.00$           10,064.00$                9,990.00$             9,990.00$                  

33. 425-1-561 INLETS, DT BOT, TYPE F, <10' 2 EA 5,300.00$             10,600.00$                4,461.22$             8,922.44$                  3,200.00$             6,400.00$                  3,455.22$             6,910.44$                  3,596.00$             7,192.00$                  3,400.00$             6,800.00$                  

34. 425-1-563 INLETS, DT BOT, TYPE F, J BOT.  <10' 2 EA 7,500.00$             15,000.00$                7,166.44$             14,332.88$                6,000.00$             12,000.00$                7,762.55$             15,525.10$                7,003.00$             14,006.00$                7,430.00$             14,860.00$                

35. 425-1-581 INLETS, DT BOT, TYPE H MOD, <10' 1 EA 7,250.00$             7,250.00$                  12,824.25$           12,824.25$                7,000.00$             7,000.00$                  8,580.95$             8,580.95$                  12,474.00$           12,474.00$                7,830.00$             7,830.00$                  

36. 425-2-91 MANHOLE, J-8, <10' 2 EA 5,400.00$             10,800.00$                6,334.01$             12,668.02$                4,600.00$             9,200.00$                  6,434.61$             12,869.22$                5,789.00$             11,578.00$                5,685.00$             11,370.00$                

37. 425-10 YARD DRAIN 3 EA 4,100.00$             12,300.00$                2,364.24$             7,092.72$                  1,700.00$             5,100.00$                  2,986.42$             8,959.26$                  2,765.00$             8,295.00$                  450.00$                1,350.00$                  

38. 430-174-115 PIPE STORM SEWER CULV (RCP)(15") 210 LF 84.00$                  17,640.00$                51.62$                  10,840.20$                90.00$                  18,900.00$                56.74$                  11,915.40$                47.80$                  10,038.00$                53.95$                  11,329.50$                

39. 430-174-118 PIPE STORM SEWER CULV (RCP)(18") 1,477 LF 88.00$                  129,976.00$              69.28$                  102,326.56$              80.00$                  118,160.00$              56.99$                  84,174.23$                56.95$                  84,115.15$                59.30$                  87,586.10$                

40. 430-174-124 PIPE STORM SEWER CULV (RCP)(24") 1,466 LF 108.00$                158,328.00$              91.89$                  134,710.74$              110.00$                161,260.00$              72.58$                  106,402.28$              73.35$                  107,531.10$              80.75$                  118,379.50$              

41. 430-174-130 PIPE STORM SEWER CULV (RCP)(30") 373 LF 130.00$                48,490.00$                120.14$                44,812.22$                115.00$                42,895.00$                89.69$                  33,454.37$                97.40$                  36,330.20$                101.50$                37,859.50$                

42. 430-174-136 PIPE STORM SEWER CULV (RCP)(36") 666 LF 160.00$                106,560.00$              174.40$                116,150.40$              140.00$                93,240.00$                120.12$                79,999.92$                127.35$                84,815.10$                135.25$                90,076.50$                

43. 430-174-142 PIPE STORM SEWER CULV (RCP)(42") 1,339 LF 200.00$                267,800.00$              209.10$                279,984.90$              170.00$                227,630.00$              162.67$                217,815.13$              152.35$                203,996.65$              154.65$                207,076.35$              

44. 430-174-148 PIPE STORM SEWER CULV (RCP)(48") 1,164 LF 250.00$                291,000.00$              230.42$                268,208.88$              200.00$                232,800.00$              188.50$                219,414.00$              180.80$                210,451.20$              195.00$                226,980.00$              

45. 430-174-154 PIPE STORM SEWER CULV (RCP)(54") 1,071 LF 300.00$                321,300.00$              275.84$                295,424.64$              240.00$                257,040.00$              237.30$                254,148.30$              237.50$                254,362.50$              262.65$                281,298.15$              

46. 430-174-215 PIPE STORM SEWER CULV (ERCP) (12"X18") 644 LF 80.00$                  51,520.00$                61.92$                  39,876.48$                105.00$                67,620.00$                71.78$                  46,226.32$                60.05$                  38,672.20$                96.75$                  62,307.00$                

47. 430-174-218 PIPE STORM SEWER CULV (ERCP) (14"X23") 39 LF 96.00$                  3,744.00$                  72.79$                  2,838.81$                  150.00$                5,850.00$                  86.10$                  3,357.90$                  125.50$                4,894.50$                  96.85$                  3,777.15$                  

48. 430-174-242 PIPE STORM SEWER CULV (ERCP) (34"X53") 36 LF 300.00$                10,800.00$                257.69$                9,276.84$                  275.00$                9,900.00$                  317.98$                11,447.28$                259.20$                9,331.20$                  405.00$                14,580.00$                

49. 430-174-248 PIPE STORM SEWER CULV (ERCP) (38"X60") 210 LF 320.00$                67,200.00$                291.93$                61,305.30$                300.00$                63,000.00$                261.15$                54,841.50$                281.50$                59,115.00$                251.65$                52,846.50$                

50. 430-175-115 PIPE STORM SEWER CULV (PVC)(15") 30 LF 79.00$                  2,370.00$                  72.61$                  2,178.30$                  60.00$                  1,800.00$                  96.81$                  2,904.30$                  61.25$                  1,837.50$                  92.75$                  2,782.50$                  

51. 430-175-124 PIPE STORM SEWER CULV (RCP)(24") 130 LF 115.00$                14,950.00$                158.39$                20,590.70$                125.00$                16,250.00$                98.72$                  12,833.60$                101.50$                13,195.00$                116.25$                15,112.50$                

52. 430-175-136 PIPE STORM SEWER CULV (RCP)(36") 82 LF 175.00$                14,350.00$                222.04$                18,207.28$                180.00$                14,760.00$                130.19$                10,675.58$                143.15$                11,738.30$                208.25$                17,076.50$                

53. 430-175-224 PIPE STORM SEWER CULV (ERCP) (19"X30") 85 LF 120.00$                10,200.00$                190.33$                16,178.05$                140.00$                11,900.00$                107.89$                9,170.65$                  195.50$                16,617.50$                164.50$                13,982.50$                

54. 430-982-125 MITERED END SECTION- RCP-ROUND, 18" CD 1 EA 1,700.00$             1,700.00$                  2,640.58$             2,640.58$                  2,250.00$             2,250.00$                  1,493.34$             1,493.34$                  1,976.00$             1,976.00$                  1,595.00$             1,595.00$                  

55. 430-982-129 MITERED END SECTION- RCP-ROUND, 24" CD 3 EA 1,900.00$             5,700.00$                  3,134.70$             9,404.10$                  2,350.00$             7,050.00$                  1,618.04$             4,854.12$                  2,260.00$             6,780.00$                  2,890.00$             8,670.00$                  

56. 430-982-138 MITERED END SECTION- RCP-ROUND, 36" CD 1 EA 4,400.00$             4,400.00$                  6,349.64$             6,349.64$                  4,250.00$             4,250.00$                  3,466.35$             3,466.35$                  4,833.00$             4,833.00$                  6,950.00$             6,950.00$                  

57. 430-982-142 MITERED END SECTION- RCP-ROUND, 54" CD 1 EA 9,600.00$             9,600.00$                  12,048.33$           12,048.33$                14,000.00$           14,000.00$                6,606.37$             6,606.37$                  10,390.00$           10,390.00$                10,550.00$           10,550.00$                

58. 430-982-629 MITERED END SECTION- RCP-ELLIPTICAL, 24" CD 1 EA 2,700.00$             2,700.00$                  3,252.42$             3,252.42$                  2,550.00$             2,550.00$                  1,953.95$             1,953.95$                  2,248.00$             2,248.00$                  3,555.00$             3,555.00$                  

59. 430-982-640 MITERED END SECTION- RCP-ELLIPTICAL, 42" CD 1 EA 6,800.00$             6,800.00$                  7,905.79$             7,905.79$                  9,000.00$             9,000.00$                  3,904.68$             3,904.68$                  6,915.00$             6,915.00$                  7,265.00$             7,265.00$                  

60. 430-984-123 MITERED END SECTION-RCP- ROUND, 15" SD 3 EA 1,700.00$             5,100.00$                  2,502.38$             7,507.14$                  2,200.00$             6,600.00$                  1,251.66$             3,754.98$                  1,678.00$             5,034.00$                  800.00$                2,400.00$                  

61. 430-984-125 MITERED END SECTION-RCP- ROUND, 18" SD 4 EA 1,900.00$             7,600.00$                  2,640.58$             10,562.32$                2,300.00$             9,200.00$                  1,254.09$             5,016.36$                  1,976.00$             7,904.00$                  1,680.00$             6,720.00$                  

62. 430-984-623 MITERED END SECTION-RCP-ELLIPTICAL, 15" SD 23 EA 1,700.00$             39,100.00$                2,526.86$             58,117.78$                2,300.00$             52,900.00$                1,159.51$             26,668.73$                1,773.00$             40,779.00$                990.00$                22,770.00$                

63. 430-984-625 MITERED END SECTION-RCP-ELLIPTICAL, 18" SD 3 EA 2,700.00$             8,100.00$                  2,748.47$             8,245.41$                  2,350.00$             7,050.00$                  1,588.00$             4,764.00$                  1,959.00$             5,877.00$                  1,325.00$             3,975.00$                  

64. 515-1-2 PIPE HANDRAIL-GUIDERAIL ALUMINUM 1,044 LF 50.00$                  52,200.00$                81.16$                  84,731.04$                65.00$                  67,860.00$                65.90$                  68,799.60$                74.75$                  78,039.00$                64.50$                  67,338.00$                

65. 520-1-10 TYPE F CURB & GUTTER 1,545 LF 30.00$                  46,350.00$                42.06$                  64,982.70$                28.00$                  43,260.00$                17.67$                  27,300.15$                26.80$                  41,406.00$                30.00$                  46,350.00$                

66. 522-1 SIDEWALK CONCRETE  4" 8,030 SY 40.00$                  321,200.00$              42.17$                  338,625.10$              45.00$                  361,350.00$              37.46$                  300,803.80$              42.05$                  337,661.50$              55.75$                  447,672.50$              

67. 522-2 SIDEWALK CONCRETE 6" THICK  (CONC. DRIVEWAYS) 1,158 SY 67.00$                  77,586.00$                60.69$                  70,279.02$                75.00$                  86,850.00$                51.30$                  59,405.40$                61.70$                  71,448.60$                78.40$                  90,787.20$                

68. 527-2 DETECTABLE WARNINGS 374 SF 30.00$                  11,220.00$                38.91$                  14,552.34$                35.00$                  13,090.00$                28.13$                  10,520.62$                43.60$                  16,306.40$                27.50$                  10,285.00$                

  SUBTOTAL  MOBILIZATION, MOT AND CONTINGENCY ROADWAY, SIGNING AND PAVEMENT MARKINGS 
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69. 530-3-4 RIP RAP-RUBBLE 250 TN 120.00$                30,000.00$                165.97$                41,492.50$                200.00$                50,000.00$                156.99$                39,247.50$                183.25$                45,812.50$                175.00$                43,750.00$                

70. 536-1-1 GUARDRAIL 0 LF

71. 550-MC EXISTING FENCE TO BE REMOVED AND RELOCATED 2,050 LF 20.00$                  41,000.00$                31.98$                  65,559.00$                10.00$                  20,500.00$                7.07$                    14,493.50$                26.20$                  53,710.00$                29.85$                  61,192.50$                

72. 570-1-2 PERFORMANCE TURF (BAHIA SOD) 58,730.00 SY 3.65$                    214,364.50$              3.35$                    196,745.50$              5.00$                    293,650.00$              3.00$                    176,190.00$              3.25$                    190,872.50$              2.75$                    161,507.50$              

73. POND-MC FP COMP POND #1 CONSTRUCTION

74. 120-1 FP COMP POND REGULAR EXCAVATION 5,360.00 CY 28.50$                  152,760.00$              5.43$                    29,104.80$                7.50$                    40,200.00$                6.46$                    34,625.60$                9.60$                    51,456.00$                15.45$                  82,812.00$                

75. 120-6 FP COMP POND EMBANKMENT (REGULAR) 1,130.00 CY 28.50$                  32,205.00$                4.30$                    4,859.00$                  6.50$                    7,345.00$                  11.79$                  13,322.70$                3.25$                    3,672.50$                  14.00$                  15,820.00$                

76. Stockpile HAUL EXCESS EXCAVATION MATERIAL FROM FP COMP POND TO STOCKPILE 4,230.00 CY 28.50$                  120,555.00$              7.81$                    33,036.30$                3.75$                    15,862.50$                8.42$                    35,616.60$                9.85$                    41,665.50$                7.95$                    33,628.50$                

7,125,805.00$           5,679,575.69$           5,169,250.00$           4,445,172.81$           5,511,892.60$           4,872,009.95$           

77. 0700-1-11 SINGLE POST SIGN, F&I GM, Less than 12 SF 9 AS 420.00$                3,780.00$                  389.10$                3,501.90$                  400.00$                3,600.00$                  452.63$                4,073.67$                  420.00$                3,780.00$                  450.00$                4,050.00$                  

78. 0700-1-50 SINGLE POST SIGN, RELOCATE 15 AS 180.00$                2,700.00$                  166.76$                2,501.40$                  500.00$                7,500.00$                  191.36$                2,870.40$                  525.00$                7,875.00$                  535.00$                8,025.00$                  

79. 0700-1-60 SINGLE POST SIGN, REMOVE 2 AS 36.00$                  72.00$                       33.35$                  66.70$                       60.00$                  120.00$                     83.01$                  166.02$                     65.00$                  130.00$                     100.00$                200.00$                     

80. 0706-1-1 RAISED PAVT MARK, TYPE B 965 EA 5.00$                    4,825.00$                  4.45$                    4,294.25$                  5.00$                    4,825.00$                  5.23$                    5,046.95$                  5.00$                    4,825.00$                  5.00$                    4,825.00$                  

81. 0710-11-290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND Nose 91 SF 4.00$                    364.00$                     3.34$                    303.94$                     2.55$                    232.05$                     4.71$                    428.61$                     2.70$                    245.70$                     3.55$                    323.05$                     

82. 0711-15-101 THERMOPLASTIC,STD-OP, WHITE, SOLID, 6" 3.141 GM 5,500.00$             17,275.50$                5,113.95$             16,062.92$                4,600.00$             14,448.60$                5,855.95$             18,393.54$                4,860.00$             15,265.26$                4,750.00$             14,919.75$                

83. 0711-11-123 THERMOPLASTIC,STD, WHITE, SOLID, 12" 860 LF 5.00$                    4,300.00$                  4.45$                    3,827.00$                  2.00$                    1,720.00$                  5.15$                    4,429.00$                  2.00$                    1,720.00$                  2.05$                    1,763.00$                  

84. 0711-11-124 THERMOPLASTIC,STD, WHITE, SOLID 18" 24 LF 6.00$                    144.00$                     5.56$                    133.44$                     3.10$                    74.40$                       10.00$                  240.00$                     3.25$                    78.00$                       3.00$                    72.00$                       

85. 0711-11-125 THERMOPLASTIC,STD, WHITE, SOLID 24" 190 LF 7.25$                    1,377.50$                  6.67$                    1,267.30$                  4.25$                    807.50$                     7.89$                    1,499.10$                  4.50$                    855.00$                     3.85$                    731.50$                     

86. 0711-11-160 THERMOPLASTIC,STD, WHITE, MESSAGE 8 EA 200.00$                1,600.00$                  166.76$                1,334.08$                  250.00$                2,000.00$                  196.72$                1,573.76$                  256.00$                2,048.00$                  278.65$                2,229.20$                  

87. 0711-11-170 THERMOPLASTIC,STD, WHITE, ARROW 18 EA 77.00$                  1,386.00$                  111.17$                2,001.06$                  80.00$                  1,440.00$                  128.59$                2,314.62$                  82.25$                  1,480.50$                  70.00$                  1,260.00$                  

88. 0711-15-201 THERMOPLASTIC,STD-OP, YELLOW, SOLID, 6" 3.560 GM 5,500.00$             19,580.00$                5,113.95$             18,205.66$                4,600.00$             16,376.00$                5,835.28$             20,773.60$                4,860.00$             17,301.60$                4,135.00$             14,720.60$                

89. 0711-11-224 THERMOPLASTIC,STD, YELLOW, SOLID, 18" 1,370 LF 6.00$                    8,220.00$                  5.56$                    7,617.20$                  3.10$                    4,247.00$                  6.38$                    8,740.60$                  3.25$                    4,452.50$                  3.25$                    4,452.50$                  

65,624.00$                61,116.85$                57,390.55$                70,549.87$                60,056.56$                57,571.60$                

90. 1 Asphalt Road Restoration, (Base & 1 1/2" S-III) (8" min. thick. base) 560 SY 68.00$                  38,080.00$                190.04$                106,422.40$              60.00$                  33,600.00$                49.60$                  27,776.00$                121.00$                67,760.00$                55.10$                  30,856.00$                

91. 2 Grout Fill Abandoned Pipe (Flowable Fill) 4 CY 49.00$                  196.00$                     3,081.54$             12,326.16$                800.00$                3,200.00$                  876.44$                3,505.76$                  1,520.00$             6,080.00$                  1,080.00$             4,320.00$                  

92. 3 Furnish & Install Backflow Prevention Assembly /w Pressure Relief Valve 19 EA 2,400.00$             45,600.00$                1,122.84$             21,333.96$                1,800.00$             34,200.00$                1,403.11$             26,659.09$                1,115.00$             21,185.00$                972.25$                18,472.75$                

93. 3.01 Vacuum Breakers 38 EA 1,650.00$             62,700.00$                77.82$                  2,957.16$                  970.00$                36,860.00$                32.26$                  1,225.88$                  12.00$                  456.00$                     250.00$                9,500.00$                  

94. 4 Permit Fees 2 EA 75.00$                  150.00$                     222.35$                444.70$                     62.00$                  124.00$                     2,258.59$             4,517.18$                  400.00$                800.00$                     2,875.00$             5,750.00$                  

95. 5 Adjust Existing Utilities

96. 5.01   valve box 7 EA 230.00$                1,610.00$                  1,184.07$             8,288.49$                  560.00$                3,920.00$                  401.60$                2,811.20$                  1,657.00$             11,599.00$                178.50$                1,249.50$                  

97. 6 Remove Existing Valve 6 EA 1,650.00$             9,900.00$                  3,566.40$             21,398.40$                400.00$                2,400.00$                  162.22$                973.32$                     1,973.00$             11,838.00$                2,680.25$             16,081.50$                

98. 7 Excavate & Inspect Existing 16" Water Main Connections 1 EA 2,500.00$             2,500.00$                  20,369.26$           20,369.26$                5,300.00$             5,300.00$                  3,550.86$             3,550.86$                  5,956.00$             5,956.00$                  5,345.00$             5,345.00$                  

99. 8 Pipe, water

100. 8.01      ductile iron, Cl 350, direct bury, 6" 300 LF 145.00$                43,500.00$                69.31$                  20,793.00$                95.00$                  28,500.00$                68.52$                  20,556.00$                78.75$                  23,625.00$                61.45$                  18,435.00$                

101. 8.02      ductile iron, Cl 350, direct bury, 8" 380 LF 120.00$                45,600.00$                78.50$                  29,830.00$                85.00$                  32,300.00$                70.37$                  26,740.60$                80.40$                  30,552.00$                57.80$                  21,964.00$                

102. 8.03      ductile iron, Cl 350, direct bury, 10" 105 LF 125.00$                13,125.00$                121.92$                12,801.60$                110.00$                11,550.00$                113.73$                11,941.65$                215.50$                22,627.50$                77.00$                  8,085.00$                  

103. 8.04      ductile iron, Cl 350, direct bury, 12" 75 LF 105.00$                7,875.00$                  139.64$                10,473.00$                110.00$                8,250.00$                  102.88$                7,716.00$                  172.10$                12,907.50$                92.00$                  6,900.00$                  

104. 9 Ductile Iron Fittings, water

105. 9.01      45 degree bend, 6" 14 EA 375.00$                5,250.00$                  354.86$                4,968.04$                  230.00$                3,220.00$                  622.78$                8,718.92$                  520.60$                7,288.40$                  390.00$                5,460.00$                  

106. 9.02      45 degree bend, 8" 21 EA 575.00$                12,075.00$                378.63$                7,951.23$                  290.00$                6,090.00$                  754.72$                15,849.12$                594.00$                12,474.00$                453.00$                9,513.00$                  

107. 9.03      45 degree bend, 10" 6 EA 670.00$                4,020.00$                  511.53$                3,069.18$                  410.00$                2,460.00$                  796.63$                4,779.78$                  695.00$                4,170.00$                  630.00$                3,780.00$                  

108. 9.04      45 degree bend, 12" 4 EA 785.00$                3,140.00$                  755.56$                3,022.24$                  550.00$                2,200.00$                  946.98$                3,787.92$                  846.00$                3,384.00$                  835.00$                3,340.00$                  

109. 9.05      90 degree bend, 8" 3 EA 600.00$                1,800.00$                  397.07$                1,191.21$                  310.00$                930.00$                     703.91$                2,111.73$                  617.00$                1,851.00$                  514.75$                1,544.25$                  

110. 9.06     16"x8" Tee, Cut in 3 EA 2,100.00$             6,300.00$                  6,562.69$             19,688.07$                20,500.00$           61,500.00$                2,029.51$             6,088.53$                  3,705.00$             11,115.00$                4,975.00$             14,925.00$                

111. 9.07      coupling, restrained, 6" 1 EA 480.00$                480.00$                     2,449.51$             2,449.51$                  280.00$                280.00$                     1,046.57$             1,046.57$                  2,632.00$             2,632.00$                  963.50$                963.50$                     

112. 9.08      coupling, restrained, 8" 2 EA 1,425.00$             2,850.00$                  2,516.08$             5,032.16$                  430.00$                860.00$                     982.88$                1,965.76$                  1,783.00$             3,566.00$                  605.10$                1,210.20$                  

113. 9.09      coupling, restrained, 10" 1 EA 1,775.00$             1,775.00$                  3,259.87$             3,259.87$                  540.00$                540.00$                     1,215.37$             1,215.37$                  1,996.00$             1,996.00$                  1,523.50$             1,523.50$                  

114. 9.10      coupling, restrained, 12" 1 EA 2,150.00$             2,150.00$                  4,015.67$             4,015.67$                  660.00$                660.00$                     1,344.48$             1,344.48$                  2,126.00$             2,126.00$                  1,560.00$             1,560.00$                  

115. 9.11      coupling, restrained, 16" 12 EA 9,600.00$             115,200.00$              1,416.86$             17,002.32$                1,100.00$             13,200.00$                1,350.08$             16,200.96$                2,188.00$             26,256.00$                1,482.50$             17,790.00$                

116. 9.12      Reducer, 8"X6" 3 EA 530.00$                1,590.00$                  372.65$                1,117.95$                  250.00$                750.00$                     806.72$                2,420.16$                  546.00$                1,638.00$                  871.50$                2,614.50$                  

117. 10 Valve, gate, cut-in, 16" 7 EA 75,000.00$           525,000.00$              44,575.78$           312,030.46$              53,800.00$           376,600.00$              44,165.81$           309,160.67$              16,318.00$           114,226.00$              43,775.00$           306,425.00$              

118. 11 Water Services  

119. 11.02      1" PE Single Service (Long) 11 EA 1,775.00$             19,525.00$                2,286.40$             25,150.40$                2,200.00$             24,200.00$                2,579.74$             28,377.14$                5,030.00$             55,330.00$                1,866.25$             20,528.75$                

120. 11.04      1" PE Double Service (Long) 7 EA 2,500.00$             17,500.00$                2,935.01$             20,545.07$                3,400.00$             23,800.00$                3,024.91$             21,174.37$                5,445.00$             38,115.00$                2,445.00$             17,115.00$                

121. 12 Meter Box, relocation 25 EA 130.00$                3,250.00$                  1,134.27$             28,356.75$                860.00$                21,500.00$                338.55$                8,463.75$                  1,246.00$             31,150.00$                127.50$                3,187.50$                  

122. 13 Pipe Joint Restraints

123. 13.01      6" 16 EA 285.00$                4,560.00$                  182.56$                2,920.96$                  250.00$                4,000.00$                  377.05$                6,032.80$                  306.00$                4,896.00$                  737.35$                11,797.60$                

124. 13.02      8" 20 EA 385.00$                7,700.00$                  240.84$                4,816.80$                  350.00$                7,000.00$                  411.79$                8,235.80$                  561.00$                11,220.00$                906.50$                18,130.00$                

125. 13.03      10" 5 EA 450.00$                2,250.00$                  355.66$                1,778.30$                  550.00$                2,750.00$                  451.98$                2,259.90$                  411.00$                2,055.00$                  1,490.00$             7,450.00$                  

126. 13.04      12" 4 EA 575.00$                2,300.00$                  502.64$                2,010.56$                  600.00$                2,400.00$                  502.80$                2,011.20$                  450.00$                1,800.00$                  1,653.50$             6,614.00$                  

127. 14 Fire Hydrant Assembly 10 EA 6,500.00$             65,000.00$                9,704.79$             97,047.90$                5,400.00$             54,000.00$                6,170.21$             61,702.10$                6,337.00$             63,370.00$                6,895.00$             68,950.00$                

128. 15 Tapping Sleeves (steel fusion epoxy coated w/ 316 SS hardware)

129. 15.01      16"x6" 6 EA 4,800.00$             28,800.00$                10,065.67$           60,394.02$                2,700.00$             16,200.00$                2,573.33$             15,439.98$                3,772.00$             22,632.00$                9,856.50$             59,139.00$                

130. 15.02      16"x8" 3 EA 5,200.00$             15,600.00$                12,264.42$           36,793.26$                3,300.00$             9,900.00$                  3,530.91$             10,592.73$                4,117.00$             12,351.00$                10,332.75$           30,998.25$                

131. 15.03      16"x10" 2 EA 5,600.00$             11,200.00$                14,572.59$           29,145.18$                4,100.00$             8,200.00$                  3,354.05$             6,708.10$                  4,435.00$             8,870.00$                  12,380.00$           24,760.00$                

132. 15.04      16"x12" 1 EA 6,200.00$             6,200.00$                  20,433.33$           20,433.33$                5,100.00$             5,100.00$                  4,389.76$             4,389.76$                  5,432.00$             5,432.00$                  6,545.00$             6,545.00$                  

133. 16  Valves

134. 16.01      6", Tapping 6 EA 2,100.00$             12,600.00$                3,397.72$             20,386.32$                2,200.00$             13,200.00$                1,929.49$             11,576.94$                5,787.00$             34,722.00$                1,705.00$             10,230.00$                

       SUBTOTAL ROADWAY CONSTRUCTION COST

SIGNING AND PAVEMENT MARKINGS
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UTILITY RELOCATIONS AND IMPROVEMENTS - POTABLE WATER



IFBC No. 21-TA003687SAM

LINE FDOT ITEM DESCRIPTION EST.

NO. NO. QTY U/M UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

BID TABULATION 

ERIE ROAD - US 301 TO US 301 SOUTH-NORTH PHASE II

PROJECT NO. 6082860

BID 'B' BASED ON 540 CALENDAR DAY COMPLETION

Westra Contruction Corp Harris-McBurney CompanyWoodruff & Sons, Inc. PCS Civil, Inc. Cobb Site Development, Inc. Gator Grading & Paving LLC

135. 16.02      8", Tapping 3 EA 3,100.00$             9,300.00$                  3,708.77$             11,126.31$                2,700.00$             8,100.00$                  2,911.65$             8,734.95$                  6,694.00$             20,082.00$                2,335.00$             7,005.00$                  

136. 16.03      10", Tapping 2 EA 3,800.00$             7,600.00$                  5,204.03$             10,408.06$                4,000.00$             8,000.00$                  3,088.38$             6,176.76$                  11,387.00$           22,774.00$                3,665.00$             7,330.00$                  

137. 16.04      12", Tapping 1 EA 4,750.00$             4,750.00$                  3,820.58$             3,820.58$                  5,000.00$             5,000.00$                  4,646.79$             4,646.79$                  9,387.00$             9,387.00$                  6,545.00$             6,545.00$                  

138. 16.05      8" Gate 6 EA 2,200.00$             13,200.00$                2,650.74$             15,904.44$                2,000.00$             12,000.00$                3,021.86$             18,131.16$                2,091.00$             12,546.00$                1,925.00$             11,550.00$                

1,183,801.00$           1,043,274.28$           894,844.00$              737,317.74$              764,840.40$              835,482.80$              

139. 17 Mobilization 1 LS 119,000.00$         119,000.00$              38,377.32$           38,377.32$                15,000.00$           15,000.00$                66,712.96$           66,712.96$                71,623.00$           71,623.00$                15,060.00$           15,060.00$                

140. 18 Record Drawings 1 LS 7,800.00$             7,800.00$                  2,212.34$             2,212.34$                  6,500.00$             6,500.00$                  40,007.92$           40,007.92$                29,895.00$           29,895.00$                2,100.00$             2,100.00$                  

141. 19 Contingency (10% OF ITEM NO. 90 THROUGH 138, 139 & 140) 10%  1,310,601.00$      131,060.10$              1,083,863.94$      108,386.39$              916,344.00$         91,634.40$                844,038.62$         84,403.86$                866,358.40$         86,635.84$                852,642.80$         85,264.28$                

1,441,661.10$           1,192,250.33$           1,007,978.40$           928,442.48$              952,994.24$              937,907.08$              

142. 20 Adjust Existing Utilities

143. 20.01      valve box 6 EA 200.00$                1,200.00$                  1,184.07$             7,104.42$                  260.00$                1,560.00$                  366.85$                2,201.10$                  375.00$                2,250.00$                  190.00$                1,140.00$                  

144. 20.02      manhole frame & cover 7 EA 840.00$                5,880.00$                  1,451.99$             10,163.93$                1,100.00$             7,700.00$                  504.18$                3,529.26$                  1,558.00$             10,906.00$                725.00$                5,075.00$                  

145. 21 Pipe, wastewater

146. 21.01      PVC (C900), direct bury, 4" 70 LF 38.00$                  2,660.00$                  101.34$                7,093.80$                  30.00$                  2,100.00$                  62.51$                  4,375.70$                  197.00$                13,790.00$                61.75$                  4,322.50$                  

147. 21.02      PVC (C900), direct bury, 6" 88 LF 45.00$                  3,960.00$                  97.17$                  8,550.96$                  66.00$                  5,808.00$                  72.46$                  6,376.48$                  65.95$                  5,803.60$                  53.65$                  4,721.20$                  

148. 21.03      PVC (C900), direct bury, 20" 40 LF 265.00$                10,600.00$                340.68$                13,627.20$                200.00$                8,000.00$                  285.47$                11,418.80$                328.00$                13,120.00$                206.95$                8,278.00$                  

149. 22 Ductile Iron Fittings, wastewater

150. 22.01      45 degree bend, 4" 4 LF 450.00$                1,800.00$                  386.73$                1,546.92$                  300.00$                1,200.00$                  536.29$                2,145.16$                  425.00$                1,700.00$                  440.00$                1,760.00$                  

151. 22.02      45 degree bend, 6" 8 LF 550.00$                4,400.00$                  425.95$                3,407.60$                  400.00$                3,200.00$                  588.19$                4,705.52$                  698.00$                5,584.00$                  545.00$                4,360.00$                  

152. 22.03      45 degree bend, 20" 8 EA 3,650.00$             29,200.00$                2,555.14$             20,441.12$                2,500.00$             20,000.00$                2,808.49$             22,467.92$                3,005.00$             24,040.00$                3,550.00$             28,400.00$                

153. 22.04      Cap, 6" 1 EA 420.00$                420.00$                     682.75$                682.75$                     280.00$                280.00$                     792.38$                792.38$                     547.00$                547.00$                     430.00$                430.00$                     

154. 22.05      Cap, 4" 2 EA 300.00$                600.00$                     427.29$                854.58$                     200.00$                400.00$                     406.30$                812.60$                     475.00$                950.00$                     300.00$                600.00$                     

155. 23 Pipe Joint Restraints

156. 23.01      4" 4 EA 360.00$                1,440.00$                  226.67$                906.68$                     230.00$                920.00$                     169.72$                678.88$                     390.00$                1,560.00$                  315.00$                1,260.00$                  

157. 23.02      6" 5 EA 365.00$                1,825.00$                  132.03$                660.15$                     260.00$                1,300.00$                  498.68$                2,493.40$                  396.00$                1,980.00$                  360.00$                1,800.00$                  

158. 23.03      20" 3 EA 3,100.00$             9,300.00$                  2,015.01$             6,045.03$                  830.00$                2,490.00$                  1,309.41$             3,928.23$                  1,525.00$             4,575.00$                  4,275.00$             12,825.00$                

159. 24 Tapping Sleeves (all material 316 SS)

160. 24.01      20"x4" 4 EA 5,100.00$             20,400.00$                11,413.88$           45,655.52$                1,000.00$             4,000.00$                  2,613.86$             10,455.44$                7,255.00$             29,020.00$                3,570.00$             14,280.00$                

161. 25 Valves

162. 25.01      4", Tapping 4 EA 1,800.00$             7,200.00$                  2,803.23$             11,212.92$                3,000.00$             12,000.00$                1,674.08$             6,696.32$                  4,719.00$             18,876.00$                1,945.00$             7,780.00$                  

163. 26 Sanitary Sewer Service, modifications 17 EA 1,400.00$             23,800.00$                2,307.26$             39,223.42$                1,400.00$             23,800.00$                3,588.13$             60,998.21$                5,466.00$             92,922.00$                1,610.00$             27,370.00$                

164. 27 Temp. By-pass Pumping for 20" FM Deflection 2 EA 74,000.00$           148,000.00$              94,199.27$           188,398.54$              50,000.00$           100,000.00$              38,963.29$           77,926.58$                91,920.00$           183,840.00$              26,375.00$           52,750.00$                

272,685.00$              365,575.54$              194,758.00$              222,001.98$              411,463.60$              177,151.70$              

165. 28 Mobilization (Subtotal of Waste Water Construction Cost) 1 LS 27,000.00$           27,000.00$                30,282.75$           30,282.75$                7,500.00$             7,500.00$                  20,448.05$           20,448.05$                41,000.00$           41,000.00$                10,220.00$           10,220.00$                

166. 29 Record Drawings Subtotal Waste Water Construction Cost) 1 LS 7,800.00$             7,800.00$                  1,667.59$             1,667.59$                  4,500.00$             4,500.00$                  18,918.28$           18,918.28$                29,895.00$           29,895.00$                2,400.00$             2,400.00$                  

167. 30 Contingency (10% OF LINE NO. 142 THROUGH 164, 165 & 167) 10%  307,485.00$         30,748.50$                397,525.88$         39,752.59$                206,758.00$         20,675.80$                261,368.31$         26136.831 482,358.60$         48,235.86$                189,771.70$         18,977.17$                

338,233.50$              437,278.47$              227,433.80$              287,505.14$              530,594.46$              208,748.87$              

9,113,971.90$           6,847,290.75$           5,989,654.61$           5,910,516.70$           7,607,470.38$           5,676,909.21$           

1,441,661.10$           1,192,250.33$           1,007,978.40$           928,442.48$              952,994.24$              937,907.08$              

338,233.50$              437,278.47$              227,433.80$              287,505.14$              530,594.46$              208,748.87$              

10,893,866.50$     8,476,819.55$       7,225,066.81$       7,126,464.32$       9,091,059.08$       6,823,565.16$       

TOTAL POTABLE WATER CONSTRUCTION COST, MOBILIZATION RECORD DRAWINGS, AND CONTINGENCY

TOTAL WASTE WATER CONSTRUCTION COST, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY

TOTAL BID 'B' PRICE INCLUDING TOTAL ROADWAY, SIGNING AND PAVEMENT, TOTAL POTABLE WATER, TOTAL WASTE 

WATER CONSTRUCTION COSTS, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY BASED ON 540 CALENDAR 

DAY COMPLETION

UTILITY RELOCATIONS AND IMPROVEMENTS - WASTEWATER

SUBTOTAL WASTE WATER CONSTRUCTION COSTS 

TOTAL WASTE WATER CONSTRUCTION COSTS, MOBILIZATION, RECORD DRAWINGS, AND CONTINGENCY

TOTAL ROADWAY, SIGNING AND PAVEMENT MARKING, MOBILIZATION, MOT AND CONTINGENCY

SUBTOTAL POTABLE WATER CONSTRUCTION COST 

TOTAL POTABLE WATER CONSTRUCTION COST, MOBILITATION, RECORD DRAWINGS, AND  CONTINGENCY
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